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PROJECT BUDGET SUMMARY 


The total project budget is $69,000,000, with an estimated construction budget of approximately $47,000,000. 
 
This project is funded from several different sources, Bond money, CITF and money from the President’s office.  
Consultant selection, programming, and design will be not be undertaken before confirmation of the Bond. 
 
The University expects the A/E to develop design and construction documents that are consistent with the 
established budget, facilities program, OPR, UF Design & Construction Standards, and Design Services Guide.  
This obligation is mandatory.  If estimates by a CM, the A/E or its cost consultant, or a 3rd-party cost consultant 
indicate a construction cost that exceeds the budget, the A/E shall work with the University and its consultants to 
modify the design to conform to the budget.  However, the design may not vary from the program or the UF Design 
& Construction Standards without University approval. 
 
During the construction documents phase, provisions for additive alternates, as required, shall be included to ensure 
that the basic program scope is realized and to maximize opportunities for the inclusion of long-term infrastructure 
flexibility. 
  







UF-368 XV-2 


 


PROJECT SPACE SUMMARY – NEW BUILDING 


CONSTRUCTION BUDGET was developed using (check one): 


 Major Space Type Basis List the major space type(s) 


 Benchmark Data 2010 


 Assumed Bid Date: September 2013 (adjusted for inflation) 


SPACE SUMMATION (from Section IX of Facilities Program) 


Program Space Type NASF Factor 1 GSF $ / GSF 2 $


Classrooms   


Food Facility 8,680 1.4 12,152 $426.85 $5,187,054


Offices 20,590 1.5 30,885 $275.94 $8,522.293


Auditorium (dance) 1,530 1.4 2,142 $318.95 $683,182


Student Academic (study) 21,400 1.4 29,960 $244.04 $7,311,536


Support (meeting, food) 15,657 1.4 21,920 $242.73 $5,320,660


Support Services 6,050 1 6,050 $237.04 $1,343,086


Avg. Construction Cost 3 276.01 


Total Construction Cost     $28,458,811


1. NASF (Net Assignable Square Feet) to GSF (Gross Square Feet) Conversion Factor. 
2. Based on cost models and projections and assumed bid date. 
3. Insert predominant space type factor used for calculating overall $ / GSF. 


 


PROJECT SPACE SUMMARY - RENOVATION 


CONSTRUCTION BUDGET was developed using (check one): 


 Major Space Type Basis List the major space type(s) 


 Benchmark Data 2010 


 Assumed Bid Date: September 2013 (adjusted for inflation) 


SPACE SUMMATION (from Section IX of Facilities Program) 


Program Space Type NASF Factor 1 GSF $ / GSF 2 $


Classrooms   


Teaching Laboratories    


Offices 29,235 1.1 32,158 $248.34 $7,986,328


Student Academic 17,320 1.1 19,052 $219.64 $4,184,561


Instructional Media    


Support (meeting, mediation) 4,320 1.1 4,752 $218.46 $4,184,561


Support Services 300 1 300 $213,34 $64,000


Avg. Construction Cost 3 $235.91 


Total Construction Cost     $13,273,010
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PROJECT BUDGET SUMMARY 


1 DESIGN, PLANNING & CONSTRUCTION MANAGEMENT 10,173,000 
a. Professional Fees  $5,184,000 


b. State Fire Marshal Review and Inspection  $118,000 


c. Inspection Services  $83,100 


d. Risk Management / Insurance Consultant  $26,200 


e. Surveys & Tests  $106,800 


f. Permit/Impact/Environmental Fees  $4,654,900 


2 CONSTRUCTION $47,343,000 
a. Basic Building Construction Cost  $41,731,821 


b. Additional/Extraordinary Construction Cost   


 Window replacement   $800,000 


 Emergency Shelter Upgrades   $796,800 


 Building Demolition   $300,000 


 Site Prep / Unsuitable Soils   $355,000 


 Asbestos Abatement   $152,500 


 Landscaping & Irrigation & walkways   $57,400 


 LVLC Tree Mitigation   $16,800 


 Utility Infrastructure Improvement   $2,176,400 


 Telecommunication Interior Wiring   $956,279 


3 FURNITURE & EQUIPMENT $5,297,000 


a. Furniture  $2,834,600 


b. Equipment  $2,462,400 


4 ART WORK $102,000 
5 CONTINGENCIES $6,085,000 
a. Land/Existing Facility Acquisition $ 0.00   


b. Owner Basic Contingency  $3,070,000 


c. Owner Design Contingency  $2,834,500 


d. User Group Support  $50,000 


e. Owner Direct Purchases  $130,500 


 TOTAL PROJECT BUDGET $69,000,000 


 






