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[bookmark: _2gazcsgmxkub]Construction Quotation for Road

Contractor: Roadworks Construction Co.
Address: 890 Highway Path, Paveville, PV 90120
Phone: (555) 789-0123
Email: estimates@roadworksconstruction.com
Date: October 29, 2024
Quotation Number: RWQ-2024-345
[bookmark: _p5uzrxl3v2pg]Client Information
Client Name: County Infrastructure Department
Client Address: 400 Civic Center Plaza, Admin Town, AT 56789
Contact Person: Sarah Miller
Contact Number: (555) 234-5678
Email Address: sarah.miller@cid.gov
[bookmark: _gfi0i3hcxeal]Project Details
Project Name: Expansion of County Road 27
Project Location: County Road 27, Admin Town, AT 56789
Projected Start Date: March 1, 2025
Estimated Completion Date: September 1, 2025
[bookmark: _e2kjzy5zxpof]Scope of Work
This project involves the widening and repaving of County Road 27 from two lanes to four lanes, including the installation of new roadbeds, drainage systems, and road markings. The project spans approximately 5 kilometers.
[bookmark: _yrxxic6estf8]Construction Work Estimate
	Item No.
	Description
	Quantity
	Unit Price
	Total Price

	01
	Roadbed Preparation and Grading
	5 km
	$50,000
	$250,000

	02
	Asphalt Paving (4-lane road)
	20,000 sqm
	$25
	$500,000

	03
	Installation of Drainage Systems
	5 km
	$20,000
	$100,000

	04
	Road Marking (Lines and Signage)
	5,000 m
	$5
	$25,000

	05
	Installation of Safety Barriers and Railings
	5 km
	$15,000
	$75,000

	06
	Environmental Mitigation Measures
	1 lot
	$50,000
	$50,000

	07
	Project Management and Supervision
	1 lot
	$75,000
	$75,000


[bookmark: _n1p0rmxuhyd]Subtotal: $1,075,000
[bookmark: _lbs6ztfkqgw7]Contingency (5%): $53,750
[bookmark: _oapvrqp4kj9g]Total Estimated Cost: $1,128,750
[bookmark: _wuwlgm80ds3u]Terms and Conditions
1. This quotation is valid for 30 days from the date provided.
2. Payment terms: 20% deposit required to start, 40% after half the road completion, and 40% on project completion.
3. The client will ensure that all necessary environmental and construction permits are obtained before the start date.
4. Any additional work not covered in this quotation will be billed at standard rates.
5. Delays due to weather conditions or permit-related issues may adjust the project timeline and costs accordingly.
Authorized Signature:
Name: Thomas Clarkson
Position: Chief Engineer
Date: October 29, 2024
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