
Construction Quotation for Swimming Pool
[image: horizontal line]
Contractor: Aqua Blue Pools & Spas
Address: 123 Splash Drive, Watertown, WT 10020
Phone: (123) 456-7890
Email: sales@aquabluepools.com
Date: October 29, 2024
Quotation Number: ABP-2024-987
[bookmark: _vkgvxdg01cne]Client Information
Client Name: Michael Thompson
Client Address: 456 Lakeview Blvd, Watertown, WT 10025
Contact Number: (321) 654-0987
Email Address: michael.thompson@email.com
[bookmark: _bg200ikcv85z]Project Overview
Project Name: Backyard Swimming Pool
Project Location: 456 Lakeview Blvd, Watertown, WT 10025
Estimated Start Date: November 15, 2024
Estimated Completion Date: January 10, 2025
[bookmark: _qcj8rx8lcy47]Description of Work
The project involves the design and construction of a 20x40 ft. rectangular in-ground swimming pool with associated landscaping and safety features.
[bookmark: _10yuafsxklze]Construction Work Estimate
	Item No.
	Description
	Quantity
	Unit Price
	Total Price

	01
	Excavation and Soil Removal
	1 lot
	$5,000
	$5,000

	02
	Pool Framing and Concrete Shell
	800 sq ft
	$50
	$40,000

	03
	Waterproofing and Tile Lining
	800 sq ft
	$20
	$16,000

	04
	Pool Deck and Coping Installation
	500 sq ft
	$30
	$15,000

	05
	Pool Filtration and Pump System
	1 system
	$4,000
	$4,000

	06
	Pool Heating System (Heat Pump)
	1 system
	$6,500
	$6,500

	07
	Electrical Systems and Lighting
	1 lot
	$3,500
	$3,500

	08
	Safety Features (Fences, Alarms)
	1 lot
	$2,000
	$2,000

	09
	Landscaping and Finishing Touches
	1 lot
	$7,000
	$7,000


[bookmark: _bnq7dftzqk7h]Subtotal: $99,000
[bookmark: _yo7w2tglyrx6]Tax (8%): $7,920
[bookmark: _qtcdszb0ipz3]Total Estimated Cost: $106,920
[bookmark: _q5ncdejcyzg8]Terms and Conditions
1. This quotation is valid for 45 days from the date of issue.
2. Payment schedule: 30% due at contract signing, 30% after pool framing, and 40% upon project completion.
3. The client is responsible for securing all necessary permits prior to the commencement of construction.
4. Any modifications to the original plan may incur additional costs, to be agreed upon in writing.
5. Delays caused by weather conditions or permitting issues may affect the completion date and will be communicated accordingly.
Authorized Signature:
Name: Linda Carter
Position: Project Manager
Date: October 29, 2024 
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