
Construction Quotation for
Swimming Pool

Contractor: Aqua Blue Pools & Spas

Address: 123 Splash Drive, Watertown, WT 10020

Phone: (123) 456-7890

Email: sales@aquabluepools.com

Date: October 29, 2024

Quotation Number: ABP-2024-987

Client Information

Client Name: Michael Thompson

Client Address: 456 Lakeview Blvd, Watertown, WT 10025

Contact Number: (321) 654-0987

Email Address: michael.thompson@email.com

Project Overview

Project Name: Backyard Swimming Pool

Project Location: 456 Lakeview Blvd, Watertown, WT 10025

Estimated Start Date: November 15, 2024

Estimated Completion Date: January 10, 2025

Description of Work

The project involves the design and construction of a 20x40 ft. rectangular in-ground

swimming pool with associated landscaping and safety features.

Construction Work Estimate

Item No. Description Quantit

y

Unit

Price

Total

Price

Copyright @ SampleTemplates.com

https://www.sampletemplates.com/


01 Excavation and Soil Removal 1 lot $5,000 $5,000

02 Pool Framing and Concrete

Shell

800 sq ft $50 $40,000

03 Waterproofing and Tile Lining 800 sq ft $20 $16,000

04 Pool Deck and Coping

Installation

500 sq ft $30 $15,000

05 Pool Filtration and Pump

System

1

system

$4,000 $4,000

06 Pool Heating System (Heat

Pump)

1

system

$6,500 $6,500

07 Electrical Systems and Lighting 1 lot $3,500 $3,500

08 Safety Features (Fences,

Alarms)

1 lot $2,000 $2,000

09 Landscaping and Finishing

Touches

1 lot $7,000 $7,000

Subtotal: $99,000

Tax (8%): $7,920

Total Estimated Cost: $106,920

Terms and Conditions
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1. This quotation is valid for 45 days from the date of issue.

2. Payment schedule: 30% due at contract signing, 30% after pool framing, and

40% upon project completion.

3. The client is responsible for securing all necessary permits prior to the

commencement of construction.

4. Any modifications to the original plan may incur additional costs, to be agreed

upon in writing.

5. Delays caused by weather conditions or permitting issues may affect the

completion date and will be communicated accordingly.

Authorized Signature:

Name: Linda Carter

Position: Project Manager

Date: October 29, 2024
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