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PROPOSAL SIGNATURE PAGE       

 PROPOSAL MUST BE RECEIVED NO LATER THAN EXACTLY 
                       TIME:   1:00 P.M. Central Time  DATE:  March 29, 2019 

 
PROPOSALS RECEIVED AFTER THIS TIME WILL NOT BE CONSIDERED FOR AWARD 

 
For information, please email: rfp@mchcp.org 

or visit our RFP website at http://www.mchcp.org/aboutUs/biddingOpportunities.asp 
  
This document constitutes a request for sealed proposals, including prices, from qualified individuals 
and organizations to furnish those services and/or items as described herein. 
 
Proposals must be mailed to Attn: Bruce R. Lowe, Missouri Consolidated Health Care Plan, 832 
Weathered Rock Court, P.O. Box 104355, Jefferson City, Missouri 65110, (UPS, Federal Express, etc. use 
zip code 65101).  Proposals must be clearly marked "Hyland OnBase Software Maintenance and Services 
RFP – FILING DATE March 29, 2019”.  Proposals can be emailed to rfp@mchcp.org. 
 
CONTRACT PERIOD:  The initial period of this agreement shall be for a minimum of one year (FY2020) 
with MCHCP’s sole right to renew for two (2) additional one-year periods.  A fixed pricing arrangement 
for FY2020 is required with guaranteed not-to-exceed prices for FY2021 and FY2022. The bidder shall 
agree that annual pricing arrangements will be negotiated, but any increase in cost to MCHCP for Years 
2-3 (FY2021-FY2022) will not exceed the pricing arrangement provided by the contractor as submitted 
on Exhibit A.  Prices will be subject to best and final offer, which may result from subsequent 
negotiation.   
  
The bidder hereby agrees to provide the services and/or items at the prices quoted, pursuant to the 
requirements of this document. The bidder must provide an original copy of their proposal. The original 
Request for Proposal and all amendments are required to be signed and returned with the bidder's 
proposal. 
 
Note that return of the signed form from the last amendment, if any, of the subject RFP shall constitute 
acceptance by the bidder of all terms and conditions of the original RFP plus all RFP amendments.  The 
bidder is advised to review all proposal submission requirements stated in the original RFP and in any 
amendments, thereto. 
 
Bidder's Signature:            

 
Bidder's Printed Name:            

          Title 
Bidder's E-mail Address:            
      
Company Name:            
 
Mailing Address:            
 
              
 City    State   Zip Code 
 
Telephone:  (  )    Social Security or Federal Tax No:    
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SECTION A 
GENERAL INTRODUCTION 

 
A1. GENERAL INFORMATION 

 
A1.1 Please review the Request for Proposal (RFP) carefully.  Submit questions regarding any 

information presented in this RFP by email to RFP@mchcp.org.  Questions are due by March 8, 
2019, and MCHCP will post written responses on its website by March 11, 2019.  Due to time 
constraints, there is no guarantee that questions received after March 8, 2019 will be answered.  
For clarity, cite the section and page number to which the questions pertain.  Copies of this RFP 
can be obtained from MCHCP’s website, 
http://www.mchcp.org/aboutUs/biddingOpportunities.asp.  

 
A1.2 Schedule of Events 
 

• RFP Release Date       March 1, 2019 
• Questions due from potential bidders              March 8, 2019 
• MCHCP response to bidder’s questions posted on web site March 11, 2019 
• Proposals due to MCHCP (1:00 pm CT)            March 29, 2019 
• Contract award                    April 19, 2019 
• Effective date of contract  July 1, 2019 

  
A1.3 This document constitutes a request for sealed proposals from qualified organizations to 

provide Hyland OnBase Software Maintenance and Services including hardware, software and 
services solution to MCHCP.  Specific requirements are included in Section B of the RFP.  

 
A1.4 This document is divided into the parts described below: 

 
• Section A - General Introduction 
• Section B - Scope of Work 
• Section C - General Contractual Requirements 
• Section D - Proposal Submission Information 
• Section E - Questionnaire 
• Section F - Exhibits and Attachments 
 

A1.5 MCHCP desires to contract per the attached specifications.  All bidders must submit pricing 
information on Exhibit A of this RFP, which must be completed, signed, dated, and returned 
(two originals) with the bidder's proposal.  Other proposal submission requirements are stated 
throughout this document.  There will be no public openings of submitted RFPs and proposals 
will remain confidential until such time as designated by the MCHCP Board of Trustees or its 
designee. 

 
A1.6 All questions regarding technical specifications, bid process, etc., must be emailed to 

rfp@mchcp.org. Bidders or their representatives may not contact other employees or any 
member of the MCHCP Board of Trustees concerning this procurement while the bid and 
evaluation are in process.  Any such contact may result in the immediate disqualification of the 
bidder from further consideration.   

 

http://www.mchcp.org/aboutUs/biddingOpportunities.asp
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A2. MINIMUM BIDDER REQUIREMENTS 
 
 The bidding company must: 

 
A2.1 Be licensed to do business as appropriate and be in good standing with the Missouri Secretary of 

State and in compliance with all federal laws.  Finalists may be required to provide proof of good 
standing. 

 
A2.2 Maintain sufficient liability insurance, including but not limited to general liability, professional 

liability, and errors and omissions coverage, to protect MCHCP against any reasonably 
foreseeable loss, damage or expense under this engagement.  Finalists are required to provide 
evidence of such coverage. 

 
A2.3 Have at least five (5) years of experience providing the services described in this RFP. 
 
A2.4 Provide toll-free technical support at no additional cost to MCHCP.  The minimum hours of 

technical support shall be 8 a.m CT to 5 p.m. CT each weekday, excluding federal holidays. 
 

A3.    BACKGROUND INFORMATION - GENERAL 
 
A3.1   Chapter 103 of the Revised Statutes of Missouri governs the Missouri Consolidated Health Care 

Plan, which procures health benefits for most state employees, retirees, and their dependents.  
By statute, any eligible Missouri public entity may choose to join MCHCP.  Rules and regulations 
governing MCHCP can be found at http://www.sos.mo.gov/adrules/csr/current/22csr/22csr.asp.   

 
A3.2   The MCHCP Board of Trustees has final responsibility for the Plan. 
 
A3.3   Any contract awarded from this RFP will become effective when signed by an authorized 

representative of MCHCP with services effective July 1, 2019. 
 
A3.4 Proposals will be accepted from those qualified entities identified in Section B. 
 
A3.5  See Exhibit E for current Hyland OnBase license and configuration. 
 
A3.6 MCHCP is currently working on a project to move its document storage from the EMC Centera 

storage to KOM Software’s KOMpliance secure storage software. This project should be 
completed by June 30, 2019.   

 

http://www.sos.mo.gov/adrules/csr/current/22csr/22csr.asp
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SECTION B 
SCOPE OF WORK 

 
B1.   GENERAL REQUIREMENTS 

 
B1.1 The contractor shall provide Hyland OnBase Software Maintenance and Services including 

hardware, software and services for Missouri Consolidated Health Care Plan (herein referred to 
as MCHCP) in accordance with the provisions and requirements of this document.  The 
contractor agrees that any and all subcontracts entered into by the contractor for the purpose 
of meeting the requirements of this contract are the responsibility of the contractor.  MCHCP 
will hold the contractor responsible for assuring that subcontractors meet all of the 
requirements of this contract and all amendments thereto. 

 
B1.2 The contractor must be a certified Partner with Hyland and licensed to provide maintenance services 

on Hyland (OnBase) software. 
  
B1.3 The contractor will be expected to assist MCHCP staff on a regular basis and in a timely manner 

to provide expert guidance regarding technical problems or issues that may arise.  
 
B1.4 The contractor shall submit pricing for all products offered through Hyland available to 

authorized resellers/partners. 
 

B1.5 The contractor must submit firm, fixed support pricing for the support options outlined in Exhibit E.   
 

B1.6 The contractor will be required to provide MCHCP with qualified professional services to support the 
installation of OnBase software and content management technology, and provide support service 
beyond that included in Annual Maintenance and Support. The contractor shall submit fixed hourly 
pricing for each level of professional services available. 

 
B1.7 System support and maintenance is to include all OnBase software and all system customizations.  

B1.8 The contractor must provide access to all OnBase software upgrades and enhancements of the 
licensed modules of the software commercially released by Hyland.  

B1.9  A Technical Assistance Center must be available 24 hours per day, 7 days per week.  

B1.10  Access to a Technician must be available to provide answers to critical issues, 24 hours per day, 7 
days per week.  

B1.11  An Electronic Portal must be available 24 hours per day, 7 days per week allowing MCHCP personnel 
access to service ticket system.  

B1.12 Support for current work flow must be included.  

B1.13 A dedicated account team must be assigned to MCHCP for escalation response.  

B1.14   MCHCP reserves the right to modify the components covered in this agreement as configurations 
change.  

 
B1.15 All provisions included in this Scope of Work are considered to be minimum requirements, and 

contractor must meet or exceed these stated specifications and requirements. 
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SECTION C 
GENERAL PROVISIONS 

 
C1. TERMINOLOGY/DEFINITIONS 
 

Whenever the following words and expressions appear in this RFP document or any amendment 
thereto, the definition or meaning described below shall apply. 
 
C1.1 Amendment means a written, official modification to an RFP or to a contract. 
 
C1.2 Attachment applies to all forms which are included with an RFP to incorporate any 

informational data or requirements related to the performance requirements and/or 
specifications. 

 
C1.3 Bidder means a person or organization who submitted an offer in response to this RFP. 
 
C1.4 Contract means a legal and binding agreement between two or more competent parties, in 

consideration for the procurement of services as described in this RFP. 
 
C1.5 Contractor means a person or organization who is a successful bidder as a result of an RFP and 

who enters into a contract or any subcontract of a successful bidder. 
 
C1.6 Exhibit applies to forms which are included with an RFP for the bidder to complete and return 

with the sealed proposal prior to the specified filing date and time. 
 
C1.7 May means that a certain feature, component, or action is permissible, but not required. 
 
C1.8 Must means that a certain feature, component, or action is a mandatory condition.  Failure to 

provide or comply may result in a proposal being considered non-responsive. 
 
C1.9 Pricing Pages apply to the form(s) on which the bidder must state the price(s) applicable for the 

services required in the RFP.  The pricing pages must be completed and returned by the bidder 
prior to the specified proposal filing date and time. 

 
C1.10 Proposal Filing Date and Time and similar expressions mean the exact deadline required by the 

RFP for the physical receipt of sealed proposals by MCHCP in its office. 
 
C1.11 Request for Proposal (RFP) means the solicitation document issued by MCHCP to potential 

bidders for the purchase of services as described in the document.  The definition includes these 
Terms and Conditions as well as all Pricing Pages, Exhibits, Attachments, and Amendments 
thereto. 

 
C1.12 RSMo (Revised Statutes of Missouri) refers to the body of laws enacted by the Legislature, 

which govern the operations of all agencies of the State of Missouri.  Chapter 103 of the statutes 
is the primary chapter governing the operations of MCHCP. 

 
C1.13 Shall has the same meaning as the word must. 
 
C1.14 Should means that certain feature, component and/or action is desirable but not mandatory. 
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C2. GENERAL BIDDING PROVISIONS 
 

C2.1 It shall be the bidder’s responsibility to ask questions, request changes or clarification, or 
otherwise advise MCHCP if any language, specifications or requirements of an RFP appear to be 
ambiguous, contradictory, and/or arbitrary, or appear to inadvertently restrict or limit the 
requirements stated in the RFP to a single source.  Any and all communication from bidders 
regarding specifications, requirements, competitive procurement process, etc, must be emailed 
to MCHCP as indicated on the first page of the RFP. Such communication should be received no 
later than the date noted in Section A. 

 
Every attempt shall be made to ensure that the bidder receives an adequate and prompt 
response.  However, in order to maintain a fair and equitable procurement process, all bidders 
will be advised, via the issuance of an amendment or other official notification to the RFP, of any 
relevant or pertinent information related to the procurement.  Therefore, bidders are advised 
that unless specified elsewhere in the RFP, any questions received by MCHCP after the date 
noted in Section A might not be answered. 
 
It is the responsibility of the bidder to identify and explain any part of their response that does 
not conform to the requested services described in this document.  Bidders must use Exhibit B 
for this purpose. Without documentation provided by the bidder, it is assumed by MCHCP that 
the bidder can provide all services as described in this document. 

 
C2.2 Bidders are cautioned that the only official position of MCHCP is that position which is stated in 

writing and issued by MCHCP in the RFP or an amendment thereto.  No other means of 
communication, whether oral or written, shall be construed as a formal or official response or 
statement. 

 
C2.3 MCHCP monitors all procurement activities to detect any possibility of deliberate restraint of 

competition, collusion among bidders, price-fixing by bidders, or any other anticompetitive 
conduct by bidders, which appears to violate state and federal antitrust laws.  Any suspected 
violation shall be referred to the Missouri Attorney General’s Office for appropriate action. 

 
C2.4 No contract shall be considered to have been entered into by MCHCP until the contract has 

been awarded and all material terms have been finalized.  An award will not be made until the 
contract has been signed by duly authorized representatives of the selected bidder and MCHCP. 

  
C3. PREPARATION OF PROPOSALS 

 
C3.1 Bidders must examine the entire RFP carefully.  Failure to do so shall be at the bidder’s risk. 
 
C3.2 Unless otherwise specifically stated in the RFP, all specifications and requirements constitute 

minimum requirements.  All proposals must meet or exceed such stated specifications and 
requirements. 

 
C3.3 Unless otherwise specifically stated in the RFP, any manufacturer’s names, trade names, brand 

names, and/or information listed in a specification and/or requirement are for informational 
purposes only and are not intended to limit competition.  Proposals that do not comply with the 
requirements and specifications are subject to rejection without clarification. 
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C4. DISCLOSURE OF MATERIAL EVENTS  
  

C4.1 The bidder agrees that from the date of the bidder’s response to this RFP through the date for 
which a contract is awarded, the bidder shall immediately disclose to MCHCP: 

 
C4.1.1 Any material adverse change to the financial status or condition of the bidder;  
 
C4.1.2 Any merger, sale or other material change of ownership of the bidder;  
 
C4.1.3 Any conflict of interest or potential conflict of interest between the bidder’s 

engagement with MCHCP and the work, services or products that the bidder is 
providing or proposes to provide to any current or prospective customer; and 

 
C4.1.4 (1) Any material investigation of the bidder by a federal or state agency or self-

regulatory organization; (2) Any material complaint against the bidder filed with a 
federal or state agency or self-regulatory organization; (3) Any material proceeding 
naming the bidder before any federal or state agency or self-regulatory organization; 
(4) Any material criminal or civil action in state or federal court naming the bidder as a 
defendant; (5) Any material fine, penalty, censure or other disciplinary action taken 
against the bidder by any federal or state agency or self-regulatory organization; (6) 
Any material judgment or award of damages imposed on or against the bidder as a 
result of any material criminal or civil action in which the bidder was a party; or (7) 
Any other matter material to the services rendered by the bidder pursuant to this RFP. 

 
C4.1.4.1 For the purposes of this paragraph, “material” means of a nature, or of 

sufficient monetary value, or concerning a subject which a reasonable 
party in the position of and comparable to MCHCP would consider 
relevant and important in assessing the relationship and services 
contemplated by this RFP.  It is further understood that in fulfilling its 
ongoing responsibilities under this paragraph, the bidder is obligated to 
make its best faith efforts to disclose only those relevant matters which 
come to the attention of or should have been known by the bidder’s 
personnel involved in the engagement covered by this RFP and/or which 
come to the attention of or should have been known by any individual or 
office of the bidder designated by the bidder to monitor and report such 
matters. 

 
C4.2 Upon learning of any such actions, MCHCP reserves the right, at its sole discretion, to either 

reject the proposal or continue evaluating the proposal. 
 

C5. COMPLIANCE WITH APPLICABLE FEDERAL AND STATE LAWS 
 
C5.1 In connection with the furnishing of equipment, supplies, and/or services under the contract, 

the contractor and all subcontractors shall comply with all applicable requirements and 
provisions of the Health Insurance Portability and Accountability Act (HIPAA) and The Patient 
Protection and Affordable Care Act (PPACA), as amended. 

 
C5.2 MCHCP is a covered entity under HIPAA. Any bidder offering to provide services must sign a 

Confidentiality Agreement (CA) Exhibit D.  A CA will be presented to each bidder selected as a 
finalist, who will be given the opportunity to negotiate the CA at that time.  A signed CA must be 
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returned with finalist’s best and final offer.  Failure to return a signed CA may result in the 
bidder’s proposal being considered nonresponsive. 

 
C5.3    If MCHCP awards bidder a contract, then MCHCP will sign the Confidentiality Agreement, 

making such agreement effective. 
 
C5.4 Any bidder offering to provide services must sign a Contractor Certification (Certification) in 

accordance with § 285.530, RSMo.  The Certification will be presented to each bidder selected 
as a finalist.  A signed Certification must be returned with the finalist’s best and final offer.  
Failure to return a signed Certification may result in the bidder’s proposal being considered 
nonresponsive.  
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MANDATORY CONTRACT PROVISIONS 
 

Bidders are expected to closely read the Mandatory Contract Provisions and provide a binding signature of 
intent to comply with such terms and conditions. Rejection of these provisions may be cause for rejection of a 
bidder’s proposal. 

 
A draft contract will be presented to the bidder selected by the MCHCP Board of Trustees for negotiation, minor 
modifications, if appropriate, and execution by both parties before the award is final and announced.  The 
contract will include, among other things, the following Mandatory Contract Provisions.   
 
Additionally, bidders must utilize Exhibit B to clearly identify by subsection number, any exceptions to the RFP 
provisions, and include an explanation as to why the bidder cannot comply with the specific provision, and a 
statement recommending terms and conditions the bidder would find acceptable. 

 
 
 MANDATORY CONTRACT PROVISIONS 

 
Accept and Initial 

C1.     Term of Contract: The term of this contract is for a period of one (1) year from 
July 1, 2019 through June 30, 2020.  This contract may be renewed for two (2) 
additional one-year periods at the sole option of the MCHCP Board of Trustees.  
The submitted price for the first fiscal year period (July 1, 2019 through June 30, 
2020) is a firm, fixed price.  The submitted prices for the two (2) one-year 
renewal periods (July 1, 2020 through June 30, 2021, July 1, 2021 through June 
30, 2022) are not-to-exceed prices and are subject to negotiation. Pricing for the 
one-year renewal periods are due to MCHCP by April 1 for the following year’s 
renewal. All prices are subject to best and final offer which may result from 
subsequent negotiation. 

 
 

C2.     Contract Documents: The following documents shall be hereby incorporated by 
reference as if fully set forth within the contract entered into by MCHCP and the 
contractor: 
1. Written and duly executed contract (which will be provided to bidder 

selected by MCHCP for minor negotiations if necessary prior to award); 
2. Amendments to the executed contract; 
3. The Exhibits set forth in this RFP after being duly executed by both parties; 

and 
4. This Request for Proposal. 

 
 An award shall not be made until the contract has been signed by duly appointed 

representative(s) of the selected bidder and MCHCP. 

  

C3.     Breach and Waiver: Waiver or any breach of any contract term or condition shall 
not be deemed a waiver of any prior or subsequent breach. No contract term or 
condition shall be held to be waived, modified, or deleted except by a written 
instrument signed by the parties thereto. If any contract term or condition or 
application thereof to any person(s) or circumstances is held invalid, such 
invalidity shall not affect other terms, condition or application. To this end, the 
contract terms and conditions are severable. 

 

C4.     Confidentiality: Contractor will have access to private and/or confidential data 
maintained by MCHCP to the extent necessary to carry out its responsibilities 
under this contract. No private or confidential data received, collected, 
maintained, transmitted, or used in the course of performance of this Contract 
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 MANDATORY CONTRACT PROVISIONS 

 
Accept and Initial 

shall be disseminated by Contractor except as authorized by MCHCP, either 
during the period of this Contract or thereafter. Contractor must agree, and be 
able, to return any or all data furnished by MCHCP promptly at the request of 
MCHCP in whatever form it is maintained by Contractor. On the termination of 
expiration of this Contract, Contractor will not use any of such data or any 
material derived from the data for any purpose and, where so instructed by 
MCHCP, will destroy or render it unreadable. 

C5.     Electronic Transmission Protocols: Contractor and all subcontractors shall 
maintain encryption standards of 2048-bit encryption for the encryption of 
confidential information for transmission via non-secure methods including File 
Transfer Protocol or other use of the Internet.  

 

C6.     Force Majeure: Neither party will incur any liability to the other if its 
performance of any obligation under this Contract is prevented or delayed by 
causes beyond its control and without the fault or negligence of either party. 
Causes beyond a party's control may include, but aren't limited to, acts of God or 
war, changes in controlling law, regulations, orders or the requirements of any 
governmental entity, severe weather conditions, civil disorders, natural 
disasters, fire, epidemics and quarantines, and strikes other than by Contractor's 
or its subcontractor's employees. 

 

C7.     Governing Law:  This Contract shall be governed by the laws of the State of 
Missouri and shall be deemed executed at Jefferson City, Cole County, Missouri. 
All contractual agreements shall be subject to, governed by, and construed 
according to the laws of the State of Missouri. 

 

C8.     Independent Contractor:  Contractor represents itself to be an independent 
contractor offering such services to the general public and shall not represent 
itself or its employees to be an employee of MCHCP. Therefore, Contractor shall 
assume all legal and financial responsibility for taxes, FICA, employee fringe 
benefits, worker's compensation, employee insurance, minimum wage 
requirements, overtime, etc. and agrees to indemnify, save, and hold MCHCP, its 
officers, agents, and employees, harmless from and against, any and all loss; cost 
(including attorney fees); and damage of any kind related to such matters. 
Contractor assumes sole and full responsibility for its acts and the acts of its 
personnel. 

 

C9.   Reviews and Hearings: Contractor agrees to refer all matters of potential litigation 
related to services under this contract to MCHCP. Contactor agrees to participate 
in any litigation involving issues related to services provided under this Contract 
if, and to the extent, MCHCP deems necessary.   

 

C10.   Injunctions: Should MCHCP be prevented or enjoined from proceeding with this 
Contract before or after contract execution by reason of any litigation or other 
reason beyond the control of MCHCP, Contractor shall not be entitled to make or 
assess claim for damage by reason of said delay. 

 

C11.   Integration:  This Contract, in its final composite form, shall represent the entire 
agreement between the parties and shall supersede all prior negotiations, 
representations or agreements, either written or oral, between the parties 
relating to the subject matter hereof. This Contract between the parties shall be 
independent of and have no effect on any other contracts of either party. 

 



Missouri Consolidated Health Care Plan  Hyland OnBase RFP - 12 
2019 Hyland OnBase RFP 
Released: March 1, 2019 

 
 MANDATORY CONTRACT PROVISIONS 

 
Accept and Initial 

C12.   Jurisdiction:  All legal proceedings arising hereunder shall be brought in the 
Circuit Court of Cole County in the State of Missouri. 

 

C13.   Modification of the Contract:  This Contract shall be modified only by the written 
agreement of the parties. No alteration or variation in terms and conditions of 
the Contract shall be valid unless made in writing and signed by the parties. 
Every amendment shall specify the date on which its provisions shall be 
effective. 

 

C14.   Notices: All notices, demands, requests, approvals, instructions, consents or 
other communications (collectively "notices") which may be required or desired 
to be given by either party to the other during the course of this contract shall be 
in writing and shall be made by personal delivery, by United States mail postage 
prepaid, or transmitted by email to an authorized employee of the other party or 
to any other persons as may be designated by written notice from one party to 
the other. 

 

C15.   Ownership: All data developed or accumulated by Contractor under this Contract 
shall be owned by MCHCP. Contractor may not release any data without the 
written approval of MCHCP. MCHCP shall be entitled at no cost and in a timely 
manner to all data and written or recorded material pertaining to this Contract in 
a format acceptable to MCHCP. MCHCP shall have unrestricted authority to 
reproduce, distribute, and use any submitted report or data and any associated 
documentation that is designed or developed and delivered to MCHCP as part of 
the performance of this Contract. 

 

C16.   Payment:  Upon implementation of the undertaking of this contract and 
acceptance by MCHCP, the contractor shall be paid as stated in this contract.   

 

C17.   Rights and Remedies: If this Contract is terminated, MCHCP, in addition to any 
other rights provided for in this Contract, may require Contractor to deliver to 
MCHCP in the manner and to the extent directed, any completed materials. In 
the event of termination, Contractor shall receive payment prorated for that 
portion of the contract period services were provided to and/or goods were 
accepted by MCHCP subject to any offset by MCHCP for actual damages. The 
rights and remedies of MCHCP provided for in this Contract shall not be exclusive 
and are in addition to any other rights and remedies provided by law. 

 

C18.   Solicitation of Members:  Contractor shall not use the names, home addresses or 
any other information contained about members of MCHCP for any purpose 
which is not directly related to services negotiated in this RFP without the 
express written consent of MCHCP's Executive Director. 

 

C19.   Statutes: Each and every provision of law and clause required by law to be 
inserted or applicable to the services provided in the Contract shall be deemed 
to be inserted herein and the Contract shall be read and enforced as though it 
were included herein. If through mistake or otherwise any such provision is not 
inserted, or is not correctly inserted, then on the application of either party the 
Contract shall be amended to make such insertion or correction. 

 

C20.   Termination Right: Notwithstanding any other provision, MCHCP reserves the 
right to terminate this Contract at the end of any month by giving thirty (30) days 
notice. 

 

C21.   Off-shore Services: All services under this Contract shall be performed within the  
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 MANDATORY CONTRACT PROVISIONS 

 
Accept and Initial 

United States. Contractor shall not perform, or permit subcontracting of services 
under this Contract, to any off-shore companies or locations outside of the 
United States. Any such actions shall result in the Contractor being in breach of 
this Contract. 

C22.   Compliance with Laws: Contractor shall comply with all applicable federal and 
state laws and regulations and local ordinances in the performance of this 
Contract, including but not limited to the provisions specified in the Mandatory 
Contract Provisions. 

 

C23.   Non-discrimination, Sexual Harassment and Workplace Safety: Contractor 
agrees to abide by all applicable federal, state and local laws, rules and 
regulations prohibiting discrimination in employment and controlling workplace 
safety. Contractor shall establish and maintain a written sexual harassment 
policy and shall inform its employees of the policy. Contractor shall include the 
provisions of this Nondiscrimination/Sexual Harassment Clause in every 
subcontract so that such provisions will be binding upon each subcontractor. Any 
violations of applicable laws, rules and regulations may result in termination of 
the Contract. 

 

C24.   Americans with Disabilities Act (ADA): Pursuant to federal regulations 
promulgated under the authority of The Americans with Disabilities Act (ADA), 
Contractor understands and agrees that it shall not cause any individual with a 
disability to be excluded from participation in this Contract or from activities 
provided for under this Contract on the basis of such disability. As a condition of 
accepting this Contract, Contractor agrees to comply with all regulations 
promulgated under ADA which are applicable to all benefits, services, programs, 
and activities provided by MCHCP through contracts with outside contractors. 

 

C25.   Health Insurance Portability and Accountability Act of 1996 (HIPAA): Contractor 
shall comply with the Health Insurance Portability and Accountability Act of 1996 
(HIPAA) and implementing regulations, as amended, including compliance with 
the Privacy, Security, Enforcement, and Breach Notification Rules Under the 
Health Information Technology for Economic and Clinical Health Act and the 
Genetic Information Nondiscrimination Act; Other Modifications to the HIPAA 
Rules, which became effective March 26, 2013. 

 

C26.   Contractor shall be responsible for and agrees to indemnify and hold harmless 
MCHCP from all losses, damages, expenses, claims, demands, suits, and actions 
brought by any party against MCHCP as a result of Contractor's, or any 
associate's or subcontractor's of Contractor, failure to comply with paragraphs 
C.23, C.24, and C.25  above. 

 

C27.   Prohibition of Gratuities: Neither Contractor nor any person, firm or corporation 
employed by Contractor in the performance of this Contract shall offer or give 
any gift, money or anything of value or any promise for future reward or 
compensation to any employee of MCHCP at any time. 

 

C28.   Subcontracting: Subject to the terms and conditions of this section, this Contract 
shall be binding upon the parties and their respective successors and assigns. 
Contractor shall not subcontract with any person or entity to perform all or any 
part of the work to be performed under this Contract without the prior written 
consent of MCHCP. Contractor may not assign, in whole or in part, this Contract 
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Accept and Initial 

or its rights, duties, obligations, or responsibilities hereunder without the prior 
written consent of MCHCP. Contractor agrees that any and all subcontracts 
entered into by Contractor for the purpose of meeting the requirements of this 
Contract are the responsibility of Contractor. MCHCP will hold Contractor 
responsible for assuring that subcontractors meet all the requirements of this 
Contract and all amendments thereto. Contractor must provide complete 
information regarding each subcontractor used by Contractor to meet the 
requirements of this Contract. 

C29.   Industry Standards: If not otherwise provided, materials or work called for in this 
Contract shall be furnished and performed in accordance with best established 
practice and standards recognized by the contracted industry and comply with 
all codes and regulations which shall apply. 

 

C30.   Hold Harmless: Contractor shall hold MCHCP harmless from and indemnify 
against any and all claims for injury to or death of any persons; for loss or 
damage to any property; and for infringement of any copyright or patent to the 
extent caused by Contractor or Contractor's employee or its subcontractor. 
MCHCP shall not be precluded from receiving the benefits of any insurance 
Contractor may carry which provides for indemnification for any loss or damage 
to property in Contractor's custody and control, where such loss or destruction is 
to MCHCP's property. Contractor shall do nothing to prejudice MCHCP's right to 
recover against third parties for any loss, destruction or damage to MCHCP's 
property. 

 

C31.   Insurance and Liability: Contractor must maintain sufficient liability insurance, 
including but not limited to general liability, professional liability, and errors and 
omissions coverage, to protect MCHCP against any reasonably foreseeable 
recoverable loss, damage or expense under this engagement. Contractor shall 
provide proof of such insurance coverage upon request from MCHCP. MCHCP 
shall not be required to purchase any insurance against loss or damage to any 
personal property to which this Contract relates. Contractor shall bear the risk of 
any loss or damage to any personal property in which Contractor holds title. 

 

C32.   Acceptance: No contract provision or use of items by MCHCP shall constitute 
acceptance or relieve Contractor of liability in respect to any expressed or 
implied warranties. 

 

C33.   Termination for Cause: MCHCP may terminate this contract, or any part of this 
contract, for cause under any one of the following circumstances: 1) Contractor 
fails to make delivery of goods or services as specified in this Contract; 2) 
Contractor fails to satisfactorily perform the work specified in this Contract; 3) 
Contractor fails to make progress so as to endanger performance of this Contract 
in accordance with its terms; 4) Contractor breaches any provision of this 
Contract; 5) Contractor assigns this Contract without MCHCP's approval; or 6) 
Insolvency or bankruptcy of the Contractor. MCHCP shall have the right to 
terminate this Contract in whole or in part if MCHCP determines, at its sole 
discretion, that one of the above listed circumstances exists. In the event of 
termination, Contractor shall receive payment prorated for that portion of the 
contract period services were provided to and/or goods were accepted by 
MCHCP, subject to any offset by MCHCP for actual damages including loss of any 
federal matching funds. Contractor shall be liable to MCHCP for any reasonable 
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excess costs for such similar or identical services included within the terminated 
part of this Contract. 

C34.   Arbitration, Damages, Warranties: Notwithstanding any language to the 
contrary, no interpretation shall be allowed to find MCHCP has agreed to binding 
arbitration, or the payment of damages or penalties upon the occurrence of a 
contingency. Further, MCHCP shall not agree to pay attorney fees and late 
payment charges beyond those available under this Contract, and no provision 
will be given effect which attempts to exclude, modify, disclaim or otherwise 
attempt to limit implied warranties of merchantability and fitness for a particular 
purpose. 

 

C35.   Assignment: Contractor shall not assign, convey, encumber, or otherwise transfer 
its rights or duties under this Contract without prior written consent of MCHCP. 
This Contract may terminate in the event of any assignment, conveyance, 
encumbrance or other transfer by Contractor made without prior written 
consent of MCHCP. Notwithstanding the foregoing, Contractor may, without the 
consent of MCHCP, assign its rights to payment to be received under this 
Contract, provided that Contractor provides written notice of such assignment to 
MCHCP together with a written acknowledgment from the assignee that any 
such payments are subject to all of the terms and conditions of this Contract. For 
the purposes of this Contract, the term "assign" shall include, but shall not be 
limited to, the sale, gift, assignment, pledge, or other transfer of any ownership 
interest in the Contractor provided, however, that the term shall not apply to the 
sale or other transfer of stock of a publicly traded company. Any assignment 
consented to by MCHCP shall be evidenced by a written assignment agreement 
executed by Contractor and its assignee in which the assignee agrees to be 
legally bound by all of the terms and conditions of this Contract and to assume 
the duties, obligations, and responsibilities being assigned. A change of name by 
Contractor, following which Contractor's federal identification number remains 
unchanged, shall not be considered to be an assignment hereunder. Contractor 
shall give MCHCP written notice of any such change of name. 

 

C36.   Compensation/Expenses: Contractor shall be required to perform the specified 
services at the price(s) quoted in this Contract. All services shall be performed 
within the time period(s) specified in this Contract. Contractor shall be 
compensated only for work performed to the satisfaction of MCHCP. Contractor 
shall not be allowed or paid travel or per diem expenses except as specifically set 
forth in this Contract. 

 

C37.   Contractor Expenses: MCHCP will not reimburse for travel expenses associated 
with this contract. 

 

C38.   Conflicts of Interest: Contractor shall not knowingly employ, during the period of 
this Contract or any extensions to it, any professional personnel who are also in 
the employ of the State of Missouri or MCHCP and who are providing services 
involving this Contract or services similar in nature to the scope of this Contract 
to the State of Missouri. Furthermore, Contractor shall not knowingly employ, 
during the period of this Contract or any extensions to it, any employee of 
MCHCP who has participated in the making of this Contract until at least two 
years after his/her termination of employment with MCHCP. 

 

C39.   Patent, Copyright, and Trademark Indemnity: Contractor warrants that it is the  
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sole owner or author of, or has entered into a suitable legal agreement 
concerning either: a) the design of any product or process provided or used in 
the performance of this Contract which is covered by a patent, copyright, or 
trademark registration or other right duly authorized by state or federal law, or 
b) any copyrighted matter in any report document or other material provided to 
MCHCP under this Contract. Contractor shall defend any suit or proceeding 
brought against MCHCP on account of any alleged patent, copyright or 
trademark infringement in the United States of any of the products provided or 
used in the performance of this Contract. This is upon condition that MCHCP 
shall provide prompt notification in writing of such suit or proceeding; full right, 
authorization and opportunity to conduct the defense thereof; and full 
information and all reasonable cooperation for the defense of same. As 
principles of governmental or public law are involved, MCHCP may participate in 
or choose to conduct, in its sole discretion, the defense of any such action. If 
information and assistance are furnished by MCHCP at the Contractor's written 
request, it shall be at Contractor's expense, but the responsibility for such 
expense shall be only that within Contractor's written authorization. Contractor 
shall indemnify and hold MCHCP harmless from all damages, costs, and 
expenses, including attorney's fees that the Contractor or MCHCP may pay or 
incur by reason of any infringement or violation of the rights occurring to any 
holder of copyright, trademark, or patent interests and rights in any products 
provided or used in the performance of this Contract. If any of the products 
provided by Contractor in such suit or proceeding are held to constitute 
infringement and the use is enjoined, Contractor shall, at its own expense and at 
its option, either procure the right to continue use of such infringement 
products, replace them with non-infringement equal performance products or 
modify them so that they are no longer infringing. If Contractor is unable to do 
any of the preceding, Contractor agrees to remove all the equipment or software 
which are obtained contemporaneously with the infringing product, or, at the 
option of MCHCP, only those items of equipment or software which are held to 
be infringing, and to pay MCHCP: 1) any amounts paid by MCHCP towards the 
purchase of the product, less straight line depreciation; 2) any license fee paid by 
MCHCP for the use of any software, less an amount for the period of usage; and 
3) the pro rata portion of any maintenance fee presenting the time remaining in 
any period of maintenance paid for. The obligations of Contractor under this 
paragraph continue without time limit. No costs or expenses shall be incurred for 
the account of Contractor without its written consent. 

C40.   Tax Payments: Contractor shall pay all taxes lawfully imposed on it with respect to 
any product or service delivered in accordance with this Contract. MCHCP is 
exempt from Missouri state sales or use taxes and federal excise taxes for direct 
purchases. MCHCP makes no representation as to the exemption from liability of 
any tax imposed by any governmental entity on Contractor. 
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ACKNOWLEDGE AND ACCEPT 
 
I have reviewed the Request for Proposal (RFP).  I hereby acknowledge and accept all of the provisions, 
requirements, and conditions stated in this section of the RFP, subject to any modifications, conditions and 
limitations as defined in Exhibit B.  I further acknowledge that rejection of the above listed mandatory contract 
provisions may be cause for rejection of my company’s proposal. 

 
________________________________  ________________________________ 
Authorized Signature    Date 
 
________________________________ 
Title 
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SECTION D 
PROPOSAL SUBMISSION INFORMATION 

 
D1.      SUBMISSION OF PROPOSALS 

 
D1.1 A proposal submitted by an bidder must (1) be signed by a duly authorized representative of the 

bidder’s organization, (2) contain all information required by the RFP, (3) be priced as required, 
(4) be sealed in an envelope or container, and (5) be mailed, hand-delivered (not faxed) or 
emailed to the office of MCHCP and officially clocked in no later than the exact filing time and 
date specified in the RFP. 
 
D1.1.1 Specifically, any form containing a signature line, including any amendments and all 

Exhibits must be signed and returned as part of the proposal. 
 

D1.1.2 The bidder must provide an original copy of their proposal.  Responses to the 
questionnaire should be in a separate section of the proposal and the questions must be 
answered in the order in which they are presented. The bidder must also provide an 
original of all signature pages and Exhibits A, B and C.   
 

D1.2 The bidder must respond to this RFP by submitting all data required herein in order for his/her 
proposal to be evaluated and considered for award.  Failure to submit such data shall be 
deemed sufficient cause for disqualification of a proposal from further consideration for award. 

 
D1.3 A signed and submitted proposal assumes that the bidder agrees with all provisions of the RFP 

unless specifically stated otherwise.  Any and all exceptions or proposed deviations by the 
bidder from the RFP and its requirements must be stated in Exhibit B and submitted with the 
proposal. 

 
D1.4 Proposals must be valid until July 31, 2019.  If a contract is awarded, FY2020 prices shall remain 

firm.  
 
D1.5 The sealed envelope or container containing a proposal should be clearly marked “Attn: Bruce 

R. Lowe – Hyland OnBase Software Maintenance and Services RFP – Filing Date March 29, 
2019.” Proposals can be emailed to rfp@mchcp.org. by 1 p.m. on March 29, 2019. 

 
D1.6 A proposal may only be modified or withdrawn by signed, written notice, which has been 

received by MCHCP prior to the official filing date and time specified.  A proposal may also be 
withdrawn or modified in person by the bidder or its authorized representative, provided proper 
identification is presented before the official filing date and time.   

 
D1.7 Bidders must sign and return the RFP signature page or, if applicable, the signature page of the 

last amendment thereto, in order to constitute acceptance by the bidder of all RFP terms and 
conditions.  Failure to do so shall result in rejection of the proposal unless the bidder’s full 
compliance with those documents is indicated elsewhere within the bidder’s response. 

 
D1.8 All responses to this RFP and amendments to this RFP, including “no bid” responses and 

requests to modify a proposal, must be delivered to the office of MCHCP in a sealed envelope or 
container.  Submission by unsealed facsimile, telegram or telephone or email is not acceptable.  
However, sealed proposals containing faxed pages are acceptable.  In addition, requests to 
withdraw proposals may be submitted by facsimile, but must be received by MCHCP prior to the 
official filing date and time specified. 

mailto:rfp@mchcp.org
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D2. CLARIFICATION OF REQUIREMENTS 

 
D2.1 It is assumed that bidders have read the entire RFP prior to the submission of a signed proposal, 

and submission of a signed proposal indicates that the bidder will meet all requirements stated 
herein. 
 

D2.2 Unless otherwise noted, any and all questions regarding specifications, requirements, 
competitive procurement process, etc., must be in writing and directed by email to 
rfp@mchcp.org no later than the deadline as indicated on the first page of this RFP.  There will 
be no bidder’s conference. 
 

D2.3 The bidder is advised that the only official position of MCHCP is that position which is stated in 
writing and issued by MCHCP in the RFP and any amendments or clarifications thereto.  No 
other means of communication, whether oral or written, shall be construed as a formal or 
official response or statement.  
 

D3. EVALUATION PROCESS 
 

D3.1 Any clerical error, apparent on its face, may be corrected by the bidder before contract award.  
Upon discovering an apparent clerical error, MCHCP shall contact the bidder and request 
written clarification of the intended proposal.  The correction shall be made in the notice of 
award.  Examples of apparent clerical errors are:  1) misplacement of a decimal point; and 2) 
obvious mistake in designation of unit. 

 
D3.2 Any pricing information submitted by a bidder must be disclosed on the pricing pages as 

designated in this RFP.  Any pricing information which appears elsewhere in the bidder’s 
proposal shall not be considered by MCHCP. 

 
D3.3 To be eligible to receive an award, the bidder must comply with all mandatory specifications and 

requirements of the RFP.  MCHCP reserves the right to evaluate all offers and, based upon that 
evaluation, to reject all offers. 

 
D3.4 MCHCP reserves the right to request written clarification of any portion of the bidder’s response 

in order to verify the intent of the bidder.  The bidder is cautioned, however, that its response 
shall be subject to acceptance or rejection without further clarification.   

 
D3.5 After determining that a proposal satisfies the mandatory requirements stated in the RFP, the 

comparative assessment of the relative benefits and deficiencies of the proposal in relationship 
to the published evaluation criteria shall be made by MCHCP.  The award of a contract resulting 
from this RFP shall be based on the lowest and best proposal received in accordance with the 
evaluation criteria stated below: 
 
Evaluation Criteria: 
D3.5.1 Pricing ..................................................................  45 points 
D3.5.2 Experience, Expertise and Reliability ...................  30 points 
D3.5.3 Qualifications of the Company ............................  15 points 
D3.5.4 References ...........................................................  10 points 
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D3.6 MCHCP reserves the right to consider historic information and fact, whether gained from the 
bidder's proposal, question and answer conference, references, product demonstration, site 
visit or any other source, in the evaluation process. 

 
D3.7 The bidder is cautioned that it is the bidder's sole responsibility to submit information related to 

the evaluation categories and that MCHCP is under no obligation to solicit such information if it 
is not included with the bidder's proposal.  Failure of the bidder to submit such information may 
cause an adverse impact on the evaluation of the bidder's proposal 

 
D3.8 MCHCP will limit the number of finalists to the greater of two or all bidders receiving 85 percent (47 

points) of the possible 55 non-financial points available. 
 
D3.9 The bidder is advised that under the provisions of this RFP, MCHCP reserves the right to conduct 

negotiations of the proposals received or to award a contract without negotiations.  If such 
negotiations are conducted, the following conditions shall apply: 
 
• Negotiations may be conducted in person, in writing, or by telephone. 
• Negotiations will only be conducted with potentially acceptable proposals.  MCHCP reserves 

the right to limit negotiations to those proposals which received the highest rankings during 
the initial evaluation phase.  All bidders involved in the negotiation process will be invited to 
submit a best and final offer. 

• Terms, conditions, prices, methodology, or other features of the bidder’s proposal may be 
subject to negotiation and subsequent revision.  As part of the negotiations, the bidder may 
be required to submit supporting financial, pricing, and other data in order to allow a 
detailed evaluation of the feasibility, reasonableness, and acceptability of the proposal. 

• The mandatory requirements of the RFP shall not be negotiable and shall remain unchanged 
unless MCHCP determines that a change in such requirements is in the best interest of 
MCHCP and its members. 

• Bidder understands that the terms of any negotiation are confidential until an award is 
made or all proposals are rejected. 

 
D3.10 After an initial screening process, a technical question and answer conference, interview or 

product demonstration may be conducted, if deemed necessary by MCHCP, to clarify or verify 
the bidder’s proposal and to develop a comprehensive assessment of the proposal.   

 
D4. CONTRACT AWARD 

 
D4.1 Any award of a contract resulting from this RFP will be made only by written authorization from 

MCHCP. 
 
D5. PRICING 

 
D5.1 The bidder must utilize Exhibit A to provide a firm, fixed pricing arrangement for FY2020 with 

guaranteed not-to-exceed pricing for FY2021-FY2022.  
 
D5.2 Pricing points will be based on the full FY2020-FY2022 pricing submitted on Exhibit A.  

 
D5.3 The bidder shall agree that annual pricing arrangements will be negotiated, but any increase in 

cost to MCHCP for Years 2-3 (FY2021 through FY2022) will not exceed the pricing arrangements 
provided by the bidder on Exhibit A.  Years 2-3 are renewable at the sole option of MCHCP.   
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D5.4 Any cost and/or pricing data submitted or related to the bidder's proposal including any cost 
and/or pricing data related to contractual extension options, whether required or voluntary, 
shall be subject to evaluation if deemed by MCHCP to be in the best interests of MCHCP. 
 

D6. CONFIDENTIALITY AND PROPRIETARY MATERIALS 
 

D6.1 Pursuant to Section 610.021 RSMo, proposals and related documents shall not be available for 
public review until a contract has been awarded or all proposals are rejected.  MCHCP will 
maintain copies of all proposals and related documents for review upon request.  Contact 
Jennifer Stilabower at (573) 522-3242 to request copies.   

 
D6.2 MCHCP is a governmental body under Missouri Sunshine Law (Chapter 610 RSMo).  Section 

610.011 requires that all provisions be “liberally construed and their exceptions strictly 
construed to promote” the public policy that records are open unless otherwise provided by 
law.  Regardless of any claim by a bidder as to material being proprietary and not subject to 
copying or distribution, or how a bidder characterizes any information provided in its proposal, 
all material submitted by the bidder in conjunction with the RFP is subject to release after the 
award of a contract in relation to a request for public records under the Missouri Sunshine Law 
(see Chapter 610 of the Missouri Revised Statutes).  Only information expressly permitted by the 
provisions of Missouri’s Sunshine Law to be closed – strictly construed – will be redacted by 
MCHCP from any public request submitted to MCHCP after an award is made.  Bidders should 
presume information provided to MCHCP in a proposal will be public following the award of the 
bid and made available upon request in accordance with the provisions of state law.   
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SECTION E 
QUESTIONNAIRE 

 
The bidder must complete the following questionnaire.  Responses to the questionnaire must be in a 
separate section of the proposal and the questions must be repeated and answered in the order in 
which they are presented.  The original Request for Proposal and all amendments are required to be 
signed and returned with the bidder's proposal and the bidder must provide an original of all signature 
pages and Exhibits A, B, and C. 

 
E1. QUALIFICATIONS AND EXPERIENCE OF THE COMPANY AND PERSONNEL 

 
E1.1 Provide the following information: 
 

a. The full legal name of your organization; 
b. The address and telephone number of your corporate office;  
c. The address of the office location that will be providing services to MCHCP; and 
d. The current ownership of the company, along with the name of any individual holding 

10% or more of the stock or value of the organization, if applicable.   
 
E1.2 Summarize any mergers or acquisitions of other organizations completed in the past 24 months 

or in process, and summarize how these actions will: 
 

a. Directly impact MCHCP; and 
b. Distinguish you and your services from those of your competitors. 
 

E1.3 Provide the following information for all subcontractors that will be used to fulfill the 
requirements of this contract: 

 
Company Name Service Provided Number of years working 

 with your organization 

   
   
   
   
   
   

 
E1.4 Provide a list of new customers in the last 12 months for which your organization provides 

similar services as those outlined in this RFP.   
 
E1.5 Provide a list of similar customers that terminated their services within the last 12 months.  

Provide your understanding of the reasons for the terminations. 
 

E1.6 Describe the organization’s experience with providing the services outlined in this RFP. 
 
E1.7 Provide an organizational chart of your company. Highlight the names/positions and office 

location of all persons who will work on the MCHCP account.  
 
E1.8 Provide references (company name, contact names, titles, email addresses and phone numbers) 

for at least three companies who you currently provide the solution proposed for MCHCP. The 
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proposed Account Manager for the MCHCP account must currently have responsibility for at 
least one of the references. 

 
E1.9 Describe the economic advantages that will be realized as a result of your organization 

performing the required services by providing responses to each item below: 
  

E1.9.1 Provide a description of the proposed services that will be performed and/or the 
proposed products that will be provided by Missourians and/or Missouri products. 

 
E1.9.2 Provide a description of the economic impact returned to the State of Missouri 

through tax revenue obligations. 
 
E1.9.3 Provide a description of the company’s economic presence within the State of 

Missouri (e.g. type of facilities: sales offices; sales outlets; divisions; manufacturing; 
warehouse; other), including Missouri employee statistics. 

 
E2. ACCOUNT MANAGEMENT 
 

E2.1 Provide the name of the Account Manager who will provide ongoing service to MCHCP.  For this 
individual, provide the following: 

 
  a. Description of experience. 
  b. Length of employment at firm. 

c. Description of this individual’s specific responsibilities and duties under this contract. 
 

E2.2 If you expect to utilize other personnel to accomplish the duties specified in this RFP, provide all 
of the information requested in question E2.1 for each of the personnel.  

 
E2.3 Indicate any quality awards or quality certifications that your company has achieved.  Please 

provide supporting documentation and background information about these awards and/or 
certifications. 

 
E2.4 Provide any awards and level of certifications you have with the Hyland OnBase platform. 
 
E2.5 Number years’ experience implementing and supporting the Hyland OnBase platform  
 

E3. SUPPORT MANAGEMENT 
 

E3.1 Please describe your company’s process for handling technical and customer support for normal and 
after-business hours, including the primary and backup customer service representatives, locations, 
and communication methods you would use to ensure that all CUSTOMER locations are provided 
with adequate coverage. 

 
E3.2 What is your standard response time for maintenance calls? 
 
E3.3 Describe or show a metric of the percent of help calls that are handled by tier one support and what 

the average time is to get a resolution for those not supported by the tier one. 
 
E3.4 Describe your trouble escalation procedures.  
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E3.5 Do you provide different support plan levels?  If so, provide a description of each and what coverage 
they provide.  Provide the pricing of the different levels on Exhibit A. 

 
 

 
E4. CUSTOMER SUPPORT AGREEMENT 
 

E4.1 Provide a copy of your standard Customer Support Agreement.  Please note that MCHCP 
reserves the right to negotiate changes to the standard agreement.  Please indicate your 
willingness to modify your standard agreement. 
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Exhibit A - Pricing Page 

1. Pricing 

1.1 The bidder shall state a pricing arrangement to be provided in accordance with the 
terms and conditions of the RFP. 

1.2 The bidder shall agree that annual pricing arrangements will be negotiated, but any 
increase in cost to MCHCP for Years 2-3 (FY2021 through FY2022) will not exceed the 
pricing arrangements provided by the bidder on this Exhibit A.  Years 2-3 are renewable 
at the sole option of MCHCP. 

1.3 Bidder must provide a firm fixed price for providing the product and services described 
in Section B, Scope of Work. 

1.4 Reasonable costs for travel and incidentals for the purpose of providing on-site training 
to MCHCP staff shall be billed separately, limited to CONUS rates, and invoices must 
include all appropriate receipts. 

2. Support and Maintenance 

2.1 The bidder shall complete the following grid, stating the total Customer Support 
Agreement price for support and maintenance for each year separately based upon 
current licenses. 

Not to Exceed Price 

    FY2020 FY2021 FY2022 

Annual CSA Pricing     
Additional Level CSA Pricing    

Additional Level CSA Pricing    

Additional Level CSA Pricing    
 

3. Additional Pricing 

3.1 In addition to completing the table above, bidders must provide additional 
documentation that outlines the discounts or pricing that will be provided for products 
offered through Hyland and professional services. 

 

 

 

             
Authorized Signature   Title and Company   Date 
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EXHIBIT B 
BIDDER’S PROPOSED MODIFICATIONS TO THE RFP 

2019 Hyland OnBase RFP 
 

The bidder must utilize this document to clearly identify by subsection number any exceptions to the 
provisions of the Request for Proposal (RFP) and include an explanation as to why the bidder cannot 
comply with the specific provision.  Any desired modifications should be kept as succinct and brief as 
possible.  Failure to confirm acceptance of the mandatory contract provisions will result in the bidder 
being eliminated from further consideration as its proposal will be considered non-compliant. 
 
Any modification proposed shall be deemed accepted as a modification of the RFP if and only if this 
proposed modification exhibit is countersigned by an authorized MCHCP representative on or before 
the effective date of the contract awarded under this RFP. 
 
 
 
 
 
 
 
 
 
 
         
Name/Title of Individual 
 
         
Organization 
 
              
Signature  
 
         
Date       

 
 
On behalf of MCHCP, the undersigned individual hereby attests that he or she is authorized to enter 
into this Agreement and agrees to all the terms specified herein. 

 
 

__________________________________________________________ 
Executive Director     Date 
Missouri Consolidated Health Care Plan 
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EXHIBIT C 
 

CONTRACTOR CERTIFICATION 
OF COMPLIANCE WITH FEDERAL EMPLOYMENT LAWS 

2019 HYLAND ONBASE SOFTWARE MAINTENANCE AND SERVICES 
 

 

     ________________________________ (hereafter referred to as “Contractor”) 

hereby certifies that all of Contractor’s employees and its subcontractors’ employees assigned 

to perform services for Missouri Consolidated Health Care Plan (“MCHCP”) and/or its members 

are eligible to work in the United States in accordance with federal law. 

 Contractor acknowledges that MCHCP is entitled to receive all requested information, 

records, books, forms, and any other documentation (“requested data”) in order to determine if 

Contractor is in compliance with federal law concerning eligibility to work in the United States 

and to verify the accuracy of such requested data.  Contractor further agrees to fully cooperate 

with MCHCP in its audit of such subject matter. 

 Contractor also hereby acknowledges that MCHCP may declare Contractor has breached 

its Contract if MCHCP has reasonable cause to believe that Contractor or its subcontractors 

knowingly employed individuals not eligible to work in the United States.  MCHCP may then 

lawfully and immediately terminate its Contract with Contractor without any penalty to MCHCP 

and may suspend or debar Contractor from doing any further business with MCHCP. 

 
THE UNDERSIGNED PERSON REPRESENTS AND WARRANTS THAT HE/SHE IS DULY AUTHORIZED 
TO SIGN THIS DOCUMENT AND BIND THE CONTRACTOR TO SUCH CERTIFICATION. 
 

Contractor 
 
 
By:      _________________________ 
 
 
Title:      _______________________ 
 
 
Date:      _______________________ 
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EXHIBIT D 
CONFIDENTIALITY AGREEMENT 

BETWEEN MISSOURI CONSOLIDATED HEALTH CARE PLAN 
AND ___________________________ 

 
This Agreement between the Missouri Consolidated Health Care Plan (hereafter referred to as 
“MCHCP”), and ___________________ (hereafter referred to as “Contractor”) is entered into to 
maintain the confidentiality of protected health information (“PHI”) in MCHCP’s possession that 
Contractor may have access to as a result of the services requested and performed under the 
_________________________________________ (“Contract”) for MCHCP. 

This agreement supersedes inconsistent provisions of any existing agreements between the parties. 

Recitals 
 
MCHCP is subject to and required to comply with certain requirements of the Health Insurance 
Portability and Accountability Act of 1996, as amended, (the “Act”) and regulations enacted by the 
Department of Health and Human Services at 45 CFR Parts 160, 162, and 164, as amended (the 
“Regulations”). The Act and Regulations are sometimes collectively referred to herein as “HIPAA”. 

Unless otherwise specified in this Agreement, all terms used herein not otherwise defined shall have the 
same meanings as those contained under HIPAA, as each is amended from time to time.  To the extent a 
term is defined in the Contract and this Agreement or HIPAA, the definition in this Agreement or HIPAA 
shall govern.   

Contractor provides services to MCHCP and, as a result, has access to individually identifiable health 
information created, received, maintained or transmitted by or on behalf of MCHCP, including electronic 
protected health information.  All such individually identifiable health information is hereafter described 
as “protected health information” or “PHI”.   

As required by HIPAA, the parties are entering this Agreement related to the use and disclosure of PHI.  
This Agreement is required to allow the parties to engage in a business relationship as described in the 
Contract awarded in connection therewit.   

1. Access, Use, and Disclosure of Protected Health Information 
 
1.1 Access, use and disclosure of protected health information.  Contractor will have access to 

protected health information maintained by MCHCP as a part of its functions, activites, or 
services for, or on behalf of, MCHCP as specified in the Contract.  Contractor shall only access 
such PHI as is minimally necessary to perfom its functions, activites, or services for, or on behalf 
of MCHCP.  Contractor shall not use or disclose any such PHI.  Contractor shall take appropriate 
disciplinary action against any member of its workforce who accesses, uses, or discloses PHI in 
violation of this Agreement and applicable law. 

 
1.2 Reporting. Contractor shall report to MCHCP in writing any unauthorized access, use, or 

disclosure of PHI.  Contractor shall make the report to MCHCP’s Privacy Officer within 3 business 
days after Contractor knows, or should have known, of any unauthorized access, use, or 
disclosure of PHI.  Contractor’s report shall: (i) identify the nature of the unauthorized access, 
use, or disclosure; (ii) identify the PHI affected; (iii) identify who made the unauthorized access, 
use, and/or received the unauthorized disclosure, if known; (iv) identify what Contractor has 
done or shall do to mitigate any deleterious effect of the unauthorized access, use, or disclosure; 
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(v) identify what corrective action Contractor has taken or shall take to prevent future similar 
unauthorized access, use, or disclosure; and (vi) provide such other information, including a 
written report, as reasonably requested by MCHCP’s Privacy Officer.  If MCHCP determines that 
an unauthorized access, use, or disclosure of PHI is a Breach of Unsecured PHI, Contractor shall 
assist MCHCP as necessary for MCHCP to comply with HIPAA and ARRA breach reporting 
requirements, including assistance with a risk assessment and identifying or describing: (i) the 
affected Individual(s) whose Unsecured PHI has been or is reasonably believed to have been 
accessed, acquired or disclose; (ii) the incident, including the date of the Breach and the date of 
the discovery of the Breach, if known; (iii) who made the unauthorized use and/or received the 
unauthorized disclosure; (iv) the types of Unsecured PHI involved in the Breach; (v) any other 
information as reasonably requested by MCHCP’s Privacy Officer.  Contractor shall pay for the 
reasonable and actual costs associated with such notification. 
  

1.3 PHI Safeguards.  Contractor shall develop, implement, maintain and use appropriate 
administrative, technical and physical safeguards to prevent the improper access, use, or 
disclosure of any PHI relating to MCHCP. 

 
1.4 Agents and Subcontractors.  Contractor will ensure that any agent, including a subcontractor, 

that may have access to MCHCP PHI agrees to protect the PHI consistent with this Agreement.   
 

2.  General Requirements 

2.1 Compliance Plan.  In the event Contractor fails to perform the obligations under this Agreement, 
MCHCP may, at its option: 

a)  Require Contractor to mitigate, to the extent practicable, any harmful effect occasioned by 
the disclosure or use of PHI by Contractor or a subcontractor of Contractor in violationg of 
the requirements of this Agreement; and 

b)  Immediately block Contractor’s access to PHI, with or without written notice to Contractor.  

2.2 Termination for cause.  Contractor agrees that if MCHCP determines that the Contractor has 
violated a material term of this Agreement, MCHCP may, at its option, either: (a) notify 
Contractor and allow Contractor ten (10) working days to cure the violation, (b) immediately 
terminate its Agreement with Contractor and discontinue their business relationship, or (c) if 
neither cure nor termination is feasible, report the violation to the Department of Health and 
Human Services.  MCHCP’s remedies under this Agreement are cumulative, and the exercise of 
any remedy shall not preclude the exercise of any other.   

2.3 Legal Obligations.  Contractor hereby agrees to maintain the security and privacy of all PHI in a 
manner consistent with Missouri and federal laws and regulations, including HIPAA, ARRA and 
any associated regulations, and all other applicable law. 

2.4 Amendment.  MCHCP may amend this Agreement by providing ten (10) days prior written notice 
to Contractor in order to maintain compliance with Missouri or Federal law or regulations. Such 
amendment shall be binding upon Contractor at the end of the ten (10) day period and shall not 
require the consent of Contractor. Contractor may elect to discontinue the Agreement within 
the ten (10) day period, but Contractor's duties hereunder to maintain the security and privacy 
of PHI shall survive such discontinuance. MCHCP and Contractor may otherwise amend this 
Agreement by mutual written agreement. 
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2.5 Indemnification.  Contractor shall, to the fullest extent permitted by law, protect, defend, 
indemnify and hold harmless MCHCP and its respective employees, directors, and agents 
("Indemnitees") from and against any and all losses, costs, claims, penalties, fines, demands, 
liabilities, legal actions, judgments, and expenses of every kind (including reasonable attorneys 
fees, including at trial and on appeal) asserted or imposed against any Indemnitees arising out of 
the acts or omissions of Contractor or any subcontractor of or consultant of Contractor or any of 
Contractor's employees, directors, or agents related to the performance or nonperformance of 
this Agreement. 

 
2.6 No Third Party Beneficiaries.  There is no intent by either party to create or establish third party 

beneficiary status or rights or their equivalent in any person or entity, other than the parties 
hereto, that may be affected by the operation of this Agreement, and no such person or entity 
will have any right to enforce any right or claim any benefit created or established under this 
Agreement. 

 

2.7 Effective Date.  This Agreement is effective on the date this Agreement is signed by MCHCP’s 
Executive Director and the obligations herein shall continue in effect so long as Contractor has 
access to any PHI as a part of its functions, activites, or services for, or on behalf of, MCHCP as 
specified in the Contract.   

   

THE UNDERSIGNED PERSONS REPRESENT AND WARRANT THAT WE ARE LEGALLY FREE TO ENTER THIS 
AGREEMENT, THAT OUR EXECUTION OF THIS AGREEMENT HAS BEEN DULY AUTHORIZED, AND THAT UPON BOTH 
OF OUR SIGNATURES BELOW THIS SHALL BE A BINDING AGREEMENT TO THE FOREGOING TERMS AND 
CONDITIONS OF THIS CONFIDENTIALITY AGREEMENT. 

 

Missouri Consolidated Health Care Plan 
 
 
 
 
 

Contractor 
 
 
 
By: _____________________________ 

 
 
 
By: _____________________________ 

 
 
 
Title: ____________________________ 

 
 
 
Title: ____________________________ 

 
 
 
Date: ____________________________ 

 
 
 
Date: ____________________________ 

 



Exhibit E:  Current Configuration and Software License Under Maintenance 
 
 
 
Code Name Qty

 
AEMPI1 Application Enabler Maintenance 1 
AIMPW3 Desktop Document Imaging (Unlimited) Maintenance 2 
AIMPW3 Desktop Document Imaging (Unlimited) Maintenance 1 
CMMPI1 Configuration Migration Utility Maintenance 1 
CTMPC1 Concurrent Client (1-100) Maintenance 10 
CTMPI1 Storage Integration for EMC Centera Maintenance 1 
CTMPN1 Named User Client (1-100) Maintenance 25 
DIMPW1 Production Document Imaging (Kofax or Twain) (1) 

Maintenance 
1 

DIMPW2 Production Document Imaging (Kofax or Twain) (2+) 
Maintenance 

1 

DPMPW
1 

Document Import Processor Maintenance 1 

DVMPW
1 

DVD Authoring Maintenance 1 

IAMPW1 Advanced Capture Maintenance 1 
KOMPI1 Integration for KOMpliance Maintenance 1 
OBMPW

1 
Multi-User Server Maintenance 1 

OLMPI1 Integration for Microsoft Outlook Maintenance 1 
PDFMPI

1 
PDF Framework Maintenance 1 

RPMPI1 Report Services Maintenance 1 
SNMPI1 Single Sign-On for Microsoft Active Directory Service 

Maintenance 
1 

STMPI1 StatusView Maintenance 1 
WLMPC

1 
Workflow Concurrent Client SL (1-20) Maintenance 10 

WLMPN
1 

Workflow Named User Client SL (1-20) Maintenance 20 

WLMPN
2 

Workflow Named User Client SL (21-50) Maintenance 5 

WTMPW
1 

Web Server Maintenance 1 

 



---------------------------------------------------------
-------------------------------------------
CFGRPT000002                                             
                PAGE: 1
03/11/2019 2:31:01PM   Disk Group Configuration Report
Created by: MANAGER        Workstation: OBmAPPm01 (AUTO) 
---------------------------------------------------------
-------------------------------------------
Disk Group Configurations (Ordered by Disk Group Number):
---------------------------------------------------------
-------------------------------------------
  #:  101  "SYSTEM_DOCUMENTS"
  #:  102  "FI_FISCAL"
  #:  103  "EFR_EFORM"
  #:  104  "MISC_MISCELLANEOUS"
  #:  105  "PE_PUBLIC_ENTITY"
  #:  106  "PEA_PUBLIC_ENTITY_AC"
  #:  107  "SM_SECURE_MEDICAL"
  #:  108  "ST_STATE"



   
DISK GROUP: "EFR_EFORM" (#:  103 )
  currently has [0 EXPORTS], current [Default Export 
Format:  <none>], and
  is on (VOLUME 1) with (3 copies) and (3800000 kB/copy):
  VOL PL MIN MAX BLK-SZ kB-USED TYPE    STATE     PATH
    1  1   0   1      0     197  M U-N--    C---  
\\LINUS\EFR_EFORM_PROD$\Copy1
       2   0   1      0     196  M -----    C---  
\\CENTERA:EFR_EFORM
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  
DISK GROUP: "FI_FISCAL" (#:  102 )
  currently has [0 EXPORTS], current [Default Export 
Format:  <none>], and
  is on (VOLUME 1) with (3 copies) and (3800000 kB/copy):
  VOL PL MIN MAX BLK-SZ kB-USED TYPE    STATE     PATH
    1  1   0   1      0 3755599  M U-N--    C---  



\\LINUS\FI_FISCAL_PROD$\Copy1
       2   0   1      0 3746180  M -----    C---  
\\CENTERA:FI_FISCAL
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  
DISK GROUP: "MISC_MISCELLANEOUS" (#:  104 )
  currently has [0 EXPORTS], current [Default Export 
Format:  <none>], and
  is on (VOLUME 7) with (3 copies) and (3800000 kB/copy):
  VOL PL MIN MAX BLK-SZ kB-USED TYPE    STATE     PATH
    1  1   0   1      0  551773  M U-N--    C---  
\\LINUS\MISC_MISCELLANEOUS_PROD$\Copy1
       2   0   1      0  540601  M -----    C---  
\\CENTERA:MISC_MISCELLANEOUS
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    2  1   1  10      0 3799994  M U-N--    C---  
\\LINUS\MISC_MISCELLANEOUS_PROD$\Copy1



       2   1   0      0       0  B -----    -B--  NOT 
CREATED
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    3  1   1  10      0 3799930  M U-N--    C---  
\\LINUS\MISC_MISCELLANEOUS_PROD$\Copy1
       2   1   0      0       0  B -----    -B--  NOT 
CREATED
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    5  1   1  10      0 3799991  M U-N--    C---  
\\LINUS\MISC_MISCELLANEOUS_PROD$\Copy1
       2   1   0      0       0  B -----    -B--  NOT 
CREATED
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    6  1   1  10      0 3799996  M U-N--    C---  
\\LINUS\MISC_MISCELLANEOUS_PROD$\Copy1
       2   1   0      0       0  B -----    -B--  NOT 



CREATED
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    4  1   1  10      0 3799977  M U-N--    C---  
\\LINUS\MISC_MISCELLANEOUS_PROD$\Copy1
       2   1   0      0       0  B -----    -B--  NOT 
CREATED
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    7  1   1  10      0   89362  M U-N--    C---  
\\LINUS\MISC_MISCELLANEOUS_PROD$\Copy1
       2   1   0      0       0  B -----    -B--  NOT 
CREATED
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  
DISK GROUP: "PE_PUBLIC_ENTITY" (#:  105 )
  currently has [0 EXPORTS], current [Default Export 
Format:  <none>], and



  is on (VOLUME 6) with (3 copies) and (3800000 kB/copy):
  VOL PL MIN MAX BLK-SZ kB-USED TYPE    STATE     PATH
    1  1   0   1      0 3799795  M U-N--    ---R  
\\LINUS\PE_PUBLIC_ENTITY_PROD$\Copy1
       2   0   1      0 3782577  M -----    C---  
\\CENTERA:PE_PUBLIC_ENTITY
       3   0   1      0 3799795  B -----    C---  D:
    2  1   1   3      0 3799877  M U-N--    ---R  
\\LINUS\PE_PUBLIC_ENTITY_PROD$\Copy1
       2   1   0      0 3776457  M -----    C---  
\\CENTERA:PE_PUBLIC_ENTITY
       3   0   1      0 3799877  B -----    C---  D:
    3  1   1   3      0 3799981  M U-N--    ---R  
\\LINUS\PE_PUBLIC_ENTITY_PROD$\Copy1
       2   1   0      0 3788037  M -----    C---  
\\CENTERA:PE_PUBLIC_ENTITY
       3   0   1      0 3799981  B -----    C---  D:
    5  1   1  21      0 3798350  M U-N--    C---  
\\LINUS\PE_PUBLIC_ENTITY_PROD$\Copy1



       2   1   0      0 3774396  M -----    C---  
\\CENTERA:PE_PUBLIC_ENTITY
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    4  1   1   3      0 3807560  M U-N--    C---  
\\LINUS\PE_PUBLIC_ENTITY_PROD$\Copy1
       2   1   0      0 3801195  M -----    C---  
\\CENTERA:PE_PUBLIC_ENTITY
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    6  1   1  21      0 1802849  M U-N--    C---  
\\LINUS\PE_PUBLIC_ENTITY_PROD$\Copy1
       2   1   0      0 1802427  M -----    C---  
\\CENTERA:PE_PUBLIC_ENTITY
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  
DISK GROUP: "PEA_PUBLIC_ENTITY_AC" (#:  106 )
  currently has [0 EXPORTS], current [Default Export 



Format:  <none>], and
  is on (VOLUME 2) with (3 copies) and (3800000 kB/copy):
  VOL PL MIN MAX BLK-SZ kB-USED TYPE    STATE     PATH
    1  1   0   1      0 3815406  M U-N--    ---R  
\\LINUS\PEA_PUBLIC_ENTITY_AC_PROD$\Copy1
       2   0   1      0 3791199  M -----    C---  
\\CENTERA:PEA_PUBLIC_ENTITY_AC
       3   0   1      0 3815406  B -----    C---  D:
    2  1   1   9      0 2349668  M U-N--    C---  
\\LINUS\PEA_PUBLIC_ENTITY_AC_PROD$\Copy1
       2   1   0      0 2259838  M -----    C---  
\\CENTERA:PEA_PUBLIC_ENTITY_AC
       3   0   1      0       0  B -----    -B--  NOT 
CREATED

DISK GROUP: "SM_SECURE_MEDICAL" (#:  107 )
  currently has [0 EXPORTS], current [Default Export 
Format:  <none>], and



  is on (VOLUME 1) with (3 copies) and (3800000 kB/copy):
  VOL PL MIN MAX BLK-SZ kB-USED TYPE    STATE     PATH
    1  1   0   1      0 2838994  M U-N--    C---  
\\LINUS\SM_SECURE_MEDICAL_PROD$\Copy1
       2   0   1      0 2830007  M -----    C---  
\\CENTERA:MCHCP
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  
DISK GROUP: "ST_STATE" (#:  108 )
  currently has [0 EXPORTS], current [Default Export 
Format:  <none>], and
  is on (VOLUME 193) with (3 copies) and (3800000 
kB/copy):
  VOL PL MIN MAX BLK-SZ kB-USED TYPE    STATE     PATH
    1  1   0   1      0   16292  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   0   1      0   14013  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    2  1   1   3      0 3799548  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3720414  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799548  B -----    C---  D:
    3  1   1   3      0 3799820  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3772287  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799820  B -----    C---  D:
    4  1   1   3      0 3799810  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798935  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799810  B -----    C---  D:
    5  1   1   0      0 3799923  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3799923  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799923  B -----    C---  D:
    6  1   1   0      0 3799895  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799760  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799895  B -----    C---  D:
    7  1   1   0      0 3799931  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799931  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799931  B -----    C---  D:
    9  1   1   0      0 3800000  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3794339  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3800000  B -----    C---  D:
   10  1   1   0      0 3788758  M U-N--    ---R  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3787669  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3788758  B -----    C---  D:
   11  1   1   0      0 3799814  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799631  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799814  B -----    C---  D:
   13  1   1   0      0 3799275  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799275  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799275  B -----    C---  D:
   16  1   1   0      0 3799770  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3658769  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 



CREATED
   17  1   1   0      0 3799920  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799624  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799920  B -----    C---  D:
   18  1   1   0      0 3799960  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3732069  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799960  B -----    C---  D:
   19  1   1   0      0 3799679  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3771516  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799679  B -----    C---  D:
   20  1   1   0      0 3799836  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798551  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0 3799836  B -----    C---  D:
   21  1   1   0      0 3799407  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3791226  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799407  B -----    C---  D:
   22  1   1   0      0 3799868  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3795447  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799868  B -----    C---  D:
   23  1   1   0      0 3799688  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799371  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799688  B -----    C---  D:
   24  1   1   0      0 3799940  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3799034  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799940  B -----    C---  D:
   25  1   1   0      0 3799695  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799688  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799695  B -----    C---  D:
   26  1   1   0      0 3799362  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799362  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799362  B -----    C---  D:
   27  1   1   0      0 3799861  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799778  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799861  B -----    C---  D:
   28  1   1   0      0 3799823  M U-N--    ---R  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3793005  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799823  B -----    C---  D:
   29  1   1   0      0 3799872  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799872  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799872  B -----    C---  D:
   30  1   1   0      0 3799751  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796850  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799751  B -----    C---  D:
   31  1   1   0      0 3799166  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3781309  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799166  B -----    C---  D:



   32  1   1   0      0 3798470  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797955  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3798470  B -----    C---  D:
   33  1   1   0      0 3799919  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799474  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799919  B -----    C---  D:
   34  1   1   0      0 3799805  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799661  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
   35  1   1   0      0 3292404  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3292404  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0 3292404  B -----    C---  D:
   36  1   1   0      0 3799923  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799547  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799923  B -----    C---  D:
   37  1   1   0      0 3799949  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798970  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799949  B -----    C---  D:
   38  1   1   0      0 3799782  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3794562  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799782  B -----    C---  D:
   39  1   1   0      0 3799181  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3799140  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799181  B -----    C---  D:
   40  1   1   0      0 3799903  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3560740  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799903  B -----    C---  D:
   41  1   1   0      0 3799701  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799035  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799701  B -----    C---  D:
   42  1   1   0      0 3798819  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798626  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3798819  B -----    C---  D:
   43  1   1   0      0 3799975  M U-N--    ---R  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799853  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799975  B -----    C---  D:
   44  1   1   0      0 3799736  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796411  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799736  B -----    C---  D:
   45  1   1   0      0 3799973  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797002  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799973  B -----    C---  D:
   46  1   1   0      0 3799916  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799771  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799916  B -----    C---  D:



   47  1   1   0      0 3799889  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798840  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799889  B -----    C---  D:
   48  1   1   0      0 3799701  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798895  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799701  B -----    C---  D:
   49  1   1   0      0 3799752  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799752  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799752  B -----    C---  D:
   50  1   1   0      0 3799919  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 2638610  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0 3799919  B -----    C---  D:
   51  1   1   0      0 3799751  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799650  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799751  B -----    C---  D:
   52  1   1   0      0 3799674  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799114  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799674  B -----    C---  D:
   53  1   1   0      0 3799762  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799759  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799762  B -----    C---  D:
   54  1   1   0      0 3799777  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796092  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0 3799777  B -----    C---  D:
   55  1   1   0      0 3799932  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797953  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799932  B -----    C---  D:
   56  1   1   0      0 3799731  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799491  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799731  B -----    C---  D:
   57  1   1   0      0 3799814  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799796  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799814  B -----    C---  D:
   58  1   1   0      0 3799980  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3799768  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799980  B -----    C---  D:
   59  1   1   0      0 3799695  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3791813  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799695  B -----    C---  D:
   60  1   1   0      0 3799869  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799071  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799869  B -----    C---  D:
   61  1   1   0      0 3799886  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799625  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799886  B -----    C---  D:
   62  1   1   0      0 3799599  M U-N--    C---  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798864  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799599  B -----    C---  D:
   63  1   1   0      0 3799845  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799766  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799845  B -----    C---  D:
   64  1   1   0      0 3799884  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799308  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799884  B -----    C---  D:
   65  1   1   0      0 3799998  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799702  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799998  B -----    C---  D:



   66  1   1   0      0 3799961  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799634  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799961  B -----    C---  D:
   67  1   1   0      0 3799971  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797512  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799971  B -----    C---  D:
   68  1   1   0      0 3799709  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799336  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799709  B -----    C---  D:
   69  1   1   0      0 2790136  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 2786258  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0 2790136  B -----    C---  D:
   70  1   1   0      0  556617  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0  545744  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0  556617  B -----    C---  D:
   71  1   1   0      0 3799429  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3361825  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799429  B -----    C---  D:
   72  1   1   0      0 3799955  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3801305  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3801305  B -----    C---  
   73  1   1   0      0 3795306  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3792185  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0 3795306  B -----    C---  D:
   74  1   1   0      0 3797053  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3374942  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3797053  B -----    C---  D:
   75  1   1   0      0 3803696  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3826067  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3826067  B -----    C---  D:
   76  1   1   0      0 3853540  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3745748  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3853540  B -----    C---  D:
   77  1   1   0      0 3799350  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3361062  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799350  B -----    C---  D:
   78  1   1   0      0 3799931  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3818481  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
   79  1   1   0      0 3799435  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3302065  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799435  B -----    C---  D:
   80  1   1   0      0 3799750  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3814028  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3814028  B -----    C---  D:



   82  1   1   0      0 3799884  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3622781  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799884  B -----    C---  D:
   83  1   1   0      0 3799852  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3401753  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799852  B -----    C---  
   84  1   1   0      0 3802337  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3319105  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3802337  B -----    C---  D:
   85  1   1   0      0 3799734  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3679592  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0 3799734  B -----    C---  D:
   86  1   1   0      0 3801214  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3486601  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3801214  B -----    C---  
   87  1   1   0      0 3804004  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3364615  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3804004  B -----    C---  D:
   88  1   1   0      0 3799269  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3439520  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799269  B -----    C---  D:
   89  1   1   0      0 3799997  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3734671  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0 3799997  B -----    C---  D:
   90  1   1   0      0 3799857  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3365567  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799857  B -----    C---  D:
   91  1   1   0      0 3799890  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3803983  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
   92  1   1   0      0 3799980  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799980  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799980  B -----    C---  D:
   93  1   1   0      0 3801459  M U-N--    ---R  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3801459  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3801459  B -----    C---  D:
   94  1   1   0      0 3799979  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799979  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799979  B -----    C---  D:
   99  1   1   0      0 3799941  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799941  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799941  B -----    C---  D:
  100  1   1   0      0 3799988  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798608  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799988  B -----    C---  D:



  101  1   1   0      0 3799980  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799980  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799980  B -----    C---  
  104  1   1   0      0 1458039  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 1458039  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 1458039  B -----    C---  D:
  105  1   1   0      0 2147207  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 2146956  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 2147207  B -----    C---  D:
  106  1   1   0      0 3799980  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3813257  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0 3813257  B -----    C---  D:
  111  1   1   0      0 3796285  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3779687  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3796285  B -----    C---  D:
  112  1   1   0      0 3799950  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3358562  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799950  B -----    C---  D:
  113  1   1   0      0 3798736  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3801051  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3801051  B -----    C---  D:
  114  1   1   0      0 3799877  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3804713  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0 3804713  B -----    C---  D:
  115  1   1   0      0 3799611  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796823  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799611  B -----    C---  D:
  118  1   1   0      0 3799239  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3807395  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3807395  B -----    C---  D:
  121  1   1   0      0 3799954  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3866965  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3866965  B -----    C---  D:
  122  1   1   0      0 3799896  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3808894  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3808894  B -----    C---  D:
  123  1   1   0      0 3799827  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3802443  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3802443  B -----    C---  D:
  125  1   1   0      0 3799478  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796374  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799478  B -----    C---  D:
  126  1   1   0      0 3799036  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3838794  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3838794  B -----    C---  D:
  127  1   1   0      0 3787957  M U-N--    ---R  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3792060  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3792060  B -----    C---  D:
  130  1   1   0      0 3799966  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3802246  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3802246  B -----    C---  D:
  131  1   1   0      0 3796613  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3788521  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3796613  B -----    C---  D:
  132  1   1   0      0 3799723  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800836  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3800836  B -----    C---  D:



  133  1   1   0      0 3799871  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796817  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799871  B -----    C---  D:
  134  1   1   0      0 3799934  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800104  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  135  1   1   0      0 3800000  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798067  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  137  1   1   0      0 3799117  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3796296  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  139  1   1   0      0 3795183  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3786730  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  141  1   1   0      0 3799980  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800709  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  144  1   1   0      0 3799872  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3805649  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  145  1   1   0      0 3799819  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3672232  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  146  1   1   0      0 3808382  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3806287  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  149  1   1   0      0 3795357  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3789664  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  150  1   1   0      0 3799482  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800780  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  151  1   1   0      0 3799036  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3794571  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  152  1   1   0      0 3800077  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3795592  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 



CREATED
  155  1   1   0      0 3798971  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3793600  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  156  1   1   0      0 3799323  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797603  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    8  1   1   0      0 3799841  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799690  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799841  B -----    C---  D:
   12  1   1   0      0 3799855  M U-N--    ---R  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3728291  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799855  B -----    C---  D:
   14  1   1   0      0 3799878  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799878  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
   15  1   1   0      0 3799979  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799056  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
   81  1   1   0      0 3799974  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3848684  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0 3848684  B -----    C---  D:
   97  1   1   0      0 3799993  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799984  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799993  B -----    C---  D:
   98  1   1   0      0 3799976  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800335  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  102  1   1   0      0 3799986  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799986  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799986  B -----    C---  D:
  103  1   1   0      0 3799985  M U-N--    ---R  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799985  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799985  B -----    C---  D:
  107  1   1   0      0 3799980  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800111  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3800111  B -----    C---  D:
  116  1   1   0      0 3800337  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3803569  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3803569  B -----    C---  D:
  117  1   1   0      0 3799554  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796925  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799554  B -----    C---  D:



  119  1   1   0      0 3799812  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800138  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3800138  B -----    C---  D:
  120  1   1   0      0 3799875  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3834537  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3834537  B -----    C---  D:
  124  1   1   0      0 3799901  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3822118  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3822118  B -----    C---  D:
  128  1   1   0      0 3796942  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3791818  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0 3796942  B -----    C---  D:
  129  1   1   0      0 3800731  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796417  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3800731  B -----    C---  D:
  136  1   1   0      0 3799955  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3795111  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  138  1   1   0      0 3801009  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3793693  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  160  1   1   0      0 3799625  M U-N--    C---  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3798559  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  161  1   1   0      0 3798309  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3793730  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  162  1   1   0      0 3785854  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3783682  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  163  1   1   0      0 3813125  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3814645  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  164  1   1   0      0 3799814  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3799170  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  165  1   1   0      0 3784853  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3784236  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  167  1   1   0      0 3799212  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3795985  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  169  1   1   0      0 3799412  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796901  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  170  1   1   0      0 3802936  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3801206  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  172  1   1   0      0 3799298  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3818534  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  173  1   1   0      0 3796945  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3793010  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  174  1   1   0      0 3799259  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797864  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  175  1   1   0      0 3799596  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3803810  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 



CREATED
  176  1   1   0      0 3802865  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3821656  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  178  1   1   0      0 3799482  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797107  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  181  1   1   0      0 3799669  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3802828  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED



  185  1   1   0      0 3796149  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3795948  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  187  1   1   0      0 3795999  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3794711  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  188  1   1   0      0 3800197  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797499  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
   95  1   1   0      0 3799814  M U-N--    ---R  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3842716  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3842716  B -----    C---  D:
   96  1   1   0      0 3799798  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3363888  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799798  B -----    C---  D:
  158  1   1   0      0 3799144  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796681  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  166  1   1   0      0 3799299  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3802705  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  177  1   1   0      0 3799510  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3801881  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  183  1   1   0      0 3799858  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797597  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  108  1   1   0      0 3800000  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800000  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3800000  B -----    C---  D:



  109  1   1   0      0 3744280  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3744280  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3744280  B -----    C---  D:
  110  1   1   0      0 3799776  M U-N--    ---R  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3351443  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0 3799776  B -----    C---  D:
  153  1   1   0      0 3799730  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800805  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  154  1   1   0      0 3799779  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3801504  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  171  1   1   0      0 3799995  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796381  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  190  1   1   0      0 3799947  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797278  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  192  1   1   0      0 3799804  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3803912  M -----    C---  
\\CENTERA:ST_STATE



       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  142  1   1   0      0 3799792  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3852398  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  159  1   1   0      0 3799055  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3803256  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  168  1   1   0      0 3798495  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3795091  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 



CREATED
  179  1   1   0      0 3796016  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800555  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  147  1   1   0      0 3799287  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3814654  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  157  1   1   0      0 3799998  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796743  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED



  182  1   1   0      0 3799697  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3797866  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  189  1   1   0      0 3799046  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3802157  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  140  1   1   0      0 3799558  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3801912  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  143  1   1   0      0 3800715  M U-N--    C---  



\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3830449  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  148  1   1   0      0 3799822  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800702  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  180  1   1   0      0 3799241  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3800459  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  191  1   1   0      0 3798199  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1



       2   1   0      0 3796303  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  193  1   1   0      0 2281845  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 2229174  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  184  1   1   0      0 3794456  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3793010  M -----    C---  
\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
  186  1   1   0      0 3799306  M U-N--    C---  
\\LINUS\ST_STATE_PROD$\Copy1
       2   1   0      0 3796156  M -----    C---  



\\CENTERA:ST_STATE
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
 

DISK GROUP: "SYSTEM_DOCUMENTS" (#:  101 )
  currently has [0 EXPORTS], current [Default Export 
Format:  <none>], and
  is on (VOLUME 3) with (3 copies) and (3800000 kB/copy):
  VOL PL MIN MAX BLK-SZ kB-USED TYPE    STATE     PATH
    1  1   0   1      0  190889  M U-N--    C---  
\\LINUS\SYSTEM_DOCUMENTS_PROD$\Copy1
       2   0   1      0  117532  M -----    C---  
\\CENTERA:SYSTEM_DOCUMENTS
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    2  1   1   3      0 2313760  M U-N--    C---  
\\LINUS\SYSTEM_DOCUMENTS_PROD$\Copy1
       2   1   0      0 2004937  M -----    C---  



\\CENTERA:SYSTEM_DOCUMENTS
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
    3  1   1   5      0 2150612  M U-N--    C---  
\\LINUS\SYSTEM_DOCUMENTS_PROD$\Copy1
       2   1   0      0       0  B -----    -B--  NOT 
CREATED
       3   0   1      0       0  B -----    -B--  NOT 
CREATED
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1 OnBase Overview 
OnBase® is enterprise-class integrated document management (IDM) software that combines Workflow, 
document management, imaging, and enterprise report management technologies in a single, web-
based Application.  By dynamically organizing and controlling the delivery of documents and by 
interactively managing the business processes in which these documents are used, OnBase® enables 
organizations to streamline their operations and share information among their employees, partners 
and customers. 

OnBase is a premier offering in a rapidly growing category of software called integrated document 
management, or IDM.  IDM systems manage virtually every kind of document images, host generated 
reports, Application files, HTML forms, emails, video clips, etc. as well as every stage of the document 
lifecycle creation/input, storage, retrieval, revision and distribution. 

Other IDM systems take a toolkit Approach, providing a set of “building blocks” that include a common 
front end for interfacing with several separate software packages.  OnBase, by contrast, is a single 
software Application that utilizes a single SQL database, a single configuration utility, and a single 
customizable user interface for all processing and retrieval.  This unparalleled level of integration 
enables OnBase to provide an exhaustive amount of out-of-the-box functionality to support the most 
sophisticated document management and Workflow solutions.  

OnBase is built upon a highly evolved web-enabled, client/server architecture that leverages the 
openness and scalability of databases like Oracle and Microsoft SQL Server to deliver high performance 
solutions for the department, division, or enterprise.  OnBase offers users the flexibility of accessing the 
system through several types of thin (browser-based) clients, a traditional thick client, Windows 
Explorer® or even other enterprise Applications.  

OnBase is also completely point-and-click configurable, enabling the rapid deployment of sophisticated 
solutions without the need for expensive, time-consuming programming.  In designing solutions to meet 
their own unique requirements, customers select from among over 30 separately licensed OnBase 
modules that provide specialized input, management and output functionality.  OnBase customers are 
thus encouraged to invest in the solution they need today and then incrementally, cost-effectively 
expand and enhance the system as their needs grow. 

1.1 OnBase Client 
The OnBase Client is the single point of user interaction with the OnBase system.  This point and click 
interface allows control of every stage of a document, from input, management, retrieval and 
distribution.  The OnBase Client presents a simple and intuitive GUI environment for the user to work 
efficiently and effectively.  Fast, consistent, and secure access is provided to all documents stored in the 
OnBase system.  Retrieving a document is nearly instantaneous through several search methods, 
including the Document Retrieval Dialog Box, Foldering, Custom Query, Text Search, and OnBase’s 
award-winning Cross-Referencing.  The Client is the central location to import, organize, secure, 
retrieve, enhance, and distribute all of your data. 
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OnBase is the only complete information management system engineered to treat image, COLD, 
Application and Workflow documents the same way, as information objects.  This uniformity makes the 
entire system exceptionally easy to use.  It provides unique functional advantages like cross-referencing; 
the ability to double-click on any document and have all related information, regardless of data type, 
immediately displayed.  Like all OnBase configuration, cross-referencing can be created with only a few 
mouse clicks, never requiring additional programming.  

1.2 OnBase Workflow 
OnBase Workflow is an electronic document routing system that enables users to process work more 
efficiently, faster, and more accurately than with traditional paper processing.  OnBase Workflow is 
beneficial whenever successive points of input or action are required in order to complete a task, 
process, or procedure.  From processing Applications to Approving expense reports to managing 
remittance processing, Workflow streamlines collaboration and accelerates the completion of critical 
business tasks.  Additionally, OnBase Workflow can easily integrate with and provide the backbone to e-
commerce solutions as well as be tied to organizations’ core ERP and CRM systems. 

With OnBase Workflow, users or integrators define and configure document states, rules, actions, and 
lifecycles with a comfortable Windows™ interface.  Upon configuration, Workflow instantly routes 
documents through the business process as each increment of user or system work is completed within 
a Queue.  OnBase Workflow also supports such advanced features as alternate routing logic, automatic 
criteria calculation, rendezvous, simultaneous notification, load balancing, reporting, ad hoc Workflow, 
VB scripting, and API functionality for integration with core legacy or ERP/CRM systems.  When 
integrated with OnBase Web Server, the benefits of OnBase Workflow can be made available via the 
Internet to users throughout your company, regardless of their location. 
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2 Document Type Management 
A Document Type presents a unique pattern for defining a document according to its business function.  
Documents sharing certain business functions are typically assigned to a Document Type Group. Each 
document brought into the system must be assigned a Document Type and Document Type Group.   

The following Document Type Groups are configured in this solution.   

Name 
FI FISCAL 
MISC MISCELLANEOUS 
PE PUBLIC ENTITY 
PEA PUBLIC ENTITY ACCOUNTS 
ST STATE 

 
To configure document types, please see “Configuring Document Types” in the System Administration 
Help Files. 

3 Document Types 
The following Document Types are configured in this solution. 

Name 
FI Check Batch Header 
FI Checks 
FI CHK (Check) 
PE ACH (Automatic Draft Plan) 
PE APL (Appeal) 
PE ARI (Auth for Release of Info) 
PE BIL (Bills) 
PE BOF (Benefit Option Form) 
PE CAID (Medicaid Documentation) 
PE CBR (COBRA Enrollment) 
PE CHK (Checks) 
PE COC (Certificate of Coverage) 
PE CONF (Confirmation of Change) 
PE COR (Correspondence) 
PE DOC (Documentation) 
PE DSB (Disability) 
PE DTH (Death Form) 
PE ENR (Enroll/Cancel/Change/Waiver) 
PE FILE (Member File) 
PE HSA (Health Savings Account) 
PE Import (No WF) 
PE Import (WF) 
PE LEGAL (Legal Docs for Attorney) 
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PE LTR (Letter) 
PE MCC (Medicare Card) 
PE MCD (Medicare Documentation) 
PE MCQ (Medicare Questionnaire) 
PE MRAC (Mbr Rcd Amendmnt/Correction) 
PE MSC (Miscellaneous) 
PE MSN (Medical Support Notice) 
PE NSER (Notice of Spec Enroll Rights) 
PE OEW (Open Enroll Worksheet) 
PE POA (Power of Attorney) 
PE PRF (Proof of Eligibility) 
PE REF (PE Refund Check) 
PE RML (Return Mail) 
PE RUD (Request for Restrict on U &amp; D) 
PE SVR (App for Surv to Retain Med) 
PE TFR (Member Transfer) 
PE VES (Vested Enrollment) 
PE WVR (Waiver of COBRA) 
PEA APP (Application) 
PEA AUDT (Audit) 
PEA BA (Broker Account) 
PEA BIL (Bills) 
PEA COR (Correspondence) 
PEA FILE (Archive Files) 
PEA LEGAL (Legal Docs for Attorney) 
PEA LTR (Letter) 
PEA MBV (Member Visit Record) 
PEA MSC (Miscellaneous) 
PEA PA (Participation Agreement) 
PEA PEDC (PE Account Documentation) 
PEA PETR (PE Termination Request) 
PEA RML (Return Mail) 
PEA SOO (Selection of Offering) 
ST ACH (Automatic Draft Plan) 
ST APL (Appeal) 
ST ARI (Auth for Release of Info) 
ST BIL (Bills) 
ST BOF (Benefit Option Form) 
ST CAID (Medicaid Documentation) 
ST CBR (COBRA Enrollment) 
ST CHK (Checks) 
ST COC (Certificate of Coverage) 
ST CONF (Confirmation of Change) 
ST COR (Correspondence) 
ST DOC (Documentation) 
ST DSB (Disability) 
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ST DTH (Death) 
ST ENR (Enroll/Cancel/Change/Waiver) 
ST FILE (Member File) 
ST HCP (Healthcare Provider Form) 
ST HSA (Health Savings Account) 
ST LEGAL (Legal Docs for Attorney) 
ST LLC (Lifestyle Ladder) 
ST LOA (Lv of Ab-Direct Bill/Return) 
ST LOAE (Leave of Absence Enrollment) 
ST LTR (Letter) 
ST MCC (Medicare Card) 
ST MCD (Medicare Documentation) 
ST MCQ (Medicare Questionnaire) 
ST MOO (Medicare Opt Out) 
ST MRAC (Mbr Rcd Amendmnt/Correction) 
ST MSC (Miscellaneous) 
ST MSN (Medical Support Notice) 
ST MTR (Member Termination) 
ST NHIRE (New Hire) 
ST NSER (Notice of Spec Enroll Rights) 
ST OEW (Open Enroll Worksheet) 
ST POA (Power of Attorney) 
ST PRF (Proof of Eligibility) 
ST REF (State Refund Check) 
ST RET (Retiree Health Ins Election) 
ST RML (Return Mail) 
ST RUD (Request for Restrict on U &amp; D) 
ST SVR (Survivor Enrollment) 
ST TCPA (Tobacco Cessation Program Attestation) 
ST TCPP (Req to Waive Tobacco Cessation) 
ST TFA (Tobacco Free Attestation) 
ST TFR (Member Transfer) 
ST VES (Vested Enrollment) 
ST WVR (Waiver of COBRA) 
State Import (No WF) 
State Import (WF) 
WF - FI CHK 
WF - PE CHK 
WF - ST CHK 

 
To configure document types, please see “Configuring Document Types” in the System Administration 
Help Files.   
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4 Custom Queries and Workflow Filters 
Custom Queries are preconfigured document retrieval formats useful for displaying documents (or 
groups of documents) that are frequently or routinely accessed.  Defining the document types and 
keywords in a custom query allows users to retrieve only the most relevant documents for a business 
process.   

Workflow Filters.  A custom query can be configured to function exclusively as a document filter in 
workflow and not be available through conventional document retrieval.  The workflow filter option is 
only available when the Use HTML Form option is also selected or when neither the Keyword Edit Fields 
nor Text Search Button options are selected.   

The Display Columns in a Workflow Filter are document keywords or system properties configured as 
column headers to display the most relevant keyword values in a document.  The Sort Columns specify 
how the system should initially sort the documents.   

Please see “Configuring Custom Queries” in the System Administration Help File for more details.   

The following Custom Queries are configured in this solution. 

Name Display Columns Sort Columns 
WF FILTER DSB DTH RET MSN MCC MCD 
VES and Leave 

Document Type 
MCHCP ID 
SSN 
Last Name 
First Name 
Middle Initial 
Group 
Account 
Assigned To 
Document Date 

Document Date 

WF FILTER No DSB DTH RET MSN MCC 
MCD VES and Leave 

Document Date 
MCHCP ID 
SSN 
Last Name 
First Name 
Middle Initial 
Group 
Account 
Assigned Role 
Document Type 

Document Date 

WF FILTER: APL only Document Date 
MCHCP ID 
SSN 
Group 
Account 
Last Name 

Document Date 
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First Name 
Middle Initial 
Document Type 

WF FILTER: ARI only Document Date 
MCHCP ID 
SSN 
Group 
Account 
Last Name 
First Name 
Middle Initial 
Document Type 

Document Date 

WF FILTER: Assigned Role SSN 
Group 
Account 
Last Name 
First Name 
Middle Initial 
Document Type 
Document Date 
Assigned Role 
MCHCP ID 

Document Date 

WF FILTER: HCP only Document Type 
Document Date 
MCHCP ID 
SSN 
Last Name 
First Name 
Middle Initial 
Group 
Account 

Document Date 

WF FILTER: No Appeals (APL) Document Type 
Document Date 
MCHCP ID 
SSN 
Group 
Account 
Last Name 
First Name 
Middle Initial 

Document Date 

WF FILTER: OEW &amp; TFA only Document Type 
Document Date 
MCHCP ID 
SSN 
Last Name 
First Name 
Middle Initial 

Document Date 
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Group 
Account 

WF FILTER: PE Sort Document Type 
MCHCP ID 
SSN 
Last Name 
First Name 
Middle Initial 
Group 
Account 
Date Entered 
Assigned Role 

 

WF FILTER: POA only Document Type 
Document Date 
MCHCP ID 
SSN 
Last Name 
First Name 
Middle Initial 
Group 
Account 

Document Date 

WF FILTER: Sort Middle Initial 
Assigned Role 
Document Type 
MCHCP ID 
SSN 
Last Name 
First Name 
Group 
Account 
Date Entered 

doctype.itemtypename 
MCHCP ID 
SSN 
Last Name 
Group 
First Name 
Account 
Author ID 
Date Entered 
Date Stored 
Document Date 

WF FILTER: ST OEW &amp; TFA only for 
CS 

Document Type 
Document Date 
MCHCP ID 
SSN 
Last Name 
First Name 
Middle Initial 
Group 
Account 

Document Date 

WF Test   
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5 E-Form Management 
OnBase E-Forms are HTML documents used in conjunction with OnBase Workflow to implement 
paperless business processes. E-forms are a replacement or representation of paper documents that 
display the data necessary for making decisions in workflow. 

5.1 E-Form Modifications 
Over time, it is not unusual to have modifications or upgrades to an E-Form. Changes to an E-Form 
should always be tested thoroughly in a non-production environment before implementing them in 
production. It is important to remember conventions for Keywords (OBKey_Keywordname_#) and 
submit buttons (OBBtn_Yes) when updating E-Forms. In addition, E-Forms must always be imported as 
“SYS – HTML Forms” and then assigned to the appropriate document type within the OnBase 
configuration module.  

The following E-Forms are configured for this solution: 

Name Assigned Life Cycles 
FI Check Batch Header FI - Check Processing 
WF: Transaction Packet Header Initial Keyword settings 

 
For a complete description of Electronic Forms, please see the E-Forms Modular Reference Guide. 
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6 User Form Management 
User Forms request data from the user at specific points in the workflow.  User forms are developed 
using HTML and allow the form to be specifically configured to control appearance, data collection, 
validation and submission. 

6.1 User Form Modifications 
Over time, it is not unusual to have modifications or upgrades to a User Form.  Changes to a User Form 
should always be tested thoroughly in a test environment before implementing them in production.  It is 
important to remember conventions for Keywords (OBKey_Keywordname_#) and submit buttons 
(OBBtn_Yes) when updating User Forms. User Forms are stored at this location:  

\\[server name]\[share]\[path] 

The table below lists the name and descriptions of User Forms used in this solution. 

Name Assigned Life Cycle 
PE Role Assignment Form PE: Public Entity Document Processing 
ST Role Assignment Form ST: State Document Processing 

 
WARNING: End users must have read access to the UNC location of the user forms. 

For a complete description of the using User Forms see the Workflow Modular Reference Guide. 
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7 Keyword Management 

7.1 Auto-Fill Keyword Sets 
An Auto-Fill keyword set is a configuration of keyword types that includes a primary keyword type and 
one or more secondary keyword types.  Auto-Fill keyword sets are used to automate and standardize 
data entry.  When applied to document types, Auto-Fill keyword sets increase the speed and accuracy of 
indexing, especially when indexing large volumes of documents. 

The following Auto-Fill Keyword Sets are configured in this solution.   

Auto-Fill Keyword Set Description 
MCHCP ID PRIMARY: SSN, FIRST, MI, LAST, 
GROUP, ACCOUNT 

 

SSN PRIMARY: MCHCP ID, FIRST, MI, LAST, 
GROUP, ACCOUNT 

 

 
For detailed information on configuring Auto-Fill Keyword Sets, please see the Auto-Fill Keyword Sets 
Modular Reference Guide. 

7.2 Keyword Data Sets 
A keyword data set is a discrete set of keyword values allowable for a keyword.  These values appear in 
a drop-down select list on the keyword field.  Only those values configured for the data set are 
displayed. 

The following keywords use a keyword data set.   

Name 
Assigned Role 
Batch Type 
Document Status 
Form Type 
Group 
Last to Work 
Route To 

 
WARNING: When a user has the document privilege ‘Modify Keywords’ the user can enter values that 
are not part of the data set. 

To configure Keyword Data Sets, please see Keyword Data Sets in the System Administration Help Files. 
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8 Timer Management 
Timers allow administrators to execute work at specific times and to offload resource intensive 
processing to a workflow server. This is typically done to meet business requirements and improve 
performance of client machines during regular business hours.  

Timer schedules and workflow server assignments are the most common items requiring administration. 
As users adapt to new processes and methods in place, they may realize that some of the timer settings 
are too short or too long and require adjustment.   

Timers are configured from the Timers folder at the Queue level Workflow Configuration. 

TIP: When creating or modifying timers pay close attention to the Document Type assignment and 
whether Execution Windows are configured.  A time only processes the assigned document types.  An 
execution window allows the timer to run only during the configured execution periods. 

The following timers are configured to support this workflow. 

Name Queues Schedule 
Auto Reprocess Error Every Monday, Tuesday, Wednesday, Thursday, 

Friday at 12:00 AM 
Kick off Check Process FI - Kickoff Queue Every 1 minutes 
PE Import No WF Initial Every 5 minutes 
PE Import WF Initial Every 5 minutes 
Process documents initial queue Every 5 minutes 
Route Document PE-Initial Queue Every 5 minutes 
Route Document ST-Initial Queue Every 5 minutes 
State Import No WF Initial Every 5 minutes 
State Import WF Initial Every 5 minutes 

 
For complete descriptions of Timer configuration, please see the Workflow Modular Reference Guide. 
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9 Log Management 

9.1 Workflow Log 
The Workflow Log is a table in the OnBase database that records document transitioning activities.  The 
System Administrator can determine where a document existed, what time it was transitioned and by 
whom.   

This information is contained in the wflog table and requires no configuration.  Privileges to view this log 
are limited to the system administrator but users may be given authority to purge all, or a selection, of 
the log file through the OnBase Client.  Additionally, logging can be disabled at the queue level.   

9.2 Transaction Log 
The Transaction Log keeps track of every action occurring within the system and can provide you with an 
audit trail.  Examples of the actions that are logged are, viewing documents, logging into and out of the 
client, viewing notes and deleting documents.  Every time the Transaction Log is opened, you will have 
access to the latest information.   

The Transaction log is accessed through the Client, by Selecting Admin | Transaction Logs.   

Transaction Log Entries 
Date Date the action took place 
Time Time of day the action took place based on a 24 hour clock 
User Name Name of the user who was logged into the workstation when the action took place 
Action Brief description of the action that took place 
Detail Detailed account of everything that happened during the action. This can include 

the type of action, the document handler number, the document name and the 
date the action happened 

 
To purge the Transaction Log, select the Admin menu in the OnBase Client, point to Transaction Logs 
and click Purge All Messages.  The system displays a warning message box to confirm your request. 

WARNING: Purging the transaction log on a regular basis keeps purge processing time to minimum.  The 
longer between purges, the more time is consumed during the subsequent purge process. 
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10 Security and User Management 
User groups provide an efficient way to assign product rights and privileges to groups of users based on 
business roles.   

TIP: To see a list of User Group Security Configuration information, run the User Group / Rights Report 
from OnBase Configuration.  The report is retrieved as a SYS Configuration Reports document type.   

IMPORTANT: When a user is a member of more than one User Group, the group having the least 
restrictive rights and privileges are applied to the user.   

For detailed information on configuring security and user group rights and privileges, please see the 
OnBase System Administration Help File (System Administration.chm). 

The table below lists the user groups configured in this solution. 

Name Life Cycle Queue 
FA - Checks FI - Check Processing FI - Batches Ready for Deposit 
FA - Checks FI - Check Processing FI - Fiscal Check Batch Balancing 
Fiscal FI - Check Processing FI - Fiscal Check Batch Balancing 
IA - Checks FI - Check Processing FI - Batches Ready for Check Processing 
IA - Checks FI - Check Processing FI - Check Processing 
MANAGER DIP PDF to Tiff Error 
MANAGER FI - Check Processing FI - Batch Hdr Holding Q for Check 

Processing 
MANAGER FI - Check Processing FI - Batches Ready for Check Processing 
MANAGER FI - Check Processing FI - Batches Ready for Deposit 
MANAGER FI - Check Processing FI - Check Processing 
MANAGER FI - Check Processing FI - Checks Holding Queue wait for 

Check Processin 
MANAGER FI - Check Processing FI - Exceptional Check Processing 
MANAGER FI - Check Processing FI - Fiscal Check Batch Balancing 
MANAGER FI - Check Processing FI - Fiscal Escalated Batch Balancing 
MANAGER FI - Check Processing FI - Kickoff Queue 
MANAGER DIP PDF to Tiff Initial 
MANAGER Initial Keyword settings initial queue 
MANAGER PE: Public Entity Document 

Processing 
PE-Audit 

MANAGER PE: Public Entity Document 
Processing 

PE-Errors 

MANAGER PE: Public Entity Document 
Processing 

PE-Hold 

MANAGER PE: Public Entity Document 
Processing 

PE-Individual Work Requests 

MANAGER PE: Public Entity Document 
Processing 

PE-Initial Queue 

MANAGER PE: Public Entity Document PE-New Work 
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Processing 
MANAGER PE: Public Entity Document 

Processing 
PE-Returned from Audit 

MANAGER PE: Public Entity Document 
Processing 

PE-Sorting 

MANAGER ST: State Document 
Processing 

ST-Audit 

MANAGER ST: State Document 
Processing 

ST-Errors 

MANAGER ST: State Document 
Processing 

ST-Hold 

MANAGER ST: State Document 
Processing 

ST-Individual Work Requests 

MANAGER ST: State Document 
Processing 

ST-Initial Queue 

MANAGER ST: State Document 
Processing 

ST-New Work 

MANAGER ST: State Document 
Processing 

ST-RETRO 

MANAGER ST: State Document 
Processing 

ST-Returned from Audit 

MANAGER ST: State Document 
Processing 

ST-Sorting 

MR -  PE Checks FI - Check Processing FI - Batches Ready for Check Processing 
MR -  PE Checks FI - Check Processing FI - Check Processing 
MR -  ST Checks FI - Check Processing FI - Batches Ready for Check Processing 
MR -  ST Checks FI - Check Processing FI - Check Processing 
MR -  ST Checks Exception FI - Check Processing FI - Exceptional Check Processing 
MR - Amy G ST: State Document 

Processing 
ST-New Work 

MR - Angie ST: State Document 
Processing 

ST-New Work 

MR - Bethany PE: Public Entity Document 
Processing 

PE-New Work 

MR - Bethany ST: State Document 
Processing 

ST-New Work 

MR - Bethany ST: State Document 
Processing 

ST-RETRO 

MR - Customer Service ST: State Document 
Processing 

ST-Hold 

MR - Customer Service ST: State Document 
Processing 

ST-Individual Work Requests 

MR - Customer Service ST: State Document 
Processing 

ST-New Work 

MR - Dee ST: State Document 
Processing 

ST-New Work 

MR - Julie H PE: Public Entity Document PE-New Work 
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Processing 
MR - Julie H ST: State Document 

Processing 
ST-New Work 

MR - Julie H ST: State Document 
Processing 

ST-RETRO 

MR - Pam ST: State Document 
Processing 

ST-New Work 

MR - Rachel ST: State Document 
Processing 

ST-New Work 

MR - Tracy ST: State Document 
Processing 

ST-New Work 

OB_Managers Initial Keyword settings initial queue 
OB_Managers PE: Public Entity Document 

Processing 
PE-Audit 

OB_Managers PE: Public Entity Document 
Processing 

PE-Errors 

OB_Managers PE: Public Entity Document 
Processing 

PE-Hold 

OB_Managers PE: Public Entity Document 
Processing 

PE-Individual Work Requests 

OB_Managers PE: Public Entity Document 
Processing 

PE-Initial Queue 

OB_Managers PE: Public Entity Document 
Processing 

PE-New Work 

OB_Managers PE: Public Entity Document 
Processing 

PE-Returned from Audit 

OB_Managers PE: Public Entity Document 
Processing 

PE-Sorting 

OB_Managers ST: State Document 
Processing 

ST-Audit 

OB_Managers ST: State Document 
Processing 

ST-Errors 

OB_Managers ST: State Document 
Processing 

ST-Hold 

OB_Managers ST: State Document 
Processing 

ST-Initial Queue 

OB_Managers ST: State Document 
Processing 

ST-New Work 

OB_Managers ST: State Document 
Processing 

ST-Returned from Audit 

OB_Managers ST: State Document 
Processing 

ST-Sorting 

PE-Auditor PE: Public Entity Document 
Processing 

PE-Audit 

PE-Auditor PE: Public Entity Document 
Processing 

PE-Hold 

PE-Auditor PE: Public Entity Document PE-Individual Work Requests 
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Processing 
PE-Auditor PE: Public Entity Document 

Processing 
PE-New Work 

PE-Customer Service PE: Public Entity Document 
Processing 

PE-Individual Work Requests 

PE-Document Sorting PE: Public Entity Document 
Processing 

PE-Sorting 

PE-Fiscal PE: Public Entity Document 
Processing 

PE-Hold 

PE-Fiscal PE: Public Entity Document 
Processing 

PE-Individual Work Requests 

PE-Fiscal PE: Public Entity Document 
Processing 

PE-New Work 

PE-Internal Audit PE: Public Entity Document 
Processing 

PE-Hold 

PE-Internal Audit PE: Public Entity Document 
Processing 

PE-Individual Work Requests 

PE-Internal Audit PE: Public Entity Document 
Processing 

PE-New Work 

PE-Manager PE: Public Entity Document 
Processing 

PE-New Work 

PE-Member Records PE: Public Entity Document 
Processing 

PE-Hold 

PE-Member Records PE: Public Entity Document 
Processing 

PE-Individual Work Requests 

PE-Member Records PE: Public Entity Document 
Processing 

PE-New Work 

PE-Member Records PE: Public Entity Document 
Processing 

PE-Returned from Audit 

ST-Auditor ST: State Document 
Processing 

ST-Audit 

ST-Auditor ST: State Document 
Processing 

ST-Hold 

ST-Auditor ST: State Document 
Processing 

ST-Individual Work Requests 

ST-Customer Service ST: State Document 
Processing 

ST-Individual Work Requests 

ST-Document Sorting ST: State Document 
Processing 

ST-Sorting 

ST-Fiscal ST: State Document 
Processing 

ST-Hold 

ST-Fiscal ST: State Document 
Processing 

ST-Individual Work Requests 

ST-Fiscal ST: State Document 
Processing 

ST-New Work 

ST-Internal Audit ST: State Document 
Processing 

ST-Hold 
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ST-Internal Audit ST: State Document 
Processing 

ST-Individual Work Requests 

ST-Internal Audit ST: State Document 
Processing 

ST-New Work 

ST-Manager ST: State Document 
Processing 

ST-Individual Work Requests 

ST-Manager ST: State Document 
Processing 

ST-New Work 

ST-Member Records ST: State Document 
Processing 

ST-Hold 

ST-Member Records ST: State Document 
Processing 

ST-Individual Work Requests 

ST-Member Records ST: State Document 
Processing 

ST-New Work 

ST-Member Records ST: State Document 
Processing 

ST-Returned from Audit 

ST-MR Team Leader ST: State Document 
Processing 

ST-Hold 

ST-MR Team Leader ST: State Document 
Processing 

ST-Individual Work Requests 

ST-MR Team Leader ST: State Document 
Processing 

ST-New Work 

ST-MR Team Leader ST: State Document 
Processing 

ST-Sorting 

ST-Open Enrollment ST: State Document 
Processing 

ST-Hold 

ST-Open Enrollment ST: State Document 
Processing 

ST-Individual Work Requests 

ST-Open Enrollment ST: State Document 
Processing 

ST-New Work 

ST-Open Enrollment ST: State Document 
Processing 

ST-Returned from Audit 
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11 LIFE CYCLE: DIP PDF to Tiff 

 

11.1 Description 

11.2 User Groups 
Name 
MANAGER 

 

11.3 Document Types 
Name 
PE Import (No WF) 
PE Import (WF) 
State Import (No WF) 
State Import (WF) 

 

11.4 Document Source and Destinations 

11.4.1 Added From 
Life Cycle Queue 
  

 

11.4.2 Adds To 
Life Cycle Queue 
ST: State Document Processing ST-Initial Queue 
Initial Keyword settings initial queue 

 

11.5 QUEUE: Initial 
  

11.5.1 Description 

11.5.2 User Groups 
Name 
MANAGER 
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11.5.3 Document Source and Destinations 

11.5.3.1 Added From 
Life Cycle Queue 
  

 

11.5.3.2 Adds To 
Life Cycle Queue 
Initial Keyword settings initial queue 
ST: State Document Processing ST-Initial Queue 

 

11.5.3.3 Transitions From 
Queue 
Error 

 

11.5.3.4 Transitions To 
Queue 
Error 

 

11.5.4 Ad hoc Tasks 

11.5.4.1 ADHOC TASK: State WF 
  

 

11.5.4.1.1 User Groups 
Name 
MANAGER 

 

11.5.4.2 ADHOC TASK: error 
  

 

11.5.4.2.1 User Groups 
Name 
MANAGER 

 



23 of 78 

11.5.5 Timers 

11.5.5.1 TIMER: State Import No WF 

11.5.5.1.1 Overview 

11.5.5.1.2 Description 

11.5.5.1.3 Schedule 
Every 5 minutes 

 

11.5.5.2 TIMER: State Import WF 

11.5.5.2.1 Overview 

11.5.5.2.2 Description 

11.5.5.2.3 Schedule 
Every 5 minutes 

 

11.5.5.3 TIMER: PE Import WF 

11.5.5.3.1 Overview 

11.5.5.3.2 Description 

11.5.5.3.3 Schedule 
Every 5 minutes 

 

11.5.5.4 TIMER: PE Import No WF 

11.5.5.4.1 Overview 

11.5.5.4.2 Description 

11.5.5.4.3 Schedule 
Every 5 minutes 

 

 

11.6 QUEUE: Error 
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11.6.1 Description 

11.6.2 User Groups 
Name 
MANAGER 

 

11.6.3 Document Source and Destinations 

11.6.3.1 Added From 
Life Cycle Queue 
  

 

11.6.3.2 Adds To 
Life Cycle Queue 
  

 

11.6.3.3 Transitions From 
Queue 
Initial 

 

11.6.3.4 Transitions To 
Queue 
Initial 

 

11.6.4 Ad hoc Tasks 

11.6.4.1 ADHOC TASK: Delete File 
  

 

11.6.4.1.1 User Groups 
Name 
MANAGER 

 

11.6.4.2 ADHOC TASK: Remove from Workflow 
  

 

11.6.4.2.1 User Groups 
Name 
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MANAGER 
 

11.6.4.3 ADHOC TASK: Reprocess 
  

 

11.6.4.3.1 User Groups 
Name 
MANAGER 

 

11.6.5 Timers 

11.6.5.1 TIMER: Auto Reprocess 

11.6.5.1.1 Overview 

11.6.5.1.2 Description 

11.6.5.1.3 Schedule 
Every Monday, Tuesday, Wednesday, Thursday, Friday at 12:00 AM 

 

 

 

12 LIFE CYCLE: FI - Check Processing 

 

12.1 Description 

12.2 User Groups 
Name 
FA - Checks 
Fiscal 
IA - Checks 
MANAGER 
MR -  PE Checks 
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MR -  ST Checks 
MR -  ST Checks Exception 

 

12.3 Document Types 
Name 
FI Check Batch Header 
FI Checks 
FI CHK (Check) 
PE CHK (Checks) 
ST CHK (Checks) 
WF - FI CHK 
WF - PE CHK 
WF - ST CHK 

 

12.4 Document Source and Destinations 

12.4.1 Added From 
Life Cycle Queue 
  

 

12.4.2 Adds To 
Life Cycle Queue 
  

 

12.5 QUEUE: FI - Kickoff Queue 
  

12.5.1 Description 

12.5.2 User Groups 
Name 
MANAGER 

 

12.5.3 Document Source and Destinations 

12.5.3.1 Added From 
Life Cycle Queue 
  

 

12.5.3.2 Adds To 
Life Cycle Queue 
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12.5.3.3 Transitions From 
Queue 
 

 

12.5.3.4 Transitions To 
Queue 
FI - Fiscal Check Batch Balancing 
FI - Checks Holding Queue wait for Check Processin 

 

12.5.4 Ad hoc Tasks 

12.5.4.1 ADHOC TASK: Remove from LC 

  

 

12.5.4.1.1 User Groups 
Name 
MANAGER 

 

12.5.5 Timers 

12.5.5.1 TIMER: Kick off Check Process 

12.5.5.1.1 Overview 

12.5.5.1.2 Description 

12.5.5.1.3 Schedule 
Every 1 minutes 

 

 

12.6 QUEUE: FI - Fiscal Check Batch Balancing 
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12.6.1 Description 

12.6.2 User Groups 
Name 
FA - Checks 
Fiscal 
MANAGER 

 

12.6.3 Document Source and Destinations 

12.6.3.1 Added From 
Life Cycle Queue 
  

 

12.6.3.2 Adds To 
Life Cycle Queue 
  

 

12.6.3.3 Transitions From 
Queue 
FI - Kickoff Queue 

 

12.6.3.4 Transitions To 
Queue 
FI - Batches Ready for Check Processing 
FI - Fiscal Escalated Batch Balancing 

 

12.6.4 Ad hoc Tasks 

12.6.4.1 ADHOC TASK: Batch Balanced 

  

 

12.6.4.1.1 User Groups 
Name 
MANAGER 
Fiscal 
FA - Checks 
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12.6.4.2 ADHOC TASK: Escalate Batch 

  

 

12.6.4.2.1 User Groups 
Name 
MANAGER 

 

12.6.4.3 ADHOC TASK: Remove from LC 

  

 

12.6.4.3.1 User Groups 
Name 
MANAGER 

 

12.6.4.4 ADHOC TASK: Calculate Total 

  

 

12.6.4.4.1 User Groups 
Name 
MANAGER 
Fiscal 
FA - Checks 

 

12.6.5 Timers 
 

12.7 QUEUE: FI - Fiscal Escalated Batch Balancing 
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12.7.1 Description 

12.7.2 User Groups 
Name 
MANAGER 

 

12.7.3 Document Source and Destinations 

12.7.3.1 Added From 
Life Cycle Queue 
  

 

12.7.3.2 Adds To 
Life Cycle Queue 
  

 

12.7.3.3 Transitions From 
Queue 
FI - Fiscal Check Batch Balancing 

 

12.7.3.4 Transitions To 
Queue 
FI - Batches Ready for Check Processing 

 

12.7.4 Ad hoc Tasks 

12.7.4.1 ADHOC TASK: Batch Balanced 

  

 

12.7.4.1.1 User Groups 
Name 
MANAGER 
Fiscal 
FA - Checks 
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12.7.4.2 ADHOC TASK: Remove from LC 

  

 

12.7.4.2.1 User Groups 
Name 
MANAGER 

 

12.7.5 Timers 
 

12.8 QUEUE: FI - Checks Holding Queue wait for Check Processin 
  

12.8.1 Description 

12.8.2 User Groups 
Name 
MANAGER 

 

12.8.3 Document Source and Destinations 

12.8.3.1 Added From 
Life Cycle Queue 
  

 

12.8.3.2 Adds To 
Life Cycle Queue 
  

 

12.8.3.3 Transitions From 
Queue 
FI - Kickoff Queue 

 

12.8.3.4 Transitions To 
Queue 
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12.8.4 Ad hoc Tasks 

12.8.4.1 ADHOC TASK: Test Script 
  

 

12.8.4.1.1 User Groups 
Name 
MANAGER 

 

12.8.4.2 ADHOC TASK: Remove from LC 

  

 

12.8.4.2.1 User Groups 
Name 
MANAGER 

 

12.8.5 Timers 
 

12.9 QUEUE: FI - Batch Hdr Holding Q for Check Processing 
  

12.9.1 Description 

12.9.2 User Groups 
Name 
MANAGER 

 

12.9.3 Document Source and Destinations 

12.9.3.1 Added From 
Life Cycle Queue 
  

 

12.9.3.2 Adds To 
Life Cycle Queue 
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12.9.3.3 Transitions From 
Queue 
FI - Batches Ready for Check Processing 

 

12.9.3.4 Transitions To 
Queue 
 

 

12.9.4 Ad hoc Tasks 

12.9.4.1 ADHOC TASK: Remove from LC 

  

 

12.9.4.1.1 User Groups 
Name 
MANAGER 

 

12.9.5 Timers 
 

12.10 QUEUE: FI - Batches Ready for Check Processing 

  

12.10.1 Description 
The user selects a batch for processing.  The checks will be placed in the check processing queue. 

12.10.2 User Groups 
Name 
IA - Checks 
MANAGER 
MR -  PE Checks 
MR -  ST Checks 
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12.10.3 Document Source and Destinations 

12.10.3.1 Added From 
Life Cycle Queue 
  

 

12.10.3.2 Adds To 
Life Cycle Queue 
  

 

12.10.3.3 Transitions From 
Queue 
FI - Fiscal Check Batch Balancing 
FI - Fiscal Escalated Batch Balancing 

 

12.10.3.4 Transitions To 
Queue 
FI - Check Processing 
FI - Batch Hdr Holding Q for Check Processing 

 

12.10.4 Ad hoc Tasks 

12.10.4.1 ADHOC TASK: Process Batch Checks in Check Processing 

  

 

12.10.4.1.1 User Groups 
Name 
MANAGER 
Fiscal 
ST-Member Records 
PE-Member Records 
MR -  ST Checks 
MR -  PE Checks 
IA - Checks 

 

12.10.4.2 ADHOC TASK: Remove from LC 
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12.10.4.2.1 User Groups 
Name 
MANAGER 

 

12.10.5 Timers 
 

12.11 QUEUE: FI - Check Processing 

  

12.11.1 Description 
The user can select either Check Complete when they've completed processing.  If the the check 
requires special handling they can escalate it. 

12.11.2 User Groups 
Name 
IA - Checks 
MANAGER 
MR -  PE Checks 
MR -  ST Checks 

 

12.11.3 Document Source and Destinations 

12.11.3.1 Added From 
Life Cycle Queue 
  

 

12.11.3.2 Adds To 
Life Cycle Queue 
  

 

12.11.3.3 Transitions From 
Queue 
FI - Batches Ready for Check Processing 

 

12.11.3.4 Transitions To 
Queue 
FI - Exceptional Check Processing 
FI - Batches Ready for Deposit 



36 of 78 

 

12.11.4 Ad hoc Tasks 

12.11.4.1 ADHOC TASK: Index Check 

  

 

12.11.4.1.1 User Groups 
Name 
MANAGER 
Fiscal 
ST-Member Records 
PE-Member Records 
MR -  ST Checks 
MR -  PE Checks 
IA - Checks 

 

12.11.4.2 ADHOC TASK: Check Completed 

  

 

12.11.4.2.1 User Groups 
Name 
MANAGER 
Fiscal 
ST-Member Records 
PE-Member Records 
MR -  ST Checks 
MR -  ST Checks Exception 
MR -  PE Checks 
IA - Checks 

 

12.11.4.3 ADHOC TASK: Escalate to Exceptional Processing 

  

 

12.11.4.3.1 User Groups 
Name 
MANAGER 
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Fiscal 
ST-Member Records 
PE-Member Records 
MR -  ST Checks 

 

12.11.4.4 ADHOC TASK: Remove from LC 

  

 

12.11.4.4.1 User Groups 
Name 
MANAGER 

 

12.11.5 Timers 
 

12.12 QUEUE: FI - Exceptional Check Processing 

  

12.12.1 Description 

12.12.2 User Groups 
Name 
MANAGER 
MR -  ST Checks Exception 

 

12.12.3 Document Source and Destinations 

12.12.3.1 Added From 
Life Cycle Queue 
  

 

12.12.3.2 Adds To 
Life Cycle Queue 
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12.12.3.3 Transitions From 
Queue 
FI - Check Processing 

 

12.12.3.4 Transitions To 
Queue 
FI - Batches Ready for Deposit 

 

12.12.4 Ad hoc Tasks 

12.12.4.1 ADHOC TASK: Check Completed 

  

 

12.12.4.1.1 User Groups 
Name 
MANAGER 
Fiscal 
ST-Member Records 
PE-Member Records 
MR -  ST Checks 
MR -  ST Checks Exception 
MR -  PE Checks 
IA - Checks 

 

12.12.4.2 ADHOC TASK: Remove from LC 

  

 

12.12.4.2.1 User Groups 
Name 
MANAGER 

 

12.12.5 Timers 
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12.13 QUEUE: FI - Batches Ready for Deposit 

  

12.13.1 Description 

12.13.2 User Groups 
Name 
FA - Checks 
MANAGER 

 

12.13.3 Document Source and Destinations 

12.13.3.1 Added From 
Life Cycle Queue 
  

 

12.13.3.2 Adds To 
Life Cycle Queue 
  

 

12.13.3.3 Transitions From 
Queue 
FI - Check Processing 
FI - Exceptional Check Processing 

 

12.13.3.4 Transitions To 
Queue 
 

 

12.13.4 Ad hoc Tasks 

12.13.4.1 ADHOC TASK: Batch Completed 

  

 

12.13.4.1.1 User Groups 
Name 
MANAGER 
FA - Checks 
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12.13.4.2 ADHOC TASK: Remove from LC 

  

 

12.13.4.2.1 User Groups 
Name 
MANAGER 

 

12.13.5 Timers 
 

 

13 LIFE CYCLE: Initial Keyword settings 

 

13.1 Description 

13.2 User Groups 
Name 
MANAGER 
OB_Managers 

 

13.3 Document Types 
Name 
PE ACH (Automatic Draft Plan) 
PE APL (Appeal) 
PE ARI (Auth for Release of Info) 
PE BIL (Bills) 
PE BOF (Benefit Option Form) 
PE CAID (Medicaid Documentation) 
PE CBR (COBRA Enrollment) 
PE COC (Certificate of Coverage) 
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PE CONF (Confirmation of Change) 
PE COR (Correspondence) 
PE DOC (Documentation) 
PE DSB (Disability) 
PE DTH (Death Form) 
PE ENR (Enroll/Cancel/Change/Waiver) 
PE FILE (Member File) 
PE HSA (Health Savings Account) 
PE LEGAL (Legal Docs for Attorney) 
PE LTR (Letter) 
PE MCC (Medicare Card) 
PE MCD (Medicare Documentation) 
PE MCQ (Medicare Questionnaire) 
PE MRAC (Mbr Rcd Amendmnt/Correction) 
PE MSC (Miscellaneous) 
PE MSN (Medical Support Notice) 
PE NSER (Notice of Spec Enroll Rights) 
PE OEW (Open Enroll Worksheet) 
PE POA (Power of Attorney) 
PE PRF (Proof of Eligibility) 
PE REF (PE Refund Check) 
PE RML (Return Mail) 
PE RUD (Request for Restrict on U &amp; D) 
PE SVR (App for Surv to Retain Med) 
PE TFR (Member Transfer) 
PE VES (Vested Enrollment) 
PE WVR (Waiver of COBRA) 
PEA APP (Application) 
PEA AUDT (Audit) 
PEA BA (Broker Account) 
PEA BIL (Bills) 
PEA COR (Correspondence) 
PEA FILE (Archive Files) 
PEA LEGAL (Legal Docs for Attorney) 
PEA LTR (Letter) 
PEA MBV (Member Visit Record) 
PEA MSC (Miscellaneous) 
PEA PA (Participation Agreement) 
PEA PEDC (PE Account Documentation) 
PEA PETR (PE Termination Request) 
PEA RML (Return Mail) 
PEA SOO (Selection of Offering) 
ST ACH (Automatic Draft Plan) 
ST APL (Appeal) 
ST ARI (Auth for Release of Info) 
ST BIL (Bills) 
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ST BOF (Benefit Option Form) 
ST CAID (Medicaid Documentation) 
ST CBR (COBRA Enrollment) 
ST COC (Certificate of Coverage) 
ST CONF (Confirmation of Change) 
ST COR (Correspondence) 
ST DOC (Documentation) 
ST DSB (Disability) 
ST DTH (Death) 
ST ENR (Enroll/Cancel/Change/Waiver) 
ST FILE (Member File) 
ST HCP (Healthcare Provider Form) 
ST HSA (Health Savings Account) 
ST LEGAL (Legal Docs for Attorney) 
ST LLC (Lifestyle Ladder) 
ST LOA (Lv of Ab-Direct Bill/Return) 
ST LOAE (Leave of Absence Enrollment) 
ST LTR (Letter) 
ST MCC (Medicare Card) 
ST MCD (Medicare Documentation) 
ST MCQ (Medicare Questionnaire) 
ST MOO (Medicare Opt Out) 
ST MRAC (Mbr Rcd Amendmnt/Correction) 
ST MSC (Miscellaneous) 
ST MSN (Medical Support Notice) 
ST MTR (Member Termination) 
ST NHIRE (New Hire) 
ST NSER (Notice of Spec Enroll Rights) 
ST OEW (Open Enroll Worksheet) 
ST POA (Power of Attorney) 
ST PRF (Proof of Eligibility) 
ST REF (State Refund Check) 
ST RET (Retiree Health Ins Election) 
ST RML (Return Mail) 
ST RUD (Request for Restrict on U &amp; D) 
ST SVR (Survivor Enrollment) 
ST TCPA (Tobacco Cessation Program Attestation) 
ST TCPP (Req to Waive Tobacco Cessation) 
ST TFA (Tobacco Free Attestation) 
ST TFR (Member Transfer) 
ST VES (Vested Enrollment) 
ST WVR (Waiver of COBRA) 
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13.4 Document Source and Destinations 

13.4.1 Added From 
Life Cycle Queue 
DIP PDF to Tiff Initial 

 

13.4.2 Adds To 
Life Cycle Queue 
PE: Public Entity Document Processing PE-Initial Queue 
ST: State Document Processing ST-Initial Queue 

 

13.5 QUEUE: initial queue 

  

13.5.1 Description 

13.5.2 User Groups 
Name 
MANAGER 
OB_Managers 

 

13.5.3 Document Source and Destinations 

13.5.3.1 Added From 
Life Cycle Queue 
DIP PDF to Tiff Initial 

 

13.5.3.2 Adds To 
Life Cycle Queue 
PE: Public Entity Document Processing PE-Initial Queue 
ST: State Document Processing ST-Initial Queue 

 

13.5.3.3 Transitions From 
Queue 
 

 

13.5.3.4 Transitions To 
Queue 
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13.5.4 Ad hoc Tasks 

13.5.5 Timers 

13.5.5.1 TIMER: Process documents 

13.5.5.1.1 Overview 

13.5.5.1.2 Description 

13.5.5.1.3 Schedule 
Every 5 minutes 

 

 

 

14 LIFE CYCLE: PE: Public Entity Document Processing 

 

14.1 Description 

14.2 User Groups 
Name 
MANAGER 
MR - Bethany 
MR - Julie H 
OB_Managers 
PE-Auditor 
PE-Customer Service 
PE-Document Sorting 
PE-Fiscal 
PE-Internal Audit 
PE-Manager 
PE-Member Records 

 

14.3 Document Types 
Name 
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14.4 Document Source and Destinations 

14.4.1 Added From 
Life Cycle Queue 
Initial Keyword settings initial queue 

 

14.4.2 Adds To 
Life Cycle Queue 
  

 

14.5 QUEUE: PE-Initial Queue 
  

14.5.1 Description 

14.5.2 User Groups 
Name 
MANAGER 
OB_Managers 

 

14.5.3 Document Source and Destinations 

14.5.3.1 Added From 
Life Cycle Queue 
Initial Keyword settings initial queue 

 

14.5.3.2 Adds To 
Life Cycle Queue 
  

 

14.5.3.3 Transitions From 
Queue 
 

 

14.5.3.4 Transitions To 
Queue 
PE-New Work 
PE-Sorting 
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14.5.4 Ad hoc Tasks 

14.5.5 Timers 

14.5.5.1 TIMER: Route Document 

14.5.5.1.1 Overview 

14.5.5.1.2 Description 
If a document has an Assigned to Value then it will be routed directly to New Work. 

14.5.5.1.3 Schedule 
Every 5 minutes 

 

 

14.6 QUEUE: PE-Sorting 
  

14.6.1 Description 
The routing queue is for  an assigned user to route all the unassigned documents to particular roles.  The 
users will select the role from a user form and that role will be placed in the "Assigned Role" keyword.  
The document is then sent to new work. 

14.6.2 User Groups 
Name 
MANAGER 
OB_Managers 
PE-Document Sorting 

 

14.6.3 Document Source and Destinations 

14.6.3.1 Added From 
Life Cycle Queue 
  

 

14.6.3.2 Adds To 
Life Cycle Queue 
  

 

14.6.3.3 Transitions From 
Queue 
PE-Initial Queue 
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14.6.3.4 Transitions To 
Queue 
PE-New Work 

 

14.6.4 Ad hoc Tasks 

14.6.4.1 ADHOC TASK: Assign To 

  

 

14.6.4.1.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Document Sorting 
PE-Internal Audit 
PE-Fiscal 

 

14.6.4.2 ADHOC TASK: Re-index Document 

  

 

14.6.4.2.1 User Groups 
Name 
MANAGER 
OB_Managers 
PE-Document Sorting 

 

14.6.4.3 ADHOC TASK: Remove Transaction from Workflow 
  

 

14.6.4.3.1 User Groups 
Name 
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MANAGER 
PE-Document Sorting 

 

14.6.5 Timers 
 

14.7 QUEUE: PE-New Work 
  

14.7.1 Description 
The New Work queue is for processors to process documents. 

14.7.2 User Groups 
Name 
MANAGER 
MR - Bethany 
MR - Julie H 
OB_Managers 
PE-Auditor 
PE-Fiscal 
PE-Internal Audit 
PE-Manager 
PE-Member Records 

 

14.7.3 Document Source and Destinations 

14.7.3.1 Added From 
Life Cycle Queue 
  

 

14.7.3.2 Adds To 
Life Cycle Queue 
  

 

14.7.3.3 Transitions From 
Queue 
PE-Initial Queue 
PE-Sorting 
PE-New Work 
PE-Hold 
PE-Errors 
PE-Individual Work Requests 
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14.7.3.4 Transitions To 
Queue 
PE-Errors 
PE-Audit 
PE-Hold 
PE-New Work 

 

14.7.4 Ad hoc Tasks 

14.7.4.1 ADHOC TASK: Complete 

  

 

14.7.4.1.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Manager 
PE-Internal Audit 
PE-Fiscal 

 

14.7.4.2 ADHOC TASK: Place on Hold 

  

 

14.7.4.2.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Internal Audit 
PE-Fiscal 

 

14.7.4.3 ADHOC TASK: Assign To 
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14.7.4.3.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Document Sorting 
PE-Internal Audit 
PE-Fiscal 

 

14.7.4.4 ADHOC TASK: Remove Transaction from Workflow 
  

 

14.7.4.4.1 User Groups 
Name 
MANAGER 
PE-Document Sorting 

 

14.7.5 Timers 
 

14.8 QUEUE: PE-Hold 
  

14.8.1 Description 

14.8.2 User Groups 
Name 
MANAGER 
OB_Managers 
PE-Auditor 
PE-Fiscal 
PE-Internal Audit 
PE-Member Records 

 

14.8.3 Document Source and Destinations 

14.8.3.1 Added From 
Life Cycle Queue 
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14.8.3.2 Adds To 
Life Cycle Queue 
  

 

14.8.3.3 Transitions From 
Queue 
PE-New Work 
PE-Hold 
PE-Returned from Audit 
PE-Individual Work Requests 

 

14.8.3.4 Transitions To 
Queue 
PE-Errors 
PE-Audit 
PE-Hold 
PE-New Work 

 

14.8.4 Ad hoc Tasks 

14.8.4.1 ADHOC TASK: Complete 

  

 

14.8.4.1.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Manager 
PE-Internal Audit 
PE-Fiscal 

 

14.8.4.2 ADHOC TASK: Place on Hold 

  

 

14.8.4.2.1 User Groups 
Name 
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MANAGER 
PE-Member Records 
PE-Internal Audit 
PE-Fiscal 

 

14.8.4.3 ADHOC TASK: Assign To 

  

 

14.8.4.3.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Document Sorting 
PE-Internal Audit 
PE-Fiscal 

 

14.8.5 Timers 
 

14.9 QUEUE: PE-Returned from Audit 
  

14.9.1 Description 

14.9.2 User Groups 
Name 
MANAGER 
OB_Managers 
PE-Member Records 

 

14.9.3 Document Source and Destinations 

14.9.3.1 Added From 
Life Cycle Queue 
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14.9.3.2 Adds To 
Life Cycle Queue 
  

 

14.9.3.3 Transitions From 
Queue 
PE-Audit 

 

14.9.3.4 Transitions To 
Queue 
PE-Errors 
PE-Audit 
PE-Hold 

 

14.9.4 Ad hoc Tasks 

14.9.4.1 ADHOC TASK: Complete 

  

 

14.9.4.1.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Manager 
PE-Internal Audit 
PE-Fiscal 

 

14.9.4.2 ADHOC TASK: Place on Hold 

  

 

14.9.4.2.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Internal Audit 
PE-Fiscal 
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14.9.5 Timers 
 

14.10 QUEUE: PE-Audit 
  

14.10.1 Description 

14.10.2 User Groups 
Name 
MANAGER 
OB_Managers 
PE-Auditor 

 

14.10.3 Document Source and Destinations 

14.10.3.1 Added From 
Life Cycle Queue 
  

 

14.10.3.2 Adds To 
Life Cycle Queue 
  

 

14.10.3.3 Transitions From 
Queue 
PE-New Work 
PE-Hold 
PE-Returned from Audit 
PE-Errors 

 

14.10.3.4 Transitions To 
Queue 
PE-Returned from Audit 

 

14.10.4 Ad hoc Tasks 

14.10.4.1 ADHOC TASK: Return to the Processor 
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14.10.4.1.1 User Groups 
Name 
MANAGER 
OB_Managers 

 

14.10.4.2 ADHOC TASK: Audit Complete 

  

 

14.10.4.2.1 User Groups 
Name 
MANAGER 
OB_Managers 

 

14.10.5 Timers 
 

14.11 QUEUE: PE-Errors 
  

14.11.1 Description 

14.11.2 User Groups 
Name 
MANAGER 
OB_Managers 

 

14.11.3 Document Source and Destinations 

14.11.3.1 Added From 
Life Cycle Queue 
  

 

14.11.3.2 Adds To 
Life Cycle Queue 
  

 



56 of 78 

14.11.3.3 Transitions From 
Queue 
PE-New Work 
PE-Hold 
PE-Returned from Audit 
PE-Errors 

 

14.11.3.4 Transitions To 
Queue 
PE-Errors 
PE-Audit 
PE-New Work 

 

14.11.4 Ad hoc Tasks 

14.11.4.1 ADHOC TASK: Complete 

  

 

14.11.4.1.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Manager 
PE-Internal Audit 
PE-Fiscal 

 

14.11.4.2 ADHOC TASK: Assign To 

  

 

14.11.4.2.1 User Groups 
Name 
MANAGER 
PE-Member Records 



57 of 78 

PE-Document Sorting 
PE-Internal Audit 
PE-Fiscal 

 

14.11.5 Timers 
 

14.12 QUEUE: PE-Individual Work Requests 
  

14.12.1 Description 

14.12.2 User Groups 
Name 
MANAGER 
OB_Managers 
PE-Auditor 
PE-Customer Service 
PE-Fiscal 
PE-Internal Audit 
PE-Member Records 

 

14.12.3 Document Source and Destinations 

14.12.3.1 Added From 
Life Cycle Queue 
  

 

14.12.3.2 Adds To 
Life Cycle Queue 
  

 

14.12.3.3 Transitions From 
Queue 
 

 

14.12.3.4 Transitions To 
Queue 
PE-Hold 
PE-New Work 
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14.12.4 Ad hoc Tasks 

14.12.4.1 ADHOC TASK: Completed 

  

 

14.12.4.1.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Customer Service 
PE-Fiscal 

 

14.12.4.2 ADHOC TASK: Place on Hold 

  

 

14.12.4.2.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Internal Audit 
PE-Fiscal 

 

14.12.4.3 ADHOC TASK: Assign To 

  

 

14.12.4.3.1 User Groups 
Name 
MANAGER 
PE-Member Records 
PE-Document Sorting 
PE-Internal Audit 
PE-Fiscal 
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14.12.5 Timers 
 

 

15 LIFE CYCLE: ST: State Document Processing 

 

15.1 Description 

15.2 User Groups 
Name 
MANAGER 
MR - Amy G 
MR - Angie 
MR - Bethany 
MR - Customer Service 
MR - Dee 
MR - Julie H 
MR - Pam 
MR - Rachel 
MR - Tracy 
OB_Managers 
ST-Auditor 
ST-Customer Service 
ST-Document Sorting 
ST-Fiscal 
ST-Internal Audit 
ST-Manager 
ST-Member Records 
ST-MR Team Leader 
ST-Open Enrollment 

 

15.3 Document Types 
Name 
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15.4 Document Source and Destinations 

15.4.1 Added From 
Life Cycle Queue 
DIP PDF to Tiff Initial 
Initial Keyword settings initial queue 

 

15.4.2 Adds To 
Life Cycle Queue 
  

 

15.5 QUEUE: ST-Initial Queue 
  

15.5.1 Description 

15.5.2 User Groups 
Name 
MANAGER 
OB_Managers 

 

15.5.3 Document Source and Destinations 

15.5.3.1 Added From 
Life Cycle Queue 
DIP PDF to Tiff Initial 
Initial Keyword settings initial queue 

 

15.5.3.2 Adds To 
Life Cycle Queue 
  

 

15.5.3.3 Transitions From 
Queue 
 

 

15.5.3.4 Transitions To 
Queue 
ST-New Work 
ST-Sorting 
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15.5.4 Ad hoc Tasks 

15.5.5 Timers 

15.5.5.1 TIMER: Route Document 

15.5.5.1.1 Overview 

15.5.5.1.2 Description 

15.5.5.1.3 Schedule 
Every 5 minutes 

 

 

15.6 QUEUE: ST-Sorting 
  

15.6.1 Description 

15.6.2 User Groups 
Name 
MANAGER 
OB_Managers 
ST-Document Sorting 
ST-MR Team Leader 

 

15.6.3 Document Source and Destinations 

15.6.3.1 Added From 
Life Cycle Queue 
  

 

15.6.3.2 Adds To 
Life Cycle Queue 
  

 

15.6.3.3 Transitions From 
Queue 
ST-Initial Queue 
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15.6.3.4 Transitions To 
Queue 
ST-New Work 

 

15.6.4 Ad hoc Tasks 

15.6.4.1 ADHOC TASK: Assign To 

  

 

15.6.4.1.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Document Sorting 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.6.4.2 ADHOC TASK: Re-index Document 

  

 

15.6.4.2.1 User Groups 
Name 
MANAGER 
ST-Document Sorting 
ST-MR Team Leader 

 

15.6.4.3 ADHOC TASK: Remove Transaction from Workflow 
  

 

15.6.4.3.1 User Groups 
Name 
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MANAGER 
ST-Document Sorting 

 

15.6.5 Timers 
 

15.7 QUEUE: ST-New Work 
  

15.7.1 Description 

15.7.2 User Groups 
Name 
MANAGER 
MR - Amy G 
MR - Angie 
MR - Bethany 
MR - Customer Service 
MR - Dee 
MR - Julie H 
MR - Pam 
MR - Rachel 
MR - Tracy 
OB_Managers 
ST-Fiscal 
ST-Internal Audit 
ST-Manager 
ST-Member Records 
ST-MR Team Leader 
ST-Open Enrollment 

 

15.7.3 Document Source and Destinations 

15.7.3.1 Added From 
Life Cycle Queue 
  

 

15.7.3.2 Adds To 
Life Cycle Queue 
  

 

15.7.3.3 Transitions From 
Queue 
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ST-Initial Queue 
ST-Sorting 
ST-New Work 
ST-Hold 
ST-Errors 
ST-Individual Work Requests 

 

15.7.3.4 Transitions To 
Queue 
ST-RETRO 
ST-New Work 
ST-Audit 
ST-Errors 
ST-Hold 

 

15.7.4 Ad hoc Tasks 

15.7.4.1 ADHOC TASK: Complete 

  

 

15.7.4.1.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.7.4.2 ADHOC TASK: Place on Hold 
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15.7.4.2.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-Auditor 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.7.4.3 ADHOC TASK: Assign To 

  

 

15.7.4.3.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Document Sorting 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.7.4.4 ADHOC TASK: Send to Retro 

  

 

15.7.4.4.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Medatech 
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ST-MR Team Leader 
 

15.7.4.5 ADHOC TASK: Remove Transaction from Workflow 
  

 

15.7.4.5.1 User Groups 
Name 
MANAGER 
ST-Document Sorting 

 

15.7.5 Timers 
 

15.8 QUEUE: ST-Hold 
  

15.8.1 Description 

15.8.2 User Groups 
Name 
MANAGER 
MR - Customer Service 
OB_Managers 
ST-Auditor 
ST-Fiscal 
ST-Internal Audit 
ST-Member Records 
ST-MR Team Leader 
ST-Open Enrollment 

 

15.8.3 Document Source and Destinations 

15.8.3.1 Added From 
Life Cycle Queue 
  

 

15.8.3.2 Adds To 
Life Cycle Queue 
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15.8.3.3 Transitions From 
Queue 
ST-New Work 
ST-Hold 
ST-Returned from Audit 
ST-Individual Work Requests 

 

15.8.3.4 Transitions To 
Queue 
ST-New Work 
ST-Audit 
ST-Errors 
ST-Hold 

 

15.8.4 Ad hoc Tasks 

15.8.4.1 ADHOC TASK: Complete 

  

 

15.8.4.1.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.8.4.2 ADHOC TASK: Place on Hold 

  

 

15.8.4.2.1 User Groups 
Name 
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MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-Auditor 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.8.4.3 ADHOC TASK: Assign To 

  

 

15.8.4.3.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Document Sorting 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.8.5 Timers 
 

15.9 QUEUE: ST-Returned from Audit 
  

15.9.1 Description 

15.9.2 User Groups 
Name 
MANAGER 
OB_Managers 
ST-Member Records 
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ST-Open Enrollment 
 

15.9.3 Document Source and Destinations 

15.9.3.1 Added From 
Life Cycle Queue 
  

 

15.9.3.2 Adds To 
Life Cycle Queue 
  

 

15.9.3.3 Transitions From 
Queue 
ST-Audit 

 

15.9.3.4 Transitions To 
Queue 
ST-Audit 
ST-Errors 
ST-Hold 

 

15.9.4 Ad hoc Tasks 

15.9.4.1 ADHOC TASK: Complete 

  

 

15.9.4.1.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
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MR - Customer Service 
 

15.9.4.2 ADHOC TASK: Place on Hold 

  

 

15.9.4.2.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-Auditor 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.9.5 Timers 
 

15.10 QUEUE: ST-Audit 
  

15.10.1 Description 

15.10.2 User Groups 
Name 
MANAGER 
OB_Managers 
ST-Auditor 

 

15.10.3 Document Source and Destinations 

15.10.3.1 Added From 
Life Cycle Queue 
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15.10.3.2 Adds To 
Life Cycle Queue 
  

 

15.10.3.3 Transitions From 
Queue 
ST-New Work 
ST-Hold 
ST-Returned from Audit 
ST-Errors 
ST-Individual Work Requests 
ST-RETRO 

 

15.10.3.4 Transitions To 
Queue 
ST-Returned from Audit 

 

15.10.4 Ad hoc Tasks 

15.10.4.1 ADHOC TASK: Return to the Processor 

  

 

15.10.4.1.1 User Groups 
Name 
MANAGER 
ST-Auditor 

 

15.10.4.2 ADHOC TASK: Audit Complete 

  

 

15.10.4.2.1 User Groups 
Name 
MANAGER 
ST-Auditor 
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15.10.4.3 ADHOC TASK: Remove Transaction from Workflow 
  

 

15.10.4.3.1 User Groups 
Name 
MANAGER 
ST-Document Sorting 

 

15.10.5 Timers 
 

15.11 QUEUE: ST-Errors 
  

15.11.1 Description 

15.11.2 User Groups 
Name 
MANAGER 
OB_Managers 

 

15.11.3 Document Source and Destinations 

15.11.3.1 Added From 
Life Cycle Queue 
  

 

15.11.3.2 Adds To 
Life Cycle Queue 
  

 

15.11.3.3 Transitions From 
Queue 
ST-New Work 
ST-Hold 
ST-Returned from Audit 
ST-Errors 
ST-Individual Work Requests 
ST-RETRO 
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15.11.3.4 Transitions To 
Queue 
ST-New Work 
ST-Audit 
ST-Errors 

 

15.11.4 Ad hoc Tasks 

15.11.4.1 ADHOC TASK: Complete 

  

 

15.11.4.1.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.11.4.2 ADHOC TASK: Assign To 

  

 

15.11.4.2.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Document Sorting 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
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ST-Open Enrollment 
MR - Customer Service 

 

15.11.4.3 ADHOC TASK: Remove Transaction from Workflow 
  

 

15.11.4.3.1 User Groups 
Name 
MANAGER 
ST-Document Sorting 

 

15.11.5 Timers 
 

15.12 QUEUE: ST-Individual Work Requests 
  

15.12.1 Description 

15.12.2 User Groups 
Name 
MANAGER 
MR - Customer Service 
ST-Auditor 
ST-Customer Service 
ST-Fiscal 
ST-Internal Audit 
ST-Manager 
ST-Member Records 
ST-MR Team Leader 
ST-Open Enrollment 

 

15.12.3 Document Source and Destinations 

15.12.3.1 Added From 
Life Cycle Queue 
  

 

15.12.3.2 Adds To 
Life Cycle Queue 
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15.12.3.3 Transitions From 
Queue 
 

 

15.12.3.4 Transitions To 
Queue 
ST-New Work 
ST-Audit 
ST-Errors 
ST-Hold 

 

15.12.4 Ad hoc Tasks 

15.12.4.1 ADHOC TASK: Complete 

  

 

15.12.4.1.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.12.4.2 ADHOC TASK: Place on Hold 

  

 

15.12.4.2.1 User Groups 
Name 
MANAGER 
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ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-Auditor 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.12.4.3 ADHOC TASK: Assign To 

  

 

15.12.4.3.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Document Sorting 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 
ST-Fiscal 
ST-Open Enrollment 
MR - Customer Service 

 

15.12.5 Timers 
 

15.13 QUEUE: ST-RETRO 
  

15.13.1 Description 

15.13.2 User Groups 
Name 
MANAGER 
MR - Bethany 
MR - Julie H 
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15.13.3 Document Source and Destinations 

15.13.3.1 Added From 
Life Cycle Queue 
  

 

15.13.3.2 Adds To 
Life Cycle Queue 
  

 

15.13.3.3 Transitions From 
Queue 
ST-New Work 

 

15.13.3.4 Transitions To 
Queue 
ST-Audit 
ST-Errors 

 

15.13.4 Ad hoc Tasks 

15.13.4.1 ADHOC TASK: Retro Complete 

  

 

15.13.4.1.1 User Groups 
Name 
MANAGER 
ST-Member Records 
ST-Manager 
ST-Medatech 
ST-Enrollment 
ST-MR Team Leader 
ST-Internal Audit 

 

15.13.4.2 ADHOC TASK: Remove Transaction from Workflow 
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15.13.4.2.1 User Groups 
Name 
MANAGER 
ST-Document Sorting 

 

15.13.5 Timers 
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1 OnBase Overview 
OnBase® is enterprise-class integrated document management (IDM) software that combines Workflow, 
document management, imaging, and enterprise report management technologies in a single, web-
based Application.  By dynamically organizing and controlling the delivery of documents and by 
interactively managing the business processes in which these documents are used, OnBase® enables 
organizations to streamline their operations and share information among their employees, partners 
and customers. 

OnBase is a premier offering in a rapidly growing category of software called integrated document 
management, or IDM.  IDM systems manage virtually every kind of document images, host generated 
reports, Application files, HTML forms, emails, video clips, etc. as well as every stage of the document 
lifecycle creation/input, storage, retrieval, revision and distribution. 

Other IDM systems take a toolkit Approach, providing a set of “building blocks” that include a common 
front end for interfacing with several separate software packages.  OnBase, by contrast, is a single 
software Application that utilizes a single SQL database, a single configuration utility, and a single 
customizable user interface for all processing and retrieval.  This unparalleled level of integration 
enables OnBase to provide an exhaustive amount of out-of-the-box functionality to support the most 
sophisticated document management and Workflow solutions.  

OnBase is built upon a highly evolved web-enabled, client/server architecture that leverages the 
openness and scalability of databases like Oracle and Microsoft SQL Server to deliver high performance 
solutions for the department, division, or enterprise.  OnBase offers users the flexibility of accessing the 
system through several types of thin (browser-based) clients, a traditional thick client, Windows 
Explorer® or even other enterprise Applications.  

OnBase is also completely point-and-click configurable, enabling the rapid deployment of sophisticated 
solutions without the need for expensive, time-consuming programming.  In designing solutions to meet 
their own unique requirements, customers select from among over 30 separately licensed OnBase 
modules that provide specialized input, management and output functionality.  OnBase customers are 
thus encouraged to invest in the solution they need today and then incrementally, cost-effectively 
expand and enhance the system as their needs grow. 

1.1 OnBase Client 
The OnBase Client is the single point of user interaction with the OnBase system.  This point and click 
interface allows control of every stage of a document, from input, management, retrieval and 
distribution.  The OnBase Client presents a simple and intuitive GUI environment for the user to work 
efficiently and effectively.  Fast, consistent, and secure access is provided to all documents stored in the 
OnBase system.  Retrieving a document is nearly instantaneous through several search methods, 
including the Document Retrieval Dialog Box, Foldering, Custom Query, Text Search, and OnBase’s 
award-winning Cross-Referencing.  The Client is the central location to import, organize, secure, 
retrieve, enhance, and distribute all of your data. 
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OnBase is the only complete information management system engineered to treat image, COLD, 
Application and Workflow documents the same way, as information objects.  This uniformity makes the 
entire system exceptionally easy to use.  It provides unique functional advantages like cross-referencing; 
the ability to double-click on any document and have all related information, regardless of data type, 
immediately displayed.  Like all OnBase configuration, cross-referencing can be created with only a few 
mouse clicks, never requiring additional programming.  

2 OnBase Workflow Overview 
OnBase Workflow is an electronic document routing system that enables users to process work more 
efficiently, faster, and more accurately than with traditional paper processing.  OnBase Workflow is 
beneficial whenever successive points of input or action are required in order to complete a task, 
process, or procedure.  From processing Applications to Approving expense reports to managing 
remittance processing, Workflow streamlines collaboration and accelerates the completion of critical 
business tasks.  Additionally, OnBase Workflow can easily integrate with and provide the backbone to e-
commerce solutions as well as be tied to organizations’ core ERP and CRM systems. 

With OnBase Workflow, users or integrators define and configure document states, rules, actions, and 
lifecycles with a comfortable Windows™ interface.  Upon configuration, Workflow instantly routes 
documents through the business process as each increment of user or system work is completed within 
a Queue.  OnBase Workflow also supports such advanced features as alternate routing logic, automatic 
criteria calculation, rendezvous, simultaneous notification, load balancing, reporting, ad hoc Workflow, 
VB scripting, and API functionality for integration with core legacy or ERP/CRM systems.  When 
integrated with OnBase Web Server, the benefits of OnBase Workflow can be made available via the 
Internet to users throughout your company, regardless of their location. 

2.1 Queue 
Queues are the basic elements in a Workflow.  A queue represents a document’s current state or point 
in a process.  It is a logical - not physical - state.  Each queue is configured with specific activities (rules 
and actions) for evaluating a document.  Once evaluated, the document is transitioned to another 
queue or Life Cycle or is removed from Workflow. 

Users access documents in Workflow by entering a particular queue.  The quantity of documents in the 
queue at any given time typically represents the amount of work requiring attention.  

There are two basic queue types.  The first is a Standard Queue.  In this type, every user having access 
the queue sees all the documents in that queue.  Document viewing rights are automatically granted to 
members of a user group having rights to the queue. 

NOTE:  Workflow security differs from OnBase Client security.  When a user group has access to a 
queue, access is granted to all document types in that queue regardless of that user group’s access to 
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the document type in the conventional OnBase Client.  In Workflow, queue security overrides document 
type security. 

The second type of queue is a Load Balancing Queue.  This type of queue only displays documents 
assigned to the user group based on load balancing rules.  The load balancing queue offers a selection of 
rule options for distributing document loads. 

2.2 Transition 
A transition is a connection from one queue to another. Documents move between queues using 
transitions.  A transition can be created in the Workflow queue configuration or in the graphical 
configuration view.   

2.3 Life Cycle 
A life cycle is a collection of queues and transitions.  A life cycle usually accomplishes a major function in 
a business process.  In some cases, the life cycle itself may be a complete business process.   

Each life cycle must have a single entry point known as the initial queue.  All documents entering a life 
cycle begin evaluation in that life cycle's initial queue.  Within a life cycle, a document may exist in only 
one queue at a time.  However, a single document can exist in multiple life cycles at one time.  

Generally, only documents following the business logic represented in a life cycle should pass through 
that life cycle.  Logic that determines the document type and subsequently performs document type 
separation or document type specific processes should be avoided.  Separation logic is best performed 
in a functional life cycle. 

While there’s no configuration limit to the number of queues allowed in a life cycle, it's important to 
know where one process ends and another begins. 

A document may be processed through a series of life cycles or in multiple life cycles at the same time.  
Remember that when a document needs to be present in multiple queues at the same time, multiple life 
cycles are required.  This is especially true when two different groups of users must simultaneously 
perform Workflow tasks on a single document. 

Most Workflow configuration is built around the business processing logic.  This logic is primarily 
composed of rules and actions. 

2.4 Ad hoc Tasks 
Rules and actions configured as an Ad-Hoc Task execute when a user chooses the task.  Multiple Ad-Hoc 
Tasks may be configured for a queue.  To execute the task, a user must be a member of a Group having 
rights to that ad-hoc task.  This security model allows multiple User Groups to access different sets of 
tasks in the same queue.  This model also allows Administrator only access for queue maintenance and 
management.   
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3 Workflow Filters 
Within a workflow queue, document filters are configured to display documents in a list according to 
certain keyword display and sorting criteria.  Such filters are active only in workflow and are not 
available through conventional document retrieval. 

The following filters are available in this solution. 

Name Description Queue(s) Available 
WF FILTER DSB DTH RET MSN MCC MCD 
VES and Leave 

 ST-New Work 

WF FILTER No DSB DTH RET MSN MCC 
MCD VES and Leave 

 ST-New Work 

WF FILTER: APL only  PE-New Work 
ST-New Work 

WF FILTER: ARI only  PE-New Work 
ST-New Work 

WF FILTER: Assigned Role  ST-New Work 
WF FILTER: HCP only  ST-New Work 
WF FILTER: No Appeals (APL)  PE-New Work 

ST-New Work 
WF FILTER: OEW &amp; TFA only  PE-New Work 

ST-New Work 
WF FILTER: PE Sort  PE-New Work 
WF FILTER: POA only  PE-New Work 

ST-New Work 
WF FILTER: Sort  ST-New Work 
WF FILTER: ST OEW &amp; TFA only for CS  ST-New Work 
WF Test  PE-New Work 
WF Transaction Packet Header  MISC - WFTH Audit 

MISC - WFTH Doc Status 
Other 
MISC - WFTH Docs Needing 
Updates 
MISC - WFTH Initial 
MISC - WFTH No Related 
Docs 
MISC - WFTH No Updates 
Needed 
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4 LIFE CYCLE: DIP PDF to Tiff 

 

4.1 Description 

4.2 QUEUE: Initial 
  

4.2.1 Description 

4.2.2 Ad hoc Tasks 

4.2.2.1 ADHOC TASK: State WF 
  

 

4.2.2.2 ADHOC TASK: error 
  

 

4.3 QUEUE: Error 
  

4.3.1 Description 

4.3.2 Ad hoc Tasks 

4.3.2.1 ADHOC TASK: Delete File 
  

 

4.3.2.2 ADHOC TASK: Remove from Workflow 
  

 

4.3.2.3 ADHOC TASK: Reprocess 
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5 LIFE CYCLE: FI - Check Processing 

 

5.1 Description 

5.2 QUEUE: FI - Kickoff Queue 
  

5.2.1 Description 

5.2.2 Ad hoc Tasks 

5.2.2.1 ADHOC TASK: Remove from LC 

  

 

5.3 QUEUE: FI - Fiscal Check Batch Balancing 

  

5.3.1 Description 

5.3.2 Ad hoc Tasks 

5.3.2.1 ADHOC TASK: Batch Balanced 

  

 

5.3.2.2 ADHOC TASK: Escalate Batch 
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5.3.2.3 ADHOC TASK: Remove from LC 

  

 

5.3.2.4 ADHOC TASK: Calculate Total 

  

 

5.4 QUEUE: FI - Fiscal Escalated Batch Balancing 

  

5.4.1 Description 

5.4.2 Ad hoc Tasks 

5.4.2.1 ADHOC TASK: Batch Balanced 

  

 

5.4.2.2 ADHOC TASK: Remove from LC 

  

 

5.5 QUEUE: FI - Checks Holding Queue wait for Check Processin 
  

5.5.1 Description 

5.5.2 Ad hoc Tasks 

5.5.2.1 ADHOC TASK: Test Script 
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5.5.2.2 ADHOC TASK: Remove from LC 

  

 

5.6 QUEUE: FI - Batch Hdr Holding Q for Check Processing 
  

5.6.1 Description 

5.6.2 Ad hoc Tasks 

5.6.2.1 ADHOC TASK: Remove from LC 

  

 

5.7 QUEUE: FI - Batches Ready for Check Processing 

  

5.7.1 Description 
The user selects a batch for processing.  The checks will be placed in the check processing queue. 

5.7.2 Ad hoc Tasks 

5.7.2.1 ADHOC TASK: Process Batch Checks in Check Processing 

  

 

5.7.2.2 ADHOC TASK: Remove from LC 

  

 

5.8 QUEUE: FI - Check Processing 
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5.8.1 Description 
The user can select either Check Complete when they've completed processing.  If the the check 
requires special handling they can escalate it. 

5.8.2 Ad hoc Tasks 

5.8.2.1 ADHOC TASK: Index Check 

  

 

5.8.2.2 ADHOC TASK: Check Completed 

  

 

5.8.2.3 ADHOC TASK: Escalate to Exceptional Processing 

  

 

5.8.2.4 ADHOC TASK: Remove from LC 

  

 

5.9 QUEUE: FI - Exceptional Check Processing 

  

5.9.1 Description 

5.9.2 Ad hoc Tasks 

5.9.2.1 ADHOC TASK: Check Completed 
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5.9.2.2 ADHOC TASK: Remove from LC 

  

 

5.10 QUEUE: FI - Batches Ready for Deposit 

  

5.10.1 Description 

5.10.2 Ad hoc Tasks 

5.10.2.1 ADHOC TASK: Batch Completed 

  

 

5.10.2.2 ADHOC TASK: Remove from LC 

  

 

 

6 LIFE CYCLE: Initial Keyword settings 

 

6.1 Description 

6.2 QUEUE: initial queue 
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6.2.1 Description 

6.2.2 Ad hoc Tasks 
 

7 LIFE CYCLE: MISC - WF Transaction Headers 

 

7.1 Description 

7.2 QUEUE: MISC - WFTH Initial 
  

7.2.1 Description 

7.2.2 Ad hoc Tasks 

7.2.2.1 ADHOC TASK: Process doc 
  

 

7.3 QUEUE: MISC - WFTH No Related Docs 
  

7.3.1 Description 

7.3.2 Ad hoc Tasks 

7.4 QUEUE: MISC - WFTH No Updates Needed 
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7.4.1 Description 

7.4.2 Ad hoc Tasks 

7.5 QUEUE: MISC - WFTH Doc Status Other 
  

7.5.1 Description 

7.5.2 Ad hoc Tasks 

7.6 QUEUE: MISC - WFTH Audit 
  

7.6.1 Description 

7.6.2 Ad hoc Tasks 

7.7 QUEUE: MISC - WFTH Docs Needing Updates 
  

7.7.1 Description 

7.7.2 Ad hoc Tasks 

7.7.2.1 ADHOC TASK: Update Doc Status 

  

 

 

8 LIFE CYCLE: PE: Public Entity Document Processing 

 

8.1 Description 

8.2 QUEUE: PE-Initial Queue 
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8.2.1 Description 

8.2.2 Ad hoc Tasks 

8.3 QUEUE: PE-Sorting 
  

8.3.1 Description 
The routing queue is for  an assigned user to route all the unassigned documents to particular roles.  The 
users will select the role from a user form and that role will be placed in the "Assigned Role" keyword.  
The document is then sent to new work. 

8.3.2 Ad hoc Tasks 

8.3.2.1 ADHOC TASK: Assign To 

  

 

8.3.2.2 ADHOC TASK: Re-index Document 

  

 

8.3.2.3 ADHOC TASK: Remove Transaction from Workflow 
  

 

8.4 QUEUE: PE-New Work 
  

8.4.1 Description 
The New Work queue is for processors to process documents. 

8.4.2 Ad hoc Tasks 

8.4.2.1 ADHOC TASK: Complete 
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8.4.2.2 ADHOC TASK: Place on Hold 

  

 

8.4.2.3 ADHOC TASK: Assign To 

  

 

8.4.2.4 ADHOC TASK: Remove Transaction from Workflow 
  

 

8.5 QUEUE: PE-Hold 
  

8.5.1 Description 

8.5.2 Ad hoc Tasks 

8.5.2.1 ADHOC TASK: Complete 

  

 

8.5.2.2 ADHOC TASK: Place on Hold 

  

 

8.5.2.3 ADHOC TASK: Assign To 
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8.6 QUEUE: PE-Returned from Audit 
  

8.6.1 Description 

8.6.2 Ad hoc Tasks 

8.6.2.1 ADHOC TASK: Complete 

  

 

8.6.2.2 ADHOC TASK: Place on Hold 

  

 

8.7 QUEUE: PE-Audit 
  

8.7.1 Description 

8.7.2 Ad hoc Tasks 

8.7.2.1 ADHOC TASK: Return to the Processor 

  

 

8.7.2.2 ADHOC TASK: Audit Complete 

  

 

8.8 QUEUE: PE-Errors 
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8.8.1 Description 

8.8.2 Ad hoc Tasks 

8.8.2.1 ADHOC TASK: Complete 

  

 

8.8.2.2 ADHOC TASK: Assign To 

  

 

8.9 QUEUE: PE-Individual Work Requests 
  

8.9.1 Description 

8.9.2 Ad hoc Tasks 

8.9.2.1 ADHOC TASK: Completed 

  

 

8.9.2.2 ADHOC TASK: Place on Hold 

  

 

8.9.2.3 ADHOC TASK: Assign To 
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9 LIFE CYCLE: ST: State Document Processing 

 

9.1 Description 

9.2 QUEUE: ST-Initial Queue 
  

9.2.1 Description 

9.2.2 Ad hoc Tasks 

9.3 QUEUE: ST-Sorting 
  

9.3.1 Description 

9.3.2 Ad hoc Tasks 

9.3.2.1 ADHOC TASK: Assign To 

  

 

9.3.2.2 ADHOC TASK: Re-index Document 

  

 

9.3.2.3 ADHOC TASK: Remove Transaction from Workflow 
  

 

9.4 QUEUE: ST-New Work 
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9.4.1 Description 

9.4.2 Ad hoc Tasks 

9.4.2.1 ADHOC TASK: Complete 

  

 

9.4.2.2 ADHOC TASK: Place on Hold 

  

 

9.4.2.3 ADHOC TASK: Assign To 

  

 

9.4.2.4 ADHOC TASK: Send to Retro 

  

 

9.4.2.5 ADHOC TASK: Remove Transaction from Workflow 
  

 

9.5 QUEUE: ST-Hold 
  

9.5.1 Description 

9.5.2 Ad hoc Tasks 

9.5.2.1 ADHOC TASK: Complete 
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9.5.2.2 ADHOC TASK: Place on Hold 

  

 

9.5.2.3 ADHOC TASK: Assign To 

  

 

9.6 QUEUE: ST-Returned from Audit 
  

9.6.1 Description 

9.6.2 Ad hoc Tasks 

9.6.2.1 ADHOC TASK: Complete 

  

 

9.6.2.2 ADHOC TASK: Place on Hold 

  

 

9.7 QUEUE: ST-Audit 
  

9.7.1 Description 

9.7.2 Ad hoc Tasks 

9.7.2.1 ADHOC TASK: Return to the Processor 

  

 

9.7.2.2 ADHOC TASK: Audit Complete 
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9.7.2.3 ADHOC TASK: Remove Transaction from Workflow 
  

 

9.8 QUEUE: ST-Errors 
  

9.8.1 Description 

9.8.2 Ad hoc Tasks 

9.8.2.1 ADHOC TASK: Complete 

  

 

9.8.2.2 ADHOC TASK: Assign To 

  

 

9.8.2.3 ADHOC TASK: Remove Transaction from Workflow 
  

 

9.9 QUEUE: ST-Individual Work Requests 
  

9.9.1 Description 

9.9.2 Ad hoc Tasks 

9.9.2.1 ADHOC TASK: Complete 
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9.9.2.2 ADHOC TASK: Place on Hold 

  

 

9.9.2.3 ADHOC TASK: Assign To 

  

 

9.10 QUEUE: ST-RETRO 
  

9.10.1 Description 

9.10.2 Ad hoc Tasks 

9.10.2.1 ADHOC TASK: Retro Complete 

  

 

9.10.2.2 ADHOC TASK: Remove Transaction from Workflow 
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Missouri Consolidated Health Care Plan 
Responses to Vendor Questions 

2019 Hyland OnBase RFP 
March 11, 2019 

 
These responses are provided by MCHCP to questions received from potential bidders for the 2019 Hyland OnBase RFP. 

General         Response 

1 Please verify you are wanting one signed copy of the proposal 
and exhibits B-E, but TWO copies of exhibit A. 

MCHCP is requiring only one signed copy of the proposal and Exhibits A, B and 
C.  Exhibit D will only need to be signed once the contract has been awarded. 
 

2 Please confirm the proposal must be submitted in hard copy 
format and not electronically via email. 

Proposals can be submitted in hard copy or electronically via email and only 
one signed copy is required. 
 
The proposal should be clearly marked “Attn: Bruce R. Lowe – Hyland 
OnBase Software Maintenance and Services RFP – Filing Date March 29, 
2019.” Proposals can be emailed to rfp@mchcp.org. by 1 p.m. on March 29, 
2019. 
 
It is the bidder’s responsibility to make sure that the proposal is received prior 
to the closing date and time. 
 

3 If submitting an RFP response via email are “two originals” 
accomplished by sending 2 electronic Exhibit A documents or 
is one copy sufficient that can be copied or printed by 
MCHCP? 
Similarly, D1.1 refers to a hard copy response and D1.1.2 
speaks of an “original” copy.  Is an emailed electronic 
submission acceptable or is a mailed hard copy really 
required? 

Proposals can be submitted in hard copy or electronically via email and only 
one signed copy is required. 
 
The proposal should be clearly marked “Attn: Bruce R. Lowe – Hyland 
OnBase Software Maintenance and Services RFP – Filing Date March 29, 
2019.” Proposals can be emailed to rfp@mchcp.org. by 1 p.m. on March 29, 
2019. 
 
It is the bidder’s responsibility to make sure that the proposal is received prior 
to the closing date and time. 
 

4 All responses to this RFP and amendments to this RFP, 
including “no bid” responses and requests to modify a 
proposal, must be delivered to the office of MCHCP in a 

Proposals can be submitted in hard copy or electronically via email and only 
one signed copy is required. 
 

mailto:rfp@mchcp.org
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sealed envelope or container.  Submission by unsealed 
facsimile, telegram or telephone or email is not acceptable.  . 
 
Is a mailed hard copy required or is this section just referring 
to responses sent after the initial RFP response? 

The proposal should be clearly marked “Attn: Bruce R. Lowe – Hyland 
OnBase Software Maintenance and Services RFP – Filing Date March 29, 
2019.” Proposals can be emailed to rfp@mchcp.org. by 1 p.m. on March 29, 
2019. 
 
It is the bidder’s responsibility to make sure that the proposal is received prior 
to the closing date and time. 
 

5 What pricing schedule are you currently on?  Missouri Consolidated Health Care Plan is governed by the provisions of 
Chapter 103 of the Revised Statutes of Missouri and is considered a state 
entity.  Under the law, MCHCP is directed to procure health care benefits for 
most state employees.   
 

6 What is it you want installed?  Is this not an existing 
implementation of OnBase?  Are there new software 
purchases on the horizon to make this a more attractive 
opportunity for OnBase providers?   
 

MCHCP is looking for a contractor who has qualified professional services to 
support the current installation of OnBase software and provide support 
services beyond that included in Annual Maintenance and Support. Typically 
MCHCP will enhance its current solution with added functionality. In 2018 
MCHCP added AppEnabler to interface with its Member Services application.  
 

7 Can you describe existing customizations in place today. 
 

MCHCP has a basic install and utilizes the functionality of OnBase for most of it 
processes.  One customization is a workflow process that converts all PDF 
documents to TIF images. MCHCP utilizes a text file of Keyword values to 
autofill document Keywords. DIP is utilized to ingest documents and faxes from 
external sources for storage and work flow processing.  In 2018 MCHCP 
integrated AppEnabler into its in-house developed Members Services 
Application.  

 
8 Is 24/7 support truly necessary? Bidders may utilize Exhibit B – Proposed Bidder Modifications, to list areas 

where the bidder is unable to comply with a specific provision of the RFP. 
Bidders may propose alternative provisions that the bidder would find 
acceptable. 
 

9 The submitted prices for the two (2) one-year renewal 
periods (July 1, 2020 through June 30, 2021, July 1, 2021 
through June 30, 2022) are not-to-exceed prices and are 
subject to negotiation. 

For the 2nd and 3rd renewal years the not-to-exceed pricing is for the current 
set of OnBase licenses listed in Exhibit E. Any new licenses added during each 
renewal period would be add-ons and their maintenance charge would be 
over and above the RFP pricing supplied. 

mailto:rfp@mchcp.org


  

10 For support pricing purposes, can you provide detailed 
information regarding the implementation (size, process 
diagrams, intent) of the workflow?   Do any specific 
integrations exist into other systems as part of that workflow 
process? 
 

See new Exhibits F – J under RFP Documents for information regarding system 
details.  
There are no specific integrations into other systems as part of that workflow 
process. 
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