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MASTER ENGINEERING SERVICES AGREEMENT 

 

THIS IS AN AGREEMENT effective as of January 1, 2016 (“Effective Date”) between the City of Milton, 

Wisconsin (“City”) and Baxter & Woodman, Inc. (“Engineer”).   

City and Engineer in consideration of their mutual covenants set forth herein agree as follows: 

1.  SERVICES OF ENGINEER 

 

1.1 Engineer shall provide, or cause to be provided, if part of its scope, the services set forth 

herein.  

 

1.2 Professional services are to be provided on a project-by-project basis when directed by the 

City, and will be enumerated in a Project Work Order following the general format shown 

in Exhibit A, attached hereto and incorporated herein by this reference.   

 

2.  CITY’S RESPONSIBILITIES 

 

2.1 Provide the Engineer with all criteria and full information as to the City’s requirements for 

the Project, including design objectives and constraints, space, capacity and performance 

requirements, and any budgetary limitations; and furnish copies of all design and 

construction standards which City will require to be included in the Drawings and 

Specifications, and furnish copies of City’s standard forms, conditions, and related 

documents for Engineer to include in the Bidding Documents, when applicable. 

2.2 Furnish the Engineer all available information pertinent to the Project including reports 

and data relative to previous designs, existing conditions, or investigations at or adjacent 

to the Site.  

2.3 Furnish or otherwise make available additional project related information and data as is 

reasonably required to enable Engineer to complete the Project. 

2.4 If the City owns the Project site, City will warrant that all known hazardous materials on or 

beneath the site have been identified to the Engineer.  The Engineer shall have no 

responsibility for the discovery, presence, handling, removal or disposal of, or exposure of 

persons to, unidentified or undisclosed hazardous materials.  The Engineer shall not be 

required by the City to provide certifications that soils, including soil mixed with other 

clean construction or demolition debris, are or are not contaminated. 
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2.5 The Engineer will rely, without liability, upon the accuracy and completeness of all 

information furnished by the City, including its consultants, contractors, specialty 

contractors, manufacturers, suppliers, and publishers of technical standards pursuant to 

this Agreement without independently verifying the information. 

2.6 The Engineer may reasonably rely on the express and implied representations made by 

contractors, manufacturers, suppliers, and installers of equipment, materials, and products 

required by the construction documents as being suitable fit for their intended purposes 

and compliant with the construction documents and applicable project requirements. 

2.7 Arrange for safe access to and make all provisions for Engineer to enter upon public and 

private property as required for Engineer to perform services under this Agreement.  

3.  SCHEDULE FOR RENDERING SERVICES 

 

3.1 Engineer is authorized to begin services as of the Effective Date. 

3.2 Engineer shall complete its obligations within a reasonable time.  Specific periods of time 

for rendering services are set forth or specific dates by which services are to be completed 

are provided and are hereby agreed to be reasonable. 

3.3 If City authorizes changes in the scope, extent, or character of the Project, then the time for 

completion of Engineer’s services, and the rates and amounts of Engineer’s compensation 

shall be adjusted equitably. 

3.4 If the Engineer is hindered, delayed or prevented from performing under the Agreement as 

a result of any act or neglect of the City (or those for whom the City is responsible) or force 

majeure, the time for completion of the Engineer’s work shall be extended by the period of 

the resulting delay and the rates and amounts of Engineer’s compensation shall be adjusted 

equitably.  Force majeure includes, but is not limited to acts of God, wars, terrorism, strikes, 

labor walkouts, fires, natural disasters, or requirements of governmental agencies. 

3.5 The Engineer will attend one monthly Public Works/City Council meeting and one monthly 

staff level Progress meeting at no charge to the City. 

4. COMPENSATION, INVOICES AND PAYMENTS  

4.1 The City shall pay the Engineer for the services performed or furnished as provided for in 

the Project Work Order.  The Engineer may adjust the employee wages, overhead, and 

expenses of the Project Work Order on or about January 1 of each subsequent year and will 

send the new schedule to the City. 
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4.2 The Engineers may submit requests for periodic progress payments for services rendered.  

Payments shall be due and owing by the (City) upon receipt of the Engineers’ invoice for 

services.  Payments to the Engineers after 60 consecutive calendar days from the date of 

the Engineers’ invoice for services shall include an additional late payment charge 

computed at an annual rate of twelve percent (12%) from date of the Engineers’ invoice 

and the Engineers may, after giving seven (7) days written notice to the City, suspend 

services under this Agreement until the Engineers have been paid in full all amounts due 

for services, expenses, and late payment charges. 

5. OPINION OF PROBABLE CONSTRUCTION COSTS 

5.1 The Engineer’s opinion of probable construction costs, if included in its scope of services, 

represents its reasonable judgment as a professional engineer.  The City acknowledges that 

the Engineer has no control over construction costs or contractor’s methods of determining 

prices, or over competitive bidding, or market conditions.  The Engineer cannot and does 

not warranty or guarantee that proposals, bids, or actual construction costs will not vary 

from the Engineer’s opinion of probable cost. Engineer shall not be responsible for any cost 

variance. 

6. ENGINEER’S PERFORMANCE 

 

6.1 The standard of care for all professional engineering and related services performed or 

furnished by the Engineer under this Agreement will be the care and skill ordinarily used 

by members of Engineer’s profession  practicing under similar circumstances at the same 

time and in the same locality on similar projects.  Engineer makes no warranties, express 

or implied, under this Agreement or otherwise, in connection with Engineer’s services. 

 

6.2 Engineer shall be responsible for the technical accuracy of its services and its instruments 

of service resulting therefrom, and City shall not be responsible for discovering 

deficiencies, if any, in them.  Engineer shall correct known deficiencies in its instruments of 

service without additional compensation except to the extent such action is directly 

attributable to deficiencies, errors or omissions in City-furnished information. 

6.3 The Engineer will use reasonable care to comply with applicable laws, regulations, and City-

mandated standards as of this Agreement’s Effective Date.  Changes to these requirements 

after the Effective Date of this Agreement may be the basis for modifications to City’s 

responsibilities or to Engineer’s scope of services, times of performance, or compensation, 

which shall be adjusted equitably. 

6.4 Engineer may employ such sub-consultants as Engineer deems necessary to assist in the 

performance or furnishing of the services, subject to reasonable, timely, and substantive 

written objections by the City. 
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6.5 Engineer shall not supervise, direct, control, or have charge or authority over any 

contractor’s work, nor shall the Engineer have authority over or be responsible for the 

means, methods, techniques, sequences, or procedures of construction selected or used by 

any contractor, or the safety precautions and programs incident thereto, for security or 

safety at the site, nor for any failure of any contractor to comply with laws and regulations 

applicable to such contractor’s furnishing and performing of its work. 

6.6 Engineer neither guarantees the performance of any contractor nor assumes responsibility 

for any contractor’s failure to furnish and perform the work in accordance with the contract 

documents, which contractor is solely responsible for its errors, omissions, and failure to 

carry out the work. 

6.7 Engineer shall not provide or have any responsibility for surety bonding or insurance-

related advice, recommendations, counseling, or research, or enforcement of construction 

or surety bonding requirements. 

6.8 Engineer is not acting as a municipal advisor as defined by the Dodd-Frank Act.  Engineer 

shall not provide advice or have any responsibility for municipal financial products or 

securities. 

6.9 Engineer shall not be responsible for the acts of omissions of any contractor, subcontractor, 

or supplier, or of any of their agents or employees or any other person, (except Engineer’s 

own agents, employees, and consultants) at the site or otherwise furnishing or performing 

any work; or for any decision made regarding the contract documents, or any application, 

interpretation, or clarification, of the contract documents, other than those made by the 

Engineer. 

6.10 Shop drawing and submittal review by Engineer shall apply only to the items in the 

submissions and only for the purpose of assessing, if upon installation or incorporation in 

the Project, they are generally consistent with the construction documents.  City agrees that 

the contractor is solely responsible for the submissions (regardless of the format in which 

provided, i.e. hard copy or electronic transmission) and for compliance with the contract 

documents.  City further agrees the Engineer’s review and action in relation to these 

submissions shall not constitute the provision of means, methods, techniques, sequencing 

or procedures of construction or extend to safety programs of precautions.  Engineer’s 

consideration of a component does not constitute acceptance of the assembled item. 

6.11 Engineer’s site observation shall be at the times agreed upon in the Project Work Order.  

Through standard, reasonable means, Engineer will become generally familiar with 

observable completed work.  If Engineer observes completed work that is inconsistent with 

the construction documents, that information shall be communicated to the contractor and 

City to address.  
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7.  INSURANCE 

7.1 For the duration of the Project, the Engineer shall procure and maintain the following 

insurance coverage and Certificates of Insurance will be provided the City upon written 

request.  The insurance required shall provide coverage for not less than the following 

amounts, or greater where required by law: 

(1)  Worker’s Compensation   Statutory Limits 

(2)  General Liability 

  Per Claim/Aggregate    $1,000,000/$2,000,000 
      
(3)  Automobile Liability 

  Combined Single Limit    $1,000,000 

(4)   Excess Umbrella Liability 

  Per Claim/ Aggregate     $5,000,000/$5,000,000 

(5)  Professional Liability 

  Per Claim and Aggregate   $5,000,000/$5,000,000 

7.2 Notwithstanding any other provisions of this Agreement, and to the fullest extent permitted 

by law, the total liability, of the Engineer and their officers, directors, employees, agents, or 

consultants to anyone claiming by, through or under City for any claims, losses, costs, or 

damages arising out of, resulting from, of in any way related to the Project or the Agreement 

for any claim or cause of action, including but not limited to the negligence, professional 

errors or omissions strict liability, breach of contract, indemnity, subrogation or warranty 

(express or implied), hereafter referred to as the  “Claims”, shall not exceed the total 

remaining insurance proceeds available under the terms and conditions of Engineer’s 

responding insurance policy. 

8. INDEMNIFICATION AND MUTUAL WAIVER 

8.1 To the fullest extent permitted by law, Engineer shall indemnify and hold harmless the City 

and its officers and employees from claims, costs, losses, and damages arising out of or 

relating to the Project, provided that such claims, costs, losses, or damages are attributable 

to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 

property, including the loss of use resulting therefrom, but only to the extent caused by the 

Engineer’s negligent acts or omissions. 
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8.2 City shall indemnify and hold harmless the Engineer and its officers, directors, employees, 

agents and consultants from and against all claims, costs, losses, and damages (including 

but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals, and all court, arbitration, or other dispute resolution costs) arising out of or 

relating to the Project provided that any such claims, costs, losses, or damages are 

attributable to bodily injury, sickness, disease, or death of, or destruction of tangible 

property, including the loss of use resulting therefrom, but only to the extent caused by the 

negligent acts or omissions of City or its officers, directors, employees, consultants, agents, 

or others retained by or under contract to the City with respect to this Agreement and/or 

to the Project. 

8.3 To the fullest extent permitted by law, City and Engineer waive against each other, and the 

other’s employees, officers, directors, insurers, and consultants, any and all claims for or 

entitlement to special, incidental, indirect, exemplary, or consequential damages arising out 

of, resulting from, or in any way related to the Project or Engineer’s services. 

8.4 In the event claims, losses, damages or expenses are caused by the joint or concurrent fault 

of the Engineer and City, they shall be borne by each party in proportion to their respective 

fault, as determined by a mediator or court of competent jurisdiction. 

8.5 The City acknowledges that the Engineer is a business corporation and not a professional 

service corporation, and further acknowledges, accepts, and agrees that the Engineer’s 

officers, directors, and employees shall not be subject to any personal liability for services 

provided under this Agreement.  

9. TERMINATION 

9.1 This Agreement may be terminated, in whole or in part, by either party if the other party 

fails to fulfill its obligations under this Agreement through no fault of the terminating party. 

The City may terminate this Agreement, in whole or in part, for its convenience.  However, 

no such termination will be effective unless the terminating party gives the other party (1) 

not less than ten (10) business day’s written notice by certified mail of intent to terminate, 

and (2) an opportunity for a meeting with the terminating party to resolve the dispute 

before termination. 

9.2 If this Agreement is terminated by either party, the Engineer shall be paid for services 

performed to the effective date of termination, including reimbursable expenses.  In the 

event of termination, the City will receive reproducible copies of Drawings, Specifications 

and other documents completed by the Engineer up to the date of termination. 
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10. USE OF DOCUMENTS 

10.1 All documents (data, calculations, reports, Drawings, Specifications, Record Drawings and 

other deliverables, whether in printed form or electronic media format, provided by 

Engineer to City pursuant to this Agreement) are instruments of service in respect to the 

Project, and the Engineer shall retain an ownership and property interest therein 

(including the copyright and right of reuse at the discretion of the Engineer) regardless of 

the Project’s completion.  City shall not rely in any way on any document unless it is in 

printed form, signed or sealed by the Engineer or one of its consultants. 

10.2 Either party to this Agreement may rely that data or information set forth on paper (also 

known as hard copy) that the party receives from the other party by mail, hand delivery, or 

facsimile, are the items that the other party intended to send.  Information in electronic 

format or text, data, graphics, or other types that are furnished by one party to the other 

are furnished only for convenience and not for reliance by the receiving party.  The use of 

such electronic files will be at the user’s sole risk.  If there is a discrepancy between the 

electronic files and the hard copies, the hard copies will govern. 

10.3 Because data stored in electronic media format can deteriorate or be modified 

inadvertently or otherwise without authorization of the data’s creator, the party receiving 

electronic files agrees that it will perform acceptance tests and/or procedures within 60 

calendar days of receipt, after which the receiving party shall be deemed to have accepted 

the transferred data thus.  Any transmittal errors detected within the 60-day acceptance 

period will be corrected by the party delivering the electronic files.  

10.4 When transferring documents in electronic media format, the transferring party makes no 

representations as to long-term compatibility, usability, or readability of such information 

resulting from the use of software application packages, operating systems, or computer 

hardware differing from those used by the creator. 

10.5 The Engineer’s document retention policy will be followed upon Project closeout.  Executed 

copies of agreements, work orders, letters of understanding or proposals; design or other 

documents created by the Engineer or received from the City or a third party: plan review 

submittals from a third party and the Engineer’s review of those submittals; and studies or 

reports prepared by the Engineer will be kept for a period of 14 years after Project closeout. 

11.  SUCCESSORS, ASSIGNS AND BENEFICIARIES 

11.1 City and Engineer are hereby bound, as are their respective successors, employees and 

representatives to the other party to this Agreement with respect to all covenants, terms, 

promises, and obligations contained herein. 
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11.2 Neither the City nor Engineer may assign, sublet, or transfer any rights under or interest 

(including, but without limitation, monies that are due or may become due) in this 

Agreement without the written consent of the other, except to the extent that any 

assignment, subletting, or transfer is required by law.  Unless specifically stated to the 

contrary in any written consent to an assignment, no assignment will release or discharge 

the assignor from any obligation under this Agreement. 

11.3 Unless expressly provided otherwise in this Agreement, nothing contained shall be 

construed to create, impose, or give rise to any duty owed by City or Engineer to any 

Contractor, Subcontractor, Supplies, or other individual or entity, or to any surety for or 

employee of any of them.  All duties and responsibilities undertaken to this Agreement will 

be for the sole and exclusive benefit of City and Engineer and not for the benefit of any other 

party. 

12. DISPUTE RESOLUTION 

12.1 City and Engineer agree to negotiate all disputes between them in good faith for a period of 

30 calendar days from the date of notice prior to invoking the procedures of paragraph 12.2 

or other provisions of the Agreement, or exercising their rights under law. 

12.2 If the parties fail to resolve a dispute through negotiation under paragraph 12.1, City and 

Engineer agree that they shall first submit any and all unsettled claims, counterclaims, 

disputes, and other matters in question between them arising out of or relating to this 

Agreement or the breach thereof (“Disputes”) to mediation.  City and Engineer agree to 

participate in the mediation process in good faith.  The process shall be conducted on a 

confidential basis, and shall be completed within 120 calendar days of notice if the Dispute 

unless the parties mutually agree to a longer period.  If such mediation is unsuccessful in 

resolving a Dispute, then the parties may seek to have the Dispute resolved by a court of 

competent jurisdiction. 

13. MISCELLANEOUS PROVISIONS 

 13.1  This Agreement is to be governed by the law of the state or jurisdiction in which the Project 

is located. 

13.2 Any notice required under this Agreement will be in writing, addressed to the designated 

party at its address in the signature page and served personally, by facsimile, by registered 

or certified mail (postage prepaid), or by a commercial courier service.  All notices shall be 

effective upon the date of receipt. 

13.3 All express representations, waivers, indemnifications, and limitations of liability in this 

Agreement will survive its completion and/or termination. 
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13.4 Any provision or part of the Agreement held to be void or unenforceable under any laws or 

regulations shall be deemed stricken, and all remaining provisions shall continue to be valid 

and binding upon the City and Engineer, which agree that the Agreement shall be reformed 

to replace such stricken provision or part thereof with a valid and enforceable provision 

that expresses the intention of the stricken provision. 

13.5 A party’s non-enforcement of any provision shall not constitute a waiver of the provision, 

nor shall if affect the enforceability of that provision or of the remainder of this Agreement. 

13.6 To the fullest extent permitted by law, all causes of action arising under this Agreement 

shall be deemed to have accrued, and all statutory periods of limitation shall commence, no 

later than the date of substantial completion, which is the point where the Project can be 

utilized for the purposes for which it was intended. 

13.7 This Agreement constitutes the entire agreement between City and Engineer and 

supersedes all prior or oral understandings.  This Agreement may be amended only by a 

mutually agreed and executed written instrument.  

13.8 With the execution of this Agreement, Engineer and City shall designate specific individuals 

to act as Engineer’s and City’s representatives with respect to the services to be performed 

or furnished by Engineer and responsibilities of City under this Agreement.  Such an 

individual shall have authority to transmit instructions, receive information, and render 

decisions relative to the Project on behalf of the respective party whom the individual 

represents. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which 

is indicated on page 1. 

 

Engineer:  Baxter & Woodman, Inc.   City of Milton, Wisconsin 

By:       By:       

       Louis D. Haussmann, PE           Anissa Welch 

 

Title: Vice President     Title:  Mayor      

Date Signed:  February 4, 2016   Date Signed:      

       By: ________________________________________________ 
       Elena Hilby 
 

       Title: _Village Clerk______________________________ 
 
       Date Signed:______________________________________  

 
Designated Representative:    Designated Representative: 
       
Gary A. Vogel, PE     Howard Robinson 
 
Phone Number: 815-444-3356   Phone Number: 608-868-6914 
Email Address: gvogel@baxterwoodman.com  Email Address: hrobinson@milton-wi.gov  
 
 

 

 



   

  

EXHIBIT A 
 

CITY OF MILTON, WISCONSIN 
PROJECT TITLE 

SAMPLE WORK ORDER 
 

ENGINEERS’ PROJECT NO.   XXXXXX 

Project Description:   
 
The Project consists of … 
 

Engineering Services: 
 
Specific Engineering services are described in the Engineering Services Agreement between 
the City and Engineers dated XXXXXXX.  A detailed scope of services for this Project is listed 
in Attachment A of this Work Order.  Manpower requirements and a fee summary are listed 
in Attachment B. 

Compensation:  
 
Compensation for the services will be in accordance with the Engineering Services 
Agreement dated XXXXXXX.  The Owner shall pay the Engineer for the services performed or 
furnished under Attachment A, based upon the Engineer’s standard hourly billing rates 
included in Attachment B for actual work time performed plus reimbursement of out-of-
pocket expenses including travel, which in total will not exceed $XXXXXXX. 
 
*Note: Costs for post-construction completion and warranty work are separate expenses to 
the City and are not included in this Work Order.   

 
 

Submitted by:  Baxter & Woodman, Inc. 
 

By: ___________________________________________ 
 Louis D. Haussmann, PE, PTOE 
Title: Vice President/COO 
 
Date:                                    ______________________ 

 

 
Approved:  City of Milton, Wisconsin 
 
By: _________________________________________ 
 Al Hulick 
Title: City Administrator 
 
Date: _________________________________________ 

 
 

Additional Comments:          None                                                           
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PROJECT DESCRIPTION 
 
The Project consists of … 
 
SCOPE OF SERVICES 
 
The standard of care for all professional engineering and related services performed or furnished by 
the Engineer under this Agreement will be the care and skill ordinarily used by members of 
Engineer’s profession  practicing under similar circumstances at the same time and in the same 
locality on similar projects.  Engineer makes no warranties, express or implied, under this 
Agreement or otherwise, in connection with Engineer’s services. 
 
Design Services 
 
1. ADMINISTRATION & MEETINGS – Confer with the City’s staff and project team to ensure 

the goals of the Project are achieved and to clarify and define the general scope, extent, and 
character of the Project. 

 
2. PROJECT MANAGEMENT – Plan, schedule, and control the activities that must be performed 

to complete the Project.  These activities include but are not limited to budget, schedule, and 
scope.   

 
3. TOPOGRAPHIC SURVEY – Topographic survey of the Project site has been completed 

previously for the sanitary sewer design.  The survey will be field verified to determine any 
changes of existing conditions.   

 
4. UTILITY COORDINATION – Coordinate work with Utility companies during early 

preliminary design.  Also, provide final design documents to those companies once 
complete. 

 
5. FINAL DESIGN – Prepare design documents consisting of drawings showing the general 

scope, extent, and character of construction work to be furnished and performed by the 
contractor(s) selected by the City and specifications which will be prepared in conformance 
with the format of the Construction Specification Institute. 
 

6. OPINION OF PROBABLE COST – Prepare an opinion of probable construction cost for the 
Project. 
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7. CONSTRUCTION DOCUMENTS – Prepare for review and approval by the City and its legal 
counsel the forms of construction contract documents consisting of Notice and Instructions 
to Bidders, Bid Form, Agreement, Performance-Payment Bond, General Conditions, and 
Supplementary Conditions, where appropriate, based upon documents prepared by the 
Engineers Joint Contract Document Committee (EJCDC). 

  
8. ASSISTANCE DURING BIDDING – Assist the City in solicitation of construction bids from as 

many qualified bidders as possible, attend the bid opening and tabulate bid proposals, make 
an analysis of the bids, and submit recommendations for the award of construction contract. 

 
Construction Services 
 
9. Act as the City’s representative with duties, responsibilities, and limitations of authority as 

assigned in the construction contract documents. 
 
10. GENERAL CONSTRUCTION ADMINISTRATION 

 Attend the preconstruction conference, and review the Contractor’s proposed 
construction schedule and list of subcontractors. 

 Review and approve shop drawings, manufacturer’s literature, samples, and other 
submittals by the Contractor, but only for compliance with the drawings and 
specifications as to quality of materials and performance of equipment.  Such review 
shall not be construed as relieving the contractor of the responsibility to meet 
requirements of the construction contract documents. 

 Review the Contractor’s requests for payments as construction work progresses, 
and advise the City of the amounts due and payable to the Contractor in accordance 
with the terms of the construction contract documents. 

 Prepare construction contract change orders when authorized by the City. 
 Conduct a final inspection of construction work, review the contractor’s written 

guarantees, and issue an opinion of satisfactory completion for acceptance of the 
Project by the City. 

 Prepare construction record drawings which show field measured dimensions of 
the completed work which the Engineers consider significant and provide the City 
with one set of reproducible record drawings and all equipment operation and 
maintenance manuals within ninety (90) days of the Project completion. 

 
11. RESIDENT PROJECT REPRESENTATIVE 

 Provide Resident Project Representatives at the construction site on a periodic part-
time basis from the Engineers’ office (for up to 200 hours), as deemed necessary by 
the Engineers, to stake-out construction lines and grades, to assist the Contractor 
with interpretation of the drawings and specifications, to observe in general if the 
Contractor’s work is in conformity with the final design documents, and to monitor 
the Contractor’s progress as related to the construction contract date of completion.  
The construction Contractor is a separate company from the Engineers.  The City 
understands and acknowledges that the Engineers are not responsible for the 
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Contractor’s construction means, methods, techniques, sequences or procedures, 
time of performance, compliance with Laws and Regulations, or safety precautions 
and programs in connection with the Project, and the Engineers do not guarantee 
the performance of the Contractor and are not responsible for the Contractor’s 
failure to execute the work in accordance with the Construction Contract 
Documents. 

 Provide the necessary base lines, benchmarks, and reference points to enable the 
contractor to proceed with the work. 

 Keep a daily record of the Contractor’s work on those days that the Engineers are at 
the construction site including notations on the nature and cost of any extra work, 
and provide weekly reports to the City of the construction progress and working 
days charged against the Contractor’s time for completion. 
 

12. COMPLETION OF PROJECT 
 Provide construction inspection services when notified by the Contractor that the 

Project is complete.  Prepare written punch lists during final completion inspections. 
 Review the Contractor’s written guarantees and issue a Notice of Acceptability for 

the Project by the City. 
 Prepare construction record drawings which show field measured dimensions of 

the completed work which the Engineers consider significant and provide the City 
with one set of reproducible record drawings within ninety (90) days of the Project 
completion. 
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DESIGN ENGINEERING SERVICES  
 
Manpower Requirements and Costs Summary 
 

Employee Hourly Estimated Labor

Deliverable Class Rate Hours Cost

Manage Project Senior Engineer II x x x

Manage Project Totals x x

Final Plans & Estimate Senior Engineer II x x x

Engineer II x x x

CAD/Survey Tech x x x

 Clerical x x x

Final Plans & Estimate Totals x x

Bidding Assistance Engineer II x x x

 Clerical x x x

Bidding Assistance Totals x x

Total Estimated Design Engineering Fees $

USE $
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CONSTRUCTION ENGINEERING SERVICES 
 
Manpower Requirements and Costs Summary 
 

Employee Hourly Estimated Labor

Deliverable Class Rate Hours Cost

Construction Administration Senior Engineer II x x x

 Clerical x x x

Construction Administration Totals x x

Field Observation Engineer II x x x

Field Observation Totals x x

Project Record Drawings Engineer II x x x

GIS Tech x x x

Project Record Drawings Totals x x

Total Estimated Construction Engineering Fees $

USE $
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