Hogan
ATTACHMENT "P"
WORK ORDER FORM

Made and entered as of this 1st day of September 2014, Subcontractor agrees to faithfully and fully perform the work
required in this Work Order Form in accordance with all contract documents and drawings. Subcontractor further
agrees that the SUBCONTRACTOR AGREEMENT — MULTIPLE WORK ORDER Version 2010 which Subcontractor
and Contractor executed prior to this Work Order, including all terms, obligations, rights and conditions contained
therein, is incorporated in this Work Order by references as if fully restated herein.

PROJECT NAME: Clemson Univ., Memorial Stadium, WEZ Component llI
ADDRESS: 1 Avenue of Champions
Clemson, SC 29634
OWNER: Clemson Univ., University Facilities Capital Projects
ADDRESS: Gentry Hall, 191 Old Greenville Hwy.
Clemson, SC 29634
SUBCONTRACT NO.: 4411-01
PROJECT NO.: 4411
COST CODE: 01-1001
SUBCONTRACTOR: Name, Inc.
ADDRESS: Address
City State Zip
ATTN.: Name
TELEPHONE: Telephone # EMAIL: email
FAX: Fax # MOBILE: #
SUBCONTRACT AMOUNT: $00.00 ( and xx/100 Dollars)
PAYMENT & PERFORMANCE NOT REQUIRED
BOND TYPE SUBCONTRACTOR PERFORMANCE GUARANTY PROGRAM

PAYMENT & PERFORMANCE BOND (included in subcontract amount)
PAYMENT & PERFORMANCE BOND (not included in subcontract amount)

Please check classification as appropriate:

[ Disabled Veteran [] Disadvantaged [J Emerging Small Business [] HUBZone [ Minority
[ Native American [ None [ Section 8 (a) Qualified [0 Small Business [ Veteran []Women

For the consideration hereinafter named, the receipt and sufficiency of which is hereby acknowledged, the Contractor
and Subcontractor hereby covenant and agree that Subcontractor shall perform the Work hereinafter described, all in
accordance with this Agreement, the Contract Documents, and all exhibits and addenda hereto.

Attachment A Contract Document List

Attachment B Insurance Requirements

Attachment C Payment and Performance Bond Forms

Attachment D Safety Requirements

Attachment E Prohibited Articles Policy

Attachment F Waiver and Release

Attachment G Subcontract Change Order

Attachment H Affidavit of Subcontractor’s and/or Suppliers
Attachment |  Subcontract Warranty Form

Attachment J Interim Waiver and Release

Attachment K Sub-Subcontractor / Supplier Interim (Partial) Waiver
Attachment L Subcontractor Application for Payment

Attachment M Project Schedule

Attachment N  Affidavit of Payment of All Sales and Use Tax
Attachment O Final Affidavit, Waiver and Release of Suppliers and Sub-Subcontractors
Attachment P Work Order Form

PM Review
VP Review
10703 Anderson Rd. « Easley, SC 29642 - T:864.272.1527 F: 864.272.1528
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Subcontractor, as an independent contractor employed by Contractor, agrees to provide all labor, materials, scaffolding,
equipment, systems, machinery, tools, transportation, and supervision necessary to perform the following Work, all to
be performed in connection with the Project, unless noted otherwise. For the purpose of this Subcontract, “provide” shall
mean furnish and install; “furnish” shall mean furnish and deliver FOB to the jobsite or as otherwise directed herein;
“install” shall mean complete installation or the reference item or scope:

l. Furnish and install Waterproofing, Caulking, Fire Safing, and Sealant Work per plans and specifications,
including but not limited to the following specification sections, which are considered primary to the Work of this
Agreement.

Section Description

Division 01 General Requirements — Complete
071416 Cold Fluid-Applied Waterproofing
078413 Penetration Firestopping

079000 Plaza Deck System

079200 Joint Sealants

* As it applies to this scope of work
** For Coordination purposes

I. PLANS and SPECIFICATIONS

Project Documents per Attachment “A” to this subcontract.

. INCORPORATED ITEMS

Detailed Scope of the Work: In addition to the foregoing, it is further understood and agreed that this
Subcontract agreement includes the below listed items:

Furnish and Install items to include but are not limited to:

1.

10.

11.

Cold Fluid-Applied Waterproofing

Penetration Firestopping

Plaza Deck Paver System

Joint Sealants

All waterproofing, damp proofing, all protection board, deck coating and pedestal paver systems.
Provide protection of materials during installation until a complete finish product is provided.

A reasonable amount of repair work is included for unforeseen damage to the installed systems.

All cants, special expansion joints, and other materials necessary for the function of the joint systems.

All preparation for all surfaces in contact with the joint assemblies. Responsibility for all particular
details and items required by the manufacturer that are not shown on the Contract Documents.

Furnish all shop drawings, product data, material test reports, samples, sample warranties for
verification, compliance certificates, notification of special inspections, documentation, pre-installation
conferences, and all other submittals as required by the Contract Documents.

Furnish for approval two hard copies and one electronic copy of all submittals for construction, as
outlined in the Contract Documents, within two weeks of Notice to Proceed.
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12.

13.

14.

15.

16.

17.

18.

19.

Furnish for approval all documents required for close out, as outlined in the Contract Documents, 30
days prior to Substantial Completion.

All material removed during construction clean-up is to be placed and sorted in the appropriate
dumpsters as directed by Hogan Construction Group and provided by others.

Provide a complete scope of work in accordance with the Contract Documents, applicable codes,
Design Criteria, and all requirements to meet any certifications and warranties indicated.

Traffic control (flagmen, barricades, cones) for Subcontractors Scope of Work. Traffic control for
others is excluded.

Layout of Subcontractor's Work is included. Verify all lines and grades with established benchmarks
and adjoining construction. Report any discrepancies if discovered.

Subcontractor agrees and understands that the project may be phased due to its complexity and that
all scopes of work cannot be completed at one time or by only one mobilization and that additional trips
shall be required.

Subcontractor shall be responsible for final adjustments to all exposed elements and restoration of
same should they become scuffed, scarred or damaged during the duration of the project and the
warranty period. Intentional damage by others which can be proven and collected from the party
causing the damage shall be reimbursed to the Subcontractor.

Where noted in the Contract Documents related to this scope of work the term “Contractor” references
this Subcontractor.

General Scope of Work: In addition to the foregoing, it is further understood and agreed that this Subcontract
agreement also includes the below listed items:

1.

Supervision. A qualified, onsite supervisor, capable of communicating with Hogan Construction
Group’s jobsite superintendent shall be onsite at all times work is being performed by this
Subcontractor or second-tier vendor or sub-subcontractors employed by this Subcontractor.

Field Engineering. Subcontractor shall protect all benchmarks, layout stakes, and monuments.
Subcontractor will replace same at its expense, if damaged by its forces. Subcontractor agrees that all
layout and survey work required to perform the work of this Subcontract is included. Anchor bolts set
by others.

Hoisting. This subcontractor shall provide all scaffolding, material handling equipment and rigging,
work platforms, and hoisting as required for the performance of their scope of work including
unloading, staging, installation, etc., and as may be specifically required under their work category.
Erection. Subcontractor agrees to furnish all associated rigging, hoisting, unloading, handling,
unpacking, and services necessary for erection and delivery into and onto the premises of all
necessary equipment, material and apparatus. Subcontractor agrees to remove same from premises
when no longer required for the performance of this work.

Safety. Subcontractor shall comply with all OSHA and Hogan Construction Group safety programs
and procedures. Subcontractor must provide all safety equipment necessary for this scope of work.
Subcontractor must provide contractor with company safety manual, MSDS documentation and
required insurance prior to mobilization. This subcontractor must attend or hold safety meetings
onsite. Sign in sheet and minutes from this meeting must be turned into Hogan Construction Group’s
superintendent on a weekly basis. Subcontractor is responsible to prepare, in an acceptable format, a
job specific safety plan including a written job hazard analysis.

Project Orientation. No Subcontractor, or any of its employees, may commence work until all
personnel have completed project orientation.

Drinking Water, Lighting, and Trash. Subcontractor shall provide ice, drinking water, cups, task
lighting and associated trash receptacles for his work force.

Sign In. All employees, visitors, vendors, subcontractors, and owners shall sign in and out daily and
shall comply with all safety and project policies.
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9.
10.
11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

Temporary Field Office. This subcontractor shall be responsible to provide its own field offices as
required for the execution of its work; however space available on site for office trailers is limited as
allowed in the specific scope of work. Utility connections shall be at the subcontractor’s expense.
Cellular Telephone. Subcontractor will provide his onsite supervisor with a hand held cellular
telephone at all times while on the jobsite.

Email. Subcontractor shall maintain an email account for the duration of the project.

Urgent Deliveries/Courier. This subcontractor will be responsible for next-day postage and courier
charges incurred by Hogan Construction Company for returning information to the subcontractor for
the Subcontractor's benefit of maintaining the schedule if submittals, etc. are late.

Traffic Control. Subcontractor shall provide all flagmen and necessary traffic control to control or stop
traffic as required for this Subcontract and to insure the safety of the public at all times, including
flagmen and traffic control during loading and unloading of deliveries. Where concentrated deliveries,
trucking, or other such activities, which require a (City/County) policeman to handle traffic, is
encountered, subcontractor shall arrange for and pay for (City/County) policeman and such traffic
barricades as needed.

Street Closures. In the event the subcontractor needs to close a street and/or public right-of-way,
subcontractor will be responsible for permitting and paying for costs, if any, of closing the road, street,
or right-of-way.

Documents. HCG will supply the subcontractor online access to a full set of Contract Documents
(plans and specifications) unless otherwise noted in the specific bid scope. Additional and hard copy
sets of Contract Documents can be obtained at an additional cost to the subcontractor.

As-Builts. As-Builts are required and must be updated regularly and made available for periodic
inspection.

Coordination. This Subcontractor shall coordinate with all subcontractors (i.e., mechanical, electrical,
fire protection, etc.) for rough-in locations of the work involved with these subcontractors. Coordinated
overlay shop drawings for above ceiling work and existing building areas and mechanical/electrical
rooms will be required for coordination of work in the proper work zones and in sequencing the work.
Coordination drawings will be used to coordinate locations of above mounted supports, electrical
raceways, plumbing, ductwork, electrical conduit, cable trays, pneumatic tube systems, fire protection,
and other related work. All work is to be reflected on these drawings and coordinate. Hogan
Construction Group will coordinate this process. Electronic backgrounds will be obtained and each
subcontractor agrees to this process. Some coordination conflicts may occur which may require
adjustment of a subcontractor's work. In these cases subcontractor agrees to cure the conflict at no
additional cost. Coordination drawings are to be in accordance with specification requirements.

Lost Time/Holidays/Inclement Weather. As directed by the Project Staff, Saturday, and Sunday are
considered make-up days in the event of inclement weather and/or holidays at no additional costs to
Hogan Construction Group. It is the intent of the Contractor to maintain a minimum forty (40) hour
work week on the project or as required to meet the project schedule.

Material Storage & Staging. Subcontractor understands that the area of construction is limited and
that all material and equipment deliveries shall be scheduled and coordinated with the Contractor prior
to delivery. Hogan Construction Group will designate storage and staging areas. Subcontractor shall
make necessary off-site storage arrangements as required. Parking areas will be strictly enforced. No
vehicles other than company vehicles with proper insurance shall be allowed onsite. Specific parking
instructions shall be as directed by the Project Staff.

Interior Storage. Subcontractor shall not store or stockpile materials in building. Materials that
remain inside the building and are not installed within 48 hrs shall be considered as construction debris
and will be discarded. Replacement of such material is not the responsibility of Hogan Construction
Group.

Utility Locations. Subcontractor shall provide and coordinate utility location services prior to
excavating.

Document Intent. It is understood that every single condition, connection, transition, etc. cannot be
specifically detailed in the Contract Documents. Details are provided for typical conditions and making
adjustments to adapt these to the specific conditions throughout the project is a part of the scope of
work of this subcontract and will not constitute a change in the scope of work.

Additional Temporary Lighting. Temporary safety lighting, beyond that required to be provided by
the electrical subcontractor, and if required in order to meet project schedule requirements will be
provided by the Subcontractor.

Sub-subcontractors & Vendors. Subcontractor shall provide a list of all vendors and tier
subcontractors. These subcontractors shall be considered a commitment for the project. .Second tier
trade contract awards will be subject to approval of HCG.
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25.

26.
27.
28.
29.
30.

31.

32.
33.
34.

35.
36.
37.
38.

39.

40.
41.
42.
43.
44.
45.
46.
47.

48.

Parking within the Construction Limits is limited and shall be at the sole discretion of HCG’s Project
Manager or General Superintendent. Owner has indicated that additional off-site parking will be made
available to construction forces.

Daily Clean Up. This subcontractor must be responsible for daily cleanup. All trash and debris must
be removed from jobsite and put in dumpster on a daily basis. Dumpster provided by contractor.
Temporary power and water. HCG shall provide temporary power and water for this work category
at limited locations on site. Subcontractor is responsible for any other power required to complete its
work.

Temporary toilets. Temporary toilet facilities for this work category are to be provided by HCG.
Confirmation of Shipments. Furnish written evidence of confirmed ship dates from suppliers for
major materials and equipment.

Clean Roadways. Subcontractor shall clean trucks leaving site and clean roadways if responsible for
soiling.

Fire caulking/Joint sealants. Provide all joint sealants, caulking, fire caulking, filler metals, etc.
required for this scope of work in compliance with the applicable specifications. Provide U.L. listed
fire-caulking and fire-stopping systems at all rated wall, partition, floor, and slab penetrations. Provide
compatible systems for the specific type of penetration. All fire rating systems shall be inspected by
subcontractor and approved by AHJ before closing access. This shall be documented in writing by the
subcontractor and provided to Hogan Construction Group. All installers of fire-caulking and fire-
stopping systems shall be trained and certified as required by the product manufacturer.
Fasteners/Supports. Provide all fasteners (concealed and exposed), embeds, anchors, angle iron,
instruct, etc. necessary to install its work.

Sleeves. Furnish and install all sleeves, coring, block outs, and supports as required for this work.
Cutting & Drilling. All cutting & drilling required to complete this scope of work. No cutting or drilling
of holes in structural members shall be permitted without written permission from the Engineer of
Record.

Color Coding. All color coding as required in this scope of work.

Access Panels. Furnish and install access panels required for this scope of work.

Training. Provide all owner’s training for equipment and systems required under this subcontractor’s
scope.

Inspections. All inspection reports from local, state, and federal inspection agencies will be submitted
to Hogan Construction Group.

Testing & Certification. Testing and certification of all systems installed in this work in accordance
with the Contract Documents. Notify Hogan Construction Group a minimum of 24 hours in advance to
schedule all applicable inspections and testing of work as required by agencies having jurisdiction.
Provide required pressure testing of all piping systems. Coordinate with the AHJ, Hogan Construction
Group, Superintendent, and/or MEP coordinator to witness all tests. Failure to comply will result in re-
testing at the subcontractor's expense. Maintain a coordinated shop drawing and witness sign-off
spreadsheet, for the purpose of tracking tested areas; copies of each shall be forwarded to Hogan
Construction Group.

Mockups. Provide all mockup requirements related to this scope of work.

Seismic Bracing. All seismic bracing and restraints associated with this scope of work.

Disposal. Subcontractor shall remove of and dispose of all materials not used in a legal manner off
site.

Deliveries. Deliveries are to be received by a representative of Subcontractor with 48-hour notice
given and coordinated with Hogan Construction Group.

Unloading & Storage. This subcontractor will unload, store, protect and assume full care and custody
of all materials and equipment required by this scope of work.

Special Finishes. Provide work in special finishes where specified. Provide special colors as
dictated by the Architect where specified.

Dielectric/Corrosion Protection. Provide corrosion protection due to contact with dissimilar surfaces
as required to prevent damage to this work or work of other trades.

Cleaning & Protection of Materials/Equipment. Clean, store and protect the work of this
subcontract during and after installation until project substantial completion.

Multiple Mobilizations. It is understood and agreed that the work of this subcontract may not be
performed in a continuous operation and Subcontractor includes the cost of multiple mobilizations.
Subcontractor includes all return (comeback) work as well as remobilization operations relating to this
Subcontract that is required or should be anticipated in order to carry out the work of this Subcontract
as scheduled.
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49. Protection of Adjacent Work/Improvements. Subcontractor is responsible for protecting this Work,
adjacent surfaces, existing items designated to remain: structures, light poles, sidewalks, curbs,
paving, vegetation, etc. Protection of installed work shall be maintained within reasonable limits until
protection can be removed.

50. Warranty. Subcontractor will meet all warranty requirements as specified in the contract documents.

51. Close Out. Subcontractor to provide all attic stock, Operation and Maintenance Manuals, training, and
close out documents as required by the Contract Documents and as requested by Hogan Construction
Group.

52. Daily Reports. Daily Reports must be completed and submitted to the superintendent on a daily
basis.

53. Weekly Subcontractor Meetings. Subcontractor will be required to attend weekly Subcontractor
Meetings. Meetings will be mandatory at least two weeks before, during and two weeks after this
subcontractors scope of work.

54. Taxes and Fees. All applicable sales and use taxes and permit fees are included.

55. Schedule of Values. Subcontractor shall submit a detailed Schedule of Values for approval by the
Contractor. This Schedule of Values is to be the basis of the monthly applications for payment.

56. Pay Application. Subcontractor shall submit their pay requisition by the 25" of each month. Pay

requisitions received after this date will be carried over to the next month. Pay applications must be
submitted on Hogan Construction Group’s form (see Attachment L).

57. Subcontractor must provide a 100% Payment and Performance Bond. This Subcontract requires
performance and payment bonds in an amount equal to 100% of its value. In accordance with the
provisions of this Agreement, initial bond premiums will be paid directly by the Contractor and have not
been considered in the calculation of this Subcontract's value. Bond costs associated with additive
change orders will be paid by the Subcontractor. An invoice from the Subcontractor's bonding
company shall be sent to Hogan Construction Group within 7 days of the execution of this
agreement. In such case as the bond premium exceeds TBD% of the value of this Subcontract, or
$TBD a deductive change order will be written for the cost difference. Subcontractor agrees that in no
event shall Hogan's direct payment of Subcontractor's surety bond premium(s) be construed to make
Hogan a principal under the bond(s). Hogan may have rights as a claimant under such bond(s) but in
no event shall it have any liability under such bond(s)."

V. UNIT PRICES

At the option of the Contractor, the following unit prices will be considered. All prices are inclusive of overhead,
profit, taxes, insurance, bond, etc., and will be used for add or deduct occurrences. These unit prices will be
good for the duration of the project.
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VI. CONTRACT AMOUNT
1. ITEM $ xx,XXX.00
2. $ xx,XXX.00
3. $ xx,XXX.00
4 $ xx,XXX.00

Total $ xx,XXX.00

VII. EXCLUSIONS
1. N/A

VIII. SCHEDULE

1. See Attachment M.

IN WITNESS WHEREOF, Contractor and Subcontractor hereby execute this Agreement the day and year first written
above.

WITNESS HOGAN CONSTRUCTION GROUP, LLC
By:

Name: Name: Christopher M. Bowen
Its: Vice President

WITNESS SUBCONTRACTOR
By:

Name: Name:

Its:

SUBCONTRACTOR MUST ATTACH CURRENT INSURANCE CERTIFICATE NAMING
HOGAN AND OWNER AS ADDITIONAL INSURED.



