ATTACHMENT 4.0.1.2(b)

DESIGN-BUILD PRICE PROPOSAL
CHECKLIST - PRICE PROPOSAL B

Project Name: 1-395 HOV Ramp at Seminary Road with 1-395 NB Auxiliary

Lane Extension
Contract ID Number: C00096261DB50

» Contents of Price Proposal:

X
X

X X X X

Proposal Price, in both numbers and words (Attachment 4.8.1)

Schedule of Values itemized in accordance with Part 1, Section 4.8.3,
including material quantities and costs of each proposed work
package

Proposed Monthly Payment Schedule showing the anticipated
schedule on which funds will be required and associated value of
work in accordance with Part 1, Section 4.8.4

Price Adjustment Information and Forms for Fuel, Asphalt and
Steel, including identification of pay items and associated quantities
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division I Amendments to the Standard Specifications

Sworn Statement Forms (C-104, C-105, Attachments 4.8.7(a) and
4.8.7(b))

DBE Requirements Forms (C-111, C-49 and C-112) as applicable
(Attachments 4.8.8(a), 4.8.8(b) and 4.8.8(c))

CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file
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Request For Proposals [-395 HOV Ramp at Seminary Road with [-395 NB Auxiliary Lane Extension

Part 1 City of Alexandria, Virginia

Instructions for Offerors Project No. 0395-100-722, 0395-100-736

August 15,2012 Contract ID # C00096261DBS50
ATTACHMENT 4.8.1(b)

PRICE PROPOSAL FORM - PRICE PROPOSAL B

4.8.1 Offeror shall specify, the following pricing information, in both numbers and words:

1 Proposal Price;
Lump Sum Rve Million H"h)/ld(@ 2
Seven thasand

Design-Builder: Shirley Contracting Company, LLC

Vendor No.: S018

Commonwealth of Virginia
Virginia Department of Transportation
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[-395 HOV Ramp at Seminary Road Project with I-395 NB Auxiliary Lane Extension
Project No. 0095-100-722, 0395-100-736

February 13, 2013

Monthly Payment Schedule

Proposal B
reriod li;namg rrojected cumuiatnve
(Month) Projected Monthly Total: Total:

April 2013 $ 558.670
May 2013 $ 614,537 § 1,173,207
June 2013 $ 642,471 $ 1,815,678
July 2013 $ 670,404 $ 2,486,082
August 2013 $ 726,271 $ 3,212,353
September 2013 $ 782,138 §$ 3,994,491
October 2013 $ 899,459 § 4,893,949
November 2013 $ 1,005,606 $ 5,899,555
December 2013 $ 1,173,207 $ 7,072,762
$ 1,296,114 8,368,877
$ 1,452,542 9,821,419
$ 1,625,730 $ 11,447,148
$ 1,787,744 $ 13,234,892
$ 1,843,611 $ 15,078,503
June 2014 $ 1,899,478 $ 16,977,981
July 2014 $ 1,955,345 $ 18,933,326
August 2014 $ 2,011,212 § 20,944,538
September 2014 $ 2,039,146 $ 22,983,684
October 2014 $ 2,067,079 § 25,050,763
November 2014 $ 2,095,013 27,145,775
December 2014 $ 2,122,946 29,268,721
January 2015 $ 2,130,209 $ 31,398,930
February 2015 $ 2,133,561 $ 33,532,491
March 2015 $ 2,178,813 § 35,711,304
April 2015 $ 2,189,986 $ 37,901,290
May 2015 $ 2,212,333 § 40,113,623
June 2015 $ 2,217,920 $ 42,331,543
July 2015 $ 2,223,507 $ 44,555,050
August 2015 $ 2,234,680 $ 46,789,730
September 2015 $ 2,244,736 $ 49,034,466
October 2015 $ 2,262,614 § 51,297,079
November 2015 $ 2,279,374 $ 53,576,453
December 2015 $ 2,290,547 $ 55,867,000
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Request for Proposals [-395 HOV Ramp at Seminary Road with [-395 NB Auxiliary Lane Extension

Part 3 — Addendum #1 City of Alexandria, Virginia
Lump Sum Agreement Project No. 0395-100-722, 0395-100-736
November 5, 2012 Contract ID # C00096261DB50

EXHIBIT 6.3(a)
ADJUSTMENT FOR ASPHALT

SPECIAL PROVISION FOR
ASPHALT MATERIAL PRICE ADJUSTMENT
DESIGN-BUILD PROJECTS
November 5, 2012

In the event the Design-Builder elects to seek adjustment for asphalt items designated in the Price Proposal\Contract
as Price Adjustment Items such items will be subject to price adjustment as set forth herein. Other items will not be
adjusted, except as otherwise specified in the contract. If new pay items which contain Asphalt Material are
established by Work Order, they will not be subject to Price Adjustment unless specifically designated in the Work
Order to be subject to Price Adjustment.

Each month, the Department will publish an average state-wide PG 64-22 f.0.b. price per ton developed from the
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in
Virginia. The Department will collect terminal prices from approximately 12 terminals each month. These prices
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices
will be eliminated and the remaining values averaged to establish the average statewide price for the following
month. That monthly state-wide average price will be posted on the Scheduling and Contract Division website on or
about the first weekday of the following month.

This monthly statewide average price will be the Base Index for all contracts on which bids are received during the
calendar month of its posting and will be the Current Index for all asphalt placed during the calendar month of its
posting. In the event an index changes radically from the apparent trend, as determined by the Engineer, the
Department may establish an index which is determined to best reflect the trend.

The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index
and the Current Index for the applicable calendar month during which the work is performed. Adjustment of any
asphalt material item designated as a price adjustment item which does not contain PG 64-22, except PG 76-22, will
be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt concrete pavement to which
adjustment will be applied will be the quantity based on the percent of asphalt cement shown on the appropriate
approved job mix formula.

The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity
based on 65 percent residual asphalt.

Price adjustment will be shown as a separate entry on the monthly application of payment for work packages
completed; however, such adjustment will not be included in the total cost of the work for progress determination or
for extension of contract time.

In order to be eligible for asphalt price adjustment under this provision, the Design-Builder shall clearly identify
within the Schedule of Values those pay items and the associated quantities it chooses to have asphalt price
adjustment applied to in its work packages. Items the Design-Builder claims in its application of payment for
asphalt adjustments must be properly designated in order to be considered for adjustment. Items not properly
designated or left out of the Design-Builder’s Schedule of Values will automatically not be considered for
adjustment.

Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment.

_XI elect to use this provision

_ T elect not to use this provision

Design-builder: Shirlev Contracting Co., LLC
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Request for Proposals [-395 HOV Ramp at Seminary Road with 1-395 NB Auxiliary Lane Extension

Part 3 — Addendum #1 City of Alexandria, Virginia
Lump Sum Agreement Project No. 0395-100-722, 0395-100-736
August 15, 2042November 5, 2012 Contract ID # C00096261DB50

EXHIBIT 6.3 (c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

November 5, 2012

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. A master listing of standard items eligible for fuel adjustment is provided
by the Department on its website at the following link

The listing on the web site
also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as
shown in the Department’'s master listing of eligible items.

In order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
within the Schedule of Values those pay items and the associated quantities it chooses to have fuel
adjustment applied to in its work packages. ltems the Design-Builder claims in its application of
payment for fuel adjustments must be properly designated in order to be considered for adjustment.
Iltems not properly designated or left out of the Design-Builder's Schedule of Values will automatically not
be considered for adjustment.

The monthly index price to be used in the administration of this provision will be calculated by the
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information
Administration on highway diesel prices, for the Lower Atlantic region. The monthly index price will be the
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of
the month for all bids received during that month.

The current index price will be posted by the Department and will be calculated using the data from the
month preceding the particular estimate being vouchered for payment.

The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be
cost adjusted. The amount of adjustment per gallon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF

Where; S = Monetary amount of the adjustment (plus or minus)
B = Base index price
E = Current index price

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 2



Request for Proposals 1-395 HOV Ramp at Seminary Road with I-395 NB Auxiliary Lane Extension

Part 3 - Addendum #1 City of Alexandria, Virginia
Lump Sum Agreement Project No. 0395-100-722, 0395-100-736
Aungust15-2012November 5, 2012 Contract ID # C00096261DB50

Q = Quantity of individual units of work
F = Appropriate fuel factor

Adjustments will not be made for work performed beyond the original contract time limit unless the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department’'s master
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted,;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuel adjustment must be determined during development of the Work Order and clearly shown
on the Work Order form. The Base Index price on any new eligible pay items added by Work Order will
be the Base Index price posted for the month in which bids were received for that particular project. The
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When quantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double), the Department will review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegotiate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination
of progress or for extension of contract time.

Xl elect to use this provision

_ Telect not to use this provision

Design-builder:Shirley Contracting Co., LLC

Vendor No.: S018

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 2



Exhibit 1 I-395 HOV Ramp at Seminary Road with 1-395 NB Auxiliary Lane Extension

To Part 3 City of Alexandria, Virginia
Lump Sum Agreement Project No. 0395-100-722, 0395-100-736
August 15, 2012 Contract ID # C00096261DB50

EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Builder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. If new pay items which involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items
of work identified in the Price Proposal/contract in accordance with this provision. Provided at the end of
this provision is a master listing of standard bid items the Department has determined are eligible for steel
price adjustment. Inventoried materials from the listing of eligible items are specifically excluded for
consideration. In addition, concrete items where reinforcing steel is normally included in the unit bid price
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and
parapets, are not eligible for consideration under this provision.

The requirements of this provision shall apply only to material cost changes that occur between the date
of the opening of the Price Proposal and the date the material is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Steel ltems on Design-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Proposal Design-Builder declares its
intention to participate in the price adjustment in its contract with the Department. For the purposes of
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel ltems on Design-Build
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for inspection and audit verification.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Eligible Steel ltems on Design-Build Projects
furnished with its Price Proposal. Design-Builder must use the format as shown with this Form; no other
format for presenting this information will be permitted. Design-Builder shall certify that all items of
documentation are original and were used in the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shall
support the base line material price (‘Base Price") of the steel item only. Base price per pound shall not
include the following cost components: fabrication, shipping, storage, handling, and erection.

Failure to submit all documentation required or requested supporting the per pound prices on eligible
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying item under consideration will be subject to the following condition:

There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a
maximum of 60 percent from the Base Price when compared with the latest published price index
(“Price Index”) in effect at the time material is shipped to the fabricator.

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 8



Exhibit 1 1-395 HO Ramp at Seminary Road with 1-395 NB Auxiliary Lane Extension

To Part 3 City of Alexandria, Virginia
Lump Sum Agreement Project No. 0395-100-722, 0395-100-736
August 15, 2012 Contract ID # C00096261DB50

The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific
steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding
1.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PPI) is
subject to revision 4 months after original publication, therefore, price adjustments and payments will not
be made until the index numbers are finalized.

The price adjustment will be determined by computing the percentage of change in index value beyond
10 percent above or below the index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of lading provided to the
Department. The final price adjustment dollar value will be determined by multiplying this percent
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price increase/decrease will be computed as follows:

A=BxPxQ
Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in Design-Builder's Price
Proposal for project in price per pound as listed on the Form for
Price Adjustment for Eligible Steel ltems on Design-Build Project

P = Adjusted percentage change in PPi average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

The need for application of the adjustments herein to extra work will be determined by the Engineer on an
individual basis and, if appropriate, will be specified on the Work Order.

This price adjustment is capped at 60 percent. This means the maximum “P” value for increase or
decrease that can be used in the above equation is 50% (60%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Builder, any apparent
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment
will result in ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 8



Exhibit 1 I-395 HOV Ramp at Seminary Road with I-395 NB Auxiliary Lane Extension

To Part 3 City of Alexandria, Virginia
Lump Sum Agreement Project No. 0395-100-722, 0395-100-736
August 15, 2012 Contract ID # C00096261DB50

FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Department Participation

(Al prices to be supported by project-specific quotes)

DATE FOR RECEIPT OF PRICE PROPOSAL  February 13, 2103

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices (costs) are F.O.B. from the originating mill.

ltem Unit Date of
Number Item Description Quantity Unit Price Supplier Quote

Wel/l, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build
Projects to this Price Proposal and contract. The terms and conditions for participation are as stated in
the Special Provision For Steel Adjustment for Design-Build Projects.

Design-Builder Date

Commonwealth of Virginia
Virginia Department of Transportation
Page 3 of 8



Exhibit 1 [-395 HOV Ramp at Seminary Road with I-395 NB Auxiliary Lane Extension

ToPart3 City of Alexandria, Virginia
Lump Sum Agreement Project No. 0395-100-722, 0395-100-736
August 15, 2012 Contract ID # C00096261DB50

Sample Calculation of a Price Adjustment (increase)
Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted** BLS Producers Price Index (PPI) most recently published average at time of opening of the
Price Proposal is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PP1) most recently published average for month of October is 161.1

Adjustment formula is as follows:
A=BXPXQ

Where, A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q= Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (161.1- 139.6)/139.6 — 0.10 = 0.054
Q = 450,000 Ib.

A= 0.2816 x 0.054 x 450,000
A= $6,842.88 pay adjustment to Design-Builder

Commonwealth of Virginia
Virginia Department of Transportation
Page 4 of 8



Exhibit 1 [-395 HOV Ramp at Seminary Road with 1-395 NB Auxiliary Lane Extension

To Part 3 City of Alexandria, Virginia
Lump Sum Agreement Project No. 0395-100-722, 0395-100-736
August 15, 2012 Contract ID # C00096261DB50

Sample Calculation of a Price Adjustment (decrease)
Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design-Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted BLS Producers Price Index (PP!) most recently published average at time of opening of the
Price Proposal is 156.6.

Ali eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3

Adjustment formula is as follows:
A=BXPXQ

Where; A= Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q= Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (156.6 —136.3)/156.6 —0.10 = 0.030
Q = 450,000 Ib.

A= 0.2816 x 0.030 x 450,000
A= $3,801.60 credit to Department

Commonwealth of Virginia
Virginia Department of Transportation
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Exhibit 1
To Part 3

Lump Sum Agreement

August 15, 2012

March 18, 2009

ITEM NUMBER

00519
00540
00542
00560
11030
11181
13290
13292
13294
13310
13320
13323
13331
13333
13335
13341
13351
13352
13353
13355
13421
13450
13451
13452
13545
14502
15290
15302
15305
17323
17325
17327
17353
17521
175623
17525
22501
22643
22645
23043
23501
45522
45532
45562

[-395 HOV Ramp at Seminary Road with |-395 NB Auxiliary Lane Extension

City of Alexandria, Virginia

Project No. 0395-100-722, 0395-100-736

Contract ID # C00096261DB50

MASTER LISTING

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

ITEM DESCRIPTION

SHEET PILE, STEEL

REINF. STEEL

EPOXY COATED REINF. STEEL
STRUCTURAL STEEL JB-1

REINF. STEEL BRIDGE APPR. SLAB
PATCH.HYDR.CEM.CONC. PAVE.
GUARDRAIL GR-8 (NCHRP 350 TL-3)
GUARDRAIL GR-8A (NCHRP 350 TL-3)
GUARDRAIL GR-8B (NCHRP 350 TL-3)
GUARDRAIL TERMINAL GR-6 (NCHRP 350)
GUARDRAIL GR-2

GUARDRAIL GR-2A

RAD. GUARDRAIL GR-2

RAD. GUARDRAIL GR-2A
GUARDRAIL GR-3

GUARDRAIL TER. GR-6(WEATHERING STEEL
GUARDRAIL GR-8

GUARDRAIL GR-8A

GUARDRAIL GR-8B

GUARDRAIL GR-10

MEDIAN BARRIER MB-3

MEDIAN BARRIER MB-5

MEDIAN BARRIER MB-5A

MEDIAN BARRIER MB-5B

REINF. STEEL

REINFORCING STEEL
PATCH.CEM.CONC.PAVE.TY.CRCP-A
PATCH.CEM.CONC.PAVE. TY. ||
PATCH.CEM.CONC.PAVE.TY. IV-A
GUARDRAIL BEAM *

RADIAL GUARDRAIL BEAM *
RUB RAIL

CABLE GR-3

GUARDRAIL BEAM (WEATHERING STEEL)
RADIAL GUARDRAIL BEAM (WEATHERING STEEL)
RUB RAIL (WEATHERING STEEL)
FENCE FE-W1

FENCE FE-CL

FENCE FE-CL VINYL COATED
WATER GATE FE-4 TY.IlI

FENCE FE-W1 (FABRIC ONLY)

4" STEEL ENCASE. PIPE

6" STEEL ENCASE. PIPE

16" STEEL ENCASE. PIPE

BLS Series I. D.
Number WPU
UNITS  used in $ adjust.
SF avg. 1017 & 101
LB 101704
LB 101704
LB avg. 1017 & 101
LB 101704
SY 101704
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LB 101704
LB 101704
SY 101704
sy 101704
Sy 101704
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF avg. 1017 & 101
LF 101706
LF 101706
LF 101706

Commonwealth of Virginia
Virginia Department of Transportation
Page 6 of 8



Exhibit 1 I-395 HOV Ramp at Seminary Road with -395 NB Auxiliary Lane Extension

To Part 3 City of Alexandria, Virginia

Lump Sum Agreement Project No. 0395-100-722, 0395-100-736

August 15, 2012 Contract ID # C00096261DB50
45572 18" STEEL ENCASE. PIPE LF 101706
45582 24" STEEL ENCASE. PIPE LF 101706
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PIPE LF 101706
50402 SIGN POST STEEL 3" LF 101706
50404 SIGN POST STEEL 4" LF 101706
50406 SIGN POST STEEL 6" LF 101706
50410 SIGN POST STEEL 10" LF 101706
50412 SIGN POST STEEL 12" LF 101706
50414 SIGN POST STEEL 14" LF 101706
50416 SIGN POST STEEL 16" LF 101706
50418 SIGN POST STEEL 18" LF 101706
51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706
51327 SIG. POLE MP-1 20' ONE ARM 40’ EA 101706
51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706
51331 SIG. POLE MP-1 20' ONE ARM 44’ EA 101706
561337 SIG. POLE MP-1 20' ONE ARM 50’ EA 101706
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706
51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706
51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706
51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706
51347 SIG. POLE MP-1 20' ONE ARM 60' EA 101706
51348 SIG. POLE MP-1 20' ONE ARM 62' EA 101706
51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42' EA 101706
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706
55162 LIGHTING POLE LP-1 30'-4' EA 101706
55163 LIGHTING POLE LP-1 30-6' EA 101706
55166 LIGHTING POLE LP-1 30'-12' EA 101706
55169 LIGHTING POLE LP-1 35'-6' EA 101706
55171 LIGHTING POLE LP-1 35'-10' EA 101706
55176 LIGHTING POLE LP-1 40'-8' EA 101706
55185 LIGHTING POLE LP-2 TYPE A EA 101706
55186 LIGHTING POLE LP-2 TYPE B EA 101706
55187 LIGHTING POLE LP-2 TYPE C EA 101706
55188 LIGHTING POLE LP-2 TYPE D EA 101706
55189 LIGHTING POLE LP-2 TYPE E EA 101706
55190 LIGHTING POLE LP-2 TYPE F EA 101706
55192 LIGHTING POLE LP-2 TYPE H EA 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
61700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61705 EPOXY COATED REINF. STEEL LB 101704
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101

Commonwealth of Virginia
Virginia Department of Transportation
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Exhibit 1 I-395 HOV Ramp at Seminary Road with 1-395 NB Auxiliary Lane Extension

To Part 3 City of Alexandria, Virginia

Lump Sum Agreement Project No. 0395-100-722, 0395-100-736

August 15, 2012 Contract ID # C00096261DB50
61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W LB avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101
61821 STR.STEEL ROLLED BEAM ASTM A709 GRADES50 LB avg. 1017 & 101
61822 STR.STEEL ROLLED BEAM ASTM A709 GRADESOW LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg. 1017 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL LB 101704
65204 CORROSION RESISTANT REINF. STEEL LB 101704
65205 EPOXY COATED REINF. STEEL LB 101704
67086 PED. FENCE &' LF avg. 1017 & 101
67088 PED. FENCE 8&' LF avg. 1017 & 101
67089 PED. FENCE 10' LF avg. 1017 & 101
68100 REINF. STEEL LB 101704
68104 CORROSION RESISTANT REINF. STEEL LB 101704
68105 EPOXY COATED REINF. STEEL LB 101704
68107 STR.STEEL PLATE GIRDER ASTM A709 GRADES50 LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg. 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg. 1017 & 101
68115 STRUCT. STEEL LB avg. 1017 & 101
68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704
69060 SHEET PILES, STEEL SF avg. 1017 & 101
69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL LB 101704
69105 EPOXY COATED REINF. STEEL LB 101704
69110 STEEL PILES 10" LF avg. 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101

_ Telect to use this provision

X_Ielect not to use this provision

Design-Builder: Shirley Contracting Company, LLC

Vendor No.: S018

Commonwealth of Virginia
Virginia Department of Transportation
Page 8 of 8



Form C-24

Rev. 7-6-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOSAL GUARANTY
KNOW ALL MEN BY THESE PRESENTS, THAT WE  SHIRLEY CONTRACTING COMPANY, LLC As
o TRAVELERS CASUALTY AND SURETY COMPANY
principal, and OF AMERICA Surety, are held and firmly bound unto the

Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE
BID, lawful money of the United States of America, for the payment of which, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly
by these presents.

SIGNED, sealed and dated this 13TH Day of _ FEBRUARY ,20 13

WHEREAS, the above said principal is herewith submitting its proposal for:

PROJECT NUMBER: CONTRACT ID NUMBER: C00096261DB50

1-395 HOV RAMP AT SEMINARY ROAD FROM: SANGER AVENUE TO: SEMINARY ROAD WITH

1-395 NB AUXILIARY LANE EXTENSION FROM: DUKE STREET TO: SANGER AVENUE

CITY OF ALEXANDRIA, VIRGINIA, A DESIGN-BUILD PROJECT
NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be
awarded the contract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faithful performance of the contract, then this
obligation shall be null and void; otherwise to remain in full force and effect and the principal and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amount for which the obligee may legally contract with another party to perform the said work if the latter
amount be in excess of the former; but in no event shall the liability exceed the penal sum hereof.

Michael
(Principal*) (Address)
By: By:
(Officer, Partner or Owner) (Seal) (Surety Company)
(Principal®) (Attorney-in-Fact*™) (Seal)
By: By:
(Officer, Partner or Owner) (Seal) (Address)

*Note: If the principal is a joint venture, each party thereof must be named and execution made by same hereon. If there is more than
one surely to the bid bond, each surety must be named and execution shall be made by same hereon.

Electronic Bid Only: In lieu of completing the above section of the Contract Performance Bond, the Principal shall file an Electronic
Bid Bond when bidding electronically. By signing below the Principal is ensuring the identified electronic bid bond has been
executed and the Principal and Surety are firmly bound unto the Commonwealth of Virginia under the same conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
**Attach copy of Power of Attorney



WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER

VN POWER OF ATTORNEY
TRAVELER Farmington Casualty Company St. Paul Mercury Insurance Company
Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

Attorney-In Fact No. 219657 Certificate No. O O 5 2 3 9 3 3 O

KNOW ALL MEN BY THESE PRESENTS: That Faimington Casualty Company, St. Paul Fiie and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the laws of the State of Towa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
laws of the State of Wisconsin (herein collectively called the “Companies™), and that the Companies do hereby make, constitute and appoint

Diana L. Parker, and Karen C. Bowling

of the City of Columbia , State of Maryland , their true and lawful Attorney(s)-in-Fact,
each in their sepaiate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREQF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this [6th
dayof October 2012
yo ,
Farmington Casualty Company St. Paul Mercury Insurance Company
Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

s,
WHRE g,

> "-y:f.%
S5l
e,/
e
State of Connecticut By:
City of Hartford ss.
On this the 16th day of October , 2012 , before me personally appeared Robert L. Raney, who acknowledged himself to

be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2016. Marie C Tetreault, Notary Public

58440-8-12 Printed in U.S.A.

WARNING: THIS POWER OF ATTORNEY IS



Form C-104
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

PROJECT: 0395-100-722, 0395-100-736

FHWA: IM-5A01(362), NH-5A01(363), pending

This form must be completed, signed and returned with bid; and failure to do so may result in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWIN G STATEMENT EITHER BY SIGNING
THE AFFIDAVIT AND HA VING IT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED BY EACH PRINCIPAL OF A JOINT VENTURE BID.

STATEMENT, In preparation and submission of this bid, I, the firm, corporation or officers, agents or
employees thereof did not, either directly or indirectly, enter into any combination or arrangement with any
persons, firm or corporation or enter into any agreement, participate in any collusion, or otherwise take any
action in the restraint of free, competitive bidding in violation of the Sherman Act (16 U.S.C. Section 1) or
Article 1.1 or Chapter 12 of Title 18.2 (Virginia Governmental Frauds Act), Sections 59.1-9.1 through 59.1-
9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at Fairfax, VA February ,20 13

Shirley Contracting Company, LLC
(Name of Firm)
STATE of Virginia COUNTY (CITY) of Fairfax
To-wit:
| Danielle Barber , @ Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day =~ Michael E. Post

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

to before me this  13th day of February ,20 13
My Commission expires  April 30, 2014

OR
UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at ths day of , 20
County (City), STATE

By:

(Name of Firm) (Signature)



Form C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

PROJECT: 0395-100-722, 0395-100-736

FHWA: TM-5A01(362), NH-5A01(363), pending

This form must be completed, signed, notarized and returned with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1.

I, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1970). (If
none, so state).

NAME Location of Principal Office
VTCA 620 Moorefield Park Dr., Richmond, VA 23236
HCCA 10756B Ambassador Dr., Manassas, VA 20110
Maryland Hwy. Contractors Assn. 2408 Peppermill Dr., Glen Burnie, MD 20161

| (we) have v, have not , participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that I/We have _ v _, have not , filed with the joint Reporting Committee,
the Director of the Office of Federal Contract Compliance, a Federal Government
contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.

(Continued)



ORDER NO.:
CONTRACT ID. NO.:

Form C-105
page 2

3. The bidder certifies to the best of its knowledge and belief, that it and its principals:
(@) Are not presently debarred, suspended, proposed for debarment, declared

ineligible or voluntarily excluded from covered transactions by any Federal
department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or
had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.

Signed at Fairfax, VA February ,20 13
Shirley Contracting Company, LLC o Mo
(Name of Firm) print)
STATE of Virginia COUNTY (CITY) of Fairfax
To-wit:
| Danielle Barber , @ Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day Michael E. Post

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

day of February ,20 13
My Commission expires  April 30, 2014



Form C-111
Rev. 2-15-11

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
MINIMUM DBE REQUIREMENTS

PROJECTNG.  0395-100-722, 0395-100-736
FHWA NO. IM-5A01(362), NH-5A01(363), pending

***INSTRUCTIONS * * *

THIS FORM CAN BE USED BY THE CONTRACTOR TO SUBMIT THE NAMES OF DBE FIRMS TO BE UTILIZED ON THE PROJECT. THE
CONTRACTOR SHALL INDICATE THE DESCRIPTION OF THE CATEGORY (S, M, SP or H) AND THE TYPE OF WORK THAT EACH DBE WILL
PERFORM AND THE ALLOWABLE CREDIT PER ITEM(S). ADDITIONAL SHEETS TO SHOW THE ALLOWABLE CREDIT PER ITEM MAY BE
ATTACHED IF NECESSARY. PLEASE NOTE: THE AMOUNT OF ALLOWABLE CREDIT FOR A DBE SUPPLIER IS 60% OF THE TOTAL COST
OF THE MATERIALS OR SUPPLIES OBTAINED AND 100% FOR A DBE MANUFACTURER OF THE MATERIALS AND SUPPLIES OBTAINED.
A CONTRACTOR MAY COUNT 100% OF THE FEES PAID TO A DBE HAULER FOR THE DELIVERY OF MATERIALS AND SUPPLIES TO THE
PROJECT SITE, BUT NOT FOR THE COST OF THE MATERIALS AND SUPPLIES THEMSELVES.

DBE REQUIREMENT 20.0 o

PERCENT ATTAINED BY BIDDER 2004 %

USED AS
SUBCONTR. (S)
MFG. (M) $ AMOUNT OF
NAMES(S) AND CERTIFICATION NO. SUPPLIER (SP) TYPE OF WORK AND ITEM ALLOWABLE
OF DBE(S) TO BE USED HAULER (H) NO(S) CREDIT PER ITEM
SEE ATTACHMENT
TOTAL
TOTAL CONTRACT VALUE $ x REQUIRED DBE 200 o =%
I/WE CERTIFY THAT THE PROPOSED DBE(S) SUBMITTED WILL BE USED ON THIS CONTRAC REON AND ASSURE THAT
DURING THE LIFE OF THE CONTRACT. I/WE WILL MEET OR EXCEED THE THE
DEPARTMENT.
Shirley Contracting Company, LLC BY
BIDDER RE

BY



1-395 HOV Ramp at Seminarv Road
SHIRLEY CONTRACTING COMPANY, LLC

Contract ID Number: C00096261DB50
State Project No. 0395-100-722, 0395-100-736

DBE Breakdown of Form C-111

SUBCONTRACTOR

Aggregate Relocation Specialists, LLC

American Pride Welding, Inc

New Form Building Systems, Inc.

D Littlejohn, Inc.
Nickelston Industries, Inc

Morgan Oil Corporation

Tavares Concrete Company, Inc.

Interlock Steelworkers, Inc.

Old Dominion Electrical Supply, Inc.

Roadside Inc.

Quinn Consulting Services, Inc.

Geoconcepts Engineering, Inc.

Diversified Property Services of VA B

1-395 C-111 Summary - Large

ADDRESS

364 Singleton Circle, Warrenton, VA 20186

3484 New Salem Road, Climax, NC 27233

90 Heritage Park Road Suite 2, Bucksport, ME 04416
332 Homer Road, Woodbridge, VA 22191

P.O. Box 133, Lawsonville, NC 27022

P.O. Box 100 Marshall, VA 20116
8000 Cinder Bed Road, Lorton, VA 22079
2703 Back Acre Circle, Mount Airy, MD 21771

P.O. Box 25644 Richmond, VA 23260
128 Dealba Lane, Seaford, VA 23696

4094 Majestic Lane #281, Fairfax, VA 22033
19955 Highland Vista Drive, Suite 170 Ashburn, VA 20147
20 E. Timonium Road, Suite 111, Timonium, MD 21093

CONTRACT TOTAL VALUE:

TYPE OF WORK

Aggregate Supply
SIP Form Furnish & Install
Furnish Sound Wall Panels
Onsite Trucking
Guardrail Installation

Asphalt Mixtures Merchant
Wholesalers - Liquid Supply

Concrete Flatwork
Rebar Furnish & Install

Electrical Equipment Furnish
Underdrain

Engineering Services
Engineering Services
R.O.W. Acquisition Services

$55,867,000.00

DBE No.

#675350
#6T71779
#674697
#626342
#648455

#000918
#626436
#626263
#000023
#626684
#626289
#626642
#626679

-,
<o SHI

LEY

CONTRACTING COMPANY

PERCENT of PERCENT of

VEND No. WORK bv DBE DBE VALUE
100.00% 1.70%
#A1050 100.00% 0.47%
100.00% 2.38%
00 00% 0.98%
#N234 00.00% 0.33%
00.00% 0.81%
#T131 00.00% 4.98%
#1039 00.00% 4.53%
00.00% 0.55%
#R574 00.00% 0.20%
Professional Services 00.00% 1.34%
Professional Services 00.00% 1.70%
Professional Services 00.00% 0.07%

TOTAL:
Value of DBE Attained

CONTRACT
AMOIUINT

$  952.000.00
$  260,000.00
3 1.327,646.00
$  550,000.00
$ 185,000.00

$  450,000.00
$ 2,781,000.00
§ 2.528.000.00
$  308,000.00
$  114,000.00
$  750,000.00
$  950.000.00
3 41.000.00

$11,196,646.00
20.04%

Contract ID Number: C00096261DB50
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Fom C-112
Rev, 3-1-11
Pege 1 of 2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.. 0395-100~722, 0395~100, 736

Federal Project No.: IM~5A401(363), NH-5A01(363), pending
This form is to be submitted in accordance with the Department's Special Provision for Section 107,15,

It is hereby certified by the below signad Centractors that there exists a written quote, acceptable to the parties
invalved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is hot intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document doss not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may requirs
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution,

Itis further certified that the aforermentioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement betwesn the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve t¢ add to, delete, or modify the terms as stated,

The prime Contractor further represents that the aforementionad mutually acceptable quote and fully executed
subcantract agraement shall remain on file for a petiod of not less than one year following completion of ihe prime's

contract with the longer period as provisions of governing Federal or State law or regulations
may require, Fo , the term Prime Contractor shall refer to any Contracior utilizing 2 DBE
subcontractor, re they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agrsement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBRCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor
_President/CED

Date: _2/13/13

First Tier
Subcontractor if
Applicable

Date: 3"3']3

¢u/18 3vvd NOLSTIHDIN BEPETLBIEE 65:08 ETLC/ET/Z8
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Rev. 3-1-11
Page 2 of 2

Second Tier
Suhcontractor if
Applicable

By:

Signature Titie
Date:

Third Tier
Subcontractor if
Applicable

S Signature Title
Date:

DBE Contractor

Co rporate Se Cre_"'a.rnj
Date: A-13-13

ca/za  3ovd NOLSTIHOIN BEPETLBIEE 65:08 EIBZ/ET/ZB



Form C-112
Rev, 3-1-11
Page 1 of 2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

009%-100-722, 0395-100-736
J00DSXAIBk IM-5A01(362), NH-5A01(363), pending

mitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concemning the work to be performed
and the price which will be pald for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

Itis further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a pericd of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of goveming Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor
President/CEO
Title
Date: 2/13/13
First Tier
Subcontractor if
Applicable

Date: February 13. 2013



Second Tier
Subcontractor if
Applicable

Third Tier
Subcontractor if

Applicable

GB8E Coniractor

Title
Date:
By:
Signature Tite
Date.
cn kbl 61///% s
%ﬁ%ﬂw’ / '

Fonn C-312
Rev. 3-1-11

No__n_ra
COHE £ s o

F66.13, 2013



Form C-112
Rev. 3-1-11
Page 1 of 2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0395-100-722, 0395-100, 736

Federal Project No.: IM-5A01(363), NH-5A01(363), pending
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor tracti
President/CEO
2/13/13
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:



Second Tier
Subcontractor
if Appiicable;

Third Tier
Subcontractor
it Applicable

DBE Contractor

By

ORDER NO.: B21

CONTRACT ID. NO.: C00071774C01

" Signature

Fonm 5-112
Rev. 3 1-11
FPage 2 of 2

Tillex

Date:

Signature

Tille

Date:

X0 Loty Too

Date

Q\C‘S gc‘K co. &
Tte

EINLR




Form C-112
Rev. 3-1-11
Page 1 of 2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.; 0395-100-722, 0395-100, 736

Federal Project No.: IM-5A01(363), NH-5A01(363), pending
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details conceming the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract geal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
“commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor

President/CEQO
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:



Second Tier
Subcontractor If
Applicable

Third Tier
Subcontractor if
Applicable

DBE Contractor

By:
Signature

By:
Signature

Form C-112
Rev. 3-1-11
Page 2 of 2

Title
Date:

Title
Dete:

Date: _27// 15/ 20/3
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Page 10f2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

395
009Z- 722,0395-100-736
Federal Project N N00SKXXBK IM-5A01(362), NH-5A01(363), pending
This form is to in accordance with the Department's Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details conceming the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen {14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardiess of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor

President/CEO

Date: 2/13/13

First Tier
Subcontractor if
Applicable

PO B LR BTN

Title

Date:
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Second Tier
Subcontractor if

Applicable

By:
Signature Title
Date:

Third Tier
Subcontractor if

Applicable

By:
Signature Title
Date:

DBE Contractor

12- 13- 13
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT

WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS
95
Project 100-736
Federal IM-5A01(362), NH-5A01(363), pending

This form is to be submitted in accordance with the Lepartment's Special Provision for Saction 107.15,

It is hereby certifled by the below signed Contractors that there exists a written quote, acceptable to the parties
involved praliminary to a binding subcontract agreement stating the detalls concering the work to be performed
and the price which will be pald for the aforementioned work. This document Is not intended to, nor ghould it be
construed to, contain the entire text of the agreement between the contracting partles. This document does not take
the place of, nor may it be subslituted for, an officlal subcontracting agreement in those situations that may reguire
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Enginesr within
fourteen (14) buglness days after contract execution.

It ie further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement betwsen the parties involved and that no conversations, varbal agreements, or
other forms of non-written representations shall serve to add to, delete, or mod!fy the terms as stated.

fully executed

of the prime's

or regulations

tilizing 8 DBE
DBE credit toward the contract goal,

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commerclally useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor

Firet Tier

Subcontractor if
Applicable Ki0G Com PR



Feb. 12. 2013 4:17PM

Second Tler
Subcontractor if
Applicable

By:
Signature

Third Tier
Subcontractor if
Applicable

By:
Signature

DBE Contractor

No. 6579 P. 3
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

0395
Project No.: BEE®- 00-722, 0395-100-736
Federal Proje 00087(2239 IM-5A01(362), NH-5A01(363), pending
This form is submitted in accordance with the Department's Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitied to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementloned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a perlod of not less than one year following completion of the prime’s
contract with the Department or for such longer period as provisions of goveming Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are clalming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
“commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor

President/CEO

Date: 2/13/13

First Tier
Subcontractor if
Applicable
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Second Tier
Subcontractor if
Applicable

By:
Signature Title
Date:

Third Tier
Subcontractor if
Applicable

By:
Signature Title
Date:

DBE Contractor

Date: 2. # ﬂ-jj 2
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0395-100-722, 0395-100,736
Federal Project No.: IM-5A01 (362), NH-5A01 (363), pending

This form is to be submitted in accordance with the Department's Special Provision for Section 107.15.

it is hereby certified by the exists a the parties
involved preliminary to a bi the deta performed

and the price which will be his docu hould it be
between the contracting parties. This document does not take

subcontracting agreement in those situations that may require
contract agreement shall be submitted to the Engineer within

reement
ts, or

The prime Contractor further represents that the afore

subcontractor, regardiess of tier, in which they are claiming
Contractors further jointly and severally represent that said binding agreement is for the performance of a
“commercially useful function" as that term is employed in 49 C.F.R. Part 26.56 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Confractor
President/CEO
Date: 2/13/13
First Tier

Subcontractor if “é Z L C

Applicable



Second Tier
Subcontractor if
Applicable

Third Tier
Subcontractor if
Applicable

By:
Signature

DBE Contractor
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0395-100-722, 0395-100-736
Federal Project No.. IM-5A01-(362), NH-5A01 (363), pending
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor

President/CEO

Date: 2/13/13/

First Tier
Subcontractor if
Applicable

By:
Signature Title

Date:



By:
Signature

Third Tier
Subcontractor If
Applicable

By:

DBE Contractor ~ Diversified

Date:

Date:

Date: 2/11/13

Title

Title



YARD 301828918928

Form C-112
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: ¥¥085-100-722, 0395-100-736
Federal Proj IM-5A01(362), NH-5A01(363), pending
This form is itted In accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the detalls concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen {14) business days after contract execution.

Itis further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of goveming Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
“commercially useful function® as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor  Shirl Company, LLC
Preaident /CFD
Title
Date: 9/13/13
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:

CTUE>FEB 12 2013 11:35/ST. 11:34/No. 762609820857 P

2



Second Tier
Subcontractor if
Applicable

By:
Signature

Third Tier
Subcontractor if

Applicable

By:
Signature

DBE Contractor  Interlock Steelworker's, Inc.

CTUE>FEB 12 2018 11:G886/ST. 11:34/No. 7628092087 P

Date:

Date:

Title

Title

President
Title
2-12-13
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0395-100-722, 0395-100-736
Federal Project No.: IM-5A01 (362), NH-5A01 (363), pending

This form is to be submitted in accordance with the Department’s Special Provislon for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details conceming the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It Is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of goveming Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Confractors further jointly and severally represent that sald binding agreement is for the perfoomance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d)-

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor
President/CEO
Date: 2/13/13
First Tier
Subcontractor if
Applicable

By:
Signature Title
Date:



Second Tier
Subcontractor if
Applicabie

Third Tier
Subcontractor if
Applicable

DBE Contractor

By:

By:

Signature

Signature

Services, Inc.

Form C-112
Rev. 3-1-11
Page 2 of 2

Title
Date:
Title
Date:
President
Title

Date: February 12, 2013
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: GQ@%-100-722, 0395-100-736
Federal P IM-5A01(363), NH-5A01(363), pending

This form nce with the Department's Special Provision for Section 107.15.

it is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended ta, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within

fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

quote and fully executed

The prime Contractor further represents that the afor
g completion of the prime's

subcontract agreement shall remain on file for a period
contract with the Department or for such longer period as or State law or regulations
may require. For purposes of this form, the term Prime Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (¢}, (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor Contractin
President/CEO
Date: 2/13/13
First Tier
Subcontractor

Applicable



From:

Second Tier
Subcontractor If
Applicable

By:

Third Tier
Subcontractor if
Applicable

By:

DBE Contractor

02/13/2013 10:13

Signature Title
Date:

Signature Title
Date:

#539 P.003/003
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

RRYG-100-722, 0395-100-736
18X IM-5A01(363), NH-5A01(363), pending

Submitted In accordance with the Department's Special Provision for Section 107.15.

e aforementioned mutually acceptable quote and fully executed subcontract agreement
ment between the parties involved and that no conversations, verbal agreements, or
representations shall serve to add to, delete, or modify the terms as stated.

DBE credit toward the contract goal.
Contractors further jointly and severally represent that said binding agreement is for the performance of a
“commercially useful function" as that term is employed in 4 9 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONT ACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor
President/CEQ
Title
Date: 2/13/13
First Tier
Subcontractor if
Applicable

By
Signature
Date:



DBE Contractor
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Form C-111
Rev. 2-15-11

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
MINIMUM DBE REQUIREMENTS

PROJECT NG, 0395-100-722, 0395-100-736
FHWA NO. IM-5A01(362), NH-5A01(363), pending

*** INSTRUCTIONS * **

THIS FORM CAN BE USED BY THE CONTRACTOR TO SUBMIT THE NAMES OF DBE FIRMS TO BE UTILIZED ON THE PROJECT. THE
CONTRACTOR SHALL INDICATE THE DESCRIPTION OF THE CATEGORY (S, M, SP or H) AND THE TYPE OF WORK THAT EACH DBE WILL
PERFORM AND THE ALLOWABLE CREDIT PER ITEM(S). ADDITIONAL SHEETS TO SHOW THE ALLOWABLE CREDIT PER ITEM MAY BE
ATTACHED IF NECESSARY. PLEASE NOTE: THE AMOUNT OF ALLOWABLE CREDIT FOR A DBE SUPPLIER IS 60% OF THE TOTAL COST
OF THE MATERIALS OR SUPPLIES OBTAINED AND 100% FOR A DBE MANUFACTURER OF THE MATERIALS AND SUPPLIES OBTAINED.
A CONTRACTOR MAY COUNT 100% OF THE FEES PAID TO A DBE HAULER FOR THE DELIVERY OF MATERIALS AND SUPPLIES TO THE
PROJECT SITE, BUT NOT FOR THE COST OF THE MATERIALS AND SUPPLIES THEMSELVES.

DBE REQUIREMENT 20.0 o

PERCENT ATTAINED BY BIDDER 2004 %

USED AS
SUBCONTR. (S)
MFG. (M) $ AMOUNT OF
NAMES(S) AND CERTIFICATION NO. SUPPLIER (SP) TYPE OF WORK AND ITEM ALLOWABLE
OF DBE(S) TO BE USED HAULER (H) NO(S) CREDIT PER ITEM
SEE ATTACHMENT
TOTAL
TOTAL CONTRACT VALUE $ x REQUIRED DBE 200 9, =
I/WE CERTIFY THAT THE PROPOSED DBE(S) SUBMITTED WILL BE USED ON THIS CONT HEREON AND ASSURE THAT
DURING THE LIFE OF THE CONTRACT. I/'WE WILL MEET OR EXCEED THE
DEPARTMENT.
Shirley Contracting Company, LLC BY
BIDDER RE
BY

TE
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