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SPECIAL NOTES 

 

1. These notes shall form part of the Instructions to Tenderers and Conditions of Contract. 

 

2. The tenderer is required to check the number of pages in this document and should he find any missing, or in 

duplicate or indistinct he should inform the Quantity Surveyor, Chuka University and have the same rectified. 

 

3. Should the tenderer be in any doubt about the precise meaning of any item or figure, for any reason whatsoever, he 

must inform the Quantity Surveyor, Chuka University, in order that the correct meaning may be decided before the 

date of submission of tender. 

 

4. No liability will be admitted nor claim allowed, in respect of errors in the tender due to mistakes in the specification, 

which should have been rectified in the manner, described above. 
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FORM OF TENDER 

 

   To: THE VICE CHANCELLOR 

          CHUKA UNIVERSITY  

           P.O BOX 109 - 60400 

           CHUKA 

 

Mechanical Installation Works for Chuka University Men’s Hostel 

 

1. In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to construct, 

install and complete such Works and remedy any defects therein for the sum of: 

  

   Kshs……………………………………………………………….…..[Amount in figures] 

 

   Kenya Shillings…………………………………………………………………... 

   ……………………………………………………………………………………….. 

   …………………………………………………………………[Amount in words] 

 

2. We undertake, if our tender is accepted, to commence the Works as   

  soon as is reasonably possible after the receipt of the Employer’s Representative’s notice to 

commence,      

  and to complete the whole of the Works comprised in the Contract within the time stated in the 

Appendix 

          to Conditions of Contract. 

 

3. We agree to abide by this tender for a period of 90 days from the date of tender opening, and 

shall remain binding upon us and may be accepted at any time before the expiry of that period. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ……………………… day of …………………20….. 

 

Signature ………………….in the capacity of ………………………………………….  

 

duly authorized to sign tenders for and on behalf of:  

 

……………………………………………….…………………………..[Name of  Tenderer[ 

 

of………………………………………….……………………………..[Address of Tenderer] 

 

 

Witness: Name ………………………………………………….  

 

          Address ……………………………………………….  

 

        Signature …………………………………… 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE                 (FORM S 13) 
 

You are required to give the particulars indicated in part 1 and either part 2 (a), 2 (b), or 2 (c) whichever 

applies to your type of business. 

 

You are advised that it is a serious offence to give information on this form. 

Part 1 General: 

Business name    ………………………….…………………………………………… 

Location of business premises ………………………………………………………… 

Plot No.   ……………………… 

Postal address  …………………………………  Tel. No. ………………….. 

Nature of business  …………………………………………………………………….. 

Current consolidated license No. ……………………..  Expiring date  …………….. 

Maximum value of business which you can handle at any one time  (Kshs)……………… 

Name of your banker  ……………………………… branch …………………………. 

 

Part 2 (a) Sole proprietorship 

Your full name ……………………………………………………… age …………… 

Nationality ………………………… country of origin ……………………….. 

*Citizenship details ……………………………………………………………………….. 

 
Part 2 (b)  partnership 

 

Give details of partners as follows: 

Name                                            Nationality                      Citizenship Details         Shares 

 

1  ………………………………………………………………………………………… 

2  ………………………………………………………………………………………… 

 
Part 2 (C)  Registered Company 

Public or private ……………………………….. 

State the nominal and issued capital of the company 

        Nominal  (Kshs) …………………………….. 

            Issued (Kshs) ……………………………….. 

 

 

 

Give details of all directors as follows; 

Name                                            Nationality                      Citizenship Details         Shares 

1  ………………………………………………………………………………………… 

2  ………………………………………………………………………………………… 

3  ………………………………………………………………………………………… 

 

 

Date …………………… signature of tenderer ……………………… 

If Kenyan citizen, indicate under "citizen details" whether by birth, naturalization etc. 
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FINANCIAL INFORMATION 

FORM FS - 1 

1.0   Attach a copy of the firm's annual financial statements for the past two years 

 

2.0  summary of quick assets and current liabilities as of ………………………..   20 …….. 

 

A.   ASSETS 

2.1  Cash. 

       (A)  cash in hand                                                                         Kshs  ………………………. 

 

      (b)  cash deposited in banks 

            (state details)                                                                           Kshs  ………………………. 

 

                                                      TOTAL                                        Kshs  ………………………. 

 

2.2  Deposit with bids / guarantees                                                    Kshs  ………………………. 

2.3  Due from contracts receivable within 90 days                            Kshs  ………………………. 

2.4  Other quick assets                                                                        Kshs  ………………………. 

 

                                                     TOTAL ASSETS                          Kshs  ………………………. 

 

B       LIABILITIES 

                   (i)   Notes payable                                                           Kshs  ………………………. 

                   (ii)   Accounts payable                                                    Kshs  ………………………. 

                   (ii)   Sundry creditors                                                     Kshs  ………………………. 

TOTAL CURRENT LIABILITIES                                               Kshs  ………………………. 

C.         NET QUICK ASSETS  ( A - B )                                        Kshs  ………………………. 

            TOTAL LINES OF CREDIT.                                             Kshs  ………………………. 

            TOTAL NET QUICK ASSETS                                          Kshs  ………………………. 

 

Certified as a true extract of the financial statement for the year  20…..….. 

Signed………………………………………………………… 

Name of certified public accountant  ……………………………………… 

Address      …………………………………………………………………. 
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BANK CREDIT LETTER 

                     Form BL  -  1 

 
Name of Bank   ……………………………………………………….. 

                          

Address            ……………………………………………………….. 

                        

 ……………………………………………………….. 

 

To:   THE VICE CHANCELLOR 

          CHUKA UNIVERSITY  

           P.O. BOX 109 - 60400 

           CHUKA 

 

Dear Sir, 

 

A line of credit in the maximum amount of Kshs ………………………………… 

Has been placed at the disposal of …………………………………………………  

For use when, as and if needed for a period of …………………….. months 

 

None of the items listed as current assets in the financial statement now being submitted by 

…………………………………………………………………………. Has been pledged to secure the 

line of credit mentioned above except as follows: - 

 

…………………………………………………………………………………………… 

 

…………………………………………………………………………………………… 

 

………………………………………………………………………………………….. 

 

……………………………………………………………………………………………. 

 

 

 

(Bank) 

By :  ………………………………………………. 

                              (Bank officer) 
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M.0.W. 118 (Revised) 

SUB CONTRACTOR’S PERFORMANCE BOND 

 

BY THIS AGREEMENT we .............................................................................(SURETY) 

of .......................................................................................................................................... 

are bound to .............................................................................................(CONTRACTOR) 

in the sum County shillings................................................................................................ 

.......................................................................................(Kshs. ..............................................) 

to be paid by us to the said ......................................................................(CONTRACTOR) 

WHEREAS by an agreement in writing dated ..................................................................... 

.........................................................................................................(SUB-CONTRACTOR) 

entered into a sub-contract with ..............................................................(CONTRACTOR) 

 

to carry out and complete the works therein stated in the manner and by the time therein  

specified all in accordance with the provisions of the said sub-contract, namely:  

(description of works) 

................................................................................................................................................ 

 

NOW the condition of the above written bond is such that if the said sub-contractor, his  

executors, administrator, successors or assigns shall duly perform his obligations under  

the sub-contract, of if on default by the sub-contractor the surety shall satisfy and  

discharge the damages sustained by the contractor thereby up to the amount  of the above  

written bond, then this obligation shall be void, otherwise it shall remain in full force and  

effect.  Upon default, and without prejudice to his other rights under the sub-contract, the  

contractor shall be entitled to demand forfeiture of the bond and we undertake to honour  

the demand in the amount stated above.  

 

PROVIDED always and it is hereby agreed and declared that no alteration in the terms  

of the said sub-contractor in the extend or nature of the works to be carried out and no  

extension of time by the contractor under the sub-contract shall in any way release the  

surety from any liability under the above written bond. 

 

IN WITNESS whereof we have set out hand this.............. day of ...................................... 

 

...............................................   .................................................................... 

Surety        Witness  

 

 

 

 

 

 

 

 

 

 



                                                                                                                       Plumbing Works (Men Hostel CU) 

Page 10 of 77 

 

 

BID SECURITY 

 

Whereas   …………………………………………………………………………………….. 

                                       (Name of the tenderer) 

Has submitted this tender dated  …………………………………………………….   for the construction, 

completion and maintenance of ……………………………………… 

……………………………………………………………………………………………….. 

……………………………………………………………………………………………… 

KNOW ALL MEN by these present that we …………………………………………. 

                                                                                (Name of guarantor) 

                                                                            …………………………………………. 

                                                                                 (Registered address) 

 

Are bound unto the Chuka University (herein after called ''the employer") in the sum shillings (words) 

(As stated in the advertisement) for which payment shall well and truly be made to the said employer. 

The guarantor binds itself, its successors and assignees to these presents sealed with the common seal of 

the guarantor this  …………………….. day of  ……………..…….. 20…. 

 

THE CONDITIONS of this obligation are: - 

            (a)  If the tenderer withdraws the tender during the period of tender validity   specified in the form 

of tender or … 

            (b)  If the tenderer, having being notified of the acceptance of his tender,            

                              (i)  Withdraws or 

 

(ii)   Fails or refuses to execute the Contract Agreement when required in accordance 

with the conditions of tendering 

(iii)   Fails or refuses to furnish the performance bond guarantee required in accordance 

with the conditions of tendering 

 

Provided such notification shall have been made to the tenderer during the period of tender validity.  

We undertake to pay the employer an amount not exceeding the above stated amount upon receipt of his 

first written demand without having to substantiate his demand. Provide that in his demand the employer 

shall state that the amount claimed by him is due to the occurrence of one or more of the stated 

conditions. 

The validity of this guarantee shall be until thirty (30) days beyond of validity of tender 

At the request of the employer the tender validity may be extended by mutual agreement between the 

employer and the tenderer and we undertake to extend the validity of this guarantee accordingly, without 

you having to inform us of such extension of tender validity period. 
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CONTRACTOR IDENTIFICATION 

 

Legal Name of the firm …………………………………………………………………… 

Postal Address  ……………………………………………………………………… Physical Address 

……………………………………………………………………                                                                 

…………………………………………………………………… 

Telephone No.  ………… Fax No.  ……………  E - Mail address  …………….……… 

Person to contact     ……………………………………………………… 

Title                        …………………………………………………………………… 
 

Key personnel 

Name 

 

Profession Designation Experience (years) 

    

 

* Attach certificates, testimonials and other documentary evidence to prove years of experience 
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EXPERIENCE 

 

 The contractor is supposed to state the contracts of a similar nature which he has completed in the last five years as per 

the table below: - 

Period Project Scope Contract 

Sum 

Client Consultants 

1 

 

 

 

     

2 

 

 

 

     

3 

 

 

 

     

4 

 

 

     

5 

 

 

     

TOTAL ANNUAL TURNOVER 

YEAR 20……..           KSHS  …………………………………………                                                                         

YEAR 20……..           KSHS  ………………………………………… 

YEAR 20……..           KSHS  ………………………………………… 

YEAR 20……..           KSHS  ………………………………………… 

YEAR 20……..           KSHS  ………………………………………… 

 

 

* Attach completion certificates or other documents to authenticate the provided information 
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INSTRUCTION TO TENDERERS 

 

Note:  The tenderer must comply with the following conditions and instructions and failure to do so is liable to result in 

rejection of the tender. 

 

                                                   GENERAL 

1. Definitions 

 

(a) “Tenderer” means any person or persons partnership firm or company submitting a sum or sums in the 

Bills of Quantities in accordance with the Instructions to Tenderers, Conditions of Contract Parts I and II, 

Specifications, Drawings and Bills of Quantities for the work contemplated, acting directly or through a 

legally appointed representative. 

 

(b) “Approved tenderer,” means the tenderer who is approved by the Employer. 

 

(c) Any noun or adjective derived from the word “tender” shall be read and construed to mean the 

corresponding form of the noun or adjective “bid”.  Any conjugation of the verb “tender” shall be read and 

construed to mean the corresponding form of the verb “bid.” 

 

(d) “Employer” means a central government Ministry, Local Authority, State Corporation or any other Public 

Institution. 

 

2. Eligibility and Qualification Requirements 

 

2.1 This invitation to tender is open to all tenderers who meet the qualifications specified in the advertisement 

for the works. 

 

2.2 To be eligible for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of 

their eligibility under Sub clause 2.1 above and of their capability and adequacy of resources to effectively 

carry out the subject Contract.  To this end, the tenderer shall be required to submit the following 

information.  

(a) Details of experience and past performance of the tenderer on the works of a similar nature within 

the past five years and details of current work on hand and other contractual commitments. 

 

(b) The qualifications and experience of key personnel proposed for administration and execution of 

the contract, both on and off site. 

 

(c) Major items of construction plant and equipment proposed for use in carrying out the Contract.  

Only reliable plant in good working order and suitable for the work required of it shall be shown on 

this schedule.  The tenderer will also indicate on this schedule when each item will be available on 

the Works. Included also should be a schedule of plant, equipment and material to be imported for 

the purpose of the Contract, giving details of make, type, origin and CIF value as appropriate. 

(d) Details of subcontractors to whom it is proposed to sublet any portion of the Contract and for 

whom authority will be requested for such subletting in accordance with clause 4 of the Conditions 

of Contract. 

 

(e) A draft Program of Works in the form of a bar chart and Schedule of Payment which shall form 

part of the Contract if the tender is accepted.  Any change in the Program or Schedule shall be 

subjected to the approval of the Engineer. 

 

(f) Details of any current litigation or arbitration proceedings in which the Tenderer is involved as one 

of the parties. 

 

2.3 Joint Ventures 

Tenders submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements:- 

 

(a) The tender, and in case of a successful tender, the Form of Agreement, shall be signed so as to be 

legally binding on all partners. 

 

(b) One of the partners shall be nominated as being in charge; and this authorization shall be evidenced 

by submitting a power of attorney signed by legally authorized signatories of all the partners. 
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(c) The partner in charge shall be authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture and the entire execution of the Contract including 

payment shall be done exclusively with the partner in charge. 

 

(d) All partners of the joint venture shall be liable jointly and severally for the execution of the 

Contract in accordance with the Contract terms, and a relevant statement to this effect shall be 

included in the authorization mentioned under (b) above as well as in the Form of Tender and the 

Form of Agreement (in case of a successful tender). 

 

(e) A copy of the agreement entered into by the joint venture partners shall be submitted with the 

tender. 

 

3. Cost of Tendering 

 

The tenderer shall bear all costs associated with the preparation and submission of his tender and the Employer will 

in no case be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process. 

 

4. Site Visit 

 

4.1 The tenderer is advised to visit and examine the Site and its surroundings and obtain for himself on his own 

responsibility, all information that may be necessary for preparing the tender and entering into a contract.  

The costs of visiting the Site shall be the tenderer’s own responsibility. 

 

4.2 The tenderer and any of his personnel or agents will be granted permission by the Employer to enter upon 

premises and lands for the purpose of such inspection, but only upon the express condition that the tenderer, 

his personnel or agents, will release and indemnify the Employer from and against all liability in respect of, 

and will be responsible for personal injury (whether fatal or otherwise), loss of or damage to property and 

any other loss, damage, costs and expenses however caused, which but for the exercise of such permission, 

would not have arisen. 

 

4.3 The Employer shall organize a site visit at a date to be notified.  A representative of the Employer will be 

available to meet the intending tenderers at the Site. 

 

Tenderers must provide their own transport.  The representative will not be available at any other time for 

site inspection visits. 

 

Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in fact visits the Site 

at the time of the organized site visit or by himself at some other time. 

 

TENDER DOCUMENTS 

 

5.  Tender Documents 

 

5.1 The Tender documents comprise the documents listed here below and should be read together with any 

Addenda issued in accordance with Clause 7 of these instructions to tenderers. 

 

a. Form of Invitation for Tenders 

b. Instructions to Tenderers 

c.. Form of Tender 

d. Appendix to Form of Tender 

e. Form of Tender Surety 

f. Statement of Foreign Currency Requirements 

g. Form of Performance Security 

h. Form of Agreement 

i. Form of Advance payment Bank Guarantee 

j. Schedules of Supplementary Information 

k. General Conditions of Contract – Part I 

l. Conditions of Particular Application – Part II 

m. Specifications  

n. Bills of Quantities 

o. Drawings 
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5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, specifications and 

drawings in the tender documents.  Failure to comply with the requirements for tender submission will be at 

the tenderer’s own risk.  Pursuant to clause 22 of Instructions to Tenderers, tenders which are not 

substantially responsive to the requirements of the tender documents will be rejected. 

 

5.3 All recipients of the documents for the proposed Contract for the purpose of submitting a tender (whether 

they submit a tender or not) shall treat the details of the documents as “private and confidential”. 

6. Clarification of Tender Documents 

 

6.1 A prospective tenderer requiring any clarification of the tender documents may notify the Employer in 

writing or by telex, cable or facsimile at the Employer’s mailing address indicated in the Invitation to 

Tender.  The Employer will respond in writing to any request for clarification which he receives earlier than 

5 days prior to the expiry of 28 days deadline for the submission of tenders.  Written copies of the 

Employer’s response (including the query but without identifying the source of the inquiry) will be sent to 

all prospective tenderers who have purchased the tender documents. 

 

7. Amendment of Tender Documents 

 

7.1 At any time prior to the deadline for submission of tenders the Employer may, for any reason, whether at his 

own initiative or in response to a clarification requested by a prospective tenderer, modify the tender 

documents by issuing Addenda 

 

7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective tenderers who 

have purchased the tender documents and will be binding upon them. 

 

7.3 If during the period of tendering, any circular letters (tender notices) shall be issued to tenderers by, or on 

behalf of, the Employer setting forth the interpretation to be paced on a part of the tender documents or to 

make any change in them, such circular letters will form part of the tender documents and it will be assumed 

that the tenderer has taken account of them in preparing his tender.  The tenderer must promptly 

acknowledge any circular letters h may receive. 

7.4 In order to allow prospective tenderers reasonable time in which to take the Addendum into account in 

preparing their tenders, the Employer may, at his discretion, extend the deadline for the submission of 

tenders. 

 

PREPARATION OF TENDERS 

8. Language of Tender 

 

8.1 The tender and all correspondence and documents relating to the tender exchanged between the tenderer and 

the Employer shall be written in the English language.  Supporting documents and printed literature 

furnished by the tenderer with the tender may be in another language provided they are accompanied by an 

appropriate translation of pertinent passages in the above stated language.  For the purpose of interpretation 

of the tender, the English language shall prevail. 

 

9. Documents Comprising the Tender 

 

9.1 The tender to be prepared by the tenderer shall comprise: the Form of    Tender and Appendix thereto, a 

Tender Surety, the Priced Bills of Quantities and Schedules, the information on eligibility and qualification, 

and any other materials required to be completed and submitted in accordance with the Instructions to 

Tenderers embodied in these tender documents.  The Forms, Bills of Quantities and Schedules provided in 

the tender documents shall be used without exception (subject to extensions of the schedules in the same 

format and to the provisions of clause 13.2 regarding the alternative forms of Tender Surety]. 

10. Tender Prices 

 

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall clearly form the figures.  

The relevant space in the Form of Tender and Bills of Quantities shall be completed accordingly without 

interlineations or erasures except those necessary to correct errors made by the tenderer in which case the 

erasures and interlineations shall be initialed by the person or persons signing the tender. 

 

10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of Quantities whether the 

quantities are stated or not items against which no rate or price is entered by the tenderer will not be paid for 

by the Employer when executed and shall be deemed covered by the rates for other items and prices in the 

Bills of Quantities. 
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The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of the work 

described under the items, including all costs and expenses which may be necessary and all general risks, 

liabilities and obligations set forth or implied in the documents on which the tender is based.  All duties and 

taxes and other levies payable by the Contractor under the Contract or for any other cause as of the date 28 

days prior to the deadline for the submission of tenders, shall be included in the rates and prices and the total 

tender prices submitted by the Tenderer. 

Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for completing the 

activity or activities described under that particular item and the tenderer is advised against inserting a price 

or rate against any item contrary to this instruction. 

Every rate entered in the Bills of Quantities, whether or not such rate be associated with a quantity, shall 

form part of the Contract.  The Employer shall have the right to call for any item of work contained in the 

Bills of Quantities, and such items of work to be paid for at the rate entered by the tenderer and it is the 

intention of the Employer to take full advantage of unbalanced low rates. 

 

10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of the sub-total of the 

summary of the Bills of Quantities for Contingencies and Variation of Prices [V.O.P.] payments in the 

summary sheet and add them to the sub-total to arrive at the tender amount. 

 

10.4 The tenderer shall furnish with his tender written confirmation from his suppliers or manufacturers of unit 

rates for the supply of items listed in the Conditions of Contract clause 47 where appropriate. 

 

10.5 The rates and prices quoted by the tenderer are subject to adjustment during the performance of the Contract 

only in accordance with the provisions of the Conditions of Contract.  The tenderer shall complete the 

schedule of basic rates and shall submit with his tender such other supporting information as required under 

clause 47 of the Conditions of Contract Part II. 

 

11. Currencies of Tender and Payment 

 

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings. 

 

11.2 Tenderers are required to indicate in the Statement of Foreign Currency Requirements, which forms part of 

the tender, the foreign currency required by them.  Such currency should generally be the currency of the 

country of the tenderer’s main office.  However, if a substantial portion of the tenderer’s expenditure under 

the Contract is expected to be in countries other than his country of origin, then he may state a 

corresponding portion of the contract price in the currency of those other countries.  However, the foreign 

currency element is to be limited to two (2) different currencies and a maximum of 30% (thirty percent) of 

the Contract Price. 

 

11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or rates of the Central Bank 

ruling on the date thirty (30) days before the final date for the submission of tenders. 

 

11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency requirements stated in 

their tenders. 

 

12. Tender Validity 

 

12.1 The tender shall remain valid and open for acceptance for a period of one hundred and twenty (120) days 

from the specified date of tender opening or from the extended date of tender opening (in accordance with 

clause 7.4 here above) whichever is the later. 

12.2 In exceptional circumstances prior to expiry of the original tender validity period, the Employer may request 

the tenderer for a specified extension of the period of validity.  The request and the responses thereto shall 

be made in writing or by cable, telex or facsimile.  A tenderer may refuse the request without forfeiting his 

Tender Surety.  A tenderer agreeing to the request will not be required nor permitted to modify his tender, 

but will be required to extend the validity of his Tender Surety correspondingly. 

13. Tender Surety 

 

13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount stated in the Appendix to 

Instructions to Tenderers. 

13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a certified cheque, a bank 

draft, an irrevocable letter of credit or a guarantee from a reputable Bank or insurance company approved by 

the Employer located in the Republic County.   
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The format of the Surety shall be in accordance with the sample form of Tender Surety included in these 

tender documents; other formats may be permitted subject to the prior approval of the Employer.  The 

Tender Surety shall be valid for twenty eight (28) days beyond the tender validity period. 

13.3 Any tender not accompanied by an acceptable Tender Surety will be rejected by the Employer as non-

responsive. 

 

13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible but not later than 

twenty eight (28) days after concluding the Contract execution and after a Performance Security has been 

furnished by the successful tenderer. The Tender Surety of the successful tenderer will be returned upon the 

tenderer executing the Contract and furnishing the required Performance Security. 

 

13.5 The Tender Surety may be forfeited: 

 

(a) if a tenderer withdraws his tender during the period of tender validity: or 

 

(b) in the case of a successful tenderer, if he fails 

 

(i) to sign the Agreement, or 

(ii) to furnish the necessary Performance Security 

 

(c) if a tenderer does not accept the correction of his tender price pursuant to clause 23. 

14. No Alternative Offers 

 

14.1 The tenderer shall submit an offer which complies fully with the requirements of the tender documents. 

 

Only one tender may be submitted by each tenderer either by himself or as partner in a joint venture. 

14.2 The tenderer shall not attach any conditions of his own to his tender. The tender price must be based on the 

tender documents.  The tenderer is not required to present alternative construction options and he shall use 

without exception, the Bills of Quantities as provided, with the amendments as notified in tender notices, if 

any, for the calculation of his tender price. 

Any tenderer who fails to comply with this clause will be disqualified. 

 

15. Pre-Tender Meeting 

 

15.1 The tenderer’s designated representative is invited to attend a  pre-tender meeting, which if convened, will 

take place at the venue and time stated in the Invitation to Tender.  The purpose of the meeting will be to 

clarify issues and to answer questions on any matter that may be raised at that stage. 

 

15.2 The tenderer is requested as far as possible to submit any questions in writing or by cable, to reach the 

Employer not later than seven days before the meeting.  It may not be practicable at the meeting to answer 

questions received late, but questions and responses will be transmitted in accordance with the following: 

 

(a) Minutes of the meeting, including the text of the questions raised and the responses given together 

with any responses prepared after the meeting, will be transmitted without delay to all purchasers 

of the tender documents.  Any modification of the tender documents listed in -–Clause 9 which 

may become necessary as a result of the pre-tender meeting shall be made by the Employer 

exclusively through the issue of a tender notice pursuant to Clause 7 and not through the minutes of 

the pre-tender meeting. 

(b) Non-attendance at the pre-tender meeting will not be cause for disqualification of a bidder. 

 

16. Format and Signing of Tenders 

 

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately one set 

“ORIGINAL” and the other “COPY”. 

 

16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and shall be signed 

by a person or persons duly authorized to sign on behalf of the tenderer. Proof of authorization shall be 

furnished in the form of the written power of attorney which shall accompany the tender.  All pages of the 

tender where amendments have been made shall be initialed by the person or persons signing the tender. 

 

16.3 The complete tender shall be without alterations, interlineations or erasures, except as necessary to correct 

errors made by the tenderer, in which case such corrections shall be initialed by the person of persons 

signing the tender. 
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SUBMISSION OF TENDERS 

17. Sealing and Marking of Tenders 

 

17.1 The tenderer shall seal the original and copy of the tender in separated envelopes, duly marking the 

envelopes as “ORIGINAL” and “COPY”.  The envelopes shall then be sealed in an outer envelope. 

 

17.2 The inner and outer envelopes shall be addressed to the Employer at the address stated in the Appendix to 

Instructions to Tenderers and bear the name and identification of the Contract stated in the said Appendix 

with a warning not to open before the date and time for opening of tenders stated in the said Appendix. 

 

17.3 The inner envelopes shall each indicated the name and address of the tenderer to enable the tender to be 

returned unopened in case it is declared “late”, while the outer envelope shall bear no mark indicating the 

identity of the tenderer. 

 

17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will assume no 

responsibility for the misplacement or premature opening of the tender.  A tender opened prematurely for 

this cause will be rejected by the Employer and returned to the tenderer. 

 

18 Deadline for Submission of Tenders 

 

18.1 Tenders must be received by the Employer at the address specified in clause 17.2 and on the date and time 

specified in the Letter of Invitation, subject to the provisions of clause 7.4, 18.2 and 18.3. 

 

Tenders delivered by hand must be placed in the “tender box” provided in the office of the Employer. 

Proof of posting will not be accepted as proof of delivery and any tender delivered after the above stipulated 

time, from whatever cause arising will not be considered. 

 

18.2 The Employer may, at his discretion, extend the deadline for the submission of tenders through the issue of 

an Addendum in accordance with clause 7, in which case all rights and obligations of the Employer and the 

tenderers previously subject to the original deadline shall thereafter be subject to the new deadline as 

extended. 

 

18.3 Any tender received by the Employer after the prescribed deadline for submission of tender will be returned 

unopened to the tenderer. 

 

19 Modification and Withdrawal of Tenders 

 

19.1 The tenderer may modify or withdraw his tender after tender submission, provided that written notice of the 

modification or withdrawal is received by the Employer prior to prescribed deadline for submission of 

tenders. 

 

The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in 

accordance with the provisions for the submission of tenders, with the inner and outer envelopes 

additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 

 

19.2 No tender may be modified subsequent to the deadline for submission of tenders. 

 

19.3 No tender may be withdrawn in the interval between the deadline for submission of tenders and the period 

of tender validity specified on the tender form.  Withdrawal of a tender during this interval will result in the 

forfeiture of the Tender Surety. 

 

19.4 Subsequent to the expiration of the period of tender validity prescribed by the Employer, and the tenderer 

having not been notified by the Employer of the award of the Contract or the tenderer does not intend to 

conform with the request of the Employer to extend the prior of tender validity, the tenderer may withdraw 

his tender without risk of forfeiture of the Tender Surety. 

 

TENDER OPENING AND EVALUATION 

 

20 Tender Opening 
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20.1 The Employer will open the tenders in the presence of the tenderers’ representatives who choose to attend at 

the time and location indicated in the Letter of Invitation to Tender.  The tenderers’ representatives who are 

present shall sign a register evidencing their attendance. 

 

20.2 Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to clause 19, will not be 

opened.  The Employer  

will examine the tenders to determine whether they are complete, whether the requisite Tender Sureties have 

been furnished, whether the documents have been properly signed and whether the tenders are generally in 

order. 

 

20.3 At the tender opening, the Employer will announce the tenderer’s names, total tender price, tender price 

modifications and tender withdrawals, if any, the presence of the requisite Tender Surety and such other 

details as the Employer, at his discretion, may consider appropriate.  No tender shall be rejected at the tender 

opening except for late tenders. 

 

20.4 The Employer shall prepare minutes of the tender opening including the information disclosed to those 

present. 

 

20.5 Tenders not opened and read out a tender opening shall not be considered further for evaluation, irrespective 

of the circumstances. 

 

21 Process to be Confidential 

21.1 After the public opening of tenders, information relating to the examination, clarification, evaluation and 

comparisons of tenders and recommendations concerning the award of Contract shall not be disclosed to 

tenderers or other persons not officially concerned with such process until the award of Contract is 

announced. 

21.2 Any effort by a tenderer to influence the Employer in the process of examination, evaluation and 

comparison of tenders and decisions concerning award of Contract may result in the rejection of the 

tenderer’s tender. 

 

22 Clarification of Tenders 

 

22.1 To assist in the examination, evaluation and comparison of tenders, the Employer may ask tenderers 

individually for clarification of their tenders, including breakdown of unit prices.  The request for 

clarification and the response shall be in writing or by cable, facsimile or telex, but no change in the price or 

substance of the tender shall be sought, offered or permitted except as required to confirm the correction of 

arithmetical errors discovered by the employer during the evaluation of the tenders in accordance with 

clause 24. 

 

22.2 No Tenderer shall contact the Employer on any matter relating to his tender from the time of the tender 

opening to the time the Contract is awarded.  If the tenderer wishes to bring additional information to the 

notice of the Employer, he shall do so in writing. 

 

23 Determination of Responsiveness 

 

23.1 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender is substantially 

responsive to the requirements of the tender documents. 

 

23.2 For the purpose of this clause, a substantially responsive tender is one which conforms to all the terms, 

conditions and specifications of the tender documents without material deviation or reservation and has a 

valid bank guarantee.  A material deviation or reservation is one which affects in any substantial way the 

scope, quality, completion timing or administration of the Works to be undertaken by the tenderer under the 

Contract, or which limits in any substantial way, inconsistent with the tender documents, the Employer’s 

rights or the tenderers obligations under the Contract and the rectification of which would affect unfairly the 

competitive position of other tenderers who have presented substantially responsive tenders. 

 

23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of the cost of 

completing the works described under the particular item including allowance for overheads, profits and the 

like.  Should a tender be seriously unbalanced in relation to the Employer’s estimate of the works to be 

performed under any item or groups of items, the tender shall be deemed not responsive. 
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23.4 A tender determined to be not substantially responsive will be rejected by the Employer and may not 

subsequently be made responsive by the tenderer by correction of the non-conforming deviation or 

reservation. 

 

24 Correction of Errors 

 

Tenders determined to be substantially responsive shall be checked by the Employer for any arithmetic 

errors in the computations and summations.  Errors will be corrected by the   

Employer as follows: 

 

(a) Where there is a discrepancy between the amount in figures and the amount in words, the amount 

in words will govern. 

 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the opinion 

of the Employer, there is an obvious typographical error, in which case adjustment will be made to 

the entry containing that error. 

 

(c) The amount stated in the tender will be adjusted in accordance with the above procedure for the 

correction of errors and, with concurrence of the tenderer, shall be considered as binding upon the 

tenderer.  If the tenderer does not accept the corrected amount, the tender may be rejected and the 

Tender Security may be forfeited in accordance with clause 13. 

 

25 Conversion to Single Currency 

 

25.1 For compensation of tenders, the tender price shall first be broken down into the respective amounts payable 

in various currencies by using the selling rate or rates of the Central Bank County ruling on the date twenty 

eight (28) days before the final date for the submission of tenders. 

 

25.2 The Employer will convert the amounts in various currencies in which the tender is payable (excluding 

provisional sums but including Day works where priced competitively) to Kenya Shillings at the selling 

rates stated in clause 25.1. 

 

26 Evaluation and Comparison of Tenders 

 

26.1 The Employer will evaluate only tenders determined to be substantially responsive to the requirements of 

the tender documents in accordance with clause 23. 

 

26.2 In evaluating tenders, the Employer will determine for each tender the evaluated tender price by adjusting 

the tender price as follows: 

 

(a) Making any correction for errors pursuant to clause 24. 

 

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills of Quantities, but 

including Day works where priced competitively. 

 

26.3 The Employer reserves the right to accept any variation, deviation or alternative offer.  Variations, 

deviations, alternative offers and other factors which are in excess of the requirements of the tender 

documents or otherwise result in the accrual of unsolicited benefits to the Employer, shall not be taken into 

account in tender evaluation. 

 

26.4 Price adjustment provisions in the Conditions of Contract applied over the period of execution of the 

Contract shall not be taken into account in tender evaluation. 

 

26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the Employer’s estimate 

of the items of work to be performed under the Contract, the Employer may require the tenderer to produce 

detailed price analyses for any or all items of the Bills of Quantities, to demonstrate the relationship between 

those prices,  proposed construction methods and schedules.  After evaluation of the price analyses, the 

Employer may require that the amount of the Performance Security set forth in clause 1957 - 10101 be 

increased at the expense of the successful tenderer to a level sufficient to protect the Employer against 

financial loss in the event of subsequent default of the successful tenderer under the Contract. 
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26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital shall be 

allowed a 10% preferential bias provided that they do not sub-contract work valued at more than 50% of the 

Contract Price excluding Provisional  Sums to a non-indigenous sub-contractor. 

 

AWARD OF CONTRACT 

27 Award 

 

27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer whose tender is determined to 

be substantially responsive to the tender documents and who has offered the lowest evaluated tender price 

subject to possessing the capability and resources to effectively carry out the Contract Works. 

 

27.2 The Employer reserves the right to accept or reject any tender, and to annual the tendering process and reject 

all tenders, at any time prior to award of Contract, without thereby incurring any liability to the affected 

tenderers or any obligation to inform the affected tenderers of the grounds for the Employer’s action. 

 

28 Notification of Award 

 

28.1 Prior to the expiration of the period of tender validity prescribed by the Employer, the Employer will notify 

the successful tenderer by cable, telefax or telex and confirmed in writing by registered letter that his tender 

has been accepted.  This letter (hereinafter and in all Contract documents called “Letter of Acceptance”) 

shall name the sum (hereinafter and in all Contract documents called “the Contract Price”) which the 

Employer will pay to the Contractor in consideration of the execution and completion of the Works as 

prescribed by the Contract. 

  

28.2 Notification of award will constitute the formation of the Contract. 

 

28.3 Upon the furnishing of a Performance Security by the successful tenderer, the unsuccessful tenderers will 

promptly be notified that their tenders have been unsuccessful. 

 

28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement from the Employer, the 

successful tenderer shall sign the form and return it to the Employer together with the required Performance 

Security. 

 

29 Performance Guarantee 

 

29.1 Within twenty eight [28] days of receipt of the notification of award from the Employer, the successful 

tenderer shall furnish the Employer with a  

Performance Security in an amount stated in the Appendix to Instructions to Tenderers. 

 

29.2 The Performance Security to be provided by the successful tenderer shall be an unconditional Bank or 

approved insurance guarantee issued at the tenderer’s option by an established and a reputable Bank or 

insurance company approved by the Employer and located  in the Republic County and shall be divided into 

two elements namely, a performance security payable in foreign currencies (based upon the exchange rates 

determined in accordance with clause 35.4 of the Conditions of Contract) and a performance security 

payable in Kenya Shillings.  The value of the two securities shall be in the same proportions of foreign and 

local currencies as requested in the form of foreign currency requirements. 

 

29.3 Failure of the successful tenderer to lodge the required Performance Security shall constitute a breach of 

Contract and sufficient grounds for the annulment of the award and forfeiture of the Tender Security and 

any other remedy under the Contract the Employer may award the Contract to the next ranked tenderer. 

 

30 Advance Payment 

 

An advance payment, if approved by the Employer, shall be made under the Contract, if requested by the Contractor, 

in accordance with clause 33.1 of the Conditions of Contract.  The Advance Payment Guarantee shall be 

denominated in the proportion and currencies named in the form of foreign currency requirements.  For each 

currency, a separate guarantee shall be issued.  The guarantee shall be issued by a bank located in the Republic 

County, or a foreign bank through a correspondent bank located in the Republic County, in either case subject to the 

approval of the Employer. 

 

APPENDIX TO INSTRUCTIONS TO TENDERERS 

1.CLAUSE 2.1 

Change to read, “This invitation to tender is open to all tenderers”.  
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2. OMIT 

Clauses 4.3, 5.1 (a), (d), (f), (h), (i), (j), 10.3, 10.4, 11.2, 11.4,15, 25, 26.6, 30 

 

3. MODIFY CLAUSE 5.1(h) 
Form of agreement shall be as the Kenya Association of Building and Civil Engineering Contractors (KABCEC) 

 

 4. ADD TO CLAUSE 13.1 

 Amount of tender surety shall be as stated in the tender advertisement 

 

5. ADD TO CLAUSE 13.2 

Tender security shall be valid for 30 days beyond the tender validity period. 

 

6. ADD TO CLAUSE 29  

Amount of performance security shall be five (5%) 

 

7. ADD TO CLAUSE 29.2 

Performance security shall not be divided in two elements and shall be payable in Kenya Shillings only. 

 

        8. ADD TO CLAUSE 24 

 

(i) In the event of a discrepancy between the tender amount as stated in the form of Tender and the 

corrected tender figure in the Main summary of the Bills of Quantities, the amount as stated in the 

Form of Tender shall prevail 

(ii) The Error correction factor shall be computed by expressing the difference between the amount and 

the corrected tender sum as a percentage of the corrected sub-contract works (i.e. corrected tender 

sum less P.C; and Provisional Sums) 

 

(iii) The Error correction factor shall be applied to all sub-contract works (as a rebate or addition as the 

case may be) for the purposes of valuations for Interim Certificates and valuation of variations. 
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8. APPENDIX (INSTRUCTIONS TO TENDERERS): TENDER EVALUATION CRITERIA 

 

APPENDIX (INSTRUCTIONS TO TENDERERS ): TENDER EVALUATION CRITERIA 

 

Evaluation will be done in six stages as follows: - 

 

1. Determination of responsiveness 

 
2. Technical evaluation 

 

3. Financial evaluation 

 

4. Recommendation for award 
 

 

 STAGE ONE (TENDER RESPONSIVENESS) 

 

 In accordance with the requirements of the Conditions of Tendering under Clauses 26 only 

substantially responsive tenders will be subjected to detailed evaluation. For purposes of 
Clauses 26, a responsive tender is one which conforms to all the terms, conditions and 

specifications of the tendering documents, without material deviation or reservation. The 

mandatory conditions to be complied with are: - 

a) Form of tender 

b) Bid security 

c) Class of registration with National Construction Authority 

d) Tax compliance certificate 

e) Must have completed a similar construction work of at least 10 million tender sum 

f) Must have an annual turnover of at least 10 million (read from latest audited annual 

accounts)  

ii)  A company shall fulfil all the six conditions above in order to proceed to technical 
evaluation. 

iii)  Any company that does not fulfil any of the above conditions shall be disqualified from 

further evaluation  at this  stage. 

 

2.  (TECHNICAL ANALYSIS) 

 
 i) The technical analysis will be allocated 40 marks. 

 

 ii) The criteria for technical analysis will be as follows:-  

 

item Criterion 

 

Score (%) Total Score 

1 Type of company 

 

 
  

Limited Liability 2 

 

 

 

 
2 

Partnership 1 

Sole proprietorship 0 

2 b) Class of Registration 

   

Class ‘NCA 1                    8  

 
Class ‘NCA 3 & NCA2’                   6 
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Class ‘NCA 4 & NCA5’ 4  

8 

            Class ‘NCA 6’  2 

 

3 c) Availability of 

equipment 

 

Vehicle for transporting 

personnel or material 

(car or pick up or truck)

   

 

 

3 

 
 

 

 

 

3 

item Criterion 

 

Score (%) Total Score 

4 Similar Works (at least 

50% complete) 

0 - 10 Million 

 

0 

 

 

 

 

 

 

 
 

 

 

 

10 
 

10 – 15 Million 

 

2 

15 – 20 Million 4 

20 - 25 Million 

 

6 

25– 30 Million 
 

8 

 Over 30 Million 10 

 

 

5 

Qualified personnel 

(Directors qualification 

in relevant trade) 

Diploma 

 

2 

 

 

 

 

 

5 
 

 

Degree  

 

4 

 

Post graduate certificate 5 
 

6 

 

 

 

 

 

Financial status 

KES 

 

Financial statement of 

2011 

 

0  

 

2 
Financial statement of 

2012 or 2013 

2 

7  Net yearly 

operating 

profit (KES) 

Profit 2  

2 Loss 0 

Non-current 

Asset base 

0 – 1m 0 

 

  

 

 

 

 

8 

1 – 2m 1 

 

2 – 4m 2 
 

4 – 6m 4 

  6 – 8m 6 

 8 and 

over 

8 

 

Total preferential score 

 

40 
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iii)  All companies that get a score of 27 and below (out of 40) will be disqualified from 

further evaluation and will not proceed to financial evaluation. 
 

iv) All companies that score a preferential score of 28 and above (out of 40) will proceed to 

financial evaluation 

 

 

 
 

 

 

 

3.  FINANCIAL EVALUATION 
 

 i)  The bids which have been deemed technically responsive shall be ranked from the 

lowest   to the  highest. 

 

 ii) The bid ranked lowest shall be recommended for award. 

 
4.  RECOMMENDATION FOR AWARD 

 

 A recommendation will be made to award this tender to the lowest evaluated tenderer at the 

price indicated in the  form of tender. 
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CONDITIONS OF CONTRACT 

                                                          

SUB-CONTRACT AGREEMENT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                                                                                       Plumbing Works (Men Hostel CU) 

Page 28 of 77 
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Clause 

 

KES 

           

1.0 - Agreement        
 
2.0 - General obligations of the Contractor  

   
 

3.0 - General obligations of the Sub-Contractor 
    
 

4.0 - Sub-contract documents    
   
 

5.0 - General liability of the Sub-Contractor  
   

 
6.0 - Insurance against injury to persons and property
   

 
7.0 - Performance bond     

  
 
8.0 - Possession of site and commencement of works

   
 
9.0 - Architect’s instructions     

 
10.0 - Variations       

 
11.0 - Liability for own equipment    
  

12.0 - Provision of facilities by the Contractor  
  

13.0 - Liability for own work      
 
14.0 - Co-operation in use of facilities    

 
15.0 - Assignment and subletting    
   

16.0 - Work prior to appointment of Contractor 
   

17.0 - Sub-Contractor design     
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18.0 - Specification of goods, materials and   

  workmanship   
 

19.0 - Compliance with statutory and other regulations 
 

TOTAL TO COLLECTION 

 

 

 

 
Clause 

 
KES 

20.0 - Royalties and patent rights     
 

21.0 - Antiquities and other objects of value  
  
 

22.0 - Suspension of works     
  

 
23.0 - Payments  
 

24.0 - Practical completion and defects liability 
  
25.0 - Extension of time     

  
 

26.0 - Loss and expense caused by disturbance of 
regular  

progress of the works     

  
 

27.0 - Damages for delay in completion   
  
 

28.0 - Fluctuations      
  
 

29 - Termination of the main contract   
  

 
30.0 - Termination of the Sub-contract   
  

 
31.0 - Settlement of disputes     

  
 
 - Sub-Contractor’s performance bond  

   
 
 - Appendix   
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TOTAL TO COLLECTION 

 

 

 

 

 

 

 

ORIGINAL       COUNTERPART 

                    embossed stamp                 embossed stamp 

 

 

1.0 AGREEMENT 

 

1.1 This agreement is made on ……………………………………………… 

 

between …………………………………………………………………. 

 

of (or whose registered office is situated at) …………………………… 

 

…………………………………………………………………………… 

 

  (hereinafter called “the Contractor”) of the one part …………………… 

 

  and ………………………………………………………………………. 

 

  of (or whole registered office is situated at) …………………………… 

 

  …………………………………………………………………………... 

  (hereinafter called “the Sub-Contractor”) of the other part: 

 

1.2 SUPPLEMENTAL to an agreement(hereinafter referred to as the “the main contract”) 

 

made on …………………………………………………………………. 

 

Between ………………………………………………………………… 

 

…………………………………………………………………………… 

(hereinafter called “the Employer”) of the one part and the Contractor of the other part based on the 

Agreement and Conditions of Contract for Building Works, published by the Joint Building Council, Kenya 

…….. 

……………….. edition. 

  

1.3 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor  

 

…………………………………………………………………………….. 

 

……………………………………………………………………………. 

 

……………………………………………………………………………… 

 

hereinafter called “the sub-contractor works” at…………………………... 

 

on Land Reference No……………………………...being part of the main  

contract works. 

 

1.4 And whereas the Su-Contractor has supplied the Contractor with a priced 

copy of the bills of quantities (hereinafter referred to as “the sub-contractor bills”), where applicable, which 

together with the drawings numbered…………………………………………………………………… 
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……………………………………………………………………………... 

(hereinafter referred to as “the sub-contract drawings), the specifications and the conditions of sub-contract 

have been signed by or on behalf of the parties thereto. 

 

And whereas the Sub-Contractor has had reasonable opportunity of inspecting the main contract or a copy 

thereof except the detailed prices of the Contractor included in the bills of quantities or schedule of rates. 

 

1.5 And whereas the Architect, with the approval of the Employer, has nominated the Sub-Contractor to carry 

out the works described at clause 1.3 herein: 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject to the conditions annexed 

hereto carry out and complete the sub-contract works shown upon the sub-contract drawings and described 

by or referred to in the sub-contract bills, specifications and in the said conditions. 

 

1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in words) 

……………………………………………………………………… 

 

…………………………………………………………………………… 

 

……………………………………Kshs……………..……………………) 

(hereinafter referred to as “the sub-contractor price”) or such sum as shall become payable hereinafter at the 

times and in manner specified in the said conditions. 

 

1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer to the persons 

appointed by the Employer to administer the sub-contract in accordance with the main contract agreement. 

Where applicable reference to the Architect shall be deemed to include reference to the Engineer. 

 

1.9 In the event of the need to appoint a replacement Architect, Quantity Surveyor, Engineer or other specialist 

(whether named in this agreement or not) the Employer shall make such appointment as soon as practicable 

after the need for such appointment arises and shall communicate the appointment to the Sub-Contract 

through the Contractor. 

 

1.10 Where the sub-contract does not incorporate bills of quantities, the term “sub-contract bills” and “bills of 

quantities” wherever appearing shall be deemed deleted and replaced with the term “schedule of rates” as 

applicable. 

 

1.11 The terms defined in clause 1.0 of the main contract shall have the same meaning in this sub-contract as that 

assigned to them therein. 

 

1.12 AS WITNESS the hands of the said parties; 

 

Signed by the said 

 

…………………………………………………………..(Contractor) 

 

In the presence of 

 

Name ………………………………………………………….. 

 

Address ……………………………………………………….. 

 

Signed by the said 

 

…………………………………………….(Sub-Contractor) 

 

In the presence of 

 

Name ………………………………………………………… 

 

Address ……………………………………………………… 
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CONDITIONS OF SUB-CONTRACT 

 

2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR 

 

            The Contractor shall: 

 

2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor all drawings, necessary details, 

instructions and other information required by the Sub-Contractor for the proper carrying out of the sub-

contract works. 

 

2.2 Provide all such facilities and attend upon the Sub-Contractor as required and as provided in the 

specifications, bills of quantities and these conditions to the extent compatible with the provisions of the 

main contract 

 

2.3 Observe, perform and comply with all the provisions of the main contract and of this sub-contract on the 

part of the Contractor to be observed, performed and complied with to ensure satisfactory completion of the 

sub-contract works. 

 

3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR 

 

3.1 The Sub-Contractor shall be deemed to have notice of all the provisions of the main contract except the 

detailed prices of the Contractor included in the bills of quantities or in the schedule of rates. 

3.2 The Sub-Contractor shall carry out and complete the sub-contract works in accordance with this sub-

contract and in all respects to the reasonable satisfaction of the Contractor and of the Architect and in 

conformity with all reasonable directions and requirements of the Contractor regulating the due carrying out 

of the contract works. 

 

3.3 The Sub-Contractor shall observe, perform and comply with all the provisions of the main contract on the 

part of the Sub-Contractor to be observed, performed and complied with so far as they relate and apply to 

the sub-contract works or any portion thereof and  are not inconsistent with the expressions of this sub-

contract as if all the same were set out herein. 

 

3.4 Without prejudice to the generality of the foregoing requirements, the Sub-Contractor shall especially 

observe perform and comply with the provisions of clauses 9.0, 18.0, 19.0 22.0, 30.0, 31.0, 34.0 and 36.0 of 

the main contract as they apply to the sub-contract works 

 

 

4.0 SUB-CONTRACT DOCUMENTS 

 

4.1 The sub-contract documents for use in the carrying out of the sub-contract works shall be:- 

 

4.1.1 The agreement and these conditions 

 

4.1.2 The sub-contract drawings as listed in the agreement 

 

4.1.3 The sub-contract bill of quantities or schedule of rates as applicable 
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4.1.4 The specifications as separately supplied or as contained in the sub-contract bills. 

 

4.2 Upon the execution of the sub-contract, the Contractor shall register the agreement with the relevant 

statutory authority and pay all fees, charges, taxes, duties and all costs arising there from. 

 

4.3 The manner of supplying contract documents, their custody, display on site and their interpretation in the 

event of discrepancies shall be as provided in the main contract in respect of the main contract documents 

with the necessary amendments made to refer to the sub-contract. 

 

5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR 

5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and from: 

 

5.1.1 Any breach, non-observance or non-performance by the Sub-Contractor, his servants or agents of 

any of the said provisions of the main contract and of this sub-contract. 

5.1.2 Any act or omission of the Sub-Contractor, his servants or agents which involve the Contractor in 

any liability to the Employer under the main contract. 

 

5.1.3 Any claim, damage, loss or expense due to or resulting from any negligence or breach of duty on 

the part of the Sub-Contractor, his servants or agents. 

 

5.1.4 Any loss or damage resulting from any claim under any statute or common law by an employee of 

the Sub-Contractor in respect of personal injury or death arising out of or in the course of his 

employment. 

 

5.2 Provided that nothing contained in this sub-contract shall impose any liability on the Sub-Contractor in 

respect of any negligence or breach of duty on the part of the Employer, the Contractor, other sub-

contractors or their respective servants or agents nor create any privity of contract between the Sub-

Contractor and the Employer or any other sub-contractor. 

 

6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY 

 

6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, the Sub-Contractor 

shall maintain:- 

 

6.1.1 Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of injury or 

damage to property including damage to the works arising out of  or in the  course of or by reason 

of the carrying out of the sub-contract works except for liability against the contingencies specified 

at clause 6.3 herein. 

 

6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed with insurers 

approved by the Contractor and the Architect. 

 

6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall not be obliged to 

make payments to the Sub-Contractor before the said policies have been provided. 

 

6.3 Where clause 13.0 of the main contract applies, the sub-contract works, including materials and goods of the 

sub-Contractor delivered to the works, shall as regards loss or damage by the contingencies stated at clause 

13.0 therein, namely, fire, earthquake, fire following earthquake, lightning, explosion, storm, tempest, flood, 

bursting or overflowing of water tanks, apparatus or pipes, aircraft and other aerial devices or articles 

dropped there from, riot and civil commotion, be at the sole risk of the contractor.  The Contractor shall 

cover his liability for the works by procuring insurances as required in the said clause. 

6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub-contract works, including materials and 

goods of the Sub-Contractor delivered to the works shall, as regards loss or damage by the contingencies 

stated therein be at the sole risk of the Employer.  The Employer shall cover his liability for the works by 

procuring insurances as required in the said clause. 

 

6.5 The Sub-Contractor shall observe and comply with the conditions contained in the policy or policies of 

insurance of the Contractor or of the Employer, as the case may be, as regards loss or damage which may be 

caused by the stated  contingencies. For this purpose, the Contractor or the Employer as the case may 

be, shall avail the said policies to the Sub-Contractor for his perusal. 
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6.6 If any loss or damage affecting the sub-contract works or any part thereof or any unfixed goods or materials 

is occasioned by any one or more of the said contingencies, then, 

 

6.6.1 The occurrence of such loss or damage shall be disregarded in computing any amounts payable to 

the Sub-Contractor under the sub-contract, and 

 

6.6.2 The Sub-Contractor shall, with due diligence, restore the work damaged, replace or repair any 

unfixed materials or goods which have been destroyed or damaged, remove and dispose of any 

debris and proceed with the carrying out and completion of the sub-contract works. 

 

6.6.3 The restoration of work damaged the replacement and repair of unfixed materials and goods and 

the removal of debris shall be deemed to be a variation required by the Architect. Such work shall 

be paid for in accordance with clause 30.0 of the main contract. 

 

7.0 PERFORMANCE BOND 

 

Before commencing the works, the Sub-Contractor shall provide one surety who must be an established bank or 

insurance company to the approval of the Contractor and who will be bound to the Contractor in the sum equivalent 

to five per cent (5%) of the sub-contract price for the due performance of the sub-contract until the certified date of 

practical completion. Notwithstanding the provisions of clause 23.0 of these conditions, no payments shall be made 

to the Sub-Contractor before the said bond is provided. 

 

8.0  POSSESSION OF SITE AND COMMENCEMENT OF WORKS 

 

8.1 Within the period stated in the appendix to these conditions, the Contractor shall give possession of the site 

works to the Sub-Contractor and such access as may be necessary to enable the Sub-Contractor to 

commence and proceed with the sub-contract works in accordance with the sub-contract. 

8.2 On or before the date for commencement of works stated in the appendix to these conditions, the Sub-

Contractor shall commence the carrying out of the sub-contract works and shall proceed regularly and 

diligently with the same in accordance with the sub-contract programme, the main contract programme and 

or with the progress of the main contract works and complete on or before the date stated in the appendix to 

these conditions as the date for practical completion or within any extended time granted under clause 25.0 

of these conditions. 

 

9.0 ARCHITECT’S INSTRUCTIONS 

 

9.1 The Sub-Contractor shall forthwith comply with all the instructions issued to him by the Architect, either 

directly or through the Contractor, in regard to any matter in respect of which the Architect is expressly 

empowered by the main contract conditions to issue instructions. 

 

9.2 The manner of complying with or querying the validity of an Architect’s instruction shall be as provided in 

clause 22.0 of the main contract. The Sub-Contractor shall not be obliged to carry our instructions not issued 

in the manner provided therein. 

 

10.0 VARIATIONS 

 

10.1 The term “variation” shall have the meaning assigned to it at clause 30.0 of the main contract. 

 

10.2  The valuation of variations shall be made by the Quantity Surveyor in  accordance with sub-clause 30.6 of 

the main contract. 

 

10.3 Effect shall be given to the measurement and valuation of variations in interim certificates and by the 

adjustment of the sub-contract price. 

 

11.0 LIABILITY FOR OWN EQUIPMENT 

 

 The construction equipment and other property belonging to or provided by the Sub-Contractor and brought onto the 

site for carrying out the works shall be at the sole risk of the Sub-Contractor. Any loss or damage to the same or 

caused by the same shall, except for any loss or damage due to any negligence, omission or default of the Contractor, 

be at the sole risk of the Sub-Contractor who shall indemnify the Contractor against loss, damage or claims in respect 

thereof. Insurance against any such loss, damage or claims shall be the sole responsibility of the Sub-Contractor. 
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12.0 PROVISION OF FACILITIES BY THE CONTRACTOR 

 

12.1  Where provided in the main contract, the Contractor shall supply at his own cost all necessary water, 

lighting, electric power, telephones and security required for the sub-contract works. Where not so provided, 

the Sub-Contractor shall provide the said services at his own cost. 

 

12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct at his own expense all 

necessary workshops, stores, offices, workers’ accommodation and other temporary buildings required for 

the carrying out of the works at such places on site as the Contractor shall identify. The Contractor 

undertakes to give the sub-Contractor the required space and all reasonable facilities for such construction.  

Upon practical completion of the works, the Sub-contractor shall remove the said facilities and reinstate 

disturbed surface to the satisfaction of the Contractor. 

 

12.3 The Contractor shall provide, without charge, general attendance to the Sub-Contractor to facilitate the 

carrying out of the works which attendance shall include facilities for access to and movement within the 

site and sections or parts of the building or buildings where the sub-contract works are being carried out, the 

use of temporary roads, paths and access ways,  sanitary and welfare facilities. 

 

12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable times, any 

scaffolding and hoisting equipment belonging to or provided by the Contractor while it remains so erected 

upon the site. The use by the Sub-Contractor of any other equipment, facilities or services provided by the 

Contractor for the works shall be subject to private arrangements between the parties hereto and shall not be 

regulated by these conditions. 

 

12.5 Provided that such use of the scaffolding and hoisting equipment shall be on the express condition that no 

warranty or other liability on the part of the Contractor shall be created or implied in regard to fitness, 

condition or suitability for the intended purpose except that the Sub-Contractor shall be liable for any 

damage caused thereto or thereby. 

 

12.6 Where required, the Contractor shall provide the facilities, equipment and the like and carry out any 

necessary builder’ works within a reasonable time of the request by the Sub-Contractor to enable timely 

performance of the sub-contract. 

 

13.0 LIABILITY FOR OWN WORK 

 

13.1  The Contractor and the Sub-Contractor  shall be liable for the due carrying out of their respective works in 

accordance with their respective contracts without causing damage or injury to the works of the other sub-

contractors, and in particular: 

 

13.2 Should the carrying out of the sub-contract works cause injury or damage to the main contract works, or to 

the work of the other sub-contractors, the Sub-contractor shall rectify the damage so caused at his own cost. 

 

13.3 Should the carrying out of the main contract works cause damage or injury to the sub-contract works, the 

Contractor shall rectify the damage at his own cost. 

 

13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is required to carry out work not 

included in his sub-contract by reason of any materials of workmanship not being in accordance with the 

main contract or with other sub-contracts, the Contractor shall reimburse the Sub-Contractor the expenses 

incurred therein. 

 

14.0  CO-OPERATION IN USE OF FACILITIES 

 

14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other and co-ordinate work 

arrangements and procedures required in carrying preventing interference, disruption or disturbance to the 

progress of the works or to the activities of other sub-contractors. 

 

14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with equipment, 

scaffolding, appliances, ways, temporary works, temporary buildings and other property belonging to or 

provided by the other part or by other sub-contractors. 
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14.3 Provided that nothing contained in this clause shall prejudice or limit the rights of the Contractor or of the 

sub-Contractor in carrying out their respective statutory and or contractual duties under this sub-contract or 

under the main contract. 

 

15.0 ASSIGNMENT AND SUBLETTING 

 

15.1  Neither the Contractor nor the Sub-Contractor shall, without the written consent of the other and the 

Employer, assign this sub-contract. 

 

15.2 The Sub-Contractor shall not sub-let the whole of the works without the written consent of the Contractor 

and the Architect. 

 

15.3 Provided that any assignment and any sub-contracts as well as this sub-contract shall terminate immediately 

upon (for whatever reason) of the main contract. 

 

16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR 

 

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work done by the Sub-

Contractor prior to the said appointment shall be treated as a separate contract between the Employer and 

the Sub-Contractor and shall be valued by the Quantity Surveyor and paid for directly by the Employer 

without the involvement of the Contractor. 

 

16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-Contractor shall be 

permitted, when the identity of the Contractor is known and within 30 days thereof, to raise objections (on 

reasonable grounds) against entering into a sub-contract with the Contractor 

 

16.3 Where work which is outside the sub-contract is ordered directly by Employer or the Architect, that work 

shall be treated as a separate contract between the Sub-Contractor and the Employer and shall be valued and 

paid for directly to the Sub-Contractor in accordance with sub-clause 16.1 herein without the involvement of 

the Contractor. The cost of equipment, facilities and the like provided by the Contractor to the Sub-

contractor and  any builder’s work carried out by the Contractor with regard to such work shall be paid 

directly by the Sub-Contractor to the Contractor. 

 

17.0 SUB-CONTRACTOR DESIGN 

 

 Where the sub-contract includes a design component by the Sub-Contractor, the design shall be to the approval of the 

Architect and the Employer. Notwithstanding and approvals, the Sub-Contractor shall be liable directly to the 

Employer for any consequences of failure of the design to comply with the requirements of the Employer or to be fit 

or suitable for the purposes for which the sub-contract works or the relevant part thereof were intended. 

 

18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP 

 

18.1 All materials, goods and workmanship shall, so far as procurable, be of the respective kinds and standards 

described in the sub-contract bills, specifications and drawings. 

 

18.2 The provisions of clause 23.0 of the main contract regulating the procurement, specification and quality 

assurance of materials, processes and workmanship and the requirements of clause 24.0 therein dealing with 

the provision of samples and the carrying out of specified tests shall apply to the sub-contract in the same 

manner as they apply to the main contract. 

 

19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 

 

 The Sub-Contract shall comply with all statutory and other regulations of competent authorities regulating the 

carrying out of the works in accordance with the provisions of clause 17.0 of the main contract, as applicable. 

 

20.0  ROYALTIES AND PATENT RIGHTS 
 

20.1 All royalties or other sums payable in respect of the supply and use of any patented articles, processes or 

inventions in carrying out the works as described by or referred to in the sub-contract bills, specifications or 

drawings shall be deemed to have been included  in the sub-contract price. 

 

20.2 The provision of clause 25.0 of the main contract dealing with the same shall apply to the sub-contract in the 

same manner as they apply to the main contract. 
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21.0  ANTIQUITIES AND OTHER OBJECTS OF VALUE 

 

 All fossils, antiquities and other objects of interest or value which may be found on the site or in excavating the same 

during the progress of the sub-contract shall be dealt with in accordance with the provisions of clause 44.0 of the 

main contract. 

 

22.0     SUSPENSION OF WORKS 
 

22.1 An instruction by the Architect to postpone or suspend the works under clause 28.0 of the main contract 

shall have the same effect on the sub-contract works as it has on the main contract works. 

 

22.2 If the suspension arises due to default by the contractor and the sub-contract works are adversely effected by 

the suspension, the sub-contractor shall be entitled to reimbursement by the contractor of all expenses 

arising there from. 

 

22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor shall be liable to the 

contractor for all expenses arising there from. 

 

22.4 A notice by the contractor to suspend the works under clause 28 of the main contract shall have the same 

effect on the sub-contract works as it has on the main contract works. 

 

 22.5 Should the sub-contract works be adversely affected by suspension under clause 28 of the main contract, the 

sub-contractor shall be entitled to the remedies provided for at clauses 25.0 and 26.0 of this sub-contract. 

 

23.0     PAYMENTS 

 

23.1 Procedures for originating and processing applications for payments and payment certificates as regards the 

sub-contract works shall be the same as those prescribed for the Contractor in the main contract at clause 

34.0.  All references therein to the contractor shall be deemed to include references to the Sub-contractor. 

 

23.2 Before submitting an application for payment to the Quantity Surveyor in accordance with clause 34.1 of the 

main contract, the Contractor shall give the Sub-Contractor a notice of not less than 7 days to submit the 

details of the amounts which the Sub-Contractor considers himself entitled to for the relevant period. Such 

details, when received, shall be annexed to the said Contractor’s application. 

 

23.3 Where it is necessary to measure the sub-contract works for purpose of interim valuation or for the 

preparation of the final account, the Quantity Surveyor shall give the Sub-Contractor a reasonable 

opportunity to be present at the time of the measurements and to take notes and  measurements as he may 

require. 

 

23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or a payment certificate 

in respect of the sub-contract works, as the case may be, whose value is less than the amount stated in the 

appendix to these conditions as the minimum amount of a payment certificate before the issue of the 

certificate of practical completion of the main contract or of the sub-contract, as applicable. 

 

23.5 Provided that where the minimum amount of a certificate inserted in the appendix to these conditions has 

been achieved but the corresponding minimum inserted in the appendix to the main contract in respect of the 

Contractor’s work has not been achieved, or the Contractor has not applied for payment within the stated 

period, the Architect may with the consent of the Contractor, issue a payment certificate directly to the Sub-

Contractor for payment by the Employer. 

 

23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor shall notify and pay 

to the Sub-Contractor the total value certified therein in respect of the sub-contract works less the portion of 

the retention money attributable to the sub-contract works and less amounts previously paid to the Sub-

Contractor. 

 

23.7 Where certificates are not paid by the Employer within the prescribed period, the Sub-Contractor shall be 

entitled to be paid by the Contractor, upon receipt of payment from the Employer, the interest certified for 

the delay in accordance with sub-clause 34.6 of the main contract in respect of the portion of the sub-

contract works included in the certificate. 
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23.8 Where the Contractor has received payment from the Employer but has not released the appropriate amount 

to the Sub-Contractor within the stated period, the Contractor shall pay to the Sub-Contractor in addition to 

the amount not paid, simple interest on the unpaid amount for the period it remains unpaid at the 

commercial bank lending rate in force during the period of default. 

 

23.9 If, upon application by the Sub-Contractor and Architect agree, or if the Contractor fails to make payment to 

the Sub-Contractor in accordance with sub-clause 23.6 herein and continues such default for 14 days 

thereafter, the Architect may issue a payment certificate directly to the Sub-Contractor for payment by the 

Employer, where applicable, and deduct the amount from subsequent payment to the Contractor. 

 

23.10 Upon the issue of the certificate of practical completion and the release of one half of the total amount of the 

retention of money to the Contractor, the Contractor shall pay the portion attributable to the sub-contract to 

the Sub-Contractor within 7 days of receipt of the payment. 

 

23.11 Upon the issue of the certificate of rectification of defects and receipt of the balance of the retention money 

by the Contractor, the Contractor shall pay the balance of the portion of the retention money attributable to 

the sub-contract to the Sub-Contractor within 7 days of receipt of the payment. 

 

23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the Contractor, the Quantity 

Surveyor and the Architect and shall be annexed to the Contractor’s final accounts which shall be agreed as 

provided for in the main contract. For purpose of finalizing the accounts, the Quantity Surveyor may request 

the Sub-Contractor to submit further documents as he may deem necessary. 

 

23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final and binding on the 

Sub-Contractor in the same manner it is binding on the Contractor. 

 

23.14 If the Architect desires to secure final payment to the Sub-Contractor before final payment is due to the 

Contractor, the provisions of sub-clause 31.10 of the main contract shall apply. 

 

23.15 The Contractor shall be entitled to deduct from or set off against any money due from him to the Sub-

Contractor in interim certificates any sum or sums which the Sub-Contractor is liable to pay to the 

Contractor arising under or in connection with the sub-contract. 

 

 

 

 

 

24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY 

 

24.1 The Sub-Contractor shall proceed with the works regularly and diligently and complete the same within the 

period stated in the appendix to this sub-contract or within such extended period as may be granted under 

clause 25.0 of this sub-contract. 

 

24.2 Where the sub-contract works are to be completed in sections or where the sub-contract works are to be 

completed in advance of the main contract works, the provisions of clause 42.0 of the main contract shall 

apply, as appropriate, to the sub-contractor in the same manner as they apply to the main contract. 

 

24.3 The procedures for certifying practical completion and for dealing with defects in the sub-contract works as 

well as the main contract works are as prescribed at clause 41.0 of the main contract. Upon the issue of the 

certificate of practical completion of the whole of the works or of the sub-contract works, as applicable, the 

Sub-contractor shall be entitled to release of one half of the retention money attributable to the sub-contract 

works within 7 days after the Contractor has received payment. 

 

24.4 The balance of the retention money shall be released to the Sub-Contractor after the defects appearing in the 

works have been rectified in accordance with sub-clause 41.6 and 41.7 of the main contract and after the 

Contractor has received the said payment as provided for in sub-clause 34.16.3 of the main contract. 

 

25.0 EXTENSION OF TIME 

 

25.1 Upon it becoming reasonably apparent that the progress of the sub-contract works is or will be delayed, the 

Sub-Contractor shall forthwith give written notice of the cause of the delay to the Contractor and to the 

Architect with supporting details showing the extent of delay caused or likely to be caused. Thereafter, the 
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Architect shall evaluate the information supplied by the Sub-Contractor and if in his opinion the completion 

of the works is likely to be or has been delayed beyond the date for practical  

 

completion stated in the appendix to these conditions or beyond any extended time previously fixed under 

this clause, by any of the reasons entitling the Contractor to extension of time under sub-clause 36.1 of the 

main contract, then the Architect shall, so soon as he is able estimate the length of the delay beyond the date 

or time aforesaid, recommend to the Contractor a fair and reasonable extension of time to be granted for the 

completion of the sub-contract works. 

 

25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the recommended time. Provided that 

the Contractor shall not grant any extension of time to the Sub-Contractor without the written 

recommendation of the Architect. And provided that the Sub-Contractor shall constantly use his best 

endeavors to prevent delay and shall do all  that may be reasonably required to proceed with the works. 

 

25.3 The procedures for dealing with requests for extension of time and the observance of time limits prescribed 

at clause 36.0 of the main contract shall apply to the sub-contract in the same manner as they apply to the 

main contract. 

 

26.0 LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS 

 

26.1 If upon written application being made by the Sub-Contractor to the Contractor and to the Architect, the 

Architect is of the opinion that the Sub-Contractor has been involved in direct loss and or expense, for 

which he would not be reimbursed by a payment made under any other provision in this sub-contract, by 

reasons of the regular progress of the sub-contract works or any part thereof having been materially affected 

by any of the reasons which would entitle the Contractor to reimbursement under clause 37.0 of the main 

contract, the Quantity Surveyor shall assess the amount of such loss and or expense. 

 

26.2 Any amount so assessed shall be added to the sub-contract price and if an interim certificate is issued after 

the date of assessment, any such amount shall be added to the amount which would otherwise be stated as 

due in such certificate as regards the Sub-Contractor’s entitlement. 

 

26.3 The procedures for dealing with loss and or expense claims prescribed at clause 37.0 of the main contract 

shall apply to the sub-contract in the same manner as they apply to the main contract, as appropriate. 

 

27.0 DAMAGES FOR DELAY IN COMPLETION 

 

27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical completion stated in 

the appendix to these conditions or within any extended time fixed under clause 25.0 herein, and the 

Architect certifies in writing that in his opinion the same ought reasonably so to have been completed, then 

the Sub-Contractor shall pay or allow to the Contractor a sum calculated at the rate stated in the said 

appendix as liquidated damages for the period during which the works shall so remain or have remained 

incomplete. 

 

27.2 The Contractor may deduct such sum from any money due or to become due to the Sub-Contractor under 

the sub-contract or recover the same from the Sub-Contractor as a debt. Provided that the Contractor shall 

not be entitled to recover any liquidated damages from the Sub-Contractor without first obtaining the 

Architect’s certificate of delay prescribed herein. 

 

28.0 FLUCTUATIONS 

 

28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price shall be deemed to 

have been calculated to include all duties and taxes imposed by statutory and other competent authorities in 

the country where the works are being carried out, and 

 

28.2  The sub-contract price shall be deemed to be based on currency exchange rates current at the date of tender 

as regards materials or goods to be specifically imported for permanent incorporation in the works. 

 

28.3  Should duties, taxes and exchange rates vary during the period of the contract, compensation thereof shall be 

calculated in accordance with sub-clause 35.1 and 35.2 of the main contract. 

 

28.4  Compensation for change in prices of goods and materials incorporated in the works and in the rates of 

wages provided for at sub-clause 35.3,35.4 and 35.5 of the main contract shall not apply to the sub-contract 

unless specifically provided for in the bill of quantities or specifications. 
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29.0     TERMINATION OF MAIN CONTRACT 

 

29.0.1 If, for any reason, the contractor’s employment is terminated either under clause 38.0, 39.0 or 40.0 of the 

main contract, this sub-contract shall thereupon also terminate. 

 

 

29.02 Upon termination, the sub-contractor shall ceases all work and vacate the site.  He shall not remove any 

equipment or any materials brought onto the site for the carrying out of the works without the written 

approval of the contractor and the Architect 

 

29.03  Where the termination of the main contract occurs without the default of the sub-contractor, the sub-

contractor shall be paid by the contractor for work done in the like manner as the Contractor is paid at clause 

39.5 of the main contract. 

 

29.04 Where the termination of main contract arises from the default by the sub-contractor, the adjustment of the 

sub-contract accounts shall be performed in the like manner as is provided at sub-clause 38.8 of the main 

contract regarding the main contract accounts. 

 

30.0    TERMINATION OF SUB-CONTRACT. 

 

30.1 Without prejudice to any other rights and remedies which the contractor may possess, if the sub-contractor shall 

make default in any one or more of the respects which would entitle the employer to terminate the main contract 

under clause 38.0 therein, the contractor shall give the sub-contractor a notice, with a copy to the Architect and 

to the employer by registered post of recorded delivery specifying the default.  Should the sub-contractor 

continue the default for 14 days after receipt of such notice or at any time thereafter repeat such default and 

should the Architect certify that the sub-contractor is in default, the contractor may terminate the Sub-contract 

forthwith after the expiry of the notice provided that the notice is not given unreasonably or vexatiously.  The 

 termination letter shall be copied to the Architect and to the Employer. 

 

30.2 Where the sub-contract is terminated due to the default of the sub-contractor as in sub-clause 30.1 herein, 

the adjustment of sub-contract accounts shall be performed in the like manner as is provided at sub-clause 

38.8 of the main contract regarding the main contract accounts. 

 

30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may possess, if the Contractor 

shall make default in one or more of the respects which, if committed by the Employer, would entitle the 

contractor to terminate the main contract under clause 39.0 therein, the Sub-Contractor shall give the 

Contractor a notice, with a copy to the Architect and to the Employer, by registered post or recorded 

delivery specifying the default.  Should the contractor continue the default for 14 days after receipt of such 

notice or at any time thereafter repeat such default, and should the Architect certify that the contractor is in 

default, the Sub-Contractor may terminate the sub-contract forthwith after expiry of the notice, provided that 

the notice is not given unreasonably or vexatiously. The termination letter shall be copied to the Architect 

and to the Employer. 

 

30.4 If the Sub-Contract is terminated due to the default of the Contractor as in sub- clause 30.3 herein, the 

Contractor shall pay the sub-contractor for work done in the like manner as the Contractor would be paid at 

sub-clause 39.5 of the main contract where the termination is done by the Contractor.   

 

30.5  Where the sub-contract is terminated due to the default of the Contractor, all expenses arising from the 

termination shall be done wholly by the Contractor and the termination shall not create any liability on the 

Employer. 

 

30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the sub-contractor shall be 

liable to the contractor for all expenses arising there from. 

 

31.0     SETTLEMENT OF DISPUTES 

 

31.1 In case any dispute or difference shall arise between the Contractor and Sub-Contractor, either during the 

progress or after the completion or abandonment of the sub-contract works, such dispute shall be notified in 

writing by either party to the other with a request to submit it to arbitration and to concur in the appointment 

of an Arbitrator within 30 days of the notice. 
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31.2 The dispute shall be referred to the arbitration and final decision of a person to be agreed by the parties.  

Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointment by the 

Chairman or Vice Chairman of the Architectural Association County or the Chairman or Vice Chairman of 

The Chartered Institute of Arbitrators, Kenya Branch, at the request of the applying party.  

 

31.3 The arbitration may be on the construction of this sub-contract or on any matter or thing of whatsoever 

nature arising there under or in connection therewith including the rights and liabilities of the parties during 

the currency of the sub-contract and subsequent to the termination of the sub-contract. 

 

31.4  Where the sub-contractor is aggrieved by the manner in which the Architect has exercised or failed to 

exercise his powers stipulated in the main contract, or in the sub-contact or by any action or inaction of the 

Employer, and in particular, if he is aggrieved by: 

 

31.4.1 The failure or refusal of the Architect to recommend to the contractor an extension of sub-contract 

time, or 

 

31.4.2 The extend of the recommended time, or 

 

31.4.3. The amount certified to the sub-contractor either in an interim in a  

final certificate, or 

 

31.4.4  The issue of an instruction which the sub-contractor contends is  

not authorised by the main  contract or the sub-contract, or 

                                       

31.4.5. Any other matter left to the discretion of the Architect in the main  

contract or in the sub-contract, then. 

 

31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the Contractor may 

reasonably require, the Contractor shall allow the Sub-Contractor to use the contractor’s name and, if 

necessary, shall join the Sub-Contractor in arbitration proceeding against the employer to decide the matters 

in dispute or in difference. 

 

31.6 Provided that no arbitration proceedings shall be commenced on any dispute or difference where notice of a 

dispute or difference where notice of a dispute or difference has not been given by the applying party within 

90 days of the occurrence or discovery of the matter or issue giving rise to the dispute or difference. 

 

31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference shall not 

commence unless an attempt has in the first instance been made by the parties to settle such dispute or 

difference amicably with or without the assistance of third parties. 

 

31.8 In any event, no arbitration shall commence earlier than 90 days after the service of the notice of a dispute 

or difference, except as provided for at sub-clause 31.9 herein. 

 

31.9  Notwithstanding anything stated herein, the following matters may be referred to arbitration before the 

practical completion of the works or abandonment of the works or termination of the sub-contract without 

having to comply with sub clause 31.8 herein. 

 

31.9.1 Whether or not the issue of an instruction by the Architect is authorized by the main contract or 

these conditions, and  

 

31.9.2 Whether or not a payment certificate has been improperly withheld or is not in accordance with the 

main contract or these conditions or though issued, it has not been honoured. 

 

31.10 All other matters in dispute shall only be referred to arbitration after the practical completion or alleged 

practical completion of the works or abandonment of the works or termination or alleged termination of the 

sub-contract, unless the Architect the contractor and the sub-contractor agree otherwise in writing. 

 

31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to direct such 

measurements, computations, tests, or valuations as may in his opinion be desirable in order to determine 

the rights of the parties and assess and award any sums which ought to have been the subject or included in 

any payment certificate. 
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31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to open up, review and 

revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 

shall be submitted to him in the same manner as if no such certificate, opinion decision, requirement or 

notice had been given. 

 

31.13 Provided that any decision of the Architect which is final and binding on the contractor under the main 

contract shall be final and binding between the contractor and the sub-contractor. 

 

 31.14 The award of such Arbitrator shall be final and binding upon the parties. 

 

 

 

  

Description KES 

APPENDIX       Clause  

 
Name of sub-contractor’s insurers    6.0  
 

Name of sub-contractor’s surety    7.0  
 

Amount of surety      7.0  
 
Period of possession of site     8.1 . To be agreed  

 
Date of commencement of works    8.2   to be agreed. 
 

Date for practical completion    8.2  156 weeks  
             from date of site possession 

 
Interval for application of payment certificates 23.1   monthly. 
 

Minimum amount of payment certificate  23.4 . ….. N/A.. 
 

Percentage of certified value retained   23.6 …….10%.. 
 
Limit of retention fund, if any    23.6...........5%.... 

 
Name of the sub-contractor’s bank for  
purposes of interest calculation.  23.7,23.8 ......N/A....... 

 
Defects liability period     3.11        6months from  

            practical completion. 
 
Period of final measurement and valuation  23.  Three  

    months from practical completion. 
 

Damages of delay in completion   27.1  at the rate of Kshs 
     5000  per week or part thereof
      

 

 

TOTAL TO COLLECTION 
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SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 

 

1.01 Examination of Tender Documents 
1.02  

The tenderer is required to check the number of pages of this document and should he find any missing or indistinct, 

he must inform the Engineer at once and have the same rectified. 

All  tenderers shall be deemed to have carefully examined the following: 

a) Work detailed in the Specification and in the Contract Drawings. 

b) The Republic County Document “General Conditions of Contract for Electrical and Mechanical Works”. 

c) Other documents to which reference is made. 

 

He shall also be deemed to have included for any expenditure which may be incurred in  conforming with the above 

items (a), (b), (c) and observe this expense as being attached to the contract placed for the whole or any part of the 

work. 

The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with the Engineer 

before submission of his tender, as no claims for alleged deficiencies in the information given shall be considered 

after this date. 

 

1.03 Discrepancies 
 

The Sub-contractor shall include all work either shown on the Contract Drawings or detailed in the specification.  No 

claim or extra cost shall be considered for works which has been shown on the drawings or in the specification alone. 

 

Should the drawing and the specification appear to conflict, the Sub-contractor shall query the points at the time of 

tendering and satisfy himself that he has included for the work intended, as no claim for extra payment on this 

account shall be considered after the contract is awarded. 

 

1.04 Conditions of Sub-Contract Agreement 
The Sub-contractor shall be required to enter into a Sub-contract with the Main Contractor. 

The Conditions of the Contract between the Main Contractor and the Sub-contractor as hereinafter defined shall be 

the latest edition of the Agreement and Schedule of Conditions County Association of Building and Civil 

Engineering Contractors as particularly modified and amended hereinafter.   

For the purpose of this contract the Agreement and Schedule of Conditions and any such modifications and 

amendments shall read and construed together.  In any event of discrepancy the modifications and amendments shall 

prevail. 

 

1.04 Payment 

Payment will be made through certificates to the Main Contractor, unless he specifically agrees to forego this right, in 

which case direct payment can be made to the Sub-contractor. All payments will be less retention as specified in the 

Main Contract. No payment will become due until materials are delivered to site. 

 

1.05 Definition of Terms 

Throughout these contract documents units of measurements, terms and expressions are abbreviated and wherever 

used hereinafter and in all other documents they shall be interpreted as follows: 

 

ARCHITECT The term the "Architect" shall be deemed to mean Space and Systems 

Architects whose address is P.O. Box 54560 - 00200, Nairobi. 

 
QUANTITY SURVEYOR   The term the "Quantity Surveyor" shall be deemed to    

      mean Kanjumba Consultants LTD whose address is   

      P.O. Box 14781 - 00800, Nairobi. 

 
ELECTRICAL ENGINEER The term the "Electrical Engineer" shall be deemed to mean Mauzito 

Engineers whose address is  P.O. Box 55939, Nairobi. 

 

STRUCTURAL / CIVIL ENGINEER The term the "Structural Engineer" shall be deemed to mean 

Professional Consultants whose address is P.O. Box 45792 - 00100, 

Nairobi. 

 

MECHANICAL ENGINEER The term the " Mechanical Engineer " shall be deemed to mean Mauzito 

Engineers whose address is  P.O. Box 55939, Nairobi  
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The Site                               Chuka University - CHUKA.   

 

 Main Contractor:   The term “Main Contractor” shall mean the firm or company appointed to carry out the Building 

Works and shall include his or their heir, executors, assigns, administrators, successors, and duly 

appointed representatives. 

 

Sub-contractor:   The term “Sub-contractor” shall mean the persons or person, firm or Company whose tender for 

this work has been accepted, and who has entered into a contract agreement with the Contractor for 

the execution of the Sub-contract Works, and shall include his or their heirs, executors, 

administrators, assigns, successors and duly appointed representatives. 

 

Sub-contract Works:    The term “Sub-contract Works” shall mean all or any portion of the work, materials and articles, 

whether the same are being manufactured or prepared, which are to be used in the execution of this 

Sub-contract and whether the same may be on site or not. 

Contract Drawings:   The term “Contract Drawings” shall mean those drawings required or referred to herein and 

forming part of the Bills of Quantities. 

Working Drawings:   The term “Working Drawings” shall mean those drawings required to be prepared by the Sub-

contractor as hereinafter described. 

 

Record Drawings:   The term “Record Drawings” shall mean those drawings required to be prepared by the Sub-

contractor showing “as installed” and other records for the Sub-contract Works. 

Abbreviations: 
CM shall mean Cubic Metre 

SM shall mean Square Metre 

LM shall mean Linear Metre 

M shall mean Metre  

LS shall mean Lump Sum  

mm shall mean Millimetres 

No. shall mean Number 

Kg. shall mean Kilogramme 

KEBS shall mean Kenya Bureau of Standards 

BS shall mean. Current standard British Standard Specification published  

by the British Standard Institution, 2 Park Street, London W1, England 
“Ditto” shall mean the whole of the preceding description in which it occurs.   Where it occurs in 

description of succeeding item it shall mean the same as in the first description of the series in which it 

occurs except as qualified in the description concerned.  Where it occurs in brackets it shall mean the whole 

of the preceding description which is contained within the appropriate brackets. 

 

1.06 Site Location 

The site of the Sub-contract Works is situated at Chuka University – CHUKA. 

The tenderer is recommended to visit the site and shall be deemed to have satisfied himself with regard to access, 

possible conditions, the risk of injury or damage to property on/or adjacent to the site, and the conditions under which 

the sub-contract Works shall have to be carried out and no claims for extras will be considered on account of lack of 

knowledge in this respect. 

 

1.07 Duration of Sub-Contract 

The Sub-Contractor shall be required to phase his work in accordance with the Main contractor’s programme (or its 

revision). The programme is to be agreed with the Main contractor.  

 

1.08 Scope of Sub-Contract Works 

The sub-contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in satisfactory working 

order the complete installations specified hereinafter and/or as shown on the Contract Drawings attached hereto, 

including the provision of labour, transport and plant for unloading material and storage, and handling into position 

and fixing, also the supply of ladders, scaffolding the other mechanical devices to plant, installation, painting, testing, 

setting to work, the removal from site from time to time of all superfluous material and rubbish caused by the works. 

The sub-contractor shall supply all accessories, whether of items or equipment supplied by the Main Contractor but 

to be fixed and commissioned under this Sub-contract. 

 

1.09 Extent of the Sub-contractor’s Duties 

At the commencement of the works, the Sub-contractor shall investigate and report to the Engineer if all materials 

and equipment to be used in the work and not specified as supplied by the others are available locally. If these 

materials and equipment are not available locally, the Sub-contractor shall at this stage place orders for the materials 
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in question and copy the orders to the Engineer.  Failure to do so shall in no way relieve the Sub-contractor from 

supplying the specified materials and equipment in time. 

Materials supplied by others for installation and/or connection by the 

Subcontractor shall be carefully examined in the presence of the supplier 

before installation and connection.  Any defects noted shall immediately be 

reported to the Engineer. 

The Sub-contractor shall be responsible for verifying all dimensions relative  

to his work by actual measurements taken on site. 

The Sub-contractor shall mark accurately on one set of drawings and  

indicate all alterations and/or modifications carried out to the designed 

system during the construction period.  This information must be  

made available on site for inspection by the Engineer. 

 

1.10 Execution of the Works 

The works shall be carried out strictly in accordance with: 

a) All relevant Kenya Bureau of Standards Specifications. 

 

b) Relevant British Standard Specifications and Codes of Practice 

(hereinafter referred to as B.S. and C.P. respectively). 

c) This Specification. 

d) The Contract Drawings. 

e) The Bye-laws of the Local Authority. 

f) The Architect’s and/or Engineer’s Instructions. 

 

The Contract Drawings and Specifications to be read and construed together. 

 

1.11 Validity of Tender 

The tender shall remain valid for acceptance within 90 days from the final date of submission of the tender, and this 

has to be confirmed by signing the Tender Bond.  The tenderer shall be exempted from this Bond if the tender was 

previously withdrawn in writing to the Employer before the official opening. 

 

1.12 Firm – Price Sub-contract 

Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract and the Sub-

contractor must allow in his tender for the increase in the cost of labour and/or materials during the duration of the 

contract.  No claims will be allowed for increased costs arising from the fluctuations in duties and/or day to day 

currency fluctuations.  The Sub-contractor will be deemed to have allowed in his tender for any increase in the cost 

of materials which may arise as a result of currency fluctuation during the contract period. 

 

1.13 Variation 

No alteration to the Sub-contract Works shall be carried out until receipt by the Sub-contractor of written instructions 

from the Project Manager. 

Any variation from the contract price in respect of any extra work, alteration or omission requested or sanctioned by 

the Architect or Engineer shall be agreed and confirmed in writing at the same time such variations are decided and 

shall not affect the validity of the Contract.  Schedule of Unit Rates shall be used to assess the value of such 

variations.  No allowance shall be made for loss of profit on omitted works. 

Where the Architect requires additional work to be performed, the Sub-contractor, if he considers it necessary, will 

give notice within seven ( 7 ) days to the Main Contractor of the length of time he (the Sub-contractor) requires over 

and above that allotted for completion of the Sub-contract.  

 If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising from the delay 

occasioned by reason of such extension of time. 

 

1.14 Prime Cost and Provisional Sums 

A specialist Sub-contractor may be nominated by the Architect to supply and/or install any equipment covered by the 

Prime Cost or Provisional Sums contained within the Sub-contract documents. 

The work covered by Prime Cost and Provisional Sums may or may not be carried out at the discretion of the 

Architect. 

The whole or any part of these sums utilised by the Sub-contractor shall be deducted from the value of the Sub-

contract price when calculating the final account. 

1.15 Bond 

The tenderer must submit with his tender the name of one Surety who must be an established Bank only who will be 

willing to be bound to the Main Contractor for an amount equal to 5% of the Sub-contract amount as Clause 31 of the 

Main Contract. 
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1.16 Government Legislation and Regulations 

The Sub-contractor’s attention is called to the provision of the Factory Act 1972 and subsequent amendments and 

revisions, and allowance must be made in his tender for compliance therewith, in so far as they are applicable. 

The Sub-contractor must also make himself acquainted with current legislation and any Government regulations 

regarding the movement, housing, security and control of labour, labour camps, passes for transport, etc. 

 

The Sub-contractor shall allow for providing holidays and transport for work people, and for complying with 

Legislation, Regulations and Union Agreements. 

1.17 Import Duty and Value Added Tax 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of equipment, fittings 

and plant, whether imported or locally manufactured. The tenderer shall make full allowance in his tender for all such 

taxes 

1.18 Insurance Company Fees 

Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be payable in respect of 

any fees imposed by Insurance Companies or statutory authorities for testing or inspection. 

No allowance shall be made to the Sub-contractor with respect to fees should these have been omitted by the tenderer 

due to his negligence in this respect. 

1.19 Provision of Services by the Main Contractor 

In accordance with Clause 1.08 of this Specification the Main Contractor shall make the following facilities available 

to the Sub-contractor: 

a) Attendance on the Sub-contractor and the carrying out of all work affecting the structure of the building 

which may be necessary, including all chasing, cutting away and making good brickwork, etc., except that 

all plugging for fixing, fittings, machinery, fan ducting, etc., and all drilling and tapping of steel work shall 

be the responsibility of the Sub-contractor.  Any purpose made fixing brackets shall not constitute Builder’s 

Work and shall be provided and installed by the Sub-contractor unless stated hereinafter otherwise. 

 

b) The provision of temporary water, lighting and power: All these services utilised shall be paid for by the 

Main Contractor.  The Sub-contractor shall, however, allow for additional connections/extensions required 

for his purposes. 

c)  

d) Fixing of anchorage and pipe supports in the shuttering, except that all anchorage shall be  

Supplied  by the Sub-contractor who shall also supply the Main Contractor with fully dimensioned drawings 

detailing the exact locations. 

d) i)  Provision of scaffolding, cranes, etc. but only in so far as it is required for  

the  Main Contract Works. It shall be the Sub-contractor’s responsibility to liaise with the Main 

Contractor to ensure that there is maximum co-operation with other Sub-contractors in the use of 

scaffolding, cranes, etc. 

ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for his own exclusive use shall be 

paid for by the Sub-contractor. 

 

1.20 Suppliers 

 

The Sub-contractor shall submit names of any supplier for the materials to be incorporated, to the Engineer for 

approval.  The information regarding the names of the suppliers may be submitted at different times, as may be 

convenient, but no sources of supply will be changed without prior approval. 

Each supplier must be willing to admit the Engineer or his representative to his premises during working hours for 

the purpose of examining or obtaining samples of the materials in question. 

 

1.21 Samples and Materials Generally 

The Sub-contractor shall, when required, provide for approval at no extra cost, samples of all materials to be 

incorporated in the works.  Such samples, when approved, shall be retained by the Engineer and shall form the 

standard for all such materials incorporated. 

 

1.22 Administrative Procedure and Contractual Responsibility 

Wherever within the Specification it is mentioned or implied that the Sub-contractor shall deal direct with the 

Employer or Engineer, it shall mean “through the Contractor” who is responsible to the Employer for the whole of 

the works including the Sub-contract Works. 

 

1.23 Bills of Quantities 

The Bills of Quantities have been prepared in accordance with the standard method of measurement of Building 

Works for East Africa, first Edition, Metric, 1970.  All the Quantities are based on the Contract Drawings and are 

provisional and they shall not be held to gauge or to limit the amount or description of the work to be executed by the 

Sub-contractor but the value thereof shall be deducted from the Sub-contract Sum and the value of the work ordered 
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by the Engineer and executed there under shall be measured and valued by the Engineer in accordance with the 

conditions of the Sub-contract. 

All work liable to adjustment under this Sub-contract shall be left uncovered for a reasonable time to allow 

measurements needed for such adjustment to be taken by the Quantity Surveyor or Engineer. Immediately the work is 

ready for measuring the Sub-contractor shall give notice to the Quantity Surveyor or Engineer to carry out 

measurements before covering up.  If the Sub-contractor shall make default in these respects he shall, if the Architect 

so directs, uncover the work to enable the necessary measurements to be taken and afterwards reinstate at his own 

expense. 

 

1.24 Sub-contractor’s Office in Kenya 

The Sub-contractor shall maintain (after first establishing if necessary) in Kenya an office staffed with competent 

Engineer Manager and such supporting technical and clerical staff as necessary to control and coordinate the 

execution and completion of the Sub-contract Works. 

The Engineer Manager and his staff shall be empowered by the Sub-contractor to represent him at meetings and in 

discussions with the Main Contractor, the Engineer and other parties who may be concerned and any liaison with the 

Sub-contractor’s Head Office on matters relating to the design, execution and completion of the Sub-contract Works 

shall be effected through his office in Kenya. 

It shall be the Sub-contractor’s responsibility to procure work permits, entry permits, licences, registration, etc., in 

respect of all expatriate staff. 

The Sub-contractor shall prepare a substantial proportion of his Working Drawings at his office in Kenya.  No 

reasons for delays in the preparation or submission for approval or otherwise of such drawings or proposals will be 

accepted on the grounds that the Sub-contractor’s Head Office is remote from his office in Nairobi or the site of the 

Sub-contract Works or otherwise. 

 

1.25 Builder’s Work 

All chasing, cutting away and making good will be done by the Main Contractor but the Sub-contractor shall mark 

out in advance and shall be responsible for accuracy of the size and position of all holes and chases required. 

The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services and equipment 

requiring screw or bolt fixings. 

Any purpose made fixing brackets shall not constitute builder’s work and shall be provided and installed by the Sub-

contractor unless stated hereinafter to the contrary. 

 

1.26 Structural Provision for the Works 

Preliminary major structural provision has been made for the Sub-contract Works based on outline information 

ascertained during the preparation of the Specification. 

The preliminary major structural provision made will be deemed as adequate unless the Sub-contractor stated 

otherwise when submitting his tender. 

Any major structural provision or alteration to major structural provisions required by the Sub-contractor shall be 

shown on Working Drawings to be submitted to the Engineer within 30 days of being appointed. 

No requests for alterations to preliminary major structural provisions will be approved except where they are 

considered unavoidable by the Engineer. In no case will they be approved if building work is so far advanced as to 

cause additional costs or delays in the work of the Main Contractor. 

 

1.27   Position of Services, Plant, Equipment, Fittings and Apparatus 

The Contract Drawings give a general indication of the intended layout.  The position of the equipment and 

apparatus, and also the exact routes of the ducts, main and distribution pipework shall be confirmed before 

installation is commenced.  The exact siting of appliances, pipework, etc., may vary from that indicated. 

The routes of services and positions of apparatus shall be determined by the approved dimensions detailed in the 

Working Drawings or on site by the Engineer in consultation with the Sub-contractor or the Main Contractor. 

Services throughout the ducts shall be arranged to allow maximum access along the ducts and the services shall be 

readily accessible for maintenance.  Any work which has to be re-done due to negligence in this respect shall be the 

Sub-contractor’s responsibility. 

The Sub-contractor shall be deemed to have allowed in his Sub-contract Sum for locating terminal points of services 

(e.g. lighting, switches, socket outlets, lighting points, control switches, thermostats and other initiating devices, taps, 

stop cocks) in positions plus or minus 1.2m horizontally and vertically from the locations shown on Contract 

Drawings. Within these limits no variations in the Sub-contract Sum will be made unless the work has already been 

executed in accordance with previously approved Working Drawings and with the approval of the Engineer. 

 

1.28 Checking of Work 

The Sub-contractor shall satisfy himself to the correctness of the connections he makes to all items of equipment 

supplied under the Sub-contract agreement and equipment supplied under other contracts before it is put into 

operation.  Details of operation, working pressures, temperatures, voltages, phases, power rating, etc., shall be 

confirmed to others and confirmation received before the system is first operated. 
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1.29 Setting to Work and Regulating System 
The Sub-contractor shall carry out such tests of the Sub-contract Works as required by British Standard 

Specifications, or equal and approved codes as specified hereinafter and as customary. 

No testing or commissioning shall be undertaken except in the presence of and to the satisfaction of the Engineer 

unless otherwise stated by him (Sub-contractor’s own preliminary and proving tests excepted). 

It will be deemed that the Sub-contractor has included in the Sub-contract Sum for the costs of all fuel, power, water 

and the like, for testing and commissioning as required as part of the Sub-contract Works.  He shall submit for 

approval to the Engineer a suitable programme for testing and commissioning.  The Engineer and Employer shall be 

given ample warning in writing, as to the date on which testing and commissioning will take place. 

The Sub-contractor shall commission the Sub-contract Works and provide attendance during the commissioning of 

all services, plant and apparatus connected under the Sub-contract Agreement or other Sub-contract Agreements, 

related to the project. 

Each system shall be properly balanced, graded and regulated to ensure that correct distribution is achieved and 

where existing installations are affected, the Sub-contractor shall also regulate these systems to ensure that their 

performance is maintained. 

 

The proving of any system of plant or equipment as to compliance with the Specification shall not be approved by the 

Engineer, except at his discretion, until tests have been carried out under operating conditions pertaining to the most 

onerous conditions specified except where the time taken to obtain such conditions is unreasonable or exceeds 12 

months after practical completion of the Sub-contract Works. 

 

1.30 Identification of Plant Components 

The Sub-contractor shall supply and fix identification labels to all plant, starters, switches and items of control 

equipment including valves, with white traffolyte or equal labels engraved in red lettering denoting its name, function 

and section controlled.  The labels shall be mounted on equipment and in the most convenient positions.  Care shall 

be taken to ensure the labels can be read without difficulty.  This requirement shall apply also to major components 

of items of control equipment. 

Details of the lettering of the labels and the method of mounting or supporting shall be forwarded to the Engineer for 

approval prior to manufacture. 

 

1.31 Contract Drawings 

The Contract Drawings when read in conjunction with the text of the Specification, have been completed in such 

detail as was considered necessary to enable competitive tenders to be obtained for the execution and completion of 

the Sub-contract works. 

The Contract Drawings are not intended to be Working Drawings and shall not be used unless exceptionally they are 

released for this purpose.  

 

1.32 Working Drawings 

The Sub-contractor shall prepare such Working Drawings as may be necessary.  The Working Drawings shall be 

complete in such detail not only that the Sub-contract Works can be executed on site but also that the Engineer can 

approve the Sub-contractor’s proposals, detailed designs and intentions in the execution of the Sub-contract Works. 

If the Sub-contractor requires any further instructions, details, Contract Drawings or information drawings to enable 

him to prepare his Working Drawings or proposals, the Sub-contractor shall accept at his own cost, the risk that any 

work, commenced or which he intends to commence at site may be rejected. 

The Engineer, in giving his approval to the Working Drawings, will presume that any necessary action has been, or 

shall be taken by the Sub-contractor to ensure that the installations shown on the Working Drawings have been 

cleared with the Main Contractor and any other Sub-contractors whose installations and works might be affected. 

If the Sub-contractor submits his Working Drawings to the Engineer without first liaising and obtaining clearance for 

his installations from the Main Contractor and other Sub-contractors whose installations and works might be 

affected, then he shall be liable to pay for any alterations or modification to his own, the Main Contractor’s or other 

Sub-contractor’s installations and works, which are incurred, notwithstanding any technical or other approval 

received from the Engineer. 

Working Drawings to be prepared by the Sub-contractor shall include but not be restricted to the following: 

a) Any drawings required by the Main Contractor, or Engineer to enable structural provisions  

to be made including Builder’s Working Drawings or Schedules and those for the detailing of holes, fixings, 

foundations, cables and paperwork ducting below or above ground or in or outside or below buildings. 

b) General Arrangement Drawings of all plant, control boards, fittings and apparatus or any part thereof and of 

installation layout arrangement of such plant and apparatus. 

c) Schematic Layout Drawings of services and of control equipment. 

 

d) Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical conduits. 

e) Complete circuit drawings of the equipment, together with associated circuit description. 
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f) Such other drawings as are called for in the text of the Specification or Schedules or as the Engineer may 

reasonably require. 

 

Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy of the Working 

Drawings submitted to the Engineer for approval shall be returned to the Sub-contractor indicating approval or 

amendment therein.  

Six copies of the approved Working Drawings shall be given to the Main Contractor by the Sub-contractor for 

information and distribution to other Sub-contractors carrying out work associated with or in close proximity to or 

which might be affected by the Sub-contract Works. 

Approved Working Drawings shall not be departed from except as may be approved or directed by the Engineer. 

Approval by the Engineer of Working Drawings shall neither relieve the Sub-contractor of any of his obligations 

under the Sub-contract nor relieve him from correcting any errors found subsequently in the Approved Working 

Drawings or other Working Drawings and in the Sub-contract Works on site or elsewhere associated therewith.  

The Sub-contractor shall ensure that the Working Drawings are submitted to the Architect for approval at a time not 

unreasonably close to the date when such approval is required. Late submission of his Working Drawings will not 

relieve the Sub-contractor of his obligation to complete the Sub-contract Works within the agreed Contract Period 

and in a manner that would receive the approval of the Architect. 

 

1.33 Record Drawings (As Installed) and Instructions   

During the execution of the Sub-contract Works the Sub-contractor shall, in a manner approved by the Engineer 

record on Working or other Drawings at site all information necessary for preparing Record Drawings of the installed 

Sub-contract Works. Marked-up Working or other Drawings and other documents shall be made available to the 

Engineer as he may require for inspection and checking. 

Record Drawings, may, subject to the approval of the Engineer, include approved Working Drawings adjusted as 

necessary and certified by the Sub-contractor as a correct record of the installation of the Sub-contract Works. 

They shall include but not restricted to the following drawings or information: 

 

a) Working Drawings amended as necessary but titled “Record Drawings” and certified as a true record of the 

“As Installed” Sub-contract Works.  Subject to the approval of the Engineer such Working Drawings as may 

be inappropriate may be omitted. 

 

b) Fully dimensioned drawings of all plant and apparatus. 

c) General arrangement drawings of equipment, other areas containing plant forming part of the Sub-contract 

Works and the like, indicating the accurate size and location of the plant and apparatus suitability cross-

referenced to the drawings mentioned in (b) above and hereinafter. 

d) Routes, types, sizes and arrangement of all pipework and ductwork including dates of installation of 

underground pipework. 

e) Relay adjustment charts and manuals. 

f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring including the dates of 

installation of buried works. 

g) System schematic and trunking diagrams showing all salient information relating to control and 

instrumentation. 

h) Grading Charts. 

i) Valve schedules and locations suitability cross-referenced. 

j) Wiring and piping diagrams of plant and apparatus. 

k) Schematic diagrams of individual plant, apparatus and switch and control boards.  These diagrams to 

include those peculiar to individual plant or apparatus and also those applicable to system operation as a 

whole. 

l) Operating Instruction 

 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. They shall be 

prepared specially for the Sub-contract Works and shall contain no spurious or irrelevant information. 

 

Marked-up drawings of the installation of the Sub-contract Works shall be kept to date and completed by the date of 

practical or section completion.  Two copies of the Record Drawings of Sub-contract Works and two sets of the relay 

adjustment and grading charts and schematic diagrams on stiff backing shall be provided not later than one month 

later. 

The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant rooms, pump houses, 

the office of the Maintenance Engineer and other places, suitable valve and instructions charts, schematic diagrams of 

instrumentation and of the electrical reticulation as may be requested by the Engineer providing that the charts, 

diagrams, etc., relate to installations forming part of the Sub-contract Works.  All such charts and diagrams shall be 

of suitable plastic material on a stiff backing and must be approved by the Engineer before final printing. 
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Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-contractor fails to produce to the 

Engineer’s approval, either:- 

a) The Marked-up Drawings during the execution of the Sub-contract Works or 

b) The Record Drawings, etc., within one month of the Section or Practical Completion 

The Engineer shall have these drawings produced by others. The cost of obtaining the necessary information and 

preparing such drawings, etc., will be recovered from the Sub-contractor. 

 

1.34 Maintenance Manual 

Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall furnish the Engineer four copies of a 

Maintenance Manual relating to the installation forming part of all of the Sub-contract Works. 

The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound.  It may be in several 

volumes and shall be sub-divided into sections, each section covering one Engineering service system.  It shall have a 

ready means of reference and a detailed index. 

There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation installation where such 

installations are included in the Sub-contract Works. 

The manual shall contain full operating and maintenance instructions for each item of equipment, plant and apparatus 

set out in a form dealing systematically with each system. It shall include as may be applicable to the Sub-contract 

Works the following and any other items listed in the text of the Specifications: 

a) System Description. 

b) Plant 

c) Valve Operation 

d) Switch Operation 

e) Procedure of Fault Finding 

f) Emergency Procedures 

g) Lubrication Requirements 

h) Maintenance and Servicing Periods and Procedures 

i) Colour Coding Legend for all Services 

 

j) Schematic and Writing Diagrams of Plant and Apparatus 

 

k) Record Drawings, true to scale, folded to International A4 size 

 

l) Lists of Primary and Secondary Spares. 

 

The manual is to be specially prepared for the Sub-contract Works and manufacturer’s standard descriptive literature 

and plant operating instruction cards will not be accepted for inclusion unless exceptionally approved by the 

Engineer. The Sub-contractor shall, however, affix such cards, if suitable, adjacent to plant and apparatus.  One spare 

set of all such cards shall be furnished to the Engineer. 

 

1.35 Hand-over 

 

The Sub-contract Works shall be considered complete and the Maintenance and Defects Liability Period shall 

commence only when the Sub-contract Works and supporting services have been tested, commissioned and operated 

to the satisfaction of the Engineer and officially approved and accepted by the Employer, provided always that the 

handing over of the Sub-contract Works shall be coincident with the handing over of the Main Contract Works. 

The procedure to be followed will be as follows: 

a) On the completion of the Sub-contract Works to the satisfaction of the Engineer and the Employer, the Sub-

contractor shall request the Engineer, at site to arrange for handing over. 

b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 

c) The Sub-contractor shall arrange with the Engineer and Employer for a complete demonstration of each and 

every service to be carried out and for instruction to be given to the relevant operation staff and other 

representatives of the Employer. 

d) In the presence of the Employer and the Engineer, Hand-over will take place, subject to  

Agreement of the Hand-over Certificates and associated check lists. 

1.36 Painting 

It will be deemed that the Sub-contractor allowed for all protective and finish painting in the Sub-contract Sum for 

the Sub-contract Works, including colour coding of service pipework to the approval of the Engineer. Any special 

requirements are described in the text of the Specifications. 

1.37 Spares 

The Sub-contractor shall supply and deliver such spares suitably protected and boxed to the Engineer’s approval as 

are called for in the Specifications or in the Price Schedules. 

 

1.38 Testing and Inspection – Manufactured Plant 



                                                                                                                       Plumbing Works (Men Hostel CU) 

Page 53 of 77 

 

The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment and materials. 

The right of the Engineer relating to the inspection, examination and testing of plant during manufacture shall be 

applicable to Insurance companies and inspection authorities so nominated by the Engineer. 

The Sub-contractor shall give two weeks’ notice to the Engineer of his intention to carry out any inspection or tests 

and the Engineer or his representative shall be entitled to witness such tests and inspections 

Six copies of all test certificates and performance curves shall be submitted as soon as possible after the completion 

of such tests, to the Engineer for his approval. 

Plant or equipment which is shipped before the relevant test certificate has been approved by the Engineer shall be 

shipped at the Sub-contractor’s own risk and should the test certificate not be approved new tests may be ordered by 

the Engineer at the Sub-contractor’s expense. 

The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried out at site. 

1.39 Testing and Inspection -Installation 

Allow for testing each section of the Sub-contract Works installation as described hereinafter to the satisfaction of the 

Engineer. 

1.40 Labour Camps 

The Sub-contractor shall provide the necessary temporary workshop and mess-room in position to be approved by the 

Architect. 

The work people employed by the Sub-contractor shall occupy or be about only that part of the site necessary for the 

performance of the work and the Sub-contractor shall instruct his employees accordingly. 

If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-contractor’s workmen and the Sub-

contractor will be required to keep the same clean and disinfected, to make good any damage thereto and leave in 

good condition. 

1.41 Storage of Materials 

Space for storage will be provided by the Main contractor but the sub-contractor will be responsible for provision of 

any lock-up sheds or stores required. 

Nominated Sub-contractors are to be made liable for the cost of any storage accommodation provided specially for 

their use.  No materials shall be stored or stacked on suspended slabs without the prior approval of the Project 

manager. 

1.42 Initial Maintenance 

The sub-contractor shall make routine maintenance once a month during the liability for the Defects Period and shall 

carry out all necessary adjustments and repairs, cleaning and oiling of moving parts. A monthly report of the 

inspection and any works done upon the installation shall be supplied to the Engineer. 

The sub-contractor shall also provide a 24 -hour break-down service to attend to faults on or malfunctioning of the 

installation between the routine visits of inspection. 

The sub-contractor shall allow in the sub-contract Sum of the initial maintenance, inspection and break-down service 

and shall provide for all tools, instruments, plant and scaffolding and the transportation thereof, as required for the 

correct and full execution of these obligations and the provision, use or installation of all materials as oils, greases, 

sandpaper, etc., or parts which are periodically renewed such as brake linings etc., or parts which are faulty for any 

reason whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake and civil revolt, acts of 

war and vandalism. 

 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance 

The sub-contractor shall, if required, enter into a maintenance and service agreement with the employer for the 

installation for a period of up to five years from the day following the last day of the liability for Defects Period 

which offers the same facilities as specified in Clause 1.41 (Initial Maintenance). 

The terms of any such agreement shall not be less beneficial to the employer than the terms of Agreements for either 

similar installation. 

The sub-contractor shall submit with his tender for the works, where called upon a firm quotation for the 

maintenance and service of the installation as specified herein, which shall be based upon the present day costs and 

may be varied only to take into account increases in material and labour unit rate costs between the time of tendering 

and the signing of the formal maintenance and service agreement and which shall remain valid and open for 

acceptance by the Employer to and including the last day of the fifth complete calendar month following the end of 

the liability for Defects Period. 

 

1.44 Trade Names 

Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the Bills of 

Quantities, the reference is intended as a guide to the type of article or quality of material required. Alternate brands 

of equal and approved quality will be acceptable. 

 

1.45 Water and Electricity for the Works 

These will be made available by the Main Contractor. The Sub-contractor shall be liable for the cost of any water or 

electric current used and for any installation provided especially for their own use by the Main Contractor. 

1.46 Protection 
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The sub-contractor shall adequately cover up and protect his own work to prevent injury and also to cover up and 

protect from damage all parts of the building or premises where work is performed by him under the Contract. 

1.47 Defects After Completion 

The defects liability period will be 6 months from the date of completion of the Main Contract as certified by the 

Engineer. 

1.48 Damages for Delay 

Liquidated and Ascertained damages as stated in the Main Contract Agreement will be claimed against the Main 

Contract for any unauthorised delay in completion.  The Sub-contractor shall be held liable for the whole or a portion 

of these damages should he cause delay in completion. 

1.49 Clear Away on Completion 

The sub-contractor shall, upon completion of the works, at his own expense, remove and clear away all plant, 

equipment, rubbish and unused materials, and shall leave the whole of the works in a clean and tidy state, to the 

satisfaction of the Engineer.  On completion, the whole of the works shall be delivered up clean, complete and perfect 

in every respect to the satisfaction of the Engineer. 

1.50 Final Account 

On completion of the works the sub-contractor shall agree with the Engineer the value of any variations outstanding and as 

soon as possible thereafter submit to the Engineer his final statement of account showing the total sum claimed sub-divided as 

follows: 

Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included therein. 

 Statement B -    detailing all the variation orders issued on the contract. 

Statement C - Summarizing statement A and B giving the net grand total due to the Contractor for the 

execution of the Contract. 

1.51 Fair Wages 

The sub-contractor shall in respect of all persons employed anywhere by him in the execution of the sub-contract, in 

every factory, workshop or place occupied or used by him for execution of the Contract, observe and fulfil the 

following conditions: 

a) The sub-contractor shall pay rates of the wages and observe hours and conditions of labour not less 

favourable than those established for the trade or industry in the district where work is carried out. 

 

b) In the absence of any rates of wages, hours or conditions of labour so established the sub-contractor shall 

pay rates and observe hours and conditions of labour are not less favourable than the general level of wages, 

hours and conditions observed by other employers whose general circumstances in the trade or industry in 

which the Contractor is engaged are similar. 

 

1.52 Supervision 

During the progress of the works, the Sub-contractor shall provide and keep constantly available for consultation on 

site an  experienced English - speaking Supervisor and shall provide reasonable office facilities, attendance, etc., for 

the Supervisor. 

In addition, during the whole of the time the works are under construction, the sub-contractor shall maintain on site 

one experienced foreman or charge-hand and an adequate number of fitters, etc., for the work covered by the 

Specification. The number of this staff shall not be reduced without the prior written approval of the Project manager 

or Engineer. 

Any instructions given to the Supervisor on site shall be deemed to have been  given to the sub-contractor. 

One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must be retained on site 

at all times, and available for reference by the Engineer or sub-contractor. 

1.53 Test Certificates 

The Sub-contractor shall provide the Engineer with three copies of all test reports or certificates that are or may be 

required by this Specification. 

1.54 Labour 

The Sub-contractor shall provide skilled and unskilled labour as may be necessary for completion of the contract. 

1.55 Discount to the Main Contractor 

No discount to the Main Contractor will be included in the tender for this installation. 

1.56 Guarantee 

The whole of the work will be guaranteed for a period of six months from the date of the Engineer’s certification of 

completion and under such guarantee the Sub-contractor shall remedy at his expense all defects in materials and 

apparatus due to faulty design, construction or workmanship which may develop in that period. 

1.57 Direct Contracts 

Notwithstanding the foregoing conditions, Chuka University  reserves the right to place a “Direct Contract” for any 

goods or services required in the works which are covered by a P.C Sum in the Bills of Quantities and to pay for the 

same direct.  In any such instance, profit relative to the P.C Sum in the priced Bills of Quantities will be adjusted as 

deserved for P.C Sum allowed. 

1.58 Attendance Upon the Tradesmen etc 
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The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other persons 

employed for the execution of any work not included in this contract every facility for carrying out their work and 

also for the use of ordinary scaffolding.  The contractor however, shall not be required to erect any special 

scaffolding for them. 

1.59 Trade Unions 

 

The contractor shall recognize the freedom of his work people to be members of trade unions. 

 

1.60 Local and other Authorities notices and fees 

 

The contractor shall comply with and give all notices required by any Regulations, Act or by Law of any Local 

Authority or of any Public Service, Company or Authority who have any jurisdiction with regard to the works or 

with those systems the same are or will be connected and he shall pay and indemnify the Chuka against any fees or 

charges legally demandable under any regulation or by-law in respect of the works; provided that the said fees and 

charges if not expressly included in the contract sum or stated by way of provisional sum shall be added to the 

contract sum. 

 

The contractor before making any variation from the contract drawings or specification necessitated by such 

compliance shall give the Project Manager written notice specifying and giving the reason for such variation and 

applying for instructions in reference thereto. 

If the contractor within seven days of having applied for the same does not receive such instructions, he shall proceed 

with the works in conforming to the provision regulation or by-law in question and any variation thereby necessitated 

shall be deemed to be a variation in accordance to the conditions of contract. 

 

1.61 Assignment or subletting 

The contractor shall not without the written consent of the Project Manager assigns this contract or sublet any portion 

of the works, provided that such consent shall not be unreasonably withheld to the prejudice of the contractor. 

 

1.62 Partial Completion  

If the Chuka shall take over any part or parts works, apparatus, equipment etc. then within seven days from the date 

on which the Chuka shall have taken possession of the relevant part, the Project Manager shall issue a Certificate 

stating his estimate of the approximate total value of the works which shall be the total value of that part and practical 

completion of the relevant part shall be  deemed to have occurred, and the Defects Liability Period in respect of the 

relevant part be deemed to have commenced on the date Chuka shall have taken possession thereof. 

The contractor shall make good any defects or other faults in the relevant part that had been deemed complete. 

The contractor shall reduce the value of insurance by the full value of the relevant part  

The contractor shall be paid for the part of works taken possession by the Chuka 

 

1.63  Temporary Works 

Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor shall take precaution to 

prevent damage to such works. 

The contractor shall include for the cost of and make necessary arrangements with the Project Manager for such 

temporary works.  For temporary lighting, electricity shall be metered and paid for by the contract 

 

1.64  Patent Rights 

The contractor shall fully indemnify the Chuka University against any action, claim or proceeding relating to 

infringement of any patent or design rights, and pay any royalties which may be payable in respect of any article or 

any part thereof, which shall have been supplied by the contractor to the Project Manager. In like manner the Chuka 

University shall fully indemnify the contractor against any such action, claim or proceedings for infringement under 

the works, the design thereof of which shall have been supplied by the Project Manager to the contractor, but this 

indemnify shall apply to the works only, and any permission or request to manufacture to the order of the Project 

Manager shall not relieve the contractor from liability should he manufacture for supply to other buyers.  

 

1.65 Mobilization and Demobilization 

The contractor shall mobilize labour plant and equipment to site according to his programme and schedule of work.  

He shall ensure optimum presence and utilization of labour, plant and equipment. He should not pay and maintain 

unnecessary labour force or maintain and service idle plant and equipment.  Where necessary he shall demobilize and 

mobilize the labour, plant and equipment, as he deems fit to ensure optimum progress of the works and this shall be 

considered to be a continuous process as works progress.  He shall make provision for this item in his tender. No 

claim will be entertained where the contractor has not made any provision for mobilization and demobilization of 

labour, plant and equipment in the preliminary bills of quantities or elsewhere in this tender.  

 

1.66 Extended Preliminaries 
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Where it shall be necessary to extend the contract period by the Project manager the contractor shall still ensure 

availability on site, optimum labour, materials, plant and equipment.  The contractor shall make provision for 

extended preliminaries, should the contract period be extended and this shall be in a form of a percentage of the total 

Contractor works.  Where called upon in the Appendix to these Preliminaries the Contractor shall insert his 

percentage per month for extended preliminaries that shall form basis for compensation.   

Lack of inserting the percentage shall mean that the sub-contractor has provided for this requirement elsewhere in the 

Bills of Quantities. 

 

1.67 Supervision by Engineer and Site Meetings 

A competent Project Engineer appointed by the Engineer as his    representative shall supervise the Contract works.  

The Project Engineer shall be responsible for issuing all the site instructions in any variations to the works and these 

shall be delivered through the Contractor with the authority of the Project Manager.  Any instructions given verbal 

shall be confirmed in writing.   

 

The project engineer and (or) the Engineer shall attend management meetings arranged by the Project Manager and 

for which the Contractor or his representative shall also attend. For the purpose of supervising the project, provisional 

sums are provided to cover for transport and allowances. The Contractor shall in his tender allow for the provision of 

management meetings and site inspections, as instructed by the Engineer, and also profit and attendance on these 

funds. The funds shall be expended according to Project Manager’s instructions to the contractor. 

 

1.68  Amendment to Scope of Contract Works 

No amendment to scope of sub-contract works is expected and in case of amendment or modification to scope of 

work, these shall be communicated to all tenderers in sufficient time before the deadline of the tender submission. 

However during the contract period and as the works progress the Project Manager may vary the works as per 

conditions of contract by issuing site instructions. 

No claims shall be entertained on account of variation to scope of works either to increase the works (pre-financing) 

or reduction of works (loss of profit-see clause 1.70) 

 

 1.69         Contractor Obligation and Employers Obligation 

The sub-contractor will finance all activities as part of his obligation to this contract.  The employer shall pay interim payment 

for materials and work completed on site as his obligation in this contract, as the works progresses.  No claims will be 

entertained for pre-financing of the project by the sub-contractor, or for loss of profit (expectation loss) in case of premature 

termination, reduction or increase of works as the sub-contractor shall be deemed to have taken adequate measures in 

programming his works and expenditure and taken necessary financial precaution while executing the works.  No interest 

shall be payable to the Contractor, except as relates to late payment as in the conditions of contract clause 23.3. The contractor 

shall where called upon, insert his price to compensate for any of the occurrence stated here (premature termination, reduction 

or increase of works), as a percentage of the contract sum in the Appendix to this section. 

 

1.70  APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL  

         CONDITIONS 

 

 

1. OMIT CLAUSE 1.12 

 

     3.   ADD TO CLAUSE 1.40           There is no labour camp 
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PARTICULAR  PLUMBING AND DRAINAGE SPECIFICATIONS 

 

 

3.1       GENERAL 

 

This section specifies the general requirements for plant, equipment and materials forming part of the plumbing and drainage 

installations. 

 

3.2      MATERIALS AND STANDARDS 

 

3.2.1   Pipework and Fittings 

 

Pipework materials are to be used as follows: 

 

a) Galvanized Steel Pipework 

 

Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in accordance with B.S. 1387 Medium Grade, 

with tapered pipe threads in accordance with B.S. 21.  All fittings shall be malleable iron and manufactured in accordance 

with B.S. 143. 

 

Pipe joints shall be screwed and socketed and sufficient coupling unions shall be allowed so that fittings can be disconnected 

without cutting the pipe. Running nipples and long screws shall not be permitted unless exceptionally approved by the 

Engineer. 

 

Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be manufactured to comply in all respects 

with the specification for 65mm pipe, except that screwed and bolted flanges shall replace unions and couplings for the jointing 

of pipes to valves and other items of plant. All flanges shall comply with the requirements of B.S. 10 to the relevant 

classifications contained hereinafter under Section ‘C’ of the Specification. 

 

Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and B.S. 143 respectively. 

 

b) Copper Tubing 

 

All copper tubing shall be manufactured in accordance with B.S. 2871 from C.160 ‘Phosphorous De-oxidized Non-Arsenical 

Copper’ in accordance with B.S. 1172. 

 

Pipe joints shall be made with soldered capillary fittings and connections to equipment shall be with compression fittings 

manufactured in accordance with B.S. 864. 

 

Short copper connection tubes between galvanized pipe work and sanitary fitments shall not be used because of the risk of 

galvanic action. 

 

If, as may occur in certain circumstances, it is not possible to make the connection in any way than the use of copper tubing, 

then a brass straight connector shall be positioned between the galvanized pipe and the copper tube in order to prevent direct 

contact. 

 

c) P.V.C. (Hard) Pressure Pipes and Fittings 
 

All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 1968. 

 

Jointing 

 

The method of jointing to be employed shall be that of solvent welding, using the pipe and manufacturer’s approved cement.  

Seal ring joint shall be introduced where it is necessary to accommodate thermal expansion. 

 

Testing 

 

Pipelines shall be tested in sections under an internal water pressure normally one and a half times the maximum allowable 

working pressure of the class of pipe used.  Testing shall be carried out as soon as practical after laying and when the pipeline 
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is adequately anchored.  Precautions shall be taken to eliminate all air from the test section and to fill the pipe slowly to avoid 

risk of damage due to surge. 

  

 

d) A.B.S. Waste System 
 

Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and fix A.B.S. waste pipes and fittings. 

 

The pipes, traps and fittings shall be in accordance with the relevant British Standards, including B.S. 3943, and fixed 

generally in accordance with manufacturer’s instructions and B.S. 5572: 1978. 

 

Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s instructions and B.S. 5572: 1978. 

 

Jointing of pipes shall be carried out by means of solvent welding.  The manufacturer’s recommended method of joint 

preparation and fixing shall be followed. 

 

Standard brackets, as supplied for use with this system, shall be used wherever possible.  Where the building structure renders 

this impracticable the Sub-contractor shall provide purpose made supports, centers of which shall not exceed one meter. 

 

 

 

Expansion joints shall be provided as indicated.  Supporting brackets and pipe clips shall be fixed on each side of these joints. 

 

e) PVC Soil System 

 

The Sub-contractor shall supply and fix PVC soil pipes and fittings as indicated on the Drawings and Schedules.  

   

Pipes and fittings shall be in accordance with relevant British Standards, including   B.S. 4514 and fixed to the manufacturer’s 

instructions and B.S. 5572. 

 

The soil system shall incorporate synthetic rubber gaskets as provided by the manufacturer whose fixing instructions shall be 

strictly adhere to. 

 

    Connections to WC pans shall be effected by the use of a WC connector, gasket  

  and cover, fixed to suit pan outlet. 

 

Suitable supporting brackets and pipe clips shall be provided at maximum of one metre centres. 

 

The Sub-contractor shall be responsible for the joint into the Gully Trap on Drain as indicated on the Drawings. 

 

3.2.2  Valves 

 a) Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore) 

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or specified for attachment or connection to 

sanitary fitment shall be manufactured in accordance with the requirements of B.S.1010. 

b) Gate Valves 

All gate valves 80mm nominal bore and above, other than those required for fitting to buried water mains shall be of cast iron 

construction, in accordance with the requirements of B.S. 3464.  All gate valves required for fitting to buried water mains 

shall be of cast iron construction in accordance with the requirements of B.S.1218. 

All gate valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the requirements 

of B.S. 1952.  

The pressure classification of all valves shall depend upon the pressure conditions pertaining to the site of works. 

c) Globe Valves 

All globe valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the requirements 

of B.S.3061. 
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The pressure classification of all globe valves shall depend upon the pressure conditions pertaining to the site of works. 

 

3.2.3 Waste Fitment Traps 

 

a) Standard and Deep Seal P & S Traps 

 

Where standard or deep seal traps are specified they shall be manufactured in suitable non-ferrous materials in accordance 

with the full requirements of B.S. 1184. 

 

In certain circumstances, cast iron traps may be required for cast iron baths and in these instances bath traps shall be provided 

which are manufactured in accordance with the full requirements of B.S.1291. 

 

b) Anti-Syphon Traps 

 

Where anti-syphon traps are specified, these shall be similar or equal to the range of traps manufactured by Greenwood and 

Hughes Limited, Deacon Works Little Hampton, Sussex, England. 

 

The trade name for traps manufactured by this company is ‘Grevak’. 

 

3.2.4 Pipe Supports 

 

 a) General 

 

This sub-clause deals with pipe supports securing pipes to the structure of buildings for above ground application. 

 

The variety and type of support shall be kept to a minimum and their design shall be such as to facilitate quick and secure 

fixings to metal, concrete, masonry or wood. 

 

Consideration shall be given, when designing supports, to the maintenance of desired pipe falls and the restraining of pipe 

movements to a longitudinal axial direction only. 

 

The Sub-contractor shall supply and install all steelwork forming part of the pipe support assemblies and shall be responsible 

for making good damage to builders work associated with the pipe support installation. 

 

The Sub-contractor shall submit all his proposals for pipe supports to the Engineer for approval before any erection works 

commence. 

 

 b) Steel and Copper Pipes and Tubes 

 

Pipe runs shall be secured by clips connected to pipe angers, wall brackets, or trapeze type supports.  ‘U’ bolts shall not be used 

as a substitute for pipe clips without the prior approval of the Engineer. 

 

An approximate guide to the maximum permissible supports spacing in metres for steel and copper pipe and tube is given in the 

following table for horizontal runs. 

 

 

Size  Copper Tube Steel Tube 

Nominal Bores to B.S. 659 to B.S. 1387 

 

15mm 1.25m 2.0m 

 

20mm 2.0m 2.5m 

 

25mm 2.0m 2.5m 

 

32mm 2.5m 3.0m 

 

40mm 2.5m 3.0m 

 

50mm 2.5m 3.0m 

 

65mm 3.0m 3.5m 
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80mm 3.0m 3.5m 

 

100mm 3.0m 4.0m 

 

125mm 3.0m 4.5m 

 

150mm 3.5m 4.5m 

 

The support spacing for vertical runs shall not exceed one and a half times the  

distances given for horizontal runs. 

 

              c)    Expansion Joints and Anchors 

 

Where practicable, cold pipework systems shall be arranged with sufficient bends and changes of direction to absorb pipe 

expansion providing that the pipe stresses are contained within the working limits prescribed in the relevant B.S. specification. 

     

Where piping anchors are supplied, they shall be fixed to the main structure only Details of all anchor design proposals shall be 

submitted to the Engineer for approval before erection commences. 

 

The Sub-contractor when arranging his piping shall ensure that no expansion movements are transmitted directly to 

connections and flanges on pumps or other items of plant. 

 

The Sub-contractor shall supply flexible joints to prevent vibrations and other movements being transmitted from pumps 

 to piping systems or vice versa. 

 

 

3.2.5 Sanitary Appliances 

 

All sanitary appliances supplied and installed as part of the Sub-contract works shall comply with the general 

requirements of B.S. Code of Practice 305 and the particular requirements of the latest B.S. Specifications. 

 

3.2.6 Pipe Sleeves 

 

Main runs of pipework are to be fitted with sleeves where they pass through walls and floors. Generally the sleeves 

shall be of P.V.C. except where they pass through the structure, where they shall be mild steel.  The sleeves shall 

have 6mm – 12mm clearance all around the pipe or for insulated pipework all around the installation.  The sleeve 

will then be packed with slag wool or similar. 

 

3.3 INSTALLATION 

 

3.3.1 General 

 

Installation of all pipework, valves, fittings and equipment shall be carried out under adequate supervision from 

skilled staff to the relevant codes and standards as specified herein.  The Sub-contractor shall be responsible to the 

Main Contractor for ensuring that all builders work associated with his piping installation is carried out in a 

satisfactory manner to the approval of the Engineer. 

 

3.3.2 Above Ground Installation 

 

a)  Water Services 

 

Before any joint is made, the pipes shall be hung in their supports and adjusted to ensure that the joining faces are 

parallel and any falls, which shall be required, are achieved without springing the pipe. 

 

Where falls are not shown on the Contract Drawings or stated elsewhere in the Specification, pipework shall be 

installed parallel to the lines of the buildings and as close to the walls, ceilings, columns, etc., as is practicable.             

 

Valves and other user equipment shall be installed with adequate access for operation and maintenance.  Where valves and 

other operational equipment are unavoidably installed beyond normal reach or in such position as to be difficult to reach 

from a small stepladder, extension spindles with floor or wall pedestals shall be provided. 

 

Screwed piping shall be installed with sufficient number of unions to facilitate easy removal of valves and fittings, and to 

enable alterations of pipework to be carried out without the need to cut the pipe. 
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Full allowances shall be made for the expansion and contraction of pipework, precautions being taken to ensure that any 

force produced by the pipe movements are not transmitted to valves, equipment or plant. 

All screwed joints to piping and fittings shall be made with P.T.F.E. tape. 

The pump shall maintain the test pressure for about one hour and if there is any leakage, it shall be measured by the 

quantity of water pumped into the main in that time. A general leakage of 4.5 litres per 25mm of diameter, per 1.6 

kilometres per 24 hours per 30 metres head, may be considered reasonable but any visible individual leak shall be repaired. 

 

b) Sanitary Services 

 

Soil, waste and vent pipe system shall be installed in accordance with the best standard of modern practice as described in 

B.S. 5572 to the approval of the Engineer. 

 

The Sub-contractor shall be responsible for ensuring that all ground waste fittings are discharged to a gully trap before 

passing to the sewer via a manhole. 

 

The Sub-contractor shall provide all necessary rodding and inspection facilities within the draining system in positions 

where easy accessibility is available. 

 

Where a branch requires rodding facilities in a position to which normal access is unobtainable, then that branch shall be 

extended so as to provide a suitable purpose made rodding eye in the nearest adjacent wall or floor to which easy access is 

available. 

 

The vent stacks shall terminate above roof level and where stack passes through roof, a weather skirt shall be provided.  

The Sub-contractor shall be responsible for sealing the roof after installation of the stacks. 

 

The open end of each stack shall be fitted with a plastic coated or galvanised steel wire guard. 

 

Access for Roding and testing shall be provided at the foot of each stack. 

 

c) Sanitary Appliances 

 

All sanitary appliances associated with the Sub-contract works shall be installed in accordance with the best standard of modern 

practice as described in C.P. 305 to the approval of the Engineer. 

 

3.4 TESTING AND INSPECTION 

 

3.4.1 Site Tests – Pipework Systems 

 

 a) Above Ground Internal Water Services Installation 

 

All water service pipe system installed above ground shall be tested hydraulically for a period of one hour to not less than 

one and half times to design working pressure. 

 

If preferred, the Sub-contractor may test the pipelines in sections.  Any such section found to be satisfactory need not be 

the subject of a further test when system has been completed, unless specifically requested by the Engineer. 

During the test, each branch and joint shall be examined carefully for leaks and any defects revealed shall be made good by 

the Sub-contractor and the section re-tested. 

 

The Sub-contractor shall take all necessary precautions to prevent damage occurring to special valves and fittings during 

the tests.  Any item damaged shall be repaired or replaced at the Sub-contractor’s expenses. 

 

 

 b) Above Ground Soil Waste and Ventilation System 

 

All soil, waste and ventilating pipe system forming part of the above ground installation, shall be given appropriate test 

procedures as described in B.S. 5572, 1972. 

 

Smoke tests on above ground soil, waste and ventilating pipe system shall not be permitted. 

 

Pressure tests shall be carried out before any work, which is to be concealed, is finally enclosed. 

 

In all respects, tests shall comply with the requirements of B.S. 5572. 
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3.4.2 Site Test – Performance 

 

Following satisfactory pressure test on the pipework system operational tests shall be carried out in accordance with the 

relevant B. S. Code of practice on the systems as a whole to establish that special valves, gauges, control, fittings, 

equipment and plant are functioning correctly to the satisfaction of the Engineer. 

 

All hot water pipework shall be installed with pre-formed fibre glass lagging to a thickness of 25mm where the pipe runs 

above a false ceiling or in areas where the ambient temperature is higher than normal with the result that pipe “sweating”, 

due  

to condensation will cause nuisance. 

 

All lagged pipes which run in a visible position after erection shall be given a canvas cover and prepared for painting as 

follows: 

 

i) Apply a coating of suitable filler until the canvas weave disappears and allow to dry. 

 

ii) Apply two coats of an approved paint and finish in suitable gloss enamel to colors approved by the Engineer. 

 

 All lagging for cold and hot water pipes erected in crawlways, ducts and above  

false ceiling which after erection are not visible from the corridors of rooms, shall be covered with a reinforced aluminium foil 

finish banded in colours to be approved by the Engineer. 

 

In all respects, unless otherwise stated, the hot and cold-water installation shall be carried out in accordance with the best 

standard of modern practice and described in C.P.342 and C.P.310 respectively to the approval of the Engineer. 

 

The test pressure shall be applied by means of a manually operated test pump or, in the case of long main or mains of large 

diameter, by a power driven test pump, which shall not be left unattended.  In either case precautions shall be taken to ensure 

that the required pressure is not exceeded. 

 

Pressure gauges should be recalibrated before the tests. 

 

The Sub-contractor shall be deemed to have included in his price for all test pumps, and other equipment required under this 

specification. 

 

The test pressure shall be one and a half times the maximum working pressure except where a pipe is manufactured from a 

material for which the relevant B.S. specification designates a maximum test pressure. 

 

3.5 STERILISATION OF COLD WATER SYSTEM 

 

All water distribution system shall be thoroughly sterilized and flushed out after the completion of all tests and before being 

fully commissioned for handover. 

 

The sterilisation procedures shall be carried out by the Sub-contractor in accordance with the requirements of B.S. Code of 

Practice 301, Clause 409 and to the approval of the Engineer. 
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PARTICULAR SPECIFICATION FOR PORTABLE FIRE EXTINGUISHERS  

AND HOSE REEL INSTALLATIONS 

 

 

PARTICULAR SPECIFICATIONS 

 

FOR PORTABLE FIRE EXTINGUISHER AND HOSE REEL INSTALLATIONS 
 

 

6.1 GENERAL 

 

The particular specification details the requirements for the supply and installation and commissioning of the 

Portable Fire Extinguishers and Boosted Hose Reel System. The Sub-contractor shall include for all 

appurtenances and appliances not necessarily called for in this specification or shown on the contract drawings but 

which are necessary for the completion and satisfactory functioning of the works. 

 

If in the opinion of the Sub-contractor there is a difference between the requirements of the Specifications and the 

Contract Drawings, he shall clarify these differences with the Engineer before tendering. 

 

6.2 SCOPE OF WORKS 

 

The Sub-contractor shall supply, deliver, erect, test and commission all the portable fire extinguishers and Hose 

Reel which are called for in these Specifications and as shown on the Contract Drawings. 

 

6.3 WATER/CO2 EXTINGUISHERS 

 

These shall be 9-litre water filled CO2 cartridge operated portable fire extinguishers and shall comply with B.S. 

EN 3/BS 1449 and to the requirements of B.S.1004.  Unless manufactured with stainless steel, bodies shall have 

all internal surfaces completely coated with either a lead tin, lead alloy or zinc applied by hot dipping.  There shall 

be no visibly uncoated areas. 

 

The extinguishers shall be clearly marked with the following: 

 

Method of operation. 

 

The words ‘WATER TYPE’ (GAS PRESSURE) in prominent letters. 

 

 

a) Name and address of the manufacturer or responsible vendor. 

 

The nominal charge of the liquid in imperial gallons and litres. 

 

The liquid level to which the extinguisher is to be charged. 

 

The year of manufacture. 

 

A declaration to the effect that the extinguisher has been tested to a pressure 

of 24.1 bar (350 p.s.i.).  

 

h) The number of British Standard ‘B.S’ 1004 or B.S. 1449. 

 

6.4 PORTABLE CARBON DIOXIDE FIRE EXTINGUSHERS 

 

These shall be portable carbon dioxide fire extinguishers and shall comply with B.S. EN 3/BS 1449 and B.S. 

1004. 

 

The body of extinguisher shall be a seamless steel cylinder manufactured to one of the following British 

Standards; B.S. 401 or B.S. 1288. 

 

The filling ratio shall comply with B.S. 5355 with valves fittings for compressed gas cylinders to B.S.341. Where 

a hose is fitted it shall be flexible and have a minimum working pressure of 206.85 bar (3000 p.s.i.). The hose is 

not to be under internal pressure until the extinguisher is operated. 
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The nozzle shall be manufactured of brass gunmetal, aluminium or stainless steel and may be fitted with a suitable 

valve for temporarily stopping the discharge if such means are not incorporated in the operating head. 

 

The discharge horn shall be designed and constructed so as to direct the discharge and limit the entrainment of air.  

It shall be constructed of electrically non-conductive material. 

 

The following markings shall be applied to the extinguishers:- 

 

The words “Carbon Dioxide Fire Extinguisher” and to include the appropriate nominal gas content. 

 

Method of operation. 

 

The words “Re-charge immediately after use”. 

 

Instructions for periodic checking. 

 

The number of the British Standard B.S. 3326: 1960 or B.S. 5423. 

 

The manufacturers name or identification markings 

 

      DRY CHEMICAL POWDER PORTABLE FIRE EXTINGUISHER 

 

The portable dry powder fire extinguishers shall comply with BS EN 3/BS 1449 and BS 1004.  The body shall be 

constructed to steel not less than the requirements of  BS 1449 or aluminium to BS 1470 : 1972 and shall be suitably 

protected against corrosion. 

 

The dry powder charge shall be not-toxic and retain it s free flowing properties under normal storage conditions.  

Any pressurizing agent used as an expellant shall be in dry state; in particular compressed air. 

 

The discharge tube and gas tube if either is fitted shall be made of steel, brass, copper or other not less suitable 

material.  Where a hose is provided it shall not exceed 1,060mm and shall be acid and alkali resistant.  Provision shall 

be made for securing the nozzle when not in use. 

 

The extinguisher shall be clearly marked with the following information 

 

a) The word “Dry Powder Fire Extinguisher” 

 

b) Method of operation in prominent letters. 

 

c) The working pressure and the weight of the powder charge in Kilogramme. 

 

d) Manufacturers name or identification mark 

 

e) The words “RECHARGE AFTER USE” if rechargeable type. 

 

f) Instructions to regularly check the weight of the pressure container (gas Cartridge) or inspect the pressure 

indicator on stored pressure types when fitted, and remedy any loss indicated by either. 

 

g) The year of manufacture. 

 

h) The Pressure to which the extinguisher was tested. 

 

i) The number of this British Standard BS 3465 or BS 5423: 1977. 

 

j) When appropriate complete instructions for charging the extinguisher shall be clearly marked on the extinguisher 

or otherwise be supplied with the refill. 

 

6.6 AIR FOAM FIRE EXTINGUISHER 

 

These shall be of 9 litres capacity complete with refills cartridges and wall fixing brackets and complying with B.S. 

EN 3/BS 1449 and BS 1004 with the following specifications:- 
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Cylinder: to B.S. 1449 

 

Necking: to be 76mm outside diameter steel EN 3A 2
3
/4 X 8TPI female       thread.                                                                                                                     

                                                                                                           

Head cap:  to be plastic moulding acetyl resin. 

 

CO2 Cylinder: to be 75gm P.V.C coated. 

 

Internal Finish: to be polythene lining on phosphate coating. 

 

External finish: to be phosphated - One coat primer paint and one coat stove enamel 

  B.S  381 C.  

 

6.7  FIRE BLANKET     

 

The fire blanket shall be made from cloth woven with pre-asbestos yarn or any other fire proof material and to measure 1800 x 

1210 mm and shall be fitted with special tapes folded so as to offer instantaneous single action to release blanket from storing 

jacket to BS 1721. 

 

6.8 BOOSTED HOSE REEL SYSTEM 

 

6.8.1 General  

 

The Particular Specification details the requirements for the supply, installation and   commissioning of the hose  

reel installation.  The hose reel installation shall comply in all respects to the requirements set out in C.O.P 5306 

 Part 1: 1976, B.S 5041 and B.S 5274.  The System shall comprise of a pumped system. 

 

6.8.2 Hose Reel Pumps 

 

The fire hose reel pumps shall consist of a duplicate set of multi-line centrifugal pumps from approved  

manufacturers. The pumps shall be capable of delivering 2.3 lit/sec at a running pressure of 2.1 bar. 

 

The pump casing shall be of cast iron construction with the impeller shaft of stainless steel with mechanical seal. 

 

6.8.3 Control Panel 

 

The control panel shall be constructed of mild steel 1.0mm thick sheet, be moisture, insect and rodent proof and 

 shall be provided complete with circuit breakers and a wiring diagram enclosed in plastic laminate. 

 

The pump shall be controlled by a flow switch therefore, the control panel shall include the following facilities: 

 

‘On’ push button for setting the control panel to live. 

 

Green indicator light for indicating control panel live. 

 

Duty / Stand-by pump auto change over. 

 

Duty pump run green indicator light. 

 

Stand-by pump run green indicator light. 

 

Duty pump fail red indicator light. 

 

Stand-by pump fail red indicator light. 

 

Low water condition pump cut-out with red indicator light. 

 

The pumps are to be protected by a low level cut-out switch to prevent dry pump run when low level water  

conditions occur in the water storage tank. 

 

6.8.4 Hose Reel 

 

The hose reel to the installation shall consist of a recessed, swing-type hose reel as Angus Fire Armour Model III 
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 or from other approved manufacturers. 

       

  

The hose reel shall comply with B.S EN 671-1:1995 and EN 694 and is to be installed to the requirements of C.P.  

5306 Part 1: 1976. 

 

The hose reel shall be supplied and installed complete with a first-aid non-kinking hose 30 metres long with a  

nylon spray / jet / shut-off nozzle fitted.  A screw down chrome  - plated globe valve to B.S 1010 to the inlet to 

 the reel is to be supplied. 

 

The orifice to the nozzle is to be not less than 4.8mm to maintain a minimum flow of 0.4 lit / sec to jet. 

 

The hose reels shall be installed at 1.5 metres centre above the finished floor level in locations shown in the 

 contract drawings. 

 

6.8.5 Pipe Work 

 

The pipe work for the hose reel installation shall be galvanised wrought steel tubing heavy grade Class C to B.S  

1387: 1967 with pipe threads to B.S 21. 

  

6.8.6 Pipe Fittings 

 

The pipe fittings shall be wrought steel pipe fittings, welded or seamless fittings conforming to B.S. 1740 or 

 malleable iron fittings to B.S 143. 

 

All changes in direction will be with standard bends or long radius fittings.  No elbows will be provided. 

 

6.8.7 Non-return Valves 

 

The non-return valves up to and including 80mm diameter shall be to B.S. 5153 : 1974. 

 

The valves shall be of cast iron construction with gunmetal seat and bronze hinge pin. 

 

6.8.8 Gate Valves 

 

The gate valves up to and including 80mm diameter shall be non-rising stem and wedge disc to B.S 5154: 1974 

 with screwed threads to B.S. 21 tapes thread 

 

Sleeves 

 

Where pipe work passes through walls, floors or ceilings, a sleeve shall be provided one diameter larger than the 

 diameter of the pipe, the space between them to be packed with mineral wool, to the Engineer’s approval. 

 

Earthing 

 

The hose reel installation shall be electrically earthed by a direct earth connection.  The installation of the earthing  

shall be carried out by the Electrical Sub- contractor. 

 

Finish Painting 

 

Upon completion of testing and commissioning the hose reel installation, the pipe work shall be primed and finish 

 painted with 2 No. coats of paints to the Engineer’s requirements. 

 

Testing and Commissioning 

 

The hose reel installation shall be flushed out before testing to ensure that no builder’s debris has entered the 

 system.  The installation is to be then tested to one and half times the working pressure of the installation to 

 the approval of the Engineer.  Simulated fault conditions of the pumping equipment are to be carried out before 

 acceptance of the System by the Engineer. 

 

6.8.13 Instruction Period 

 

The Sub-contractor shall allow in his contract sum for instructing of the use of the equipment to the Client’s 
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 maintenance staff.  The period of instruction may be within the contract period but may also be required after the 

 contract period has expired. 

 

The period of time required shall be stipulated by the Client but will not exceed two days in which time the Client’s 

 staff shall be instructed on the operation and maintenance of the equipment. 
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This particular specification details the requirement for the supply, installation and  

Commissioning of the Fire Hydrants and Fire Hydrant Pump.  The hydrants  

installation shall Comply in all respects to the requirements of BS. 750: 1977 or  

the latest version of it. 

 

7.1 Scope of Works  

 

The Sub-Contractor shall supply, deliver, erect, test and commission underground  

screw-down type fire hydrants and portable fire hydrant pumps. 

 

 

7.3 FIRE HYDRANT DETAILS 

 

(a) Hydrant body 

The body of the hydrant shall be made of grey cast iron complying with the  

requirements of BS 750 having a tensile strength not less than that given for grade 14. 

 

(b)  Hydrant Valve 

 

The valve shall be faced with suitable resilient material.  The threaded part of the  

valve, which engages with the spindle, shall be of bronze. 

 

Body seating for the valves shall be of copper alloy complying with the requirements  

of BS 750, or high tensile brass complying with the requirements of BS 2872 or BS  

2874. 

 

Turning the spindle cap in a clockwise direction when viewed from above shall close 

valves and the direction of opening shall be permanently marked on the gland. 

 

(c)  Spindle  & Spindle Cap 

The spindle note shall be either of the same material as the spindle, or of copper  

alloy complying with the requirements of BS/1400 either type LG 2 or type LG 4.  

It shall have a squared top formed to receive either a cast iron spindle cap.   

 

The spindle shall be made of copper alloy complying with the requirements of  

BS 2874, either type CZ114 or type CZ115, and it shall have a threaded machined  

of trapezoidal form. 

 

The spindle cap shall be of a cast iron secured to the spindle by on M12 hexagon 

socket set screw conforming to BS 4168. 

 

(d) Hydrant outlet 

The outlet flange of the hydrant shall have above nominal diameter 65mm, and shall  

be fitted with a screwed outlet – Both flanges shall be 50 mm conforming to BS 750 

 

The screwed outlet shall be provided with a cap of cast iron or other suitable material.  

The cap shall cover the outlet thread completely and shall be attached to the hydrant 

by a chain.                                            

 

The distance between the axis of the outlet and the nearest point on the spindle fitting  

Shall be not less than 100 mm. The screwed outlet shall be made of Copper alloy to  

BS 1400, type LG2G or DC BIC orCopper alloy to BS 2872, type CZ114 or CZ115,  

or Suitable spheroidal graphite iron to BS 2789 protected against corrosion 

accordance with CP 2008. 

 

(e) Drain Boss 

Each shall be provided with a suitable drain boss on the outlet side.  This shall be  

located at the lowest practical point, which will permit the filling of self-operating a  

drilled drip plug. 

 

(f) Jointing 

 

The hydrants shall have machined joint faces through out and the fitting of adjoining 
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parts shall be Such as to make sound joints, corresponding parts of hydrants of the  

same design and manufacture Shall be interchangeable. 

 

(g)  Hydrant coating 

The hydrant shall be coated in accordance to BS. 4164. 

 

(h) Surface Box. 

The clear opening of hydrant surface boxes at ground level shall not be less than  

250mm x 380mm 

 

The depth of frame shall normally be for boxes located on footpaths:  100mm for  

boxes located  in roads:  125mm 

 

Markings 

Surface box covers shall be clearly marked by having the words FIRE HYDRANT’ in  

letter not less than 30mm high, or the initials F.H.’ in letters not less than 75mm  

high cost into the cover. 

 

Surface Box Covers & Frames. 

 

The surface box frames and covers shall be graded in accordance with 2.1. of BS  

497:1967 and shall meet the loading test requirement also given in BS 497 

 

Testing 

The hydrants shall be deemed to have undergone the necessary hydrostatic and flow  

test at time of manufacture Necessary test certificates from the manufacturer shall 

be needed.  The test, to conform to BS 750: 1977: Appendix a.1 

 

7.4 STAND PIPES 

 

One end of these shall have internal threads to couple with the 80mm diameter  

external threads of the screw down type fire Hydrant (BS750 type 2 hydrants) outlet.   

The other shall have 65mm diameter internal threads to couple with the interconnect  

or hose of the pump set 

 

7.5      HOSE PIPE 

Each cotton synthetic fibre rubberised fire hosepipe to be 25mm metres long with  

65mm diameter female instantaneous type connector. 

 

7.6    PORTABLE FIRE HYDRANT PUMP 

This shall be petrol/gasoline driven portable pump set (to 29th Edition of F.O.C Rules) 

It shall be capable of delivering at least 22.5 litres/second at 7 bar. 

 

It shall be capable of automatic quick starting and running without the use of starter 

batteries. The body of the pump set shall be manufactured in light materials, and the 

combined dead weight of the set shall not exceed 50kg. 

 

The Pump shall be fitted with a quickly detachable wheeled axle. 

 

The pump set shall be as that manufactured by Godiva Fire Pumps Ltd of England type 

GPF of equal and approved by the Engineer. 

 

The Pump set shall be supplied complete with interconnect or hose having 65mm  

diameter with Male Female instantaneous coupling for connecting the suction pipe  

of the pump to 65mm diameter fire hydrant point valve. 

 

The pump set shall be supplied complete with all tools and spares as recommended  

by F.O.C. 
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Pricing Preambles 

 

BILLS OF QUANTITIES 

 

 

SPECIAL NOTES 

  

1.     The Bills of Quantities form part of the contract documents and are to be read in conjunction with the contract drawings 

and general specifications of materials and works. 

 

2. The prices quoted shall be deemed to include for all obligations under the sub-contract including but not limited to 

supply of materials, labour, delivery to site, storage on site, installation, testing, commissioning and all taxes 

(including 16% VAT). 

 

3 All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have been included to 

another item, section or part thereof. 

 

4. The brief description of the items given in the Bills of Quantities are for the purpose of establishing a standard to 

which the sub-contractor shall adhere. Otherwise alternative brands of equal and approved quality will be accepted. 

 

Should the sub-contractor install any material not specified here in before receiving written approval from the 

Project Manager, the sub-contractor shall remove the material in question and, at his own cost, install the proper 

material. 

 

1. The grand total of prices in the price summary page must be carried forward to the Form of Tender for the tender 

to be deemed valid. 

 

2. Tenderers must enclose, together with their submitted tenders, detailed manufacturer’s Brochures detailing Technical 

Literature and specifications on all the equipment they intend to offer. 
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SCHEDULE 1 – SUB-CONTRACT 

PRELIMINARIES 

 
ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KSH 

 
CT 

1 

 

2 
 

 
3 
 

4 
 
 

5 
 

6 
 
7 

 
8 

 
 
 

9 
 
10 

 
11 

 
 
 

 
12 

 
13 
 

14 
 
15 

 
16 

 
 
17 

 
18 
 

19 
 

Discrepancies clause 1.02 
 
Conditions of sub-contract 

Agreement clause 1.03 
 
Payments clause1.04 

 
Site location clause 1.06 

 
Scope of Contract Works clause 1.08 
 

Extent of the Contractor’s Duties 
clause 1.09 

 
Firm price contract clause 1.12 
 

Variation clause 1.13 
 
Prime cost and provisional sum 

clause 3.14 (insert profit and 
attendance which is a percentage of 

expended PC or provisional sum.) 
 
Bond clause 1.15 

 
Government Legislation and 

Regulations clause 1.16 
 
Import Duty and Value Added Tax 

clause 1.17(Note this clause applies 
for materials supplied only.  VAT will 
also be paid by the sub-contractor as 

allowed in the summary page) 
 

Insurance company Fees clause 1.18 
 
Provision of services by the Main 

contractor clause 1.19 
 

Samples and Materials Generally 
clause 1.21 
 

Supplies clause 1.20 
 
Bills of Quantities clause 1.23 

 

  
 
 

 
 
 

 

   

 Total to collection   
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item 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KSHS 

 
CT 

21 

 

 

22 

 

 

23 

 

24 

 

25 

 

26 

 

27 

 

28 

 

29 

 
30 

 

31 

 

 

32 
 

33 

 

34 

 
35 

 

 

36 

 

 
37 

 

 

39 

Contractor’s Office in Kenya clause 1.24 
        

Builder’s Work clause 1.25 
 

Setting to work and Regulating system 

clause 1.29 

  

Identification of plant components clause 
1.30 

Working Drawings clause 1.32 

  

Record Drawings(As Installed) and 

Instructions clause 1.33      

 
Maintenance Manual clause 1.34 

  

Hand over clause 1.35 

 

Painting clause 1.36 
 

Testing and Inspection – manufactured 

plant clause 1.38 

 

Testing and Inspection – Installation clause 

1.39 
 

Storage of Materials clause 1.41 

 

Initial Maintenance clause 1.42 

 

Attendance Upon Tradesmen, etc. (Insert 
percentage only) clause 1.58  

 

Local and other Authorities notices and fees 

clause 1.60 

 
Temporary Works clause 1.63 

 

Patent Rights clause 1.64 

 

Mobilization and Demobilization Clause 1.65 

  
Extended Preliminaries Clause 1.66  

(see Appendix -clause 1.70) 

 

Supervision by Engineer and Site Meetings 

 Clause 1.67                      
 

Amendment to Scope of Sub-contract Works  

Clause 1.68 

 

Contractor obligation and Employers 

Obligation clause 1.69. 
 

 
 

 
 

 
 

   

  

 TOTAL TO COLLECTION 
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PRELIMINARIES COLLECTION PAGE 
 
Total from page 28   …………………………………………………………. 

 
Total from page 29   …………………………………………………………. 

 
Total from page 40   ………………………………………………………... 
 

Total from page 73   ………………………………………………………... 
 
 

Total from page 74   ………………………………………………………... 
 

          ___________________ 
 
Total to grand summary page for Preliminaries 

          __________________ 
    
 

 



CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
  No. Ksh.

BILL No.2- PLUMBING
Supply, deliver and install Polypropylene Random (PP-R)
PN-20 pipework to DIN 8077 with joints, couplings,
reducers, tees, adaptors, pipe fixing clips etc as required
in the running lengths of pipework all to DIN 16962 and
DIN 16928. Pipe jointing shall be by polyfusion or use of
electric coupling. Where pipework is not chased proper
anchoring using approved fixtures shall be done. No
pipework shall be left exposed to the sun. Rates must allow
for all Metal/plastic threaded adaptors where required for
the connection of sanitary fixtures, valves and sockets.

2.1 Water Reticulation and Rising Mains

PIPING

A 63mm diameter pipe 50 LM 1,000 50,000.00
B 50mm diameter pipe 44 LM 600 26,400.00
C 40mm diameter pipe 207 LM 450 93,150.00
D 32mm diameter pipe 52 LM 450 23,400.00
E 25mm diameter pipe 40 LM 300 12,000.00

 EQUAL/UNEQUALTEES

F 50 x 50 x 50mm  tee              2 No. 120 240.00

G 40 x 40 x 40mm  ditto          4 No. 100 400.00

H 40 x 40 x 25mm  ditto          1 No. 100 100.00

I 32 x 32 x 32mm  tee              2 No. 80 160.00

J 25 x 25 x 25mm  tee              1 No. 80 80.00

 ELBOWS/BENDS

K 63mm elbows/bends 8 No. 120 960.00

L 50mm ditto 5 No. 120 600.00

M 40mm ditto 20 No. 120 2,400.00

N 32mm ditto 22 No. 120 2,640.00

O 25mm ditto 8 No. 120 960.00

P 50mm 450 bend 2 No. 120 240.00

Q 40mm ditto 7 No. 120 840.00

R 32mm ditto 2 No. 120 240.00

REDUCERS

S 50 x 40mm reducer               3 No. 40 120.00

T 40 x 32mm reducer               2 No. 40 80.00

UNIONS

U 63mm diameter union           2 No. 210 420.00

V 50mm ditto 1 No. 450 450.00
W 40mm ditto 7 No. 450 3,150.00

X 32mm ditto 4 No. 450 1,800.00

220,830.00Total Cost Carried Forward    Next Page

I - 5



CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

Total brought Forward from previous page 220,830.00

FEMALE/MALE THREADED ADAPTORS

A 63mm female/male threaded adaptors 5 No. 1,200 6,000.00
B 50mm ditto 3 No. 850 2,550.00

C 40mm ditto 17 No. 650 11,050.00

D 32mm ditto 12 No. 450 5,400.00

E 25mm ditto 8 No. 400 3,200.00

F 25 x 15mm ditto 4 No. 250 1,000.00

ISOLATING VALVES
G 50mm diameter approved medium pressure screw down

full way non-rising stem wedge gate valve to BS 5154 PN
20 for series B rating, with wheel and head joints to steel
tubing and complete with round male threaded transition
fittings. The gate valve to be as PEGLER or approved
equivalent.

1 No. 5,000 5,000.00

H 40mm ditto 1 No. 3,500 3,500.00

I 32mm ditto 6 No. 2,800 16,800.00

J 25mm ditto 4 No. 2,200 8,800.00
K 20mm ditto 4 No. 1,800 7,200.00

L 50mm High pressure ball 1 No. 15,000 15,000.00

M 32mm medium pressure ball 3 No. 9,500 28,500.00

N 25mm medium pressure ball 4 No. 6,500 26,000.00
STAND PIPES

O 15mm diameter 300mm long stand pipe complete with  
hose bib tap as peglar, bends and sockets. 2 No. 2,500 5,000.00

P EXCAVATION
i) Excavate trench in hard soil/concrete for depth not
exceeding 600mm deep. 212 Lm 250 53,000.00

ii) Allow for trenching across a 15m wide murram road and
making good as before. 1 item 100,000 100,000.00

PIPE SLEEVE
Q 100mm diameter heavy duty PVC (class 41, 2.5mm thick)

pipe sleeves for crossing over pathways, driveways,
columns and beams. The sleeves crossing over driveways
will be encased in 150mm concrete surround.

28 Lm 850 23,800.00

PIPE CONNECTION
R Allow for exposing existing water mains and connection of

proposed 63mm PPR pipe. Allow for all the necessary pipe
connection accessories.

1 item 20,000 20,000.00

UNDER GROUND TANK FITTINGS
S Supply, deliver and install fittings for reinforced concrete

underground tank made by others of capacity 300,000
litres. The fittings to include 50mm diameter foot valve and
strainer, 50mm inlet and outlets with puddle flanges, 2No.
75mm vent pipe/overflow, 50mm medium pressure ball
valve, float switch, drain pipes and any other necessary
item for its proper functioning.

1 item 100,000 100,000.00

441,800.00
Total Cost for Water Reticulation & Rising mains Carried Forward to           
plumbing Collection Page for Wing A 
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CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.
2.2 GROUND FLOOR

PIPING

Supply, deliver and install Polypropylene Random (PP-R)
PN-20 pipework to DIN 8077 with joints, couplings,
reducers, tees, adaptors, pipe fixing clips etc as required
in the running lengths of pipework all to DIN 16962 and
DIN 16928. Pipe jointing shall be by polyfusion or use of
electric coupling. Where pipework is not chased proper
anchoring using approved fixtures shall be done. No
pipework shall be left exposed to the sun. Rates must allow
for all Metal/plastic threaded adaptors where required for
the connection of sanitary fixtures, valves and sockets.

A 63mm PP-R pipework 18 LM 1,000 18,000.00

B 50mm ditto 7 LM 600 4,200.00

C 40mm ditto 34 LM 450 15,300.00

D 32mm ditto 40 LM 290 11,600.00

E 25mm ditto 102 LM 270 27,540.00

TEES

F 63 x 63 x 63mm  tee                  2 No. 120 240.00

G 63 x 63 x 40mm  ditto                  8 No. 120 960.00
16H 50 x50 x 40mm ditto             5 No. 110 550.00

I 40 x40 x 40mm ditto             2 No. 105 210.00

J 40 x40 x 32mm ditto             6 No. 105 630.00

K 40 x40 x 25mm ditto             4 No. 105 420.00

L 32 x32 x 32mm ditto             2 No. 80 160.00

M 32 x32 x 25mm ditto             20 No. 80 1,600.00

N 25 x 25 x 25 mm ditto               40 No. 50 2,000.00

 ELBOWS/BENDS

O 63mm  bends 2 No. 150 300.00

P 40mm ditto 14 No. 130 1,820.00

Q 32mm ditto 19 No. 110 2,090.00

R 25mm ditto 44 No. 90 3,960.00

MALE/FEMALE THREADED BENDS

S 40mm threaded bend              13 No. 650 8,450.00

T 32 x 20mm threaded bend              6 No. 500 3,000.00

U 25 x 15mm threaded bend              32 No. 450 14,400.00

95,230.00Total Cost Carried Forward    Next Page
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CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

Total brought Forward from previous page 95,230.00

REDUCERS

A 110 x 63mm reducer                   2 No. 1,050 2,100.00

B 90 x 32mm ditto             2 No. 900 1,800.00

C 75 x 40mm ditto             2 No. 850 1,700.00

D 75 x 32mm ditto             2 No. 850 1,700.00

E 63 x 50mm reducer                   2 No. 220 440.00

F 63 x 40mm ditto             2 No. 220 440.00

G 63 x 32mm ditto             2 No. 220 440.00

H 50 x 40mm ditto             1 No. 200 200.00

I 50 x 25mm ditto             2 No. 200 400.00

J 40 x 32mm ditto             4 No. 180 720.00

K 40 x 25mm ditto             7 No. 180 1,260.00

L 32 x 25mm ditto             13 No. 140 1,820.00
FEMALE/MALE THREADED ADAPTORS

M 63mm female/male threaded adaptors 4 No. 850 3,400.00

N 40mm ditto 8 LM 550 4,400.00

O 32mm ditto 12 LM 500 6,000.00

P 25mm ditto 4 LM 450 1,800.00

Q 25 X 15mm female/male threaded adaptors 76 No. 430 32,680.00

ISOLATING VALVES

R 50mm diameter approved medium pressure screw down
full way non-rising stem wedge gate valve to BS 5154 PN
20 for series B rating, with wheel and head joints to steel
tubing and complete with round male threaded transition
fittings. The gate valve to be as PEGLER or approved
equivalent.

2 No. 5,000 10,000.00

S 32mm ditto 4 LM 2,800 11,200.00

T 25mm ditto 5 LM 2,200 11,000.00

U 20mm ditto 2 No. 1,800 3,600.00

FLEXIBLE CONNECTORS
V 15mm diameter x 300mm long flexible connectors

complete with backnut and jointing to gms pipe and
sanitary fittings.

16 No. 600 9,600.00

ANGLE VALVES
W 15mm chrome plated angle valve to be as "cobra or equal

and approved. 16 No. 450 7,200.00

PIPE SLEEVE
X 75mm diameter heavy duty PVC pipe sleeves for laying in

the slab. 8 Lm 600 4,800.00

213,930.00
Total Cost for Ground floor Carried Forward to plumbing Collection Page for 
Wing A 
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CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.
2.3 TYPICAL 1st to 10th FLOOR (WING A)

PIPING

Supply, deliver and install Polypropylene Random (PP-R)
PN-20 pipework to DIN 8077 with joints, couplings,
reducers, tees, adaptors, pipe fixing clips etc as required
in the running lengths of pipework all to DIN 16962 and
DIN 16928. Pipe jointing shall be by polyfusion or use of
electric coupling. Where pipework is not chased proper
anchoring using approved fixtures shall be done. No
pipework shall be left exposed to the sun. Rates must allow
for all Metal/plastic threaded adaptors where required for
the connection of sanitary fixtures, valves and sockets.

A 110mm PP-R pipework 6 LM 2,000 12,000.00

B 90mm ditto 6 LM 1,850 11,100.00

C 75mm ditto 6 LM 1,500 9,000.00

D 63mm ditto 20 LM 1,000 20,000.00

E 50mm ditto 8 LM 500 4,000.00

F 40mm ditto 37 LM 330 12,210.00

G 32mm ditto 33 LM 290 9,570.00

H 25mm ditto 61 LM 270 16,470.00

TEES

I 110 x 110 x 110mm  tee                  4 No. 1,050 4,200.00

J 90 x 90 x 90mm  ditto                  2 No. 850 1,700.00

K 75 x75 x 75mm ditto             3 No. 500 1,500.00

L 63 x 63 x 63mm ditto          3 No. 120 360.00

M 63 x 63 x 40mm  ditto                  8 No. 120 960.00

N 50 x50 x 40mm ditto             5 No. 110 550.00

O 40 x40 x 40mm ditto             1 No. 105 105.00

P 40 x40 x 32mm ditto             5 No. 105 525.00

Q 40 x40 x 25mm ditto             7 No. 105 735.00

R 32 x32 x 25mm ditto             19 No. 80 1,520.00

S 25 x 25 x 25 mm ditto               40 No. 50 2,000.00

 ELBOWS/BENDS

T 63mm  bends 2 No. 150 300.00

U 40mm ditto 11 No. 130 1,430.00

V 32mm ditto 11 No. 110 1,210.00

W 25mm ditto 44 No. 90 3,960.00

MALE/FEMALE THREADED BENDS

X 40mm threaded bend              13 No. 650 8,450.00

Y 32 x 20mm threaded bend              6 No. 500 3,000.00

Z 25 x 15mm threaded bend              32 No. 450 14,400.00

141,255.00Total Cost Carried Forward    Next Page
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CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

Total brought Forward from previous page 141,255.00

REDUCERS

A 110 x 63mm reducer                   1 No. 1,050 1,050.00
B 110 x 40mm reducer                   1 No. 1,050 1,050.00
C 90 x 40mm ditto             2 No. 900 1,800.00
D 75 x 40mm ditto             1 No. 850 850.00
E 75 x 32mm ditto             1 No. 850 850.00
F 75 x 25mm ditto             1 No. 850 850.00
G 63 x 50mm reducer                   2 No. 220 440.00
H 63 x 32mm ditto             3 No. 220 660.00
I 50 x 40mm ditto             1 No. 200 200.00
J 40 x 32mm ditto             3 No. 180 540.00
K 40 x 25mm ditto             3 No. 180 540.00
L 32 x 25mm ditto             8 No. 140 1,120.00

FEMALE/MALE THREADED ADAPTORS
M 63mm female/male threaded adaptors 4 No. 850 3,400.00

N 40mm ditto 8 LM 550 4,400.00

O 32mm ditto 12 LM 500 6,000.00

P 25mm ditto 4 LM 450 1,800.00

Q 25 X 15mm female/male threaded adaptors 74 No. 430 31,820.00

ISOLATING VALVES

R 50mm diameter approved medium pressure screw down
full way non-rising stem wedge gate valve to BS 5154 PN
20 for series B rating, with wheel and head joints to steel
tubing and complete with round male threaded transition
fittings. The gate valve to be as PEGLER or approved
equivalent.

2 No. 5,000 10,000.00

S 32mm ditto 4 LM 2,800 11,200.00

T 25mm ditto 5 LM 2,200 11,000.00

U 20mm ditto 2 No. 1,800 3,600.00

FLEXIBLE CONNECTORS

V 15mm diameter x 300mm long flexible connectors
complete with backnut and jointing to gms pipe and
sanitary fittings.

14 No. 600 8,400.00

ANGLE VALVES

W 15mm chrome plated angle valve to be as "cobra or equal
and approved. 14 No. 450 6,300.00

PIPE SLEEVE

X 75mm diameter heavy duty PVC pipe sleeves for laying in
the slab. 8 Lm 600 4,800.00

SUB TOTAL FOR 1No. TYPICAL FLOOR 253,925.00

MULTPLY BY 10No. TYPICAL FLOORS X 10

2,539,250.00
Total Cost for Typical  Floors  Carried Forward to  Plumbing Collection  Page for 
Wing A
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CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

2.4 ROOF/TANK FLOOR
PIPING
Supply, deliver and install Polypropylene Random (PP-R)
PN-20 pipework to DIN 8077 with joints, couplings,
reducers, tees, adaptors, pipe fixing clips etc as required
in the running lengths of pipework all to DIN 16962 and
DIN 16928. Pipe jointing shall be by polyfusion or use of
electric coupling. Where pipework is not chased proper
anchoring using approved fixtures shall be done. No
pipework shall be left exposed to the sun. Rates must allow
for all Metal/plastic threaded adaptors where required for
the connection of sanitary fixtures, valves and sockets.

A 110mm PP-R pipework 18 LM 2,000 36,000.00

B 90mm ditto 7 LM 1,850 12,950.00

C 75mm ditto 4 LM 1,500 6,000.00

D 63mm ditto 73 LM 1,000 73,000.00

E 50mm ditto 6 LM 500 3,000.00

F 40mm ditto 39 LM 330 12,870.00

G 32mm ditto 13 LM 290 3,770.00

H 25mm ditto 8 LM 270 2,160.00

TEES

I 110 x 110 x 110mm  tee                  2 No. 1,050 2,100.00

J 75 x75 x 75mm ditto             1 No. 500 500.00

K 63 x 63 x 40mm  ditto                  3 No. 120 360.00

L 50 x 50 x 40mm ditto             1 No. 110 110.00

M 40 x 40 x 25mm ditto             12 No. 105 1,260.00

N 32 x 32 x 25mm ditto             12 No. 80 960.00

O 25 x 25 x 25 mm ditto               30 No. 50 1,500.00

 ELBOWS/BENDS

P 100mm  bends 12 No. 1,100 13,200.00

Q 90mm ditto 4 No. 850 3,400.00

R 75mm ditto 6 No. 700 4,200.00

S 63mm  ditto 19 No. 500 9,500.00

T 40mm ditto 14 No. 110 1,540.00

U 25mm ditto 6 No. 90 540.00

V 110mm 45o bends 4 No. 1,100 4,400.00

FEMALE/MALE THREADED ADAPTORS

W 110mm female/male threaded adaptors 10 No. 2,500 25,000.00

X 90mm ditto 4 LM 2,400 9,600.00

Y 75mm ditto 6 LM 2,250 13,500.00

Z 63mm ditto 8 LM 2,000 16,000.00

A1 40mm ditto 12 LM 850 10,200.00

B1 25 X 15mm female/male threaded adaptors 60 No. 430 25,800.00

293,420.00Total Cost Carried Forward    Next Page
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CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

Total brought Forward from previous page 293,420.00

REDUCERS

A 110 x 90mm reducer                   2 No. 1,050 2,100.00

B 75 x 63mm ditto             1 No. 850 850.00

C 63 x 50mm ditto             1 No. 200 200.00

D 63 x 40mm ditto             1 No. 200 200.00

E 50 x 40mm ditto             1 No. 200 200.00

F 40 x 32mm ditto             6 No. 180 1,080.00

G 32 x 25mm ditto             6 No. 140 840.00

ISOLATING VALVES

H 100mm diameter approved medium pressure screw down
full way non-rising stem wedge gate valve to BS 5154 PN
20 for series B rating, with wheel and head joints to steel
tubing and complete with round male threaded transition
fittings. The gate valve to be as PEGLER or approved
equivalent.

4 No. 22,000 88,000.00

I 75mm ditto 2 LM 15,000 30,000.00

J 63mm ditto 2 LM 8,500 17,000.00

K 50mm ditto 3 No. 5,500 16,500.00

L 32mm ditto 6 No. 3,200 19,200.00

HOT WATER LAGGING

Supply and install pipe insulation of performed glass fibre
rigid sections. The insulation to be protected with 25 gauge
aluminium cladding. Allow for insulation & cladding fixing
clips, rivets, holder bats plugged and screwed for the
proper and satisfactory functioning of the system. 

M 75mm diameter pipe insulation and cladding- 80 Lm 2,500 200,000.00

N 40 mm ditto 86 Lm 1,500 129,000.00

O 25 mm ditto 72 Lm 1,200 86,400.00

TESTING AND COMMISSIONING

Q Allow for testing and commissioning of the entire plumbing
installation to the satisfaction of the Engineer. Item Item 20,000 20,000.00

904,990.00
Total Cost for Tank floor  Carried Forward to Plumbing Collection  Page for Wing 
A
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CHUKA UNIVERSITY MALE HOSTELS

AMOUNT

1

441,800.00

2 213,930.00

3 2,539,250.00

4 904,990.00

5 3,658,170.00

ITEM  
No. COLLECTION PAGE

Total cost brought forward from - Page I-6 (Water Reticulation & Rising mains) 

Total cost brought forward from - Page I-8 ( Ground Floor Plumbing) ………

Total cost brought forward from - Page I-10( Typical Floors Plumbing) ………

Total cost brought forward from - Page I-12 ( Tank Floor Plumbing) ..………

Total Cost for Plumbing, Carried Forward to Wing A Su mmary Page ……

COLLECTION PAGE FOR BILL 2: PLUMBING (WING A)
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CHUKA UNIVERSITY MALE HOSTELS

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

BILL No.3: DRAINAGE (WING A)

3.1 GROUND FLOOR  DRAINAGE

Supply, deliver and install the following in key “Terrain”
or equal and approved UPVC Heavy gauge soil and
waste system. Allow for all the various sizes of adaptor,
connectors, sockets, holderbats, clips etc not measured
but required for the satisfactory functioning of the
system.
PIPING

A 32mm diameter 14 LM 150 2,100.00

B 40mm ditto 20 LM 200 4,000.00

C 50mm ditto 90 LM 250 22,500.00

D 100mm ditto 20 LM 450 9,000.00

E 100mm diameter golden brown 70 LM 450 31,500.00
0.00

EXTRA OVER UPVC PIPEWORK FOR FITTINGS

F  32mm sweep bend 17 No. 130 2,210.00

G 40mm ditto 18 No. 140 2,520.00

H 50mm ditto 10 No. 160 1,600.00

I 100mm ditto 16 No. 350 5,600.00

J 40mm sweep tee 16 No. 100 1,600.00

K 50mm ditto 17 No. 100 1,700.00

L 40 x 32mm socket reducer 16 No. 150 2,400.00

M 50 x 40mm ditto 22 No. 150 3,300.00

N 100 x 50mm ditto 2 No. 150 300.00

O 40mm access plug 4 No. 120 480.00

P 50mm ditto 5 No. 150 750.00

Q 100mm bend WC connector 14 No. 1500 21,000.00

R 100mm long radius bend 7 No. 400 2,800.00

S 100 x 50mm floor trap set complete with polycarbonate
flush grating 27 No. 750 20,250.00

Gulley Trap

T 100mm “metro” Gulley trap with 300 x 300mm square
top and inner grating 50mm back inlet and 100mm
outlet surrounded in concrete and with loose perforated
mild steel cover grating set flush to rebated edge in
raised concrete 100 x 75mm high Kerb finished smooth
on exposed surface including all necessary excavations
and form work.

12 No. 3500 42,000.00

Total Cost Carried Forward  to next Page
177,610.00
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CHUKA UNIVERSITY MALE HOSTELS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

Total brought Forward from previous page
177,610.00

Excavation

A Excavate trench for pipe not exceeding 100mm
diameter and not exceeding 1.5m deep (average
600mm deep) and make good as before.

70 Lm 300 21,000.00

Inspection chamber
B Construct an inspection chamber size 600 x 450 x

750mm deep internally in 200mm stone walls, 150mm
concrete bed, water proof plaster, forming drain
channels, medium duty cover frame in cast iron with
recessed cover with concrete infill and all necessary
formwork, excavation and soil disposal.

2 No. 13000 26,000.00

Testing and Commissioning

C Allow for testing and commissioning of the internal
drainage installation to the satisfaction of the
mechanical engineer.

Item Item 10000 10,000.00

234,610.00Total Cost Carried Forward    To  Bill 3 Collection Page I-18
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CHUKA UNIVERSITY MALE HOSTELS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.
3.2 TYPICAL 1st to 10th FLOOR (WING A)

Supply, deliver and install the following in key “Terrain”
or equal and approved UPVC Heavy gauge soil and
waste system. Allow for all the various sizes of adaptor,
connectors, sockets, holderbats, clips etc not measured
but required for the satisfactory functioning of the
system.
PIPING

A 32mm diameter 9 LM 150 1,350.00

B 40mm ditto 21 LM 200 4,200.00

C 50mm ditto 56 LM 250 14,000.00
D 75mm ditto 9 LM 300 2,700.00

E 100mm ditto 42 LM 450 18,900.00
EXTRA OVER UPVC PIPEWORK FOR FITTINGS

F  32mm sweep bend 16 No. 130 2,080.00

G 40mm ditto 36 No. 140 5,040.00

H 50mm ditto 34 No. 160 5,440.00

I 75mm ditto 4 No. 400 1,600.00

J 100mm ditto 6 No. 400 2,400.00

K 100mm 450 bends 4 No. 400 1,600.00

L 40mm sweep tee 16 No. 100 1,600.00

M 50mm ditto 20 No. 100 2,000.00

N 75mm ditto 8 No. 150 1,200.00

O 40 x 32mm socket reducer 16 No. 150 2,400.00

P 50 x 40mm ditto 22 No. 150 3,300.00

Q 75 x 50mm ditto 8 No. 200 1,600.00
R 100 x 75mm ditto 2 No. 200 400.00

S 40mm access plug 4 No. 120 480.00

T 50mm ditto 5 No. 150 750.00

U 75mm ditto 2 No. 175 350.00

V 100mm ditto 4 No. 200 800.00

W 100 x 40mm boss connector 3 No. 200 600.00

X 100 x 50mm boss connector 18 No. 200 3,600.00

Y 100mm bend WC connector 13 No. 1500 19,500.00

Z 100mm  single branch 18 No. 400 7,200.00

A1 100 x 50mm floor trap set complete with polycarbonate
flush grating 24 No. 1200 28,800.00

Testing and Commissioning
B1 Allow for testing and commissioning of the internal

drainage installation to the satisfaction of the
mechanical engineer.

Item Item 10000 10,000.00

SUB TOTAL FOR 1No. TYPICAL FLOOR 143,890.00

MULTPLY BY 10No. TYPICAL FLOORS X 10

1,438,900.00
Total Cost for Typical  Floors  Carried Forward to  Drainage Collection  Page for 
Wing A

I - 16
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

3.3 ROOF/TANK FLOOR

Supply, deliver and install the following in key “Terrain”
or equal and approved UPVC Heavy gauge soil and
waste system. Allow for all the various sizes of adaptor,
connectors, sockets, holderbats, clips etc not measured
but required for the satisfactory functioning of the
system.
PIPING

A 40mm diameter pipe 30 LM 200 6,000.00

B 50mm ditto 109 LM 250 27,250.00

C 75mm ditto 14 LM 300 4,200.00

D 100mm ditto 36 LM 450 16,200.00

EXTRA OVER UPVC PIPEWORK FOR FITTINGS

E 40mm bend 60 No. 140 8,400.00

F 50mm ditto 40 No. 160 6,400.00

G 50mm 450 bends 16 No. 160 2,560.00

H 50mm sweep tees 72 No. 150 10,800.00

I 100 x 75mm reducer 3 No. 300 900.00

J 50 x 40mm ditto 60 No. 300 18,000.00

K 50mm access plug 12 No. 120 1,440.00

L 75mm ditto 3 No. 250 750.00

M 100mm vent cowl 6 No. 300 1,800.00

N 100 x 50mm boss connector 4 No. 200 800.00

O 75 x 50mm boss connector 8 No. 200 1,600.00

P 100mm single branch 3 No. 200 600.00

Q 100 x 50mm floor trap set complete with polycarbonate
flush grating 12 No. 750 9,000.00

Testing and Commissioning
R Allow for testing and commissioning of the tank floor

internal drainage installation to the satisfaction of the
mechanical engineer. Item Item 10,000 10,000.00

126,700.00
Total Cost for Tank floor  Carried Forward to Drainage Collection  Page for Wing 
A
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

3.4 TANK FLOOR RAIN WATER DRAINAGE

Supply, deliver and install the following in key “Terrain”
or equal and approved roof rainwater UPVC drainage
system. Allow for all the various sizes of adaptor,
connectors, sockets, holderbats, clips etc not measured
but required for the satisfactory functioning of the
system.

A 100mm pipe 660 LM 450 297,000.00

B 100mm dome shaped full bora suitable for installing in a
reinforced concrete gutter

20 No. 1500 30,000.00

C 100mm bends 40 No. 450 18,000.00

D 100mm shoe 20 No. 450 9,000.00

480,700.00

ITEM DESCRIPTION AMOUNT
No. Ksh.

1 234,610.00

2
1,438,900.00

3 126,700.00

4 480,700.00

5 2,280,910.00

Total for Ground Floor Drainage brought forward from - Page I-15……..………

Total for Typical Floors Drainage brought forward from - Page I-16……..………

Total for Roof/Tank Floor Drainage brought forward from - Page I-17 …………..

Total for Rainwater Drainage (Above) …………………………………...…..……

Total Cost for Drainage, Carried Forward to Wing A Summary Page ..

Total Cost for Tank floor  Carried Forward to Drainage Collection  Page for Wing 
A (Below)

COLLECTION PAGE FOR BILL 3: DRAINAGE (WING A)
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CHUKA UNIVERSITY COLLEGE - SANITARY FITTINGS :MALE HOSTEL 

DESCRIPTION QTY UNIT RATE AMOUNT
Ksh.

Bill No. 4 : SANITARY FITTINGS INSTALLATION
4.1  GROUND FLOOR SANITARY

SANITARY FITTINGS AND ACCESSORIES
Supply, deliver, install, test and commission the
following sanitary appliances complete with all the
accessories including all connections to the services,
waste, jointing to water supply, overflow pipes, support
and all plugging and screwing to walls and floors.

Note:
i) All sanitary fittings shall be in approved colours.
ii) The Model and Ref. No. indicated is only a guide to
the type and quality of fittings. 
(iii)  Equivalent and Approved models may be
acceptable.

A WATER CLOSET (WC) PAN
Wash down water closet pan, in white vitreous china,
with horizontal outlet, ‘p’ or ‘s’ trap connector, heavy
duty matching plastic seat and cover with metal top
fixed (chrome plated) hinges. The water closet to be
screwed and secured to floor or wall and to be suitable
for connecting a 32mm diameter flush valve. All to be
as 'Twyford' or equal and approved.

13 No. 16500 214,500.00

B WC FLUSH VALVES
32mm diameter quiet exposed/concealed water closet
flush valve, chrome plated, back entry, with integral
vacuum breaker, non-hold-open features and non-return
valve, inlet control stop and wall plate comprising flush
valve, bent flush pipe and rubber pipe connector. The
flush valve to be push lever type. To be as ‘Sloan’ or
equal and approved.

13 No. 22500 292,500.00

C WASHBASIN

Countertop Wash hand basin size 550 x 415mm with 
two tap holes, 32mm diameter chrome plated waste 
fitting, chain stay hole, 1No. blanking plate, chrome 
plated non-concusive time delay press action pillar tap, 
and heavy duty plastic bottle trap (32mm 'P' trap) with 
75mm seal. All to be as "Twyford Classic" or equal and 
approved.

14 No. 18500 259,000.00

766,000.00

ITEM  
No.

Total Cost Carried Forward   To next Page 
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CHUKA UNIVERSITY COLLEGE - SANITARY FITTINGS :MALE HOSTEL 

DESCRIPTION QTY UNIT RATE AMOUNT
Ksh.

Total brought forward from previous page
766,000.00

A URINAL BOWL

Ceramic urinal bowl complete with 40mm heavy duty 
plastic bottle trap and 40mm diameter chrome plated 
outlet with grating firmly fixed on the wall with chrome 
plated screws. The fittings shall be as ''Twyfords 
Camdem '' or equal and approved.

6 No. 25000 150,000.00

B URINAL BOWL DIVISIONS

Ceramic urinal bowl divisions separating the above
described urinal bowls fixed firmly on the wall. The
fittings shall be as "Twyford" or equal and approved.

8 No. 18500 148,000.00

C URINAL BOWL FLUSH VALVES

20mm urinal bowl flush valve for the above urinal bowls
complete with, back entry with integral vacuum breaker,
non-hold-open features and non-return valve, inlet
control stop and wall plate comprising flush valve, bent
chrome plated flush pipe and rubber pipe connector.
The flush valve to be push button type. The fittings shall
be as ‘Sloan’ or equal and approved.

6 No. 22500 135,000.00

C TOILET ROLL HOLDER
Semi recessed toilet roll holder in Vitreous China of size
165 x 165mm in approved colour as Twyford 9806WH
or equal and approved. 

13 No. 2500 32,500.00

D MIRROR

i) 4mm thick polished plate glass silver backed mirror with
bevelled edges, size 2250 x 610mm, plugged and
screwed to wall with chrome plated dome capped
screws. The mirror shall rest against a layer of 5mm
thick foam.

2 No. 14000 28,000.00

ii) 4mm thick polished plate glass silver backed mirror with
bevelled edges, size 3600 x 610mm, plugged and
screwed to wall with chrome plated dome capped
screws. The mirror shall rest against a layer of 5mm
thick foam.

2 No. 24500 49,000.00

1,308,500.00

ITEM  
No.

Total Cost Carried Forward   To next Page 
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CHUKA UNIVERSITY COLLEGE - SANITARY FITTINGS :MALE HOSTEL 

DESCRIPTION QTY UNIT RATE AMOUNT
Ksh.

Total brought forward from previous page
1,308,500.00

A ROBE HOOK
Robe hook in satin Aluminium to be mounted by
concealed screws to wall wedges. To be as "Twyford
spectrum 2000 accessories" or equal and approved.

13 No. 2000 26,000.00

B SHOWER FITTINGS
Concealed shower riser pipe consisting of 15mm dia  
stop cocks with handle shower mixer , 15mm dia 
chrome plated adjustable shower rose and arm with wall 
plated as 'Cobra' or equal & approved.

13 No. 16,500 214,500.00

C SOAP DISH
Semi recessed built in soap tray in Vitreous China of 
size: 305 x 150mm in approved colour as "Twyford" or 
equal and approved.

13 No. 2500 32,500.00

D LIQUID SOAP DISPENSERS
Wall mounted soap dispenser with a capacity of about
one litre having a press action soap release mechanism
complete with fixing screws. Allow for initial soap
supply. It shall be as Starmix or equal and approved.

7 No. 12000 84,000.00

E TOWEL RAIL

Chrome plated towel rail of size 82 x 650mm long 
screwed to wall and complete with wall plates. All to as 
"Twyford" or equal and approved.

13 No. 2500 32,500.00

F DHOBI SINK

Precast terrazzo dhobi sink size  of 600 x 500 x 350mm 
deep as manufactured by ASL  suitable for mounting on 
counter, complete with 1 No.15mm diameter chrome 
plated back inlet bib tap ref SF 5205 CP, 40mm chrome 
plated chain waste fitting, 40mm diameter chrome 
plated tubular  'p' trap chain and  plug.

11 No. 6500 71,500.00

G KITCHEN SINK

16 SWG  stainless steel kitchen sink inserts suitable for 
mounting on counter as manufactured by ASL, and of 
size 485 x 410 x 310 mm deep complete with chrome 
plated 40mm waste fittings, plugs, chain stays, 
overflow, 1No wall mounted 15mm diameter  chrome 
plated sink mixer with over-arm swivel spout as Cobra 
model 166/04  with carina handles and 40mm diameter. 
chrome plated bottle trap with 75mm deep seal and 
chain waste fitting.

4 No. 12000 48,000.00

1,817,500.00

ITEM  
No.

Total Cost Carried Forward   To next Page 
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CHUKA UNIVERSITY COLLEGE - SANITARY FITTINGS :MALE HOSTEL 

DESCRIPTION QTY UNIT RATE AMOUNT
Ksh.

Total brought forward from previous page 1,817,500.00

A DISABLED WC FACILITY

Disabled toilet complete assembly comprising of :-

1) WC suite comprising:-

i) WC bowl with horizontal outlet.
ii) Cistern, fittings, cistern cover clips and standard
lever. Cistern to have side inlet and overflow.

iii) seat ring 25mm and hinge, no cover.
iv) germshield.

2) washbasin with one tap hole, no overflow and no
chainstay. Wash basin to complete with :-

i) wall hangers (pair)
ii) Grid waste
iii) lever operated pillar tap

3) 5No. 600mm long grab rail

4) Hinged support rail with toilet roll holder

5) plate glass mirror size 400 x 900mm 

The disabled toilet assembly shall be as " Twyford,
Avalon Doc.M" or equal and approved. 1 No. 250000 250,000.00

B DISABLED SHOWER FACILITY
Disabled Shower facility comprising of 15mm exposed
shower valve, hand spray, flexible hose, sliding rail, 500
x 460mm wall mounted hinged shower seat 305 x 150
recessed soap and sponge holder, 600mm straight grab
rail and  450mm grab rail.

1 No. 150000 150,000.00

C TESTING AND COMMISSIONING
Allow for testing and commissioning of the sanitary
fittings installation to the satisfaction of the Engineer. Item Item 25000 25000

2,242,500.00
Total Cost for Ground floor  Carried Forward to Sanitary Fittings Collection  
Page for Wing A, Page I-27

ITEM  
No.
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CHUKA UNIVERSITY COLLEGE - SANITARY FITTINGS :MALE HOSTEL 

DESCRIPTION QTY UNIT RATE AMOUNT
Ksh.

4.2 TYPICAL 1st to 10th FLOOR (WING A)

SANITARY FITTINGS AND ACCESSORIES
Supply, deliver, install, test and commission the
following sanitary appliances complete with all the
accessories including all connections to the services,
waste, jointing to water supply, overflow pipes, support
and all plugging and screwing to walls and floors.

Note:
i) All sanitary fittings shall be in approved colours.
ii) The Model and Ref. No. indicated is only a guide to
the type and quality of fittings. 
(iii)  Equivalent and Approved models may be
acceptable.

A WATER CLOSET (WC) PAN

Wash down water closet pan, in white vitreous china,
with horizontal outlet, ‘p’ or ‘s’ trap connector, heavy
duty matching plastic seat and cover with metal top
fixed (chrome plated) hinges. The water closet to be
screwed and secured to floor or wall and to be suitable
for connecting a 32mm diameter flush valve. All to be
as 'Twyford' or equal and approved.

13 No. 16500 214,500.00

B WC FLUSH VALVES

32mm diameter quiet exposed/concealed water closet
flush valve, chrome plated, back entry, with integral
vacuum breaker, non-hold-open features and non-return
valve, inlet control stop and wall plate comprising flush
valve, bent flush pipe and rubber pipe connector. The
flush valve to be push lever type. To be as ‘Sloan’ or
equal and approved.

13 No. 22500 292,500.00

C WASHBASIN

Countertop Wash hand basin size 550 x 415mm with 
two tap holes, 32mm diameter chrome plated waste 
fitting, chain stay hole, 1No. blanking plate, chrome 
plated non-concusive time delay press action pillar tap, 
and heavy duty plastic bottle trap (32mm 'P' trap) with 
75mm seal. All to be as "Twyford Classic" or equal and 
approved.

14 No. 18500 259,000.00

D CLEANERS SINK
Enamelled fireclay cleaner's sink size 465 x 400mm
with stainless steel grating and complete with legs and
supports, 15mm chrome plated bib tap with star
handles, 40mm heavy duty plastic tubular ‘P’ trap and
40mm grid waste fitting.The sink and fittings shall be as
'Twyford' or equal and approved.

1 No. 45000 45,000.00

766,000.00

ITEM  
No.

Total Cost Carried Forward   To next Page 
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DESCRIPTION QTY UNIT RATE AMOUNT
Ksh.

Total brought forward from previous page 766,000.00
A URINAL BOWL

Ceramic urinal bowl complete with 40mm heavy duty 
plastic bottle trap and 40mm diameter chrome plated 
outlet with grating firmly fixed on the wall with chrome 
plated screws. The fittings shall be as ''Twyfords 
Camdem '' or equal and approved.

6 No. 25000 150,000.00

B URINAL BOWL DIVISIONS

Ceramic urinal bowl divisions separating the above
described urinal bowls fixed firmly on the wall. The
fittings shall be as "Twyford" or equal and approved.

8 No. 18500 148,000.00

C URINAL BOWL FLUSH VALVES

20mm urinal bowl flush valve for the above urinal bowls
complete with, back entry with integral vacuum breaker,
non-hold-open features and non-return valve, inlet
control stop and wall plate comprising flush valve, bent
chrome plated flush pipe and rubber pipe connector.
The flush valve to be push button type. The fittings shall
be as ‘Sloan’ or equal and approved.

6 No. 22500 135,000.00

C TOILET ROLL HOLDER
Semi recessed toilet roll holder in Vitreous China of size
165 x 165mm in approved colour as Twyford 9806WH
or equal and approved. 

13 No. 2500 32,500.00

D MIRROR
i) 4mm thick polished plate glass silver backed mirror with

bevelled edges, size 2250 x 610mm, plugged and
screwed to wall with chrome plated dome capped
screws. The mirror shall rest against a layer of 5mm
thick foam.

2 No. 14000 28,000.00

ii) 4mm thick polished plate glass silver backed mirror with
bevelled edges, size 3600 x 610mm, plugged and
screwed to wall with chrome plated dome capped
screws. The mirror shall rest against a layer of 5mm
thick foam.

2 No. 24500 49,000.00

F KITCHEN SINK
16 SWG  stainless steel kitchen sink inserts suitable for 
mounting on counter as manufactured by ASL, and of 
size 485 x 410 x 310 mm deep complete with chrome 
plated 40mm waste fittings, plugs, chain stays, 
overflow, 1No wall mounted 15mm diameter  chrome 
plated sink mixer with over-arm swivel spout as Cobra 
model 166/04  with carina handles and 40mm diameter. 
chrome plated bottle trap with 75mm deep seal and 
chain waste fitting.

4 No. 12000 48,000.00

1,356,500.00

ITEM  
No.

Total Cost Carried Forward   To next Page 
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DESCRIPTION QTY UNIT RATE AMOUNT
Ksh.

Total brought forward from previous page 1,356,500.00

A ROBE HOOK
Robe hook in satin Aluminium to be mounted by
concealed screws to wall wedges. To be as "Twyford
spectrum 2000 accessories" or equal and approved.

13 No. 2000 26,000.00

B SHOWER FITTINGS
Concealed shower riser pipe consisting of 15mm dia  
stop cocks with handle shower mixer , 15mm dia 
chrome plated adjustable shower rose and arm with wall 
plated as 'Cobra' or equal & approved.

13 No. 16,500 214,500.00

C SOAP DISH
Semi recessed built in soap tray in Vitreous China of 
size: 305 x 150mm in approved colour as "Twyford" or 
equal and approved.

13 No. 2500 32,500.00

D LIQUID SOAP DISPENSERS
Wall mounted soap dispenser with a capacity of about
one litre having a press action soap release mechanism
complete with fixing screws. Allow for initial soap
supply. It shall be as Starmix or equal and approved.

6 No. 12000 72,000.00

E TOWEL RAIL
Chrome plated towel rail of size 82 x 650mm long 
screwed to wall and complete with wall plates. All to as 
"Twyford" or equal and approved.

13 No. 2500 32,500.00

F DHOBI SINK
Precast terrazzo dhobi sink size  of 600 x 500 x 350mm 
deep as manufactured by ASL  suitable for mounting on 
counter, complete with 1 No.15mm diameter chrome 
plated back inlet bib tap ref SF 5205 CP, 40mm chrome 
plated chain waste fitting, 40mm diameter chrome 
plated tubular  'p' trap chain and  plug.

11 No. 6500 71,500.00

G TESTING AND COMMISSIONING
Allow for testing and commissioning of the sanitary
fittings installation to the satisfaction of the Engineer. Item Item 25000 25000

SUB TOTAL FOR 1No. TYPICAL FLOOR
1,830,500.00

MULTPLY BY 10No. TYPICAL FLOORS X 10

18,305,000.00

ITEM  
No.

Total Cost for Typical 1st - 10th floor  Carried Forward to Sanitary Fittings 
Collection  Page for Wing A, Page I-27
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DESCRIPTION QTY UNIT RATE AMOUNT
Ksh.

4.3 ROOF/TANK FLOOR (WING A)

SANITARY FITTINGS AND ACCESSORIES
Supply, deliver, install, test and commission the
following sanitary appliances complete with all the
accessories including all connections to the services,
waste, jointing to water supply, overflow pipes, support
and all plugging and screwing to walls and floors.

Note:
i) All sanitary fittings shall be in approved colours.
ii) The Model and Ref. No. indicated is only a guide to
the type and quality of fittings. 
(iii)  Equivalent and Approved models may be
acceptable.

A DHOBI SINK
Precast terrazzo dhobi sink size  of 600 x 500 x 350mm 
deep as manufactured by ASL  suitable for mounting on 
counter, complete with 1 No.15mm diameter chrome 
plated back inlet bib tap ref SF 5205 CP, 40mm chrome 
plated chain waste fitting, 40mm diameter chrome 
plated tubular  'p' trap chain and  plug.

60 No. 6500 390,000.00

B TESTING AND COMMISSIONING
Allow for testing and commissioning of the sanitary
fittings installation to the satisfaction of the Engineer. Item Item 25000 25000

415,000.00
Total Cost for Roof/Tank Floor  Carried Forward to Sanitary Fittings 
Collection  Page for Wing A, Page I-27

ITEM  
No.
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AMOUNT
KSHS.

1 2,242,500.00

2
18,305,000.00

3 415,000.00

4
20,962,500.00

Total Cost for Sanitary Fittings and Accessories Ins tallation, Carried 
Forward to Wing A Summary Page …………………………………………

ITEM  
No.

COLLECTION PAGE

Total cost for Ground floor Sanitary brought forward from - Page I-22………

Total cost for Typical floors  Sanitary brought forward from - Page I-25 …….

Total cost for Roof floor Sanitary brought forward from - Page I-26………

COLLECTION PAGE FOR BILL 4: SANITARY FITTINGS AND ACCESSORIES (WING A)

I- 27



CHUKA UNIVERSITY MALE HOSTELS

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

BILL No.5

WATER STORAGE TANKS AND BOOSTER PUMPS
(WING A)

Supply, deliver, install, test and commission of the
following as specified and described in the particular
specifications complete with all the neccessary support,
fittings and accessories all to the satisfaction of the
engineer.

A ROOF PRESSED STEEL WATER STORAGE TANK

Supply, deliver and assemble a pressed steel tank as
manufactured by 'Braithwaite' or equal and approved,
made of pressed steel sectional tank plates 5mm thick
and of size 1220 x 1220mm. All tank plates to be
produced to BS 1564 part 2.                                                                                                                                                                         

Tank size: 6100 x 2440 x 2440mm high
Tank Capacity : 104,818 litres

The tank to be complete with tank cover and manhole,
water level indicator, ball valve, internal and external
ladder, mosquito proof inspection vent, internal stays,
jointing material, bolts and nuts.

Tank shall be complete with the following pipe
connections

50mm diameter overflow

100mm diameter outlet 

65mm diameter hosereel connection

75 mm diameter outlet 

32mm diameter inlet

65mm diameter washout

The tank shall be painted as described in the
specifications 4 No. 950000 3800000

B ROOF PLASTIC WATER STORAGE TANK

Rotationally moulded cylindrical closed end plastic tank
capacity 5,000 litres (1087 Gallons), and of approximate
size 1870mm diameter x 1830mm high. The tank to be
assembled complete with cover and having screwed
connections for inlet, outlet, overflow, 25mm medium
pressure ball valve, drain pipes and any other
necessary item for its proper functioning. The tank shall
be as ROTO Model or approved equivalent.

2 No. 80000 160000

 

3,960,000.00
Total Cost Carried Forward   To Collection Page I-30
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
No. Ksh.

A WATER BOOSTER PUMPS TO ROOF TANK
Supply, deliver and install electrically driven duty and
standby booster pumps capable of delivering 36m3 /hr 
against 40 metres head using single phase power
source complete with 100 litres pressure vessel.The
pump to be as "Grundfos multistage in-line centrifugal
pump" or equal and approved. Power 2.2 kw, 415V.
Pumps to be mounted on an anti-vibration platform.

1 set 450,000 450000

B BOOSTER PUMPS CONTROL PANEL

Supply, deliver and install a control panel with a
removable front access cover, motor control gear,
internal buttons with automatic change over "running"
and "trip" neon lights control system, overload
protection, power surge protection, MCBs, low and high
level cutout switch at intake, button for change from
automatic to manual operation plus any other
neccessary controls. The pumps should be controlled by
timer: each pump to work for 12hrs per day.

1 No. 50,000 50000

C ELECTRICAL WORKS
Allow for associated electical works including wiring and
connections from the isolator supplied by others to the
pumps and float switch.

item item sum 15,000.00

D SURGE PROTECTOR
Three phase power surge protector as Solatek to suite
or equal and approved 1 No. 50,000 50000

E TESTING AND COMMISSIONING
Allow for setting to work, testing and commissioning of
the whole installation to the satisfaction of the Engineer. Item Item sum 10000

575,000Total Cost Carried Forward   To Collection Page I-30

I - 29



CHUKA UNIVERSITY MALE HOSTELS

  AMOUNT

KSHS.

1 3,960,000.00

2
575,000.00

3
4,535,000.00

Total cost brought forward from - Page I- 29……………………………

Total Cost for Water Storage tank and Booster Pumps I nstallation, Carried 
Forward to Wing A Summary Page I -44 ………………………….

ITEM  
No.

COLLECTION PAGE

Total cost brought forward from - Page I - 28…………………………
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ITEM  
No. DESCRIPTION QTY UNIT RATE AMOUNT

Ksh.
BILL No. 6
FIRE PROTECTION SYSTEMS

A HOSEREELS SYSTEM

Supply, deliver and install hosereel, hobby booster
pumps and associated galvanised mild steel pipework
and tubing to BS 1387 class B.

B HOSEREELS

Swinging type hosereel fitted with 30 metres long, 20
mm diameter reinforced non-kink rubber hose with 5/6
mm lever operated shut-off nozzle.

33 No. 30,000 990000

C HOSEREEL PUMP SET

Fire booster pump set comprising of 2No. Booster
pumps capable of discharging 2.3litres/second against a
head of 2bars complete with a 60 litres pressure vessel,
control panel made of 16SWG powder coated sheet and 
float switches automatic controls. The panel should
have LED lights showing pumps status. All to be
mounted on a common base plate. Allow for all
associated electrical works to the pumps and controls
from a local isolator provided by others.The pumps to
be as CM 10-2A or equal and approved.

1 item 450000 450000

ASSOCIATED PIPEWORK
Galvanised steel pipes and fittings medium grade class
“B” to B.S. 1387. Allow for all the unions, couplings,
nipples, sockets, joints, fixing clips and holderbats etc.
as required in running lengths of pipework but not
measured.

PIPING
D 65 mm diameter 45 LM 1600 72000

E 50 mm ditto 172 LM 1500 258000

F 25 mm ditto 26 LM 700 18200

G 20 mm ditto 12 LM 480 5760

EXTRA OVER PIPING FOR FITTINGS:-

EQUAL/UNEQUAL TEES

H 65 x 65 x 65mm  tee              2 No. 350 700

I 50 x 50 x 50mm  ditto 33 No. 300 9900

J 50 x 50 x 25mm  ditto 6 No. 300 1800

1,806,360
Total Cost Carried Forward    To Collection Page I-35
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ITEM  
No. DESCRIPTION QTY UNIT RATE AMOUNT

Ksh.

ELBOWS/VARIOUS BENDS

A 65mm elbows/bends 7 No. 300 2100

B 50mm ditto 3 No. 250 750

C 25mm ditto 36 No. 160 5760

D 20mm ditto 66 No. 150 9900

REDUCERS

E 65 x50mm reducer               3 No. 150 450

F 50 x 32mm ditto 2 No. 140 280

G 50 x 25mm ditto 22 No. 140 3080

H 25 x 20mm ditto                22 No. 120 2640

UNIONS
I 65mm  diameter union   4 No. 380 1520

J 50mm ditto              15 No. 350 5250

K 20mm ditto              33 No. 150 4950

ISOLATING VALVES
L 20mm isolating valve        33 No. 1800 59400

M 50mm ditto                        2 No. 5000 10000

N 65mm ditto                          4 No. 13000 52000

O 65mm Non-return valve                 2 No. 13000 26000

P PAINTING
Allow for painting of the whole hosereel installation with 
one coat of epoxy primer and 2No. coats of paint to 
Engineer's approval and Loss prevention council rules. 1 Item Sum 50,000.00           

234080
Total Cost Carried Forward    To Collection Page I-35
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ITEM  
No. DESCRIPTION QTY UNIT RATE AMOUNT

Ksh.
DRY RISER INSTALLTION

Supply and installation of dry riser to BS.5306 part 1,
BS.336 and BS.5041 part 5.

A INLET BREECHING PIECE.

Inlet breeching with twin inlets, each inlet consisting of
65mm diameter male instantaneous coupling to BS 336
with a non-return valve and a blank cap secured with a
short length of chain. The inlet shall be grouped
together into a single casing (Breeching piece) with a
single flanged or screwed outlet and will be complete
with a 25mm drain valve.

1 No. 45,000 45000

B SHEET METAL INLET BOX

Inlet breeching sheet metal box with a wired glass door
in accordance with BS 3980 and secured with springs
locks openable from inside by smashing the glass and
releasing the lock.

1 No. 15,000 15000

C LANDING VALVES

65mm diameter, gunmetal gate pattern landing valve
with flanged inlet and female instantenous outlet fitted
with plug secured by short chain. 

11 No. 25,000 275000

ASSOCIATED PIPEWORK
Galvanised steel pipes and fittings medium grade class
“B” to B.S. 1387. Allow for all the unions, couplings,
nipples, sockets, joints, fixing clips and holderbats etc.
as required in running lengths of pipework but not
measured.
PIPING

D 100 mm diameter 40 LM 3800 152000

E 25 mm ditto 3 LM 680 2040

EXTRA OVER PIPING FOR FITTINGS:-
EQUAL/UNEQUAL TEES

F 100x 100 x 100mm tee              11 No. 900 9900

FLANGED ELBOWS/ BENDS
G 100mm  bends 4 No. 900 3600

FLANGES
H 100mm diameter flange 11 No. 1200 13200

I 100mm flanged nipple 11 No. 1500 16500

ISOLATING VALVE

J 25mm diameter isolating valve 1 No. 2500 2500
AIR RELEASE VALVE

K 100mm diameter air release valve 1 No. 8500 8500

543,240.00Total Cost Carried Forward    To Collection Page I-35
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ITEM  
No. DESCRIPTION QTY UNIT RATE AMOUNT

Ksh.

A HOSE PIPE
65mm diameter x 25m long rubber lined delivery hose 
pipe complete with quick fitting coupling to fit into a 
65mm diameter landing valve outlet.

11 No. 22,000 242,000.00         

B PAINTING
Allow for painting of the whole dry riser installation with 
one coat of epoxy primer and 2No. coats of paint to 
Engineer's approval and Loss prevention council rules. 1 Item Sum 50,000.00           

PORTABLE FIRE PROTECTION EQUIPMENT

Supply, delivery and installation of portable fire
protection equipment including all the necessary
mounting accessories together with agent charging,
seals and inspection labels. All items shall comply to BS
5423: 1982 and BS 5306 part 3 and shall be postioned
as indicated in the contract drawings. 

C 4.5kg carbon dioxide gas extinguisher with content
gauge to be as "ANGUS" ABC all purpose or equal and
approved.

33 No. 10000 330000

D 4.5 kg dry powder extinguisher with content gauge to be
as "ANGUS"  or equal and approved. 22 No. 10000 220000

E 9 litres, water/carbon dioxide gas extinguisher with
content gauge to be as "ANGUS" or equal and
approved.

11 No. 10000 110000

F 225 mm diameter gong manual alarm bell with
operating handle in heavy metal housing with red
enamel paint finish and appropriately labelled.

33 No. 7000 231000

G TESTING AND COMMISSIONING

Allow for testing and commissioning of the fire
protection installations to the satisfaction of the
Engineer.

Item Item 25000

1,208,000
Total Cost Carried Forward    To Collection Page I-35
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AMOU

AMOUNT

KSHS.

1 1,806,360.00

2 234,080.00

3 543,240.00

4

1,208,000.00

5
3,791,680.00

Total Cost for Fire Protection Installation, Carried  Forward to Wing A 
Summary Page I -44 ……………………………...………………….…..……

ITEM  
No.

COLLECTION PAGE

Total cost brought forward from - Page I-31…………………………

Total cost brought forward from - Page I-32……………………………

Total cost brought forward from - Page I-33…………………………….

Total cost brought forward from - Page I-34…………………………….

I - 35



CHUKA  UNIVERSITY MALE HOSTELS

Item Description Unit Qty Rate AMOUNT

BILL NO. 7:  SOLAR WATER HEATING 

SOLAR WATER HEATING EQUIPMENT AND 
ACCESSORIES
Supply, installation, testing and commissioning of solar water 
heating equipment and accessories upon approval of working 
drawings and manuals for the following:-

A. Solar Panel

Solar panels shall be flat plate solar collectors.
Solar Panel Construction:-
External:
Glazing material shall be transparent and non-reflective to 
solar radiation. Total surface heating area of the solar panel 

shall be approx. 2.98m². The top of the panel shall be a 
single transparent glazed glass sheet. The glazed glass shall 
be of low-iron tempered glass or equivalent. The thickness of 
the glazed glass shall be 3 mm.  The glazing and the holding 
construction shall have thermal characteristics to withstand 
extreme local temperatures and also thermal shock due to 
storms etc. Gasket for the glazing shall be EPDM gasket or 
similar. 

Absorber:
Shall be located directly beneath the glass sheet and fully 
cover the internal area of the panel. Absorber shall be made 
of copper sheet or aluminium with a selective surface 
chemically treated similar to the black chrome finish or 
similar. The selective surface shall achieve 95% absorptivity 
of solar radiation and 15 to 20% emissivity of infra-red 
radiation. The absorber and the selective surface shall not be 
affected during life span of the absorber.
Heat Exchanger:
Copper tubes and fittings shall be utilized for internal panel 

pipe work and in accordance with B.S. 2871 or similar. All 

joints and connections between the riser and header tubings 

shall be leak proof and stand to hydraulic pressure tests. 
Insulation:
The underside of the absorber, inclusive headers and the 
outer casing internal sides shall be insulated with 50 mm 

fibre glass insulation, minimum density 64 kg/m3. The 
insulation shall be non-combustible 88 No. 55,000 4,840,000.00

B. Supporting Frames
Allow for suitable support of mild steel angle frame fixed on 
steel structure for the above solar panels to Engineers 
approval.  The  steel structure to be done by others.

88 No. 10,000 880,000.00

5,720,000.00Total Cost Carried Forward   To Bill No.7 Collection Page I-42
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Item Description Unit Qty Rate AMOUNT

A. 1,800 Litres Solar hot water storage cylinder
The storage cylinder shall be high pressure fabricated from 

5.0mm thick mild steel plate and hot dipped galvanised after 

manufacture, suitable for vertical mounting. The insulation 

shall be polyurethane foam 50mm thick injected in the void 

between outer wall of the storage tank and the outer casings. 

The outer casing shall be mild steel sheet 24 gauge finished 

in two coats gloss paint with a red oxide undercoat. The 

cylinder capacity and connections shall be as follows:-

Preferred dimensions: 2,300mm dia. x 1050mm high 

Capacity : 1,800 litres (400 gallons)

Connections;
63mm diameter cold water supply feed

63mm diameter hot water outlet

63mm diameter water supply to solar panels

32mm dia. Hot water return from fittings

25mm diameter drain

20mm diameter automatic air release valve

4No. heating elements of 3kW each 8 No. 500,000 4,000,000.00

B. Supporting frames
Allow for suitable support of mild steel angle frame 300mm 
high above the floor slab to Engineers approval. 8 item 15,000 120,000.00

C. Electrical Heating Booster Elements
3KW, 240v 50hz  heating element complete with thermostat 
mounted in the hot water cylinders complete with electrical 
wiring from local DB switches or isolators. 32 No. 6,500 208,000.00

D. Time Switch
The auxiliary electric water heater elements shall be 
controlled by a time switch that they come 'ON' during peak 
hours only. The time switch must be capable of switching the 
heater 'ON' and 'OFF' at least two times per day. The time 
switch though electrically operated shall be capable of 
keeping time for a minimum 48 hours of electric power 
failure. Allow also for wiring from local isolators, to time 
switch/contactor and immersion heaters. 4 No. 18,500 74,000.00

4,402,000.00Total Cost Carried Forward   To Bill No.7 Collection Page I-42
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Item Description Unit Qty Rate AMOUNT

Circulation Pumps
A. Primary Circulation:-

Circulation pumpset, one duty, the other standby mounted on 

common mild steel base plate. Each pump to be capable of 

delivering 18.0m3 / hr against 10.0 metres head coupled with 

single phase 1.25Kw. motor.  The pumpset shall include all 

non-return valves, timer, isolating valves and pipe 

connections and to be as "Grundfos" hot water circulation 

pumps or approved equivalent. 2 sets 220,000 440,000.00

B. Secondary Circulation:-

Circulation pumpset, one duty the other standby mounted on 

common mild steel base plate.  Each pump to be capable of 

delivering 2.0m3/hr. against 8.0 metres head coupled with 

single phase, 0.46 Kw motor.  The pumpset shall include all 

non-return valves, timer, isolating valves and pipe 

connections and to be as "Grundfos" hot water circulation 

pumps or approved equivalent. 2 sets 220,000 440,000.00

C Temperature differential controls (Panels)

The circulation pumps shall be controlled by temperature 
differential control unit as manufactured by 'fieldway ltd', with 
adjustable time delay circuit suitable for control of pump. The 
unit shall have a robust electric temperature sensing device 
for measuring temperature differences between two points. 
The sensing circuit of the unit should be stable over 5˚c to 
50˚c temperature range. Allow for wiring from the service 
isolator to differential control to sensors in solar cylinder and 
pump.

4 No. 25,000 100,000.00

D Heater Control Panel

The control and indication gear necessary for the solar 
heating installation shall be housed in a purpose made 
control panel. Each item of control and indication gear shall 
be clearly identified on the front cover. Allow for suitable 
delta connected contactors for heating elements power 
supply, overload controls and internal wiring. The three 
phase heater control panel for electric heaters shall allow for 
varying heater output.

4 No. 30,000 120,000.00

1,100,000.00Total Cost Carried Forward   To Bill No.7 Collection Page I-42
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Item Description Unit Qty Rate AMOUNT

A. Dial Thermometer

Dial Thermometer with 100mm diameter dial chart and 
graduated from 0˚c to 100˚c to be fitted to Engineer's 
approval. 8 No. 7,500 60,000.00

B. Automatic Air Eliminator

Air relief valve as manufactured by "Spirax Sarco"  model 
No. AES 50 Air Eliminators for use on hot water services.

8 No. 12,500 100,000.00

C. Pressure gauge

Pressure gauge as manufactured by Honeywell to be fitted 
as instructed by the Engineer 8 No. 6,500 52,000.00

D. Safety Valve

Safety valve set to release when the water in the tanks 

exceeds 85oC as manufactured by "Spirax Sarco"  model No. 

SV11 Pop type or equal and approved. 8 No. 12,500 100,000.00

Other Items

E Allow for other items not included in this specification but are 
necessary for the correct, satisfactory and safe functioning of 
the solar water heating installation - provide separate 
breakdown. item item Sum 20,000.00

SOLAR ASSOCIATED PIPEWORK

Supply, deliver and install Polypropylene Random (PP-R) PN-
20 pipework to DIN 8077 with joints, couplings, reducers,
tees, adaptors, pipe fixing clips etc all to DIN 16962 and DIN
16928 .Pipe jointing shall be by polyfusion or use of electric
coupling. Where pipework is not chased proper anchoring
using approved fixtures shall be done. No pipework shall be
left exposed to the sun. Rates must allow for all Metal/plastic
threaded adaptors where required for the connection of
sanitary fixtures, valves, sockets, sliding and fixed joints,
support raceways, isolating sheaths, elastic materials,
expansion arms and bends, crossovers, couplings, clippings,
connectors, joints etc. as required in the running lengths of
pipework and also where necessary, for pipe fixing clips,
holder bats plugged and screwed for the proper and
satisfactory functioning of the system.  

Piping
A 75mm diameter pipe 174 Lm 1,000.00 174,000.00
B 63mm diameter ditto 180 Lm 500.00 90,000.00
B 50mm diameter ditto 64 Lm 500.00 32,000.00
C 40mm diameter ditto 186 Lm 450.00 83,700.00
D 32mm  diameter ditto 20 Lm 200.00 4,000.00
E 25mm  diameter ditto 14 Lm 150.00 2,100.00

717,800.00Total Cost Carried Forward   To Bill No.7 Collection Page I-42
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Item Description Unit Qty Rate AMOUNT

Extra Over piping for fittings:-

Elbows/bends

F 75mm diameter  bend 35 No 150.00 5,250.00

G 63mm diameter ditto 22 No 120.00 2,640.00

G 50mm diameter ditto 4 No 120.00 480.00

G 40mm diameter ditto 64 No 120.00 7,680.00

H 25mm  diameter ditto 395 No 50.00 19,750.00

Equal/Unequal Tees

J 75 x 75 x 75mm diameter tees 8 No 100.00 800.00

J 75 x 75 x 50mm diameter tees 6 No 100.00 600.00

K 75 x 75 x 40mm diameter tees 14 No 100.00 1,400.00

J 75 x 75 x 32mm diameter tees 2 No 100.00 200.00

K 75 x 75 x 25mm diameter tees 2 No 100.00 200.00

L 63  x 63 x 40mm diameter ditto 6 No 80.00 480.00

M 50 x 50 x 50mm diameter ditto 12 No 80.00 960.00

L 50 x 50 x 25mm diameter ditto 64 No 80.00 5,120.00

M 40 x 40 x 40mm diameter ditto 14 No 80.00 1,120.00

N 40 x 40 x 25mm diameter ditto 92 No 80.00 7,360.00

O 32 x 32 x 32 mm diameter ditto 2 No 60.00 120.00

O 32 x 32 x 25mm diameter ditto 16 No 60.00 960.00
P 25 x 25 x 25mm diameter ditto 6 No 50.00 300.00

Reducers

A 75 x 40mm diameter reducer 2 No 120.00 240.00
B 75 x 25mm diameter ditto 2 No 105.00 210.00
C 50 x 40mm diameter ditto 2 No 60.00 120.00
B 50 x 25mm diameter ditto 2 No 105.00 210.00
C 40 x 25mm diameter ditto 8 No 60.00 480.00

Male/Female Threaded Adaptors

D 75mm diameter male/female threaded adaptors 2 No 1,800.00 3,600.00
G 63mm diameter ditto 6 No 1,200.00 7,200.00
G 50mm diameter ditto 4 No 850.00 3,400.00
G 40mm diameter ditto 96 No 750.00 72,000.00
H 25mm  diameter ditto 8 No 450.00 3,600.00
H 25 x 15mm  diameter male threaded adaptor 176 No 250.00 44,000.00

190,480.00Total Cost Carried Forward   To Bill No.7 Collection Page I-42
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Item Description Unit Qty Rate AMOUNT

 Gate valve
A 50mm diameter approved medium pressure screw down full 

way non- rising stem wedge gate valve to BS 1952, with 
wheel and head joints to steel tubing. The gate valve to be 
as “Pegler” or approved equivalent and to be complete with 
threaded adaptors.

8 No 13,000 104,000.00

B 32mm diameter ditto 32 No 1,800.00 57,600.00

C 15mm diameter ditto 88 No 1,200 105,600.00

Non-Return Valve

D 15mm diameter non - return valve 88 No 13,000 1,144,000.00

Unions

E 75mm diameter union 4 No 1,500.00 6,000.00
F 63mm diameter ditto 2 No 1,200.00 2,400.00
G 50mm diameter ditto 4 No 850.00 3,400.00
H 32mm diameter ditto 32 No 600.00 19,200.00

Pipe Plug
I 75mm diameter  pipe plug 6 No 200 1,200.00

J 50mm diameter  pipe plug 10 No 180.00 1,800.00
K 40mm diameter  pipe plug 12 No 130.00 1,560.00
L 32mm diameter  pipe plug 4 No 100.00 400.00
M 25mm diameter  pipe plug 4 No 80.00 320.00

Solar header tank
N Rotationally moulded cylindrical closed end plastic tank

capacity 5,000 litres (1087 Gallons), and of approximate size
1870mm diameter x 1830mm high. The tank to be
assembled complete with cover and having screwed
connections for inlet, outlet, overflow, 25mm medium
pressure ball valve, drain pipes and any other necessary
item for its proper functioning. The tank shall be as ROTO
Model or approved equivalent.

2 No. 80000 160000

Hot Water Lagging
Supply and install pipe insulation for hot water pipe work. 
The insulation shall be as per the particular specifications. 
Allow for insulation & cladding fixing clips, rivets, holder bats 
plugged and screwed for the proper and satisfactory 
functioning of the system. 

O 75mm diameter pipe insulation and cladding 174 Lm 2,000.00 348,000.00
O 63mm diameter ditto 180 Lm 1,950.00 351,000.00
Q 50mm diameter ditto 64 Lm 1,900.00 121,600.00
R 40mm diameter ditto 186 Lm 1,800.00 334,800.00
D 32mm  diameter ditto 20 Lm 1,500.00 30,000.00
S 25mm  diameter ditto 14 Lm 1,200.00 16,800.00

Testing And Commissioning
T Allow for testing and commissioning of the whole Solar

Water Heating Installation Item Item 20000 20,000.00

1,387,480.00Total Cost Carried Forward   To Bill No.7 Collection Page I-42
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Item Description AMOUNT

A Total from page I - 37 5,720,000.00

B Total from page I - 38 4,402,000.00

C Total from page I- 39 1,100,000.00

D Total from page I-40 717,800.00

E Total from page I-41 190,480.00

12,130,280.00

Collection Page for Bill No.7 : Solar Water Heating I nstallation

Total for Bill No. 7 Carried  forward to  Price Summary Page  I-44
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Item Description Unit Qty Rate AMOUNT

BILL NO.8:  ELECTRIC COOKERS AND 
ACCESSORIES

A. Supply, installation, testing and commissioning of Electric 
cookers upon approval of working drawings and manuals 
for the following:-
Electric cooker hob with two burners and of approximate
size 600 x 450mm. Each burner, with a power rating of
2.4Kw, shall have a a separate switch. Allow for firmly
fixing the cooker on concrete worktop done by others
using suitable accessories to avoid bulgary.  

66 No. 15,000 990,000.00

990,000.00Total Cost Carried Forward   To Price Summary Page I-44
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1 1,000,000.00

2 3,658,170.00

3 2,280,910.00

4 20,962,500.00

5 4,535,000.00

6 3,791,680.00

7 12,130,280.00

8 Electric cookers (Bill 8). 990,000.00

9 2,000,000.00

10
51,348,540.00

Signature………………………………………………  Date………………………………..

PIN NO………………………………………………… VAT Certificate……………………

Witness…………………………………………………Address………………………………..

Signature………………………………………………Date………………………………..

Tenderer's Name and Stamp………………………………………………………………………..

Sub contract period…………………………………………………………………………………

  AMOUNT( Kshs)
ITEM  
No.

Total For Water Storage Tanks and Pumps  (Bill 5)

Total For  Drainage (Bill 3)

Preliminaries and General Item (Bill 1 )

Total For  Plumbing (Bill 2)

SUMMARY PAGE FOR WING A

Total For  Sanitary (Bill 4)

………..……………………………………………………………….…………….…………………….

Total For  Hosereel, Dry riser and Portable fire extinguishers (Bill 6)

Total For  Solar Water Heating (Bill 7)

Amount in words……………………………………………………………………………………….

DESCRIPTION

TOTAL COST FOR WING A MECHANICAL SERVICES WORKS CARRIED 
FORWARD TO FORM OF TENDER …………………….

Allow Two Million Kenya Shillings Only for contigency Sum
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