Letter of Transmittal

{Contract Date}
Attention:

Re:

Job Number:

You have been selected to perform work on the above referenced project. Enclosed are
the following documents for your review:

Two (2) copies of BBI Construction Standard Subcontract.
Two (2) Safety Notices to Subcontractors.

If the subcontract is acceptable, please sign and return both copies to our office. There
is a time requirement for submittal of this contract to the General Contractor as defined
in Section 3, Entire Agreement. All changes made to the subcontract must include the
initials of both the subcontractor and contractor before the changes can be accepted
and legally binding.

As a reminder, progress payments shall be made on a monthly basis for the work
completed under this subcontract. Payments are mailed from our office within 10 days
of receipt of payment from the Owner. Please submit all invoices for completed work by
the 20th day of the month. To maintain a timely payment schedule, we require the
following documents/references.

a. Certificates of Insurance from your insurance carrier, as required in Section 14 of the
attached subcontract (refer to following sample Certificate & description). BBI
CONSTRUCTION, PROJECT OWNER, BUILDING OWNER, AND LENDER (if any) AND
THEIR DIRECTORS, OFFICERS, AND EMPLOYEES WILL BE NAMED AS ADDITIONAL
INSUREDS ON YOUR COMMERCIAL GENERAL LIABILITY POLICY. THESE MUST BE
RECEIVED BY OUR MAIN OFFICE PRIOR TO YOUR PROCEEDING WITH WORK AT THE
JOB SITE.

b. The BBI Job Number on all invoices (see above).
c. Conditional Progress or Final Waiver and Release forms as per contract documents.

d. Prevailing Wage / Certified Payroll / Statement of Compliance Required.

We look forward to working with you toward a successful completion of this project. If
you have any questions or need further information, please contact me as soon as
possible.

Sincerely,
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Standard Form Subcontract

Job Name:
Job:
Subcontract Date: {Contract Date}

This Agreement is made this day between BBI-CON, Inc. dba BBI Construction

(Contractor) and: {Company Name} (Subcontractor)

CONTRACTOR: SUBCONTRACTOR:
BBI CONSTRUCTION

1155 Third Street, Suite # 230

Oakland, CA 94607

(510)286-8200

By: By

(Signature) (Signature)

Jeff Robinson / Vice President of Operations

(Print Name & Title) (Print Name & Title)
(Contractors License #) BA 767890 (Subcontractors License #) {Company License Info}
Dated Dated

(signature date)

SECTION 1. SCOPE. Subcontractor agrees to furnish all labor, materials, equipment and other facilities required to complete the
work of improvement, according to Exhibit A (attached hereto).

SECTION 2. PRICE AND PAYMENT. Contractor agrees to pay Subcontractor for the strict performance of his work, the sum of:
{Contracts.OrigValue} ,subject to adjustments for changes in the work as may be directed in writing by the Contractor.

Payment shall be made in monthly progress payments of 90% of labor and material which have been incorporated into the work of
improvement. Progress payments to Subcontractor shall be made with sums received by Contractor from Owner for work performed
by Subcontractor as reflected in Contractor's application for payment. This payment schedule does not relieve the Contractor of any
obligations for payment which are binding by Statute of Law. Final payment of the balance owed to Subcontractor shall be due ten
days after receipt by Contractor of final payment from Owner for Subcontractor's work. Subcontractor agrees to furnish, when
required by Contractor, all close-out documents as required by Owner and Exhibit A

Contractor may withhold or, on account of subsequently discovered evidence, nullify the whole or part of any payment to the extent
necessary to protect Contractor from loss, including costs and attorneys' fees, on account of (1) defective work not remedied; (2)
claims filed or reasonable evidence indicating probable filing of claim; (3) failure of Subcontractor to make payments properly to his
subcontractors or for material, labor or fringe benefits; (4) a reasonable doubt that this Agreement can be completed for the balance
then unpaid; (5) damage to another subcontractor; (6) penalties assessed against Contractor or Subcontractor for failure of
Subcontractor to comply with State, Federal or local laws and regulations; or (7) any other ground for withholding payment allowed
by State or Federal law, the Prime Contract, or as otherwise provided in this Agreement. When the above matters are rectified, such
amounts as then due and owing shall be paid or credited to Subcontractor.

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND
REGULATED BY THE CONTRACTORS STATE LICENSE BOARD. ANY
QUESTIONS CONCERNING A CONTRACTOR MAY BE REFERRED TO
THE REGISTRAR OF THE BOARD, WHOSE ADDRESS IS:
CONTRACTORS STATE LICENSE BOARD, P.0. BOX 26000,
SACRAMENTO, CA 95826.

CONSTRUCTION




SECTION 3. ENTIRE AGREEMENT. This Agreement and the attached Exhibits and the referenced Contract Documents constitute
the entire agreement between Contractor and Subcontractor, and supersedes any and all prior oral or written representations,
promises, negotiations or agreements. Subcontractor and its sub-contractors and suppliers are bound by and shall comply with the
prime contract documents incorporated therein, insofar as they relate in any way, whether directly or indirectly to the Work covered
by this agreement, except to the extent the latter may be directly in conflict with this Agreement.

This Subcontract shall be signed by Subcontractor and returned to Contractor within 5 days of its receipt by Subcontractor. Failure
to return the signed Subcontract within this time shall be deemed to be a failure or refusal of Subcontractor to honor its bid on the
Project, a refusal of a listed subcontractor on a public project to execute a written subcontract within the meaning of Public Contract
Code sec. 4107(a)(1), permission by Subcontractor to allow Contractor to substitute or to hire another subcontractor in its place on
the project referenced in the Subcontract and to bill and to sue Subcontractor for any added costs or expenses incurred by
Contractor in retaining a new subcontractor for the project, including, but not limited, to any increase in subcontract amount.

SECTION 4 SAFETY PRACTICES Subcontractor shall comply fully with all laws, orders, citations, rules, regulations, standards and
statutes with respect to occupational health and safety, the handling and storage of hazardous substances and materials, accident
prevention, safety equipment and practices including the accident prevention and safety program of Owner and Contractor.
Subcontractor shall conduct inspections to determine that safe working conditions and equipment exist and accepts sole
responsibility for providing a safe place to work for its employees and for employees of its subcontractors and suppliers of materials
and equipment, for adequacy of and required use of all safety equipment and for full compliance with the aforesaid laws, orders,
citations, rules, regulations, standards and statutes. To assist in our efforts to provide a safe workplace a fine of $500/incident will be
assessed against your contract after 3 separate warnings of non-compliance.

SECTION 5. TIME. Time is of the essence of this Agreement. Subcontractor shall promptly provide Contractor with scheduling
information and a proposed schedule for performance of his work in a form acceptable to Contractor and shall conform to
Contractor's progress schedules, including all revisions or changes made by Contractor in the scheduling of work. Subcontractor
shall coordinate its work with that of all other Contractors, Subcontractors and suppliers so as not to delay or damage their
performance. Subcontractor shall prosecute his work in a prompt and diligent manner in accordance with Contractor's progress
schedule without delaying or hindering Contractor's work or the work of other contractors or subcontractors. Subcontractor shall
coordinate the work covered by this Agreement with that of all other contractors, subcontractors, and of the Contractor, in a manner
that will facilitate the efficient completion of the entire work.

In the event Subcontractor fails to maintain his part of the Contractor's schedule, he shall, without additional compensation,
accelerate the work as Contractor may direct until Subcontractor's work is in accordance with such schedule. Contractor shall have
complete control of the premises on which the work is to be performed and shall have the right to decide the time and order in which
various portions of the work shall be installed and the relative priority of the work of Subcontractor and other subcontractors, and, in
general, all other matters pertaining to the timely and orderly conduct of the work of Subcontractor on the premises.

Subcontractor shall prepare and obtain approval as required by the Contract Documents for all shop drawings, details, samples, and
do all other things necessary and incidental to the prosecution of his work in conformance with Contractor's progress schedule.

If Subcontractor is not performing in accordance with the schedule of work at the time of entering an order for relief, or at any
subsequent time, Contractor, while awaiting the decision of Subcontractor or its bankruptcy trustee to reject or to accept this
Agreement and provide adequate assurance of its ability to perform hereunder, may avail itself of such remedies under this Section
as are reasonably necessary to maintain the schedule of work. Contractor may offset against any sums due or to become due
Subcontractor all costs incurred improving any of the remedies provided hereunder, including, but not limited to, reasonable
overhead, profit, actual attorneys' fees, losses, and all liquidated or other damages imposed on Contractor by Owner or incurred as
a result of Subcontractor's non-performance. Subcontractor shall be liable for the payment of any amount by which such expense
may exceed the unpaid balance of the Contract Price.

SECTION 6. DELAY. Should Subcontractor be delayed in the prosecution or completion of the work by the act, neglect or default of
Owner, Architect or Contractor, or should Subcontractor be delayed waiting for materials, if required by this Contract to be furnished
by Owner or Contractor, or by damage caused by fire or other casualty for which Subcontractor is not responsible, or by the
combined action of the workmen, in no way caused by or resulting from fault or collusion on the part of Subcontractor, or in the
event of a lock-out by Contractor, then the time herein fixed for the commencement, duration or completion of the work shall be
extended the number of days that Subcontractor has thus been delayed, but no allowance or extension shall be made unless a
written claim therefor is presented in writing to Contractor within 48 hours or earlier of the commencement of such delay or the
occurrence of the cause for such delay, and under no circumstances shall the time of completion be extended to a date which will
prevent Contractor from completing the entire project within the time allowed Contractor by Owner for such completion.

No claims for additional compensation or damages for delays, whether caused in whole or in part by any conduct on the part of
Contractor, including, but not limited to, conduct amounting to a breach of this Agreement, or delays by other subcontractors or
Owner, shall be recoverable from Contractor, and the above-mentioned extension of time for completion shall be the sole remedy of
Subcontractor; provided, however, that in the event Contractor obtains additional compensation from Owner on account of such
delays, Subcontractor shall be entitled to such portion of the additional compensation so received by Contractor from Owner as is
equitable under all the circumstances. In the event that Contractor prosecutes a claim against Owner for additional compensation for
any delay, Subcontractor shall cooperate fully with Contractor in the prosecution thereof and shall promptly advance or pay costs
and expenses incurred in connection therewith, including attorneys' fees, to the extent that said claim is made by Contractor at the
request of Subcontractor. This provision shall not be construed to require the Contractor to pursue against the Owner or any other
party, and Contractor, in its sole discretion, may elect not to prosecute any such claim.
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SECTION 7. CHANGES IN WORK. Subcontractor shall make no changes in the work covered by this Agreement without written
direction from the Contractor. Subcontractor shall not be compensated for any change which is made without such written direction
from the Contractor. If a dispute arises between Contractor and Subcontractor over whether certain work is a change in the work, or
over the amount of compensation for a change in the work, then Subcontractor shall timely perform the disputed work and give
timely written notice of a claim for compensation for such alleged change.

Contractor shall make payment for the completed portion of any changes in the work at the agreed price therefor, or if the price is
not agreed upon, the Contractor may estimate the value of such work and payments shall be made on the completed portion of such
work based upon such estimated value, as provided in Section 2, above.

No changes in the work covered by this Agreement shall exonerate any surety or any bond given in connection with this Agreement.

SECTION 8. CLAIMS. If any dispute shall arise between Contractor and Subcontractor regarding performance of the work, or any
alleged change in the work, Subcontractor shall perform the disputed work in a timely manner subsequent to written direction to do
so from the Contractor. Subcontractor shall give written notice of a claim for additional compensation for the work within two (2) days
after the occurrence of the cause of the change in the work or within two (2) days of the commencement of the disputed work,
whichever is sooner. Subcontractor's failure to give written notice within the two (2) day period constitutes an Agreement by
Subcontractor that it will receive no extra compensation for the disputed work and a waiver of any right to additional compensation.

SECTION 9. INSPECTION AND PROTECTION OF THE WORK. Subcontractor shall make the work accessible at all reasonable
times for inspection by the Contractor. Subcontractor shall, at the first opportunity, inspect all material and equipment delivered to
the jobsite by others to be used or incorporated in the Subcontractor's work and give prompt written notice of any defect therein.
Commencement of work by the Subcontractor shall constitute its acceptance of related work. Subcontractor assumes final
responsibility to protect the work done hereunder until acceptance by Owner, Contractor, and Architect.

SECTION 10. LABOR RELATIONS. Subcontractor shall maintain labor relations policies in conformity with the directions of the
Contractor and shall comply with all the terms and conditions, including trust fund contributions, required by those labor Agreements
applicable to work performed under this Agreement to which the Contractor is bound. Subcontractor acknowledges that Contractor
has entered into labor agreements covering work at its construction jobsites with the labor unions listed in Section 18. Subcontractor
hereby expressly agrees that all of the provisions of the applicable labor agreements are incorporated into this Agreement as if they
were set forth in their entirety.

Subcontractor agrees to comply with all of the terms and conditions of those labor agreements set forth in Section 18 as if it were a
party to said agreements including signatory status if required. Subcontractor further agrees to pay the wage rates, make the
required trust fund payments into the respective labor trust funds, and observe the hours and all other terms and conditions set forth
in the respective labor agreements referenced in Section 18. Subcontractor agrees to comply with the terms and provisions of said
agreements setting forth the grievance and arbitration provisions. Furthermore, Subcontractor agrees to comply with the terms and
provisions of said agreements setting forth the jurisdiction and scope of work therein for resolution of jurisdictional disputes. In the
absence of any such procedure or if such procedure fails to promptly resolve the jurisdictional dispute, Subcontractor agrees, at its
own cost and expense and upon request by Contractor, to take any and all lawful steps to secure a binding and final determination
of said jurisdictional dispute by the National Labor Relations Board.

Subcontractor acknowledges that terms and conditions of the labor agreements with the unions listed in Section 18 may require that
Subcontractor comply with additional labor agreements with unions affiliated with the AFL-CIO but not listed in Section 18. When the
terms and conditions of the Section 18-referenced labor agreements so require, Subcontractor shall perform its jobsite work
pursuant to all terms and conditions of an appropriate labor agreement with a union affiliated with the AFL-CIO.

Should there be picketing on Contractor's jobsite and the Contractor establishes a reserved gate for Subcontractor's purpose, it shall
be the obligation of Subcontractor to continue the proper performance of its work without interruption or delay.

Subcontractor further promises and agrees that it will bind and require all of its subcontractors and their subcontractors performing
jobsite work of the type covered by any of the labor agreements specified in Section 18 to agree to all of the foregoing promises and
undertakings, to the same effect as herein provided with respect to Subcontractor.

Subcontractor shall comply with all equal employment opportunity and affirmative action requirements promulgated by any
governmental authority, including, without limitation, the requirements of the Civil Rights Act of 1964, Presidential Executive Orders
No. 10925, 11114 and 11246, the California Fair Employment Practices Act, the Americans with Disabilities Act of 1991 and the
Family and Medical Leave Act of 1993. Subcontractor shall comply with and agrees to be bound by all applicable Federal, State and
local laws and regulations, including, but not limited to, all Fair Labor Standards Act provisions and California Labor Code provisions
covering the work. Upon request, Subcontractor agrees to submit certified payroll reports to contractor no later than three (3)
working days after labor has been paid.

SECTION 11. TERMINATION.

a) Should Subcontractor fail to rectify any contractual deficiencies, including failure to pay its creditors, within three (3) workings
days from receipt of Contractor's written notice, Contractor shall have the right to take whatever steps he deems necessary to
correct said deficiencies and charge the cost thereof to Subcontractor, who shall be liable for the full costs of Contractor's corrective
action, including reasonable overhead, profit and attorney's fees.

b) Contractor may at anytime and for any reason terminate Subcontractor's services hereunder at Contractor's convenience; in the
event of termination for convenience, Subcontractor shall recover only the actual cost of work completed to the date of receipt of the
notice of termination plus 15 % of the actual cost for the work for overhead and profit. Subcontractor shall not be entitled to any
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claim or lien against Contractor or Owner for any additional compensation or damages in the event of such termination.

SECTION 12. INDEMNIFICATION. To the fullest extent permitted by law, Subcontractor shall indemnify, defend, and hold harmless
Owner and Contractor and their agents and employees from all claims, costs, demands, causes of actions, losses and liabilities of
every kind and nature whatsoever arising out of or in connection with Subcontractor's operations under this Agreement, including
but not limited to attorney's fees and costs of litigation. This indemnification shall extend to claims occurring after this Agreement is
terminated as well as while it is in force. The indemnity shall apply regardless of any active and/or passive negligent act or omission
of Owner or Contractor, or their agents or employees, but Subcontractor shall not be obligated to indemnify any party for claims
arising from the sole negligence or willful misconduct of Owner or Contractor or their agents or employees or caused solely by the
designs provided by such parties. The indemnity set forth in this section shall not be limited by insurance requirements or by any
other provision of the Agreement. All work covered by this Agreement done at the site or in preparing or delivering materials or
equipment to the site shall be at the sole risk of the Subcontractor until the completed work is accepted by the Contractor.

SECTION 13. LIENS. Subcontractor, as part of its duties of performance under this Agreement, shall make timely payment of all
amounts owed to the Contractor and to those who provide labor or materials to the work on behalf of Subcontractor, and such timely
payment and the furnishing of the appropriate conditional and unconditional lien releases are conditions precedent to
Subcontractor's right to receive payment for the work performed, and any monies paid by Contractor to Subcontractor under the
terms of this Agreement shall be impressed with a trust in favor of labor and materialmen furnishing labor and materials to
subcontractor on the work covered by this Subcontract.

In the event that suit is brought on any claim or lien for labor performed for, or for materials used in the work of or furnished to
Subcontractor, then Subcontractor shall promptly pay and satisfy, or otherwise obtain the release of such lien and the dismissal of
the Owner and Contractor from such suit, and satisfy any judgment against Owner and Contractor in such suit. In the event that
Subcontractor shall fail to do such within ten (10) days from the written request of Contractor, then Contractor may use whatever
means which, in its sole discretion, it may deem necessary or appropriate to cause such lien or suit to be removed or dismissed,
and Contractor's costs of so doing, including actual attorney's fees and costs incurred, shall be immediately due from Subcontractor
and payable to Contractor, and if not paid may be collected from subcontractor or deducted from the amounts otherwise to be paid
to Subcontractor under this Subcontract.

SECTION 14. INSURANCE. Subcontractor shall at its own expense, procure and maintain a minimum of one million dollars
($1,000,000.00) insurance on all its operations, with carriers acceptable to Contractor, and such additional types or amounts of
insurance as is required by the prime contract, including but not limited to the following coverage:

a) Worker's Compensation and Employer's Liability Insurance;

b) Broad Form Comprehensive General Liability or Commercial General Liability insurance covering all operations, with an
endorsement for Contractual Liability under this Agreement; and

c) Automobile Liability Insurance, including coverage for all owned, hired and non-owned automobiles.

d) Insurance shall be primary and non-contributory without exception.

All insurance coverage shall be occurrence-based policies in amounts and for durations acceptable to Contractor and as required
by the prime contract.

Subcontractor shall name Contractor, Owner, Lender, and their directors, officers and employees as additional insureds under the
General Liability policy. Subcontractor shall provide certificates of insurance to Contractor on form ISO CG 20.10.11.85 Form B, or
its equivalent. No payment will be made on this contract without current certificates of insurance for General Liability and Worker's
Compensation on file at the Contractor's main office. The certificates of insurance shall contain a provision that there will be no
cancellation nor reduction of coverage without thirty days prior written notice to Contractor. The failure of Contractor to enforce in a
timely manner any of the provisions of the Section 12 shall not act as a waiver to enforcement of any of these provisions at a later
date in the performance of this Agreement.

Should any construction equipment and/or material, regardless of ownership or possession, be involved in an occurrence, it will be
the right of the general contractor/project owner, to collect and store all such equipment in a safe and secure place for no more than
7 days (or one week) after which the equipment will be formally released by the General Contractor or claims adjustment personnel.

SECTION 15. CLAIMS RESOLUTION. Any claims resolution procedure incorporated in the prime contract shall be deemed
incorporated into this Agreement, and shall apply to any disputes between Contractor and Subcontractor arising hereunder. In the
absence of a claims resolution procedure in the prime contract, the parties hereto shall not be obligated to utilize arbitration or any
other non-judicial method of dispute resolution.

If the prime contract contains no dispute resolution provision then, at the sole election of the Contractor, the parties shall submit
such dispute to binding arbitration pursuant to the Construction Rules of the American Arbitration Association now in force.

To the extent not prohibited by their contracts with others, the claims and disputes of Owner, Contractor, Subcontractor and other
subcontractors involving a common question of fact or law shall be heard by the same arbitrator(s) in a single proceeding. In this
event, it shall be the responsibility of Subcontractor to prepare and present Contractor's case, to the extent the proceedings are
related to this Agreement or to the work of Subcontractor.

Should Contractor enter into arbitration with the Owner or others regarding matters relating to this Agreement, Subcontractor shall
be bound by the result of the arbitration to the same degree as the Contractor. In any arbitration proceeding under this Subcontract,
the arbitrator(s) shall only have the power to resolve the merits of the contractual disputes between the parties, and shall have no
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power to award punitive damages, sanctions, or other kinds of relief of any type, and the award of the arbitrator(s) shall be decided
according to the facts and the laws of the State of California, shall contain findings of fact and conclusions of law, and shall be
supported by substantial evidence.

If any arbitration or legal proceeding is instituted arising out of or related to the Subcontract or the Work, the prevailing party shall
be entitled to recover its reasonable attorney's fees, costs and expenses of arbitration or litigation. Such fees, costs and expenses
shall be owed and paid to the prevailing party regardless of whether or not the matter is prosecuted to judgment or award.

Unless otherwise agreed in writing, Subcontractor shall carry on the work and maintain the schedule of work pending arbitration or
the outcome of any claims resolution procedure, and if so carried on, Contractor shall continue to make payments in accordance
with this Agreement.

SECTION 16. WARRANTY. Subcontractor warrants to Owner, Architect, Engineer and Contractor that it is and will possess all
licenses necessary for the performance of its work under this Subcontract and that all materials and equipment furnished by or on
behalf of Subcontractor shall be new, free from faults and defects and of good quality, and that its Work complies with all
requirements of the Contract Documents and all applicable building codes. Subcontractor hereby warrants its work against all
deficiencies and defects in materials or workmanship for the period required by the prime contract or for a period of one (1) year
from the date of Substantial Completion of the Subcontractor's Work, whichever is later.

SECTION 17. SITE CONDITIONS.

a) Pre-contract Investigation: Subcontractor certifies that prior to the execution of this Agreement he has become fully familiar with
the Contract Documents, the location of the job and the conditions under which the work will be performed, and that he enters into
this Agreement based upon an investigation of such matters, and is not relying upon any opinions or representations of Contractor
with respect thereto that are not expressly set forth in this Agreement, and that this Agreement represents the entire Agreement of
the parties.

b) Temporary Facilities: Subcontractor shall furnish all temporary facilities and/or services necessary to perform its work, unless
otherwise noted.

c) Clean-up: At all times during the course of construction, Subcontractor shall perform his work so as to maintain the site in a clean,
safe and orderly condition. Upon completion of the work under this Agreement, Subcontractor shall remove from the site and any
other properties affected by its operations all hazardous materials, temporary structures, debris and waste incident to his operation
and clean all surfaces, fixtures, equipment, etc., relative to the performance of this Agreement.

SECTION 18. LABOR AGREEMENTS. The Contractor is signatory to the following labor agreements covering work on this project:
Northern California District Council of Laborers Master Agreement and Private Work Agreement for Northern California and the
Carpenters Master Agreement for Northern California.

SECTION 19. NONDISCRIMINATION. Design/Builder shall not discriminate or permit discrimination against any person or
group of persons in any manner prohibited by federal, state or local laws. During the performance of this Agreement,
Design/Builder agrees as follows:

a) Design/Builder and Design/Builder's SubDesign/Builders, if any, shall not discriminate against any employee or
applicant because of age, marital status, religion, gender, sexual preference, race, creed, color, national origin,
Acquired-Immune Deficiency Syndrome (AIDS), AIDS-Related Complex (ARC) or disability. This nondiscrimination
policy shall include, but not be limited to, the following: employment, upgrading, failure to promote, demotion or
transfer, recruitment advertising, layoffs, rates of pay or other forms of compensation, and selection for training,
including apprenticeship.

b) Design/Builder and Design/Builder's SubDesign/Builders shall state in all solicitations or advertisements for employees
placed by or on behalf of Design/Builder that all qualified applicants will receive consideration for employment without
regard to age, marital status, religion, gender, sexual preference, race, creed, color, national origin, Acquired-Immune
Deficiency Syndrome (AIDS), AIDS-Related Complex (ARC) or disability.

c) If applicable, Design/Builder will send to each labor union or representative of workers with whom Design/Builder has a
collective bargaining agreement or contract or understanding, a notice advising the labor union or workers'
representative of Design/Builder's commitments under this nondiscrimination clause and shall post copies of the notice
in conspicuous places available to employees and applicants for employment.

SECTION 20. SUCCESSION AND ASSIGNMENT CLAUSE. The Contractor has the right to assign this Contract Document in its
entirety to BBI Construction Group or any other entity for the purpose of business succession or reorganization with or without
notification to Subcontractor. Subcontractor binds itself, its partners, successors, assigns, legal representatives and subcontractors
to covenants, agreements and obligations contained in the Contract Document. This section does not grant Subcontractor the same
or similar rights to assign the Contract in part or as a whole without written consent of the Contractor.

SECTION 21. OTHER PROVISIONS.
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BB| Construction
Exhibit A

Job Name:
Job Number:

Subcontractor: {Company Name}
Subcontract Date: {Contract Date}
Subcontract Number: {Contract Number}

SCOPE OF WORK: In conformance with plans and specifications: Division #1 General
Requirements, complete. {Scope Of Work}

STANDARD INCLUSIONS:

* Material.

* Labor.

* Equipment.

* Layout.

* Delivery, hoisting and off-loading including hoisting equipment, operator, flagman and signalman
as required.

* Submittals: shop drawings, samples, product data, mock-ups, etc.

* Scaffolding, lifts and other equipment necessary to access and perform the work.

* Subcontractor is responsible for clean-up including collecting, hoisting and removal from jobsite all
debris resulting from subcontractor's operations on a daily basis no matter how incidental.

* Temporary protection of adjacent work.

* Temporary protection of installation until acceptance by General Contractor.

* Personnel parking.

* Closeout and record documents.

* Operation & Maintenance Manuals.

* All accessories required for complete installation.

* Field measuring to insure proper fit.

* Coordination of work with related and adjacent trades.

* All installations are to be in accordance with the manufacturer's installation instructions.

* All installations are to be straight, plumb and level.

* Furnish and install all work in accordance with any and all current federal, state and local codes,
documents, publications and standards including handicap and Cal OSHA.

* Subcontractor is responsible for being familiar with all existing conditions.

ALTERNATES: {Alternates Item Number}

EXCLUSIONS: {Notes}

CONTRACT DOCUMENTS: Contract documents as listed in "Attachment A"
ADDENDA: {Addenda}

CLOSE-OUT DOCUMENTS:
* Final lien or claim waivers from the Subcontractor and its subcontractors for completed work.

* As-built drawings as required.
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* Special warranties or catalogs that shall be required for the Subcontractor's work.
* Evidence that necessary tests and inspections have been completed.

SPECIAL PROVISIONS:
* Subcontractor shall be responsible for the functional design of the work to be installed;
shop drawings in reproducible form (sepia) for approval; and verification that all work under
this Subcontract conforms with all applicable codes and regulations.
* Liquidated damages for delay, if provided in the Contract Documents, shall be assessed
against the Subcontractor in proportion to the Subcontractor's share of responsibility for such
delay, as determined at the discretion of the Contractor.

CONSTRUCTION



BB| Construction
Exhibit B

Job Name:
Job Number:

Subcontractor: {Company ID}

Subcontract Date: {Contract Date}
Subcontract Number: {Contract Number}
Subcontract must be signed and returned to BBI Construction within day (s)

SUBMITTAL REQUIREMENTS

Contract Submittals:
1. Subcontract Schedule of Value due 10 days before the submittal of the first subcontract billing
2. All invoices due by the 25th of the month projecting work completion through end of the month
3. Current Workman's Comp and General Liability listing BBI Construction and Owner as additional insured for the

project, submit with the first subcontract billing
4. Additional submittals as follows:

Construction Submittals:  See attached Summary Log and Detailed Report

SCHEDULE REQUIREMENTS

Phase Duration (work days)

FIELD START DATES NOTIFICATION PROCEDURES

Approximate Start Date: 30 days notification via phone or fax
Actual Start Date: 3 days notification via phone or fax

CONSTRUCTION



Equipment Use Agreement

This Agreement is made by and between {Company Name} whose address is {Display
Address} (hereinafter referred to as the "Indemnitor”) and BBI Construction whose address is 1155
Third St., Suite 230, Oakland, CA 94607 (hereinafter referred to as “Indemnitee®), in connection with the
use of certain (hereinafter referred to as
"Equipment”), provided by the Indemnitee to Indemnitor for use at

(hereinafter referred to as “Job Site”), subject to the following terms and conditions:

The Equipment shall be used solely and exclusively at the Job Site. All uses of the Equipment by
Indemnitor shall be at the sole and exclusive risk of Indemnitor.

Indemnitor expressly agrees and understands that to the fullest extent permitted by law,
Indemnitor shall forever defend, indemnify, and hold harmless Indemnitee, including its employees,
shareholders, subsidiaries, affiliates, successors and assigns from and against all claims, losses,
damages, judgements, liabilities, causes of action, complaints, attorney’s fees, expenses and demands
whatsoever, in law or in equity, including but not limited to any which rest upon an allegation, theory or
finding based upon strict liability, negligence (whether active or passive), bodily injury, personal injury,
sickness, death, disease, property damage or violation of statute due to, arising out of, alleged to arise
out of, or as a result of the use of the Equipment by Indemnitor, including but not limited to its employees,
agents or independent contractors.

Indemnitor, at Indemnitor’s sole expense, shall promptly dispose of or settle all such claims,
defend all lawsuits, claims or demands filed or asserted against Indemnitee on account thereof, pay all
judgments rendered against Indemnitee in such lawsuits and reimburse Indemnitee in cash upon demand
for all reasonable expenses incurred by Indemnitee on account thereof including, but not limited to
attorney’s fees, expert witness fees and court costs.

It is expressly agreed and understood by Indemnitor that Indemnitor shall defend, indemnify and
hold harmless Indemnitee from the above-referenced claims regardless of whether such claims are
caused or alleged to be caused in part by any joint, contributory or concurrent negligent act (either active
or passive) or omission by the Indemnitee or other party indemnified hereunder; provided, however, the
Indemnitor shall not be obligated to indemnify those claims which arise from the sole negligence or willful
misconduct of the Indemnitee or the Indemnitee’s agents, servants or independent contractors who are
directly responsible to the Indemnitee, excluding Indemnitor herein.

Indemnitor expressly represents that it has and will maintain in full force and effect during the
entire period of Indemnitor’s use of the Equipment, policies of commercial general liability, general liability
insurance, property insurance and worker’s compensation insurance. If requested by Indemnitee at any
time during or after the period of the Indemnitor’s use of the Equipment, Indemnitor shall name
Indemnitee as an additional insured on Indemnitor's commercial general liability insurance, which shall be
endorsed to provide that the insurance afforded for Indemnitee shall be primary and any other insurance
of Indemnitee shall be excess and non-contributory. A Certificate of Insurance providing for this coverage
and additional insured status and endorsement shall be promptly provided by Indemnitor upon
Indemnitee’s request.

Signed at on

(location) (date)
By: for {Company Name}
Authorized Agent or Employee (Indemnitor)

CONSTRUCTION



BBl Construction
Notice to Subcontractors Regarding Safety

ATTENTION: {First Name} {Last Name}
{Company Name}

PROJECT NUMBER:
PROJECT TITLE AND ADDRESS:

You are required to have a written accident and illness prevention plan present at the job site
when your workers are present.

As a subcontractor on this project please be aware that your employees may come into contact
with hazardous substances which are produced, stored or used on the jobsite.

MATERIAL SAFETY DATA SHEET (MSDS)

All MSDS's are kept in a RED BINDER marked:

"MSDS"

posted on the jobsite. Check with superintendent for the exact location. These sheets list the
information about special precautionary measures to be taken by any employee and possible
emergency situations which may arise from misuse of the product. The sheets also state the
first aid treatment methods which would be required should a material be ingested, inhaled or
come into contact with the skin or the eyes.

Information regarding precautionary methods and first aid treatment for any hazardous material
in use may be obtained from the site superintendent.

Please forward any MSDS's for materials which your firm may be using at this site for filing at
the jobsite, before beginning construction. Please notify us where your MSDS's are kept at the
jobsite.

We have an active safety program including safety meetings at the jobsite. We thank you for
providing us with the information requested and also for your cooperation with any safety
program requirements which are in force at the site.

Please call the site superintendent if you have any questions or concerns.
The Site Superintendent is:

Jobsite Phone # 510-286-8200

Jobsite Fax # 510-286-8210

Project Manager's cell phone #:

Sincerely,

CONSTRUCTION
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