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REQUEST FOR QUOTATIONS 

1. INTRODUCTION 
 

The City of Surrey (the “City”) invites Contractors to provide a quotation on the form 
attached as Schedule C (the "Quotation") for the supply of the goods (if any) and services 
described in Schedule A (the "Goods and Services").  The description of the Goods and 
Services sets out the minimum requirements of the City.  A person that submits a Quotation 
(the "Contractor") should prepare a Quotation that meets the minimum requirements, and 
may as it may choose, in addition, to also include goods, services or terms that exceed the 
minimum requirements. 
 

2. ADDRESS FOR DELIVERY 
 
A Quotation should be labelled with the Contractor’s name, RFQ title and number.  A 
Quotation should be submitted in the form attached to this RFQ as Schedule C – Form of 
Quotation. 
 
The Contractor may submit a Quotation either by email or in a hard copy, as follows: 
 
(a) Email 
 
If the Contractor chooses to submit by email, the Contractor should submit the Quotation 
electronically in a single pdf file to the City by email at:  purchasing@surrey.ca 
 
PDF emailed Quotations are preferred and the City will confirm receipt of emails.  Note that 
the maximum file size the City can receive is 10Mb.  If sending large email attachments, 
Contractors should phone to confirm receipt.  A Contractor bears all risk that the City’s 
equipment functions properly so that the City receives the Quotation. 
 
(b) Hard Copy 
 
If the Contractor chooses NOT to submit by email, the Contractor should submit one 
original unbound Quotation and two (2) copies (three (3) in total) which should be delivered 
to the City at the office of: 
 
Name:  Richard D. Oppelt, 
  Purchasing Manager 
  at the following location: 
 
Address:  

Surrey City Hall (New City Hall) 
Main Reception Counter – Ground Floor 
13450 104 Ave, Surrey, BC, Canada, V3T 1V8 
 

Due to our move to the New City Hall we will be accepting hard copy Proposals/ 
Quotations from February 24, 2014 onwards ONLY.  PDF emailed Proposals/ 
Quotations will be accepted at any time until the closing date. 
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3. DATE 
 
The City would prefer to receive Quotations on or before Monday March 03, 2014.  The 
City's office hours are 8:30 a.m. to 4:00 p.m., Monday to Friday, except statutory holidays. 
 

4. INQUIRIES 
 
All inquiries related to this Request for Quotations ("RFQ") should be directed in writing to: 
 
Name:   Sharif Fahmy, 
   Purchasing Section 
   at the following location: 
 
Address:   
   City of Surrey, (New City Hall) 
   Main Reception Counter – Ground Floor 
   13450 104 Avenue, Surrey, B.C. V3T 1V8 
      
Fax:   604-599-0956 
E-mail for PDF Files: purchasing@surrey.ca 
 

5. ADDENDA 
 
If the City determines that an amendment is required to this RFQ, the City’s Representative 
will issue a written addendum by posting it on the BC Bid Website at www.bcbid.gov.bc.ca 
(the “BC Bid Website) and the City Website at www.surrey.ca (the “City Website”) that will 
form a part of this RFQ.  It is the responsibility of Contractor to check the BC Bid Website 
and the City Website for addenda.  The only way this RFQ may be added to, or amended 
in any way, is by a formal written addendum.  No other communication, whether written or 
oral, from any person will affect or modify the terms of this RFP or may be relied upon by 
any Contractor.  By delivery of a Quotation, the Contractor is deemed to have received, 
accepted and understood the entire RFQ, including any and all addenda. 

 
6. NO CONTRACT 

 
This RFQ is simply an invitation for quotations (including prices and terms) for the 
convenience of all parties.  It is not a tender and no obligations of any kind will arise from 
this RFQ or the submission of Quotations.  The City may negotiate changes to any terms of 
a Quotation, including terms in Schedule A, Schedule B and Schedule C and including 
prices, and may negotiate with one or more Contractors or may at any time invite or permit 
the submission of quotations (including prices and terms) from other parties who have not 
submitted Quotations. 
 

7. ACCEPTANCE 
 
A Quotation will be an offer to the City which the City may accept at any time by signing the 
copy of the Quotation and delivering it to the Contractor.  A Quotation is not accepted by 
the City unless and until both the authorized signatory and the purchasing representative 
have signed the agreement on behalf of the City.  Delivery of the signed Quotation by the 
City may be by fax or pdf email.  In that event, the resulting Agreement will be comprised of 
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the documents included in the definition of Agreement in Schedule B – Construction 
Contract – Minor Works. 
 

8. CONTRACTOR'S EXPENSES 
 
Contractors are solely responsible for their own expenses in preparing and submitting 
Quotations, and for any meetings, negotiations or discussions with the City or its 
representatives and Consultants, relating to or arising from the RFQ.  The City will not be 
liable to any Contractor for any claims, whether for costs, expenses, losses or damages, or 
loss of anticipated profits, incurred by the Contractor in preparing and submitting a 
Quotation, or participating in negotiations for a Contract, or other activity related to or 
arising out of this RFQ. 
 

9. CONTRACTOR'S QUALIFICATIONS 
 
By submitting a Quotation, a Contractor represents that it has the expertise, qualifications, 
resources, and relevant experience to supply the Goods and Services.  Tradesmen 
engaged in the performance of the Services shall be qualified in accordance with the 
requirements of the Tradesman Qualification Act and all pertinent licensing requirements 
required by the Ministry of Municipal Affairs. 
 

10. CONFLICT OF INTEREST 
 
A Contractor must disclose in its Quotation any actual or potential conflicts of interest and 
existing business relationships it may have with the City, its elected or appointed officials or 
employees.  The City may rely on such disclosure. 
 

11. SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS 
 
Contractors and their agents will not contact any member of the City Council, City staff or 
City Consultants with respect to this RFQ, other than the contact person named in 
Section 4, at any time prior to the award of a Contract or the cancellation of this RFQ. 
 

12. CONFIDENTIALITY 
 
All Quotations become the property of the City and will not be returned to the Contractor.  
All Quotations will be held in confidence by the City unless otherwise required by law.  
Contractors should be aware the City is a "public body" defined by and subject to the 
Freedom of Information and Protection of Privacy Act of British Columbia. 
 

13. SIGNATURE 
 
The legal name of the person or firm submitting the Quotation should be inserted in the 
Quotation.  The Quotation should be signed by a person authorized to sign on behalf of the 
Contractor and include the following: 
(a) If the Contractor is a corporation then the full name of the corporation should be 

included, together with the names of authorized signatories.  The Quotation should 
be executed by all of the authorized signatories or by one or more of them provided 
that a copy of the corporate resolution authorizing those persons to execute the 
Quotation on behalf of the corporation is submitted; 
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(b) If the Contractor is a partnership or joint venture then the name of the partnership or 
joint venture and the name of each partner or joint venturer should be included, and 
each partner or joint venturer should sign personally (or, if one or more person(s) 
have signing authority for the partnership or joint venture, the partnership or joint 
venture should provide evidence to the satisfaction of the City that the person(s) 
signing have signing authority for the partnership or joint venture).  If a partner or 
joint venturer is a corporation then such corporation should sign as indicated in 
subsection (a) above; or 

(c) If the Contractor is an individual, including a sole proprietorship, the name of the 
individual should be included. 

 
14. CONTRACT TIME 
 

 The Work under the Contract is to be completed by November 30, 2014. The Contractor 
will provide an estimated Construction Schedule in Schedule C section 12 to coincide with 
the completion date. 
 
Should the Contractor fail to complete the Work under the Contract within the time 
specified, the City will be entitled to compensation from the Contractor, including but not 
limited to deductions from payments for the following: 
 
a) Any expenses or damages which are incurred by the City as a result of the 

Contractor’s failure to complete the work under this Contract within the time 
specified; and/or 

 
b) 5% penalty to the total cost of the project for every week the project is delayed.  
 
Extensions can be granted upon approval by the Owner.   
 

15. CONSENT OF SURETY AND BID BOND 
 

(a)       The Contractor shall, no later than ten (10) business days after receipt of “Notice 
of Award”, provide to the Owner a Performance Bond and a Labour and Material 
Payment Bond, each in the amount of 50% of the Contract Price, or as otherwise 
agreed to in writing from the Owner.  The cost of all Bond premiums shall be 
included in the List of Separate Prices, Schedule C - Fees and Payment. 

(c)       The forms of these Bonds should be those issued by the Canadian Construction 
Documents Committee as follows:  

 
Performance Bond:                            CCDC 221 (latest) 
Labour and Material Payment Bond: CCDC 222 (latest) 

 
16. AVAILABILITY OF SITE 
 

 The Place of the Work, is available for the immediate commencement of the Services.  The 
anticipated start date is March 17, 2014. The Contractor will schedule the Services 
accordingly. 

 
17. CONSULTANT 
 
 The Consultant: 
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Kerr Wood Leidal Associates Ltd.  
200 – 4185 Still Creek Drive 
Burnaby, BC, V5C 6G9 
 
Phone: 604-294-2088 
Fax: 604-294-2090 
Email: AFahmy@kwl.ca 
Attention: Ayman Fahmy, P.Eng., PMP  
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SCHEDULE A – SPECIFICATIONS OF GOODS AND SCOPE OF SERVICES 
 

PROJECT TITLE:  District Energy System Phase 1 – Containerized Boiler Plant 
 
PROJECT No.:  1220-040-2014-001 

 
1. SPECIFICATIONS OF GOODS AND SCOPE OF SERVICES REQUIRED 
 

The scope of services includes the provision of all labour, supervision, materials, plant, 
equipment, layout, survey, permits, and inspections, to design, supply, deliver, off load into 
position, commission, test, and set into operation a containerized boiler plant.  Furnish 
certificates confirming work conforms to requirements of Authorities having jurisdiction.   
 
Optional Scope: Operation and maintenance of the containerized boiler plant for one (1) year 
(not including supply of gas or electricity costs). 

 
Job site location is 10357 133 St., Surrey, B.C. 

 
The general components of the work include mechanical and electrical equipment for a new 
containerized boiler plant, and related works. 

 
The detailed scope of work is as described on the Contract Drawings (listed below), and List 
of Specifications (Schedule A-1). 

 
The lack of and/or omission of detailed specifications does not minimize the acceptable 
levels of service and only the best commercial practices are acceptable. 
 
The City reserves the right to add, delete or change areas of the work, and may do so upon 
giving written notification to the Contractor.  If these changes cause an increase or a 
reduction in the costs as laid out in Schedule C form of Quotation, said costs should be 
adjusted and, when agreed upon, incorporated into the agreement. 

 
Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ 
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical 
Inspector, National Fire Protection Association, British Columbia Safety Authority, and any 
other authorities having local jurisdiction.  Failure to abide by these rules and regulations will 
result in being immediately escorted from the work site. 

 
2. CONTRACT DRAWINGS (e.g. Architectural; Mechanical; Electrical and Structural) 
 

The following Drawings are included as part of this RFQ. 
 

DRAWING NUMBER  
DRAWING INDEX/TITLE DATE RELEASED SPECIFICATION 

P01 471.265-500-C01-P01-Rev0 2014-02-11 
P02 471.265-500-C01-P02-Rev0 2014-02-11 

P03 471.265-500-C01-P03-Rev0 2014-02-11 
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SCHEDULE A–1 LIST OF SPECIFICATIONS (131 pages) 
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LIST OF SPECIFICATIONS 

 

DIVISION 00 
 
00010 TABLE OF CONTENTS 
00011 INTRODUCTION 
 

DIVISION 01 GENERAL REQUIREMENTS 
 
01330 SUBMITTALS 
01780 CLOSE OUT 
 

DIVISION 11   EQUIPMENT 
 
11200 PUMPS 
11510 NON-CONDENSING BOILERS 
11520 CONDENSING BOILERS 
 

DIVISION 13 
 
13120 ENCLOSURE 
 

DIVISION 15 MECHANICAL 
 
15009 CONTAINERIZED BOILER PACKAGE 
15010 BASIC MECHANICAL METHODS  
15098 PIPING 
15099 PIPE SPECIFICATION SHEETS 
15108 VALVES  
15109 VALVE SPECIFICATION SHEETS 
15260 PRIMARY HANGERS AND SUPPORTS 
15280 PRIMARY FIELD INSULATION 
15736 PRIMARY PIPE CONDITIONING 
15800 COMMISSIONING 

 

DIVISION 16 ELECTRICAL 
 
16010 ELECTRICAL GENERAL REQUIREMENTS 
16905 CONTROLS 
 

END OF SECTION 
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PART 1 INTRODUCTION 

1.1 Overall Scope of Supply 
.1 The Contractor is requested to design, build, deliver, install and commission a 

complete, operable containerized boiler package (CBP) to the City of Surrey. This 
package will be referred to as Package C01.  

.2 The Contractor is requested to submit an optional monthly price for operation and 
maintenance of the package. 

.3 Supply of the concrete pad, electrical, natural gas and sewer services will be by 
others. 

.4 Supply of the connection from the District Energy System will be by others. 

.5 The purpose of the plant is to supply hot water to a district energy system. 

.6 This Specification package covers boilers, pumps, process mechanical piping, 
fittings, valves, supports and appurtenances, electrical and controls, and enclosure 
as shown on the drawings and described in the related Sections, for a transportable, 
fully enclosed boiler plant. 

1.2 Related Sections 
.1 Read this Section in conjunction with all sections shown in Section 00010 – Table of 

Contents. Where there is a conflict, the Consultant shall be notified to resolve it.  The 
Consultant has the right to apply the more stringent requirement in such cases. 

1.3 Submissions 
.1 Submit Compliance Statement. 

.2 Submit Quotation Form. 

.3 Complete Technical Data Sheet. 

.4 A Mechanical Room Layout drawing and a system P&ID in both CAD and PDF 
format. 

.5 Submit manufacturer’s literature and catalogue information. 

.6 Submit shop drawings including: 

.1 Dimensions, 

.2 Materials of construction, 

.3 Performance data, and 

.4 Design ratings. 

1.4 Schedule 
.1 Refer to the “Work Schedule” in the Front-End. 
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1.5 Addenda 
.1 Addenda or corrections issued during the bid period shall become part of the RFQ 

Documents. 

1.6 Variations 
.1 Subject to the requirements given herein, the Contractor may submit for 

consideration, alternative specifications for the Work.  These shall be listed 
accordingly in the Bid Form.  The acceptability of proposed variations/exceptions will 
be in the sole judgement of the Owner. 

1.7 Evaluation Criteria  
.1 To be considered for selection vendors must provide a quotation for a system that 

complies with the minimum criteria for selection listed in Table 1.7.1. However, 
vendors are encouraged to exercise creativity in optimizing the system to meet the 
optional criteria listed in table 1.7.2. Systems that meet all the compliance criteria 
and also maximize the additional evaluation criteria score will be favoured for 
selection.  

 
Table 1.7.1:  Technical Compliance Criteria 
Criteria Name Description 

a) Qualifies for 
Unsupervised 
Operation 

Sum of fire-side heating surface area of all boilers less than 
150 m2. 

b) Minimum Design 
Capacity 

Plant must have an output design capacity of at least 3 MWth. 

c) Turndown Plant must be able to modulate between a minimum load of 85 kW 
up to the design capacity. 

d) Redundancy Plant must be able to meet 70% of design capacity with the largest 
boiler out of service. 

e) Canadian 
Registration 

Boilers must have Canadian Registration Numbers. 

f) Low Return 
Temperature 
Tolerance 

System must be designed such that non-condensing boilers 
(where applicable) are protected from low return temperatures in 
the range of 35oC to 50oC. 

g) Supply 
Temperature 

Maximum supply temperature of the boilers shall be 95oC. 
Minimum supply temperature of the boilers shall be 85oC 

h) Design for 
Mobility 

Plant shall be fully contained within no more than two standard-
size shipping containers or one customized container.  Enclosure / 
design shall be suitable for road transportation and meet the road 
transport restrictions. 

i) Design for 
Serviceability 

Plant layout shall provide minimum manufacturer’s service 
clearance on all equipment as per published supplier 
recommendations. 

j) Maximum 
Allowable 
Working Pressure  

At a minimum all components shall have a Maximum Allowable 
Working Pressure of 160 PSIG 
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Table 1.7.2: Additional Technical Evaluation Criteria 
Criteria Name Description 

k) Maximized design 
capacity 

Total boiler capacity maximized up to 5MWth within the container 
size and heating surface area constraints. 

l) Maximized design 
efficiency  

Higher efficiency will be favored. Refer to evaluation equation in 
section 1.9 

m) Compact design Plant contained within one standard-size shipping container (may 
be any standard size). 

 

 Table 1.7.3: Contractor & Equipment Evaluation Criteria 
Criteria Name Description 

n) Contractor 
References 

Provide three (3) project references of similar scope and nature, 
completed by the contractor within the last five (5) years. 

o) Boiler References  Provide three (3) project references for each type of boiler 
included in the submission.  

p) Local Boiler 
Representative 

Having a local representative within 2 hour travel time will be 
favored 

1.8        Cost Sensitivity 
.1 The Owner is sensitive to the cost of the package, however as outlined in the 

preceding section, cost is not the sole deciding factor. The owner will be inclined to 
select the quotation that is compliant with the performance specifications herein, 
conforms to all governing codes and regulations, and is competitively priced. 

1.9 Evaluation Equation 
.1 Submissions will be evaluated on technical criteria using equation 1.9.1, below. 

Submissions that maximize their technical score, while also meeting all other 
compliance criteria, codes and standards, and supply the required references will be 
favoured for selection.  

.2 The basis for efficiency evaluation is the nominal efficiency of a non-condensing 
boiler and the basis for footprint evaluation is the footprint of a 48’ high-cube 
shipping container. 

 
Equation 1.9.1          

  

 * at 50% load and 50°C return temperature 
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1.10 Discrepancies and Omissions 
.1 If a bidder is in doubt as to the meaning of the specifications or RFQ documents, or 

finds omissions or discrepancies therein, they shall submit a request for 
interpretation or correction thereof to the Consultant. 

 
 

END OF SECTION 
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PART 1  GENERAL  

1.1 Insurances and Bonds  
.1 Promptly submit Bond and Insurance Certificates as required to the Owner’s 

Project Manager.  Progress draws will not be paid before these documents have 
been submitted.  Insurance Certificates shall name the City of Surrey as additional 
insured.  

.2 All submittals required to be submitted within 15 days of award of contract.  

1.2 Schedule 
.1 Refer also to Section 00011 Introduction – Schedule.  

.2 A fabrication schedule is required for this project.  The Contractor shall prepare the 
schedule as follows:  

.1 After award of contract and before commencement of the Work, a first project 
meeting will be held with the Project Manager, Consultant, Contractor, and 
Subcontractors in attendance.  The Contractor shall prepare a preliminary and 
proposed sequence of fabrication and fabrication schedule, for presentation at 
this meeting.  Timing of service interruptions, phases and sequence of the 
Work, etc., and any clarifications with respect to scheduling will be brought 
forward and discussed at this time.  

.2 Following this meeting the Contractor shall submit his schedule, to include 
required staging and sequencing of the Work and also detailed scheduling for 
mechanical, plumbing and electrical work, etc., to the Project Manager for final 
acceptance.  The schedule shall include any instructions resulting from the 
first project meeting.  

.3 In order to improve the work schedule or eliminate unforeseen problems, 
modifications to the schedule may be suggested by the Project Manager, 
Consultant or the Contractor during the contract and such modifications may 
be implemented by mutual agreement.  Schedules must be updated and 
reissued monthly to reflect the agreed changes.  

.4 The contractor shall submit monthly project schedule updates, both in hard 
copy and electronic form.  The schedule shall detail task start, duration, and 
completion dates, and percent complete of each task.  It shall highlight critical 
tasks, task linkages, and order/delivery dates for major equipment 
components.  An up-to-date schedule submitted both in print and 
electronically, is required with all progress claims.  
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1.3 Progress Reports/Daily Reports 
.1 The Contractor shall, from the date of commencement of the Work, maintain a 

careful daily record of the progress of the Work.  This record shall be open to 
inspection by the Consultant or the Owner at all reasonable times and shall, if 
requested, be turned over to the Consultant at Substantial Performance of the 
Work.  The record shall show all pertinent data such as: 

.1 Commencement, progress and completion of various portions of the work,  

.2 Dates of all meetings and their purpose,  

.3 Dates of visits by government authorities, inspectors, utility companies and the 
like,  

.4 Record of work force employed,  

.5 Materials causing delay,  

.6 Clarifications or questions, and  

.7 Safety program records  

1.4 Shop Drawings, Samples and Product Data 
.1 All Shop Drawings and Samples are to be submitted to the Consultant and the 

Owner for review.  

.2 Unless specifically requested Samples need not be submitted to the City.  Product 
data is not normally required to be submitted to the City.  The exception to this is the 
Manufacturers Safety Data sheet (MSD) for all toxic or potentially toxic materials.  

1.5 Inspection and Test Reports 
.1 Testing Reports shall be submitted to the Contractor with copies to the Consultant.  

1.6 Reviewed Shop Drawings 
.1 One complete set of reviewed Shop Drawings is to be kept at the work site for 

reference by Consultants and Inspectors 

1.7 Submittal Format 
.1 All submission to the Consultant shall be electronic in pdf format. 

.2 All Record drawings shall be submitted in CAD (*.dwg) and pdf. 

1.8 Post-Award Submittals 
.1 Provide submittals for the equipment listed in Table 1.9.1 

.2 Where equipment is not listed in the table, immediately notify the Consultant for 
addition of the equipment to the list.  Provide submittals for the omitted equipment in 
accordance with the project specifications.  
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Table 1.9.1 
Equipment 
System pumps and motor(s) 
Boilers drawings and data sheet 
Pump(s) VFD 
PIPING 
Welders Qualifications 
Welding Procedures 
Hydrostatic testing procedure 
Flushing Plan 
Gasket(s) 
Strainer(s) 
Sample mill certificate 
HOT WATER VALVES 
Needle valve(s) 
Check valve(s) 
Ball valve(s) 
Ball valve(s) 
Backflow preventer(s) 
Pressure relief valve(s) 
Slam shut valve(s) 
HANGERS AND SUPPORTS 
Spec sheets and dimensional drawings 
HOT WATER PIPE CONDITIONING  
Chemical(s) 
Insulation / jacketing 
CONTROLS 
Differential pressure transmitter(s) 
Pressure transmitter(s) 
Temperature sensor(s) 
Flow meter(s) 
Field instrument(s) 
Energy meter 
CONTAINER 
Ventilation fan(s) 
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Container dimensional drawings and materials of construction 
GENERAL 
Operation and maintenance manuals 

 

END OF SECTION 
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PART 1 GENERAL 

1.1 General 
.1 The Consultant will issue Substantial Performance for the Contract or subcontracts 

within 10 days of a request by the Contractor, provision of supporting scope and 
financial information (relative to subcontracts) and at such time as the work is 
substantially complete as defined by the Builders Lien Act.    

.2 This will then enable the 55-day holdback period to commence for the 10% of the 
Contract Price that must be withheld by the Owner in accordance with the Builders 
Lien Act. 

.3 A deficiency holdback, in addition to the 10 percent holdback for Builders Liens, may 
be retained to cover the costs of any incomplete items.  The deficiency holdback 
may be based on twice the value of the uncompleted work as determined by the 
Contract Administrator. 

1.2 Final Completion of the Work 
.1 The Consultant will issue a Final Certificate for Payment upon completion of the 

entire work, including deficiencies, to the satisfaction of the Owner. 

1.3 Payment of Holdback Upon Substantial Performance of the Work 
.1 Payment of the lien holdback (other than deficiency holdback) for the Contract or 

Subcontracts will be made in accordance with the B.C. Builders Lien Act and after 
the following are complete: 

.1 Expiry of the holdback period. 

.2 Submission by the Contractor to the Owner of a Statutory Declaration that all 
accounts have been paid by the Contractor and that no liens exist in regard to 
work under this contract. 

.3 Submission by the Contractor to the Owner of a statement from Workers' 
Compensation Board that all accounts are paid in full. 

1.4 Final Payment Upon Completion of the Work 
.1 The final payment (including deficiency holdback) will be made after issuance of the 

Final Certificate for Payment. 

.2 The Contractor has submitted all project close out submittals. 

 
END OF SECTION 
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PART 1 GENERAL 

1.1  Work Included 
.1 This section includes all materials, equipment and labour to furnish, install and test 

the pumping system complete with the pumps, motors, mounting bases, piping, 
valves and appurtenances, as indicated on the contract drawings and herein 
specified. 

.2 Read this Section in conjunction with the Drawings and Contract Documents, 
particularly the piping specifications.  Where there is a conflict, conform to the most 
stringent requirements. 

1.2  Related Work 
.1 Section 00011   Introduction 

.2 Section 15007   Non-condensing Boilers 

.3 Section 15008   Condensing Boilers 

.4 Section 15009   Containerized Boiler Plant 

.5 Section 15098     Piping 

.6 Section 15099   Piping Specification Sheets 

.7 Section 15260   Pipe Hangers and Supports 

.8 Section 15800   Commissioning 

1.3  Quality Assurance and Reference Standards 
.1 Pumps shall be designed, fabricated and tested in accordance to Hydraulic Institute 

(HI) Standards. 

.2 Work shall be carried out only by qualified tradesmen. 

.3 Coupled pumps shall be aligned by a qualified millwright and alignment certified. 

.4 Ensure pumps operate at specified system fluid temperatures without vapour 
binding and cavitation, are non-overloading in parallel or individual operation, and 
operate within 25% of midpoint of published maximum efficiency curve. 

.5 Motors shall be high efficiency and inverter only as specified in section 16010. 

.6 Each pump shall be tested in accordance with Hydraulic Institute (HI) standards for 
Rotodynamic Pumps for Hydraulic Performance Acceptance Tests (2011) for 
measurement of flow, head, power input to the pump, and Net Positive Suction 
Head Required.  The substitution of a model pump for the test will not be 
acceptable. 

.7 The pumps shall be tested at the pump manufacturer’s testing facility and testing 
shall be “non-witnessed”.  The test results shall be summarized in a report and one 
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electronic pdf copy of the certified results of all tests shall be submitted to and 
approved by the Engineer prior to shipping the pumping units. 

.8 Pumps shall meet Hydraulic Institute grade “1B”. 

1.4  Submittals 
.1 Submit shop drawings including the manufacturer’s literature and catalogue 

information for all pumps and motors prior to ordering any materials. 

.2 Submit list of recommended spare parts with current prices for pumps and 
equipment. 

.3 Submit with shop drawings certified pump curves showing pump performance 
characteristics with pump and system operating point plotted for constant speed 
pumps.  For variable speed pumps, provide curves at 25%, 50%, 75% and 100% of 
maximum speed. 

.4 Show the following points on the pump curves: minimum flow, operating point, best 
efficiency point, and maximum flow. 

.5 Duty point for all pumps shall not exceed 85% of end curve. Include NPSH curve. 
Show pump weights, dimensions, clearance for operation and maintenance, motor 
and pump operating efficiencies and electrical power characteristics.  

.6 Where pumps are operated in conjunction with others such as parallel pumps, show 
all operating points on the pump curve. 

.7 Motor general arrangement drawing, terminal box for power wiring and terminal box 
for thermistor connection. 

1.5  Delivery, Storage and Handling 
.1 All components subject to damage from handling or exposure to weather shall be 

suitable packaged. 

PART 2 PRODUCTS 

2.1  General 
.1 All products shall be new, undamaged and free from rust and defects. 

.2 All products of a similar nature shall be the product of a single manufacturer. 

.3 Statically and dynamically balance rotating parts. 

.4 Construction shall permit complete servicing without breaking piping or motor 
connections. 

2.2  Pumps and Motors 
.1 Contractor to select pumps to meet the final intended use meeting the specifications 

here in 

.2 Provide lifting hooks on all equipment. 
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2.3  Horizontal Double Suction Pumps 
.1 Design shall allow removal of impeller/shaft assembly without removing motor or 

disconnecting piping. 

.2 Pumps shall meet the following specification: 
 

General  
Description Double suction, base mounted centrifugal pump  
Reference Standard  Hydraulic Institute 
Connection Style Flanged to ASME B16.1, class 150 
Seal Mechanical seal, replaceable without removing the 

motor.  Designed for closed system with positive suction 
pressure.  Select for temperature, pressure and service 
as recommended by the manufacturer. 

Tappings Tapping for vent top of casing. 
Coupling Flexible, spacer or non-spacer type.  Include a flange 

motor sleeve section that can be disassembled and 
removed without removing pump and motor.  Provide 
coupling guard with removable section for inspection 
and lubrication. 

Bearings Grease lubricated ball or roller bearings of adequate 
capacity to carry all axial and radial loads.  Provide 
grease nipples.  Rated for AFBMA 9, L50 life of 200,000 
hours. 

Conditions of Service 
Pumps operating together shall be in parallel  
Pressure rating Refer to Pump Schedule 
Temperature rating Refer to Pump Schedule 
Service Refer to Pump Schedule 
Ambient temperature Select pump and motor for continuous operation at 40°C 
Performance 
Type of Drive Refer to Pump Schedule 
Design Capacity Refer to Pump Schedule  
Design Head Refer to Pump Schedule 
NPSHa at Design Closed system with min 15 psi static pressure 
Design Impeller Speed 1800 - 3600 RPM 
Pump curve - Pump curve shall be non-drooping 

- Duty point shall be between the mid-point and the 
best efficiency point on the curve 

- Casing and motor selection to allow 10% increase 
in head by changing the impeller 
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Materials  
Casing Cast or Ductile iron 
Impeller Cast bronze, enclosed type 
Shaft Carbon steel shafts and stainless steel shaft sleeves.  

Shafts to be threaded for locking on shaft sleeve.  
Sleeve shall butt against impeller hub, extend through 
the seal box and be secured in place with lock nuts 
threaded on the shaft. 
 

Shaft Sleeve Stainless steel 
Wearing Rings Bronze, renewable casing and impeller wearing rings 
Coating Factory primed and painted with epoxy or enamel 

suitable to design temperature 
Motor 

Design Motors shall be of premium efficiency / Inverter duty 
Size the motor to be non-overloading for the entire 
pump curve. Operation within service factor (1.15) 
allowance is prohibited 

The pumps shall be controlled by a variable frequency 
drive where indicated 

575-volt, 3-phase 

Motor bearings shall be in accordance with Nema M-1 
Part 31 

Provide stainless steel nameplate stating all ratings 
including bearing data 

Provide cable entry terminal box and ground lug on 
motor frame 

Coat as per pump 
Enclosure Totally Enclosed, fan cooled (TEFC) 
Emergency stop Provide a lockable emergency stop button within 1.0  m 

of the pump motor (for P-5 and P-6 only) 
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2.4  Horizontal End Suction Pumps 
.1 Design shall allow removal of impeller/shaft assembly without removing motor or 

disconnecting piping. 

.2 Pumps shall meet the following specification: 

 
General  
Description End suction centrifugal pump  
Reference Standard  Hydraulic Institute (HI) 
Connection Style Flanged to ASME B16.1, class 150 
Seal Mechanical seal designed for closed system with 

positive suction pressure.  Select for temperature, 
pressure and service as recommended by the 
manufacturer. 

Coupling Spacer type couplings with rubber sleeve.  Design shall 
be for back pull-out.  Provide coupling guard with 
removable section for inspection and lubrication. 

Bearings Grease lubricated ball or roller bearings of adequate 
capacity to carry all axial and radial loads.  Provide 
grease nipples.  Rated for AFBMA 9, L50 life of 200,000 
hours. 

Conditions of Service 
Pumps operating together shall be in parallel  
Pressure rating Refer to Pump Schedule 
Temperature rating Refer to Pump Schedule 
Service Refer to Pump Schedule 
Ambient temperature Select pump and motor for continuous operation at 40°C 
Performance 
Type of Drive Refer to Pump Schedule 
Design Capacity Refer to Pump Schedule  
Design Head Refer to Pump Schedule 
NPSHr at Design Closed system with sufficient static pressure 
Design Impeller Speed 1800 - 3600 RPM 
Pump curve - Pump curve shall be non-drooping 

- Duty point shall be between the mid-point and the 
best efficiency point on the curve 

Materials  
Casing Cast or Ductile iron 
Impeller Cast bronze 
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Shaft Carbon steel shafts and stainless steel shaft sleeves. 
Wearing Rings Bronze, renewable casing and impeller wearing rings 
Coating Factory primed and painted with epoxy or enamel 

suitable to design temperature 
Motor 
Design Motors shall be of premium efficiency Inverter duty 

Size the motor to be non-overloading for the entire 
pump curve. Operation within service factor (1.15) 
allowance is prohibited 

575-volt, 3-phase 

Motor bearings shall be in accordance with Nema M-1 
Part 31 

Provide stainless steel nameplate stating all ratings 
including bearing data 

Provide cable entry terminal box and ground lug on 
motor frame 

Coat as per pump 
Enclosure Totally Enclosed, fan cooled (TEFC) 

 

2.5  Vertical Inline Pumps 
.1 Pumps shall meet the following specification: 

 
General  
Description Double suction, end suction centrifugal pump  
Reference Standard  Hydraulic Institute 
Connection Style Flanged to ASME B16.1, class 250 
Seal Mechanical seal, replaceable without removing the 

motor.  Designed for closed system with positive suction 
pressure.  Select for temperature, pressure and service 
as recommended by the manufacturer. 

Coupling Rigid, split, spacer type coupling. Allow the removal 
from pump and motor shafts, leaving enough space 
between the shafts to replace the mechanical seal 
components without disturbing the pump or motor. 
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Conditions of Service 
Pumps operating together shall be in parallel  
Pressure rating Refer to Pump Schedule 
Temperature rating Refer to Pump Schedule 
Service Refer to Pump Schedule 
Ambient temperature Select pump and motor for continuous operation at 40°C 
Performance 
Type of Drive Refer to Pump Schedule 
Design Capacity Refer to Pump Schedule  
Design Head Refer to Pump Schedule 
NPSHr at Design Closed system with sufficient static pressure 
Design Impeller Speed 1800 - 3600 RPM 
Pump curve - Pump curve shall be non-drooping 

- Duty point shall be between the mid-point and the 
best efficiency point on the curve 

Materials  
Casing Cast or ductile iron 
Impeller Cast bronze 
Shafts Carbon steel shafts and stainless steel shaft sleeves 
Wearing Rings Bronze, renewable casing and impeller wearing rings 
Coating Factory primed and painted with epoxy or enamel 

suitable to design temperature 
Motor 

Design Designed for vertical-mounting applications. 
Motors shall be of premium efficiency / Inverter duty 
Size the motor to be non-overloading for the entire 
pump curve. Operation within service factor (1.15) 
allowance is prohibited 

The pumps shall be controlled by a variable frequency 
drive where indicated. 

575-volt, 3-phase 

Motor bearings shall be in accordance with Nema M-1 
Part 31 

Lubricate motor bearings with sight level oilers or grease 
fittings. 

Provide stainless steel nameplate stating all ratings 
including bearing data 

Provide cable entry terminal box and ground lug on 
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motor frame 

Coat as per pump 
Enclosure Totally Enclosed, fan cooled (TEFC) 

2.6  Nameplate 
.1 Each pumping unit shall have a stainless steel or aluminium nameplate located in 

an easily visible location on the discharge head (rivet in place).  The nameplate shall 
include at least the following data: 

(a) manufacturer's name 
(b) year of manufacture 
(c) model number 
(d) serial number 
(e) rated capacity (litres per minute) 
(f) rated TDH (metres) 
(g) speed at rated capacity 
(h) shut off head 
(i) bearing numbers 
(j) weight (pump, column, shaft and discharge head). 

2.7  Spare Parts  
.1 The following spare parts shall be provided for each pump: 
 

4 sets all gaskets for pump 
2 sets mechanical seals 
1 set all bearings 

PART 3 EXECUTION 

3.1  Installation and Acceptance Tests 
.1 The pumping units shall be installed in accordance with the instructions of the 

manufacturer. 

.2 Installation shall include furnishing the required oil and grease for initial operation. 
The grades of oil and grease shall be in accordance with the manufacturer’s 
recommendations. 

.3 Ensure that pumps are installed such that no piping or equipment loads are imposed 
on the pump body. Provide stanchions or hangers for this purpose. Refer to 
manufacturer’s installation instructions for details. 

.4 Decrease from line size with long radius reducing elbows or reducers. Support 
piping adjacent to pump such that no weight is carried on pump casings. Provide 
supports under elbows on pump suction and discharge lines 100 mm and larger. 

.5 Check and align pumps prior to start up. 

.6 Shave or replace pump impellers to meet actual operating conditions. 
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.7 Where remote control panels are used, pump contractor shall allow for wiring from 
panel to pumps. 

.8 Provide spacer at inlet and outlet on vertical in-line pumps and complete with screen 
diffuser. 

.9 Provide seismic restraint for pumps. 

.10 Secure control panel for seismic loads. 

.11 VFDs are to be installed where required by the equipment schedules and drawings. 
Ensure compatibility with pump motor/VFD combination 

PART 4 PUMP SCHEDULE 
.1 Contractor shall size and select pumps to provide optimum system operation. 

.2 Contractor shall furnish pumps to meet the following criteria: 

 

 Type A Type B 

Pump ID P-1, P-2, P-3, P-4 P-5, P-6 

No. required 4 2 

Pressure Rating 1,104 kPa (160 psi) 1,104 kPa (160 psi) 

Temperature 
Rating 

120 °C 120 °C 

Service Treated hot water at 95 °C 
(203 °F) 

Treated hot water at 95 °C 
(203 °F) 

Type of Drive Constant speed Variable frequency drive, 
located inside container 

Design Capacity Sized for corresponding 
boiler flow rate 

70% of peak flow for CBP 
total capacity for a 35°C 

Design Head Sized for corresponding 
boiler pressure drop 
(including piping) 

54 PSI (125 ft) 

Notes Pump shall be automated  
/ interlocked with 
corresponding boiler 

Provide an emergency 
push button within 1 m 
from the motor 

 
END OF SECTION 
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PART 1 GENERAL 

1.1  Summary 
.1 This Section includes packaged, factory-fabricated and assembled, gas-fired, non-

condensing boilers, trim and accessories for generating hot water. 

1.2  Scope 
.1 Provide as part of the containerized boiler package hot water non-condensing 

boiler(s) as herein specified, condensing boiler(s) as specified in Section 15008 or a 
combination of the two as required to meet  the compliance criteria in specification  
Section 00011. 

.2 Fabricate and deliver FOB to job site. 

.3 Provide warranty, maintenance and service as per the Front-end. 

.4 Provide additional services as specified: testing, start-up assistance, and 
commissioning. 

1.3  Quality Assurance 
.1 ASME Compliance: Condensing boilers must be constructed in accordance with 

ASME Boiler and Pressure Vessel Code, Section IV “Heating Boilers”. 

.2 ASHRAE/IESNA 90.1 Compliance: Boilers shall have minimum efficiency according 
to "Gas and Oil Fired Boilers - Minimum Efficiency Requirements." 

1.4  Bids 
.1 To be considered, the boilers offered shall meet the performance requirements of 

this specification as a minimum. Vendor shall comply with other requirements to the 
greatest extent possible and shall include with bid a description of deviations from 
this specification. 

.2 To be considered the boilers shall have a Canadian Registration Number. 

.3 Provide with the bid alternate pricing for an extended three (3) year warranty service 
contract, parts and labor included. 

1.5  Vendor Suggested Alternates 
.1 It is the intent of this specification to provide high quality, low maintenance 

equipment. The manufacturer is permitted and encouraged to provide alternates 
that will increase efficiency, lower price, or reduce space required. To be fully 
responsive, the manufacturer shall bid as specified, then list any proposed 
alternates with a reason for the proposed change, a technical discussion of the 
performance of the proposed alternate, along with the cost and schedule 
implications of the proposed alternate. 
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.2 Owner may, or may not, at his sole option, consider vendor suggested alternates in 
determining the lowest and best quotation. 

1.6  Submittals 
.1 Product Data: Include performance data, operating characteristics, furnished 

specialties and accessories. 

(a) Prior to flue vent installation, Contractor calculations and drawings must be 
submitted to Consultant to thoroughly demonstrate that size and configuration 
conform to recommended size, length and footprint for each submitted boiler. 

.2 Efficiency Curves: At a minimum, submit efficiency curves for 100%, 75%, 50%, and 
25% input firing rates at incoming water temperatures of 38°C, 49°C, 60°C and 
71°C.  Submit test procedures along with efficiency ratings. 

.3 Pressure Drop Curve: Submit pressure drop curve for flows ranging from 30% to 
100% of boiler flow rate. 

.4 Shop Drawings: For boilers, boiler trim and accessories include: 

(a) Plans, elevations, sections, details and attachments to other work. 

(b) Wiring Diagrams for power, signal and control wiring. 

.5 Source Quality Control Test Reports: Reports shall be included in submittals. 

.6 Field Quality Control Test Reports: Reports shall be included in submittals. 

.7 Operation and Maintenance Data: Data to be included in boiler emergency, 
operation and maintenance manuals. 

.8 Warranty:  as specified in this Section. 

.9 Other Informational Submittals: 

(a) ASME Stamp Certification and Report: Submit "A," "S," or "PP" stamp 
certificate of authorization, as required by authorities having jurisdiction, and 
document hydrostatic testing of piping external to boiler. 

.10 List of reference installations. 

1.7  Warranty 
.1 Warranty: Boilers shall include manufacturer's standard form in which manufacturer 

agrees to repair or replace components of boilers that fail in materials or 
workmanship within specified warranty period. 

(a) Warranty Period for Non-Condensing Boilers: 

a. The pressure vessel/heat exchanger shall carry a 10-year from 
shipment, prorated, limited warranty against any failure due to 
condensate corrosion, thermal stress, mechanical defects or 
workmanship. 

b. The burner shall carry a 5-year warranty. 
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c. Manufacturer labeled control panels are conditionally warranted against 
failure for (2) two years from shipment. 

d. All other components are conditionally guaranteed against any failure 
for 18 months from shipment or 12 months of start-up. 

(b) Clearly state any deviation from standard warranty or cost increase due to 
extended warranty on the proposal submitted with the bid. 

PART 2 MATERIALS AND EQUIPMENT 

2.1  Manufacturers 
.1 Basis-of-Design Product: Thermogenics Thermocoil Coil Tube Boiler TGH250. 

Subject to compliance with requirements, manufacturers offering similar products 
will be considered. 

2.2  General 
.1  Hot water boiler shall be a fire tube or water tube skid mounted type and shall be 

designed for operating and design conditions as specified herein. 

.2 It is intended that the equipment and its component parts shall be a   
 regular commercial product of the manufacturer and his suppliers.  The   
 items furnished shall be new and unused.  Where more than one unit of   
 an item is required, then all shall be provided by the same manufacturer.    
 The manufacturer’s nameplate indicating model number, serial number   
 and performance data shall be permanently affixed to all equipment   
 furnished under this contract. 

.3  Material shall be as specified herein.  Material not specified shall be in   
 accordance with the applicable provisions of the ASME Boiler and Pressure  
 Vessel Code.  Components not covered shall be of the best quality material  
 used for the purpose in commercial practice.  Material shall be free from all  
 defects and imperfections that may affect the serviceability and appearance of  
 the finished product. 

2.3  Size, Capacity and Pressure 
.1  Hot water boiler design pressure shall be 160 psig minimum.  Boiler and 

appurtenances shall be designed to operate with a combined capacity as specified 
in Sections 00011 and 15009. 

.2  Hot water boiler performance shall be based upon a combustion air temperature of 
80 deg F, and natural gas with a higher heating value of 1030 BTU/cu ft and a 
specific gravity of 0.6. 

2.4  Combustion Air Blower 
.1 Provide a factory mounted, motor driven combustion air blower with optional VFD 

control. 
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.2  Blower shall be non-overloading type capable of providing sufficient draft for the 
boiler and stack. 

.3  Blower Status: 

a) Provide Green (running) and Red (stopped) Allen-Bradley Bulletin 800 or 
equivalent pilot lamps to indicate blower running status.  Lamps shall be 
equipped with “push-to-test” feature. 

b) Provide terminals prewired to a normally open blower motor overload contact for 
Owner’s connection. 

c) Provide terminals prewired to a normally open blower motor starter engaged 
contact for Owner’s connection. 

2.5  Burner 
.1 Provide a forced draft burner package designed to fire natural gas and propane.  

Gas regulated supply pressure will be between 2 psig and 5 psig. 

.2 Burner shall be a natural gas pilot ignited burner and shall be fully  automatic for 
full modulating firing on natural gas.  

.3 Minimum boiler turndown shall be 10:1 

.4 Burner and flame monitoring system shall comply with all provisions of NFPA 
standard 8501. 

.5 At maximum continuous rating stack emissions from boiler shall not exceed  the 
following: 

  Pollutant   Emissions    Fuel 

  Particulate  0.0075 lb/mm BTU Heat Input Natural Gas 

  CO     0.080 lb/mm BTU Heat Input Natural Gas 

  NOx     0.080 lb/mm BTU Heat Input Natural Gas 

.6 Burner management and flame safeguard system shall safely purge, light-off and 
shutdown the burner and monitor the pilot flame, main flame and appropriate limit 
devices during operating conditions.  The system shall have a built-in safety system 
that provides a purge period commencing with the damper proved open and a pilot 
trial commencing with a fire light-off damper position. 

.7 Burner package shall include but not be limited to the following: 

(a) Burner management and flame safeguard system shall safely purge, light-off 
and shutdown the burner and monitor the pilot flame, main flame and 
appropriate limit devices during operating conditions. 

(b) The system shall have a built-in safety system that provides a purge period 
commencing with the damper proved open and a pilot trial commencing with a 
fire light-off damper position. 
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2.6  Burner Management and Flame Safeguard System 
.1 The burner management and flame safeguard system shall comply with the latest 

regulations of IRI and NFPA 8501 and shall be fully tested and operationally sound 
prior to shipment. 

.2 The burner management and flame safeguard system shall be a Siemens LMV52 
series, or approved equal, with the expanded annunciator system.  The system shall 
include automatic burner sequencing, flame supervision, status indication, first-out 
annunciation, and self diagnosis.  Burner management system shall also include a 
Modbus Networking Module. 

.3 The main flame scanner shall be an IR, auto-checking scanner.   Provide a flame 
signal strength meter to measure the input signal to the scanner. 

.4 Combustion safeguard system shall perform the following functions at a minimum: 

(a)  Purge the Boiler volume a minimum of four times and a    
 minimum of seven seconds with controls proved at high fire. 

(b)  Prove combustion air flow exists during purge cycle. 

(c)  Prove the return of all controls to the minimum fire position for light-
 off. 

(d)  Provide discrete “dry contact” outputs to Owner’s control system for: 

1. Purge Position 

2. Minimum fire 

3. Release to modulate 

(e)  Provide discrete “dry contact” inputs form Owner’s control system to: 

1. Initiate boiler start sequence 

2. Initiate boiler shutdown 

(f)  Shut down the pilot flame after a set time trial for main flame ignition  
 has been proved. 

(g)  Shut off the fuel supply to both the pilot and main flames in the event  
 of any of the following conditions occur: 

1) Loss/lack of flame after end of timed trial for ignition 

2) Low gas pressure 

3) High gas pressure 

4) Low combustion air flow 

5) Loss of flame scanner or relay 

6) Low water flow (Differential Pressure Control) 

7) High stack temperature 

8) High coil temperature (coil tube boiler only) 
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(h)  Provide discrete “dry contact” outputs for all of the above shutdown  
 conditions pre-wired to control panel terminal blocks for Owner’s   
 connection. 

.5 Provide a low flow cutoff differential pressure switch, wired into the burner  control 
circuit, to prevent burner operation if flow rate falls below the designated safe level.  
It shall allow for automatic restart when the flow returns to normal. 

.6 For coil tube boilers provide a high coil temperature cutoff switch for each coil, wired 
into the burner control circuit, to prevent burner operation if coil temperature rises 
above the designated safe level.  It shall require manual resetting of burner  flame 
safeguard control before allowing restart and further automatic operation. 

2.7  Control Panel 
.1 Provide a factory mounted and wired NEMA 12 control panel with all wiring  

 for external connections brought to identified terminal blocks.  Panel shall   
 contain motor starters with overload protection, flame safeguard controller,  
 control switches, control voltage transformer, control circuit fuse, terminal   
 strips for all entering and leaving wiring, indicating lights and accessories. 

.2 Control panel shall be furnished with a single point auxiliary contact for   
 remote alarm indication of combustion safety failure. 

.3 Control panel shall be furnished complete with the following indicators at a  
 minimum: 

 
a) Control power on light 
a) Burner on light 
b) Flame out light and audible alarm 
c) High coil temperature light and audible alarm (coil tube boiler only) 
d) Low combustion air pressure light and audible alarm 
e) High water level light 
f) Pilot lights for forced draft blower status. 
g) Form A dry contact for connection of each annunciated alarm to an external 

monitoring system. 
h) Terminals for the connection of an external dry contact closure to initiate start 

and stop sequences to the burner management system. 

2.8  Boiler Trim 
 

1. Safety valves and water relief valves shall be provided in accordance with   
 ASME Code.  Valves shall be Consolidated, Crosby, Kunkle or approved   
 equal.  Valves shall be Class 150 and shall have flanged inlet and outlet   
 connections. 

2.9  Piping, Fuel Trains and Controls 
.1 The main gas and pilot gas piping trains shall be factory assembled, wired, tested 

and skid mounted.  Piping trains shall include all pressure regulating valves, safety 
shut off and vent valves, safety shut off and alarm switches, manual shut off valves, 
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and solenoid valves required for a complete gas and pilot train.  Piping shall be 
arranged in a neat and accessible manner.  Gas pressure to piping train will be 
between 2 psig and 5 psig. 

2.10  Electrical Requirements 
.1 All electrical components of the boiler including transformers, switches, motor  

 starters, etc., shall be factory mounted and wired inside the control panel or  
 otherwise convenient junction boxes mounted on the boiler skid. Refer to Division 
16 for package electrical requirements. 

PART 3 EXECUTION 

3.1  Field Quality Control 
.1 Perform tests and inspections and prepare test reports. 

(a) Manufacturer's Field Service: The Supplier shall provide a factory-authorized 
service representative to inspect components, assemblies and equipment 
installations, including connections, and to assist in testing. 

.2 Tests and Inspections: The Contractor will perform the following tests and 
inspections and the manufacturer’s service representative shall assist: 

(a) Perform installation and start-up checks according to manufacturer's written 
instructions. 

(b) Perform hydrostatic test. Repair leaks and retest until no leaks exist. 

(c) Start units to confirm proper motor rotation and unit operation. Adjust air-fuel 
ratio and combustion. 

(d) Test and adjust controls and safeties. Replace damaged and malfunctioning 
controls and equipment. 

a. Check and adjust initial operating set points and high- and low-limit safety 
set points of fuel supply, water level and water temperature. 

b. Set field-adjustable switches and circuit-breaker trip ranges as indicated. 

.3 Remove and replace malfunctioning units and retest as specified above. 

.4 Thermal Load Adjustments: When requested within 2 months of date of Substantial 
Completion, provide on-site assistance adjusting system to suit actual load 
conditions. Provide up to two visits to Project during off-peak load periods to make 
adjustments. 
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.5 Performance Tests: 

(a) The boiler manufacturer is expected to provide partial load thermal efficiency 
curves. These thermal efficiency curves must include at least three separate 
curves at various firing rates. If these curves are not available, it is the 
responsibility of the boiler manufacturer to complete the following performance 
tests: 

a. A factory-authorized service representative shall inspect component 
assemblies and equipment installations, including connections, and 
conduct performance testing. 

b. Boilers shall comply with performance requirements indicated, as 
determined by field performance tests. Adjust, modify, or replace 
equipment to comply. 

(b) Perform field performance tests to determine capacity and efficiency of 
boilers. 

a.  Test for full capacity. 
b. Test for boiler efficiency at low fire, 20, 40, 60, 80, and 100% of full 

capacity. Repeat tests until results comply with requirements indicated. 

(c) Provide analysis equipment required to determine performance. 

(d) Notify Consultant in advance of test dates. 

(e) Document test results in a report and submit to Consultant. 

PART 4 NON-CONDENSING BOILER TECHNICAL BID TABULATION 
 
The attached bid tab will be used as part of the technical evaluation in addition to the 
mechanical room layout and system P&ID drawings required in Section 00011.  In order 
for a bid to be considered complete the vendor must fill out and attach the following bid 
tab for each option proposed by the vendor. If a specific piece of equipment is not part of 
the proposal mark N/A on the form. 
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END OF SECTION 

  Units or Possible 
Answer 

Manufacturer    

Model    

Type   Firetube/Watertube 

Net output each boiler  BTUH 
Proposed quantity of non-condensing boilers    
Boiler dimensions   LxWxH 
Turndown ratio per boiler  xx : x 
Heating surface per boiler  sq m  

Tube Construction   Stainless, copper 
HX construction   Stainless, aluminum 

HX warranty   years 
Burner warranty  years 
Other warranties    --------- 

• State part(s)   years 
Adjustable temperature control (min/max)   deg C /deg C 
Water flow (min/max)  gpm/gpm 
Pressure rating   psig@degC 
Electrical requirements  V/PH/HZ/A/FLA 
Nearest manufacturer’s representative    

• Name    
• Address.   City, Province/State 
• Phone number    

Minimum boiler efficiencies (complete table 
below for listed entering water temperatures 
and firing rates at a 11 deg C delta T) 

  

EWT 100% Fire 50% Fire 25% Fire 
71 ºC/160 ºF    
60 ºC/140 ºF    
49 ºC/120 ºF    
38 ºC/100 ºF    
27 ºC/80 ºF    

    
Bidder to list any exceptions to the specifications in the space below: 
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PART 1 GENERAL 

1.1  Summary 
.1 This Section includes packaged, factory-fabricated and assembled, gas-fired, fire-

tube condensing boilers, trim and accessories for generating hot water. 

1.2  Scope 
.1 Provide as part of the containerized boiler package hot water condensing boiler(s) 

as herein specified, non-condensing boiler(s) as specified in Section 15007 or a 
combination of the two as required to meet  the compliance criteria in specification  
Section 00011. 

.2 Fabricate and deliver FOB to job site. 

.3 Provide warranty, maintenance and service as per the Front-end  

.4 Provide additional services as specified: testing, start-up assistance, and 
commissioning. 

1.3  Quality Assurance 
.1 ASME Compliance: Condensing boilers must be constructed in accordance with 

ASME Boiler and Pressure Vessel Code, Section IV “Heating Boilers”. 

.2 ASHRAE/IESNA 90.1 Compliance: Boilers shall have minimum efficiency according 
to "Gas and Oil Fired Boilers - Minimum Efficiency Requirements." 

.3 DOE compliance: Minimum efficiency shall comply with 10 CF 430, Subpart B, 
Appendix N, “Uniform Test Method for Measuring the Energy Consumption of 
Furnaces and Boilers”. 

1.4  Bids 
.1 To be considered, the boilers offered shall meet the performance requirements of 

this specification as a minimum. Vendor shall comply with other requirements to the 
greatest extent possible and shall include with bid a description of deviations from 
this specification. 

.2 To be considered the boilers shall have a Canadian Registration Number. 

.3 Provide with the bid alternate pricing for an extended three year warranty service 
contract, parts and labor included. 

1.5  Vendor Suggested Alternates 
.1 It is the intent of this specification to provide high quality, low maintenance 

equipment. The manufacturer is permitted and encouraged to provide alternates 
that will increase efficiency, lower price, or reduce space required. To be fully 
responsive, the manufacturer shall bid as specified, then list any proposed 
alternates with a reason for the proposed change, a technical discussion of the 
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performance of the proposed alternate, along with the cost and schedule 
implications of the proposed alternate. 

.2 Owner may, or may not, at his sole option, consider vendor suggested alternates in 
determining the lowest and best quotation. 

1.6  Submittals 
.1 Product Data: Include performance data, operating characteristics, furnished 

specialties and accessories. 

(a) Prior to flue vent installation, Contractor calculations and drawings must be 
submitted to Consultant to thoroughly demonstrate that size and configuration 
conform to recommended size, length and footprint for each submitted boiler. 

.2 Efficiency Curves: At a minimum, submit efficiency curves for 100%, 75%, 50% and 
25% input firing rates at incoming water temperatures of 38 °C, 49 °C, 60 °C and 71 
°C.  Submit test procedures along with efficiency ratings. 

.3 Pressure Drop Curve: Submit pressure drop curve for flows ranging from 30% to 
100% of boiler flow rate. 

.4 Shop Drawings: For boilers, boiler trim and accessories include: 

(a) Plans, elevations, sections, details and attachments to other work. 

(b) Wiring Diagrams for power, signal and control wiring. 

.5 Source Quality Control Test Reports: Reports shall be included in submittals. 

.6 Field Quality Control Test Reports: Reports shall be included in submittals. 

.7 Operation and Maintenance Data: Data to be included in boiler emergency, 
operation and maintenance manuals. 

.8 Warranty:  as specified in this Section. 

.9 Other Informational Submittals: 

(a) ASME Stamp Certification and Report: Submit "A," "S," or "PP" stamp 
certificate of authorization, as required by authorities having jurisdiction, and 
document hydrostatic testing of piping external to boiler. 

.10 List of reference installations. 

1.7  Warranty 
.1 Warranty: Boilers shall include manufacturer's standard form in which manufacturer 

agrees to repair or replace components of boilers that fail in materials or 
workmanship within specified warranty period. 

(a) Warranty Period for Condensing Boilers: 

a. The pressure vessel/heat exchanger shall carry a 10-year from 
shipment, prorated, limited warranty against any failure due to 
condensate corrosion, thermal stress, mechanical defects or 
workmanship. 
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b. Manufacturer labeled control panels are conditionally warranted against 
failure for (2) two years from shipment. 

c. All other components are conditionally guaranteed against any failure 
for 18 months from shipment or 12 months of start-up. 

(b) Clearly state any deviation from standard warranty or cost increase due to 
extended warranty on the proposal submitted with the bid. 

PART 2 PRODUCTS 

2.1  Manufacturers 
.1 Basis-of-Design Product: AERCO International, BMK 3000. Subject to compliance 

with requirements, manufacturers offering similar products will be considered. 

2.2  Construction 
.1 Description: Boiler shall be natural gas fired, fully condensing type. Power burner 

shall have full modulation. Minimum firing rate shall be stated on the bid form. Boiler 
efficiency shall increase with decreasing load (output), while maintaining setpoint. 
Boiler shall be factory-fabricated, factory-assembled and factory-tested, condensing 
boiler with heat exchanger sealed pressure-tight, built on a steel base, including 
insulated jacket, flue-gas vent, combustion-air intake connections, water supply, 
return and condensate drain connections, and controls. 

.2 The heat exchanger shall be ASME stamped for a working pressure not less than 
160 psig.  

.3 Pressure Vessel. The boiler water connections shall be 150-pound, ANSI rated. 
Inspection openings in the pressure vessel shall be in accordance with ASME 
Section IV pressure vessel code.  

.4 Burner. The burner shall produce less than 20 ppm of NOx corrected to 3% excess 
oxygen. There shall be no moving parts within the burner itself. A modulating air/fuel 
valve shall meter the air and fuel input.  

.5 Exhaust Manifold: The exhaust manifold shall be of corrosion resistant cast 
aluminum or 316 stainless steel. The exhaust manifold shall have a collecting 
reservoir and a gravity drain for the elimination of condensation. 

.6 Blower: The boiler shall include a variable-speed centrifugal fan to operate during 
the burner firing sequence and pre-purge the combustion chamber. 

.7 Motor Sizes:  Size motors large enough so driven load will not require a motor to 
operate in the service factor range above 1.0. Motors shall be premium efficiency. 

.8 Ignition: Ignition shall be via spark ignition with 100 per cent main-valve shutoff and 
electronic flame supervision. 
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2.3  Controls 
.1 The boiler control system shall be segregated into three components: Control Panel, 

Power Box and Input/Output Connection Box. The entire system shall be 
Underwriters Laboratories recognized. 

.2 The control panel shall consist of individual circuit boards using state-of-the- art 
surface-mount technology in a single enclosure. These circuit boards shall include: 

(a) A display board incorporating LED display to indicate temperature and a 
vacuum fluorescent display module for all message enunciation 

(b) A CPU board housing all control functions 

(c) An electric low-water cutoff board with test and manual reset functions 

(d) A power supply board 

(e) An ignition /stepper board incorporating flame safeguard control 

(f) A connector board 

(g) Each board shall be individually field replaceable. 

.3 The combustion safeguard/flame monitoring system shall use spark ignition and a 
rectification-type flame sensor. 

.4 The control panel hardware shall support both RS-232 and RS-485 remote 
communications. 

.5 The controls shall annunciate boiler and sensor status and include extensive self-
diagnostic capabilities that incorporate status messages and separate fault 
messages. 

.6 The control panel shall incorporate three self-governing features designed to 
enhance operation in modes where it receives an external control signal by 
eliminating nuisance faults due to over-temperature, improper external signal or loss 
of external signal. These features include: 

(a) Setpoint high limit: Allows for a selectable maximum boiler outlet temperature 
and acts as temperature limiting governor. Setpoint limit is based on a PID 
function that automatically limits firing rate to maintain outlet temperature 
within a 0 to 10 degree selectable band from the desired maximum boiler 
outlet temperature. 

(b) Setpoint Low Limit: Allows for a selectable minimum operating temperature. 

(c) Failsafe Mode: Failsafe mode allows the boiler to switch its mode to operate 
from an internal setpoint if its external control signal is lost, rather than shut 
off. This is a selectable mode, enabling the control can to shut off the unit 
upon loss of external signal, if so desired. 

.7 The boiler control system shall incorporate the following additional features for 
enhanced external system interface, via BACnet MS/TP: 

(a) System start temperature feature 

(b) Pump delay timer 
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(c) Auxiliary start delay timer 

(d) Auxiliary temperature sensor 

(e) Analog output feature to enable simple monitoring of temperature setpoint, 
outlet temperature or fire rate 

(f) Remote interlock circuit 

(g) Delayed interlock circuit 

(h) Fault relay for remote fault alarm. 

.8 Each boiler shall include an electric, single-seated combination safety shutoff 
valve/regulator with proof of closure switch in its gas train. Each boiler shall 
incorporate dual over-temperature protection with manual reset, in accordance with 
ASME Section IV and CSD-1. 

.9 The Boiler Manufacturer shall supply as part of the boiler package a completely 
integrated control system to control all operation and energy input of the multiple 
boiler heating plant. The control system shall be comprised of a microprocessor 
based control utilizing the MODBUS protocol to communicate with the Boilers via 
the RS-485 port. One controller shall have the ability to operate up to 7 boilers. 

.10 The controller shall have the ability to vary the firing rate and energy input of each 
individual boiler throughout its full modulating range to maximize the condensing 
capability and thermal efficiency output of the entire heating plant. The controller 
shall control the boiler outlet header temperature within +1 ºC. The controller shall 
be a PID type controller and uses Ramp Up/Ramp Down control algorithm for 
accurate temperature control with excellent variable load response. The controller 
shall provide contact closure for auxiliary equipment such as system pumps and 
combustion air inlet dampers based upon outdoor air temperature. 

.11 The controller shall have the following anti-cycling features: 

(a) Manual designation of lead boiler and last boiler. 

(b) Lead boiler rotation at user-specified time interval. 

(c) Delay the firing/shutting down of boilers when header temperature within a 
predefined deadband. 

(d) When set on Internal Setpoint Mode, temperature control setpoint shall be 
fully field adjustable from the boiler’s minimum to maximum operating 
temperature. When set on Indoor/Outdoor Reset Mode, the controller will 
operate on an adjustable inverse ratio in response to outdoor temperature to 
control the main header temperature. Reset ratio shall be fully field adjustable 
from 0.3 to 3.0 in operation. When set on 4ma to 20ma Temperature Control 
Mode, the controller will operate the plant to vary header temperature setpoint 
linearly as an externally applied 4-20 ma signal is supplied. 

(e) All of the above points shall be available to an external control system via 
BACnet MS/TP. 

.12 When set on MODBUS Temperature Control Mode, the controller will operate the 
plant to vary header temperature setpoint as an external communication utilizing the 
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MODBUS protocol is supplied via the RS-232 port. The controller shall have a 
vacuum fluorescent display for monitoring of all sensors and interlocks. Non-volatile 
memory backup of all control parameters shall be internally provided as standard. 
The controller will automatically balance the sequence of operating time on each 
boiler by a first-on first-off mode and provide for setback and remote alarm contacts. 
Connection between central boiler control system and individual boilers shall be 
twisted pair low voltage wiring, with the boilers ‘daisy- chained’ for ease of 
installation. 

2.4  Electrical Power 
.1 Controllers, Electrical Devices and Wiring: Electrical devices and connections are 

specified in Division 16 sections. 

.2 Single-Point Field Power Connection: Factory-installed and factory-wired switches, 
motor controllers, transformers and other electrical devices shall provide a single-
point field power connection to the boiler. 

.3 Electrical Characteristics: 

(a) Voltage: 600 V 

(b) Phase: 3 Ph 

(c) Frequency: 60 Hz 

(d) Full-Load Current 9.0 Amps. 

2.5  Venting 
.1 The exhaust vent must be UL Listed for use with Category III and IV appliances and 

compatible with operating temperatures up to 248 °C, positive pressure, condensing 
flue gas service. UL-listed vents of Al 29-4C stainless steel must be used with 
boilers. 

.2 The minimum exhaust vent duct size for each boiler shall comply with CSA B149.1-
10 requirements. 

.3 The minimum sealed combustion air duct size for each boiler shall comply with CSA 
B149.1-10 requirements. 

.4 Follow guidelines specified in manufacturer’s venting guide. 

2.6  Source Quality Control 
.1 Burner and Hydrostatic Test: Factory adjust burner to eliminate excess oxygen, 

carbon dioxide, oxides of nitrogen emissions and carbon monoxide in flue gas, and 
to achieve combustion efficiency. Perform hydrostatic testing. 

.2 Test and inspect factory-assembled boilers, before shipping, according to ASME 
Boiler and Pressure Vessel Code. 

.3 If boilers are not factory assembled and fire-tested, the local vendor is responsible 
for all field assembly and testing. 
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.4 Allow Owner access to source quality-control testing of boilers. Notify Consultant 
fourteen days in advance of testing. 

PART 3 EXECUTION 

3.1  Field Quality Control 
.1 Perform tests and inspections and prepare test reports. 

(a) Manufacturer's Field Service: The Supplier shall provide a factory-authorized 
service representative shall inspect components, assemblies and equipment 
installations, including connections, and to assist in testing. 

.2 Tests and Inspections: The Contractor will perform the following tests and 
inspections and the manufacturer’s service representative shall assist: 

(a) Perform installation and start-up checks according to manufacturer's written 
instructions. 

(b) Perform hydrostatic test. Repair leaks and retest until no leaks exist. 

(c) Start units to confirm proper motor rotation and unit operation. Adjust air-fuel 
ratio and combustion. 

(d) Test and adjust controls and safeties. Replace damaged and malfunctioning 
controls and equipment. 

a. Check and adjust initial operating set points and high- and low-limit safety 
set points of fuel supply, water level and water temperature. 

b. Set field-adjustable switches and circuit-breaker trip ranges as indicated. 

.3 Remove and replace malfunctioning units and retest as specified above. 

.4 Thermal Load Adjustments: When requested within 2 months of date of Substantial 
Completion, provide on-site assistance adjusting system to suit actual load 
conditions. Provide up to two visits to Project during off-peak load periods to make 
adjustments. 

.5 Performance Tests: 

(a) The boiler manufacturer is expected to provide partial load thermal efficiency 
curves. These thermal efficiency curves must include at least three separate 
curves at various firing rates. If these curves are not available, it is the 
responsibility of the boiler manufacturer to complete the following performance 
tests: 

a. A factory-authorized service representative shall inspect component 
assemblies and equipment installations, including connections, and 
conduct performance testing. 

b. Boilers shall comply with performance requirements indicated, as 
determined by field performance tests. Adjust, modify, or replace 
equipment to comply. 
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(b) Perform field performance tests to determine capacity and efficiency of 
boilers. 

a.  Test for full capacity. 
b. Test for boiler efficiency at low fire, 20, 40, 60, 80, and 100% of full 

capacity. Repeat tests until results comply with requirements indicated. 

(c) Provide analysis equipment required to determine performance. 

(d) Notify Consultant in advance of test dates. 

(e) Document test results in a report and submit to Consultant. 

PART 4  CONDENSING BOILER TECHNICAL BID TABULATION 
 
The attached bid tab will be used as part of the technical evaluation in addition to the 
mechanical room layout and system P&ID drawings required in Section 00011.  In order 
for a bid to be considered complete the vendor must fill out and attach the following bid 
tab for each option proposed by the vendor. If a specific piece of equipment is not part of 
the proposal mark N/A on the form. 

 

  Units or Possible 
Answer 

Manufacturer    

Model    

Type   Firetube/Watertube 

Net output per boiler   BTUH 
Proposed quantity of condensing boilers    
Boiler dimensions   LxWxH 
Turndown ratio per boiler  xx : x 
Heating surface per boiler  sq m  

Tube Construction   Stainless, copper 
HX construction   Stainless, aluminum 

HX warranty   years 
Other warranties    --------- 

• State part(s)   years 
Adjustable temperature control (min/max)   deg C /deg C 
Water flow (min/max)  gpm/gpm 
Pressure rating   psig@degC 
Electrical requirements  V/PH/HZ/A/FLA 
Nearest manufacturer’s representative    

• Name    
• Address.   City, Province/State 
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END OF SECTION 

• Phone number    

Minimum boiler efficiencies (complete table 
below for listed entering water temperatures 
and firing rates at a 11 deg C delta T) 

  

EWT 100% Fire 40% Fire 5% Fire 
71ºC / 160ºF    
60ºC / 140ºF    
49ºC / 120ºF    
38ºC / 100ºF    
27ºC / 80ºF    

 
Bidder to list any exceptions to the specifications in the space below: 
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PART 1 GENERAL 

1.1 Work Included 
.1 Design, fabricate, coat, supply and erect on site a prefabricated, steel self-framed 

building or container to enclose the containerized boiler package (CBP) and as 
specified herein. 

.2 Enclosure may consist of one to two high-cube (any length) or customized “sea can” 
shipping containers. The Contractor is not restricted to using a shipping container, 
however the enclosure must be structurally designed such that the entire plant may 
be easily transported.  

.3 Scope of supply includes but is not limited to: 
- Framing system, 
- Roof and walls, 
- Insulation, 
- Finishes, 
- Doors and openings, and 
- Building penetrations. 

.4 Building shall be installed on a concrete foundation provided by others.  Mounting of 
the CBP on the concrete foundation is the responsibility of the concrete foundation 
contractor.   

.5 Delivery and off-loading of the CBP onto the concrete pad is the responsibility of the 
Contractor. 

.6 Commissioning and start-up of the CBP is the responsibility of the Contractor. 

1.2 Related Work 
.1 Pumps – Hot Water   Section 15300 

.2 Containerized Boiler Plant  Section 15009 

.3 Piping     Section 15098 

1.3 System Description 
.1 Clear span rigid framed structure with metal-clad walls and roof. 

.2 Design shall conform to BC Building Code 2012 Division B, Part 4. Enclosure is 
categorized as a High Importance Building as per Table 4.1.2.1. 

.3 Design components and members to withstand dead load, live loads, wind, snow 
and seismic loads.  Load combinations shall be calculated in accordance with the 
BC Building Code.  The building enclosure manufacturer shall be responsible for 
determining all design loads.  Enclosure shall be structurally sound to support the 
load within and, if necessary, additional steel work shall be installed to enhance 
structural strength. 
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.4 Make provision for accommodation of mechanical and electrical equipment required 
for the intended function of the containerized plant.  Design structure to 
accommodate equipment and piping.  Provide suitable access panels for boiler 
access. 

.5 Adequate space shall be allowed between boilers, pumps and equipment for safe 
and easy access by personnel. 

.6 Design building enclosure to provide for thermal movement of component materials 
caused by ambient temperature range of 65ºC without causing buckling, failure of 
joint seals, undue stress on fasteners or other detrimental effects. 

.7 No water penetration to interior environment permitted at wall and roof assemblies.  
Enclosure shall be weather proof and vandal proof. 

.8 Provide doors for personnel access. 

.9 Provide suitable access for boiler removal. 

.10 CBP design shall allow of lifting the entire unit with a lifting hook. 

.11 Provide gas leak detection devices. 

1.4 Reference Standards and Quality Assurance 
.1 Building shall be designed in accordance with the Building Code of British Columbia 

2012. 

.2 Design and fabrication shall be in accordance with the following standards: 
CSA CAN3 - S16.1 - Steel Structures for Buildings (Limit States Design) 
CSA S136 - Design of Light Gauge Steel Structural Members 
CSA W47 - Welding Qualification Code 
CSA W59 - General Specifications for Welding of Steel Structures 
CSA G40.20-M - General Requirements for Rolled or Welded Structural Quality Steel 
CSA G40.21-M - Structural Quality Steel 
CSA G164 - Galvanizing of Irregularly Shaped Articles 
CSA S157 - Aluminum Fabrication and Assembly 

.3 Welding shall be performed only by qualified operators. 

.4 Building supplier shall be certified by C.S.S.B.I. 

1.5 Submittals 
.1 Clearly indicate details of at least the following: 

- Design criteria, 
- All dimensions, 
- Structural members and connection details, 
- Cambers and loadings, 
- Column base details and anchor bolt size and layout requirements, 
- Roof and wall cladding type and gauge, 
- Insulation type and R value, 
- Framed openings and doors, 
- Schedule of materials and finishes, 
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- Accessories, 
- Fasteners, welds, sealants, seams and flashing, and 
- Foundation reactions. 

.2 Shop drawings shall be sealed by a Professional Engineer registered in the 
Province of British Columbia. 

.3 Submit manufacturer's catalogue information and specifications for standard 
proprietary items. 

.4 Provide C.S.S.B.I. Certificate of Design. 

.5 Submit colour chart for finishes. 

.6 Name of fabricator and erector, evidence of plant certification, qualifications of 
welders and name of the fabricator's Professional Engineer. 

.7 Mill certificates giving the chemical and physical properties of materials to be used 
in the work. 

.8 Vendor shall provide recommendation for all anchor bolts and loads at each 
foundations anchor point. 

1.6 Delivery, Storage and Handling 
.1 Use methods approved by the manufacturer. 

.2 Protect equipment and materials from all damage. 

.3 Store materials on pallets, and cover with tarpaulins. 

1.7 Site Conditions 
.1 Erect building on a concrete slab foundation (by others). 

.2 Climatic conditions for design shall be as given in the Building Code of British 
Columbia. 

.3 Seismic design will be to the Building Code of British Columbia. 

1.8 Scheduling of the Work 
.1 Cooperate with all other trades performing work on or in the enclosure, including 

mechanical, electrical and HVAC. 

1.9 Alternatives 
.1 Alternative materials and finishes may be accepted at the sole discretion of the 

Owner.  Alternatives will be evaluated for acceptance either prior to 10 days before 
quotation closing (in which case acceptance will be indicated in an addendum), or 
negotiated after contract award.  In the absence of a quotation-period addendum, 
the building shall be quoted in accordance with these specifications. 

1.10 Warranty 
.1 The building enclosure manufacturer shall furnish a written one-year guarantee 

covering material and workmanship, colour finish and the application of the roof and 
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walls against any water leakage.  Such guaranties shall cover the full cost of 
materials and labour to replace or repair defective materials.  Contractor to submit 
an optional price for an additional one-year warranty period. 

PART 2 PRODUCTS 

2.1 Anchor Bolts 
.1 Anchor bolts shall be: 

.1 Hot dip galvanized; or 

.2 Stainless steel, alloy 304.  

.2 Plated bolts are not acceptable. 

.3 Size, embedment and layout shall be as specified by the Building Supplier. 

.4 Select anchor bolts for a design life of 10 years.  

2.2 Structural Steel 
.1 General 

.1 All structural mill sections or welded-up plate sections shall be designed in 
accordance with CSA S16.1 and the BCBC. 

.2 Primary Framing 

.1 Frames shall consist of welded-up plate section columns and roof beams 
complete with necessary splice plates for bolted field assembly. 
- All base plates, cap plates, compression splice plates and stiffener 

plates shall be factory welded into place and have the connection holes 
shop fabricated. 

- Columns and roof beams shall be fabricated complete with holes in 
webs and flanges for the attachment of secondary structural members 
and bracing except for field work as noted on manufacturer's erection 
drawings. 

.2 All bolts for field assembly of frame members shall be high strength bolts as 
indicated on erection drawings. 

.3 The endwall structural members shall be cold-formed channel members as 
required by design criteria. 

.4 Endwall frames shall consist of endwall corner posts, endwall roof beams and 
endwall posts as required by design criteria. 
- All splice plates and base clips shall be shop fabricated complete with 

bolt connection holes.  All base plates, cap plates, compression splice 
plates and stiffener plates shall be factory welded into place and have 
the connection holes shop fabricated. 

- Beams and posts shall be shop fabricated complete with holes for the 
attachment of secondary structural members except for field work as 
noted on manufacturer's erection drawings. 
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.5 Intermediate frames shall be substituted for end-wall roof beams when 
specified. 
- Necessary endwall posts and holes for connection to the intermediate 

frame used in the endwall shall be shop fabricated. 

.3 Secondary Structural Members 

.1 Purlins and Girts: 
- Purlins and girts shall be “Z” shaped, precision roll formed. 
- Outer flange of all girts shall contain factory-punched holes for panel 

connections.   
- Outer flange of purlins shall contain factory-punched holes for panel 

connections.  

.2 Eave Struts: 
- Eave Struts shall be factory prepunched “C” sections. 

.3 Bracing: 
- Bracing shall be located as required. 
- Diagonal bracing shall be hot-rolled rod of size required, and attached to 

columns and roof beams with suitably designed connections. 
- Optional fixed base wind posts or pinned base portal frames may be 

substituted for wall rod bracing on buildings as required. 
- Flange braces, purlin braces, etc., when required, shall be cold-formed 

and installed to suit. 

2.3 Roof and Wall Cladding 
.1 Provide roof and wall assemblies consisting of exterior cladding panels, vapour 

barrier and interior liner panel. 

2.4 Doors 
.1 Provide steel doors to facilitate operation and maintenance of the equipment inside, 

and in accordance with the following: 

.1 Doors and frames painted to match enclosure, 

.2 Lock sets and hardware, 

.3 Check chains, weather stripping and thresholds, 

.4 Door closers, and 

.5 Insulated with minimum R-Value of 5. 

2.5 Accessories 
.1 Provide flashings, curbs, metal closures, trims and other miscellaneous items 

matching adjacent surfaces for quality of finish.  Material thickness shall be from 
manufacturer's standard for the use intended. 

2.6 Combustion Air 
.1 Provide combustion air supply to the boiler in accordance with CSA B149.1 code 

requirements for free area of air intakes.  
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2.7    Ventilation Equipment 
.1 Provide framed openings for ventilation equipment as required keeping the 

temperature inside the building enclosure at 40°C or below when one boiler is in 
operation during summer conditions. 

.2 Provide minimum ventilation to boiler space as required by CSA B149.1 Natural Gas 
Installation code.  

2.8 Backup Heating Equipment 
.1 Provide electrical space heater to maintain plant temperature at 18oC at Greater 

Vancouver design temperatures. 

2.9  Lighting  
Provide a combination of overhead fluorescent type lighting and lower level white task 
lighting to: 

.1 Provide lighting illumination levels to ensure safe working conditions, safe passage 
and the identification of hazards or obstructions. 

.2 Provide illumination levels adequate for the operation and maintenance of all 
equipment within the enclosure. 

.3 General lighting level of 500 Lux. 

2.10  Fire Detection & Protection 
.1 Provide fire detection within the enclosure. 

.2 Fire detection shall trigger both a local alarm and a network alarm. 

.3 Provide two (2) portable fire extinguishers with the enclosure. 

.4 Provide gas detection connected to a visual and audible alarm system within the 
enclosure. 

2.11  Sanitary Drain  
.1 Provide a sanitary sewer connection to dispose of water discharged from boiler 

relief valves and package drains. Relief and package drains shall be piped to a 
common collection basin where it will be tempered before discharging to the 
sanitary service. 

PART 3 EXECUTION 

3.1 General 
.1 Erect all prefabricated metal building components in strict conformance with 

manufacturer's printed specifications. 

.2 Secure enclosure assemblies to material fabricator's instructions, ensuring a 
completed installation free from noise, rattles, wind whistles, or noise due to thermal 
movement. 
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.3 Install all equipment, doors, door frames, and hardware. 

.4 The enclosure shall be designed for disassembly and transportation using semi 
tractor-trailers for re-use at other locations. 

.5 Maintain manufacturers’ recommended clearances for boilers and all other 
equipment. 

3.2 Flashing, Closures and Trim 
.1 Flashing and/or trim shall be furnished at the corners and eaves, at framed 

openings, and wherever necessary to provide weather-tightness and a finished 
appearance. 

3.3 Accessories and Equipment 
.1 Ensure all penetrations through building enclosure are sealed air and weather tight 

and that enclosure integrity is maintained. 

3.4 Painting 
.1 Shop Coating of Structural Steel 

.1 Coat all structural steel as appropriate for the service life of the structure. 

.2 Field Coating 

.1 Field coat all metal not supplied with a factory coating. 

.2 This includes structural steel, galvanized doors and frames and other items as 
required. 

.3 Touch-up coatings damaged during construction. 

3.5 Cleaning 
.1 Remove excess sealant and dirt by use of recommended solvent and detergent. 
 

 
END OF SECTION 
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PART 1 GENERAL 

1.1 Work Included 
.1 This Section covers boilers, pumps, process mechanical piping, fittings, valves, 

supports and appurtenances, electrical and controls, as shown on the drawings and 
described in the related Sections, for a skid mounted, fully enclosed containerized 
boiler plant. 

.2 Design, build, deliver, install and commission a complete containerized boiler plant. 

.3 Read this Section in conjunction with the Drawings and Contract Documents. Refer 
to Section 00010 – Table of Contents. Where there is a conflict, the Engineer shall 
be notified to resolve it.  The Engineer has the right to apply the more stringent 
requirement in such cases. 

1.2 Delivery, Storage and Handling 
.1 The Contractor is responsible for the following work under this contract: 

.1 Inspection and acceptance of equipment following delivery. 

.2 Ensuring equipment conforms to the project specifications. 

.3 Protect equipment and materials against theft, injury or damage from all 
causes after delivery, before installation and after installation. 

.4 All materials and equipment stored on site shall be stored as per manufacturer 
recommendations.  

.5 Protect equipment outlets, pipe and duct openings with temporary plugs, caps 
and canvas. 

.6 All motors and/or motor operated equipment and other delicate equipment 
such as gauges and control panels, etc., shall be stored indoors in a heated 
space and completely covered with dustproof-sheets until the time the item is 
put into operation or tested. 

.7 Protect enclosure from all damage. 

1.3 Related Work 
.1 General Requirements    Divisions 00 & 01 

.2 All Mechanical Sections   Division 15 

.3 Electrical       Division 16 
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PART 2 PERFORMANCE 

2.1 Boiler Plant Requirements 
.1 Boilers are to be natural gas fired. 

.2 Boilers shall have the flexibility to switch to propane during emergencies. 

.3 Boiler plant to supply a minimum of 3.00 MW thermal energy in the form of hot water 
at 95oC at 285 GPM and differential pressure of 500 kPa. 

.4 Boiler supply temperature is not to exceed 99°C 

.5 Boiler relief valves are set at 1,035 kPag (150 psig). 

.6 To be supplied as a single or multiple, containerized unit(s). 

.1 Containers to be pre-engineered or designed to meet local building code. 

2.2 Service Connections 
.1 Hot Water Supply: 

.1 Supplied at 65 oC to 95oC. 

.2 Flanged 6” diameter connection (Refer to Section 15099 Type S01 for 
connection details). 

.3 Pipe work and insulation from the termination point to skid enclosure shall be 
the responsibility of the contractor.  Termination point location is in the vicinity 
of the skid enclosure and is shown on the Drawing and at the Site. 

.2 Hot Water Return: 

.1 Returned at 35 oC to 55oC. 

.2 6” diameter flanged connection (Refer to Section 15099 Type S01 for 
connection details). 

.3 Pipe work and insulation from the termination point to skid enclosure shall be 
the responsibility of the contractor.  Termination point location is in the vicinity 
of the skid enclosure and is shown on the Drawing and at the Site. 

.3 Domestic Water Supply 

.1 Municipal potable water service 50 mm diameter. 

.4 Natural Gas 

.1 Gas supply will be brought to a point external to the skid enclosure by the 
Owner as shown on the Drawings.  At this point a meter is installed by the gas 
supplier. 

.2 Connection from the metered utility termination to the skid enclosure will be by 
others. 
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.5 Sanitary Sewer: 

.1 Provide services for connection to the municipal sewer at the following 
locations inside the enclosure: 

- Vicinity of the Pumps, 
- Vicinity of the Backflow Prevention Valve, and 
- Vicinity of the Boiler. 

.2 Owner shall provide a 150 mm diameter PVC sanitary sewer connection, 
buried and capped, in the vicinity of the skid enclosure for Contractor to 
connect the services.  Service connections shall match existing material and 
size.   

.3 Connection of the services to the sewer is the responsibility of the Contractor. 

.6 Electrical: 

.1 A single point junction box with 600 V, 3-Phase, 60 Hz. 

.2 Electrical supply will be brought to a point external to the skid enclosure by 
Others as shown on the Drawings.   

.7 Backup power 

.1 Manual power transfer switch with a junction box on the exterior of the 
enclosure suitable for connection to a portable generator. 

.8 Propane 

.1 Connection on the exterior of the enclosure suitable for connection to an 
emergency propane supply. 

PART 3 PRODUCTS 

3.1 General 
.1 All products shall conform to the Specification Sheets. 

.2 All products shall be new, undamaged, and free from rust and defects. 

.3 All products of a similar nature shall be the product of a single manufacturer.  

.4 Equipment to be installed in the arrangement specified in the Contract Documents 
and Drawings. 

.5 Equipment to be installed with adequate clearance for operation and maintenance, 
respecting manufacturers specified clearances.  

.6 Follow supplier installation recommendations for all equipment 

.7 Registration of the boiler and all piping with the BCSA is the responsibility of the 
Contractor.   

.8 Contractor is responsible for the boiler plant compliance with BCSA requirements as 
well as the requirements of other authorities as per the RfQ documents. 
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3.2 Boilers 
.1 Select multiple boilers to meet the minimum thermal capacity as stated in 2.1 above. 

.2 Multiple boilers shall be selected to provide adequate turndown to meet a minimum 
output of 85 kW. 

.3 Multiple boilers shall be selected to provide 70% of design capacity with the largest 
boiler out of service. 

.4 Total fire-side heating surface area of all boilers within the plant shall not exceed the 
limit for unsupervised plant operation of 150 m2. Contractor to submit manufacturers 
heating surface area specifications. 

.5 Boilers are not required to be condensing. 

.6 If non-condensing boilers are selected, design return piping to allow for mixing 
supply and return water to raise boiler return temperature to the minimum required 
by the boiler manufacturer. 

3.3 Pumps 
.1  Provide pumps as specified in Section 15300.  

3.4 Expansion Tank 
.1 Design requirements: 

.1 Vertical, bladder type. 

.2 Replaceable membrane made of heavy duty butyl rubber. 

.3 All carbon steel construction with internal epoxy coating or hot dip galvanized 
after fabrication. 

.4 Rated for 150 psig working pressure and 120°C maximum temperature. 

.5 Designed and built as per ASME Section VIII, division 1 or as per CE norms 
for pressure vessel 97/23/EG. 

.6 Has a CRN. 

.2 Accessories: 

.1 Pressure indicator with isolation valve on air side. 

.2 Charging valve. 

.3 Lifting lugs. 

.4 Flanged water connection at bottom of tank. 

.5 Drain valve on water side. 

.6 Membrane rupture detector. 
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3.5 Make-up Water 
.1 One make-up water connection and manual isolation valve for the process hot water 

system. The containerized boiler plant will have potable water service and will have 
a water meter and backflow preventer. 

3.6 Water Treatment 
.1 One chemical pot feeder. 

3.7 Air Separation 
.1 Provide a means of automatic and continuous air removal from the hot water piping. 

3.8 Side Stream Filtration 
.1 Provide side stream filtration across the distribution pumps that re-circulate 

approximately 2% of the design flow rate. 

3.9 Controls 
.1 All necessary controls required for the intended operation of the boiler package in 

conformance with Section 16905. 

3.10 Enclosure 
.1 All products shall be supplied as a single skid mounted assembly inside a 

weatherproof enclosure as specified in Section 13120. 

.2 Provide minimum ventilation requirements as required by CSA B149.1. 

.3 Provide heating and ventilation required to maintain a minimum ambient temperature 
of no less than 15°C during winter conditions and no greater than 40°C during 
summer conditions inside the enclosure.  The ambient temperature shall be 
controlled via a room temperature sensor and controller.  The sensor shall also 
control the motorized outside air dampers which will be integral to the natural 
ventilation strategy, whenever the enclosure’s temperature exceeds 40°C during 
summer conditions. 

.4 Provide combustion air supply to the boilers in accordance with CSA B149.1 and 
allow for some form of combustion air preheating. 

.5 Provide lighting illumination levels to ensure safe working conditions, safe passage 
and the identification of hazards or obstructions, and to enable the operation and 
maintenance of equipment. 

.6 Provide fire detection with local and network alarms. 

.7 Provide gas detection device incorporated into the building management system and 
connected to the visual and audible alarm system within the enclosure and in a 
convenient position on the face of the enclosure.  The signal shall be relayed to the 
central building management system operated by the Owner/Owner’s 
Representative.  All sensors and controllers shall be a proprietary product and 
BACnet compatible.   
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3.11 Painting and Identification 
.1 Shop coatings (to be applied before delivery) are specified in Division 15 with each 

item of material or equipment. 

.2 Identification logic: 

.1 Identify each system and system component according to the nomenclature 
used on the drawings and specifications. Identification to be consistent 
throughout the project. 

.3 Labels (Identification): 

.1 Provide lamicoid plastic labels with black face and white centre, 100 mm x 
35 mm x 2.5 mm thickness. 

.2 Gauges and Panels: engrave with 6 mm high lettering. Note for electrical 
switch gear, coordinate with Division 16. 

.3 Systems: engrave with 25 mm high lettering. 

.4 Legend and direction of flow arrows shall consist of adhesive backed labels, yellow 
colour, with minimum 20 mm high black lettering equal to Brady System B-500, vinyl 
cloth labels for non-insulated surfaces; and Brady B 946 for insulated surfaces. 

.5 Identify piping with labels, colour bands, and flow arrows. Provide identification at 
15 m maximum intervals, before and after pipes pass through walls, at all sides of 
tees, behind access doors and in equipment rooms as required. Apply colour bands 
at both ends of the label with primary colour bands used to secure both ends of 
individual labels. Refer to colour schedule at end of this section. 

.6 Apply at minimum one coat of rust inhibitive paint to ferrous supports and site-
fabricated work. 

3.12 Cleaning and Touch Up Painting 
.1 Thoroughly clean all fixtures and equipment of grease, dirt, or other foreign material 

at the completion of the project. 

.2 Chrome-plated and stainless steel fittings, gauge glasses and indicator light lenses 
shall be polished upon completion of the work. 

.3 Any finished surfaces which have become scratched, marred or damaged in any 
way shall be repaired and refinished or replaced by the Contractor, at the discretion 
of the Engineer. 

.4 All dirt or rubbish on walls, floors, ceilings or fixtures accumulated from the work of 
the Contractor or hired subcontractors shall be removed promptly from the 
premises. 

.5 Touch up all other painted surfaces which may become damaged in the course of 
construction.  

3.13 Electrical Power Connections and Wiring 
.1 Electrical Motors: 
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.1 Supply mechanical equipment complete with electrical motors.  

.2 All electrical systems to be CSA and CSA labelled. 

.3 Provide motors designed, manufactured, and tested in accordance with the 
latest edition of the following codes and standards: NEMA, EEMAC, CSA, 
CEC Part 1, IEEE and ANSI. All motors to be approved for use in the 
designated area classification by the Provincial Electrical Protection Branch. 
All motors intended for use with a variable speed drive (variance frequency 
drive) shall be inverter only rated.  

.4 Minimum certified motor efficiency shall be 95%. 

.5 Enclosure: Totally enclosed, fan cooled (TEFC). 

.6 Motor shall be non-overloading for the entire operation range of the equipment 
driven. 

.2 All power and control wiring shall be completed by the Contractor. 

.3 Plant shall be equipped with all necessary connections and switches to enable 
connection to a portable generator. 

.4 All starting and disconnect switches will be provided under Division 16, unless 
stated otherwise in Division 15.  Any additional control relays or switches and their 
wiring required to ensure the operation of the specified systems shall be provided 
under Division 16. 

3.14 Screws, Bolts, Fasteners 
.1 Screws, bolts and nuts shall be uniform in size, head pattern, material and finish for 

similar service, and shall be of a type best suited to that service. 

PART 4 EXECUTION 

4.1 General Installation Requirements 
.1 The energy centre will be designed with consideration to the latest edition of the 

following codes and standards where applicable: 

.1 ANSI/ASME B31.9 Building Services Piping Code. 

.2 ANSI/ASME Heating Boilers Code, Section IV. 

.3 ANSI/ASME Boiler and Pressure Vessel Code, Section VIII. 

.4 ASHRAE Standard 90.1 - Energy Standards for Buildings. 

.5 British Columbia Building Code. 

.6 City of Surrey Noise Standards. 

.7 CSA B51 –Boiler, Pressure Vessel, and Pressure Piping Code. 

.8 CSA C22.1-2002 – Canadian Electrical Code, British Columbia Electrical 
Safety Code and Bulletins, and regulations of the local inspection authority. 
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.9 CSA B149.1 – Propane and Natural Gas Installation Code. 

.10 Greater Vancouver Regional District Air Quality Management Bylaw No. 1082. 

.11 Greater Vancouver Regional District Boilers and Process Heaters Emission 
Regulation Bylaw No. 1087. 

.12 Installation shall conform to the provisions of latest release of ASME B31.1 
and CSA B51. 

.13 The National Fire Safety Code and the Fire Safety Regulations of the Province 
of British Columbia. 

.14 Safety Standards for Electrical Equipment, Canadian Electrical Code, Part II 

.15 The Environmental Protection and Enhancement Act enforced by British 
Columbia Environment. 

.16 The Power Engineer, Boiler, Pressure Vessel, and Refrigeration Safety 
Regulation (Power Engineers Regulation), as enforced by BC Safety Authority 
in the Province of British Columbia. 

4.2 Permitting and Regulatory 
.1 The following list summarizes the permitting requirements that may apply to the 

energy centre: 

.1 British Columbia Safety Authority (BCSA). 

.2 Air emission Permit from Greater Vancouver Regional District. 

.3 Maximum plant sound (noise) level – In accordance with City Bylaws. 

.4 City of Surrey Building Permit. 

.2 The containerized boiler plant supplier will be responsible for providing the following 
permits or approvals: 

.1 Engineer stamped drawings related to the supplied packages as required for 
building permit application. 

.2 BCSA inspection, registrations and approvals as required by Provincial safety 
regulations including boiler, fuel and pressure piping. 

.3 Transportation/delivery permits to site. 

4.3 Start Up and Commissioning: 
.1 The Contractor shall be responsible for the start-up, testing and commissioning of 

the Containerized Boiler Plant as a whole, and including all mechanical, electrical 
and control systems supplied or installed under this contract.  This shall include but 
is not limited to: 

.1 Boilers, 

.2 Pumps, 

.3 Natural gas train, and 

.4 Control valves. 
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4.4 Tie-In List  
.1 The following connections to the containerized boiler plant are required: 

 
Tie-In 

# Description Drawing # Location Type of 
Connection Packages Tie-in4 

Contractor Notes 

TP 01 Hot Water Supply P03 Note 1 Flanged C01 C02 C02 Note 3 

TP 02 Hot Water Return P03 Note 1 Flanged C01 C02 C02 Note 3 

TP 03 Domestic Water 
Supply P03 Note 2 Plain End C01 C02 C02 N/A 

TP 04 Natural Gas P03 Note 1 Flanged C01 C02 C02 Note 3 

TP 05 Sanitary Sewer  Note 2 Plain End C01 C02 C02 N/A 

TP 06 Electrical  Note 2 Junction Box C01 C02 C02 Note 5 

TP 07 Backup Power  Note 1 Junction Box C01 C02 Note 6 Note 5 

TP 08 Propane  Note 1 Flanged C01 C02 Note 6 Note 3 
General Notes: 

1. Outside the enclosure. Penetrations shall be water tight. 
2. Buried and capped in the vicinity of the enclosure. 
3. Flange shall be anchored within the package and should be designed to accept maximum loads as per API standard 610 / 

ISO 13709, Table 4. 
4. Tie-in contractor to supply gaskets to match flange service and perform a hydrotest to 1.5 times the design pressure. 
5. Junction box connections shall be NEMA 3X (suitable for damp location).  Outlets and fittings for exposed conduit systems 

shall be FD and FS conduits where mechanical protection is required.  Boxes shall be colour coded and shall have 
appropriate sized color coded covers with labels. 

6. Emergency connections only.  Contractor shall provide couplings suitable for the intended service for future emergency 
connection. 

 
 

END OF SECTION 
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PART 1 GENERAL 

1.1 General Requirements 
.1 All work shall be performed by qualified tradesmen working for a reputable 

Contracting company experienced in this type of work and shall be strictly in 
accordance with the best commercial practice. 

.2 Coordinate work with the Owner (and other Contractors where applicable) working 
schedule and cooperate to achieve the earliest possible completion of the work. 

.3 Supply all relevant materials, tools and labour to complete all work outlined below. 

.4 Seismic design shall be as per BC Building Code (2012). 

.5 In case of a discrepancy the following order shall be followed: 

.1 Specifications. 

.2 Piping & Instrumentation Diagrams (P&IDs). 

1.2 Intent 
.1 Provide complete, fully tested and operational mechanical systems to meet the 

requirements described herein and in complete accord with applicable codes and 
ordinances. Coordinate work with the Owner (and other Contractors where 
applicable) working schedule and cooperate to achieve the earliest possible 
completion of the work. 

.2 Contract documents and drawings of this Division are diagrammatic and 
approximately to scale unless detailed otherwise. They establish scope, material 
and installation quality and are not detailed installation instructions.  

.3 Should inconsistencies exist such as the drawings disagreeing with themselves or 
with the specifications, the better quality and/or greater quantity of work or materials 
shall be estimated upon, performed and furnished unless otherwise ordered by the 
Owner’s Engineer in writing during the bidding period.  

.4 Install equipment to provide access and ease of maintenance. 

.5 Provide seismic restraints for all required equipment, piping and expansion tanks. 

.6 Furnish a written guarantee stating that all work executed in this contract will be free 
from defective workmanship and materials for a period of one (1) year from the date 
of Substantial Performance. The Contractor shall, at his own expense, repair and 
replace any work which fails or becomes defective during the term of the 
guarantee/warranty, providing such work is not due to improper usage. The period 
of guarantee specified shall not in any way supplant any other guarantees of a 
longer period but shall be binding on work not otherwise covered. 

.7 If the equipment is used during construction, the guarantee or guarantee period 
shall not be shortened or altered. 
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.8 Provide shall mean “supply and install’. 

.9 Contractor Shall: 

.1 Identify and confirm all support locations. 

.2 Provide any supplemental structural steel required for pipe supports. 

.3 Provide support details sealed and signed by a licensed structural engineer in 
BC for pipe sizes larger than 80 mm. Such details shall confirm the structure 
used is suitable for the pipe attachments and resulting loads. 

.4 Provide a sign off for the finished installation by a licensed structural engineer 
in BC to meet local seismic requirements. 

1.3  Technical Requirements  
.1 The Technical Requirements herein shall be used in conjunction with or supersede 

any similar requirements in the mechanical specifications and/or drawings. 

.2 All as-built records for the mechanical system shall be electronic in a single file in 
PDF format complied and submitted by the mechanical contractor to the Owner and 
Owner’s Engineer for review and approval. 

.3 Contractor shall compile a list of all equipment installed on the project with 
manufacturers, model numbers and local contact information. This information shall 
be included in the Mechanical Maintenance Manuals. 

.4 All variable frequency drives shall have low harmonic content and harmonic filters. 
Maximum acceptable harmonic content as per IEEE Standard 519 and 1100. 

.5 Contractor to furnish the following spare parts to the Owner and provide a receipt 
that all spare parts have been send and received to the consultant. 

.1 One casing joint gasket for each size pump. 

.2 Suppliers and parts shall be locally available. 

.6 Provide one set of special tools required to service equipment as recommended by 
manufacturers. 

1.4 Codes and Permits 
.1 All work shall comply with provincial, municipal bylaws and authorities having 

jurisdiction. The following bodies have jurisdiction over this project. 

.1 City of Surrey Permits & Inspections. 

.2 British Columbia Safety Authority (BCSA). 

.3 BC Plumbing Code. 

.2 All piping installation shall be in accordance to ASME B31.1 and CSA 51. 

.3 Obtain all permits and pay all fees applicable to the work. 

.4 Contractor shall arrange for inspections of the work by the authorities having 
jurisdiction and shall provide certificates indicating Final Approval. 
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.5 Contractor shall provide schedule B1/B2 letters of assurance for seismic 
engineering. 

.6 The Canadian Registration Number (CRN) is required for all equipment and piping 
within the container. 

.7 The mechanical scope of work for the containerized boiler plant shall be registered 
in accordance with CSA B51 “Boiler, Pressure Vessel and Pressure Piping Code” by 
the contractor as per the BC Safety Authority requirements. 

.8 FortisBC gas permit. 

1.5 Drawings and specifications 
.1 Contract drawings for mechanical work are in part diagrammatic.  They convey the 

scope of work and indicate the general arrangement of equipment, piping and 
ductwork.  Care shall be taken to ensure that the installation is in accordance with 
detailed drawings, wherever applicable, and that the installation meets architectural 
requirements. 

.2 It is intended that these specifications and drawings shall cover the complete 
mechanical installation ready for uninterrupted operation.  Consequently, minor 
details not necessarily shown or specified but necessary for the proper functioning 
of the installation, including equipment serviceability, shall be included in the 
Contractor's estimate. 

.3 Any deviation from the piping and instrumentation drawings shall be coordinated in 
writing with the Engineer. 

1.6 Shop drawings 
.1 Submit one (1) hard copy and one (1) soft copy of shop drawings for approval for all 

fabricated steel piping, gauges, valves, pipe accessories and equipment to be 
provided under this contract.   

.2 Shop drawings shall show: 
.1 Outside dimensions, 
.2 Total net assembled weight, 
.3 Materials of construction, 
.4 Welded joints, 
.5 Coatings and finishes, and 
.6 Electrical data (where applicable). 

.3 Shop drawings shall include the seal of a Professional Engineer registered in British 
Columbia (where applicable). 

.4 Review of shop drawings is for the sole purpose of ascertaining conformance with 
the general design concept.  This review shall not mean the approval of the detailed 
design inherent in the shop drawings, responsibility for which shall remain with the 
Contractor.  Such review shall not relieve the Contractor of his responsibility for 
errors or omissions in the shop drawings or of his responsibility for meeting all 
requirements of the Contract Documents.  The Contractor is responsible for 
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quantities and dimensions to be confirmed and correlated at the job site, for 
information that pertains solely to fabrication processes or to techniques of 
construction and installation and for coordination of the work of all subtrades. 

.5 The Engineer reserves the right to require the Contractor to make any changes in 
the Contractor's drawings and/or his specifications which may be necessary, in the 
opinion of the Engineer, to make the finished product conform to the requirements 
and intent of these specifications. 

.6 Any fabrication completed prior to shop drawing approval shall be at the 
Contractor's risk. 

1.7 Instruction and Service Manuals 
.1 Provide one (1) hard copy and one (1) soft copy of instruction and service manuals 

c/w spare parts lists for all of the equipment supplied by the contractor, including but 
not limited to the following: 
.1 Boilers, 
.2 Control valves, 
.3 Manual Valves, 
.4 Pumps, and 
.5 All other mechanical systems. 

.2 Coordinate and bind with manuals provided by electrical subcontractor. 

.3 Manuals are to be bound in a 3 ring hard cover binder with the name of the project 
and facility clearly labelled. 

.4 Manuals shall contain at least the following: 
.1 Title page. 
.2 Table of contents. 
.3 Drawings and manufacturers' specifications for each specific item of 

equipment supplied including model numbers and serial numbers. 
.4 Maintenance and operating instructions where applicable 
.5 Electrical connection drawings, control schematic, control shop drawings and 

sequence of operations for all major equipment. 

1.8 Equal and Alternate Equipment 
.1 Should the Contractor propose to substitute equipment having different dimensions 

or requiring connections or piping layout at variance with the drawing, it shall be the 
Contractor's responsibility to submit a detailed drawing showing how proposed 
substitute equipment is to be installed and connected in the available space.  Any 
proposed variations from contract drawings shall be specifically indicated. 

.2 Where two or more items of equipment or materials of similar design are to be 
installed, they shall be the products of one manufacturer. 

.3 Equipment, other than that specified, which has been approved by the Engineer as 
“equal” 5 days prior to the closing of quotation period may be substituted at the 
Contractor's discretion provided aforementioned conditions are met. 
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.4 Equipment, other than that specified, which may be approved by the Engineer as an 
“alternate” following the closing of the quotation period, may be substituted by the 
Contractor at the discretion of the Engineer provided suitable adjustment of contract 
price is negotiated. 

.5 Equipment, other than that specified, which has been installed but not approved by 
the Engineer, may be rejected.  In this case the equipment shall be removed, and 
approved equipment installed, at the Contractor's expense. 

.6 The Contractor shall be responsible for all expenses incurred in the work of other 
trades made necessary because of substitution. 

1.9 Related Work 
.1 General Requirements   Section Divisions 00 & 01 

.2 Enclosure     Division 13 

.3 All Mechanical Sections  Division 15 

.4 Electrical      Division 16 

1.10 Quality of Workmanship and Materials 
.1 All materials contemplated by these specifications and the plans accompanying 

them, unless otherwise stated, must be new and at all times open to the inspection, 
acceptance or rejection of the Owner, but any omission or failure on the part of the 
Owner to disapprove or reject any work or material shall not be construed to be an 
acceptance of any defective work or material. 

.2 All equipment shall be installed in accordance with Manufacturer's printed 
installation directions.  Erect equipment in neat and workmanlike manner, align, 
level and adjust for satisfactory operation.  Install so that connecting of piping and 
accessories can be made readily so that all parts are easily accessible for 
inspection, maintenance and repair. 

.3 Work which does not conform to standards accepted by the Owner’s Engineer and 
the trade may be rejected by the Engineer. The Contractor shall redo rejected work 
to the accepted standard at no cost to the Owner. 

.4 Work shall be carried out only by qualified tradesmen. 

.1 Submit qualifications.  

.2 Welders shall meet British Columbia Safety Authority (BCSA) requirements. 

.5 Conform to all standard specifications referenced herein. 

1.11 Reference Standards 
.1 ANSI/ASME Boiler and Pressure Vessel Code, Section VIII, Division 1 

.2 ANSI/ASME B31.1 Power Piping 

.3 ANSI B32.1 Metal Products 
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.4 CSA CAN3-S16.1-M Steel Structures for Buildings (Limit State Design) 

.5 CSA W59-M Welded Steel Construction (Metal Arc Welding) 

.6 CSA W47.1 Certification of Companies for Fusion Welding of Steel Structures. 

1.12 Submittals 
.1 Provide shop drawings for all fabricated steel piping, supports and appurtenances, in 

accordance with Section 01330. 

.2 Submit manufacturers’ literature and catalogue information for all valves and 
equipment. 

.3 Bid Requirements: 

.1 Bid Form (Refer to Division 00) 

.2 Compliance Statements for project specifications  

.3 Product Data 

.4 Mechanical Room Layout 

.5 System P&ID. 

.4 Post Award Requirement 

.1 Update all relevant Bid Submittals 

.2 Quality Control Plan 

.3 Product Data 
   .1 Manufacturer’s name, 

.2 Technical Data sheets, and 

.3 Quality certifications. 
.4 Shop Drawings 

.5 Submit welder qualifications (WPQ) and welding procedures (WPS) as 
specified by ASME B31.1 Section 127.5. 

.6 Delivery Schedule 

.7 Mill Certificates 

.8 Supplier Installation Guidelines 

.9 Isometrics inside containerized boiler plant 

.10 Submit list of recommended spare parts with current prices for valves and 
equipment 

.11 Samples: Welders must demonstrate their qualifications and be certified.  
Witnessed welding will be required. 

1.13 Substantial and Total Performance 
.1 Prior to requesting an inspection for Substantial Performance, provide a complete 

list of items which are deficient. 
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.2 The following shall be an outline checklist of the minimum requirements to be met 
by the contractor prior to the Owner’s Engineers’ Substantial Performance by the 
contractor. 

Inspection: 

.1 Complete Commissioning Checklists. 

.2 Balancing Report. 

.3 Final Plumbing Inspection Certificate from local plumbing inspector. 

.4 Controls Commissioning, Checklist and 15 day trend logs for all major 
equipment. 

.5 Fire stopping. 

.6 Seismic Engineers inspection of all Seismic restraints and schedule C letters 
of assurance. 

.7 Final As-Built Drawings ready for review. 

.8 Maintenance and operation manuals, ready for review. 

.3 Prior to Total Performance Inspection provide declaration in writing that deficiencies 
noted at time of substantial performance inspection have been corrected and the 
following items completed prior to the total performance inspection: 

.1 Submit final water balance reports. 

.2 Submit final operating and maintenance manuals. 

.3 Complete final calibration. 

.4 The Owner’s Engineer shall visit as they see fit, for the purpose of total performance 
inspection.  

 
END OF SECTION 
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PART 1 GENERAL 

1.1 Work Included 
.1 This Section covers process mechanical piping, fittings, valves, supports and 

appurtenances, as shown on the drawings and described in the related Sections. 

.2 Provide all labour, materials and incidentals required to construct complete and 
operable mechanical piping systems, regardless of whether such are specifically 
called for in the Drawings or Specifications. 

.3 Read this Section in conjunction with the Drawings and Contract Documents, 
particularly the piping specifications.  Where there is a conflict, the Engineer shall be 
notified to resolve it.  The Engineer has the right to apply the more stringent 
requirement in such cases. 

.4 All piping shall be cleaned, tested and protected before leaving the factory. 

1.2 Related Work 
.1 Section 15010 Basic Mechanical Methods 

.2 Section 15099 Pipe Specification Sheets 

.3 Section 15108 Valves 

.4 Section 15109  Valve Specification Sheets 

.5 Section 15280 Insulation for Field-insulated Piping 

.6 Section 15260  Hangers 

1.3 Quality Assurance  
.1 Work shall be carried out only by qualified tradesmen. 

.2 Submit qualifications.  

.3 Welders shall meet British Columbia Safety Authority (BCSA) requirements. 

.4 Conform to all standard specifications referenced herein. 

1.4 Reference Standards 
.1 ANSI/ASME Boiler and Pressure Vessel Code, Section VIII, Division 1 

.2 ANSI/ASME B31.1 Power Piping 

.3 ANSI B32.1 Metal Products 

.4 CSA CAN3-S16.1-M Steel Structures for Buildings (Limit State Design) 

.5 CSA W59-M Welded Steel Construction (Metal Arc Welding) 

.6 CSA W47.1 Certification of Companies for Fusion Welding of Steel Structures. 
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1.5 Delivery, Storage and Handling 
.1 Protect all piping and valves from weather and from all damage. 

1.6 Piping Specification Sheets 
.1 The Piping Specification Sheets (Section 15099) detail the technical requirements 

for each type of piping system, commodity, and service. 

.2 The Piping Specification Sheets do not include requirements such as piping 
supports and other items required.  

PART 2 PRODUCTS 

2.1 General 
.1 All products shall conform to Section 15099 - Piping Specification Sheets. 

.2 All products shall be new, undamaged, and free from rust and defects. 

.3 All products of a similar nature shall be the product of a single manufacturer.  

2.2 Flanges 
.1 Material: 

.1 Forged steel to ASTM A105 and ASTM A181 

.2 Provide raised-face flange, except when matching an equipment or instrument 
connection.  

.2 Dimensions: 

.1 NPS 24 and less: to ASME B16.5. 

.2 NPS 30 and above: to ASME B16.47, series A. 

.3 Other dimension and/or drilling pattern standard may be required to mate 
equipment flanges. 

.4 Contractor shall verify with manufacturer’s data the flange type and size of all 
free-issued items (equipment, valve, instrument, etc.) provided by the owner. 

.3 Bolts and Nuts: 

.1 To ASTM A193 B-7 and A194-2H. 

.4 Gaskets : 

.1 Material: stainless steel with graphite filler material. 

.2 Thickness: steel 3.2 mm (1/8”), graphite 4.8 mm (3/16”). 

.3 Rating: refer to Section 15099. 

.4 Conforms to ASME B16.20. 

.5 Gaskets to be one piece full diameter flange with precision located holes to 
match the flange bolt pattern. 
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.6 Install to supplier recommendations. 

2.3 Strainers 
.1 “Y” Type. 

.2 Rating: refer to Section 15099. 

.3 Screen shall be 5/32 inch. 

.4 Effective screen area shall be minimum 2.5 times the pipe size. 

2.4 Pipe Sleeves 
.1 All pipes, drains and vents passing through concrete walls shall be cast in place with 

seepage collars as detailed on the drawings.  Where seepage collars are not shown 
a threaded fitting shall be used as a seepage collar. For existing walls, only coring is 
permitted. 

.2 Where pipes pass through floors, sleeves shall be used as specified herein. 

2.5 Flange Isolation Gaskets 
.1 Where indicated on the drawings, install in the place of flange gaskets, isolation 

gaskets to the following requirements: 

.1 Gaskets to be full diameter flange insulating gaskets with precision located 
holes to match the flange bolt pattern, phenolic with nitrile seal elements. 

.2 Insulating sleeves to be 0.79 mm thick wall, polyethylene.  

.3 Insulating bolt washers to be 3.97 mm thick, polyethylene. 

.2 Provide PSI Type >E= Linebacker gaskets c/w sleeves and washers to the above 
requirements, available from Bedford Pipe & Engineered Products Ltd. Burnaby, 
B.C. (604) 291-6271, or approved equal. 

.3 Install to manufacturer’s recommendations, including bolt tightening sequence. 

2.6  Pressure Gauges (Hot Water) 
.1 110 mm dial gauge with black lettering (dual scale kPa and PSI). 

.2 Range: 0 – 1,379 kPa. 

.3 Connection ½” NPT – lower mount stainless steel 304. 

.4 Accuracy: 1.0%. 

.5 Stainless steel tube and case with glass or acrylic window with front calibration. 

2.7 Temperature Gauges (Hot Water) 
.1 125 mm dial gauge with adjustable angle, stainless steel case and glass or acrylic 

window. 

.2 Bimetallic hermetically sealed with stainless steel stem extending to 40-60% of pipe 
diameter. 
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.3 ½” NPT thermowell with a 50 mm extension for pipe insulation. 

.4 Range: 0 - 125°C. 

.5 Accuracy: 1%. 

PART 3 EXECUTION 

3.1 General Piping System Installation Requirements 
.1 Carefully place and support all pipe at proper lines and grades; where possible slope 

to permit complete drainage. 

.2 Blow or flush all piping clean after assembly and before connecting to equipment. 

.3 Handle pipes with care at all times and use equipment designed for the purpose.  
Replace any pipe damaged in handling or installing. 

.4 Install and join pipe in accordance with manufacturer’s written instructions and good 
practice. 

.5 Repair factory coatings at field cuts or where otherwise damaged.   

3.2 Installation 
.1 General: 

.1 Installation shall conform to the provisions of latest release of ASME B31.1 
and CSA B51. 

.2 Installation shall conform to the British Columbia Safety Authority (BCSA).  

.3 Follow supplier installation recommendations. 

.4 Provide standard weight iron pipe size brass nipples and adapters where 
copper lines connect to fixtures. 

.5 Pipe to pipe branch connections shall not be used. 

.6 Ream all cut tube and pipe ends to the full inside diameter at the tube or pipe 
to remove burrs. 

.7 Remove any burrs on the outside of cut tube and pipe ends. 

.8 Provide air vents and drains on pipelines wherever indicated on drawings 
AND manual vent / drain at any high / low point, even if air vent or drain is not 
shown on drawings. 

.9 Spring supports shall be locked during testing. Follow supplier 
recommendations for locking methods. 

.2 Isometrics: 

.1 Provide detailed isometric schematics of the piping system. 
 i. Provide one isometric schematic for each line, and 
 ii. Provide Weld Maps for all welds. 

.2 The isometric schematic shall contain the following data as a minimum: 
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All shop weld joints and field weld joints 
i. Online valves type and location 
ii. Pipe supports type and location 
iii. Pipe anchor points location 
iv. Straight piping sections length and elevation, and branch angles, and 
v. Isometric spool numbering. 

.3 The Weld Maps shall contain the following data as a minimum 
i. Welder ID no. for shop-welded joints 
ii. Weld number 
iii. Weld joints subjected to non-destructive test (NDT), and 
iv. Welding procedure specification number. 

.3 Permissible Threaded Pipe and Bolt Assemblies: 

.1 All threaded pipe shall be free of metal shavings. Excess cutting oil shall be 
removed from pipe. 

.2 Only use a Teflon paste type pipe lubricant for threaded assembly.  Teflon 
tape is prohibited. 

.3 Teflon tape and alternate paste or liquid lubricants are unacceptable. 

.4 When utilizing machine-threaded assemblies for piping connection (i.e. 
flanges), an anti-seize lubricant shall be applied to machine threads. 

.5 All machine-threaded assemblies shall be a minimum of Grade 5 material 
domestic manufacture. 

.4 Permissible Welded Assemblies: 

.1 Weld rings:   
i. Prepare pipe as recommended by manufacturer. 

.2 Butt welds:   
i. Prepare pipe ends in accordance with ASME B31.1. 

.3 Weldolets:   
i. Required at branch connections where the branch diameter is smaller than 

the header diameter. 
ii. Reducing tee may be provided, subject to the Engineer acceptance. 
iii. Remove slag from inside pipe following installation on 6 inch and larger 

shop fabrications. 
.4 Sockets: 

i. Small diameter sockets for instruments, vent, drain, etc. to be rated for 
3,000 PSI. 

.5 Caps:   
i. Use butt-welded caps installed in accordance with ASME B31.1. 

.6 Elbows: 
i. Use butt-welded fittings. 
ii. Elbows to be long radius only, except where indicated on drawings or as 

stated in Section 15099 

.7 Reducers: 
i. Concentric transitions shall be used on vertical piping system, unless 

otherwise indicated on drawings. 
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ii. Eccentric transitions shall be used on horizontal piping systems, unless 
otherwise indicated on drawings. 
• Install flat-on-top for types S01 and S03 unless indicated otherwise. 
• Install flat-on-bottom for types S02 unless indicated otherwise. 

.8 Tees: required at branch connections where a standard reducing tee fitting is 
available. 

.5 Welder Qualifications 

.1 Qualify welding process and operator for piping according to ASME “Boiler 
and Pressure Vessel Code”, section IX: “Welding and Brazing Qualifications”. 

.2 On-line welder qualification will be applied by radiographing the first three 
different production welds of each welder. 

.3 Comply with provisions of ASME B31 series “Code of Pressure Piping”. 

.6 Pipe Welding: 

.1 All welding of piping shall be performed in accordance with the latest edition of 
the Code for Pressure Piping ASME B31.1 and CSA B51. 

.2 All welders performing under these specifications shall have been fully 
qualified in accordance with the test requirements of Section IX of the ASME 
Boiler Code.   

.3 Each welder’s certificate of qualification shall be supplied to the Engineer 
before any welding is performed.   

.4 Provide welding procedure specification and procedure qualification record for 
each type of weld joint to be used. 

.5 Each welder shall identify his/her work by stamping each weld, indicating joint 
number and welder ID number. The contractor's name (in abbreviation form or 
initial), shall prefix the welder's number, thus identifying the entire work.  Each 
welder shall identify his/her work by stamping each weld, indicating joint 
number and welder ID number.  The contractor’s name (in abbreviation form 
or initial), shall prefix the welder’s number, thus identifying the entire work. 

.6 Tack welds during fabrication shall be made by certified welders 

.7 Each welder must carry an identification badge while working.  Badge shall be 
presented to the Engineer representative on request. 

.7 Process Piping: 

.1 Install systems in accordance with ASME B31.1 and CSA B51 

.2 Perform welding in accordance with ASME Standards 

.3 Pitch at 1 mm/m for drainage and air elimination 

3.3 Quality Control 
.1 Delivery on site of all piping and fittings: 

.1 Prior to delivery, the Mill Test Report (MTR) shall be submitted to the Engineer 
for review and acceptance of material. 
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.2 Upon delivery to the site of all pipes, the Contractor shall verify that the 
materials received match the MTR submitted by the Contractor’s supplier and 
that it complies with the specifications.    

.3 If there is a discrepancy between the documentation and the identification 
markings on the material or the materials specified, the delivery shall be 
rejected without any costs to the Owner. 

.4 The Contractor shall protect pipe and fittings from oxidation due to the 
elements or water. 

.2 Pre-fabrication of piping spools: 

.1 The Contractor shall maintain a proper control and traceability documentation 
to verify compliance with the applicable codes and standards and with the 
Specifications. 

.2 The Engineer shall be provided free access to the Contractor’s fabrication 
shop at any time during the fabrication of the piping spools. 

.3 The Engineer will review the produced piping spools and control the 
documents at the Contractor’s Workshop prior to delivery on site. 

.4 When the piping spools are fabricated on site instead of at the Contractor’s 
shop, the same requirements apply. 

.3 Welder’s qualifications: 

.1 Welder certificates shall be signed by the Contractor and a third party 
Inspector certifying that all welder and operator qualifications comply with the 
latest edition of the Code for Pressure Piping, ANSI/ASME B31.1 and all 
addenda. 

.2 All welders performing under these specifications shall have been fully 
qualified in accordance with the test requirements of Section IX of the ASME 
Boiler Code.  

.3 The Owner’s representative may disqualify any welder based on observed 
competence and/or ability to complete quality work. 

.4 Contractors shall utilize the following ASME forms.  All copies shall be 
submitted to the Engineer for review and final acceptance: 
i. Welding Procedures Specification (WPS) - Form QW-482. 
ii. Procedure Qualifications Record (PQR) - Form QW-483. 
iii. Welding Operator Qualifications (WPQ) - Form QW-484. 

.5 Provide welding procedures and welding procedure qualification for each type 
of weld joint to be used. 

.6 Each welder shall identify his/her work by stamping each weld, indicating joint 
number and welder ID number. The contractor's name (in abbreviation form or 
initial), shall prefix the welder's number, thus identifying the entire work. 

.7 Each welder must carry an identification badge while working.  Badge shall be 
presented on request. 

.8 Inspection and testing. 
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i. All welds shall be inspected 100% by visual examination. 
ii. Each weld shall be filed as necessary before inspection. 
iii. Clean each weld with a power brush to remove slag, platter, etc.  
iv. Provide all material, tools, and labor to execute non-destructive tests 

(NDT). 
v. Contractor shall hire an approved 3rd party for all non-destructive testing 

in accordance to ASME B31.1.  All non-destructive testing shall be 
included in the Contractor’s price 

.9 Weld radiographic examination: 
i. 20% of all welded joints for above ground and 100% for all underground 

shall undergo radiographic examination.  Contractor shall coordinate with 
the Engineer for all welds to be tested. 

ii. Any rejected weld shall be repaired and tested at the Contractor’s 
expense.  The Engineer shall select an extra weld for inspection for every 
rejected weld by the same welder at no extra cost to the Owner. 

iii. Excessive rejected welds by the same welder may disqualify a welder 
from any further work on site, at the discretion of the Engineer. 

iv. Where radiographic examination is not possible, ultrasonic examination 
may be used, with the Engineer’s permission. 

.10 Ultrasonic examination may be used: 
i. To verify the minimum pipe thickness after grinding. 
ii. For initial testing of automatic welds. 
iii. Where radiographic examination does not clearly show compliance of the 

weld. 
iv. Where radiographic examination is prohibited for safety concerns. 

.11 Magnetic particle examination may be used: 
i. For fillet welds. 
ii. Any re-beveling. 
iii. On completion of weld repairs. 
iv. On removal of arc strikes. 

3.4 Pressure tests 
.1 General 

.1 The use of additives, liquids, compounds and similar substances in pipe 
systems to provide a leak free system is prohibited. 

.2 Valves shall not be used for dead ending a pressure test pipe section. Blind 
flanges / end caps can be utilized. 

.3  Pressure Test limits shall be as per Section 15099. 

.2 Pressure test requirements: 

.1 All piping shall be hydro-tested as indicated by the Engineer. 

.2 Initial and final pressure tests shall be witnessed by the Owner 
Representative. 

.3 Notify the Engineer one week prior to scheduled test date. 

.4 Submit piping pressure test method statement prior to proceeding to any 
pressure test.  
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.5 Submit test report for all pressure tests. 

.6 All Primary piping shall be registered with British Columbia Safety Authority 
(BCSA). It is the responsibility of the Contractor to coordinate with BCSA for 
all relevant tests inspections. 

.7 Process piping pressure test: 
i. 1,655 kPa (240 PSI). 

.8 Costs for pressure testing shall be borne by the Contractor. 

.9 Contractor to hire approved third party for pressure testing. 

.10 All pressure testing for underground piping shall include a timer chart 
assembly. 

3.5 Piping Through Concrete, Masonry and Walls 
.1 Where pipe passes through walls, exercise extreme care to insure that joints are 

watertight. 

.2 Free pipe of all dirt and grease to secure a tight bond with concrete. 

3.6 Tolerances for Pipe Installation 
.1 Install inside piping precisely to the dimensions shown on drawings. 

.2 Cast sections of major piping into place only after piping has been assembled in 
place.  Spool pieces may be substituted for long delivery items. 

3.7 Unions 
.1 Unless pipe is flanged, provide unions in all piping connections to all items of 

equipment to permit the removal of each and every device without dismantling the 
pipe. 

3.8 Flushing, Cleaning and Passivation 
.1 Supply all temporary equipment and bypasses required for pipe flushing. 

.2 Supply manpower to remove all temporary bypasses after the completion of the 
flushing and to complete connections to equipment. 

.3 Provide all the manpower, tools, chemicals and equipment required for the flushing, 
cleaning, and passivation as instructed by the Engineer.   

.4 Flushing, cleaning, and passivation procedures for all piping networks are 
summarized in Section 15736. 

 
END OF SECTION 
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Type S01  Carbon Steel Process Piping 
Service Hot Water (above ground) 
Operating Pressure rating 1,104 kPa (160 psi) 
Temperature rating 120°C 
Test Condition 1,655 kPa (240 psi) for 120 minutes 
  

Item Sizes Specification 
Basic Material 
& Reference 
Standard 

2 inch and less • Plain Ends 
• ASTM A106, grade A seamless, or  
• ASTM A53, grades B seamless 

2½ inch to  
12 inch 

• Beveled ends 
• ASTM A106, grade A seamless, or  
• ASTM A53, grade B seamless or electric 

resistance welded 
14 inch and 
above 

• Beveled ends 
• ASTM A106, grade A seamless, or  
• ASTM A53, grade B seamless or electric 

resistance welded, or 
• API 5L double submerged arc welded 

Thickness 2 inch and less ASME B36.10, schedule 80  
2½ inch to  
12 inch 

ASME B36.10, schedule 40 

14 inch to  
24 inch 

ASME B36.10, standard weight (0.375”) 

Fittings / Joints ¾ inch and 
below 

threaded socket fittings, material to ASTM A105 and 
dimensions to ASME B16.11 

1 inch to 2 inch welded socket fittings, material to ASTM A105 and 
dimensions to ASME B16.11 

Above 2½ inch  butt-welded, black steel with bevelled ends for welding, 
to ASME B16.9, same wall thickness as pipe (Elbows 
shall be long radius) 

Welding Outlets 14 inch to  
24 inch 

Weldolets, sockolets and thredolets to ANSI B16.9, 
ANSI B16.11 and ANSI B31.1 

Insulation All As per Section 15280 
Notes 
1. All exterior piping (e.g. within a manhole) shall be painted with an alkyd primer (minimum 

dry film thickness of 3 mils) suitable for 120°C and a compatible epoxy coating (minimum 
dry film thickness of 3 mils). 

 
 

END OF SECTION 
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PART 1 GENERAL 

1.1 Work Included 
.1 This Section includes all labour, materials and incidentals for complete and operable 

valves, operators and appurtenances as shown on the drawings and specified 
herein. 

.2 Read this Section in conjunction with the Drawings and Contract Documents, 
particularly the piping specifications.  Where there is a conflict, conform to the most 
stringent requirements. 

1.2 Related Work 
.1 Section 15098     Hot Water Piping 

.2 Section 15099   Piping Specification Sheets 

.3 Section 15109   Valves Specification Sheets 

1.3 Quality Assurance and Reference Standards 
.1 Work shall be carried out only by qualified tradesmen. 

.2 Conform to all standard specifications referenced herein. 

1.4 Submittals 
.1 Submit manufacturer’s literature and catalogue information for all valves and 

actuators prior to ordering any materials. 

.2 Submit list of recommended spare parts with current prices for valves and 
equipment. 

1.5 Delivery, Storage and Handling 
.1 Protect all valves from weather and from all damage.  

1.6 Valve Specification Sheets 
.1 The Valve Specification Sheets (Section 15109) detail the technical requirements for 

each type of valve specified, including the valve materials, performance 
requirements and reference specifications.  

.2 The Valve Specification Sheets do not necessarily include requirements such as 
actuator supports and other items required.   

.3 All valves of a particular code shall be from the same manufacturer. 
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PART 2 PRODUCTS 

2.1 General  
.1 All products shall conform to the Valve Specification Sheets. 

.2 Named Acceptable Products are given in the Valve Specification Sheets to define 
basic materials and performance criteria required for each valve type.   

.3 All products shall be new, undamaged, and free from rust and defects. 

.4 All products of a similar nature shall be the product of a single manufacturer. 

2.2  Definitions 
.1 Abbreviations used in Detailed Valve Specification Sheets: 
 

AR - Air Release 
BP - Backflow Preventer 
BV - Ball Valve 
CV - Check Valve 
NV - Needle Valve 
PR - Pressure Reducing/Relief Valve  
SV - Slam Shut Valve 

PART 3 EXECUTION 

3.1 Installation Requirements 
.1 All valves shall be installed as per supplier recommendations. 

.2 All valves shall be installed in a cracked open position. 

3.2 Chain Operators 
.1 Provide chain operators for valves located 2,200 mm or higher above finished floor 

level. 

.2 Extend chain to an elevation of 1,500 mm above finished floor level. 

3.3 Vents and Drains 
.1 All vents and drains shall be 1 inch type BV-01 unless stated otherwise. 

.2 All drains shall be furnished with an elbow. 

.3 All vents and drains shall be furnished with a plug. 

.4 Provide drains at all low points and for all strainers. 

.5 Provide vents at all high points. 
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3.4 Check Valves 
.1 One Check valve shall be installed downstream each pump or as stated in the 

drawings. 

.2 Provide a minimum of three (3) diameters of straight length upstream of check 
valves. 

 
END OF SECTION 
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Automatic Air Release Valve AR-01  
General  
Description Lever type air release valve  
Basic Material & Reference Standard  Cast iron ASTM A126, Class B 
Ends NPT female connections 
Pressure rating 1,104 kPa (160 psi) 
Temperature rating 120°C 
Size Range 3/4” inlet, 3/8” outlet 
Service Hot Water 
Materials  
Body Cast iron ASTM A126, Class B 
Cover Cast iron ASTM A126, Class B 
Float 304 stainless steel 
Float Arm 304 stainless steel 
Valve Head EPDM 
Coating Epoxy  
  
Note For locations higher than 2.2 m, valve discharge piping with 

a BV-01 valve shall be routed to 1.5 m above floor level.  
Piping size to match valve outlet. 

Approved Models 
Spirax Sarco 13WHS   
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Double Check Backflow 
Preventer 

BP-01 

General  
Description Reduced Pressure Zone Backflow Preventer 
Basic Material & Reference Standard  316 Stainless Steel 
Ends NPT 
ANSI Class  n/a 
Pressure rating 1,104 kPa (160 psi) 
Temperature rating 75 deg. C 
Size Range 8 - 50 mm 
Service Domestic water 
Materials  
Body Bronze 
Notes 

1. Provide bronze strainer 
 
Approved Models 
Watts Series 009QT-s Approved equal 
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Ball Valve BV-01 
General  
Description Two-piece steel ball valve 
Basic Material & Reference Standard  Carbon steel  
Ends Socket welded for NPS 1” and above 

Threaded for NPS 7/8” and below (refer to 15099) 
Pressure rating 1,104 kPa (160 psi) 
Temperature rating 120°C 
Size Range ½” to 1½” 
Service Hot water vents and drains 
Materials  
Body Carbon steel, 2-piece 
Ball Stainless steel, full port 
Seat Teflon 
Shaft Stainless steel (note 1)  
Operator 
Handle Epoxy coated steel 
  
Notes 
1.  Blowout-proof shaft required. 
 
 
Standard of Acceptance 
Apollo Valves Series 72-140  
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Ball Valve BV-02 
General  
Description Welded Ball Valves 
Basic Material & Reference Standard  Carbon Steel 
Ends Beveled weld end / Flanged 
Pressure rating 1,104 kPa (160 psi) 
Temperature rating 120°C 
Size Range 1” to 6” 
Service Hot Water 
Materials  
Body Sch 40 Carbon Steel 
Ball 304 Stainless Steel 
Seats O-Ring Teflon (PTFE) 
Shaft 304 Stainless Steel 
Operator 
Lever actuator  Epoxy coated steel construction. 

 Provision for padlocking. 
Notes 
 
 
Standard of Acceptance 
API – Broen Ballomax  Armour Valve – Bohmer  

 

RFQ 1220-040-2014-001 District Energy System Phase 1 - Containerized Boiler Plant Page 100 of 187



 
RfQ# 1220-040-2014-001  SECTION 15109 
City of Surrey DES Phase 1  VALVES SPECIFICATION SHEETS 
Containerized Boiler Plant (C01)  PAGE 5 of 8 
  
 

 
Kerr Wood Leidal Associates Ltd.  Rev. 0, 2014-02-10 

 
Silent Check  Valve CV-01 
General  
Description Wafer Type Silent Check Valve 
Basic Material & Reference Standard  Carbon Steel 
Ends Wafer type 
ANSI Class  150 or 300 
Pressure rating 1,104 kPa (160psi) 
Temperature rating 120 deg C 
Size Range 2 inch to 10 inch 
Service Discharge of Hot Water Pumps 
Materials  
Body Carbon Steel 
Trim Stainless steel 
Spring Stainless steel 
  
  
NOTES 
1.   
 
 
STANDARD OF ACCEPTANCE 

Mueller 103-MDT  
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Needle Valve NV-01 
General  
Description Needle Valves 
Basic Material & Reference Standard  Carbon Steel 
Ends NPT 
Pressure rating 10,000 kPa @ 37°C 
Temperature rating 120°C 
Size Range ½” 
Service Hot Water gauges only 
Materials  
Body Sch 40 Carbon Steel 
Stem 416 Stainless Steel 
Packing Teflon 
 
Standard of Acceptance 
Kertotest N28 

 
Pressure Relief Valve PR-01 
General  
Description Direct-operated, spring loaded pressure relief valve 
Basic Material & Reference Standard  Bronze B584 Alloy 84400 
Ends ¾”-1.5” NPT inlet 
Pressure rating 1,104 kPa (160 psi) 
Temperature rating 120°C 
Size Range ¾” 
Service Hot Water 
Setting 150 psi 
Materials  
Body Bronze 
Disc/Retainer Stainless Steel 
Seat/Seal Buna-N 
Approved Models 
Kunkle model 918  
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Slam Shut Valve SV-01 
General  
Description Pressure control valve 
Basic Material & Reference Standard  CSA 6.18, CSA 6.22 
Ends Flanged  
Pressure rating 1,104 kPa (160 psi) 
Temperature rating 60°C 
Size Range 12 – 25 mm 
Service Natural Gas and Propane 
Setting 15 psi 
Materials  
Body Steel 
Shutter Steel 
O-ring MBR nitrile rubber or FKM 
Diaphragm MBR nitrile rubber or FKM 
Springs Steel 
Approved Models 
Bryan Donkin Model 290 Emerson BM5 
Approved equal  
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Main gas pressure regulator PR-02 
General  
Description Natural gas pressure reducing regulator  
Basic Material & Reference Standard  Cast iron  
Ends Class 150 flanged 
Pressure rating 862 kPa (125 psi) 
Outlet Pressure Range 2 to 10 psig 
Temperature Rating -29°C to 82°C 
Size Range 3” inlet, 3” outlet 
Service Natural gas 
Materials  
Body Cast iron ASTM A126, Class B 
Cage CF8M stainless steel 
Seat Ring 316 stainless steel 
Actuator Steel casing with steel bonnet 
Pilot Aluminum 
  
Approved Models 
Fisher 1098-EGR   

 
Condensing boiler gas 
pressure regulator 

PR-03 

General  
Description Natural gas pressure reducing regulator 
Basic Material & Reference Standard  Cast iron 
Ends NPT 
Pressure rating 1,207 kPa (175 psi) 
Temperature rating -30°C to 66°C 
Outlet pressure range 14” to 4“ W.C. 
Size Range 1.5” inlet, 1.5” outlet 
Service Natural gas 
Materials  
Body Gray cast iron 
 
Approved Models 
Fisher CS820 Approved equal 

END OF SECTION 
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PART 1  GENERAL 

1.1 Section Includes 
.1 Hangers and supports for mechanical piping. 

1.2 Related Sections 
.1 Division 15 Section: 15098 – Hot Water Piping. 

.2 Division 15 Section: 15099 – Piping Specification Sheets. 

1.3 References 
.1 American Society of Mechanical Consultants (ASME):  

1. B31.1 - Power Piping (SI Edition). 
2. B31.3 - Chemical Plant and Petroleum Refinery Piping. 
3. B31.9 - Building Services Piping. 

.2 ASTM International (ASTM):  
1. A36 - Standard Specification for Carbon Structural Steel. 
2. A47 - Standard Specification for Ferritic Malleable Iron Castings. 
3. A48 - Standard Specification for Gray Iron Castings. 
4. A53 - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-

Coated, Welded and Seamless. 
5. A123 - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron 

and Steel Products. 
6. A240 - Standard Specification for Chromium and Chromium-Nickel Stainless 

Steel Plate, Sheet, and Strip for Pressure Vessels and for General 
Applications. 

7. A387 - Standard Specification for Pressure Vessel Plates, Alloy Steel, 
Chromium-Molybdenum. 

8. A515 - Standard Specification for Pressure Vessel Plates, Carbon Steel, for 
Intermediate-and Higher-Temperature Service. 

9. A536 - Standard Specification for Ductile Iron Castings. 
10. A575 - Standard Specification for Steel Bars, Carbon, Merchant Quality, M-

Grades. 
11. A668 - Standard Specification for Steel Forgings, Carbon and Alloy, for 

General Industrial Use. 
12. A1011 - Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon, 

Structural, High-Strength Low-Alloy and High-Strength Low-Alloy with 
Improved Formability. 

13. B633 - Standard Specification for Electrodeposited Coatings of Zinc on Iron 
and Steel. 

.3 Manufacturers Standardization Society of The Valve and Fittings Industry (MSS) 
Standard Practices: 
1. SP-58 Pipe Hangers and Supports - Materials, Design and Manufacture. 
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2. SP-69 Pipe Hangers and Supports - Selection and Application. 
3. SP-77 Guidelines for Pipe Support Contractual Relationships. 
4. SP-89 Pipe Hangers and Supports - Fabrication and Installation Practices. 
5. SP-90 Guidelines on Terminology for Pipe Hangers and Supports. 
6. SP-127 Bracing for Piping Systems Seismic-Wind-Dynamic Design, Selection, 

Application. 

1.4 Submittals 
.1 Product Data:  Manufacturer's data sheets on each product to be used, including: 

1. Preparation instructions and recommendations. 
2. Load capacity and sizing schedules specific to Project. 
3. Installation methods. 

.2 Certifications: 
1. Product certificates signed by Manufacturer certifying materials comply with 

specified performance characteristics, criteria, and physical requirements.  
Certificates shall meet specific code requirements and shall be available upon 
request. 

.3 Shop Drawings: 
1. Bases, hangers and supports. 
2. Connections to equipment and structure. 
3. Structural assemblies. 

.4 Closeout Submittals: 
1. Warranty: Warranty documents. 
2. Operation and Maintenance Data: Operation and maintenance data for 

installed products in accordance with Division 1 Closeout Submittals 
(Maintenance Data and Operation Data) Section.  Include methods for 
maintaining installed products, precautions against cleaning materials, and 
methods detrimental to finishes and performance. 

1.5 Quality Assurance 
.1 Manufacturer Qualifications: 

1. Manufacturing facilities shall be registered to ISO 9001.2000 and assessed to 
ISO 9000.2000 standard.  A copy of the current certificate shall be available 
upon request. 

.2 Installer Qualifications: 
1. Utilize an installer experienced in performing work of this section who is 

experienced in installation of work similar to that required for this project and 
per the minimum requirements of MSS SP-89. 

.3 Conduct pre-installation meeting to verify project requirements, coordinate with 
other trades, and establish condition and completeness of substrate. Review 
Manufacturer's installation instructions and Manufacturer's warranty requirements. 
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1.6 Delivery, Storage, and Handling 
.1 Store products in Manufacturer's unopened packaging until ready for installation. 

.2 Store and dispose of solvent-based materials and materials used with solvent-based 
materials, in accordance with requirements of local authorities having jurisdiction. 

1.7 Project Conditions 
.1 Maintain environmental conditions (temperature, humidity, and ventilation) within 

limits recommended by Manufacturer for optimum results.  Do not install products 
under environmental conditions outside Manufacturer's absolute limits. 

1.8 Warranty 
.1 Manufacturer's Warranty: submit, for Owner's acceptance Manufacturer's standard 

warranty document executed by authorized company official. Manufacturer's 
warranty is in addition to, and not a limitation of, any other rights the Owner may 
have under Contract Documents. 

PART 2  PRODUCTS 

2.1 General 
.1 All pipe hangers shall be in accordance to MSS-SP 58, ASME B31.1 and CSA B51. 

.2 Contractor is fully responsible for the support of his piping and equipment within the 
package boundary. 

.3 The contractor is to coordinate loads at the piping interface points with the balance 
of the plant designer. 

2.2 Manufacturers 
.1 Standard of Acceptance:  Anvil Intl. Inc. Adjustable Clevis for insulated lines, 

Fig. 300. 

.2 Substitutions:  permitted, subject to Consultant approval. 

2.3 Manufactured Units - Application Requirements 
.1 Fabricate hangers, supports and sway braces to comply with building codes.  

.2 Do not use installed hangers for rigging or erection purposes. 

.3 Application requirements: use components for intended service conditions only.  
Comply with service requirements below unless noted otherwise on drawings and 
schedules: 
1. Steel hangers in contact with dissimilar metal shall be isolated to avoid 

dielectric effect. 
2. Exterior utility and mechanical yard areas shall use piping that is hot dip 

galvanized. 
3. Interior piping to be black iron. 
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4. Hydronics and plumbing piping hangers shall be manufactured from carbon 
steel, cast malleable iron or cast iron. 

5. Submerged piping hangers shall be manufactured from 316 stainless steel. 

PART 3  EXECUTION 

3.1 Contractor General Requirements 
.1 Incorporate in construction pipe hangers and supports recommended by the 

Manufacturer utilizing Manufacturer's regular production components, parts and 
assemblies. 

.2 Comply with maximum load ratings with consideration for allowable stresses 
prescribed by ASME B31.1 or MSS SP-58. 

.3 Provide supports, guides and anchors that do not transmit unacceptable heat and 
vibration to building structure. 

.4 The selection of pipe hangers and supports shall be based upon the overall design 
concept of the piping systems and any special requirements, which may be called 
for in the specifications. The support systems shall provide for, and control, the free 
or intended movement of the piping including its movement in relation to that of 
connected equipment. 

.5 Provide for vertical adjustments after installation of supported material and during 
commissioning, where feasible, to ensure pipe is at design elevation and slope. 

.6 Contractor shall appoint a BC registered Professional Engineer to review the 
seismic loading of all support systems as shown on the contractor’s shop drawings 
and provide stamped approval indicating the proposed support systems meet the 
requirements of all applicable codes.  Any additional restraints shall be approved by 
the Engineer. 

.7 The Contractor shall provide all pipe hangers, supports, guides, anchors, brackets 
and related appurtenances required for the installation of the piping and equipment, 
regardless of whether these are shown on the drawings. 

.8 Pipe shall not be hung from or supported by other pipe. 

.9 Perforated band, iron wire, or chain hangers will not be approved. 

.10 All pipe hangers shall be oversized to be installed over the insulation. Contractor to 
utilize inserts / saddles accordingly. 

3.2 Selection of Hangers and Supports for Pipe Movement 
.1 Select hangers and supports to perform under all conditions of operation, allowing 

free expansion and contraction, and to prevent excessive stresses being introduced 
into piping system and connected equipment. Anchors shall be provided wherever 
necessary to protect equipment and control direction of pipe movement.  Pipe 
guides shall be provided at each side of each expansion joint. 
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.2 Angularity of rod hanger resulting from horizontal movement of the piping system 
from cold to hot positions shall not to exceed 4 degrees from vertical. 

.3 Where horizontal pipe movement is greater than 1/2 inch (12.7 mm), offset pipe 
hanger and support so that rod hanger is vertical in hot position. 

.4 Where significant vertical movement of the pipe occurs at the hanger location, a 
resilient support must be used. Selection of resilient supports shall be based on 
permissible load variation and effects on adjacent equipment.  Support selection for 
typical load variations are shown in Table 2 of MSS-SP-69.  Load and movement 
calculations shall be made for the proper selection of spring hangers.  Vertical 
movement and load transfer from riser expansion to horizontal runs shall be given 
consideration when applying spring hangers.  Spring Cushion Hangers may be used 
where vertical movement does not exceed 1/4 inch (6 mm), and where formal load 
and movement calculations are not required.  Variable spring Hangers shall be used 
for all other resilient support requirements.  Constant Support Hangers shall be used 
on piping systems where the deviation in supporting force must be limited to 6 
percent and which cannot be accommodated by a Variable Spring Hanger.  

(Extracted from ANSI/MSS-SP69, 2003, Page 7, Section 7.4 and 7.4.1 to 7.4.3, 
inclusive, with permission of the publisher, the Manufacturers Standardization 
Society.) 

3.3 Hanger Spacing  
.1 Refer to table below: 

 

Size 
Inch (mm) 

Hanger Rod 
Diameter 
Inch (mm) 

Maximum Support Centres 
Copper Pipe 

(mm) 
Steel Pipe 

(mm) 
1/2 to 1(12 to 25) 
1.25 to 2 (30 to 50) 
2.5 to 4 (65 to 100) 
5 to 8 (125 to 200) 
10 to 12 (200 to 300) 

3/8 (10) 
1/2 (13) 
5/8 (16) 
3/4 (19) 
1 (25) 

1,500 
1,800 

- 
- 
- 

2,100 
2,500 
3,750 
4,250 
6,000 

 
.2 For calculated loads, rod diameters may be sized in accordance with Table 3 of 

MSS SP-58, provided Table 1 and Section 73 of MSS SP-58 are satisfied. 

.3 Rods may be reduced one size for double rod hangers. Minimum rod diameter shall 
be 3/8 inch (9.5 mm) (M10). 

.4 When practical, locate hangers immediately adjacent to any change of direction of 
pipe.  Total length of pipe between supports shall be less than three-fourths the full 
hanger span. 

.5 In case of concentrated loads (such as valves, strainers and flow meters) the 
supports shall be placed as close as possible. 
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3.4 Anchors Guides and Restraints 
.1 Anchors, guides and restraints shall be located by the Consultant responsible for 

piping design.  Should the need or the desirability of relocating, eliminating or 
adding anchors, guides or restraints arise, such changes shall be brought to the 
attention of the Consultant for consideration and approval. 

.2 Anchors, guides and restraints shall be designed for imposed loadings as 
determined by the Consultant.  For guided systems, in the absence of specified 
lateral loads, the guide shall be designed for 30 percent of the dead weight load 
based on the spans listed in the table in Section 3.3 above, with a design load of 
50 lb (0.22 kN) as a minimum. 

.3 For pressure piping with joints not having a restraining design, other positive 
restraining means such as clamps, rods and/or thrust blocking shall be used to 
maintain the integrity of the joints. 

.4 The necessity for, and the location of, shock suppressors and seismic control 
devices shall be determined by the Contractor’s Engineer responsible for seismic 
analysis. 

.5 The location, type and number of corrective devices which may be necessary to 
control any unforeseen vibrations, as determined after the piping is in service, are 
not a part of this standard. 

.6 Refer to MSS SP-127 for the design, selection, and application of the bracing piping 
systems subject to seismic - wind - dynamic loading. 

(Extracted from ANSI/MSS-SP69, 2003, Page 11, Section 13 and 13.1 to 10.6, inclusive, 
with permission of the publisher, the Manufacturers Standardization Society.)  

3.5 Preparation 
.1 Clean surfaces thoroughly prior to installation. 

.2 Prepare surfaces using the methods recommended by the Manufacturer for 
achieving the best result for the substrate under the project conditions. 

3.6 Hanger Installation 
.1 Install in accordance with Manufacturer's instructions. 

.2 Clamps on Riser Piping: 
1. Support independent of connected horizontal pipe work using riser clamps 

and riser clamp lugs welded to riser. 
2. Bolt tightening torques shall be to industry standards. 
3. Steel pipes:  clamp shall be fitted preferably below coupling or welded pipe 

lug. 

.3 Use approved constant support type hangers where: 
1. For critical high temperature, where vertical movement of pipe work is ½” 

(12.7 mm) or more. 
2. Transfer of load to adjacent hangers or connected equipment is not permitted. 
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.4  Use variable support spring hangers where: 
1. Transfer of load to adjacent piping or to connected equipment is not critical. 
2. Variation in supporting effect does not exceed 25 percent of total load. 

.5 Adjust hangers to equalize load. 

.6 Support from Structural Members: where structural bearing does not exist or inserts 
are not in suitable locations, provide supplementary structural steel members. 

.7 Field welding of supports should be done by qualified welders using qualified 
welding procedures. 

.8 Proper care and ventilation should be given when welding galvanized components. 

.9 All hangers shall employ a lock nut arrangement. 

.10 All hangers shall be oversized to allow for specified insulation thickness 

3.7 Horizontal Movement 
.1 Angularity of rod hanger resulting from horizontal movement of pipe work from cold 

to hot position shall not exceed 4 degrees from vertical. 

.2 Where horizontal pipe movement is greater than ½” (12.7 mm), offset pipe hanger 
and support so that rod hanger is vertical in hot position. 

3.8 Final Adjustment 
.1 Adjust Hangers and Supports: 

1. Ensure that rod is vertical under operating conditions. 
2. Equalize loads. 

.2 Adjustable Clevis: 
1. Tighten hanger load nut securely to ensure proper hanger performance. 
2. Tighten upper nut after adjustment. 

.3 C-Clamps: 
1. Follow Manufacturer's recommended written instructions and torque values 

when tightening C-clamps to bottom flange of beam. 

.4 Beam Clamps: 
1. Tighten all set screws and lock nuts. 
2. Hammer jaw firmly against underside of beam for Figure 127 only. 

3.9 Protection 
.1 Protect installed products until completion of project. 

.2 Touch-up, repair or replace damaged products before Substantial Completion. 
 

END OF SECTION 
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PART 1 GENERAL 

1.1 Work Included 
.1 This section includes all labour, materials and incidentals for supply and field-

installation of piping insulation systems as shown on the Drawings and herein 
described.  

.2 All insulation within the package is for heat conservation and shall be provided by 
the package supplier. 

1.2 Related Work 
.1 Section 15098   Piping 

.2 Section 15099   Piping Specification Sheets 

.3 Section 15108   Valves 

.4 Section 15109   Valve Specification Sheets 

.5 Section 15260   Hangers & Supports 

1.3 Quality Assurance and Reference Standards 
.1 Work shall be carried out only by qualified tradesmen. 

.2 Conform to all standard specifications referenced herein. 

1.4 Submittals 
.1 Submit Manufacturers' literature and catalogue information for all materials and 

equipment. 

1.5 Delivery, Storage and Handling 
.1 Protect all materials and equipment from weather and from all damage. 

1.6 Co-operation and Sequencing of Work 
.1 Co-operate with all trades in scheduling work. 

.2 Do not install insulation until piping has been completed, tested and accepted by the 
Owner. 

PART 2 PRODUCTS 

2.1 General 
.1 Maximum Fire spread rating of 25 (CAN/ULC-S102-M) 

.2 Maximum smoke spread rating of 50 (CAN/ULC-S102-M) 
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2.2 Insulation 
.1 Formed mineral fibre. 

.2 Factory applied vapour barrier not required. 

.3 Material in accordance to ASTM C 547. 

.4 51 mm minimum thickness. 

.5 Thermal conductivity shall not exceed 0.034 W/m°C when tested at 24°C in 
accordance to ASTM C 335. 

.6 Valves and flanges: insulate valve bodies and flanges with fitted oversized pipe 
covering or mitred blocks with same thickness of adjacent pipe covering.  Unions, 
drain piping and drain valves shall be left uncovered.  

2.3 Fastening 
.1 All insulation seams shall be fastened with aluminum fast setting self-adhesive tape. 

.2 Tape width shall be 2” (50 mm) minimum. 

2.4 PVC Jacketing 
.1 All pipe insulation on interior piping shall be covered with pre-formed PVC jacketing. 

.2 Thickness shall be 0.3 mm minimum. 

.3 Colour: white. 

2.5 Aluminum Jacketing 
.1 All pipe insulation on outside piping shall be covered with embossed aluminum 

cladding. 

.2 Aluminum thickness shall be 0.6 mm minimum. 

.3 Provide 50 mm laps on all seams. Only aluminum rivets or sheet metal screws are 
allowed for fastening. 

.4 Mitered segments shall be provided for pipe elbows and fittings with sufficient 
overlap over seams. 

2.6  Insulation Blanket 
.1 Supply and install insulation blankets for all flanged piping components including 

owner supplied equipment that are not factory insulated. All the following 
components shall be insulated using this product. 

.1 Strainers. 

.2 Expansion joints / compensators / threaded unions. 

.3 Flanged valves. 

.2 Insulation blankets for hot water components shall be suitable for temperatures up 
to 120°C. 
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.3 Insulation blankets shall facilitate easy removal and re-installation of the same 
blanket. 

.4 Thermal conductivity shall not exceed 0.035 W/m°C when tested at 24°C in 
accordance to ASTM C 335. 

.5 Minimum insulation thinness is 50 mm. 

PART 3 EXECUTION 

3.1 General 
.1 Follow supplier recommendations. 

.2 Co-ordinate insulation with other trades  . 

.3 Do not install insulation until: 

.1 Piping has been installed, tested and approved, and 

.2 Pipe surface is clean and dry. 

3.2 Installation of Pipe Insulation 
.1 Install insulation in accordance with ANSI/NFPA 90A, ANSI/NFPA 90B, BC 

Insulation Contractors Association Manual, and according to Manufacturer’s 
instructions.   

.2 Where necessary, for valves and custom fittings, shape insulation to suit and 
provide complete coverage. 

.3 Field cut insulation for fittings and appurtenances. 

.4 Install jacketing over all insulation.  Cut and shape to suit insulation as required.  
Fasten jacketing with stainless steel straps at a maximum spacing of 300 mm.  
Ensure joint is at bottom of pipe and arranged to prevent ingress of water.  Seal 
joint.  

.5 Steel pipe cover protective saddle (Type 39) and protective shield (Type 40) shall be 
installed at all pipe support locations in accordance to MSS-SP58 Section 9. 

 

END OF SECTION 
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PART 1 GENERAL 

1.1 Background 
.1 This section refers to those portions of the work that are unique to the requirements 

for flushing, cleaning and passivating installed process piping. 

.2 Hydrostatic testing shall be completed prior to commencing pipe conditioning. 

.3 All pipes shall be flushed, cleaned and passivated prior to the commencement of 
any commissioning.  

.4 Flushing refers to the circulation of water with the objective to remove solids that in 
process water suspension have the potential to cause damage to instrumentation 
and/or equipment or deposit and foul equipment. 

.5 Cleaning refers to the circulation of chemical cleaners to remove grease, petroleum 
products and iron oxides from the interior of piping systems. 

.6 Passivation refers to pipe treatment by circulation of a chemical to cause the deposit 
of a non-reactive scale and corrosion inhibitor film on the internal surface of the 
pipe. 

.7 All water quality testing associated with the pipe conditioning will be at the 
Contractor’s expense. 

.8 Contractor to pursue any permit requirements for drainage / disposal generated 
during the pipe conditioning process. 

1.2 Related Work 
.1 Piping Specification Sheets: Section 15099 

1.3 References 
.1 This section must be referenced to and interpreted simultaneously with all other 

sections pertinent to the works described herein. 

1.4 Submittals 
.1 Provide data sheets, including safety and first aid data, for all chemicals. 

.2 Provide information on chemicals to demonstrate the non-toxicity of the blow down 
water and environmental acceptability. 

.3 Submit detailed procedure and concentration calculations for the determination of 
chemical feed rate. 

.4 Submit hydraulic calculations for every step for every branch. 

.5 Provide detailed drawings of any branches that will be manually cleaned if cleaning 
and/or flushing is not possible due to configuration. 

.6 Provide detailed drawings of temporary pipe routing that is required to complete 
pipe conditioning to the requirements specified herein. 
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.7 Provide temporary pump and strainer data sheets. 

1.5 Scheduling of Work 
.1 Schedule work to minimize interruptions to existing services. 

PART 2 PRODUCTS 

2.1 Chemicals 
.1 All chemicals required for pipe conditioning shall be supplied by the Contractor. 

.2 Chemicals shall be selected to achieve suitable cleaning and passivation of the 
piping system. The system will include both copper and stainless steel components, 
in addition to carbon steel pipe. 

.3 All chemicals shall be non-foaming and acceptable to the environment.  

2.2 Equipment 
.1 The Contractor shall be responsible for the supply, installation and removal of all 

temporary piping, hoses and appurtenances to complete the requirements of pipe 
conditioning specified herein. 

.2 The Contractor be provide all equipment required to complete pipe conditioning as 
specified, including but not limited to pumps, strainers, compressor, hose and 
manual cleaning tools.  

PART 3 EXECUTION 

3.1 General 
.1 Contractor shall arrange for the assistance and supervision of the Chemical Supplier 

during pipe conditioning. A Supplier Representative shall be present on site during 
flushing, cleaning, and passivation. 

.2 The Chemical Supplier Representative shall review the method proposed for pipe 
conditioning and provide comments prior to approval by the Engineer. 

.3 Prior to proceeding to the next step of conditioning the Chemical Supplier 
Representative must confirm satisfactory results of water analysis. 

.4 Upon pipe conditioning completion, the Chemical Supplier Representative is to 
submit a report confirming the condition of the piping network and the proper 
execution of the chemical cleaning and passivation. 

3.2 Manual Cleaning 
.1 Manual cleaning shall be completed for any piping section that cannot be flushed 

and/or cleaned as a result of configuration. Steel particulates and other solid 
contaminants shall be removed. 
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.2 Manual cleaning shall be accomplished by scrubbing the internal surface of the 
piping.  

.3 Final cleaning shall be completed with compressed air. 

.4 All piping that has been manually cleaned shall be visually inspected and cannot be 
further processed (e.g. welding). 

.5 Any piping section that can not undergo the chemical cleaning step as per Section 
3.4 shall be filled with diluted chemical as per Chemical Supplier recommendation 
for 24 hours. 

3.3 Flushing 
.1 Contractor to ensure all boilers, equipment and instrumentation are bypassed or 

replaced by a spool piece. 

.2 It is the responsibility of the Contractor to supply temporary means to determine 
flow/speed at the pump. 

.3 Contractor shall supply a temporary strainer with a 3 mm screen and 30 mesh. 

.4 Install all temporary piping, hoses and appurtenances to complete the requirements 
of flushing. 

.5 Fill the system with potable quality water and circulate the water to ensure a 
minimum of three (3) complete cycles of water at any location in the system.  
System shall be flushed at the water velocity of 2.0 m/s. 

.6 Flushing shall be done in a sequence in accordance with the hydraulic calculations 
submitted to allow circulation of water in all pipes of the system.  

.7 Drain the system and refill with clean potable water.  Continue procedure until water 
is visually clear.  

.8 Retain a sample of the water for testing.  

3.4 Cleaning 
.1 Contractor to ensure all boilers, equipment and instrumentation are bypassed or 

replaced by a spool piece. 

.2 It is the responsibility of the Contractor to supply temporary means to determine 
flow/speed at the pump. 

.3 Contractor shall supply a temporary strainer with a 4 mm screen and 30 mesh. 

.4 Add the cleaning agent in the water at the specified concentration level and as per 
recommendation of Chemical Supplier. 

.5 The cleaning mixture shall be circulated for a minimum of 48 hours or as required by 
Chemical Supplier for all pipe sections. Flow velocity of the cleaning mixture shall be 
between 1 to 1.5 m/s. 

.6 Purge the system with clean potable water.  

.7 Repeat steps 4 to 6 as many times as required by Chemical Supplier. 
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.8 Retain a sample of the water for testing.  

3.5 Passivation 
.1 Add chemical treatment in the water at the specified concentration level and as per 

recommendation of Chemical Supplier.  

.2 The chemical treatment shall be circulated for 24 hours or as required by Chemical 
Supplier. Flow velocity of the chemical treatment shall be between 0.5 to 1.0 m/s. 

.3 It is the responsibility of the Contractor to achieve an iron content of 1.0 ppm at this 
point. If it can not be achieved by bleeding and increasing the chemical 
concentration, the Contractor must repeat the pipe condition procedure. 

.4 Retain a sample of the final water for testing.  

.5 Once the passivation is completed, the concentration of chemicals within the piping 
system shall be brought to the normal plant operation. The pipes shall be 
maintained full of water, and a circulation of at least one complete cycle of water at 
any location in the system shall be done 2-3 times a week. 

 

END OF SECTION 
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PART 1 GENERAL 

1.1  General 
.1 This section describes the commissioning of the mechanical system and outlines the 

duties and responsibilities of the team. 

.2 The commissioning process shall be applied to all products, equipment and systems 
provided under this Division. 

.3 Work specified in this section shall be performed by an Agency specializing in this 
type of work as part of this scope of work. 

1.2 Scope 
.1 Demonstration of equipment and systems operations. 

.2 Instruction seminars for Owner's personnel. 

.3 System start-up, testing and operational checking. 

1.3  Quality Assurance 
.1 Work specified shall be performed by an Independent Agency specializing in this 

type of work. 

.2 Within (20) twenty days of the award of the General Contract, supply the name, 
qualifications, and experience of the commissioning co-ordinator for the review and 
approval of the Consultant. 

PART 2  THE COMMISSIONING PROCESS  

2.1  The Commissioning Team 
.1 The Commissioning Team shall be formed and consist of: 

(a) The Commissioning Agent. 

(b) The Consultant’s representative. 

(c) The Owner's staff representative. 

2.2  Commissioning Schedule 
.1 Within three (3) months of commencing with the project work the commissioning 

agent shall review design intent and intended commissioning procedures with the 
Engineer. Two months prior to the date of scheduled substantial performance submit 
a detailed plan identifying the orderly progression of the prestart commissioning 
check and subsequent commissioning performance check of each sub-system, 
leading up to the ultimate commissioning of entire systems. 
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.2 Submit a schedule for the commissioning phase of the work. This schedule shall 
show: 

(a) Completion dates for each trade. 

(b) Timing of the various phases of the commissioning, testing and demonstration 
process. 

(c) Submission dates for the various documents required prior to verification of 
commissioning by the Consultant. 

(d) Prepare a commissioning statement in which each of the four (4) phases that 
the process is perceived to be worked through. In sequence, the phases are 
expected to be: 

  Phase 1 - System Readiness. 

   Phase 2 - System Start-Up, Testing, etc.  

   Phase 3 - Verification of System Commissioning.  

   Phase 4 - Demonstration and Instruction. 

.3 With the commissioning schedule noted above, submit a copy of all commissioning 
worksheets to be used during the commissioning process. 

.4 Each phase is applicable to each major and separate system making up the work in 
Division 15 including controls and Division 16 interface as applicable. 

PART 3  COMMISSIONING PHASES 

3.1  Phase 1 
.1  Before starting any of the separate systems, provide written verification stating that 

the specific system is ready for start-up and the following conditions have been met: 

(a) Copies of all test and certificates have been submitted to the Consultant. 

(b) All safety controls installed and fully operational (dry run test). 

(c) Flushing, chemical cleaning (as required), charging, fluid operating (as 
required), are complete. 

(d) Equipment lubrication and pre-start checks are complete. 

(e) Adjusting vibration isolation and seismic restraints completed.  

(f) Alignment of drives (direct and belt) completed.  

(g) Control functional checks, including all alarms performed.  

(h) Start-up verification checks by manufacturers representatives completed.  

(i) All deficiencies to be recorded, reviewed by the commissioning team and, 
subsequently corrected before proceeding to the next phase, Phase 2.  
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3.2  Phase 2 
.1  System Commissioning shall include but not necessarily be limited to: 

(a) Activation of all systems.  

(b) Testing and adjustment of all systems.  

(c) As in the case of the System Readiness Phase, all deficiencies are to be 
recorded, reviewed by the Commissioning team and, subsequently, corrected. 
The process at the point of the deficiency shall be repeated before proceeding 
forward.  

(d) Phase 2 is concluded when the installation is in full working order and 
acceptable for use. The work will include the following:  

a. Set up all automatic temperature control devices.  

b. Set up all pumps. 

c. Adjust vibration isolators and earthquake restraints as necessary.  

d. All other new equipment being ready for operation. 

(e) Fine Tuning:  

Setting up automatic controls for accurate response and precise 
sequencing. 

(f) Testing: 

All items and functions to be later demonstrated to the Owners 
representatives. 

3.3  Phase 3 
.1 Verification of Commissioning. 

(a) Verification of commissioning by the Consultant shall not commence until the 
commissioning process, Phase 2, has been totally completed. Submit test 
procedure completion test certificates at the time of requesting the 
commencement of the verification procedure. The verification process will 
include the demonstration of the following: 

 
Operation of all equipment and systems, under each mode of operation, 
including: 

• Boilers, 
• Pumps, and 
• Controls. 

.2 At the completion of Phase 3, the Contractor shall submit the following to the 
Consultant:  

(a) A letter certifying that all work specified under this contract is complete, clean 
and operational in accordance with the specification and drawings.  
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(b) A copy of Phase 2 Verification Certificates provided by the specialist trades for 
submission to the Consultant.  

(c) Record drawings as specified.  

(d) A letter from the testing and balancing agency certifying that all necessary 
data for inclusion in operating and maintenance manuals has been received.  

(e) A statement confirming completion of EMCS acceptance test. 

.3 Upon receipt of all documents and a satisfactory outcome of the verification 
procedure, the Consultant will provide a Certificate of Verification for Phase 3.  

.4 Substantial Performance may, thereupon, be declared.  

3.4  Phase 4 
.1 Demonstration and Acceptance shall not commence until the commissioning 

process Phase 3 has been successfully completed - verification certificate issued 
and Substantial Performance declared. The demonstration process is a statement of 
satisfaction from the Consultant and Owner upon completion. Total Performance will 
not be accomplished without this achievement. 

PART 4  EXECUTION 

4.1  Systems to be Commissioned 
.1 Piping - pressure tests, insulation, identification, water balance, hangers, expansion, 

earthquake restraints.  

.2 Pumps - alignment, rotation, motor current draw, piping connections, flow and 
pressure test.  

.3 Boilers - pressure tests, insulation, identification, earthquake restraints.  

.4 Control Valves - Installation, controls, capacity modulation, connection to EMCS, 
identification.  

.5 Controls - commissioning of controls by Controls Contractor under the supervision of 
the commissioning co-ordinator. 

.6 Earthquake restraints for all piping and equipment. 

4.2  General  
.1 Independent Agency shall chair the demonstration and instruction sessions.  

.2 Contractor shall arrange for presentation and demonstration of mechanical 
equipment and systems by appropriate specialists and shall ensure that required 
manufacturer's representatives are in attendance.  

4.3  Demonstrations  
.1 Demonstrate specific starting and general maintenance requirements for each major 

piece of equipment. Ensure all labeling and identification is completed.  
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.2 Demonstrate the following systems, in the form of instruction seminars and 
contractor-guided tour of the facility.  

(a) Control Systems. 

.3 Demonstrate the following pieces of equipment:  

(a) Pumps, 

(b) Boilers, 

(c) Control Valves, and 

(d) Control System. 

.4 Prepare a schedule identifying the proposed sequence of demonstration. Sequence 
of demonstration shall correspond to full system starting. Submit for review by 
Engineer one month prior to demonstration.  

.5 Answer all questions raised by Owner at demonstrations; if unable to satisfactorily 
answer questions immediately, provide written response within three (3) days.  

.6 Provide Operation and maintenance manuals.  
 

END OF SECTION 
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PART 1 GENERAL 

1.1 General Requirements 
.1 All work shall be performed by qualified tradesmen working for a reputable 

Contracting company experienced in this type of work and shall be strictly in 
accordance with the best commercial practice. 

.2 Coordinate work with the Contractor's working schedule and cooperate to achieve 
the earliest possible completion of the work. 

.3 Supply all relevant materials, tools and labour to complete all work outlined below. 

.4 All electrical work to be performed by a Registered Electrical and Inspection 
Contractor under provisions of British Columbia Electrical Safety Act. 

1.2 Codes and Permits 
.1 The following bodies have jurisdiction over this project. 

.1 City of Surrey Permits & Inspections. 

.2 British Columbia Safety Authority (BCSA). 

.3 BC Building Code. 

.4 CSA Canadian Electrical Code. 

1.3 Work Included 
.1 Supply and install all wiring, conduit, cable trays, equipment, controls and 

accessories as listed in the project schematics, drawings and specifications and as 
required to connect all owner supplied equipment and create an operable system. 

.2 Supply and installation of transformers as required providing appropriate power 
supply to Owner supplied control panels. 

1.4 Equipment Delivery 
.1 Coordinate equipment delivery with other trades. 

.2 The Contractor is responsible for the following work under this contract: 
.1 Coordinating delivery of equipment with vendors. 
.2 Inspection and acceptance of equipment following delivery. 
.3 Report any visible damage to the contract administrator immediately. 
.4 Offloading of equipment. 
.5 Transport equipment to Owner’s designated storage area. 
.6 Track all received equipment. 

1.5 Drawings and Specifications 
.1 Contract drawings for mechanical work are in part diagrammatic, intended to convey 

the scope of work and indicate general arrangement of equipment and wiring.  Care 

RFQ 1220-040-2014-001 District Energy System Phase 1 - Containerized Boiler Plant Page 129 of 187



RfQ#: 1220-040-2014-001 DIVISION 16 SECTION 16010 
City of Surrey DES – Phase 1  ELECTRICAL GENERAL REQUIREMENTS 
Containerized Boiler Plant (C01)  PAGE 3 of 6 
 

 
Kerr Wood Leidal Associates Ltd.  Rev. 0, 2014-02-07 
 

shall be taken to ensure that the installation is in accordance with detailed drawings, 
where given, and that the installation meets code requirements. 

.2 It is intended that these specifications and drawings shall cover the complete 
electrical installation ready for uninterrupted operation.  Consequently, minor details 
not necessarily shown or specified, but necessary for the proper functioning of the 
installation shall be included in the Contractor's estimate.  

1.6 Supplied Equipment 
.1 Equipment to be supplied by the contractor includes (Refer to project drawings): 

.1 Boilers. 

.2 Pumps. 

.3 Pump VFDs. 

.4 Leak detection panels. 

.5 PLC panels. 

.6 Temperature sensors/transmitters. 

.7 Pressure sensors/transmitters. 

.8 Flow meters/transmitters. 

.2 All documentation delivered with equipment is to be stored by Contractor and 
delivered to the Owner along with instruction and service manuals for mechanical 
equipment. 

1.7  Related Work 
.1 General Requirements   Section Divisions 0 & 1 

.2 All Mechanical Sections  Division 15 

1.8 Shop Drawings 
.1 Submit wiring diagrams and installation details of equipment indicating proposed 

location, layout and arrangement, control panels, accessories, piping, ductwork, and 
other items that must be shown to ensure co-ordinated installation.  

.2 Identify on wiring diagrams circuit terminals and indicate internal wiring for each item 
of equipment and interconnection between each item of equipment.  

.3 Indicate on drawings clearances for operation, maintenance, and replacement of 
operating equipment devices.  

1.9  Quality Control 
.1 Provide CSA certified equipment and material for all works. 
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PART 2 PRODUCTS 

2.1 Wiring and Cable 
.1 Contractor shall provide and install all wiring and cable required to produce a 

complete and operable system. 

.2 All wiring shall be copper unless stated otherwise. 

.3 A minimum gage #18 AWG copper 3 wire cable shall be utilized unless stated 
otherwise for all controls service. 

.4 A minimum gage #12 AWG copper 3 wire cable shall be utilized unless stated 
otherwise for all power service. 

2.2  Wiring Terminations 
.1 Ensure lugs, terminals, screws used for termination of wiring are suitable for either 

copper or aluminum conductors. 

2.3 Wiring Identification 
.1 Identify wiring with permanent indelible identifying markings, coloured plastic tapes, 

on both ends of phase conductors of feeders and branch circuit wiring.  

.2 Maintain phase sequence and colour coding throughout.  

.3 Colour coding: to CSA C22.1.  

.4 Use colour coded wires in communication cables, matched throughout system.  

2.4  Equipment Identification 
.1 Identify electrical equipment with nameplates and labels as follows:  

.1 Nameplates: 3 mm thick plastic engraving sheet, black face, white core, 
lettering accurately aligned and engraved into core.  

.2 Labels: embossed plastic labels with 6 mm high letters unless specified 
otherwise. 

.2 Nameplates for terminal cabinets and junction boxes to indicate system and/or 
voltage characteristics. 

.3 Disconnects, starters and contactors: indicate equipment being controlled and 
voltage. 

.4 Terminal cabinets and pull boxes: indicate system and voltage. 

.5 Transformers: indicate capacity, primary and secondary voltages. 
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2.5 Junction Boxes 
.1 Junction boxes shall be constructed of Aluminum, NEMA3X construction with screw 

off cover plate. 

.2 Provide sufficient space inside the cabinet to suit the conduit entrance and cable 
installed. Contractor may adjust dimensions to suit the equipment and wiring. 

.3 Mount all junction boxes securely. Where the wall is not flat, strut shall be used for 
support to allow the cabinet to be installed without stress applied to structure. 

2.6 Conduit and EMT 
.1 Contractor shall supply and install electric metallic tubing conduit for all wiring. 

.2 Flexible conduit can be utilized near terminations to a maximum length of 500 mm 

.3 Seal tight all connections. 

2.7 Relays and Switches 
.1 Contractor to provide all relays and switches needed to create a complete and 

operable system. 

2.8 Transformers 
.1 Provide transformers required for power supply to leak detection surveillance units 

(230V/50Hz supply required). 

2.9  Supports 
.1 Where inserts are required in concrete, expansion inserts, lead inserts or plastic 

inserts are to be used in drilled holes.  Shot driven pins may be used in structural 
concrete only with the permission of the Consultant. 

2.10  Cable Tray 
.1 Provide cable trays supported and braced in accordance with the Code for support 

of all cable and wiring. 

.2 Cable trays shall terminate within two feet of serviced equipment.  Provide 
protective conduit for wiring between the termination of the cable tray and the 
serviced equipment. 

2.11 Finishes 
.1 Shop finish metal enclosure surfaces by application of rust resistant primer inside 

and outside, and at least two coats of finish enamel. 

2.12 Uninterruptible Power Supply (UPS) 
.1 Provide UPS with relay outputs indicating when battery is in use and when there is a 

UPS fault.  These outputs shall be connected to the PLC such that the UPS status 
can be determined remotely. 
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.2 Provide double-conversion type UPS. 

.3 Provide UPS capable of powering connected equipment (Control Panels and 
accessories) for a period not less than 120 minutes. 

PART 3 EXECUTION 

3.1  Installation 
.1 Do complete installation in accordance with CSA C22.1 except where specified 

otherwise. 

.2 Do overhead and underground systems in accordance with CSA C22.3 No.1 except 
where specified otherwise. 

.3 Support all electrical equipment in accordance with the Canadian Electrical Code. 

.4 Provide seismic restraint and anchorage for all equipment in accordance with the 
current edition of the BC Building Code and all applicable building bylaws. 

.5 Provide grounding and bonding in accordance with the Canadian Electrical Code All 
metal components (including but not limited to panels, equipment, metallic 
raceways, junction boxes) shall be grounded. Ground continuity shall be ensured. 

3.2  Cutting and Patching 
.1 The general contractor will be responsible for all cutting and patching required for 

electrical installation.  Do not cut structural members without permission from the 
Consultant. 

.2 All penetrations shall be sealed with approved fire stop material. 

3.3  Nameplates and Labels 
.1 Ensure manufacturer's nameplates, CSA labels and identification nameplates are 

visible and legible after equipment is installed. 

3.4 Commissioning of Equipment 
.1 During start-up and commissioning of all electrical and mechanical systems, the 

contractor shall have an electrician on hand to address any electrical issues that 
may arise in a timely manner. 

 
END OF SECTION 
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PART 1 GENERAL 

1.1 Scope 
.1 This section covers the supply, termination and commissioning of the controls for 

the Containerized Boiler Plant Package.  

1.2 Work Included 
.1 This Section includes all labour, equipment, materials and incidentals for the supply, 

installation and commissioning of an operable Controls & Automation as shown on 
the drawings and specified herein. 

.2 Vendor shall fabricate / manufacture / supply all products / equipment as per the 
schedule in Part 5 in accordance with the specifications herein. 

.3 All panels and instruments shall be factory assembled, cleaned, inspected, and 
successfully tested prior to shipping. 

.4 The Containerized Boiler Plant shall have its own stand alone Control Panel that will 
maintain the sequence of operation outlined in Part 4. 

1.3 Design Conditions 

.1 Ambient temperature: 40°C. 

.2 Service Fluid Medium: treated water. 

.3 Design Pressure: 1,04 kPa (160 PSI). 

.4 Design temperature: 120°C. 

1.4 Quality Assurance and Reference Standards 
.1 Work shall be carried out only by qualified tradesmen licensed to practise in the 

jurisdiction of the Work. 

.2 Conform to all applicable standard specifications including but not limited to those 
referenced herein. 

1.5 Local Authority & Jurisdiction 
 

The following bodies have jurisdiction over this project. 

.1 City of Surrey Permits & Inspections. 

.2 Latest CSA and Canadian electrical codes. 

.3 BC building Code with amendments. 

.4 Work Safe BC and BC safety Authority. 
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1.6 Warranty and Compliance 
.1 All products / materials included in this scope shall include a one (1) year warranty 

from the date that the certificate of substantial completion to the installing contractor 
is signed or two (2) years from date of delivery to site; whichever come first. 

.2 It is the responsibility of the supplier to immediately replace any material found non-
compliant to the project specifications after delivery to site. 

.3 It is the responsibility of the supplier to repair / correct any failure within the warranty 
period due to factory / manufacturing defects. Provisions shall be employed to 
maintain normal operation of the system. 

.4 Refer to Warranty requirements in the Front End. 

1.7 Vendor Submittals 
.1 Submit a Compliance Statement. 

.2 Submit Quotation Form. 

.3 Submit manufacturer’s literature and catalogue information. 

.4 Submit shop drawings, including: 
.1 Dimensions, shipping and operating weights. 
.2 Materials of construction. 
.3 Performance Data Sheets. 
.4 Design ratings. 

.5 List of recommended spare parts where applicable. 

.6 After award and a minimum of 2 weeks before delivery, Vendor to submit a list of all 
shipped equipment and any lose materials included in the shipment. 

.7 After award, submit 2 hard copies and 1 soft copy of the Operation and 
Maintenance manuals. 

1.8 Units  
.1 All suppliers and contractors shall follow the SI metric system for all submissions 

and correspondence. 

1.9 Schedule 
.1 All products / materials included in this scope shall be delivered as per the “work 

Schedule” as stated in the City of Surrey Front-End. 

1.10 Discrepancies and Omissions 
.1 If a bidder is in doubt as to the meaning of the specifications or bid documents, or 

finds omissions or discrepancies therein, they shall submit a request for 
interpretation or correction thereof to the Owner. If discrepancies are not clarified 
the more stringent specification will be applied. 
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1.11 Addenda 
.1 Addenda or corrections issued during the bid period shall become part of the Bid 

Documents. 

1.12 Variations 
.1 Subject to the requirements given herein, the bidder may submit for consideration, 

alternative specifications for the Work.  These shall be listed accordingly in the Bid 
Form.  The acceptability of proposed variations/exceptions will be in the sole 
judgement of the Owner. 

.2 The Vendor is encouraged to propose variations that can reduce the cost of the 
Controls & Automation system. Each variation proposed and the resulting price 
reduction compared to the originally specified system shall be listed accordingly in 
the Bid Form.  The acceptability of proposed variations/exceptions will be in the sole 
judgement of the Owner. 

PART 2 PRODUCTS 

2.1 General 
.1 Refer to Design Conditions in Part 1. 

2.2 Boiler Plant Control Panel 
.1 BACnet IP protocol. 

.2 Refer to Part 4 for functional description. 

.3 Communicate with and power (where applicable) all instruments and energy meter 
within the ETS. 

.4 Communicate with an existing central control panel. 

.5 Enclosure NEMA 3X. 

.6 Control Panel shall allow for a clear space for inclusion of a MODBUS (or 
equivalent) communication card. 

.1 Standard of Acceptance: Kara BACnet Gateway V2.2. 

2.3 Pressure Transmitters (PT) 
.1 Provide pressure transmitters to include the following general characteristics: 

.1 Material of construction of all wetted parts shall be SS 316, 

.2 Voltage surge protection. 

.3 Over pressure protection to 1.5 of the design pressure. 

.4 Stainless steel data plate to indicate instrument number. 

.5 ½” NPT process connectors. 

.6 NEMA 4 enclosure. 

.7 Operator zero and span adjustment. Capability of adjusting zero span 
positively or negatively. 
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.8 Remote configuration feature. 

.2 Input and Output characteristics shall be as follows: 

.1 Supply voltage of 24 volts DC (loop powered). 

.2 4 to 20mA output. 

.3 Accuracy limits shall be as follows: 

.1 Accuracy to ± 0.5% of calibrated span including the combined effect of 
repeatability and hysteresis. 

.2 Drift (over six months) less than ± 0.3% of calibrated span. 

.3 Drift (due to temperature) less than ± 0.5% of calibrated span. 

.4 Standard of Acceptance: 
.1 ABB. 
.2 Endress – Hauser. 
.3 Rosemount. 
.4 Setra. 
.5 Approved equal. 

2.4 Differential Pressure Transmitter (DPT) 
.1 Material of construction of all wetted parts shall be SS 316. 

.2 Voltage surge protection. 

.3 Over pressure protection to 1.5 of the design pressure. 

.4 Diaphragm isolation with adjustable internal damping. 

.5 NEMA 3X enclosure. 

.6 Supply transmitter with attached 3-valve manifold. 

.7 Operator zero and span adjustment. 

.8 Stainless steel data plate to indicate instrument number. 

.9 Input and Output characteristics shall be as follows: 

.1 Supply voltage of 24 volts DC (loop powered) 

.2 4 to 20mA output. 

.10 Accuracy limits shall be as follows: 

.1 Accuracy to ± 0.5% of calibrated span. 

.11 Standard of Acceptance: 
.1 ABB 
.2 Endress – Hauser 
.3 Rosemount 
.4 Approved equal. 

2.5  Temperature Transmitter (TT) 
.1 Provide 3-wire Resistive Temperature Detector (RTD) probe as follows: 
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.1 316 stainless steel sheath spring loaded RTD probe compatible with vendor 
supplied thermowells extending to 40% - 60% of the service pipe diameter. 

.2 ¾” NPT 316 SS tapered thermowell with a 2” extension for the pipe insulation 

.3 NEMA 4 enclosure. 

.2 Accuracy limits shall be as follows: 

.1 Accuracy, repeatability and linearity to ± 0.25% of calibrated span. 

.2 Transmitter calibrated for 3 wire PT 100 ohm platinum RTD input. 

.3 4 - 20mA (loop powered, 24VDC) isolated output. 

.3 Stainless steel data plate to indicate instrument number. 

.4 Standard of Acceptance: 
.1 ABB 
.2 Endress – Hauser 
.3 Approved equal. 

2.6 Flow Meter (FE) 
.1 The flow meter shall be ultra-sonic or tube type magnetic flow meters with ANSI 

Class 150 or 300 RF flange ends with drilling and dimensions conforming to ANSI 
B16.1 

.2 Materials of Construction: 

.1 Flanges     - Carbon Steel 

.2 Metering tube    - SS 316 

.3 Electrodes    - Stainless steel 

.4 Liner     - Teflon 

.3 Accuracy (minimum)     

.1 ±1% of flow meter range (corresponding to velocities of 0.3 to 10 meters per 
second) for each flow meter. 

.4 Electrical Power 120 volt AC +/-20% at 60 Hz or 24 VDC. 

.5 The flow meter shall have the following construction and features: 

.1 4 - 20mA Active Output Current 

.2 Digital Display - 2 line (minimum) display 

.3 Remote configuration feature. 

.6 Complete dimensional prints, electrical schematics and technical literature for the 
ultra-sonic or magnetic flow meter, transmitter and associated components shall be 
submitted for the Engineer's approval prior to placing order for supply. 

.7 Stainless steel data plate to indicate instrument number. 

.8 Standard of Acceptance: 

.1 Endress-Hauser 

.2 ABB  
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.3 Siemens 

.4 Kamstrup  

.5 Approved Equal. 

.9 All flow meters shall be the same model and supplied by a single supplier. 

PART 3 EXECUTION 

3.1 General 
.1 Refer to Supplier recommendations for the installation of all controls components. 

.2 Contractor shall receive, inspect, handle and store all equipment supplied by the 
Vendor at the storage facility provided by the Owner. 

.3 All flow meters and control valves shall be field insulated using an insulation blanket. 

3.2 Transmitters 
.1 Transmitters shall be stored by the Contractor on site in a clean heated and secure 

environment. 

.2 Mount in accordance with the manufacturer's detailed instructions. 

.3 Mount as shown on P&IDs. 

.4 Piping connections will be completed by C02 Contractor. 

.5 Confirm, and if necessary adjust, the factory calibrated zero suppression/elevation 
and range for each pressure transmitter.  

3.3 Flow meters 
.1 Minimum straight length of 5D upstream and 3D downstream for magnetic flow 

meters; minimum straight length of 10D upstream and 5D downstream for ultrasonic 
flow meters. 

.2 Flow meters shall not be placed on a vertical pipe if the flow is towards gravity. 

.3 Flow meters shall have an accuracy of ±2%. 

PART 4 FUNCTIONAL DESCRIPTION 

4.1 System Overview 
.1 The controls architecture for this package is to control the operation of the boilers 

and circulation pumps for the supply of hot water to the distribution piping system. 

.2 Monitored variables: 

.1 Boiler operation 

.2 Pump operation 

.3 Supply water pressure 

.4 Return water pressure 
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.5 Supply water temperature 

.6 Return water temperature 

.7 Package flow rate 

.8 Load differential pressure. 

.3 The following components will be provided with dedicated controllers: 

.1 Pumps 

.2 Boilers. 

.4 Additional control components include: 

.1 Flow meters 

.2 Temperature and pressure sensors. 

.5 The Containerized Boiler Plant will have its own standalone controls system that will 
enable seamless operation in case communication is lost with the central control 
system.  

.6 Control system will be designed for remote monitoring. 

.7 The plant will be equipped with an auto-dialer to call out operating staff when they 
are not in attendance at the plant. The auto-dialer will allow for a minimum of 6 
unique call out message. 

4.2 Distribution Pumps 
.1 Automatic mode: 

.1 Pumps to modulate flow to maintain a set differential pressure monitored by a 
sensor located at a remote location. 

.2 Pump staging to ensure no equipment cycling and first in first out (FIFO) logic. 

.2 Semi-automatic mode: 

.1 Pumps to modulate based on a load differential pressure point by the user. 

.3 Manual mode: 

.1 User to set pump speed. 

4.3 Boiler Staging 
.1  Pump Protection 

.1 Pump motor shall be hard wired to a flow switch to prevent dry run or shut off 
flow over 5 seconds. 

.2 Boiler shall start/stop pump to meet boiler requiements 

.2  Instrumentation Indication 

.1 Refer to P&ID’s for instrumentation indication requirements. 

.3  Alarms Schedule 

.1 Hot water return temperature low limit. 

.2 Hot water return temperature high limit. 
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.3 Hot water supply temperature low limit. 

.4 Hot water supply temperature high limit. 

.5 High pressure limit. 

.6 Low pressure limit. 

.7 Low differential pressure limit. 

.8 High flow limit. 

.9 Low ambient temperature. 

.10 Boiler failure. 

.11 Pump failure. 

.12 Gas detection. 

.4  Emergency Shutdown 

.1 Provide emergency shutdown buttons. 

4.4 Overall Sequence of Operation  
.1 Overview. 

.2 The heating hot water system shall consist of two condensing boilers, two non-
condensing boilers, four primary loop pumps, and two secondary loop pumps with 
VFD.  

.3 The intent is for the two non-condensing boilers to remain off until the hot water 
supply temperature set-point (HWSTSP) or system demand exceeds the capacity of 
the condensing boilers. 

.4 Temperature Reset. 

.5 The control system shall modulate the boiler firing rates to provide a constant hot 
water supply temperature set point (HWSTSP) which will be reset proportionally 
from 95ºC down to 60ºC as outside air temperature varies from -14ºC  up to 21ºC. 

.6 Primary System (Increasing Load). 

.7 The two condensing boilers and non-condensing boilers will operate together in 
order to maintain the hot water supply temperature set point (HWSTSP) to the 
system. 

.8 The control scheme shall prioritize a condensing boiler as the first boiler to start and 
shall start the condensing boiler and its associated constant volume primary pump.  
The boiler firing rate shall be modulated in order to maintain the leaving HWSTSP. 

.9 If the HWSTSP is not satisfied within a five minute time, an additional condensing 
boiler and its associated constant volume primary pump shall be started.  Once two 
boilers are started operating, the boiler firing rate shall be identical and modulate 
together in order to maintain the HWSTSP. 

.10 If the HWSTSP is not satisfied within a five minute time of the second condensing 
boiler start, an additional non-condensing boiler and its associated constant volume 
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primary pump shall be started.  In this scenario, the two condensing boilers should 
be at 100% firing rate and still not able to achieve the desired HWSTSP.  The non-
condensing boiler firing rate shall be modulated in order to achieve the HWSTSP. 

.11 If the HWSTSP is not satisfied within a five minute time of the first non-condensing 
boiler being started, an additional non-condensing boiler and its associated constant 
volume primary pump shall be started.  Once two non-condensing boilers are 
started operating, the boiler firing rates of both non-condensing boilers shall be 
identical and modulate together in order to maintain the HWSTSP. 

.12 Primary System (Decreasing Load). 

.13 As the load decreases, the condensing boilers become capable of maintaining the 
HWSTSP without use of the non-condensing boilers.  As the supply temperature 
leaving the condensing boilers is able to maintain the HWSTSP, the non-
condensing boiler firing rate will continue to drop.  Once the firing rates for two non-
condensing boilers are lower than 40%, stop a non-condensing boiler and 
associated primary pump. 

.14 As the system demand continues to drop, a single operating non-condensing boiler 
will reduce its firing rate to 0% (thus cycling off).  Once the remaining non-
condensing boiler firing rate is lower than 5%, stop the non-condensing boiler and 
associated primary pump. 

.15 The control system can either decide to maintain two condensing boilers operating 
to maintain the system demand, or to stop a condensing boiler based on firing rates 
of less than 40%. 

.16 Secondary System. 

.17 The control system shall modulate the variable speed secondary pumps to maintain 
an operator-entered differential pressure at the end of the distribution piping system.  
A differential pressure transmitter (DPT) shall be installed at the end of the heating 
hot water piping system. The DPT shall produce an alarm whenever the 
measurement is below the desired setpoint for 5 minutes. The DPT shall be 
monitored and used by a controller to provide an output signal varying the 
secondary pumps’ speed as necessary to maintain the desired DPT. 

 
 

END OF SECTION 
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SCHEDULE B 
SAMPLE CONSTRUCTION CONTRACT 

 
 
Title:  District Energy System Phase 1 – Containerized Boiler Plant 
 

AGREEMENT No.:  1220-040-2014-001 
 
 
 

__________________________________ 
 

CCDC2  
Stipulated Price Contract  

2008 
 

__________________________________ 
 

and 
 

SUPPLEMENTARY GENERAL CONDITIONS 
As Supplemented by the City of Surrey 
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SCHEDULE B – SAMPLE AGREEMENT 
 

AGREEMENT SCHEDULE 1 – LIST OF DRAWINGS 
 
(Complete listing of all Drawings, plans and sketches that are part of the Contract Documents) 
 
   

TITLE DRAWING NO. DATE REVISION 
DATE 

REVISION 
NO. 
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SCHEDULE B – APPENDIX 1 
 

SUPPLEMENTARY GENERAL CONDITIONS 
 

(SUPPLEMENTARY GENERAL CONDITIONS ARE MODIFICATIONS TO CCDC 2 – 2008 
STIPULATED PRICE CONTRACT) 

 
The Standard Construction Document for Stipulated Price Contract, 2008 English version, consisting of 
the Agreement Between Owner and Contractor, Definitions, and General Conditions of the Stipulated 
Price Contract, Parts 1 to 15 inclusive, governing same is hereby made part of these Contract 
Documents, with the following amendments, additions and modifications.  Where these amendments, 
additions, and modifications specifically reference a change to the Agreement, Definitions, or General 
Conditions, these amendments, additions and modifications shall govern. 
 
AGREEMENT BETWEEN OWNER AND CONTRACTOR  
 
ARTICLE A-4 - CONTRACT PRICE 
 
1. Refer to Article A-4.1:  

 
Delete entirely and substitute the following: 
 “The Contract Price, which excludes Value Added Taxes, will be the sum of the Cash 

Allowances and Approved Prices as indicated on Appendix A – Contract Prices as 
approved pursuant to GC 3.1.3.  For reference Appendix A – Contract Prices shows 
an indicative Contract Price but for certainty the parties anticipate that actual final 
Contract Price will be a different amount.”  

 
ARTICLE A-5 PAYMENT 
 
2. Refer to Article A-5.1:  
 
 Insert “ten” and “10” respectively in the two blanks.  
 
3. Refer to Article A-5.3:  
 
 Delete Article A-5.3, including all of 5.3.1 and 5.3.2, in its entirety.  
 
4. Refer to Article A-6.1:  
 
 Delete the first paragraph entirely and substitute the following: 
 

"Notices in Writing required or permitted to be given under the Contract Documents will 
be considered to have been sufficiently given to a party if delivered by hand or courier, or 
by prepaid first class mail, by receipt-able email, or if transmitted by facsimile to the 
address or facsimile number of that party as set out below.  The Notice in Writing will be 
deemed to have been received: 
.1  on the date of delivery if delivered by hand or courier during normal business 

hours of the receiver on a Working Day, upon receipt by a responsible 
representative of the receiver, and if not delivered during normal business hours, 
upon commencement of normal business hours on the next Working Day; 

.2  five (5) calendar days after the date on which it was mailed, provided that if the 
fifth day is not a Working Day, then the Notice in Writing will be deemed to have 
been received on the next Working Day following the fifth day; and 

.3  on the date of delivery if delivered by facsimile during normal business hours of 
the receiver on a Working Day, upon receipt at the facsimile number, and if not 
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delivered during normal business hours, upon commencement of normal 
business hours on the next Working Day, except that the sender of a facsimile 
bears all risk that the receiver’s facsimile equipment will function properly and that 
the facsimile will actually be received by the receiver. 

.4  on the date of transmission by email providing electronic receipt is confirmed by 
the sender 

An address for a party may be changed by Notice in Writing to the other party in 
accordance with this Article setting out the new address."  

 
DEFINITIONS 
 
5. Refer to Paragraph 4: 
 
 Delete the definition of Consultant entirely and substitute the following: 
 
 "4.  Consultant 
  The Consultant is the person or entity engaged by the Owner as identified in the   
  Contract Documents, and includes the Consultant’s authorized representative." 
 
6. Refer to Paragraph 6:  
 

In the definition of Contract Documents immediately before the word “amendments” in the second 
line, insert “written”.  
 

7. Refer to Paragraph 9: 
 
In the definition Contractor delete the first sentence and substitute:  “Contractor means the 
person or entity identified as the “Construction Manager” in the executed Canadian Construction 
Association CCA-5 Form of Agreement.” 
 

8. Refer to Paragraph 24:  
 
 Delete entirely and substitute the following: 
 

“Value Added Taxes means such sum as shall be levied upon the Contract Price for Goods and 
Services Tax (GST) or Harmonized Sales Tax (HST) as may be applicable pursuant to the Excise 
Tax Act.”  
 

9. New Paragraph 27:  
 

Add the following: 
 
“27. Approved Prices 

 Approved Prices has the meaning set out in GC 3.1.3.”  
 
10. New Paragraph 28:  
 
 Add the following: 
 
 “28. Builders Lien Act  

Builders Lien Act means the Builders Lien Act (British Columbia) and any additional 
successor or replacement legislation which may be passed that is applicable to the Place 
of the Work.”  

 
11. New Paragraph 29:  

 

RFQ 1220-040-2014-001 District Energy System Phase 1 - Containerized Boiler Plant Page 147 of 187



Add the following: 
 
“29. Cash Allowance 
 Cash Allowance has the meaning set out in GC 3.1.3.”  

 
12. New Paragraph 30:  
 
 Add the following: 
  
 “30. Certificate of Substantial Performance 

A Certificate of Substantial Performance is a certificate of completion as defined in the 
Builders Lien Act, issued by the Consultant.”  
 

13. New Paragraph 31:  
 
 Add the following: 
 
 “31. Construction Schedule 
 Construction Schedule means the schedule prepared by the Contractor for the 

performance of the Work as set out in Appendix “C” attached hereto including any 
amendments to the Construction Schedule made pursuant to the Contract Documents.”  

 
14. New Paragraph 32:  
 
 Add the following: 
 
 “32. General Requirements 
 General Requirements means the line items as listed in Appendix B – General 

Requirements.”  
 
15. New Paragraph 33:  
 
 Add the following: 
 
 "33. Overhead 

Overhead means all costs associated with management, supervision, insurance, 
bonding, as-built preparation and warranty, administration and supervision at the Place of 
the Work (including the provision of and maintaining office coordination, office costs, 
supervision, site trailer, telephone service, and long distance charges) courier, permits, 
insurance and bonding costs (including premium increases), small tools and general 
office supplies as required for the performance of the Work." 

 
16. New Paragraph 34: 
 
 Add the following: 
 
 "34.  Total Performance of the Work 

Total Performance of the Work means when all Work, including all deficiencies but 
excluding any correction of completed Work that appears during the 1 year warrantee 
period or other on-going warranty or guarantee obligations as provided by the Contract 
Documents, has been performed as required by the Contract Documents, as certified by 
the Consultant." 
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GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT 
 
PART 1 GENERAL PROVISIONS 
 
GC 1.1 CONTRACT DOCUMENTS 
 
17. Refer to GC 1.1.3:  
 
 Delete entirely and substitute the following: 
 

"1.1.3 The Contract Documents are complementary, and what is required by any one will be 
binding as if required by all, provided that nothing contained in the technical 
Specifications or Drawings amends the Contract, the General Conditions or the 
Supplementary Conditions. Information contained in the technical Specifications or 
Drawings may only expand upon, augment or define a method of implementation 
described in the Contract, the General Conditions or the Supplementary Conditions."  

 
18. Refer to GC 1.1.7.1:  
 
 Delete entirely and substitute the following: 
 “.1 The order of priority of documents, from highest to lowest, shall be: 
  (1) Agreement between the Owner and the Contractor, 
  (2) Addenda,  
  (3) Definitions, 
  (4) Supplementary General Conditions, 
  (5) General Conditions, 
  (6) Appendix “A” – Contract Price 
  (7) Appendix “B” – General Requirements 
  (8) Appendix “C” – Construction Schedule 
  (9) Appendix “D” – List of Drawings and Specifications 
 (10) Appendix “E” – Prime Contractor Designation – Letter of Understanding 
 (11) Appendix “F” – Risk, Health & Safety (Responsibility of Contractors) 

(12) Appendix “G” – Site Safety Plan & Emergency Response 
 Information, including Key Personnel of Construction Team 

(13) Performance Bond  
  (14) Appendix “I” – Confirmation of Vehicle Insurance 
  (15) Appendix “J” – Traffic Management Plan 
  (16) Appendix “K“ – Statutory Declaration 
  (17) Appendix “L” – Workers’ Compensation Board Clearance Letter 
  (18) Appendix “M“ – Certificate of Substantial Performance of the work 
  (19) Appendix “N“ – Notice of Certificate of Completion 
 
19. New GC 1.1.11:  
 
 Add the following:  
 

“1.1.11 The Contractor shall be responsible for all Work as required by the Contract 
Documents.” 

 
20. New GC 1.1.12:  
 
 Add the following:  
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“1.1.12 All instructions given by or on behalf of the Consultant or the Owner under the Contract 
Documents shall be given to the Contractor and the Contractor shall be responsible for 
giving such instructions to SubContractors as may be necessary for the due and proper 
performance of the Work being performed by SubContractors.”  

 
GC 1.4 ASSIGNMENT 
 
21. Refer to GC 1.4.1: 
 
 Delete entirely and substitute the following: 
 
 “1.4.1 The Contractor shall not assign of transfer their interest in the Contract or any portion 

thereof, directly or indirectly, without the prior written consent of the Consultant and the 
Owner.”  

 
PART 2 ADMINISTRATION OF THE CONTRACT 
 
GC 2.2 ROLE OF THE CONSULTANT 
 
22. Refer to GC 2.2.7: 
 

Delete the words “Except with respect to GC 5.1 - FINANCING INFORMATION REQUIRED OF 
THE OWNER” from the first line. 

 
23. Refer to GC 2.2.10: 
 
 After the words "reasonable time." add the following words: 
 

"Notwithstanding any other provision in the Contract Documents, any interpretation, 
finding, determination, ruling or decision of any kind made by the Consultant will not 
be final and may be disputed by either party pursuant to Part 8 - DISPUTE 
RESOLUTION." 

 
GC 2.3 REVIEW AND INSPECTION OF THE WORK 
 
24. Refer to GC 2.3.4: 
 
 In the first line, delete the word “special”, and replace with “review”, and at the end of the 

sentence, add “review”, before the third instance of “inspections”. 
 
PART 3 EXECUTION OF THE WORK 
 
GC 3.1 CONTROL OF THE WORK 
 
25. Refer to GC 3.1.1: 
 

After the words "Contract Documents" in line 2, insert the words "in a good and workmanlike 
manner and in accordance with accepted industry practice". 
 

26. New GC 3.1.3:  
 

Add the following: 
 
“3.1.3 The parties have collaborated to prepare Appendix A – Contract Price as follows: 

.1 the total scope of Work has been divided into the line items as set out in column 
#2 of Appendix A – Contract Price.  All elements of the Work will be allocated, 
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without duplication, to one of the line items, regardless of the description listed in 
column #2; 

.2 a cash allowance (each a “Cash Allowance”) has been determined for certain 
line items as set out in column #3 of Appendix A – Contract Price, which 
represents the parties’ best estimate for the cost of performing the Work related 
to a line item; 

.3 the Contractor will not proceed with the Work related to a given line item without 
the Owner’s prior written approval, and will not be entitled to any payment for 
such line item Work prior to the Owner agreeing to an approved fixed price (the 
“Approved Price”) for that line item, established as described below.  The 
Approved Prices, when approved, will be inserted into column # 4 of Appendix A 
– Contract Price, and as full payment for the performance of such Work, the 
Approved Price will be included in the Contract Price (in substitution for the Cash 
Allowance for that line item), and paid by the Owner in accordance with the terms 
of this Contract.  For certainty the Cash Allowances are intended to be indicative 
and the Contractor will not be entitled to payment of any Cash Allowance amount; 

.4 for certainty an Approved Price may change the Contract Price but does not 
change the Contract Time; 

.5 the Owner agrees to use its best commercial efforts to review and agree on 
proposed Approved Prices within fifteen (15) Working Days of submission for 
approval by the Contractor.”  

 
27. New GC 3.1.4: 
 

Add the following 
 
“3.1.4 The Approved Prices for each line item in Appendix A – Contract Price will be 

established as follows: 
.1 Approved Prices have been agreed to and fixed as follows: 

(1) for line item 1 for the Contractor’s fee and Overhead owing by the Owner with 
respect to the Total Performance of the Work; 

(2) for line item 2 for the Contractor’s Fixed General Requirements; 
(3) for line item 3 for the scope of the work 

.2 for all of the Work relating to each of the line items 4 (Extended dewatering, ESC, 
and ongoing maintenance beyond the duration of phase I) through to and 
including line item 7 (Construction of temporary access roads) the Contractor will 
obtain competitive market prices (generally at least three) from prequalified arms-
length SubContractors and Suppliers, in Work packages as the Contractor may 
decide in consultation with the Owner, and provide the Owner with a 
recommendation of the SubContractor or Supplier, at fixed Contract Prices, 
(including all Overhead and profit payable to the SubContractor and Supplier) for 
approval by the Owner, which approval will not be unreasonably withheld; 

3. upon written approval by the Owner, the Contractor will enter into a subContract 
with the approved SubContractor or Supplier and the subContract Price will be 
added to column #4 as an Approved Price in substitution for the Cash Allowance 
for that line item; 

.4 the Contractor will perform the Work only by the use of SubContractors and 
Suppliers approved by the Owner as described in this GC; 

.5 with the Owner’s prior written consent, the Contractor may exclude minor items 
from the scope of a Contract with a SubContractor or Supplier for any line item of 
the Work in Appendix A – Contract Prices and performed by the Contractor for 
fixed Approved Prices as agreed by the Owner.” 

 
28. New GC 3.1.5: 
 

Add the following: 
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“3.1.5 The Contractor agrees that the total Contract Price as set out in Appendix A – 

Contract Price, as of the date of execution of this Contract, is a reasonable estimate of 
the actual total cost of the Work, and accordingly the Contractor will use all reasonable 
commercial efforts, including cooperating with the Owner at the Contractor’s cost to: 
.1 obtain SubContractor and Supplier prices, for the line items of the Work that for 

each line item is no greater than the corresponding Cash Allowance; 
.2 if a SubContractor or Supplier price exceeds the corresponding Cash Allowance, 

cooperate with the Owner to perform value engineering or take other appropriate 
steps so that the actual total Contract Price does not exceed the total Contract 
Price as set out in Appendix A – Contract Price as of the date of the execution of 
this Contract. 

.3 for clarity pursuant to GC 3.1.3, upon written approval of the Owner of the 
proposed subContract Price (Approved Price), such subContract will be paid by 
the Owner as part of the Contract Price, whether such subContract Price is 
greater or less than the corresponding Cash Allowance.” 

 
29. New GC 3.1.6: 
 

Add the following: 
 
“3.1.6 If at any time agreement on an Approved Price or other matter under this GC 3.1 is 

not achieved between the parties then the Owner may, at its election, determine the 
amount of the Approved Price, and the Contractor will proceed with the Work without 
interruption or delay without prejudice to the Contractor’s right to dispute such 
determination under Part 8 of the Contract.” 

 
GC 3.2 CONSTRUCTION BY OWNER OR OTHER CONTRACTORS 
 
30. Refer to GC 3.2.4: 
 
 In line 2, after the words “Contractor shall” insert the words “as part of the Work, without 

additional cost to the Owner”. 
 
G.C. 3.5 CONSTRUCTION SCHEDULE 
 
31. Refer to GC 3.5: 
 
 Delete entirely and substitute the following: 
 

"3.5.1 The Contractor shall: 
 .1  commence the Work promptly following the date of execution of this 

 agreement; and 
.2  pursue the Work diligently to ensure that each of the milestone events for the 

completion of each component of the Work as identified in the Construction 
Schedule, as amended from time to time in accordance with paragraph 3.5.2 is 
achieved at or before the time specified therefore in the Construction Schedule. 

 
3.5.2  The Construction Schedule sets out the schedule in accordance and with which the 

Contractor is to carry out the Work provided for in the Construction Schedule. 
 

3.5.3  The Contractor will submit to the Consultant and the Owner’s project manager from 
time to time an update of the Construction Schedule to amend the milestone events 
for the completion of the relevant Work provided that no such amendment of the 
Construction Schedule shall amend the Contract Time (except to reflect any extension 
of the Contract Time agreed to in writing by the Owner). 
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3.5.4 If in the reasonable opinion of the Consultant or the Contractor at any time the actual 

progress of the Work does not conform with the Construction Schedule, then, within 
ten (10) Working Days the Contractor shall: 
.1 provide the Consultant with a report identifying the reasons for such 

nonconformity with the Construction Schedule; 
.2  submit to the Consultant for review a revised Construction Schedule, which shall: 

(1)  be in accordance with Good Industry Practice; 
(2)  satisfy the design and construction requirements of the Contract  

 Documents; and 
(3)  provide for the Work to be pursued diligently in accordance with 

 Paragraph 3.5.1. 
 

3.5.5  The Owner may at any time as a Change request a revision to the Construction 
Schedule to accelerate the performance of the Work or any component thereof, 
provided the parties agree to a change in Contract Price 

 
GC 3.6 SUPERVISION 
 
32. Refer to GC 3.6.1: 
 
 After the words “valid reason” insert the words “and with the consent of the Consultant, which 

consent will not be unreasonably withheld”. 
 
33.  New GC 3.6.3: 
 
 Add the following: 
 

"3.6.3 The Contractor will, upon the request of the Consultant or Owner, remove any 
superintendent who, in the opinion of the Consultant or Owner acting reasonably, is 
incompetent or has been guilty of improper conduct, and will forthwith designate another 
replacement superintendent who is acceptable to the Consultant acting reasonably." 

 
34.  New GC 3.6.4: 
 
 Add the following: 
 

"3.6.4  If the Contractor breaches GC 3.6 – SUPERVISION then the Consultant may refuse to 
issue any certificates referred to in GC 5.3 – PROGRESS PAYMENT until a 
superintendent acceptable to the Consultant has returned to the Place of the Work.” 

 
GC 3.7 SUBCONTRACTORS AND SUPPLIERS 
 
35. Refer to GC 3.7.2: 
 
 Add the following at the end: 
 

“The Contractor shall not employ any SubContractor or Supplier, or change a 
SubContractor, or Supplier without the written approval of the Owner, which approval 
will not be unreasonably withheld.” 

 
36. Refer to GC 3.7.4: 
 
 Add the following at the end: 
 

In line 2 after the words "required change", add the following words: 
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"The Contractor will not employ any SubContractor, or change a SubContractor, 
without the prior written approval of the Consultant, which approval will not be 
unreasonably withheld." 

 
37. New GC 3.7.7: 
  
 Add the following: 

 
“3.7.7 The Contractor will provide only personnel who have qualifications, experience, and 

capabilities to perform the Work.” 
 

GC 3.8 LABOUR AND PRODUCTS 
 
38. New GC 3.8.4: 
 
 Add the following: 

 
“3.8.4 “Immediately upon receiving from the Consultant a written notice stating the 

Consultant’s reasonable objection to the work conduct of any superintendent, foreman 
or worker at the Place of the Work, the Contractor will remove such persons from the 
Place of the Work.” 

 
GC 3.9 DOCUMENTS AT THE SITE 
 
39. Refer to GC 3.9.1: 
 

“3.9.1 In the first line, immediately after the words “Contract Documents,” insert “reviewed 
shop Drawings,”. 

 
GC 3.10  SHOP DRAWINGS 
 
40. Refer to GC 3.10.1: 
 

Add the following at the end: 
 

“The Shop Drawings provided by the Contractor will be complete and show the entire 
extent of the relevant portion of the Work.” 

 
41. Refer to GC 3.10.2: 
 
 Delete entirely and substitute the following: 
 

"3.10.2  The Contractor will provide Shop Drawings to the Consultant to review in an orderly 
sequence, properly referenced including date, drawing number and revision numbers 
as applicable, and sufficiently in advance so as to give the Consultant a reasonable 
opportunity to review without causing a delay to the Work or the work of other 
Contractors." 

 
42. New GC 3.10.13: 
 
 Add the following: 

 
“3.10.13 Upon Substantial Performance of the Work, the Contractor will submit all reviewed and 

revised Shop Drawings electronically to the Consultant to be retained as part of the 
Owner’s permanent record of the Work.” 
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43. New GC 3.10.14: 

 
“3.10.14 The Contractor will not proceed with the Work to which a Shop Drawing applies before 

the Consultant has reviewed and returned the shop drawing as provided by GC 3.10.12.” 
 
GC 3.11 USE OF WORK 
 
44. New GC 3.11.3: 
 
 Add the following: 

 
“3.11.3   The Owner reserves the right to take possession of and use any completed or partially 

completed portion of the building, regardless of the time of completion of the entire 
Work, providing that doing so does not interfere with the Contractor’s Work.  Such 
taking possession or use of the buildings or part thereof shall not be construed as 
Substantial Performance of the Work or part thereof, or as final certificate for payment, 
or as an acknowledgement of fulfillment of the Contract.” 

 
45. New GC 3.11.4: 
 
 Add the following: 
 

“3.11.4   The Contractor shall schedule the operations for completion of portions of the Work as 
designated for the Owner’s occupancy, prior to Substantial Performance of the Work.  
There will only be one date of Substantial Performance of the Work for the Contract.”  

 
PART 4  ALLOWANCES 
 
GC 4.1 CASH ALLOWANCES 
 
46. Refer to GC 4.1.3: 
 

After the word “authorized” insert the words “in advance”.  Add the following at the 
end:   
 
“When Cash Allowances are converted to Approved Prices any documents, Drawings, 
Specifications that are the basis of the solicitation revising Cash Allowances to 
Approved Prices are listed in the Change Order as an addition to the Contract 
Documents.” 

 
47.       Refer to GC 4.1.4: 
 

Delete entirely and substitute the following: 
 
“4.1.4        Where the actual cost of the Work under any Cash Allowance exceeds the amount of 

the allowance, any unexpended amount from other cash allowances shall be 
reallocated, at the Consultant’s direction, to cover the shortfall, and, in that case, there 
shall be no additional amount added to the Contract Price for Overhead and profit.  
Only where the actual cost of the Work under all Cash Allowances exceeds the total 
amount of all cash allowances shall the Contractor be compensated for the excess 
incurred and substantiated, plus an amount for Overhead and profit on the excess 
only, as set out in the Contract Documents.” 

 
48.       Refer to GC 4.1.5: 
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Delete entirely and substitute the following: 
 
“4.1.5        The net amount of the unexpended Cash Allowances, after providing for any 

reallocations as contemplated in paragraph 4.1.4, shall be deducted from the Contract 
Price by Change Order without any adjustment for the Contractor’s Overhead and 
profit on such amount.” 

 
49.        New GC 4.1.8:  
 
            Add the following: 

 
“4.1.8        All Work under Cash Allowance is to be competitively bid unless directed by the 

Owner.  The Contractor shall keep records and submit a monthly update on 
expenditures towards Cash Allowance including unallocated amounts.” 

 
 
GC 4.2 CONTINGENCY ALLOWANCE 

 
50. Refer to GC 4.2.2: 
  
 Delete entirely. 
 
PART 5 PAYMENT 
 
GC 5.1  FINANCING INFORMATION REQUIRED OF THE OWNER 
 
51. Refer to GC 5.1: 
 
 Delete GC 5.1, including all of GC 5.1.1 and GC 5.1.2, in its entirety. 
 
GC 5.2 APPLICATIONS FOR PROGRESS PAYMENT 
 
52. Refer to GC 5.2.3: 
 
 Add the following at the end. 

 
 “The Contractor will identify separately, with reference to the applicable Change 

Order, any application for payment for Work performed pursuant to a Change Order.  
No payment for extras or changes will be made before the issuance of the applicable 
Change Order.” 

 
53. New GC 5.2.8: 
 

Add the following: 
 
“5.2.8 Prior to making an application for payment, the Contractor will provide a updated 

Construction Schedule in accordance with paragraph 3.5.1.2 of GC 3.5 – 
CONSTRUCTION SCHEDULE.” 

 
GC 5.3 PROGRESS PAYMENT 
 
54. Refer to GC 5.3.1.2: 
 
 Delete entirely and substitute the following: 
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“5.3.1.2 “the Consultant will issue to the Owner and copy to the Contractor, no later than five 
(5) calendar days after the receipt of the application for payment in the amount applied 
for, or in such other amount as the Consultant determines to be properly due.  If the 
Consultant amends the application, the Consultant will promptly advise the Contractor 
in writing giving the reasons for the amendment.” 

 
55. Refer to GC 5.3.1.3: 
 

Delete entirely and substitute the following:  
 
“5.3.1.3 the Owner to make payment to the Contractor on account as provided in Article A-5 of 

the Agreement - PAYMENT net thirty (30) calendar days from invoice date after 
receipt by the Consultant of the Contractor’s invoice on a best commercial efforts 
basis.”  

 
56. New GC 5.3.2:  
 
 Add the following:  

 
“5.3.2 The Owner may set off from payments owing to the Contractor costs, expenses and 

damages the Owner incurs or suffers  
 .1 as a result of the Contractor’s wrongful or negligent act or omission, 

 including a breach of this Contract; or 
 .2 which the Owner incurs on the Contractor’s behalf.”  
 

57. New GC 5.3.3:  
 
 Add the following:  
 

“5.3.3 If at any time prior to the expiry of the 45 calendar day filing period after Substantial 
Performance of the Work a builders lien is filed by a party or person working under the 
Contractor (including a SubContractor, Sub subContractor, supplier, or worker of the 
Contractor) against the lands upon which the Project is constructed, the Contractor 
shall take steps to have the lien removed from title to the Owner’s property within ten 
(10) Working Days after becoming aware of the lien.  If the Contractor fails to remove 
the lien from title, the Owner may take steps to post security for the lien, by making 
application pursuant to the Builders Lien Act.  In such case the Contractor will be 
responsible for the costs incurred by the Owner in removing the lien and such costs 
may be deducted from any payment then or thereafter due to the Contractor.  
Provided however, that this clause shall not apply to any lien filed by any other 
Contractor, or anyone working under any other Contractor.”  

 
58. New GC 5.3.4:  
 
 Add the following:  
 

“5.3.4 In addition to builders lien holdbacks, the Owner may retain holdbacks to cover 
deficiencies in the Work, in an amount equal to twice the amount the Consultant 
estimates as the total cost to complete the deficiencies.”  

 
GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK 
 
59 Refer to GC 5.5.3:  
 
 Delete entirely.  
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60. Refer to GC 5.5.4:  
 
 Delete entirely and substitute the following:  
 

"5.5.4 The builders lien holdback is due and payable on the first day following the expiration 
of the holdback period subject to the Owner’s right to retain out of the holdback 
amount: 
.1 amounts required to satisfy any liens filed with respect to the Work; 

 
GC 5.6 PROGRESSIVE RELEASE OF HOLDBACK  
 
61. Refer to GC 5.6.1:  
 
 Delete the last sentence that begins in line 5 that for reference reads:  "The Owner may 

retain…enforceable against the Owner." and substitute the following:  
 

"The Owner may retain out of a holdback amount: 
.1  amounts required to satisfy any liens filed with respect to the Work; 

 
62. New GC 5.6.4:  
 
 Add the following:  
 

"5.6.4  The Contractor will provide all necessary documentation reasonably required by the 
Consultant to determine amounts of such subContract work and verify substantial 
performance of such subContract work."  

 
GC 5.7 FINAL PAYMENT  
 
63. Refer to GC 5.7.2:  
 
 At the end of the first sentence add:  
 “The application by the Contractor for payment upon Total Performance of the Work 

shall only be made after the inclusion of the following:  
(1)  a Statutory Declaration, completed in duplicate, that all accounts due have been 

paid;  
(2)  A letter from the Workers’ Compensation Board confirming that the Contractor is 

in good standing.”  
 
64. Refer to GC 5.7.4:  
 
 Delete “no later than five (5) calendar days after the issuance of a final certificate for payment” 

and substitute with “net thirty (30) calendar days after receipt by the Consultant of the 
Contractor’s invoice, on a best commercial efforts basis”.  

 
65. New GC 5.7.5:  
 
 Add the following:  

 
“5.7.5 The Consultant will not issue the final certificate for payment until the Contractor has 

submitted a release from the Workers Compensation Board covering work of the 
Contract to completion, plus inspections and approval certificates of all authorities with 
jurisdiction.”  

 
66. New GC 5.7.6:  
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 Add the following: 
 
“5.7.6  The issuance of a final certificate for payment in no way relieves the  Contractor 

from correcting defects or deficiencies not apparent at the time the certificate is 
issued.”  

 
GC 5.8 WITHHOLDING OF PAYMENT  
 
67. Refer to GC 5.8.1:  
 
 In line 2 after the word “performed,” add the words “subject to the Builders Lien Act”.  
 
PART 6 CHANGES IN THE WORK  
 
GC 6.1 OWNER’S RIGHT TO MAKE CHANGES  
 
68. New GC 6.1.3 and GC 6.1.4:  
 
 Add the following:  

 
“6.1.3 Whenever the Consultant delivers a written request to the Contractor for a quotation of 

a possible change, the Contractor will within ten (10) Working Days after receiving 
such request provide to the Consultant in writing a quotation of the value of the 
contemplated change (increase or decrease) and a statement of the effect, if any, of 
the contemplated change on the Construction Schedule.  The Contractor’s written 
quotation and statement will be interpreted to include all costs, including any indirect 
or “impact” effects, and all effects on the Construction Schedule.  The Contractor will 
not be entitled to claim on account of any cost or effect not included specifically in the 
quotation and statement unless the quotation and statement specifically itemize and 
describe such indirect effects.” 

 
“6.1.4 The method of adjustment and the amount of adjustment of the Contract Price for the 

proposed change shall be determined on one or more of the following methods: 
 .1 By unit prices agreed upon; 

.2 By estimate by the Contractor and mutual agreement between the Contractor and 
the Owner of a lump sum.”  

 
GC 6.2 CHANGE ORDER  
 
69. Refer to 6.2.1:  
 
 Add the following:  
 
 “Subject to GC 3.1.3,“ before the beginning of GC 6.2.1.”  
 
70. New GC 6.2.3:  
 
 Add the following:  
 

“6.2.3 If the method of valuation, measurement, change in Contract Price and change in 
Contract Time cannot be promptly agreed upon and the change is required to be 
proceeded with, then the Consultant in the first instance will determine the method of 
valuation, measurement, the change in Contract Price and Contract Time and the 
Contractor shall promptly proceed with the change.  The Contractor may dispute the 
Consultant’s determinations as specified in GC 8.2.”  
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71. New 6.2.4:  
 
 Add the following:  

 
“6.2.4 The value of a change in the Work shall be determined in one or more of the following 

methods as selected by the Consultant in consultation with the Owner. 
.1 by estimate and acceptance in a lump sum; 
.2 where unit prices are set out in the Contract Documents or subsequently agreed 

upon, in accordance with such unit prices; 
.3 by costs and a percentage fee for overhead and profit. 

1. Contractor’s Overhead and profit on expenditures from Allowances, including Extra 
Work paid for from the Contingency Sum, shall be included in the Bid Contract 
Price. 

2. For Changes in the Work not covered by Allowances the Contractor’s Overhead 
and profit shall be 10% on work performed directly by the Contractor, and 5% on 
work performed by sub trades. 

3. The SubContractor’s allowance for Overhead and profit shall be 5% of the actual 
cost of all SubContractor’s Changes in the Work, as determined by this Paragraph. 

4. Where the Change involves the substitution of one type of product for another the 
“actual cost” of the change, whether credit or extra, shall be the net difference in 
the “actual cost” defined above.” 

 
GC 6.3 CHANGE DIRECTIVE 
 
72. Refer to GC 6.3.6: 
 
 Delete entirely and substitute the following: 
 

"6.3.6  The adjustment to the Contract Price for a change carried out by way of a Change 
Directive will be determined as follows: 
.1  the value of the Work covered or affected by the Change Directive, either as an 

increase or a decrease in the Work, will be valued in accordance with GC 6.3.7; 
.2  if the change described in the Change Directive results in a net increase in the 

Contractor’s cost to perform the Work (being the net of additions and deletions to 
the Work covered by the Change Directive) then the mark-up as provided by GC 
6.3.8 will apply to valuation of such cost increase; 

.3  if the change described in the Change Directive results in a net decrease in the 
Contractor’s cost to perform the Work (being the net of additions and deletions to 
the Work covered by the Change Directive) then no mark-up on account of 
Overhead or profit will apply to valuation of such cost decrease." 

 
73. Refer to GC 6.3.7:  
 

Delete line 1 (which for reference reads "The cost of performing…actual cost of the following:") 
and substitute the following: 
 

"The direct costs incurred by the Contractor (if the Contractor directly performs the 
Work) or alternatively the SubContractor that directly performs the Work of a Change 
Directive, of all of the following, without mark-up for Overhead or profit except as 
expressly set out in paragraph 6.3.8:"  

 
74. Refer to GC 6.3.7.6:  
 
  Add at the end "at market rates as compared to third party rental Suppliers";  
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75. Refer to GC 6.3.7.7:  
 
  Delete entirely.  
 
76.  New GC 6.3.14:  
 

Add the following:  
 
"6.3.14  The markups on account of Overhead and profit on the direct costs of performing a 

Change Directive will be as follows: 

1. Contractor’s Overhead and profit on expenditures from Allowances, 
including Extra Work paid for from the Contingency Sum, shall be included in the 
Bid Contract Price. 

2. For Changes in the Work not covered by Allowances the General 
Contractor’s Overhead and profit shall be 10% on work performed directly by the 
General Contractor, and 5% on work performed by sub trades. 

3. The SubContractor’s allowance for Overhead and profit shall be 5% of 
the Actual Cost of all SubContractor’s Changes in the Work, as determined by this 
Paragraph. 

 
GC 6.5 DELAYS 
 
77.  Refer to GC 6.5.3.3:  
 

After the words "abnormally adverse weather conditions" insert the words: "(being weather 
conditions that affect the Place of the Work that is more severe or of a longer duration than the 
weather conditions that a person experienced with the Place of the Work would reasonably 
anticipate and that has a materially adverse effect on the Contractor’s performance of the Work)".  

 
78. Refer to GC 6.5.4:  
  
 At the end after the words "…shall be necessary." add the following:  

 
 “No claim for additional payment arising from a delay will be payable to the 

Contractor unless the Contractor has prepared, or caused to be prepared, records of 
all Work and the costs of the Work, on a daily basis as the Work proceeds, and 
submits such records in support of the claim.”  

 
79. New GC 6.5.6:  
 
 Add the following:  

 
“6.5.6 The Owner may, at any time, give written direction to the Contractor for the Contractor to 

accelerate the Work, in which event the Contractor will use reasonable best efforts to 
proceed with the Work more quickly, which may include hiring additional labour and 
equipment and/or working additional hours or shifts.  If at the time of such direction by the 
Owner the Contractor is behind the approved Construction Schedule due to a cause 
within the Contractor’s control, then the cost of such acceleration shall be borne by the 
Contractor.  If at such time the Contractor is not behind the Construction Schedule, or is 
not behind due to a cause within the Contractor’s control, then the cost of such 
acceleration shall be for the account of the Owner.”  

 
80. New GC 6.5.7:  
 
 Add the following:  
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“6.5.7 If, for any reason, the Contractor deems it necessary to accelerate the Work, then the 

Contractor will provide written notice of its intention to accelerate at least 24 hours prior to 
commencing any acceleration and the parties agree that there will be no change to the 
Contract Price.”  

 
81. New GC 6.5.8:  
 
 Add the following:  

 
“6.5.8 In the event of a delay which results in a stoppage of the Work, the Contractor will take all 

reasonable steps to protect the Work for the entire period of the delay.  The cost of such 
protection shall be paid as follows the Owner unless and to the extent the delay was 
caused by the Contractor.”  

 
PART 7 DEFAULT NOTICE  
 
GC 7.1 OWNER’S RIGHT TO PERFORM THE WORK, TERMINATE THE CONTRACTOR’S   
 RIGHT TO CONTINUE WITH THE WORK OR TERMINATE THE CONTRACT  
 
82. Refer to GC 7.1.1:  
 

After the word "bankrupt", insert the words "commits an act of bankruptcy or threatens to commit 
an act of bankruptcy". 

 
83. Refer to GC 7.1.2:  

 
Delete the words "and if the Consultant has given a written statement to the Owner and 
Contractor that sufficient cause exists to justify such action" from the second and third lines.  

 
GC 7.2 CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE THE CONTRACT 
 
84. Refer to GC 7.2.3.1:  
 
 Delete entirely.  
 
 
85.  Refer to GC 7.2.3.4:  
 
 Delete the words "except for GC 5.1 – FINANCING INFORMATION REQUIRED OF THE 
 OWNER".  
 
GC 7.3 OWNER’S RIGHT TO COMPLETE THE WORK AND FIX DEFICIENCIES 
 
86. New GC 7.3:  
 
 Add the following:  
 

7.3.1  If the Owner, acting reasonably, determines at any time that the Contractor will not be 
able to complete the Work by the date of Substantial Performance of the Work listed in 
the Contract Documents, the Owner may, on five (5) Working Days written notice to 
the Contractor and without invalidating the Contract, perform or cause to be performed 
some or all of such remaining Work. 

 
7.3.2  If the Owner, acting reasonably, determines that the Contractor is not proceeding 

diligently to correct the outstanding deficiencies, the Owner may, on five (5) Working 
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Days written notice to the Contractor and without invalidating the Contract, correct or 
cause to be corrected some or all of such remaining deficiencies. 

 
7.3.3  If the Owner exercises its rights under either GC 7.3.1 or GC 7.3.2, the Contractor will 

forthwith pay the Owner for all reasonable costs and expenses incurred to complete 
the Work or correct the deficiencies and without limitation of any of the Owner’s rights, 
the Owner may set off such amounts from any amounts owing by the Owner to the 
Contractor."  

 
GC 8.2 NEGOTIATION, MEDIATION AND ARBITATION  
 
87. Delete all clauses in this section in their entirety and substitute with the following:  

 
8.2.1 The parties will make reasonable efforts to resolve any dispute, claim, or controversy 

arising out of this agreement or related to this agreement (“Dispute”) using the dispute 
resolution procedures set out in this section. 
 
Negotiation 
The parties will make reasonable efforts to resolve any Dispute by amicable negotiations 
and will provide frank, candid and timely disclosure of all relevant facts, information and 
documents to facilitate negotiations. 
 
Mediation 
If all or any portion of a Dispute cannot be resolved by good faith negotiations within thirty 
(30) days, either party may by notice to the other party refer the matter to mediation.  Within 
seven (7) days of delivery of the notice, the parties will mutually appoint a mediator.  If the 
parties fail to agree on the appointment of the mediator, then either party may apply to the 
British Columbia International Commercial Arbitration Centre for appointment of a 
mediator.  The parties will continue to negotiate in good faith to resolve the Dispute with the 
assistance of the mediator.  The place of mediation will be Surrey, British Columbia.  Each 
party will equally bear the costs of the mediator and other out-of-pocket costs, and each 
party will bear its own costs of participating in the mediation. 
 
Litigation 
If within ninety (90) days of the request for mediation the Dispute is not settled, or if the 
mediator advises that there is no reasonable possibility of the parties reaching a negotiated 
resolution, then either party may without further notice commence litigation.  
 

88. Refer to GC 8.2.7:  
  

Delete Entirely.  
 
89. Refer to GC 8.2.8:  
  

Delete Entirely.  
 
  
PART 9 PROTECTION OF PERSONS AND PROPERTY  
 
G.C. 9.1 PROTECTION OF WORK AND PROPERTY  
 
90. Refer to GC 9.1.1:  
  
 Delete entirely and substitute the following:  
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"9.1.1  The Contractor shall protect the Work and the Owner’s property and property adjacent 
to the Place of the Work from damage which may arise as a result of the Contractor’s 
operations under the Contract, and the Contractor shall be responsible for such 
damage as provided for in the Contract.”  

 
91. Refer to GC 9.1.3:  
 

Delete entirely and substitute the following:  
 
"9.1.3  The Contractor shall, at its own cost, correct or replace any defective work done or 

Product provided by it.”  
 

GC 9.2 TOXIC AND HAZARDOUS SUBSTANCES 
 
92.  Refer to GC 9.2.1:  
 
 Delete entirely and substitute the following: 
 

"For the purposes of applicable environmental legislation, the Owner will be 
responsible for toxic or hazardous substances and materials present at the Place of 
the Work at the commencement of the Work.  The Contractor will be responsible for 
toxic or hazardous substances brought onto the Place of the Work after 
commencement of the Work." 

 
93. Refer to GC 9.2.5:  
 
 Delete entirely and substitute the following:  
 

"9.2.5  If the Contractor: 
.1  encounters toxic or hazardous substances at the Place of the Work; or 
.2  has reasonable ground to believe that toxic or hazardous substances are 
 present at the Place of the Work; 
which were not identified in the Contract Documents then the Contractor will: 

(1)  take all reasonable steps, including stopping the Work if necessary, to 
ensure that no person’s exposure to any toxic or  hazardous substances 
exceeds the exposure permitted by applicable law; and 

(2)  immediately report the circumstances in writing to the Consultant 
 and the Owner in writing."  

 
94. Refer to GC 9.2.6:  
 

Delete entirely and substitute the following:  
 

"9.2.6  The Owner in consultation with the Contractor will retain a qualified independent 
expert to investigate and provide an opinion on: 
.1  the necessary steps required by applicable legislation to remove and dispose of 

any toxic or hazardous substances at the Place of the Work that must be moved 
in order to proceed with the Work; and 

.2  whether such toxic or hazardous substances were present prior at the Place of 
the Work prior to the commencement of the Work, or whether they were brought 
to the Place of the Work by the Contractor."  

 
95. Refer to GC 9.2.7:  
 
 Delete entirely and substitute the following:  
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“9.2.7 If the Owner and Contractor agree, or if the expert referred to in GC 9.2.6 determines, that 
the toxic or hazardous substances were not brought onto the Place of the Work by the 
Contractor or anyone for whom the Contractor is responsible: 
.1 the Contractor will within ten (10) Working Days prepare and deliver to the Owner, 

with a copy to the Consultant, a plan for the safe removal from the Place of the 
Work and disposal of the toxic or hazardous substances and the Owner will, within 
five (5) Working Days of receipt of such plan, approve the plan or provide reasons 
to the Contractor why the Owner did not approve the plan; 

.2 having received approval from the Owner, the Contractor will promptly take all 
necessary steps, in accordance with applicable legislation in force at the Place of 
the Work, to safely remove and dispose of the toxic or hazardous substances in 
accordance with the approved plan; 

.3 the Contractor will make good any damage to the Work, the Owner’s property or 
property adjacent to the Place of the Work as provided in GC 9.1.3 of GC 9.1 – 
PROTECTION OF WORK AND PROPERTY; 

.4 the Owner will reimburse the Contractor for the costs of all steps taken pursuant to 
GC 9.2.5 and 9.2.7;  

.5 the Owner will extend the Contract Time for such reasonable time as the Consultant 
may recommend in consultation with the Contractor and the expert referred to in GC 
9.2.6 and reimburse the Contractor for reasonable costs incurred as a result of the 
delay; and  

.6 the Owner will indemnify the Contractor as required by GC 12.1 – 
INDEMNIFICATION.”  

 
96. Refer to GC 9.2.8:  
 
 Delete entirely and substitute the following:  
 

“9.2.8 If the Owner and Contractor agree, or if the expert referred to in GC 9.2.6 determines, 
that the toxic or hazardous substances were brought onto the Place of the Work by the 
Contractor or anyone for whom the Contractor is responsible the Contractor will: 
.1 within ten (10) Working Days prepare and deliver to the Owner, with a copy to  

 the Consultant, a plan for the safe removal from the Place of the Work and  disposal 
of the toxic or hazardous substances and the Owner will, within five (5) Working 
Days of receipt of such plan, approve the plan or provide reasons  to the Contractor 
why the Owner did not approve the plan; 

.2 having received approval from the Owner, promptly take all necessary steps, in 
accordance with applicable legislation in force at the Place of the Work, to safely 
remove and dispose of the toxic or hazardous substances in accordance with the 
approved plan; 

.3 make good any damage to the Work, the Owner’s property or property adjacent to 
the Place of the Work as provided in paragraph 9.1.3 of GC 9.1 – PROTECTION 
OF WORK AND PROPERTY; 

.4 reimburse the Owner for reasonable costs incurred by the Owner with regard to the 
expert under paragraph 9.2.6; and 

.5 indemnify the Owner as required by GC 12.1 – INDEMNIFICATION.”  
 
GC 9.4 CONSTRUCTION SAFETY  
 
97.  New GC 9.4.2:  
 

Add the following:  
 
“9.4.2  The Contractor shall remove forthwith from the Place of the Work any person who 

engages in misconduct or is incompetent or negligent in the performance of any duties, or 
whose presence on the site is otherwise undesirable."  
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GC 9.5 MOULD 
 
98. Refer to GC 9.5.2:  
 

In line 2, after the words "Contractor’s operations under the Contract" insert the words "or the 
operations of any SubContractor or any person for whom the Contractor is responsible in law,"  

 
99. Refer to GC 9.5.3:  
 
 Delete entirely and substitute the following:  

 
“9.5.3 If the Owner and Contractor agree, or if the expert referred to in paragraph 9.5.1.3 

determines, that the presence of mould at or within the Place of the Work was not caused 
by the Contractor’s operations under the Contract, or the operations of any 
SubContractor or any person for whom the Contractor is responsible in law: 
.1 the Contractor shall take all reasonable and necessary steps to safely remediate or 

dispose of the mould; 
.2 the Contractor shall make good any damage to the Work, the Owner’s property or 

property adjacent to the Place of the Work as provided in paragraph 9.1.3 of GC 9.1 
– PROTECTION OF WORK AND PROPERTY; 

.3 the Owner shall reimburse the Contractor for the costs of all steps taken pursuant to 
paragraphs 9.5.3.1 and 9.5.3.2; 

.4 the Owner shall extend the Contract Time for such reasonable time as the 
Consultant may recommend in consultation with the Contractor and the expert 
referred to in paragraph 9.5.1.3 and reimburse the Contractor for reasonable costs 
incurred as a result of the delay; 

.5 the Owner shall indemnify the Contractor as required by GC 12.1 – 
INDEMNIFICATION.”  

 
PART 10 GOVERNING REGULATIONS 
 
GC 10.2 LAWS, NOTICES, PERMITS, AND FEES 
 
100. Refer to GC 10.2.1:  
 
 Add the following at the end: 
 

“This Contract shall be construed according to the laws of British Columbia.  The 
Contractor will undertake all Work in full compliance with all applicable laws, including 
without limitation all building codes, regulations and bylaws.”  

 
101. Refer to GC 10.2.2: 
 

Add the following to the end after the words "responsibility of the Contractor." 
 

"The Owner will obtain and pay for the building permit, and the Owner will obtain and 
pay for permanent easements and rights of servitude." 

 
PART 11 – INSURANCE AND CONTRACT SECURITY 
 
G.C. 11.1 INSURANCE 
 
102. Delete all clauses in GC 11 entirely and substitute with the following: 
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 “11.1.1 The Contractor will procure and, during the progress of the Work, maintain Commercial 
General Liability Insurance adding the Owner and the Owner’s Consultant as additional 
insureds.  A valid Certificate of Insurance, approved by the Owner’s Risk Management 
Division, shall be provided prior to the commencement of the Work. 

 
The Contractor shall notify the Owner’s Consultant and Owner immediately where an 
incident occurs that may give rise to a claim.  Where an accident occurs that gives rise to 
a claim, the Contractor shall, at the Contractor’s cost, provide notices, proofs of loss and 
such other documentation as the insurer may require for processing the claim under the 
CGL 

 
 (a) Commercial General Liability Insurance (CGL) 
 

1) The Contractor shall provide Commercial General liability coverage for losses 
arising out of operations of the Contractor including  bodily injury (including death 
resulting there from) and personal injury sustained by any person or persons, or 
because of injury to or destruction of property arising out of any operations in 
connection with the Contract, in an amount not less than $5,000,000 per 
occurrence and in the aggregate with respect to products and completed 
operations and provide coverage for, among other things, such general 
categories as: 
.01 Broad Form Property Damage Liability 
.02 Premises and Operations Liability 
.03 Elevator and Hoist Liability ( as applicable) 
.04 Broad Form Products and Completed Operations Liability 
.05 Blanket Contractual Liability 
.06 Contingent Employer’s Liability 
.07 Non-owned Automobile Liability 
.08 Cross Liability Clause 
.09 Employees as additional insureds 
.10 Sudden and Accidental Pollution Liability ($2,000,000) 
.11 Medical Payments Coverage 
.12 Fire Fighting Expense Coverage 
.13 Excavation, pile driving, shoring, blasting, underpinning and/or demolition 

work included (as required) 
 

2) The CGL will also include 24 months of completed operations coverage which will 
commence upon Substantial Performance of the Work. 

 
3) The deductible under such insurance shall not exceed $10,000 per occurrence. 

 
4) The Contractor shall ensure that all sub-Contractors provides and maintain CGL 

coverage with limits and terms as specified in para 1 and name the Owner and 
the Owner’s Consultant as additional insureds.  The Owner reserves the right to 
request copies of the Certificates of Insurance from the SubContractors. 

 
 (b) Contractors Equipment 

The Contractor and each SubContractor shall, at its own expense, obtain and 
maintain until completion of the Contract “all risks” insurance covering all 
construction equipment owned or rented by them for which they may be 
responsible. 

 
(c) Aircraft and Watercraft 

 
If Aircraft are used in connection with the Work performed under the Contract, the 
Contractor shall obtain, and provide evidence to the Owner, that Aircraft Liability 
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Insurance is carried on all owned and non-owned aircraft used by the Contractor 
with limits of liability of not less than $5,000,000 inclusive per occurrence for 
bodily injury (including passengers), personal injury, death and/or damage to or 
destruction of property, including loss of use thereof.  Such Aircraft Liability 
Insurance shall contain a cross liability clause by which the liability of any one 
insured to another insured will be covered as though separate policies were 
issued to each. 

 
If any Watercraft are used in connection with the Work performed under the 
Contract and such watercraft are not small watercraft as defined in and included 
under the CGL Policy procured by the Owner, the Contractor shall obtain, and 
provide evidence to the Owner, that (1) Protection and Indemnity Insurance 
including Pollution Liability and (2) Hull and Machinery Insurance is carried on all 
owned or non-owned watercraft used by the Contractor with Limits of Liability of 
not less than $5,000,000 inclusive per occurrence.  

 
The Contractor shall ensure the Contractor, the Owner, the Owner’s Consultant, 
and their respective officers, directors, employees, Consultants and agents, are 
added as Additional Insureds to both these policies. 

 
(d) Marine Cargo Insurance  (if applicable) 

 
 Except to the extent that the Owner in its sole discretion otherwise expressly 

agrees in writing to procure some or all marine cargo insurance, if ocean marine 
cargo is used the Contractor and each SubContractor shall insure all materials, 
equipment or other property to be supplied pursuant to the Contract, or used in 
the performance of the Contract, and which requires to be transported as ocean 
marine cargo for their full replacement value subject to the conditions of the 
Institute Cargo Clauses (All Risks), including war and strikes extension, and 
including transits and storage where applicable.  In addition, if an entire vessel is 
chartered for shipping equipment then Charterer’s Liability insurance shall be 
provided, in amounts sufficient to protect and indemnify the Contractor and its 
SubContractors of all liability arising out of the chartering of such vessel. 

 
(e) Motor Vehicles 

 
The Contractor and each SubContractor shall, at its own expense, obtain and 
maintain until completion of the Contract such insurance as will protect such 
Contractor or SubContractor (and others driving any motor vehicles with their 
consent) against the liability imposed by law upon such Contractor or 
SubContractor or other person, for loss or damage including without limitation 
property damage, personal injuries and death arising from the ownership, use or 
operation of any motor vehicle used or to be used in connection with the Work, on 
and off the site, whether owned, rented, leased, borrowed or otherwise by such 
Contractor or SubContractor. 

 
Without restricting the generality of the foregoing, the Contractor and all 
SubContractors shall provide Standard Owner’s Form Automobile Policy 
providing Third Party Liability and Accident Benefits Insurance as provided by the 
Insurance Corporation of British Columbia (“ICBC”) in accordance with the 
Automobile Insurance Act, with minimum inclusive limits for bodily injury and 
property damage (third party) of not less than $3,000,000.  If the Contractor or its 
SubContractors have equivalent insurance from an insurer other than ICBC, such 
insurance shall provide no less coverage than that provided by ICBC in 
accordance with the foregoing. 
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A confirmation of Insurance (APV47), or equivalent form acceptable to the 
Owner, shall be provided by the Contractor and each SubContractor. 

 
(f) Other Insurance 

 
The Contractor and each SubContractor shall provide, at its own cost, any 
additional insurance which it is required by law to provide or which it considers 
necessary. 

 
 The Contractor at its cost shall procure such excess insurance to the Commercial 

General Liability policy, and Builders Risk policy procured by the Owner as the 
Contractor considers necessary to fully protect and indemnify the Contractor 
against any liability in excess of the coverage provided pursuant to the aforesaid 
policies procured by the Owner. 

 
(g) Additional Insureds and Waiver of Subrogation 

 
All insurance provided by the Contractor and the SubContractors, other than 
Workers’ Compensation, Automobile insurance and professional errors and 
omissions insurance, shall: 

 
.01 have added as additional insureds the Owner, the Owner’s Consultant, 

the Contractor and their respective Consultants and subContractors 
engaged in any part of the performance of the Contract, and their 
respective directors, officers, employees, servants, agents, partners, 
parents, subsidiaries, affiliated or related firms; 

.02 contain a waiver of subrogation as against all Additional Insureds; 

.03 contain a breach of warranty provision whereby a breach of a condition 
by the Contractor or any SubContractor will not eliminate or reduce 
coverage for any other insured; and 

.04 except for any excess Commercial General Liability insurance, be primary 
insurance with respect to any similar coverage provided by insurance 
procured by or available to the Owner. 

 
(h) Cancellation 

 
All insurance provided by the Contractor and the SubContractors, other than  
workers’ compensation and automobile insurance, shall contain endorsements on 
the following terms: 

 
“NOTICE:  It is hereby understood and agreed that this policy will not be cancelled or 
reduction in applicable limit without the Insurer(s) giving at least sixty (30) days prior 
written notice by Registered Mail to the Owner (City of Surrey, 13450 104 Avenue, Surrey, 
B.C.).” 

 
 

103. Refer to GC 11.1.2: 
  
 Delete entirely and substitute the following:   
  
 “11.1.2 Unless specified otherwise, the duration of each coverage and insurance policy shall be 

from the date of commencement of the Work until the date of final certificate for payment.” 
 
104. Refer to GC 11.1.3: 
  
 Delete entirely and substitute the following:   
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 “11.1.3 The Contractor shall, upon request, provide the Trade Contractor with proof of coverage 

and insurance for those coverages and insurances required to be provided by the Contractor prior 
to commencement of the Work.” 

 
105. Refer to GC 11.1.4: 
  
 Delete entirely and substitute the following:   
  
 “11.1.4 The Contractor and/or his SubContractors, as may be applicable, shall be responsible for 

any deductible amounts under the policies of coverage and insurance except for perils of flood 
and earthquake.” 

 
106. Refer to GC 11.1.5: 
  
 Delete entirely and substitute the following:   
 “11.1.5 The Contractor shall provide, maintain and pay for any additional insurance which he is 

required to provide by law or which he considers necessary to cover risks not otherwise covered 
by insurance specified in this section.” 

 
107. Refer to GC 11.1.6: 
  
 Delete entirely and substitute the following:   
  
 “11.1.6 The Contractor shall provide the Owner with proof of insurance for those insurances 

required to be provided by the Contractor prior to the commencement of the Work in the form of a 
completed Certificate of Insurance.” 

 
108. Refer to GC 11.1.7: 
  
 Delete entirely and substitute the following:   
  
 “11.1.7 The Owner shall not be responsible for any injury to the Contractor’s employees or for 

loss or damage to the Contractors or to a Contractor’s employees’, machinery, equipment, tools 
or supplies which may be temporarily used or stored in, on or about the premises during 
construction and which may, from time-to-time, or at the termination of the Contract, be removed 
from the premises.  The Contractor hereby waives all rights of recourse against the Owner or any 
other Contractor with regard to damage to the Contractor’s property.” 

 
109. New GC 11.1.9: 
 
 Add the following: 
 

"11.1.9  Notwithstanding GC 12.1, the Contractor, its SubContractors, Suppliers and their 
respective officers, directors, employees, Consultants and agents shall not be liable to 
the Owner by reason of breach of Contract or in tort, for the following types of loss or 
damage: 
.1  Loss of use, whether complete or partial, of the Work or existing facilities of the 

Owner; 
.2.  Loss of Product; 
.3  Loss of profit or loss of revenues; 
.4  Any special, indirect, incidental or consequential loss or damage; and 
.5  Any resultant bodily injury or physical injury to tangible property owned by the 

Owner (including the Work) or any third party, including all resultant loss of use of 
that property or loss of use of tangible property that is not physically injured, 
arising out of the work of, or Product used by, the Contractor, whether such work 
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was faulty or not and whether such Product was defective or not, (except that the 
Contractor shall be liable for the cost of replacing its faulty work or defective 
Product as provided by the terms of this Contract)  

except to the extent of amounts recoverable under a policy or policies of insurance 
required to be maintained by the Contractor, or provided by the Owner, pursuant to 
the provisions of this Contract." 

 
GC 11.2 CONTRACT SECURITY 
 
110. New GC 11.2.3, GC 11.2.4, GC 11.2.5 and GC 11.2.6:  
 

Add the following: 
 
“11.2.3. The Contractor will provide “Subguard” insurance.  The Contractor shall be responsible 

for all deductibles and costs not reimbursed by the Subguard policy.  The Owner shall 
not be obligated to prove any payment to the Contractor until such time as written 
confirmation of Subguard insurance is in place and has been delivered to the Owner by 
the Contractor. 

 
11.2.4 The Owner will pay the Contractor to provide Subguard as follows, which will be added 

to and included in the Contract Price: 
 .1 for any subContract with a SubContractor or Supplier awarded by the Contractor 

in accordance with the terms of the Contract and amount of $10 per thousand 
dollars of subContract Price. 

 
11.2.5 Notwithstanding anything to the contrary, in the event that any proposed SubContractor 

or Supplier is not eligible to be covered by Subguard insurance, refuses to be covered 
by Subguard Insurance, or the Subguard insurer demands an increased premium to 
insure a particular SubContractor or Supplier, the Contractor shall not be obligated to 
use such proposed SubContractor or Supplier, unless: 

 
.1 the SubContractor or Supplier (as the case may be) provides the Contractor with 

Acceptable Alternate Security; 
.2 the Owner reimburses the Contractor for all additional costs associated with 

providing Acceptable Alternate Security; and 
.3 the Contractor has no reasonable objection to the use of the proposed 

SubContractor or Supplier.  A reasonable objection may be based on any one or 
more of the following factors:  the proposed SubContractor’s or Supplier’s 
qualifications, personnel, experience, track record, financial state, litigation 
history, and reputation in the industry. 

 
11.2.6 Acceptable Alternate Security means: 
 

.1 a performance bond and a labour and material payment bond, in CCDC standard 
forms (221 and 222), each of which shall have a face value of 50% of the 
Contract Price of the Contract between the Contractor and the SubContractor (or 
Supplier, as the case may be), issued by a surety licensed to carry on business of 
surety in British Columbia; or 

.2 cash, in an amount equal to 20% of the Contract Price of the Contract between 
the Contractor and the SubContractor (or Supplier, as the case may be); or 

.3 an unconditional and irrevocable letter of credit, in favour of the Contractor, 
issued by a Canadian bank, in an amount equal to 20% of the Contract Price of 
the Contract between the Contractor and the SubContractor (or Supplier, as the 
case may be), which the Contractor may call upon in the event of any act or 
default by the SubContractor or Supplier.  For the purpose of calling upon the 
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letter of credit, the Contractor shall be entitled, in its sole judgment, to determine 
whether an act of default has occurred.” 

 
PART 12 – INDEMNIFICATION, WAIVER OF CLAIMS AND WARRANTY  
 
G.C. 12.1 INDEMNIFICATION  
 
111. Refer to GC 12.1.1:  
 
 Delete entirely and substitute the following:  

 
"12.1.1 Without restricting the parties’ obligation to indemnify as described in GC 12.1.4 and 

12.1.5, and excepting always losses arising out of the independent acts of the party 
for whom indemnification is sought, the Owner and the Contractor shall each 
indemnify and hold harmless the other from and against all claims, demands, losses, 
costs, damages, actions, suits, or proceedings whether in respect to losses suffered 
by them or in respect to claims by third parties that arise out of, or are attributable in 
any respect to their involvement as parties to this Contract, provided such claims 
are: 
.1 caused by: 

(1) the negligent acts or omissions of the party from whom indemnification is 
sought or anyone for whose acts or omissions that party is liable; or 

(2)  a failure of the party to the Contract from whom indemnification is sought to 
fulfill its terms or conditions; and 

.2  made by Notice in Writing: 
(1) within a period of 6 years from the date of Substantial Performance of the 
Work as set out in the certificate of Substantial Performance of the Work issued 
pursuant to paragraph 5.4.2.2 of GC 5.4 – SUBSTANTIAL PERFORMANCE OF 
THE WORK or within such shorter period as may be prescribed by the Limitation 
Act of the Province of British Columbia for claims not arising out of latent defects; 
and  
(2) within such periods as prescribed by the Limitation Act of the Province of 
British Columbia for claims arising out of latent defects."  

 
112. Refer to GC 12.1.2:  
 
 Delete entirely and substitute the following:  
 
 "12.1.2  The obligation of either party to indemnify as set forth in paragraph 12.1.1 will be 

limited as follows: 
.1  In respect to losses suffered by the Owner and the Contractor for which 

insurance is to be provided by the Owner pursuant to GC 11.1 – INSURANCE, 
the limit of the GENERAL LIABILITY COVERAGE – GC 11.1.1(a) or the limit of 
the PROPERTY COVERAGE – GC 11.1.1(b) whichever is pertinent to the loss; 

.2  In respect to losses suffered by the Owner and the Contractor for which 
insurance is not required to be provided by either party in accordance with GC 
11.1 – INSURANCE, the obligation shall not exceed $20,000,000; 

.3  In respect to claims by third parties for direct loss resulting from bodily injury, 
sickness, disease or death, or to injury to or destruction of tangible property, the 
obligation to indemnify is without limit. In respect to all other claims for indemnity 
as a result of claims advanced by third parties, the limits of indemnity set forth in 
paragraphs 12.1.2.1 and 12.1.2.2 shall apply."  

 
GC 12.2 WAIVER OF CLAIMS  
 
113.  Refer to GC 12.2.1:  
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 Delete entirely and substitute the following:  
 
 "12.2.1  Subject to any lien legislation applicable to the Place of the Work, as of the 41st 

calendar day after the issuance of a certificate of Substantial Performance of the 
Work issued pursuant to paragraph 5.4.2.2 of GC 5.4 – SUBSTANTIAL 
PERFORMANCE OF THE WORK, the Contractor waives and releases the Owner 
from all claims which the Contractor has or reasonably ought to have knowledge of 
that could be advanced by the Contractor against the Owner arising from the 
Contractor’s involvement in the Work, including, without limitation, those arising from 
negligence or breach of Contract in respect to which the cause of action is based 
upon acts or omissions which occurred prior to or on the date of Substantial 
Performance of the Work, except as follows: 
.1 claims arising prior to or on the date of Substantial Performance of the Work for 

which Notice in Writing of claim has been received by the Owner from the 
Contractor no later than forty (40) calendar days after the issuance of a certificate 
of Substantial Performance of the Work issued pursuant to paragraph 5.4.2.2; 

.2 indemnification for claims advanced against the Contractor by third parties for 
which a right of indemnification may be asserted by the Contractor against the 
Owner pursuant to the provisions of this Contract; 

.3 claims for which a right of indemnity could be asserted by the Contractor pursuant 
to the provisions of paragraphs 12.1.4 or 12.1.5 of GC 12.1 – 
INDEMNIFICATION; and 

.4 claims resulting from acts or omissions which occur after the date of Substantial 
Performance of the Work.  

 
114.  Refer to GC 12.2.3: 
 
 Delete entirely and substitute the following: 
 

"12.2.3  Subject to any lien legislation applicable to the Place of the Work, as of the 41st 
calendar day after the issuance of a certificate of Substantial Performance of the 
Work issued pursuant to paragraph 5.4.2.2 of GC 5.4 – SUBSTANTIAL 
PERFORMANCE OF THE WORK, the Owner waives and releases the Contractor 
from all claims which the Owner has or reasonably ought to have knowledge of that 
could be advanced by the Owner against the Contractor, including, without limitation, 
those arising from negligence or breach of Contract in respect to which the cause of 
action is based upon acts or omissions which occurred prior to or on the date of 
Substantial Performance of the Work, except as follows: 
.1 claims arising prior to or on the date of Substantial Performance of the Work for 

which Notice in Writing of claim has been received by the Contractor from the 
Owner no later than forty (40) calendar days after the issuance of a certificate of 
Substantial Performance of the Work issued pursuant to paragraph 5.4.2.2; 

.2 indemnification for claims advanced against the Owner by third parties for which a 
right of indemnification may be asserted by the Owner against the Contractor 
pursuant to the provisions of this Contract; 

.3 claims for which a right of indemnity could be asserted by the Owner against the 
Contractor pursuant to the provisions of paragraph 12.1.4 of GC 12.1 - 
INDEMNIFICATION; 

.4 damages arising from the Contractor’s actions which result in substantial defects 
or deficiencies in the Work. “Substantial defects or deficiencies” mean those 
defects or deficiencies in the Work which affect the Work to such an extent or in 
such a manner that a significant part or the whole of the Work is unfit for the 
purpose intended by the Contract Documents; 

.5  claims arising pursuant to GC 12.3 - WARRANTY; and  
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.6 claims arising from acts or omissions which occur after the date of 
 Substantial Performance of the Work. 

 
115.  Refer to GC 12.2.4: 
 

Delete the first sentence entirely and replace it with the following: “The Owner waives and 
releases the Contractor from all claims, other than claims relating to latent defects, referred to in 
paragraph 12.2.3.4 except claims for which Notice in Writing of claim has been received by the 
Contractor from the Owner within a period of six years from the date of Substantial Performance 
of the Work should any limitation statute of the Province or Territory of the Place of the Work 
permit such agreement.” 

 
116.  Refer to GC 12.2.9 and 12.2.10: 
 
 Delete entirely. 
 
Add New PART 13 FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT  
 
PART 13 FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT  
 
GC 13.1 FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT  

 
“13.1.1  All documents submitted to the Owner will be in the custody or control of, or becomes 

the property of the Owner and as such are subject to the Freedom of Information and 
Protection of Privacy Act, R.S.B.C. 1996, c.165.” 

 
Add New PART 14 CONFIDENTIALITY  
 
PART 14 CONFIDENTIALITY  
 
GC 14.1 CONFIDENTIALITY  
 
117. New GC 14.1.1: 

 
“14.1.1 Except as provided for by law or otherwise by this agreement, the Owner and the 

Contractor will keep strictly confidential any information supplied to, obtained by, or 
which comes to the knowledge of the Owner and the Contractor as a result of the 
provision of the goods or performance of the services and this agreement, and will not, 
without the prior express written consent of the Owner, publish, release, disclose or 
permit to be disclosed any such information to any person or corporation, either 
before, during or after termination of this agreement, except as reasonably required to 
provide the goods or complete the services.” 

 
118. New GC 14.1.2: 

 
“14.1.2 The Contractor acknowledges that the Owner is subject to the Freedom of Information 

and Protection of Privacy Act and agrees to any disclosure of information by the 
Owner required by law.” 

 
119. New GC 14.1.3: 

 
“14.1.3 The Contractor agrees to return to the Owner all of the Owner’s property at the 

completion of this agreement, including any and all copies or originals of reports 
provided by the Owner.” 

 
120. New GC 14.1.4: 
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“14.1.4  The Contractor shall not publish any statement, paper photograph or document or 

hold any ceremony with respect to the Contract of the Work performed under the 
Contract without the prior written approval of the Owner.” 

 
Add New PART 15 SEVERABILITY  
 
PART 15 SEVERABILITY 
 
GC 15.1 SEVERABILITY  
 
121. New GC 15.1: 

 
“15.1 Any provision of this Contract which is found to be illegal, invalid, void, prohibited or 

unenforceable will be:  
(a) separate and severable from this Contract; and  
(b)  ineffective to the extent of such illegality, invalidity, avoidance, prohibition 
 or unenforceability; without affecting any of the remaining provisions of  this 
Contract which will remain in force, be binding upon the parties and  be enforceable 
to the fullest extent of the law.  
 
 

- END OF SUPPLEMENTARY GENERAL CONDITIONS TO CCDC 2 – 2008 -
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SCHEDULE B - APPENDIX 2 
 

CONTRACT DRAWINGS 
 
 
To view/print the Contract Drawings: 

In the URL, or address field at the top, enter the following address:  ftp://ftp.surrey.ca and hit 
“enter”. 

Enter “pur” as the User Name, “welcome” as the password and then click “Log On” 
 
ftp://ftp.surrey.ca 
Log on: pur 
Password: welcome 
Folder:  1220-040-2014-001 District Energy System Phase 1 – Containerized Boiler Plant 
 
To view this FTP site in Windows Explorer, click Page, and then open FTP Site in Windows 
Explorer. 
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SCHEDULE B 
 

APPENDICES 3 THROUGH 11 
 
Information from Schedule C of the RFQ will be inserted at the time of the award of the 
Contract: 
 
Schedule B – Appendix 3 Schedule of Prices 
Schedule B – Appendix 4 Construction Schedule 
Schedule B – Appendix 5 Key Personnel, Sub-Contractors, and Material Suppliers 
 
Forms to be included at the time of the award of the Contract: 
 
Schedule B – Appendix 6 Prime Contractor Designation 
Schedule B – Appendix 7 Risk, Health and Safety 
Schedule B – Appendix 8 Statutory Declaration 
Schedule B – Appendix 9 Certificate of Substantial Performance 
Schedule B – Appendix 10 Notice of Certification of Substantial Performance 
Schedule B – Appendix 11 Post Compliance Form Certificate of Substantial Performance 
 

RFQ 1220-040-2014-001 District Energy System Phase 1 - Containerized Boiler Plant Page 177 of 187



 

 SCHEDULE C – FORM OF QUOTATION 

RFQ Title: District Energy System Phase 1 – Containerized Boiler Plant 
 

RFQ No: 1220-040-2014-001 
 
CONTRACTOR 
 
Legal Name:  ___________________________________________________________________ 
 
Address: ___________________________________________________________________ 
 
Phone: ___________________________________________________________________ 
 
Fax: ___________________________________________________________________ 
 
Email: ___________________________________________________________________ 
 
TO:  City Representative:  

Richard D. Oppelt, Purchasing Manager 
 at the following location:  
 

Hand Deliver  / Courier 
 
Address:   
City of Surrey (New City Hall) 
Main Reception Counter – Ground Floor 
13450 104 Ave, Surrey, BC 
Canada, V3T 1V8 
 

By email / Fax  
 
Fax: 604-599-0956 
Email for PDF Files: purchasing@surrey.ca 
 

 
 
1. If this Quotation is accepted by the City, a Contract will be created as described in: 

(a) the Agreement; 
(b) the RFQ; and 
(c) other terms, if any, that are agreed to by the parties in writing. 

 
2. Capitalized terms used and not defined in this Quotation will have the meanings given to 

them in the Agreement and RFQ.  Except as specifically modified by this Quotation, all 
terms, conditions, representations, warranties and covenants as set out in the 
Agreement and RFQ will remain in full force and effect. 
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3. I/We have reviewed the Sample Agreement (Schedule B).  If requested by the City, I/we 
would be prepared to enter into the Sample Agreement, amended by the following 
departures (list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 

 
              
 
              
 

 
4. The City requires that the successful Contractor have the following in place before 

providing the Work: 
(a) Workers’ Compensation Board coverage in good standing and further, if an 

“Owner Operator” is involved, personal operator protection (P.O.P.) will be 
provided, 
Workers' Compensation Registration Number ___________________________; 

(b) Prime Contractor qualified coordinator is Name: _______________  
and Contact Number: _________________________; 

(c) Insurance coverage for the amounts required in the proposed Contract as a 
minimum, naming the City as additional insured and generally in compliance with 
the City’s sample insurance certificate form available on the City’s Website 
Standard Certificate of Insurance; 

d) City of Surrey business license; 
e) If the Proponent's Goods and Services are subject to GST, the Contractor’s GST 

Number is _____________________________________; and 
f) If the Contractor is a company, the company name indicated above is registered 

with the Registrar of Companies in the Province of British Columbia, Canada, 
Incorporation Number ___________________________________. 

 
As of the date of this Quotation, we advise that we have the ability to meet all of the 
above requirements except as follows (list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 

 
              
 
              
 
5. The Contractor acknowledges that the departures it has requested in Sections 3 and 4 of 

this Quotation will not form part of the Contract unless and until the City agrees to them 
in writing by initialing or otherwise specifically consenting in writing to be bound by any of 
them. 
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Changes and Additions to Specifications and Scope: 
 
6. In addition to the warranties provided in the Agreement, this Quotation includes the  
 
   
 
   
 
   
 
7. I/We have reviewed the RFQ, Schedule A – Specifications of Goods and Scope of 

Services.  If requested by the City, I/we would be prepared to meet those requirements, 
amended by the following departures and additions (list, if any): 

 
Requested Departure(s) / Alternative(s) / Addition(s) 
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Fees and Payments 
 
8. The Contractor offers to supply to the City of Surrey the Goods and Services for the 

prices plus applicable taxes as follows: 
 
F.O.B. 
Destination 

Payment Terms: 
A cash discount of ____% will be allowed if invoices 
are paid within ___ days, or the ___ day of the month 
following, or net 30 days, on a best effort basis. 

Ship Via: 

Item # Item Name Total Amount 
 To provide all labour, materials, plant and equipment and all other 

services necessary for the provision of a containerized boiler plant as 
stated in the specifications and Drawings, at 10357 133 St., Surrey, 
B.C. 

 

1 General :  
Project Management / permitting / insurance 
 

 

2 Mobilization / demobilization / delivery 
 

 

3 Enclosure cost 
 

 

4 Boilers cost 
 

 

5 Pumps cost 
 

 

6 Piping / supports / insulation / piping accessories 
 

 

7 Electrical / controls / programming 
 

 

8  
 

 

9   

10   

  
Note:  Overheads, General Conditions and Profit are to be 

included in the above amounts. 

 
 

CURRENCY:  Canadian 

Subtotal: $ 
GST (5%): $ 

TOTAL QUOTATION 
PRICE: 

$ 
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List of Optional Alternative Prices: 
 
9. The following is a list of Alternative Price(s) and forms part of this RFQ, upon the 

acceptance of any or all of the Alternative Price(s).  The Alternative Prices are an 
addition or a deduction to the Total Quotation Price and do not include GST.  DO NOT 
state a revised Total Quotation Price. 

 
Item # Item Name Addition Deduction 
OAP.1 Optional Controls - Refer to Specific Note 2 

in drawing # (C01-P03) 
 

  

OAP.2 Extended one (1) year Warranty for the 
CBP 
 

  

OAP.3 Extended two (2) years Warranty for the 
CBP 
 

  

OAP.4 Annual Operation & Maintenance (excluding 
utility billing for water, electricity and natural 
gas) 
 

  

OAP.5 Deleting emergency propane connection 
 

  

    

 
List of Separate Prices: 
 
10. The following is a list of Separate Price(s) and forms part of this RFQ, upon the 

acceptance of any or all of the Separate Price(s).  The Separate Prices are an addition 
or a deduction to the Total Quotation Price and do not include GST.  DO NOT state a 
revised Total Quotation Price. 

 
Item # Item Name Addition Deduction 
SP.1 Performance Bond at 50% of total Contract 

value 
 

  

SP.2 Labour and Material Payment Bond at 50% 
of total Contract value 
 

  

SP.3    

SP.4    

 
Force Account Labour and Equipment Rates:   
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11. Contractors should complete the following tables setting out the all-inclusive hourly rates 
including overhead, profit, small tools and work vehicles (trucks/vans) for approved 
extras/credits for all applicable categories of labour (use the spaces provided and/or 
attach additional pages, if necessary): 

 
Table 1 – Schedule of Labour Rates: 

 
Labour Category Straight Time/hr 

(Plus GST) 
Overtime Rate/hr 

(Plus GST) 
.1  Superintendent $ $ 
.2  Foreman $ $ 
.3  Journeyman $ $ 
.4  Apprentice $ $ 
.5  Skilled Labourer $ $ 
.5 $ $ 
.6 $ $ 

 
 Table 2 – Schedule of Equipment Rates: 
 

No. Equipment Description Hourly Rate 
  $ 
  $ 
   
   

 
Time Schedule: 

 
12. Contractors should provide an estimated schedule, with major item descriptions and time 

indicating a commitment to perform the Contract within the time specified (use the 
spaces provided and/or attach additional pages, if necessary). 

 
MILESTONE DATES __________________________________ 

 
ACTIVITY SCHEDULE 
 1 2 3 4 5 6 7 8 9 10 
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Key Personnel & Sub-Contractors: 
 
13. Contractor to provide information on the background and experience of all key personnel 

proposed to provide the Goods and Services (use the spaces provided and/or attach 
additional pages, if necessary): 

 
Key Personnel 
 

Name:  
Experience:  
Dates:  
Project Name:  
Responsibility:  

 
14. Contractor to provide the following information on the background and experience of all 

sub-Contractors and material suppliers proposed to undertake a portion of the Goods 
and Services (use the spaces provided and/or attach additional pages, if necessary): 

 

Description Of 
Goods & Services 

Sub-Contractors & 
Material Suppliers Names 

Years Of 
Working With 

Contractor 
Telephone Number 

And Email 

    
    
    
    
    
    

 
Experience and References: 
 
15. Contractor’s relevant experience and qualifications in delivering Goods and Services 

similar to those required by the Agreement (use the spaces provided and/or attach 
additional pages, if necessary): 
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16. Contractor’s references (name and telephone number) (use the spaces provided and/or 
attach additional pages, if necessary).  The City's preference is to have a minimum of 
three references.  Previous clients of the Contractor may be contacted at the City’s 
discretion. 

 
   
 
   
 
   
 
17. I/We the undersigned duly authorized representatives of the Contractor, having received 

and carefully reviewed the RFQ and the Agreement, submit this Quotation in response to 
the RFQ. 

 
 
This Quotation is executed by the Contractor this _______ day of _______________, 20__. 
 
CONTRACTOR 
 
I/We have the authority to bind the Contractor. 
 
 
________________________________________ 
(Legal Name of Contractor) 
 
 
_________________________________________ 
(Signature of Authorized Signatory) 
 
 
_________________________________________ 
(Print Name and Position of Authorized Signatory) 

 
 
 
 
 
 
________________________________________ 
(Signature of Authorized Signatory) 
 
 
________________________________________ 
(Print Name and Position of Authorized Signatory) 
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ATTACHMENTS 

 
 
 

1. Project Completion Deliverable 
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Attachment # 1 - Project Completion Deliverables 
 

Project Name:  

Project Address: Date: 

End of Project Walk-through: 

City Representative:  __________________________   

Department:  __________________________   

Contact phone number:  __________________________   

Fax number:   __________________________   

End of Project Walk-through: 

Contractor/Contractor Rep:  

Company Name:  ___________________________  

Contact phone number:  

Fax number:   ___________________________  

 
BUILDING PERMITS – CLOSED OUT 

 Architectural 
 Electrical 
 Mechanical / Plumbing 
 Structural 
 Other 

E.  AS-BUILT DRAWING SUBMITTALS 
Architectural  

          1 CD containing AutoCAD As-Built DWG files 
1 CD containing scanned sealed As-Built Drawings 
1 paper copy of sealed Drawings 

Electrical  
          1 CD containing AutoCAD As-Built DWG files 

1 CD containing scanned sealed As-Built Drawings 
1 paper copy of sealed Drawings 

Mechanical / Plumbing  
          1 CD containing AutoCAD As-Built DWG files 

1 CD containing scanned sealed As-Built Drawings 
1 paper copy of sealed Drawings 

Structural  
          1 CD containing AutoCAD As-Built DWG files 

1 CD containing scanned sealed As-Built Drawings 
1 paper copy of sealed Drawings 

Civil  
          1 CD containing AutoCAD As-Built DWG files 

1 CD containing scanned sealed As-Built Drawings 
1 paper copy of sealed Drawings 

Landscape  
          1 CD containing AutoCAD As-Built DWG files 

1 CD containing scanned sealed As-Built Drawings 
1 paper copy of sealed Drawings 

Other: ______________________________ 
          1 CD containing AutoCAD As-Built DWG files 

1 CD containing scanned sealed As-Built Drawings 
1 paper copy of sealed Drawings 

O&M MANUALS RECEIVED 
 Architectural 

      Additional insertions to follow: 
 

 Electrical 
      Additional insertions to follow: 
 

 Mechanical 
 Additional insertions to follow:  
 

 Other 
 Additional insertions to follow:  

 
PROJECT CLOSE-OUT 

 Project Summary Report 
 Substantial Completions 
 Deficiencies List 
 Transfer of Utilities (Hydro/Teresan) 

       Notify City of Surrey  (604-591-4804) 
 Asset Inventory Forms including HVAC  
 TCA Cost Summary Finance, & Warranty 

       Information sheets & Project summary  
       with graphics 

FALL PROTECTION SYSTEM 
 Installed 

          Fall Protection plans displayed throughout building 
as required. 

1 CD containing the Fall Protection Safety System 
(details & plans)  

F. FIRE SAFETY PLAN  
 Completed  

          Fire safety floor plans displayed throughout building as 
required. 

1 CD containing the fire safety plan  
           2 paper copies of the fire safety plan  

Signed: 
 
  _________________________________________   ______________________________________  
 City Representative   Contractor Representative 
 
  _________________________________________   ______________________________________  
 Internal Representative   Fire Chief/ Representative 
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	PART 1   Introduction
	1.1  Overall Scope of Supply
	.1 The Contractor is requested to design, build, deliver, install and commission a complete, operable containerized boiler package (CBP) to the City of Surrey. This package will be referred to as Package C01.
	.2 The Contractor is requested to submit an optional monthly price for operation and maintenance of the package.
	.3 Supply of the concrete pad, electrical, natural gas and sewer services will be by others.
	.4 Supply of the connection from the District Energy System will be by others.
	.5 The purpose of the plant is to supply hot water to a district energy system.
	.6 This Specification package covers boilers, pumps, process mechanical piping, fittings, valves, supports and appurtenances, electrical and controls, and enclosure as shown on the drawings and described in the related Sections, for a transportable, f...

	1.2  Related Sections
	.1 Read this Section in conjunction with all sections shown in Section 00010 – Table of Contents. Where there is a conflict, the Consultant shall be notified to resolve it.  The Consultant has the right to apply the more stringent requirement in such ...

	1.3  Submissions
	.1 Submit Compliance Statement.
	.2 Submit Quotation Form.
	.3 Complete Technical Data Sheet.
	.4 A Mechanical Room Layout drawing and a system P&ID in both CAD and PDF format.
	.5 Submit manufacturer’s literature and catalogue information.
	.6 Submit shop drawings including:
	.1 Dimensions,
	.2 Materials of construction,
	.3 Performance data, and
	.4 Design ratings.


	1.4  Schedule
	.1 Refer to the “Work Schedule” in the Front-End.

	1.5  Addenda
	.1 Addenda or corrections issued during the bid period shall become part of the RFQ Documents.

	1.6  Variations
	.1 Subject to the requirements given herein, the Contractor may submit for consideration, alternative specifications for the Work.  These shall be listed accordingly in the Bid Form.  The acceptability of proposed variations/exceptions will be in the ...

	1.7  Evaluation Criteria
	.1 To be considered for selection vendors must provide a quotation for a system that complies with the minimum criteria for selection listed in Table 1.7.1. However, vendors are encouraged to exercise creativity in optimizing the system to meet the op...

	1.8         Cost Sensitivity
	.1 The Owner is sensitive to the cost of the package, however as outlined in the preceding section, cost is not the sole deciding factor. The owner will be inclined to select the quotation that is compliant with the performance specifications herein, ...

	1.9  Evaluation Equation
	.1 Submissions will be evaluated on technical criteria using equation 1.10.1, below. Submissions that maximize their technical score, while also meeting all other compliance criteria, codes and standards, and supply the required references will be fav...
	.2 The basis for efficiency evaluation is the nominal efficiency of a non-condensing boiler and the basis for footprint evaluation is the footprint of a 48’ high cube shipping container.
	* at 50% load and 50(C return temperature

	1.10  Discrepancies and Omissions
	.1 If a bidder is in doubt as to the meaning of the specifications or RFQ documents, or finds omissions or discrepancies therein, they shall submit a request for interpretation or correction thereof to the Consultant.


	Description
	Name
	Criteria
	Sum of fire-side heating surface area of all boilers less than 150 m2.
	Qualifies for Unsupervised Operation
	a)
	Plant must have a design capacity of at least 3 MWth.
	Minimum Design Capacity
	b)
	Plant must be able to modulate between a minimum load of 85 kW up to the design capacity.
	Turndown
	c)
	Plant must be able to meet 70% of design capacity with the largest boiler out of service.
	Redundancy
	d)
	Boilers must have Canadian Registration Numbers.
	Canadian Registration
	e)
	System must be designed such that non-condensing boilers (where applicable) are protected from low return temperatures in the range of 35oC to 50oC.
	Low Return Temperature Tolerance
	f)
	Maximum supply temperature of the boilers shall be 95oC.
	Supply Temperature
	g)
	Minimum supply temperature of the boilers shall be 85oC
	Plant shall be fully contained within no more than two standard-size shipping containers or one customized container.  Enclosure / design shall be suitable for road transportation and meet the road transport restrictions.
	Design for Mobility
	h)
	Plant layout shall provide minimum manufacturer’s service clearance on all equipment as per published supplier recommendations.
	Design for Serviceability
	i)
	At a minimum all components shall have a Maximum Allowable Working Pressure of 160 PSIG
	Maximum Allowable Working Pressure 
	j)
	Description
	Name
	Criteria
	Total boiler capacity maximized up to 5MWth within the container size and heating surface area constraints.
	Maximized design capacity
	k)
	Higher efficiency will be favored. Refer to evaluation equation in section 1.10
	Maximized design efficiency 
	l)
	Plant contained within one standard-size shipping container (may be any standard size).
	Compact design
	m)
	Description
	Name
	Criteria
	Provide three (3) project references of similar scope and nature, completed by the contractor within the last five (5) years.
	Contractor References
	n)
	Provide three (3) project references for each type of boiler included in the submission. 
	Boiler References 
	o)
	Having a local representative in BC will be favored
	Local Boiler Representative
	p)

	01330_KWL_Submittals_Rev0
	PART 1   GENERAL
	1.1  Insurances and Bonds
	.1 Promptly submit Bond and Insurance Certificates as required to the Owner’s Project Manager.  Progress draws will not be paid before these documents have been submitted.  Insurance Certificates shall name the City of Surrey as additional insured.
	.2 All submittals required to be submitted within 15 days of award of contract.

	1.2  Schedule
	.1 Refer also to Section 00011 Introduction – Schedule.
	.2 A fabrication schedule is required for this project.  The Contractor shall prepare the schedule as follows:
	.1 After award of contract and before commencement of the Work, a first project meeting will be held with the Project Manager, Consultant, Contractor, and Subcontractors in attendance.  The Contractor shall prepare a preliminary and proposed sequence ...
	.2 Following this meeting the Contractor shall submit his schedule, to include required staging and sequencing of the Work and also detailed scheduling for mechanical, plumbing and electrical work, etc., to the Project Manager for final acceptance.  T...
	.3 In order to improve the work schedule or eliminate unforeseen problems, modifications to the schedule may be suggested by the Project Manager, Consultant or the Contractor during the contract and such modifications may be implemented by mutual agre...
	.4 The contractor shall submit monthly project schedule updates, both in hard copy and electronic form.  The schedule shall detail task start, duration, and completion dates, and percent complete of each task.  It shall highlight critical tasks, task ...


	1.3   Progress Reports/Daily Reports
	.1 The Contractor shall, from the date of commencement of the Work, maintain a careful daily record of the progress of the Work.  This record shall be open to inspection by the Consultant or the Owner at all reasonable times and shall, if requested, b...
	.1 Commencement, progress and completion of various portions of the work,
	.2 Dates of all meetings and their purpose,
	.3 Dates of visits by government authorities, inspectors, utility companies and the like,
	.4 Record of work force employed,
	.5 Materials causing delay,
	.6 Clarifications or questions, and
	.7 Safety program records


	1.4  Shop Drawings, Samples and Product Data
	.1 All Shop Drawings and Samples are to be submitted to the Consultant and the Owner for review.
	.2 Unless specifically requested Samples need not be submitted to the City.  Product data is not normally required to be submitted to the City.  The exception to this is the Manufacturers Safety Data sheet (MSD) for all toxic or potentially toxic mate...

	1.5  Inspection and Test Reports
	.1 Testing Reports shall be submitted to the Contractor with copies to the Consultant.

	1.6  Reviewed Shop Drawings
	.1 One complete set of reviewed Shop Drawings is to be kept at the work site for reference by Consultants and Inspectors

	1.7  Submittal Format
	.1 All submission to the Consultant shall be electronic in pdf format.
	.2 All Record drawings shall be submitted in CAD (*.dwg) and pdf.

	1.8  Post-Award Submittals
	.1 Provide submittals for the equipment listed in Table 1.9.1
	.2 Where equipment is not listed in the table, immediately notify the Consultant for addition of the equipment to the list.  Provide submittals for the omitted equipment in accordance with the project specifications.
	END OF SECTION



	01780_KWL_CloseOut_Rev0
	PART 1  general
	1.1  General
	.1 The Consultant will issue Substantial Performance for the Contract or subcontracts within 10 days of a request by the Contractor, provision of supporting scope and financial information (relative to subcontracts) and at such time as the work is sub...
	.2 This will then enable the 55-day holdback period to commence for the 10% of the Contract Price that must be withheld by the Owner in accordance with the Builders Lien Act.
	.3 A deficiency holdback, in addition to the 10 percent holdback for Builders Liens, may be retained to cover the costs of any incomplete items.  The deficiency holdback may be based on twice the value of the uncompleted work as determined by the Cont...

	1.2  Final Completion of the Work
	.1 The Consultant will issue a Final Certificate for Payment upon completion of the entire work, including deficiencies, to the satisfaction of the Owner.

	1.3  Payment of Holdback Upon Substantial Performance of the Work
	.1 Payment of the lien holdback (other than deficiency holdback) for the Contract or Subcontracts will be made in accordance with the B.C. Builders Lien Act and after the following are complete:
	.1 Expiry of the holdback period.
	.2 Submission by the Contractor to the Owner of a Statutory Declaration that all accounts have been paid by the Contractor and that no liens exist in regard to work under this contract.
	.3 Submission by the Contractor to the Owner of a statement from Workers' Compensation Board that all accounts are paid in full.


	1.4  Final Payment Upon Completion of the Work
	.1 The final payment (including deficiency holdback) will be made after issuance of the Final Certificate for Payment.
	.2 The Contractor has submitted all project close out submittals.



	11200_KWL_Pumps_Rev0
	PART 1   general
	1.1   Work Included
	.1 This section includes all materials, equipment and labour to furnish, install and test the pumping system complete with the pumps, motors, mounting bases, piping, valves and appurtenances, as indicated on the contract drawings and herein specified.
	.2 Read this Section in conjunction with the Drawings and Contract Documents, particularly the piping specifications.  Where there is a conflict, conform to the most stringent requirements.

	1.2   Related Work
	.1 Section 00011   Introduction
	.2 Section 15007   Non-condensing Boilers
	.3 Section 15008   Condensing Boilers
	.4 Section 15009   Containerized Boiler Plant
	.5 Section 15098     Piping
	.6 Section 15099   Piping Specification Sheets
	.7 Section 15260   Pipe Hangers and Supports
	.8 Section 15800   Commissioning

	1.3   Quality Assurance and Reference Standards
	.1 Pumps shall be designed, fabricated and tested in accordance to Hydraulic Institute (HI) Standards.
	.2 Work shall be carried out only by qualified tradesmen.
	.3 Coupled pumps shall be aligned by a qualified millwright and alignment certified.
	.4 Ensure pumps operate at specified system fluid temperatures without vapour binding and cavitation, are non-overloading in parallel or individual operation, and operate within 25% of midpoint of published maximum efficiency curve.
	.5 Motors shall be high efficiency and inverter only as specified in section 16010.
	.6 Each pump shall be tested in accordance with Hydraulic Institute (HI) standards for Rotodynamic Pumps for Hydraulic Performance Acceptance Tests (2011) for measurement of flow, head, power input to the pump, and Net Positive Suction Head Required. ...
	.7 The pumps shall be tested at the pump manufacturer’s testing facility and testing shall be “non-witnessed”.  The test results shall be summarized in a report and one electronic pdf copy of the certified results of all tests shall be submitted to an...
	.8 Pumps shall meet Hydraulic Institute grade “1B”.

	1.4   Submittals
	.1 Submit shop drawings including the manufacturer’s literature and catalogue information for all pumps and motors prior to ordering any materials.
	.2 Submit list of recommended spare parts with current prices for pumps and equipment.
	.3 Submit with shop drawings certified pump curves showing pump performance characteristics with pump and system operating point plotted for constant speed pumps.  For variable speed pumps, provide curves at 25%, 50%, 75% and 100% of maximum speed.
	.4 Show the following points on the pump curves: minimum flow, operating point, best efficiency point, and maximum flow.
	.5 Duty point for all pumps shall not exceed 85% of end curve. Include NPSH curve. Show pump weights, dimensions, clearance for operation and maintenance, motor and pump operating efficiencies and electrical power characteristics.
	.6 Where pumps are operated in conjunction with others such as parallel pumps, show all operating points on the pump curve.
	.7 Motor general arrangement drawing, terminal box for power wiring and terminal box for thermistor connection.

	1.5   Delivery, Storage and Handling
	.1 All components subject to damage from handling or exposure to weather shall be suitable packaged.


	PART 2  Products
	2.1   General
	.1 All products shall be new, undamaged and free from rust and defects.
	.2 All products of a similar nature shall be the product of a single manufacturer.
	.3 Statically and dynamically balance rotating parts.
	.4 Construction shall permit complete servicing without breaking piping or motor connections.

	2.2   Pumps and Motors
	.1 Contractor to select pumps to meet the final intended use meeting the specifications here in
	.2 Provide lifting hooks on all equipment.

	2.3   Horizontal Double Suction Pumps
	.1 Design shall allow removal of impeller/shaft assembly without removing motor or disconnecting piping.
	.2 Pumps shall meet the following specification:

	2.4   Horizontal End Suction Pumps
	.1 Design shall allow removal of impeller/shaft assembly without removing motor or disconnecting piping.
	.2 Pumps shall meet the following specification:

	2.5   Vertical Inline Pumps
	.1 Pumps shall meet the following specification:

	2.6   Nameplate
	.1 Each pumping unit shall have a stainless steel or aluminium nameplate located in an easily visible location on the discharge head (rivet in place).  The nameplate shall include at least the following data:
	(a) manufacturer's name
	(b) year of manufacture
	(c) model number
	(d) serial number
	(e) rated capacity (litres per minute)
	(f) rated TDH (metres)
	(g) speed at rated capacity
	(h) shut off head
	(i) bearing numbers
	(j) weight (pump, column, shaft and discharge head).


	2.7   Spare Parts
	.1 The following spare parts shall be provided for each pump:


	Carbon steel shafts and stainless steel shaft sleeves.  Shafts to be threaded for locking on shaft sleeve.  Sleeve shall butt against impeller hub, extend through the seal box and be secured in place with lock nuts threaded on the shaft.
	Motor

	The pumps shall be controlled by a variable frequency drive where indicated
	575-volt, 3-phase
	Motor bearings shall be in accordance with Nema M-1 Part 31
	Provide stainless steel nameplate stating all ratings including bearing data
	Provide cable entry terminal box and ground lug on motor frame
	Coat as per pump
	575-volt, 3-phase
	Motor bearings shall be in accordance with Nema M-1 Part 31
	Provide stainless steel nameplate stating all ratings including bearing data
	Provide cable entry terminal box and ground lug on motor frame
	Coat as per pump
	Motor

	The pumps shall be controlled by a variable frequency drive where indicated.
	575-volt, 3-phase
	Motor bearings shall be in accordance with Nema M-1 Part 31
	Lubricate motor bearings with sight level oilers or grease fittings.
	Provide stainless steel nameplate stating all ratings including bearing data
	Provide cable entry terminal box and ground lug on motor frame
	Coat as per pump
	PART 3  Execution
	3.1   Installation and Acceptance Tests
	.1 The pumping units shall be installed in accordance with the instructions of the manufacturer.
	.2 Installation shall include furnishing the required oil and grease for initial operation. The grades of oil and grease shall be in accordance with the manufacturer’s recommendations.
	.3 Ensure that pumps are installed such that no piping or equipment loads are imposed on the pump body. Provide stanchions or hangers for this purpose. Refer to manufacturer’s installation instructions for details.
	.4 Decrease from line size with long radius reducing elbows or reducers. Support piping adjacent to pump such that no weight is carried on pump casings. Provide supports under elbows on pump suction and discharge lines 100 mm and larger.
	.5 Check and align pumps prior to start up.
	.6 Shave or replace pump impellers to meet actual operating conditions.
	.7 Where remote control panels are used, pump contractor shall allow for wiring from panel to pumps.
	.8 Provide spacer at inlet and outlet on vertical in-line pumps and complete with screen diffuser.
	.9 Provide seismic restraint for pumps.
	.10 Secure control panel for seismic loads.
	.11 VFDs are to be installed where required by the equipment schedules and drawings. Ensure compatibility with pump motor/VFD combination


	PART 4  Pump Schedule
	.1 Contractor shall size and select pumps to provide optimum system operation.
	.2 Contractor shall furnish pumps to meet the following criteria:

	Type B
	Type A
	P-5, P-6
	P-1, P-2, P-3, P-4
	Pump ID
	2
	4
	No. required
	1,104 kPa (160 psi)
	1,104 kPa (160 psi)
	Pressure Rating
	120 °C
	120 °C
	Temperature Rating
	Treated hot water at 95 °C (203 °F)
	Treated hot water at 95 °C (203 °F)
	Service
	Variable frequency drive, located inside container
	Constant speed
	Type of Drive
	70% of peak flow for CBP total capacity for a 35(C
	Sized for corresponding boiler flow rate
	Design Capacity
	54 PSI (125 ft)
	Sized for corresponding boiler pressure drop (including piping)
	Design Head
	Provide an emergency push button within 1 m from the motor
	Pump shall be automated  / interlocked with corresponding boiler
	Notes

	11510_KWL_NonCondensing_Boilers_Rev0
	PART 1   general
	1.1   Summary
	.1 This Section includes packaged, factory-fabricated and assembled, gas-fired, non-condensing boilers, trim and accessories for generating hot water.

	1.2   Scope
	.1 Provide as part of the containerized boiler package hot water non-condensing boiler(s) as herein specified, condensing boiler(s) as specified in Section 15008 or a combination of the two as required to meet  the compliance criteria in specification...
	.2 Fabricate and deliver FOB to job site.
	.3 Provide warranty, maintenance and service as per the Front-end.
	.4 Provide additional services as specified: testing, start-up assistance, and commissioning.

	1.3   Quality Assurance
	.1 ASME Compliance: Condensing boilers must be constructed in accordance with ASME Boiler and Pressure Vessel Code, Section IV “Heating Boilers”.
	.2 ASHRAE/IESNA 90.1 Compliance: Boilers shall have minimum efficiency according to "Gas and Oil Fired Boilers - Minimum Efficiency Requirements."

	1.4   Bids
	.1 To be considered, the boilers offered shall meet the performance requirements of this specification as a minimum. Vendor shall comply with other requirements to the greatest extent possible and shall include with bid a description of deviations fro...
	.2 To be considered the boilers shall have a Canadian Registration Number.
	.3 Provide with the bid alternate pricing for an extended three (3) year warranty service contract, parts and labor included.

	1.5   Vendor Suggested Alternates
	.1 It is the intent of this specification to provide high quality, low maintenance equipment. The manufacturer is permitted and encouraged to provide alternates that will increase efficiency, lower price, or reduce space required. To be fully responsi...
	.2 Owner may, or may not, at his sole option, consider vendor suggested alternates in determining the lowest and best quotation.

	1.6   Submittals
	.1 Product Data: Include performance data, operating characteristics, furnished specialties and accessories.
	(a) Prior to flue vent installation, Contractor calculations and drawings must be submitted to Consultant to thoroughly demonstrate that size and configuration conform to recommended size, length and footprint for each submitted boiler.

	.2 Efficiency Curves: At a minimum, submit efficiency curves for 100%, 75%, 50%, and 25% input firing rates at incoming water temperatures of 38 C, 49 C, 60 C and 71 C.  Submit test procedures along with efficiency ratings.
	.3 Pressure Drop Curve: Submit pressure drop curve for flows ranging from 30% to 100% of boiler flow rate.
	.4 Shop Drawings: For boilers, boiler trim and accessories include:
	(a) Plans, elevations, sections, details and attachments to other work.
	(b) Wiring Diagrams for power, signal and control wiring.

	.5 Source Quality Control Test Reports: Reports shall be included in submittals.
	.6 Field Quality Control Test Reports: Reports shall be included in submittals.
	.7 Operation and Maintenance Data: Data to be included in boiler emergency, operation and maintenance manuals.
	.8 Warranty:  as specified in this Section.
	.9 Other Informational Submittals:
	(a) ASME Stamp Certification and Report: Submit "A," "S," or "PP" stamp certificate of authorization, as required by authorities having jurisdiction, and document hydrostatic testing of piping external to boiler.

	.10 List of reference installations.

	1.7   Warranty
	.1 Warranty: Boilers shall include manufacturer's standard form in which manufacturer agrees to repair or replace components of boilers that fail in materials or workmanship within specified warranty period.
	(a) Warranty Period for Non-Condensing Boilers:
	a. The pressure vessel/heat exchanger shall carry a 10-year from shipment, prorated, limited warranty against any failure due to condensate corrosion, thermal stress, mechanical defects or workmanship.
	b. The burner shall carry a 5-year warranty.
	c. Manufacturer labeled control panels are conditionally warranted against failure for (2) two years from shipment.
	d. All other components are conditionally guaranteed against any failure for 18 months from shipment or 12 months of start-up.
	(b) Clearly state any deviation from standard warranty or cost increase due to extended warranty on the proposal submitted with the bid.



	PART 2  MATERIALS AND EQUIPMENT
	2.1   Manufacturers
	.1 Basis-of-Design Product: Thermogenics Thermocoil Coil Tube Boiler TGH250. Subject to compliance with requirements, manufacturers offering similar products will be considered.

	2.2   General
	.1  Hot water boiler shall be a fire tube or water tube skid mounted type and shall be designed for operating and design conditions as specified herein.
	.2 It is intended that the equipment and its component parts shall be a    regular commercial product of the manufacturer and his suppliers.  The    items furnished shall be new and unused.  Where more than one unit of    an item is required, then all...
	.3  Material shall be as specified herein.  Material not specified shall be in    accordance with the applicable provisions of the ASME Boiler and Pressure   Vessel Code.  Components not covered shall be of the best quality material   used for the pur...

	2.3   Size, Capacity and Pressure
	.1  Hot water boiler design pressure shall be 160 psig minimum.  Boiler and appurtenances shall be designed to operate with a combined capacity as specified in Sections 00011 and 15009.
	.2  Hot water boiler performance shall be based upon a combustion air temperature of 80 deg F, and natural gas with a higher heating value of 1030 BTU/cu ft and a specific gravity of 0.6.

	2.4   Combustion Air Blower
	.1 Provide a factory mounted, motor driven combustion air blower with optional VFD control.
	.2  Blower shall be non-overloading type capable of providing sufficient draft for the boiler and stack.
	.3  Blower Status:
	a) Provide Green (running) and Red (stopped) Allen-Bradley Bulletin 800 or equivalent pilot lamps to indicate blower running status.  Lamps shall be equipped with “push-to-test” feature.
	b) Provide terminals prewired to a normally open blower motor overload contact for Owner’s connection.
	c) Provide terminals prewired to a normally open blower motor starter engaged contact for Owner’s connection.

	2.5   Burner
	.1 Provide a forced draft burner package designed to fire natural gas and propane.  Gas regulated supply pressure will be between 2 psig and 5 psig.
	.2 Burner shall be a natural gas pilot ignited burner and shall be fully  automatic for full modulating firing on natural gas.
	.3 Minimum boiler turndown shall be 10:1
	.4 Burner and flame monitoring system shall comply with all provisions of NFPA standard 8501.
	.5 At maximum continuous rating stack emissions from boiler shall not exceed  the following:
	Pollutant   Emissions    Fuel
	Particulate  0.0075 lb/mm BTU Heat Input Natural Gas
	CO     0.080 lb/mm BTU Heat Input Natural Gas
	NOx     0.080 lb/mm BTU Heat Input Natural Gas
	.6 Burner management and flame safeguard system shall safely purge, light-off and shutdown the burner and monitor the pilot flame, main flame and appropriate limit devices during operating conditions.  The system shall have a built-in safety system th...
	.7 Burner package shall include but not be limited to the following:
	(a) Burner management and flame safeguard system shall safely purge, light-off and shutdown the burner and monitor the pilot flame, main flame and appropriate limit devices during operating conditions.
	(b) The system shall have a built-in safety system that provides a purge period commencing with the damper proved open and a pilot trial commencing with a fire light-off damper position.


	2.6   Burner Management and Flame Safeguard System
	.1 The burner management and flame safeguard system shall comply with the latest regulations of IRI and NFPA 8501 and shall be fully tested and operationally sound prior to shipment.
	.2 The burner management and flame safeguard system shall be a Siemens LMV52 series, or approved equal, with the expanded annunciator system.  The system shall include automatic burner sequencing, flame supervision, status indication, first-out annunc...
	.3 The main flame scanner shall be an IR, auto-checking scanner.   Provide a flame signal strength meter to measure the input signal to the scanner.
	.4 Combustion safeguard system shall perform the following functions at a minimum:
	(a)  Purge the Boiler volume a minimum of four times and a      minimum of seven seconds with controls proved at high fire.
	(b)  Prove combustion air flow exists during purge cycle.
	(c)  Prove the return of all controls to the minimum fire position for light- off.
	(d)  Provide discrete “dry contact” outputs to Owner’s control system for:
	1. Purge Position
	2. Minimum fire
	3. Release to modulate
	(e)  Provide discrete “dry contact” inputs form Owner’s control system to:
	1. Initiate boiler start sequence
	2. Initiate boiler shutdown
	(f)  Shut down the pilot flame after a set time trial for main flame ignition    has been proved.
	(g)  Shut off the fuel supply to both the pilot and main flames in the event    of any of the following conditions occur:

	1) Loss/lack of flame after end of timed trial for ignition
	2) Low gas pressure
	3) High gas pressure
	4) Low combustion air flow
	5) Loss of flame scanner or relay
	6) Low water flow (Differential Pressure Control)
	7) High stack temperature
	8) High coil temperature (coil tube boiler only)
	(h)  Provide discrete “dry contact” outputs for all of the above shutdown    conditions pre-wired to control panel terminal blocks for Owner’s     connection.

	.5 Provide a low flow cutoff differential pressure switch, wired into the burner  control circuit, to prevent burner operation if flow rate falls below the designated safe level.  It shall allow for automatic restart when the flow returns to normal.
	.6 For coil tube boilers provide a high coil temperature cutoff switch for each coil, wired into the burner control circuit, to prevent burner operation if coil temperature rises above the designated safe level.  It shall require manual resetting of b...

	2.7   Control Panel
	.1 Provide a factory mounted and wired NEMA 12 control panel with all wiring   for external connections brought to identified terminal blocks.  Panel shall    contain motor starters with overload protection, flame safeguard controller,   control switc...
	.2 Control panel shall be furnished with a single point auxiliary contact for    remote alarm indication of combustion safety failure.
	.3 Control panel shall be furnished complete with the following indicators at a   minimum:

	2.8   Boiler Trim
	2.9   Piping, Fuel Trains and Controls
	.1 The main gas and pilot gas piping trains shall be factory assembled, wired, tested and skid mounted.  Piping trains shall include all pressure regulating valves, safety shut off and vent valves, safety shut off and alarm switches, manual shut off v...

	2.10   Electrical Requirements
	.1 All electrical components of the boiler including transformers, switches, motor   starters, etc., shall be factory mounted and wired inside the control panel or   otherwise convenient junction boxes mounted on the boiler skid. Refer to Division 16 ...


	PART 3  execution
	3.1   Field Quality Control
	.1 Perform tests and inspections and prepare test reports.
	(a) Manufacturer's Field Service: The Supplier shall provide a factory-authorized service representative to inspect components, assemblies and equipment installations, including connections, and to assist in testing.

	.2 Tests and Inspections: The Contractor will perform the following tests and inspections and the manufacturer’s service representative shall assist:
	(a) Perform installation and start-up checks according to manufacturer's written instructions.
	(b) Perform hydrostatic test. Repair leaks and retest until no leaks exist.
	(c) Start units to confirm proper motor rotation and unit operation. Adjust air-fuel ratio and combustion.
	(d) Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.
	a. Check and adjust initial operating set points and high- and low-limit safety set points of fuel supply, water level and water temperature.
	b. Set field-adjustable switches and circuit-breaker trip ranges as indicated.

	.3 Remove and replace malfunctioning units and retest as specified above.
	.4 Thermal Load Adjustments: When requested within 2 months of date of Substantial Completion, provide on-site assistance adjusting system to suit actual load conditions. Provide up to two visits to Project during off-peak load periods to make adjustm...
	.5 Performance Tests:
	(a) The boiler manufacturer is expected to provide partial load thermal efficiency curves. These thermal efficiency curves must include at least three separate curves at various firing rates. If these curves are not available, it is the responsibility...
	(b) Perform field performance tests to determine capacity and efficiency of boilers.
	(c) Provide analysis equipment required to determine performance.
	(d) Notify Consultant in advance of test dates.
	(e) Document test results in a report and submit to Consultant.



	PART 4  Non-Condensing Boiler Technical Bid Tabulation

	11520_KWL_Condensing_Boilers_Rev0
	PART 1   general
	1.1   Summary
	.1 This Section includes packaged, factory-fabricated and assembled, gas-fired, fire-tube condensing boilers, trim and accessories for generating hot water.

	1.2   Scope
	.1 Provide as part of the containerized boiler package hot water condensing boiler(s) as herein specified, non-condensing boiler(s) as specified in Section 15007 or a combination of the two as required to meet  the compliance criteria in specification...
	.2 Fabricate and deliver FOB to job site.
	.3 Provide warranty, maintenance and service as per the Front-end
	.4 Provide additional services as specified: testing, start-up assistance, and commissioning.

	1.3   Quality Assurance
	.1 ASME Compliance: Condensing boilers must be constructed in accordance with ASME Boiler and Pressure Vessel Code, Section IV “Heating Boilers”.
	.2 ASHRAE/IESNA 90.1 Compliance: Boilers shall have minimum efficiency according to "Gas and Oil Fired Boilers - Minimum Efficiency Requirements."
	.3 DOE compliance: Minimum efficiency shall comply with 10 CF 430, Subpart B, Appendix N, “Uniform Test Method for Measuring the Energy Consumption of Furnaces and Boilers”.

	1.4   Bids
	.1 To be considered, the boilers offered shall meet the performance requirements of this specification as a minimum. Vendor shall comply with other requirements to the greatest extent possible and shall include with bid a description of deviations fro...
	.2 To be considered the boilers shall have a Canadian Registration Number.
	.3 Provide with the bid alternate pricing for an extended three year warranty service contract, parts and labor included.

	1.5   Vendor Suggested Alternates
	.1 It is the intent of this specification to provide high quality, low maintenance equipment. The manufacturer is permitted and encouraged to provide alternates that will increase efficiency, lower price, or reduce space required. To be fully responsi...
	.2 Owner may, or may not, at his sole option, consider vendor suggested alternates in determining the lowest and best quotation.

	1.6   Submittals
	.1 Product Data: Include performance data, operating characteristics, furnished specialties and accessories.
	(a) Prior to flue vent installation, Contractor calculations and drawings must be submitted to Consultant to thoroughly demonstrate that size and configuration conform to recommended size, length and footprint for each submitted boiler.

	.2 Efficiency Curves: At a minimum, submit efficiency curves for 100%, 75%, 50% and 25% input firing rates at incoming water temperatures of 38  C, 49  C, 60  C and 71  C.  Submit test procedures along with efficiency ratings.
	.3 Pressure Drop Curve: Submit pressure drop curve for flows ranging from 30% to 100% of boiler flow rate.
	.4 Shop Drawings: For boilers, boiler trim and accessories include:
	(a) Plans, elevations, sections, details and attachments to other work.
	(b) Wiring Diagrams for power, signal and control wiring.

	.5 Source Quality Control Test Reports: Reports shall be included in submittals.
	.6 Field Quality Control Test Reports: Reports shall be included in submittals.
	.7 Operation and Maintenance Data: Data to be included in boiler emergency, operation and maintenance manuals.
	.8 Warranty:  as specified in this Section.
	.9 Other Informational Submittals:
	(a) ASME Stamp Certification and Report: Submit "A," "S," or "PP" stamp certificate of authorization, as required by authorities having jurisdiction, and document hydrostatic testing of piping external to boiler.

	.10 List of reference installations.

	1.7   Warranty
	.1 Warranty: Boilers shall include manufacturer's standard form in which manufacturer agrees to repair or replace components of boilers that fail in materials or workmanship within specified warranty period.
	(a) Warranty Period for Condensing Boilers:
	a. The pressure vessel/heat exchanger shall carry a 10-year from shipment, prorated, limited warranty against any failure due to condensate corrosion, thermal stress, mechanical defects or workmanship.
	b. Manufacturer labeled control panels are conditionally warranted against failure for (2) two years from shipment.
	c. All other components are conditionally guaranteed against any failure for 18 months from shipment or 12 months of start-up.
	(b) Clearly state any deviation from standard warranty or cost increase due to extended warranty on the proposal submitted with the bid.



	PART 2  PRODUCTS
	2.1   Manufacturers
	.1 Basis-of-Design Product: AERCO International, BMK 3000. Subject to compliance with requirements, manufacturers offering similar products will be considered.

	2.2   Construction
	.1 Description: Boiler shall be natural gas fired, fully condensing type. Power burner shall have full modulation. Minimum firing rate shall be stated on the bid form. Boiler efficiency shall increase with decreasing load (output), while maintaining s...
	.2 The heat exchanger shall be ASME stamped for a working pressure not less than 160 psig.
	.3 Pressure Vessel. The boiler water connections shall be 150-pound, ANSI rated. Inspection openings in the pressure vessel shall be in accordance with ASME Section IV pressure vessel code.
	.4 Burner. The burner shall produce less than 20 ppm of NOx corrected to 3% excess oxygen. There shall be no moving parts within the burner itself. A modulating air/fuel valve shall meter the air and fuel input.
	.5 Exhaust Manifold: The exhaust manifold shall be of corrosion resistant cast aluminum or 316 stainless steel. The exhaust manifold shall have a collecting reservoir and a gravity drain for the elimination of condensation.
	.6 Blower: The boiler shall include a variable-speed centrifugal fan to operate during the burner firing sequence and pre-purge the combustion chamber.
	.7 Motor Sizes:  Size motors large enough so driven load will not require a motor to operate in the service factor range above 1.0. Motors shall be premium efficiency.
	.8 Ignition: Ignition shall be via spark ignition with 100 per cent main-valve shutoff and electronic flame supervision.

	2.3   Controls
	.1 The boiler control system shall be segregated into three components: Control Panel, Power Box and Input/Output Connection Box. The entire system shall be Underwriters Laboratories recognized.
	.2 The control panel shall consist of individual circuit boards using state-of-the- art surface-mount technology in a single enclosure. These circuit boards shall include:
	(a) A display board incorporating LED display to indicate temperature and a vacuum fluorescent display module for all message enunciation
	(b) A CPU board housing all control functions
	(c) An electric low-water cutoff board with test and manual reset functions
	(d) A power supply board
	(e) An ignition /stepper board incorporating flame safeguard control
	(f) A connector board
	(g) Each board shall be individually field replaceable.

	.3 The combustion safeguard/flame monitoring system shall use spark ignition and a rectification-type flame sensor.
	.4 The control panel hardware shall support both RS-232 and RS-485 remote communications.
	.5 The controls shall annunciate boiler and sensor status and include extensive self-diagnostic capabilities that incorporate status messages and separate fault messages.
	.6 The control panel shall incorporate three self-governing features designed to enhance operation in modes where it receives an external control signal by eliminating nuisance faults due to over-temperature, improper external signal or loss of extern...
	(a) Setpoint high limit: Allows for a selectable maximum boiler outlet temperature and acts as temperature limiting governor. Setpoint limit is based on a PID function that automatically limits firing rate to maintain outlet temperature within a 0 to ...
	(b) Setpoint Low Limit: Allows for a selectable minimum operating temperature.
	(c) Failsafe Mode: Failsafe mode allows the boiler to switch its mode to operate from an internal setpoint if its external control signal is lost, rather than shut off. This is a selectable mode, enabling the control can to shut off the unit upon loss...

	.7 The boiler control system shall incorporate the following additional features for enhanced external system interface, via BACnet MS/TP:
	(a) System start temperature feature
	(b) Pump delay timer
	(c) Auxiliary start delay timer
	(d) Auxiliary temperature sensor
	(e) Analog output feature to enable simple monitoring of temperature setpoint, outlet temperature or fire rate
	(f) Remote interlock circuit
	(g) Delayed interlock circuit
	(h) Fault relay for remote fault alarm.

	.8 Each boiler shall include an electric, single-seated combination safety shutoff valve/regulator with proof of closure switch in its gas train. Each boiler shall incorporate dual over-temperature protection with manual reset, in accordance with ASME...
	.9 The Boiler Manufacturer shall supply as part of the boiler package a completely integrated control system to control all operation and energy input of the multiple boiler heating plant. The control system shall be comprised of a microprocessor base...
	.10 The controller shall have the ability to vary the firing rate and energy input of each individual boiler throughout its full modulating range to maximize the condensing capability and thermal efficiency output of the entire heating plant. The cont...
	.11 The controller shall have the following anti-cycling features:
	(a) Manual designation of lead boiler and last boiler.
	(b) Lead boiler rotation at user-specified time interval.
	(c) Delay the firing/shutting down of boilers when header temperature within a predefined deadband.
	(d) When set on Internal Setpoint Mode, temperature control setpoint shall be fully field adjustable from the boiler’s minimum to maximum operating temperature. When set on Indoor/Outdoor Reset Mode, the controller will operate on an adjustable invers...
	(e) All of the above points shall be available to an external control system via BACnet MS/TP.

	.12 When set on MODBUS Temperature Control Mode, the controller will operate the plant to vary header temperature setpoint as an external communication utilizing the MODBUS protocol is supplied via the RS-232 port. The controller shall have a vacuum f...

	2.4   Electrical Power
	.1 Controllers, Electrical Devices and Wiring: Electrical devices and connections are specified in Division 16 sections.
	.2 Single-Point Field Power Connection: Factory-installed and factory-wired switches, motor controllers, transformers and other electrical devices shall provide a single-point field power connection to the boiler.
	.3 Electrical Characteristics:
	(a) Voltage: 600 V
	(b) Phase: 3 Ph
	(c) Frequency: 60 Hz
	(d) Full-Load Current 9.0 Amps.


	2.5   Venting
	.1 The exhaust vent must be UL Listed for use with Category III and IV appliances and compatible with operating temperatures up to 248  C, positive pressure, condensing flue gas service. UL-listed vents of Al 29-4C stainless steel must be used with bo...
	.2 The minimum exhaust vent duct size for each boiler shall comply with CSA B149.1-10 requirements.
	.3 The minimum sealed combustion air duct size for each boiler shall comply with CSA B149.1-10 requirements.
	.4 Follow guidelines specified in manufacturer’s venting guide.

	2.6   Source Quality Control
	.1 Burner and Hydrostatic Test: Factory adjust burner to eliminate excess oxygen, carbon dioxide, oxides of nitrogen emissions and carbon monoxide in flue gas, and to achieve combustion efficiency. Perform hydrostatic testing.
	.2 Test and inspect factory-assembled boilers, before shipping, according to ASME Boiler and Pressure Vessel Code.
	.3 If boilers are not factory assembled and fire-tested, the local vendor is responsible for all field assembly and testing.
	.4 Allow Owner access to source quality-control testing of boilers. Notify Consultant fourteen days in advance of testing.


	PART 3  execution
	3.1   Field Quality Control
	.1 Perform tests and inspections and prepare test reports.
	(a) Manufacturer's Field Service: The Supplier shall provide a factory-authorized service representative shall inspect components, assemblies and equipment installations, including connections, and to assist in testing.

	.2 Tests and Inspections: The Contractor will perform the following tests and inspections and the manufacturer’s service representative shall assist:
	(a) Perform installation and start-up checks according to manufacturer's written instructions.
	(b) Perform hydrostatic test. Repair leaks and retest until no leaks exist.
	(c) Start units to confirm proper motor rotation and unit operation. Adjust air-fuel ratio and combustion.
	(d) Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.
	a. Check and adjust initial operating set points and high- and low-limit safety set points of fuel supply, water level and water temperature.
	b. Set field-adjustable switches and circuit-breaker trip ranges as indicated.

	.3 Remove and replace malfunctioning units and retest as specified above.
	.4 Thermal Load Adjustments: When requested within 2 months of date of Substantial Completion, provide on-site assistance adjusting system to suit actual load conditions. Provide up to two visits to Project during off-peak load periods to make adjustm...
	.5 Performance Tests:
	(a) The boiler manufacturer is expected to provide partial load thermal efficiency curves. These thermal efficiency curves must include at least three separate curves at various firing rates. If these curves are not available, it is the responsibility...
	(b) Perform field performance tests to determine capacity and efficiency of boilers.
	(c) Provide analysis equipment required to determine performance.
	(d) Notify Consultant in advance of test dates.
	(e) Document test results in a report and submit to Consultant.



	PART 4   Condensing Boiler Technical Bid Tabulation

	13120_KWL_Enclosure_Rev0
	PART 1   general
	1.1  Work Included
	.1 Design, fabricate, coat, supply and erect on site a prefabricated, steel self-framed building or container to enclose the containerized boiler package (CBP) and as specified herein.
	.2 Enclosure may consist of one to two high-cube (any length) or customized “sea can” shipping containers. The Contractor is not restricted to using a shipping container, however the enclosure must be structurally designed such that the entire plant m...
	.3 Scope of supply includes but is not limited to:
	.4 Building shall be installed on a concrete foundation provided by others.  Mounting of the CBP on the concrete foundation is the responsibility of the concrete foundation contractor.
	.5 Delivery and off-loading of the CBP onto the concrete pad is the responsibility of the Contractor.
	.6 Commissioning and start-up of the CBP is the responsibility of the Contractor.

	1.2  Related Work
	.1 Pumps – Hot Water   Section 15300
	.2 Containerized Boiler Plant  Section 15009
	.3 Piping     Section 15098

	1.3  System Description
	.1 Clear span rigid framed structure with metal-clad walls and roof.
	.2 Design shall conform to BC Building Code 2012 Division B, Part 4. Enclosure is categorized as a High Importance Building as per Table 4.1.2.1.
	.3 Design components and members to withstand dead load, live loads, wind, snow and seismic loads.  Load combinations shall be calculated in accordance with the BC Building Code.  The building enclosure manufacturer shall be responsible for determinin...
	.4 Make provision for accommodation of mechanical and electrical equipment required for the intended function of the containerized plant.  Design structure to accommodate equipment and piping.  Provide suitable access panels for boiler access.
	.5 Adequate space shall be allowed between boilers, pumps and equipment for safe and easy access by personnel.
	.6 Design building enclosure to provide for thermal movement of component materials caused by ambient temperature range of 65ºC without causing buckling, failure of joint seals, undue stress on fasteners or other detrimental effects.
	.7 No water penetration to interior environment permitted at wall and roof assemblies.  Enclosure shall be weather proof and vandal proof.
	.8 Provide doors for personnel access.
	.9 Provide suitable access for boiler removal.
	.10 CBP design shall allow of lifting the entire unit with a lifting hook.
	.11 Provide gas leak detection devices.

	1.4  Reference Standards and Quality Assurance
	.1 Building shall be designed in accordance with the Building Code of British Columbia 2012.
	.2 Design and fabrication shall be in accordance with the following standards:
	.3 Welding shall be performed only by qualified operators.
	.4 Building supplier shall be certified by C.S.S.B.I.

	1.5  Submittals
	.1 Clearly indicate details of at least the following:
	.2 Shop drawings shall be sealed by a Professional Engineer registered in the Province of British Columbia.
	.3 Submit manufacturer's catalogue information and specifications for standard proprietary items.
	.4 Provide C.S.S.B.I. Certificate of Design.
	.5 Submit colour chart for finishes.
	.6 Name of fabricator and erector, evidence of plant certification, qualifications of welders and name of the fabricator's Professional Engineer.
	.7 Mill certificates giving the chemical and physical properties of materials to be used in the work.
	.8 Vendor shall provide recommendation for all anchor bolts and loads at each foundations anchor point.

	1.6  Delivery, Storage and Handling
	.1 Use methods approved by the manufacturer.
	.2 Protect equipment and materials from all damage.
	.3 Store materials on pallets, and cover with tarpaulins.

	1.7  Site Conditions
	.1 Erect building on a concrete slab foundation (by others).
	.2 Climatic conditions for design shall be as given in the Building Code of British Columbia.
	.3 Seismic design will be to the Building Code of British Columbia.

	1.8  Scheduling of the Work
	.1 Cooperate with all other trades performing work on or in the enclosure, including mechanical, electrical and HVAC.

	1.9  Alternatives
	.1 Alternative materials and finishes may be accepted at the sole discretion of the Owner.  Alternatives will be evaluated for acceptance either prior to 10 days before quotation closing (in which case acceptance will be indicated in an addendum), or ...

	1.10  Warranty
	.1 The building enclosure manufacturer shall furnish a written one-year guarantee covering material and workmanship, colour finish and the application of the roof and walls against any water leakage.  Such guaranties shall cover the full cost of mater...


	PART 2  PRODUCTS
	2.1  Anchor Bolts
	.1 Anchor bolts shall be:
	.1 Hot dip galvanized; or
	.2 Stainless steel, alloy 304.

	.2 Plated bolts are not acceptable.
	.3 Size, embedment and layout shall be as specified by the Building Supplier.
	.4 Select anchor bolts for a design life of 10 years.

	2.2  Structural Steel
	.1 General
	.1 All structural mill sections or welded-up plate sections shall be designed in accordance with CSA S16.1 and the BCBC.

	.2 Primary Framing
	.1 Frames shall consist of welded-up plate section columns and roof beams complete with necessary splice plates for bolted field assembly.
	.2 All bolts for field assembly of frame members shall be high strength bolts as indicated on erection drawings.
	.3 The endwall structural members shall be cold-formed channel members as required by design criteria.
	.4 Endwall frames shall consist of endwall corner posts, endwall roof beams and endwall posts as required by design criteria.
	.5 Intermediate frames shall be substituted for end-wall roof beams when specified.

	.3 Secondary Structural Members
	.1 Purlins and Girts:
	.2 Eave Struts:
	.3 Bracing:


	2.3  Roof and Wall Cladding
	.1 Provide roof and wall assemblies consisting of exterior cladding panels, vapour barrier and interior liner panel.

	2.4  Doors
	.1 Provide steel doors to facilitate operation and maintenance of the equipment inside, and in accordance with the following:
	.1 Doors and frames painted to match enclosure,
	.2 Lock sets and hardware,
	.3 Check chains, weather stripping and thresholds,
	.4 Door closers, and
	.5 Insulated with minimum R-Value of 5.


	2.5  Accessories
	.1 Provide flashings, curbs, metal closures, trims and other miscellaneous items matching adjacent surfaces for quality of finish.  Material thickness shall be from manufacturer's standard for the use intended.

	2.6  Combustion Air
	.1 Provide combustion air supply to the boiler in accordance with CSA B149.1 code requirements for free area of air intakes.

	2.7     Ventilation Equipment
	.1 Provide framed openings for ventilation equipment as required keeping the temperature inside the building enclosure at 40 C or below when one boiler is in operation during summer conditions.
	.2 Provide minimum ventilation to boiler space as required by CSA B149.1 Natural Gas Installation code.

	2.8  Backup Heating Equipment
	.1 Provide electrical space heater to maintain plant temperature at 18oC at Greater Vancouver design temperatures.

	2.9   Lighting
	Provide a combination of overhead fluorescent type lighting and lower level white task lighting to:
	.1 Provide lighting illumination levels to ensure safe working conditions, safe passage and the identification of hazards or obstructions.
	.2 Provide illumination levels adequate for the operation and maintenance of all equipment within the enclosure.
	.3 General lighting level of 500 Lux.

	2.10   Fire Detection & Protection
	.1 Provide fire detection within the enclosure.
	.2 Fire detection shall trigger both a local alarm and a network alarm.
	.3 Provide two (2) portable fire extinguishers with the enclosure.
	.4 Provide gas detection connected to a visual and audible alarm system within the enclosure.

	2.11   Sanitary Drain
	.1 Provide a sanitary sewer connection to dispose of water discharged from boiler relief valves and package drains. Relief and package drains shall be piped to a common collection basin where it will be tempered before discharging to the sanitary serv...


	PART 3  EXECUTION
	3.1  General
	.1 Erect all prefabricated metal building components in strict conformance with manufacturer's printed specifications.
	.2 Secure enclosure assemblies to material fabricator's instructions, ensuring a completed installation free from noise, rattles, wind whistles, or noise due to thermal movement.
	.3 Install all equipment, doors, door frames, and hardware.
	.4 The enclosure shall be designed for disassembly and transportation using semi tractor-trailers for re-use at other locations.
	.5 Maintain manufacturers’ recommended clearances for boilers and all other equipment.

	3.2  Flashing, Closures and Trim
	.1 Flashing and/or trim shall be furnished at the corners and eaves, at framed openings, and wherever necessary to provide weather-tightness and a finished appearance.

	3.3  Accessories and Equipment
	.1 Ensure all penetrations through building enclosure are sealed air and weather tight and that enclosure integrity is maintained.

	3.4  Painting
	.1 Shop Coating of Structural Steel
	.1 Coat all structural steel as appropriate for the service life of the structure.

	.2 Field Coating
	.1 Field coat all metal not supplied with a factory coating.
	.2 This includes structural steel, galvanized doors and frames and other items as required.
	.3 Touch-up coatings damaged during construction.


	3.5  Cleaning
	.1 Remove excess sealant and dirt by use of recommended solvent and detergent.



	15009_KWL_Temporary_Boiler_Package_Rev0
	PART 1   general
	1.1  Work Included
	.1 This Section covers boilers, pumps, process mechanical piping, fittings, valves, supports and appurtenances, electrical and controls, as shown on the drawings and described in the related Sections, for a skid mounted, fully enclosed containerized b...
	.2 Design, build, deliver, install and commission a complete containerized boiler plant.
	.3 Read this Section in conjunction with the Drawings and Contract Documents. Refer to Section 00010 – Table of Contents. Where there is a conflict, the Engineer shall be notified to resolve it.  The Engineer has the right to apply the more stringent ...

	1.2  Delivery, Storage and Handling
	.1 The Contractor is responsible for the following work under this contract:
	.1 Inspection and acceptance of equipment following delivery.
	.2 Ensuring equipment conforms to the project specifications.
	.3 Protect equipment and materials against theft, injury or damage from all causes after delivery, before installation and after installation.
	.4 All materials and equipment stored on site shall be stored as per manufacturer recommendations.
	.5 Protect equipment outlets, pipe and duct openings with temporary plugs, caps and canvas.
	.6 All motors and/or motor operated equipment and other delicate equipment such as gauges and control panels, etc., shall be stored indoors in a heated space and completely covered with dustproof-sheets until the time the item is put into operation or...
	.7 Protect enclosure from all damage.


	1.3  Related Work
	.1 General Requirements    Divisions 00 & 01
	.2 All Mechanical Sections   Division 15
	.3 Electrical       Division 16


	PART 2  PERFORMANCE
	2.1  Boiler Plant Requirements
	.1 Boilers are to be natural gas fired.
	.2 Boilers shall have the flexibility to switch to propane during emergencies.
	.3 Boiler plant to supply a minimum of 3.00 MW thermal energy in the form of hot water at 95oC at 285 GPM and differential pressure of 500 kPa.
	.4 Boiler supply temperature is not to exceed 99(C
	.5 Boiler relief valves are set at 1,035 kPag (150 psig).
	.6 To be supplied as a single or multiple, containerized unit(s).
	.1 Containers to be pre-engineered or designed to meet local building code.


	2.2  Service Connections
	.1 Hot Water Supply:
	.1 Supplied at 65 oC to 95oC.
	.2 Flanged 6” diameter connection (Refer to Section 15099 Type S01 for connection details).
	.3 Pipe work and insulation from the termination point to skid enclosure shall be the responsibility of the contractor.  Termination point location is in the vicinity of the skid enclosure and is shown on the Drawing and at the Site.

	.2 Hot Water Return:
	.1 Returned at 35 oC to 55oC.
	.2 6” diameter flanged connection (Refer to Section 15099 Type S01 for connection details).
	.3 Pipe work and insulation from the termination point to skid enclosure shall be the responsibility of the contractor.  Termination point location is in the vicinity of the skid enclosure and is shown on the Drawing and at the Site.

	.3 Domestic Water Supply
	.1 Municipal potable water service 50 mm diameter.

	.4 Natural Gas
	.1 Gas supply will be brought to a point external to the skid enclosure by the Owner as shown on the Drawings.  At this point a meter is installed by the gas supplier.
	.2 Connection from the metered utility termination to the skid enclosure will be by others.

	.5 Sanitary Sewer:
	.1 Provide services for connection to the municipal sewer at the following locations inside the enclosure:
	- Vicinity of the Pumps,
	- Vicinity of the Backflow Prevention Valve, and
	- Vicinity of the Boiler.
	.2 Owner shall provide a 150 mm diameter PVC sanitary sewer connection, buried and capped, in the vicinity of the skid enclosure for Contractor to connect the services.  Service connections shall match existing material and size.
	.3 Connection of the services to the sewer is the responsibility of the Contractor.

	.6 Electrical:
	.1 A single point junction box with 600 V, 3-Phase, 60 Hz.
	.2 Electrical supply will be brought to a point external to the skid enclosure by Others as shown on the Drawings.

	.7 Backup power
	.1 Manual power transfer switch with a junction box on the exterior of the enclosure suitable for connection to a portable generator.

	.8 Propane
	.1 Connection on the exterior of the enclosure suitable for connection to an emergency propane supply.



	PART 3  PRODUCTS
	3.1  General
	.1 All products shall conform to the Specification Sheets.
	.2 All products shall be new, undamaged, and free from rust and defects.
	.3 All products of a similar nature shall be the product of a single manufacturer.
	.4 Equipment to be installed in the arrangement specified in the Contract Documents and Drawings.
	.5 Equipment to be installed with adequate clearance for operation and maintenance, respecting manufacturers specified clearances.
	.6 Follow supplier installation recommendations for all equipment
	.7 Registration of the boiler and all piping with the BCSA is the responsibility of the Contractor.
	.8 Contractor is responsible for the boiler plant compliance with BCSA requirements as well as the requirements of other authorities as per the RfQ documents.

	3.2  Boilers
	.1 Select multiple boilers to meet the minimum thermal capacity as stated in 2.1 above.
	.2 Multiple boilers shall be selected to provide adequate turndown to meet a minimum output of 85 kW.
	.3 Multiple boilers shall be selected to provide 70% of design capacity with the largest boiler out of service.
	.4 Total fire-side heating surface area of all boilers within the plant shall not exceed the limit for unsupervised plant operation of 150 m2. Contractor to submit manufacturers heating surface area specifications.
	.5 Boilers are not required to be condensing.
	.6 If non-condensing boilers are selected, design return piping to allow for mixing supply and return water to raise boiler return temperature to the minimum required by the boiler manufacturer.

	3.3  Pumps
	.1  Provide pumps as specified in Section 15300.

	3.4  Expansion Tank
	.1 Design requirements:
	.1 Vertical, bladder type.
	.2 Replaceable membrane made of heavy duty butyl rubber.
	.3 All carbon steel construction with internal epoxy coating or hot dip galvanized after fabrication.
	.4 Rated for 150 psig working pressure and 120 C maximum temperature.
	.5 Designed and built as per ASME Section VIII, division 1 or as per CE norms for pressure vessel 97/23/EG.
	.6 Has a CRN.

	.2 Accessories:
	.1 Pressure indicator with isolation valve on air side.
	.2 Charging valve.
	.3 Lifting lugs.
	.4 Flanged water connection at bottom of tank.
	.5 Drain valve on water side.
	.6 Membrane rupture detector.


	3.5  Make-up Water
	.1 One make-up water connection and manual isolation valve for the process hot water system. The containerized boiler plant will have potable water service and will have a water meter and backflow preventer.

	3.6  Water Treatment
	.1 One chemical pot feeder.

	3.7  Air Separation
	.1 Provide a means of automatic and continuous air removal from the hot water piping.

	3.8  Side Stream Filtration
	.1 Provide side stream filtration across the distribution pumps that re-circulate approximately 2% of the design flow rate.

	3.9  Controls
	.1 All necessary controls required for the intended operation of the boiler package in conformance with Section 16905.

	3.10  Enclosure
	.1 All products shall be supplied as a single skid mounted assembly inside a weatherproof enclosure as specified in Section 13120.
	.2 Provide minimum ventilation requirements as required by CSA B149.1.
	.3 Provide heating and ventilation required to maintain a minimum ambient temperature of no less than 15 C during winter conditions and no greater than 40 C during summer conditions inside the enclosure.  The ambient temperature shall be controlled vi...
	.4 Provide combustion air supply to the boilers in accordance with CSA B149.1 and allow for some form of combustion air preheating.
	.5 Provide lighting illumination levels to ensure safe working conditions, safe passage and the identification of hazards or obstructions, and to enable the operation and maintenance of equipment.
	.6 Provide fire detection with local and network alarms.
	.7 Provide gas detection device incorporated into the building management system and connected to the visual and audible alarm system within the enclosure and in a convenient position on the face of the enclosure.  The signal shall be relayed to the c...

	3.11  Painting and Identification
	.1 Shop coatings (to be applied before delivery) are specified in Division 15 with each item of material or equipment.
	.2 Identification logic:
	.1 Identify each system and system component according to the nomenclature used on the drawings and specifications. Identification to be consistent throughout the project.

	.3 Labels (Identification):
	.1 Provide lamicoid plastic labels with black face and white centre, 100 mm x 35 mm x 2.5 mm thickness.
	.2 Gauges and Panels: engrave with 6 mm high lettering. Note for electrical switch gear, coordinate with Division 16.
	.3 Systems: engrave with 25 mm high lettering.

	.4 Legend and direction of flow arrows shall consist of adhesive backed labels, yellow colour, with minimum 20 mm high black lettering equal to Brady System B-500, vinyl cloth labels for non-insulated surfaces; and Brady B 946 for insulated surfaces.
	.5 Identify piping with labels, colour bands, and flow arrows. Provide identification at 15 m maximum intervals, before and after pipes pass through walls, at all sides of tees, behind access doors and in equipment rooms as required. Apply colour band...
	.6 Apply at minimum one coat of rust inhibitive paint to ferrous supports and site-fabricated work.

	3.12  Cleaning and Touch Up Painting
	.1 Thoroughly clean all fixtures and equipment of grease, dirt, or other foreign material at the completion of the project.
	.2 Chrome-plated and stainless steel fittings, gauge glasses and indicator light lenses shall be polished upon completion of the work.
	.3 Any finished surfaces which have become scratched, marred or damaged in any way shall be repaired and refinished or replaced by the Contractor, at the discretion of the Engineer.
	.4 All dirt or rubbish on walls, floors, ceilings or fixtures accumulated from the work of the Contractor or hired subcontractors shall be removed promptly from the premises.
	.5 Touch up all other painted surfaces which may become damaged in the course of construction.

	3.13  Electrical Power Connections and Wiring
	.1 Electrical Motors:
	.1 Supply mechanical equipment complete with electrical motors.
	.2 All electrical systems to be CSA and CSA labelled.
	.3 Provide motors designed, manufactured, and tested in accordance with the latest edition of the following codes and standards: NEMA, EEMAC, CSA, CEC Part 1, IEEE and ANSI. All motors to be approved for use in the designated area classification by th...
	.4 Minimum certified motor efficiency shall be 95%.
	.5 Enclosure: Totally enclosed, fan cooled (TEFC).
	.6 Motor shall be non-overloading for the entire operation range of the equipment driven.

	.2 All power and control wiring shall be completed by the Contractor.
	.3 Plant shall be equipped with all necessary connections and switches to enable connection to a portable generator.
	.4 All starting and disconnect switches will be provided under Division 16, unless stated otherwise in Division 15.  Any additional control relays or switches and their wiring required to ensure the operation of the specified systems shall be provided...

	3.14  Screws, Bolts, Fasteners
	.1 Screws, bolts and nuts shall be uniform in size, head pattern, material and finish for similar service, and shall be of a type best suited to that service.


	PART 4  EXECUTION
	4.1  General Installation Requirements
	.1 The energy centre will be designed with consideration to the latest edition of the following codes and standards where applicable:
	.1 ANSI/ASME B31.9 Building Services Piping Code.
	.2 ANSI/ASME Heating Boilers Code, Section IV.
	.3 ANSI/ASME Boiler and Pressure Vessel Code, Section VIII.
	.4 ASHRAE Standard 90.1 - Energy Standards for Buildings.
	.5 British Columbia Building Code.
	.6 City of Surrey Noise Standards.
	.7 CSA B51 –Boiler, Pressure Vessel, and Pressure Piping Code.
	.8 CSA C22.1-2002 – Canadian Electrical Code, British Columbia Electrical Safety Code and Bulletins, and regulations of the local inspection authority.
	.9 CSA B149.1 – Propane and Natural Gas Installation Code.
	.10 Greater Vancouver Regional District Air Quality Management Bylaw No. 1082.
	.11 Greater Vancouver Regional District Boilers and Process Heaters Emission Regulation Bylaw No. 1087.
	.12 Installation shall conform to the provisions of latest release of ASME B31.1 and CSA B51.
	.13 The National Fire Safety Code and the Fire Safety Regulations of the Province of British Columbia.
	.14 Safety Standards for Electrical Equipment, Canadian Electrical Code, Part II
	.15 The Environmental Protection and Enhancement Act enforced by British Columbia Environment.
	.16 The Power Engineer, Boiler, Pressure Vessel, and Refrigeration Safety Regulation (Power Engineers Regulation), as enforced by BC Safety Authority in the Province of British Columbia.


	4.2  Permitting and Regulatory
	.1 The following list summarizes the permitting requirements that may apply to the energy centre:
	.1 British Columbia Safety Authority (BCSA).
	.2 Air emission Permit from Greater Vancouver Regional District.
	.3 Maximum plant sound (noise) level – In accordance with City Bylaws.
	.4 City of Surrey Building Permit.

	.2 The containerized boiler plant supplier will be responsible for providing the following permits or approvals:
	.1 Engineer stamped drawings related to the supplied packages as required for building permit application.
	.2 BCSA inspection, registrations and approvals as required by Provincial safety regulations including boiler, fuel and pressure piping.
	.3 Transportation/delivery permits to site.


	4.3  Start Up and Commissioning:
	.1 The Contractor shall be responsible for the start-up, testing and commissioning of the Containerized Boiler Plant as a whole, and including all mechanical, electrical and control systems supplied or installed under this contract.  This shall includ...
	.1 Boilers,
	.2 Pumps,
	.3 Natural gas train, and
	.4 Control valves.


	4.4  Tie-In List
	.1 The following connections to the containerized boiler plant are required:
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	PART 1   general
	1.1  General Requirements
	.1 All work shall be performed by qualified tradesmen working for a reputable Contracting company experienced in this type of work and shall be strictly in accordance with the best commercial practice.
	.2 Coordinate work with the Owner (and other Contractors where applicable) working schedule and cooperate to achieve the earliest possible completion of the work.
	.3 Supply all relevant materials, tools and labour to complete all work outlined below.
	.4 Seismic design shall be as per BC Building Code (2012).
	.5 In case of a discrepancy the following order shall be followed:
	.1 Specifications.
	.2 Piping & Instrumentation Diagrams (P&IDs).


	1.2  Intent
	.1 Provide complete, fully tested and operational mechanical systems to meet the requirements described herein and in complete accord with applicable codes and ordinances. Coordinate work with the Owner (and other Contractors where applicable) working...
	.2 Contract documents and drawings of this Division are diagrammatic and approximately to scale unless detailed otherwise. They establish scope, material and installation quality and are not detailed installation instructions.
	.3 Should inconsistencies exist such as the drawings disagreeing with themselves or with the specifications, the better quality and/or greater quantity of work or materials shall be estimated upon, performed and furnished unless otherwise ordered by t...
	.4 Install equipment to provide access and ease of maintenance.
	.5 Provide seismic restraints for all required equipment, piping and expansion tanks.
	.6 Furnish a written guarantee stating that all work executed in this contract will be free from defective workmanship and materials for a period of one (1) year from the date of Substantial Performance. The Contractor shall, at his own expense, repai...
	.7 If the equipment is used during construction, the guarantee or guarantee period shall not be shortened or altered.
	.8 Provide shall mean “supply and install’.
	.9 Contractor Shall:
	.1 Identify and confirm all support locations.
	.2 Provide any supplemental structural steel required for pipe supports.
	.3 Provide support details sealed and signed by a licensed structural engineer in BC for pipe sizes larger than 80 mm. Such details shall confirm the structure used is suitable for the pipe attachments and resulting loads.
	.4 Provide a sign off for the finished installation by a licensed structural engineer in BC to meet local seismic requirements.


	1.3   Technical Requirements
	.1 The Technical Requirements herein shall be used in conjunction with or supersede any similar requirements in the mechanical specifications and/or drawings.
	.2 All as-built records for the mechanical system shall be electronic in a single file in PDF format complied and submitted by the mechanical contractor to the Owner and Owner’s Engineer for review and approval.
	.3 Contractor shall compile a list of all equipment installed on the project with manufacturers, model numbers and local contact information. This information shall be included in the Mechanical Maintenance Manuals.
	.4 All variable frequency drives shall have low harmonic content and harmonic filters. Maximum acceptable harmonic content as per IEEE Standard 519 and 1100.
	.5 Contractor to furnish the following spare parts to the Owner and provide a receipt that all spare parts have been send and received to the consultant.
	.1 One casing joint gasket for each size pump.
	.2 Suppliers and parts shall be locally available.

	.6 Provide one set of special tools required to service equipment as recommended by manufacturers.

	1.4  Codes and Permits
	.1 All work shall comply with provincial, municipal bylaws and authorities having jurisdiction. The following bodies have jurisdiction over this project.
	.1 City of Surrey Permits & Inspections.
	.2 British Columbia Safety Authority (BCSA).
	.3 BC Plumbing Code.

	.2 All piping installation shall be in accordance to ASME B31.1 and CSA 51.
	.3 Obtain all permits and pay all fees applicable to the work.
	.4 Contractor shall arrange for inspections of the work by the authorities having jurisdiction and shall provide certificates indicating Final Approval.
	.5 Contractor shall provide schedule B1/B2 letters of assurance for seismic engineering.
	.6 The Canadian Registration Number (CRN) is required for all equipment and piping within the container.
	.7 The mechanical scope of work for the containerized boiler plant shall be registered in accordance with CSA B51 “Boiler, Pressure Vessel and Pressure Piping Code” by the contractor as per the BC Safety Authority requirements.
	.8 FortisBC gas permit.

	1.5  Drawings and specifications
	.1 Contract drawings for mechanical work are in part diagrammatic.  They convey the scope of work and indicate the general arrangement of equipment, piping and ductwork.  Care shall be taken to ensure that the installation is in accordance with detail...
	.2 It is intended that these specifications and drawings shall cover the complete mechanical installation ready for uninterrupted operation.  Consequently, minor details not necessarily shown or specified but necessary for the proper functioning of th...
	.3 Any deviation from the piping and instrumentation drawings shall be coordinated in writing with the Engineer.

	1.6  Shop drawings
	.1 Submit one (1) hard copy and one (1) soft copy of shop drawings for approval for all fabricated steel piping, gauges, valves, pipe accessories and equipment to be provided under this contract.
	.2 Shop drawings shall show:
	.1 Outside dimensions,
	.2 Total net assembled weight,
	.3 Materials of construction,
	.4 Welded joints,
	.5 Coatings and finishes, and
	.6 Electrical data (where applicable).

	.3 Shop drawings shall include the seal of a Professional Engineer registered in British Columbia (where applicable).
	.4 Review of shop drawings is for the sole purpose of ascertaining conformance with the general design concept.  This review shall not mean the approval of the detailed design inherent in the shop drawings, responsibility for which shall remain with t...
	.5 The Engineer reserves the right to require the Contractor to make any changes in the Contractor's drawings and/or his specifications which may be necessary, in the opinion of the Engineer, to make the finished product conform to the requirements an...
	.6 Any fabrication completed prior to shop drawing approval shall be at the Contractor's risk.

	1.7  Instruction and Service Manuals
	.1 Provide one (1) hard copy and one (1) soft copy of instruction and service manuals c/w spare parts lists for all of the equipment supplied by the contractor, including but not limited to the following:
	.1 Boilers,
	.2 Control valves,
	.3 Manual Valves,
	.4 Pumps, and
	.5 All other mechanical systems.

	.2 Coordinate and bind with manuals provided by electrical subcontractor.
	.3 Manuals are to be bound in a 3 ring hard cover binder with the name of the project and facility clearly labelled.
	.4 Manuals shall contain at least the following:
	.1 Title page.
	.2 Table of contents.
	.3 Drawings and manufacturers' specifications for each specific item of equipment supplied including model numbers and serial numbers.
	.4 Maintenance and operating instructions where applicable
	.5 Electrical connection drawings, control schematic, control shop drawings and sequence of operations for all major equipment.


	1.8  Equal and Alternate Equipment
	.1 Should the Contractor propose to substitute equipment having different dimensions or requiring connections or piping layout at variance with the drawing, it shall be the Contractor's responsibility to submit a detailed drawing showing how proposed ...
	.2 Where two or more items of equipment or materials of similar design are to be installed, they shall be the products of one manufacturer.
	.3 Equipment, other than that specified, which has been approved by the Engineer as “equal” 5 days prior to the closing of quotation period may be substituted at the Contractor's discretion provided aforementioned conditions are met.
	.4 Equipment, other than that specified, which may be approved by the Engineer as an “alternate” following the closing of the quotation period, may be substituted by the Contractor at the discretion of the Engineer provided suitable adjustment of cont...
	.5 Equipment, other than that specified, which has been installed but not approved by the Engineer, may be rejected.  In this case the equipment shall be removed, and approved equipment installed, at the Contractor's expense.
	.6 The Contractor shall be responsible for all expenses incurred in the work of other trades made necessary because of substitution.

	1.9  Related Work
	.1 General Requirements   Section Divisions 00 & 01
	.2 Enclosure     Division 13
	.3 All Mechanical Sections  Division 15
	.4 Electrical      Division 16

	1.10  Quality of Workmanship and Materials
	.1 All materials contemplated by these specifications and the plans accompanying them, unless otherwise stated, must be new and at all times open to the inspection, acceptance or rejection of the Owner, but any omission or failure on the part of the O...
	.2 All equipment shall be installed in accordance with Manufacturer's printed installation directions.  Erect equipment in neat and workmanlike manner, align, level and adjust for satisfactory operation.  Install so that connecting of piping and acces...
	.3 Work which does not conform to standards accepted by the Owner’s Engineer and the trade may be rejected by the Engineer. The Contractor shall redo rejected work to the accepted standard at no cost to the Owner.
	.4 Work shall be carried out only by qualified tradesmen.
	.1 Submit qualifications.
	.2 Welders shall meet British Columbia Safety Authority (BCSA) requirements.

	.5 Conform to all standard specifications referenced herein.

	1.11  Reference Standards
	.1 ANSI/ASME Boiler and Pressure Vessel Code, Section VIII, Division 1
	.2 ANSI/ASME B31.1 Power Piping
	.3 ANSI B32.1 Metal Products
	.4 CSA CAN3-S16.1-M Steel Structures for Buildings (Limit State Design)
	.5 CSA W59-M Welded Steel Construction (Metal Arc Welding)
	.6 CSA W47.1 Certification of Companies for Fusion Welding of Steel Structures.

	1.12  Submittals
	.1 Provide shop drawings for all fabricated steel piping, supports and appurtenances, in accordance with Section 01330.
	.2 Submit manufacturers’ literature and catalogue information for all valves and equipment.
	.3 Bid Requirements:
	.1 Bid Form (Refer to Division 00)
	.2 Compliance Statements for project specifications
	.3 Product Data
	.4 Mechanical Room Layout
	.5 System P&ID.

	.4 Post Award Requirement
	.1 Update all relevant Bid Submittals
	.2 Quality Control Plan
	.3 Product Data
	.1 Manufacturer’s name,
	.2 Technical Data sheets, and
	.3 Quality certifications.

	.4 Shop Drawings
	.5 Submit welder qualifications (WPQ) and welding procedures (WPS) as specified by ASME B31.1 Section 127.5.
	.6 Delivery Schedule
	.7 Mill Certificates
	.8 Supplier Installation Guidelines
	.9 Isometrics inside containerized boiler plant
	.10 Submit list of recommended spare parts with current prices for valves and equipment
	.11 Samples: Welders must demonstrate their qualifications and be certified.  Witnessed welding will be required.


	1.13  Substantial and Total Performance
	.1 Prior to requesting an inspection for Substantial Performance, provide a complete list of items which are deficient.
	.2 The following shall be an outline checklist of the minimum requirements to be met by the contractor prior to the Owner’s Engineers’ Substantial Performance by the contractor.
	Inspection:
	.1 Complete Commissioning Checklists.
	.2 Balancing Report.
	.3 Final Plumbing Inspection Certificate from local plumbing inspector.
	.4 Controls Commissioning, Checklist and 15 day trend logs for all major equipment.
	.5 Fire stopping.
	.6 Seismic Engineers inspection of all Seismic restraints and schedule C letters of assurance.
	.7 Final As-Built Drawings ready for review.
	.8 Maintenance and operation manuals, ready for review.

	.3 Prior to Total Performance Inspection provide declaration in writing that deficiencies noted at time of substantial performance inspection have been corrected and the following items completed prior to the total performance inspection:
	.1 Submit final water balance reports.
	.2 Submit final operating and maintenance manuals.
	.3 Complete final calibration.

	.4 The Owner’s Engineer shall visit as they see fit, for the purpose of total performance inspection.
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	PART 1   general
	1.1  Work Included
	.1 This Section covers process mechanical piping, fittings, valves, supports and appurtenances, as shown on the drawings and described in the related Sections.
	.2 Provide all labour, materials and incidentals required to construct complete and operable mechanical piping systems, regardless of whether such are specifically called for in the Drawings or Specifications.
	.3 Read this Section in conjunction with the Drawings and Contract Documents, particularly the piping specifications.  Where there is a conflict, the Engineer shall be notified to resolve it.  The Engineer has the right to apply the more stringent req...
	.4 All piping shall be cleaned, tested and protected before leaving the factory.

	1.2  Related Work
	.1 Section 15010 Basic Mechanical Methods
	.2 Section 15099 Pipe Specification Sheets
	.3 Section 15108 Valves
	.4 Section 15109  Valve Specification Sheets
	.5 Section 15280 Insulation for Field-insulated Piping
	.6 Section 15260  Hangers

	1.3  Quality Assurance
	.1 Work shall be carried out only by qualified tradesmen.
	.2 Submit qualifications.
	.3 Welders shall meet British Columbia Safety Authority (BCSA) requirements.
	.4 Conform to all standard specifications referenced herein.

	1.4  Reference Standards
	.1 ANSI/ASME Boiler and Pressure Vessel Code, Section VIII, Division 1
	.2 ANSI/ASME B31.1 Power Piping
	.3 ANSI B32.1 Metal Products
	.4 CSA CAN3-S16.1-M Steel Structures for Buildings (Limit State Design)
	.5 CSA W59-M Welded Steel Construction (Metal Arc Welding)
	.6 CSA W47.1 Certification of Companies for Fusion Welding of Steel Structures.

	1.5  Delivery, Storage and Handling
	.1 Protect all piping and valves from weather and from all damage.

	1.6  Piping Specification Sheets
	.1 The Piping Specification Sheets (Section 15099) detail the technical requirements for each type of piping system, commodity, and service.
	.2 The Piping Specification Sheets do not include requirements such as piping supports and other items required.


	PART 2  PRODUCTS
	2.1  General
	.1 All products shall conform to Section 15099 - Piping Specification Sheets.
	.2 All products shall be new, undamaged, and free from rust and defects.
	.3 All products of a similar nature shall be the product of a single manufacturer.

	2.2  Flanges
	.1 Material:
	.1 Forged steel to ASTM A105 and ASTM A181
	.2 Provide raised-face flange, except when matching an equipment or instrument connection.

	.2 Dimensions:
	.1 NPS 24 and less: to ASME B16.5.
	.2 NPS 30 and above: to ASME B16.47, series A.
	.3 Other dimension and/or drilling pattern standard may be required to mate equipment flanges.
	.4 Contractor shall verify with manufacturer’s data the flange type and size of all free-issued items (equipment, valve, instrument, etc.) provided by the owner.

	.3 Bolts and Nuts:
	.1 To ASTM A193 B-7 and A194-2H.

	.4 Gaskets :
	.1 Material: stainless steel with graphite filler material.
	.2 Thickness: steel 3.2 mm (1/8”), graphite 4.8 mm (3/16”).
	.3 Rating: refer to Section 15099.
	.4 Conforms to ASME B16.20.
	.5 Gaskets to be one piece full diameter flange with precision located holes to match the flange bolt pattern.
	.6 Install to supplier recommendations.


	2.3  Strainers
	.1 “Y” Type.
	.2 Rating: refer to Section 15099.
	.3 Screen shall be 5/32 inch.
	.4 Effective screen area shall be minimum 2.5 times the pipe size.

	2.4  Pipe Sleeves
	.1 All pipes, drains and vents passing through concrete walls shall be cast in place with seepage collars as detailed on the drawings.  Where seepage collars are not shown a threaded fitting shall be used as a seepage collar. For existing walls, only ...
	.2 Where pipes pass through floors, sleeves shall be used as specified herein.

	2.5  Flange Isolation Gaskets
	.1 Where indicated on the drawings, install in the place of flange gaskets, isolation gaskets to the following requirements:
	.1 Gaskets to be full diameter flange insulating gaskets with precision located holes to match the flange bolt pattern, phenolic with nitrile seal elements.
	.2 Insulating sleeves to be 0.79 mm thick wall, polyethylene.
	.3 Insulating bolt washers to be 3.97 mm thick, polyethylene.

	.2 Provide PSI Type >E= Linebacker gaskets c/w sleeves and washers to the above requirements, available from Bedford Pipe & Engineered Products Ltd. Burnaby, B.C. (604) 291-6271, or approved equal.
	.3 Install to manufacturer’s recommendations, including bolt tightening sequence.

	2.6   Pressure Gauges (Hot Water)
	.1 110 mm dial gauge with black lettering (dual scale kPa and PSI).
	.2 Range: 0 – 1,379 kPa.
	.3 Connection ½” NPT – lower mount stainless steel 304.
	.4 Accuracy: 1.0%.
	.5 Stainless steel tube and case with glass or acrylic window with front calibration.

	2.7  Temperature Gauges (Hot Water)
	.1 125 mm dial gauge with adjustable angle, stainless steel case and glass or acrylic window.
	.2 Bimetallic hermetically sealed with stainless steel stem extending to 40-60% of pipe diameter.
	.3 ½” NPT thermowell with a 50 mm extension for pipe insulation.
	.4 Range: 0 - 125(C.
	.5 Accuracy: 1%.


	PART 3  EXECUTION
	3.1  General Piping System Installation Requirements
	.1 Carefully place and support all pipe at proper lines and grades; where possible slope to permit complete drainage.
	.2 Blow or flush all piping clean after assembly and before connecting to equipment.
	.3 Handle pipes with care at all times and use equipment designed for the purpose.  Replace any pipe damaged in handling or installing.
	.4 Install and join pipe in accordance with manufacturer’s written instructions and good practice.
	.5 Repair factory coatings at field cuts or where otherwise damaged.

	3.2  Installation
	.1 General:
	.1 Installation shall conform to the provisions of latest release of ASME B31.1 and CSA B51.
	.2 Installation shall conform to the British Columbia Safety Authority (BCSA).
	.3 Follow supplier installation recommendations.
	.4 Provide standard weight iron pipe size brass nipples and adapters where copper lines connect to fixtures.
	.5 Pipe to pipe branch connections shall not be used.
	.6 Ream all cut tube and pipe ends to the full inside diameter at the tube or pipe to remove burrs.
	.7 Remove any burrs on the outside of cut tube and pipe ends.
	.8 Provide air vents and drains on pipelines wherever indicated on drawings AND manual vent / drain at any high / low point, even if air vent or drain is not shown on drawings.
	.9 Spring supports shall be locked during testing. Follow supplier recommendations for locking methods.

	.2 Isometrics:
	.1 Provide detailed isometric schematics of the piping system.
	i. Provide one isometric schematic for each line, and
	ii. Provide Weld Maps for all welds.

	.2 The isometric schematic shall contain the following data as a minimum:
	All shop weld joints and field weld joints
	i. Online valves type and location
	ii. Pipe supports type and location
	iii. Pipe anchor points location
	iv. Straight piping sections length and elevation, and branch angles, and
	v. Isometric spool numbering.

	.3 The Weld Maps shall contain the following data as a minimum
	i. Welder ID no. for shop-welded joints
	ii. Weld number
	iii. Weld joints subjected to non-destructive test (NDT), and
	iv. Welding procedure specification number.


	.3 Permissible Threaded Pipe and Bolt Assemblies:
	.1 All threaded pipe shall be free of metal shavings. Excess cutting oil shall be removed from pipe.
	.2 Only use a Teflon paste type pipe lubricant for threaded assembly.  Teflon tape is prohibited.
	.3 Teflon tape and alternate paste or liquid lubricants are unacceptable.
	.4 When utilizing machine-threaded assemblies for piping connection (i.e. flanges), an anti-seize lubricant shall be applied to machine threads.
	.5 All machine-threaded assemblies shall be a minimum of Grade 5 material domestic manufacture.

	.4 Permissible Welded Assemblies:
	.1 Weld rings:
	i. Prepare pipe as recommended by manufacturer.

	.2 Butt welds:
	i. Prepare pipe ends in accordance with ASME B31.1.

	.3 Weldolets:
	i. Required at branch connections where the branch diameter is smaller than the header diameter.
	ii. Reducing tee may be provided, subject to the Engineer acceptance.
	iii. Remove slag from inside pipe following installation on 6 inch and larger shop fabrications.

	.4 Sockets:
	i. Small diameter sockets for instruments, vent, drain, etc. to be rated for 3,000 PSI.

	.5 Caps:
	i. Use butt-welded caps installed in accordance with ASME B31.1.

	.6 Elbows:
	i. Use butt-welded fittings.
	ii. Elbows to be long radius only, except where indicated on drawings or as stated in Section 15099

	.7 Reducers:
	i. Concentric transitions shall be used on vertical piping system, unless otherwise indicated on drawings.
	ii. Eccentric transitions shall be used on horizontal piping systems, unless otherwise indicated on drawings.
	 Install flat-on-top for types S01 and S03 unless indicated otherwise.
	 Install flat-on-bottom for types S02 unless indicated otherwise.

	.8 Tees: required at branch connections where a standard reducing tee fitting is available.

	.5 Welder Qualifications
	.1 Qualify welding process and operator for piping according to ASME “Boiler and Pressure Vessel Code”, section IX: “Welding and Brazing Qualifications”.
	.2 On-line welder qualification will be applied by radiographing the first three different production welds of each welder.
	.3 Comply with provisions of ASME B31 series “Code of Pressure Piping”.

	.6 Pipe Welding:
	.1 All welding of piping shall be performed in accordance with the latest edition of the Code for Pressure Piping ASME B31.1 and CSA B51.
	.2 All welders performing under these specifications shall have been fully qualified in accordance with the test requirements of Section IX of the ASME Boiler Code.
	.3 Each welder’s certificate of qualification shall be supplied to the Engineer before any welding is performed.
	.4 Provide welding procedure specification and procedure qualification record for each type of weld joint to be used.
	.5 Each welder shall identify his/her work by stamping each weld, indicating joint number and welder ID number. The contractor's name (in abbreviation form or initial), shall prefix the welder's number, thus identifying the entire work.  Each welder s...
	.6 Tack welds during fabrication shall be made by certified welders
	.7 Each welder must carry an identification badge while working.  Badge shall be presented to the Engineer representative on request.

	.7 Process Piping:
	.1 Install systems in accordance with ASME B31.1 and CSA B51
	.2 Perform welding in accordance with ASME Standards
	.3 Pitch at 1 mm/m for drainage and air elimination


	3.3  Quality Control
	.1 Delivery on site of all piping and fittings:
	.1 Prior to delivery, the Mill Test Report (MTR) shall be submitted to the Engineer for review and acceptance of material.
	.2 Upon delivery to the site of all pipes, the Contractor shall verify that the materials received match the MTR submitted by the Contractor’s supplier and that it complies with the specifications.
	.3 If there is a discrepancy between the documentation and the identification markings on the material or the materials specified, the delivery shall be rejected without any costs to the Owner.
	.4 The Contractor shall protect pipe and fittings from oxidation due to the elements or water.

	.2 Pre-fabrication of piping spools:
	.1 The Contractor shall maintain a proper control and traceability documentation to verify compliance with the applicable codes and standards and with the Specifications.
	.2 The Engineer shall be provided free access to the Contractor’s fabrication shop at any time during the fabrication of the piping spools.
	.3 The Engineer will review the produced piping spools and control the documents at the Contractor’s Workshop prior to delivery on site.
	.4 When the piping spools are fabricated on site instead of at the Contractor’s shop, the same requirements apply.

	.3 Welder’s qualifications:
	.1 Welder certificates shall be signed by the Contractor and a third party Inspector certifying that all welder and operator qualifications comply with the latest edition of the Code for Pressure Piping, ANSI/ASME B31.1 and all addenda.
	.2 All welders performing under these specifications shall have been fully qualified in accordance with the test requirements of Section IX of the ASME Boiler Code.
	.3 The Owner’s representative may disqualify any welder based on observed competence and/or ability to complete quality work.
	.4 Contractors shall utilize the following ASME forms.  All copies shall be submitted to the Engineer for review and final acceptance:
	i. Welding Procedures Specification (WPS) - Form QW-482.
	ii. Procedure Qualifications Record (PQR) - Form QW-483.
	iii. Welding Operator Qualifications (WPQ) - Form QW-484.

	.5 Provide welding procedures and welding procedure qualification for each type of weld joint to be used.
	.6 Each welder shall identify his/her work by stamping each weld, indicating joint number and welder ID number. The contractor's name (in abbreviation form or initial), shall prefix the welder's number, thus identifying the entire work.
	.7 Each welder must carry an identification badge while working.  Badge shall be presented on request.
	.8 Inspection and testing.
	i. All welds shall be inspected 100% by visual examination.
	ii. Each weld shall be filed as necessary before inspection.
	iii. Clean each weld with a power brush to remove slag, platter, etc.
	iv. Provide all material, tools, and labor to execute non-destructive tests (NDT).
	v. Contractor shall hire an approved 3rd party for all non-destructive testing in accordance to ASME B31.1.  All non-destructive testing shall be included in the Contractor’s price

	.9 Weld radiographic examination:
	i. 20% of all welded joints for above ground and 100% for all underground shall undergo radiographic examination.  Contractor shall coordinate with the Engineer for all welds to be tested.
	ii. Any rejected weld shall be repaired and tested at the Contractor’s expense.  The Engineer shall select an extra weld for inspection for every rejected weld by the same welder at no extra cost to the Owner.
	iii. Excessive rejected welds by the same welder may disqualify a welder from any further work on site, at the discretion of the Engineer.
	iv. Where radiographic examination is not possible, ultrasonic examination may be used, with the Engineer’s permission.

	.10 Ultrasonic examination may be used:
	i. To verify the minimum pipe thickness after grinding.
	ii. For initial testing of automatic welds.
	iii. Where radiographic examination does not clearly show compliance of the weld.
	iv. Where radiographic examination is prohibited for safety concerns.

	.11 Magnetic particle examination may be used:
	i. For fillet welds.
	ii. Any re-beveling.
	iii. On completion of weld repairs.
	iv. On removal of arc strikes.



	3.4  Pressure tests
	.1 General
	.1 The use of additives, liquids, compounds and similar substances in pipe systems to provide a leak free system is prohibited.
	.2 Valves shall not be used for dead ending a pressure test pipe section. Blind flanges / end caps can be utilized.
	.3  Pressure Test limits shall be as per Section 15099.

	.2 Pressure test requirements:
	.1 All piping shall be hydro-tested as indicated by the Engineer.
	.2 Initial and final pressure tests shall be witnessed by the Owner Representative.
	.3 Notify the Engineer one week prior to scheduled test date.
	.4 Submit piping pressure test method statement prior to proceeding to any pressure test.
	.5 Submit test report for all pressure tests.
	.6 All Primary piping shall be registered with British Columbia Safety Authority (BCSA). It is the responsibility of the Contractor to coordinate with BCSA for all relevant tests inspections.
	.7 Process piping pressure test:
	i. 1,655 kPa (240 PSI).

	.8 Costs for pressure testing shall be borne by the Contractor.
	.9 Contractor to hire approved third party for pressure testing.
	.10 All pressure testing for underground piping shall include a timer chart assembly.


	3.5  Piping Through Concrete, Masonry and Walls
	.1 Where pipe passes through walls, exercise extreme care to insure that joints are watertight.
	.2 Free pipe of all dirt and grease to secure a tight bond with concrete.

	3.6  Tolerances for Pipe Installation
	.1 Install inside piping precisely to the dimensions shown on drawings.
	.2 Cast sections of major piping into place only after piping has been assembled in place.  Spool pieces may be substituted for long delivery items.

	3.7  Unions
	.1 Unless pipe is flanged, provide unions in all piping connections to all items of equipment to permit the removal of each and every device without dismantling the pipe.

	3.8  Flushing, Cleaning and Passivation
	.1 Supply all temporary equipment and bypasses required for pipe flushing.
	.2 Supply manpower to remove all temporary bypasses after the completion of the flushing and to complete connections to equipment.
	.3 Provide all the manpower, tools, chemicals and equipment required for the flushing, cleaning, and passivation as instructed by the Engineer.
	.4 Flushing, cleaning, and passivation procedures for all piping networks are summarized in Section 15736.
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	PART 1   general
	1.1  Work Included
	.1 This Section includes all labour, materials and incidentals for complete and operable valves, operators and appurtenances as shown on the drawings and specified herein.
	.2 Read this Section in conjunction with the Drawings and Contract Documents, particularly the piping specifications.  Where there is a conflict, conform to the most stringent requirements.

	1.2  Related Work
	.1 Section 15098     Hot Water Piping
	.2 Section 15099   Piping Specification Sheets
	.3 Section 15109   Valves Specification Sheets

	1.3  Quality Assurance and Reference Standards
	.1 Work shall be carried out only by qualified tradesmen.
	.2 Conform to all standard specifications referenced herein.

	1.4  Submittals
	.1 Submit manufacturer’s literature and catalogue information for all valves and actuators prior to ordering any materials.
	.2 Submit list of recommended spare parts with current prices for valves and equipment.

	1.5  Delivery, Storage and Handling
	.1 Protect all valves from weather and from all damage.

	1.6  Valve Specification Sheets
	.1 The Valve Specification Sheets (Section 15109) detail the technical requirements for each type of valve specified, including the valve materials, performance requirements and reference specifications.
	.2 The Valve Specification Sheets do not necessarily include requirements such as actuator supports and other items required.
	.3 All valves of a particular code shall be from the same manufacturer.


	PART 2  PRODUCTS
	2.1  General
	.1 All products shall conform to the Valve Specification Sheets.
	.2 Named Acceptable Products are given in the Valve Specification Sheets to define basic materials and performance criteria required for each valve type.
	.3 All products shall be new, undamaged, and free from rust and defects.
	.4 All products of a similar nature shall be the product of a single manufacturer.

	2.2   Definitions
	.1 Abbreviations used in Detailed Valve Specification Sheets:


	PART 3  EXECUTION
	3.1  Installation Requirements
	.1 All valves shall be installed as per supplier recommendations.
	.2 All valves shall be installed in a cracked open position.

	3.2  Chain Operators
	.1 Provide chain operators for valves located 2,200 mm or higher above finished floor level.
	.2 Extend chain to an elevation of 1,500 mm above finished floor level.

	3.3  Vents and Drains
	.1 All vents and drains shall be 1 inch type BV-01 unless stated otherwise.
	.2 All drains shall be furnished with an elbow.
	.3 All vents and drains shall be furnished with a plug.
	.4 Provide drains at all low points and for all strainers.
	.5 Provide vents at all high points.

	3.4  Check Valves
	.1 One Check valve shall be installed downstream each pump or as stated in the drawings.
	.2 Provide a minimum of three (3) diameters of straight length upstream of check valves.
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	PART 1    GENERAL
	1.1  Section Includes
	.1 Hangers and supports for mechanical piping.

	1.2  Related Sections
	.1 Division 15 Section: 15098 – Hot Water Piping.
	.2 Division 15 Section: 15099 – Piping Specification Sheets.

	1.3  References
	.1 American Society of Mechanical Consultants (ASME):
	.2 ASTM International (ASTM):
	.3 Manufacturers Standardization Society of The Valve and Fittings Industry (MSS) Standard Practices:

	1.4  Submittals
	.1 Product Data:  Manufacturer's data sheets on each product to be used, including:
	.2 Certifications:
	.3 Shop Drawings:
	.4 Closeout Submittals:

	1.5  Quality Assurance
	.1 Manufacturer Qualifications:
	.2 Installer Qualifications:
	.3 Conduct pre-installation meeting to verify project requirements, coordinate with other trades, and establish condition and completeness of substrate. Review Manufacturer's installation instructions and Manufacturer's warranty requirements.

	1.6  Delivery, Storage, and Handling
	.1 Store products in Manufacturer's unopened packaging until ready for installation.
	.2 Store and dispose of solvent-based materials and materials used with solvent-based materials, in accordance with requirements of local authorities having jurisdiction.

	1.7  Project Conditions
	.1 Maintain environmental conditions (temperature, humidity, and ventilation) within limits recommended by Manufacturer for optimum results.  Do not install products under environmental conditions outside Manufacturer's absolute limits.

	1.8  Warranty
	.1 Manufacturer's Warranty: submit, for Owner's acceptance Manufacturer's standard warranty document executed by authorized company official. Manufacturer's warranty is in addition to, and not a limitation of, any other rights the Owner may have under...


	PART 2   PRODUCTS
	2.1  General
	.1 All pipe hangers shall be in accordance to MSS-SP 58, ASME B31.1 and CSA B51.
	.2 Contractor is fully responsible for the support of his piping and equipment within the package boundary.
	.3 The contractor is to coordinate loads at the piping interface points with the balance of the plant designer.

	2.2  Manufacturers
	.1 Standard of Acceptance:  Anvil Intl. Inc. Adjustable Clevis for insulated lines, Fig. 300.
	.2 Substitutions:  permitted, subject to Consultant approval.

	2.3  Manufactured Units - Application Requirements
	.1 Fabricate hangers, supports and sway braces to comply with building codes.
	.2 Do not use installed hangers for rigging or erection purposes.
	.3 Application requirements: use components for intended service conditions only.  Comply with service requirements below unless noted otherwise on drawings and schedules:


	PART 3   EXECUTION
	3.1  Contractor General Requirements
	.1 Incorporate in construction pipe hangers and supports recommended by the Manufacturer utilizing Manufacturer's regular production components, parts and assemblies.
	.2 Comply with maximum load ratings with consideration for allowable stresses prescribed by ASME B31.1 or MSS SP-58.
	.3 Provide supports, guides and anchors that do not transmit unacceptable heat and vibration to building structure.
	.4 The selection of pipe hangers and supports shall be based upon the overall design concept of the piping systems and any special requirements, which may be called for in the specifications. The support systems shall provide for, and control, the fre...
	.5 Provide for vertical adjustments after installation of supported material and during commissioning, where feasible, to ensure pipe is at design elevation and slope.
	.6 Contractor shall appoint a BC registered Professional Engineer to review the seismic loading of all support systems as shown on the contractor’s shop drawings and provide stamped approval indicating the proposed support systems meet the requirement...
	.7 The Contractor shall provide all pipe hangers, supports, guides, anchors, brackets and related appurtenances required for the installation of the piping and equipment, regardless of whether these are shown on the drawings.
	.8 Pipe shall not be hung from or supported by other pipe.
	.9 Perforated band, iron wire, or chain hangers will not be approved.
	.10 All pipe hangers shall be oversized to be installed over the insulation. Contractor to utilize inserts / saddles accordingly.

	3.2  Selection of Hangers and Supports for Pipe Movement
	.1 Select hangers and supports to perform under all conditions of operation, allowing free expansion and contraction, and to prevent excessive stresses being introduced into piping system and connected equipment. Anchors shall be provided wherever nec...
	.2 Angularity of rod hanger resulting from horizontal movement of the piping system from cold to hot positions shall not to exceed 4 degrees from vertical.
	.3 Where horizontal pipe movement is greater than 1/2 inch (12.7 mm), offset pipe hanger and support so that rod hanger is vertical in hot position.
	.4 Where significant vertical movement of the pipe occurs at the hanger location, a resilient support must be used. Selection of resilient supports shall be based on permissible load variation and effects on adjacent equipment.  Support selection for ...

	3.3  Hanger Spacing
	.1 Refer to table below:
	.2 For calculated loads, rod diameters may be sized in accordance with Table 3 of MSS SP-58, provided Table 1 and Section 73 of MSS SP-58 are satisfied.
	.3 Rods may be reduced one size for double rod hangers. Minimum rod diameter shall be 3/8 inch (9.5 mm) (M10).
	.4 When practical, locate hangers immediately adjacent to any change of direction of pipe.  Total length of pipe between supports shall be less than three-fourths the full hanger span.
	.5 In case of concentrated loads (such as valves, strainers and flow meters) the supports shall be placed as close as possible.

	3.4  Anchors Guides and Restraints
	.1 Anchors, guides and restraints shall be located by the Consultant responsible for piping design.  Should the need or the desirability of relocating, eliminating or adding anchors, guides or restraints arise, such changes shall be brought to the att...
	.2 Anchors, guides and restraints shall be designed for imposed loadings as determined by the Consultant.  For guided systems, in the absence of specified lateral loads, the guide shall be designed for 30 percent of the dead weight load based on the s...
	.3 For pressure piping with joints not having a restraining design, other positive restraining means such as clamps, rods and/or thrust blocking shall be used to maintain the integrity of the joints.
	.4 The necessity for, and the location of, shock suppressors and seismic control devices shall be determined by the Contractor’s Engineer responsible for seismic analysis.
	.5 The location, type and number of corrective devices which may be necessary to control any unforeseen vibrations, as determined after the piping is in service, are not a part of this standard.
	.6 Refer to MSS SP-127 for the design, selection, and application of the bracing piping systems subject to seismic - wind - dynamic loading.

	3.5  Preparation
	.1 Clean surfaces thoroughly prior to installation.
	.2 Prepare surfaces using the methods recommended by the Manufacturer for achieving the best result for the substrate under the project conditions.

	3.6  Hanger Installation
	.1 Install in accordance with Manufacturer's instructions.
	.2 Clamps on Riser Piping:
	.3 Use approved constant support type hangers where:
	.4  Use variable support spring hangers where:
	.5 Adjust hangers to equalize load.
	.6 Support from Structural Members: where structural bearing does not exist or inserts are not in suitable locations, provide supplementary structural steel members.
	.7 Field welding of supports should be done by qualified welders using qualified welding procedures.
	.8 Proper care and ventilation should be given when welding galvanized components.
	.9 All hangers shall employ a lock nut arrangement.
	.10 All hangers shall be oversized to allow for specified insulation thickness

	3.7  Horizontal Movement
	.1 Angularity of rod hanger resulting from horizontal movement of pipe work from cold to hot position shall not exceed 4 degrees from vertical.
	.2 Where horizontal pipe movement is greater than ½” (12.7 mm), offset pipe hanger and support so that rod hanger is vertical in hot position.

	3.8  Final Adjustment
	.1 Adjust Hangers and Supports:
	.2 Adjustable Clevis:
	.3 C-Clamps:
	.4 Beam Clamps:

	3.9  Protection
	.1 Protect installed products until completion of project.
	.2 Touch-up, repair or replace damaged products before Substantial Completion.


	Maximum Support Centres
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	PART 1   general
	1.1  Work Included
	.1 This section includes all labour, materials and incidentals for supply and field-installation of piping insulation systems as shown on the Drawings and herein described.
	.2 All insulation within the package is for heat conservation and shall be provided by the package supplier.

	1.2  Related Work
	.1 Section 15098   Piping
	.2 Section 15099   Piping Specification Sheets
	.3 Section 15108   Valves
	.4 Section 15109   Valve Specification Sheets
	.5 Section 15260   Hangers & Supports

	1.3  Quality Assurance and Reference Standards
	.1 Work shall be carried out only by qualified tradesmen.
	.2 Conform to all standard specifications referenced herein.

	1.4  Submittals
	.1 Submit Manufacturers' literature and catalogue information for all materials and equipment.

	1.5  Delivery, Storage and Handling
	.1 Protect all materials and equipment from weather and from all damage.

	1.6  Co-operation and Sequencing of Work
	.1 Co-operate with all trades in scheduling work.
	.2 Do not install insulation until piping has been completed, tested and accepted by the Owner.


	PART 2  PRODUCTS
	2.1  General
	.1 Maximum Fire spread rating of 25 (CAN/ULC-S102-M)
	.2 Maximum smoke spread rating of 50 (CAN/ULC-S102-M)

	2.2  Insulation
	.1 Formed mineral fibre.
	.2 Factory applied vapour barrier not required.
	.3 Material in accordance to ASTM C 547.
	.4 51 mm minimum thickness.
	.5 Thermal conductivity shall not exceed 0.034 W/m(C when tested at 24(C in accordance to ASTM C 335.
	.6 Valves and flanges: insulate valve bodies and flanges with fitted oversized pipe covering or mitred blocks with same thickness of adjacent pipe covering.  Unions, drain piping and drain valves shall be left uncovered.

	2.3  Fastening
	.1 All insulation seams shall be fastened with aluminum fast setting self-adhesive tape.
	.2 Tape width shall be 2” (50 mm) minimum.

	2.4  PVC Jacketing
	.1 All pipe insulation on interior piping shall be covered with pre-formed PVC jacketing.
	.2 Thickness shall be 0.3 mm minimum.
	.3 Colour: white.

	2.5  Aluminum Jacketing
	.1 All pipe insulation on outside piping shall be covered with embossed aluminum cladding.
	.2 Aluminum thickness shall be 0.6 mm minimum.
	.3 Provide 50 mm laps on all seams. Only aluminum rivets or sheet metal screws are allowed for fastening.
	.4 Mitered segments shall be provided for pipe elbows and fittings with sufficient overlap over seams.

	2.6   Insulation Blanket
	.1 Supply and install insulation blankets for all flanged piping components including owner supplied equipment that are not factory insulated. All the following components shall be insulated using this product.
	.1 Strainers.
	.2 Expansion joints / compensators / threaded unions.
	.3 Flanged valves.

	.2 Insulation blankets for hot water components shall be suitable for temperatures up to 120(C.
	.3 Insulation blankets shall facilitate easy removal and re-installation of the same blanket.
	.4 Thermal conductivity shall not exceed 0.035 W/m(C when tested at 24(C in accordance to ASTM C 335.
	.5 Minimum insulation thinness is 50 mm.


	PART 3  EXECUTION
	3.1  General
	.1 Follow supplier recommendations.
	.2 Co-ordinate insulation with other trades  .
	.3 Do not install insulation until:
	.1 Piping has been installed, tested and approved, and
	.2 Pipe surface is clean and dry.


	3.2  Installation of Pipe Insulation
	.1 Install insulation in accordance with ANSI/NFPA 90A, ANSI/NFPA 90B, BC Insulation Contractors Association Manual, and according to Manufacturer’s instructions.
	.2 Where necessary, for valves and custom fittings, shape insulation to suit and provide complete coverage.
	.3 Field cut insulation for fittings and appurtenances.
	.4 Install jacketing over all insulation.  Cut and shape to suit insulation as required.  Fasten jacketing with stainless steel straps at a maximum spacing of 300 mm.  Ensure joint is at bottom of pipe and arranged to prevent ingress of water.  Seal j...
	.5 Steel pipe cover protective saddle (Type 39) and protective shield (Type 40) shall be installed at all pipe support locations in accordance to MSS-SP58 Section 9.
	END OF SECTION
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	PART 1   general
	1.1  Background
	.1 This section refers to those portions of the work that are unique to the requirements for flushing, cleaning and passivating installed process piping.
	.2 Hydrostatic testing shall be completed prior to commencing pipe conditioning.
	.3 All pipes shall be flushed, cleaned and passivated prior to the commencement of any commissioning.
	.4 Flushing refers to the circulation of water with the objective to remove solids that in process water suspension have the potential to cause damage to instrumentation and/or equipment or deposit and foul equipment.
	.5 Cleaning refers to the circulation of chemical cleaners to remove grease, petroleum products and iron oxides from the interior of piping systems.
	.6 Passivation refers to pipe treatment by circulation of a chemical to cause the deposit of a non-reactive scale and corrosion inhibitor film on the internal surface of the pipe.
	.7 All water quality testing associated with the pipe conditioning will be at the Contractor’s expense.
	.8 Contractor to pursue any permit requirements for drainage / disposal generated during the pipe conditioning process.

	1.2  Related Work
	.1 Piping Specification Sheets: Section 15099

	1.3  References
	.1 This section must be referenced to and interpreted simultaneously with all other sections pertinent to the works described herein.

	1.4  Submittals
	.1 Provide data sheets, including safety and first aid data, for all chemicals.
	.2 Provide information on chemicals to demonstrate the non-toxicity of the blow down water and environmental acceptability.
	.3 Submit detailed procedure and concentration calculations for the determination of chemical feed rate.
	.4 Submit hydraulic calculations for every step for every branch.
	.5 Provide detailed drawings of any branches that will be manually cleaned if cleaning and/or flushing is not possible due to configuration.
	.6 Provide detailed drawings of temporary pipe routing that is required to complete pipe conditioning to the requirements specified herein.
	.7 Provide temporary pump and strainer data sheets.

	1.5  Scheduling of Work
	.1 Schedule work to minimize interruptions to existing services.


	PART 2  PRODUCTS
	2.1  Chemicals
	.1 All chemicals required for pipe conditioning shall be supplied by the Contractor.
	.2 Chemicals shall be selected to achieve suitable cleaning and passivation of the piping system. The system will include both copper and stainless steel components, in addition to carbon steel pipe.
	.3 All chemicals shall be non-foaming and acceptable to the environment.

	2.2  Equipment
	.1 The Contractor shall be responsible for the supply, installation and removal of all temporary piping, hoses and appurtenances to complete the requirements of pipe conditioning specified herein.
	.2 The Contractor be provide all equipment required to complete pipe conditioning as specified, including but not limited to pumps, strainers, compressor, hose and manual cleaning tools.


	PART 3  Execution
	3.1  General
	.1 Contractor shall arrange for the assistance and supervision of the Chemical Supplier during pipe conditioning. A Supplier Representative shall be present on site during flushing, cleaning, and passivation.
	.2 The Chemical Supplier Representative shall review the method proposed for pipe conditioning and provide comments prior to approval by the Engineer.
	.3 Prior to proceeding to the next step of conditioning the Chemical Supplier Representative must confirm satisfactory results of water analysis.
	.4 Upon pipe conditioning completion, the Chemical Supplier Representative is to submit a report confirming the condition of the piping network and the proper execution of the chemical cleaning and passivation.

	3.2  Manual Cleaning
	.1 Manual cleaning shall be completed for any piping section that cannot be flushed and/or cleaned as a result of configuration. Steel particulates and other solid contaminants shall be removed.
	.2 Manual cleaning shall be accomplished by scrubbing the internal surface of the piping.
	.3 Final cleaning shall be completed with compressed air.
	.4 All piping that has been manually cleaned shall be visually inspected and cannot be further processed (e.g. welding).
	.5 Any piping section that can not undergo the chemical cleaning step as per Section 3.4 shall be filled with diluted chemical as per Chemical Supplier recommendation for 24 hours.

	3.3  Flushing
	.1 Contractor to ensure all boilers, equipment and instrumentation are bypassed or replaced by a spool piece.
	.2 It is the responsibility of the Contractor to supply temporary means to determine flow/speed at the pump.
	.3 Contractor shall supply a temporary strainer with a 3 mm screen and 30 mesh.
	.4 Install all temporary piping, hoses and appurtenances to complete the requirements of flushing.
	.5 Fill the system with potable quality water and circulate the water to ensure a minimum of three (3) complete cycles of water at any location in the system.  System shall be flushed at the water velocity of 2.0 m/s.
	.6 Flushing shall be done in a sequence in accordance with the hydraulic calculations submitted to allow circulation of water in all pipes of the system.
	.7 Drain the system and refill with clean potable water.  Continue procedure until water is visually clear.
	.8 Retain a sample of the water for testing.

	3.4  Cleaning
	.1 Contractor to ensure all boilers, equipment and instrumentation are bypassed or replaced by a spool piece.
	.2 It is the responsibility of the Contractor to supply temporary means to determine flow/speed at the pump.
	.3 Contractor shall supply a temporary strainer with a 4 mm screen and 30 mesh.
	.4 Add the cleaning agent in the water at the specified concentration level and as per recommendation of Chemical Supplier.
	.5 The cleaning mixture shall be circulated for a minimum of 48 hours or as required by Chemical Supplier for all pipe sections. Flow velocity of the cleaning mixture shall be between 1 to 1.5 m/s.
	.6 Purge the system with clean potable water.
	.7 Repeat steps 4 to 6 as many times as required by Chemical Supplier.
	.8 Retain a sample of the water for testing.

	3.5  Passivation
	.1 Add chemical treatment in the water at the specified concentration level and as per recommendation of Chemical Supplier.
	.2 The chemical treatment shall be circulated for 24 hours or as required by Chemical Supplier. Flow velocity of the chemical treatment shall be between 0.5 to 1.0 m/s.
	.3 It is the responsibility of the Contractor to achieve an iron content of 1.0 ppm at this point. If it can not be achieved by bleeding and increasing the chemical concentration, the Contractor must repeat the pipe condition procedure.
	.4 Retain a sample of the final water for testing.
	.5 Once the passivation is completed, the concentration of chemicals within the piping system shall be brought to the normal plant operation. The pipes shall be maintained full of water, and a circulation of at least one complete cycle of water at any...
	END OF SECTION
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	PART 1   general
	1.1   General
	.1 This section describes the commissioning of the mechanical system and outlines the duties and responsibilities of the team.
	.2 The commissioning process shall be applied to all products, equipment and systems provided under this Division.
	.3 Work specified in this section shall be performed by an Agency specializing in this type of work as part of this scope of work.

	1.2  Scope
	.1 Demonstration of equipment and systems operations.
	.2 Instruction seminars for Owner's personnel.
	.3 System start-up, testing and operational checking.

	1.3   Quality Assurance
	.1 Work specified shall be performed by an Independent Agency specializing in this type of work.
	.2 Within (20) twenty days of the award of the General Contract, supply the name, qualifications, and experience of the commissioning co-ordinator for the review and approval of the Consultant.


	PART 2   THE COMMISSIONING PROCESS
	2.1   The Commissioning Team
	.1 The Commissioning Team shall be formed and consist of:
	(a) The Commissioning Agent.
	(b) The Consultant’s representative.
	(c) The Owner's staff representative.


	2.2   Commissioning Schedule
	.1 Within three (3) months of commencing with the project work the commissioning agent shall review design intent and intended commissioning procedures with the Engineer. Two months prior to the date of scheduled substantial performance submit a detai...
	.2 Submit a schedule for the commissioning phase of the work. This schedule shall show:
	(a) Completion dates for each trade.
	(b) Timing of the various phases of the commissioning, testing and demonstration process.
	(c) Submission dates for the various documents required prior to verification of commissioning by the Consultant.
	(d) Prepare a commissioning statement in which each of the four (4) phases that the process is perceived to be worked through. In sequence, the phases are expected to be:

	Phase 1 - System Readiness.
	Phase 2 - System Start-Up, Testing, etc.
	Phase 3 - Verification of System Commissioning.
	Phase 4 - Demonstration and Instruction.
	.3 With the commissioning schedule noted above, submit a copy of all commissioning worksheets to be used during the commissioning process.
	.4 Each phase is applicable to each major and separate system making up the work in Division 15 including controls and Division 16 interface as applicable.


	PART 3   Commissioning Phases
	3.1   Phase 1
	.1  Before starting any of the separate systems, provide written verification stating that the specific system is ready for start-up and the following conditions have been met:
	(a) Copies of all test and certificates have been submitted to the Consultant.
	(b) All safety controls installed and fully operational (dry run test).
	(c) Flushing, chemical cleaning (as required), charging, fluid operating (as required), are complete.
	(d) Equipment lubrication and pre-start checks are complete.
	(e) Adjusting vibration isolation and seismic restraints completed.
	(f) Alignment of drives (direct and belt) completed.
	(g) Control functional checks, including all alarms performed.
	(h) Start-up verification checks by manufacturers representatives completed.
	(i) All deficiencies to be recorded, reviewed by the commissioning team and, subsequently corrected before proceeding to the next phase, Phase 2.


	3.2   Phase 2
	.1  System Commissioning shall include but not necessarily be limited to:
	(a) Activation of all systems.
	(b) Testing and adjustment of all systems.
	(c) As in the case of the System Readiness Phase, all deficiencies are to be recorded, reviewed by the Commissioning team and, subsequently, corrected. The process at the point of the deficiency shall be repeated before proceeding forward.
	(d) Phase 2 is concluded when the installation is in full working order and acceptable for use. The work will include the following:
	a. Set up all automatic temperature control devices.
	b. Set up all pumps.
	c. Adjust vibration isolators and earthquake restraints as necessary.
	d. All other new equipment being ready for operation.
	(e) Fine Tuning:
	Setting up automatic controls for accurate response and precise sequencing.
	(f) Testing:
	All items and functions to be later demonstrated to the Owners representatives.


	3.3   Phase 3
	.1 Verification of Commissioning.
	(a) Verification of commissioning by the Consultant shall not commence until the commissioning process, Phase 2, has been totally completed. Submit test procedure completion test certificates at the time of requesting the commencement of the verificat...

	.2 At the completion of Phase 3, the Contractor shall submit the following to the Consultant:
	(a) A letter certifying that all work specified under this contract is complete, clean and operational in accordance with the specification and drawings.
	(b) A copy of Phase 2 Verification Certificates provided by the specialist trades for submission to the Consultant.
	(c) Record drawings as specified.
	(d) A letter from the testing and balancing agency certifying that all necessary data for inclusion in operating and maintenance manuals has been received.
	(e) A statement confirming completion of EMCS acceptance test.

	.3 Upon receipt of all documents and a satisfactory outcome of the verification procedure, the Consultant will provide a Certificate of Verification for Phase 3.
	.4 Substantial Performance may, thereupon, be declared.

	3.4   Phase 4
	.1 Demonstration and Acceptance shall not commence until the commissioning process Phase 3 has been successfully completed - verification certificate issued and Substantial Performance declared. The demonstration process is a statement of satisfaction...


	PART 4   EXECUTION
	4.1   Systems to be Commissioned
	.1 Piping - pressure tests, insulation, identification, water balance, hangers, expansion, earthquake restraints.
	.2 Pumps - alignment, rotation, motor current draw, piping connections, flow and pressure test.
	.3 Boilers - pressure tests, insulation, identification, earthquake restraints.
	.4 Control Valves - Installation, controls, capacity modulation, connection to EMCS, identification.
	.5 Controls - commissioning of controls by Controls Contractor under the supervision of the commissioning co-ordinator.
	.6 Earthquake restraints for all piping and equipment.

	4.2   General
	.1 Independent Agency shall chair the demonstration and instruction sessions.
	.2 Contractor shall arrange for presentation and demonstration of mechanical equipment and systems by appropriate specialists and shall ensure that required manufacturer's representatives are in attendance.

	4.3   Demonstrations
	.1 Demonstrate specific starting and general maintenance requirements for each major piece of equipment. Ensure all labeling and identification is completed.
	.2 Demonstrate the following systems, in the form of instruction seminars and contractor-guided tour of the facility.
	(a) Control Systems.

	.3 Demonstrate the following pieces of equipment:
	(a) Pumps,
	(b) Boilers,
	(c) Control Valves, and
	(d) Control System.

	.4 Prepare a schedule identifying the proposed sequence of demonstration. Sequence of demonstration shall correspond to full system starting. Submit for review by Engineer one month prior to demonstration.
	.5 Answer all questions raised by Owner at demonstrations; if unable to satisfactorily answer questions immediately, provide written response within three (3) days.
	.6 Provide Operation and maintenance manuals.
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	PART 1   general
	1.1  General Requirements
	.1 All work shall be performed by qualified tradesmen working for a reputable Contracting company experienced in this type of work and shall be strictly in accordance with the best commercial practice.
	.2 Coordinate work with the Contractor's working schedule and cooperate to achieve the earliest possible completion of the work.
	.3 Supply all relevant materials, tools and labour to complete all work outlined below.
	.4 All electrical work to be performed by a Registered Electrical and Inspection Contractor under provisions of British Columbia Electrical Safety Act.

	1.2  Codes and Permits
	.1 The following bodies have jurisdiction over this project.
	.1 City of Surrey Permits & Inspections.
	.2 British Columbia Safety Authority (BCSA).
	.3 BC Building Code.
	.4 CSA Canadian Electrical Code.


	1.3  Work Included
	.1 Supply and install all wiring, conduit, cable trays, equipment, controls and accessories as listed in the project schematics, drawings and specifications and as required to connect all owner supplied equipment and create an operable system.
	.2 Supply and installation of transformers as required providing appropriate power supply to Owner supplied control panels.

	1.4  Equipment Delivery
	.1 Coordinate equipment delivery with other trades.
	.2 The Contractor is responsible for the following work under this contract:
	.1 Coordinating delivery of equipment with vendors.
	.2 Inspection and acceptance of equipment following delivery.
	.3 Report any visible damage to the contract administrator immediately.
	.4 Offloading of equipment.
	.5 Transport equipment to Owner’s designated storage area.
	.6 Track all received equipment.


	1.5  Drawings and Specifications
	.1 Contract drawings for mechanical work are in part diagrammatic, intended to convey the scope of work and indicate general arrangement of equipment and wiring.  Care shall be taken to ensure that the installation is in accordance with detailed drawi...
	.2 It is intended that these specifications and drawings shall cover the complete electrical installation ready for uninterrupted operation.  Consequently, minor details not necessarily shown or specified, but necessary for the proper functioning of t...

	1.6  Supplied Equipment
	.1 Equipment to be supplied by the contractor includes (Refer to project drawings):
	.1 Boilers.
	.2 Pumps.
	.3 Pump VFDs.
	.4 Leak detection panels.
	.5 PLC panels.
	.6 Temperature sensors/transmitters.
	.7 Pressure sensors/transmitters.
	.8 Flow meters/transmitters.

	.2 All documentation delivered with equipment is to be stored by Contractor and delivered to the Owner along with instruction and service manuals for mechanical equipment.

	1.7   Related Work
	.1 General Requirements   Section Divisions 0 & 1
	.2 All Mechanical Sections  Division 15

	1.8  Shop Drawings
	.1 Submit wiring diagrams and installation details of equipment indicating proposed location, layout and arrangement, control panels, accessories, piping, ductwork, and other items that must be shown to ensure co-ordinated installation.
	.2 Identify on wiring diagrams circuit terminals and indicate internal wiring for each item of equipment and interconnection between each item of equipment.
	.3 Indicate on drawings clearances for operation, maintenance, and replacement of operating equipment devices.

	1.9   Quality Control
	.1 Provide CSA certified equipment and material for all works.


	PART 2   PRODUCTS
	2.1  Wiring and Cable
	.1 Contractor shall provide and install all wiring and cable required to produce a complete and operable system.
	.2 All wiring shall be copper unless stated otherwise.
	.3 A minimum gage #18 AWG copper 3 wire cable shall be utilized unless stated otherwise for all controls service.
	.4 A minimum gage #12 AWG copper 3 wire cable shall be utilized unless stated otherwise for all power service.

	2.2   Wiring Terminations
	.1 Ensure lugs, terminals, screws used for termination of wiring are suitable for either copper or aluminum conductors.

	2.3  Wiring Identification
	.1 Identify wiring with permanent indelible identifying markings, coloured plastic tapes, on both ends of phase conductors of feeders and branch circuit wiring.
	.2 Maintain phase sequence and colour coding throughout.
	.3 Colour coding: to CSA C22.1.
	.4 Use colour coded wires in communication cables, matched throughout system.

	2.4   Equipment Identification
	.1 Identify electrical equipment with nameplates and labels as follows:
	.1 Nameplates: 3 mm thick plastic engraving sheet, black face, white core, lettering accurately aligned and engraved into core.
	.2 Labels: embossed plastic labels with 6 mm high letters unless specified otherwise.

	.2 Nameplates for terminal cabinets and junction boxes to indicate system and/or voltage characteristics.
	.3 Disconnects, starters and contactors: indicate equipment being controlled and voltage.
	.4 Terminal cabinets and pull boxes: indicate system and voltage.
	.5 Transformers: indicate capacity, primary and secondary voltages.

	2.5  Junction Boxes
	.1 Junction boxes shall be constructed of Aluminum, NEMA3X construction with screw off cover plate.
	.2 Provide sufficient space inside the cabinet to suit the conduit entrance and cable installed. Contractor may adjust dimensions to suit the equipment and wiring.
	.3 Mount all junction boxes securely. Where the wall is not flat, strut shall be used for support to allow the cabinet to be installed without stress applied to structure.

	2.6  Conduit and EMT
	.1 Contractor shall supply and install electric metallic tubing conduit for all wiring.
	.2 Flexible conduit can be utilized near terminations to a maximum length of 500 mm
	.3 Seal tight all connections.

	2.7  Relays and Switches
	.1 Contractor to provide all relays and switches needed to create a complete and operable system.

	2.8  Transformers
	.1 Provide transformers required for power supply to leak detection surveillance units (230V/50Hz supply required).

	2.9   Supports
	.1 Where inserts are required in concrete, expansion inserts, lead inserts or plastic inserts are to be used in drilled holes.  Shot driven pins may be used in structural concrete only with the permission of the Consultant.

	2.10   Cable Tray
	.1 Provide cable trays supported and braced in accordance with the Code for support of all cable and wiring.
	.2 Cable trays shall terminate within two feet of serviced equipment.  Provide protective conduit for wiring between the termination of the cable tray and the serviced equipment.

	2.11  Finishes
	.1 Shop finish metal enclosure surfaces by application of rust resistant primer inside and outside, and at least two coats of finish enamel.

	2.12  Uninterruptible Power Supply (UPS)
	.1 Provide UPS with relay outputs indicating when battery is in use and when there is a UPS fault.  These outputs shall be connected to the PLC such that the UPS status can be determined remotely.
	.2 Provide double-conversion type UPS.
	.3 Provide UPS capable of powering connected equipment (Control Panels and accessories) for a period not less than 120 minutes.


	PART 3  EXECUTION
	3.1   Installation
	.1 Do complete installation in accordance with CSA C22.1 except where specified otherwise.
	.2 Do overhead and underground systems in accordance with CSA C22.3 No.1 except where specified otherwise.
	.3 Support all electrical equipment in accordance with the Canadian Electrical Code.
	.4 Provide seismic restraint and anchorage for all equipment in accordance with the current edition of the BC Building Code and all applicable building bylaws.
	.5 Provide grounding and bonding in accordance with the Canadian Electrical Code All metal components (including but not limited to panels, equipment, metallic raceways, junction boxes) shall be grounded. Ground continuity shall be ensured.

	3.2   Cutting and Patching
	.1 The general contractor will be responsible for all cutting and patching required for electrical installation.  Do not cut structural members without permission from the Consultant.
	.2 All penetrations shall be sealed with approved fire stop material.

	3.3   Nameplates and Labels
	.1 Ensure manufacturer's nameplates, CSA labels and identification nameplates are visible and legible after equipment is installed.

	3.4  Commissioning of Equipment
	.1 During start-up and commissioning of all electrical and mechanical systems, the contractor shall have an electrician on hand to address any electrical issues that may arise in a timely manner.
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	PART 1  general
	1.1  Scope
	.1 This section covers the supply, termination and commissioning of the controls for the Containerized Boiler Plant Package.

	1.2  Work Included
	.1 This Section includes all labour, equipment, materials and incidentals for the supply, installation and commissioning of an operable Controls & Automation as shown on the drawings and specified herein.
	.2 Vendor shall fabricate / manufacture / supply all products / equipment as per the schedule in Part 5 in accordance with the specifications herein.
	.3 All panels and instruments shall be factory assembled, cleaned, inspected, and successfully tested prior to shipping.
	.4 The Containerized Boiler Plant shall have its own stand alone Control Panel that will maintain the sequence of operation outlined in Part 4.

	1.3  Design Conditions
	.1 Ambient temperature: 40(C.
	.2 Service Fluid Medium: treated water.
	.3 Design Pressure: 1,04 kPa (160 PSI).
	.4 Design temperature: 120(C.

	1.4  Quality Assurance and Reference Standards
	.1 Work shall be carried out only by qualified tradesmen licensed to practise in the jurisdiction of the Work.
	.2 Conform to all applicable standard specifications including but not limited to those referenced herein.

	1.5  Local Authority & Jurisdiction
	.1 City of Surrey Permits & Inspections.
	.2 Latest CSA and Canadian electrical codes.
	.3 BC building Code with amendments.
	.4 Work Safe BC and BC safety Authority.

	1.6  Warranty and Compliance
	.1 All products / materials included in this scope shall include a one (1) year warranty from the date that the certificate of substantial completion to the installing contractor is signed or two (2) years from date of delivery to site; whichever come...
	.2 It is the responsibility of the supplier to immediately replace any material found non-compliant to the project specifications after delivery to site.
	.3 It is the responsibility of the supplier to repair / correct any failure within the warranty period due to factory / manufacturing defects. Provisions shall be employed to maintain normal operation of the system.
	.4 Refer to Warranty requirements in the Front End.

	1.7  Vendor Submittals
	.1 Submit a Compliance Statement.
	.2 Submit Quotation Form.
	.3 Submit manufacturer’s literature and catalogue information.
	.4 Submit shop drawings, including:
	.1 Dimensions, shipping and operating weights.
	.2 Materials of construction.
	.3 Performance Data Sheets.
	.4 Design ratings.

	.5 List of recommended spare parts where applicable.
	.6 After award and a minimum of 2 weeks before delivery, Vendor to submit a list of all shipped equipment and any lose materials included in the shipment.
	.7 After award, submit 2 hard copies and 1 soft copy of the Operation and Maintenance manuals.

	1.8  Units
	.1 All suppliers and contractors shall follow the SI metric system for all submissions and correspondence.

	1.9  Schedule
	.1 All products / materials included in this scope shall be delivered as per the “work Schedule” as stated in the City of Surrey Front-End.

	1.10  Discrepancies and Omissions
	.1 If a bidder is in doubt as to the meaning of the specifications or bid documents, or finds omissions or discrepancies therein, they shall submit a request for interpretation or correction thereof to the Owner. If discrepancies are not clarified the...

	1.11  Addenda
	.1 Addenda or corrections issued during the bid period shall become part of the Bid Documents.

	1.12  Variations
	.1 Subject to the requirements given herein, the bidder may submit for consideration, alternative specifications for the Work.  These shall be listed accordingly in the Bid Form.  The acceptability of proposed variations/exceptions will be in the sole...
	.2 The Vendor is encouraged to propose variations that can reduce the cost of the Controls & Automation system. Each variation proposed and the resulting price reduction compared to the originally specified system shall be listed accordingly in the Bi...


	PART 2  PRODUCTS
	2.1  General
	.1 Refer to Design Conditions in Part 1.

	2.2  Boiler Plant Control Panel
	.1 BACnet IP protocol.
	.2 Refer to Part 4 for functional description.
	.3 Communicate with and power (where applicable) all instruments and energy meter within the ETS.
	.4 Communicate with an existing central control panel.
	.5 Enclosure NEMA 3X.
	.6 Control Panel shall allow for a clear space for inclusion of a MODBUS (or equivalent) communication card.
	.1 Standard of Acceptance: Kara BACnet Gateway V2.2.


	2.3  Pressure Transmitters (PT)
	.1 Provide pressure transmitters to include the following general characteristics:
	.1 Material of construction of all wetted parts shall be SS 316,
	.2 Voltage surge protection.
	.3 Over pressure protection to 1.5 of the design pressure.
	.4 Stainless steel data plate to indicate instrument number.
	.5 ½” NPT process connectors.
	.6 NEMA 4 enclosure.
	.7 Operator zero and span adjustment. Capability of adjusting zero span positively or negatively.
	.8 Remote configuration feature.

	.2 Input and Output characteristics shall be as follows:
	.1 Supply voltage of 24 volts DC (loop powered).
	.2 4 to 20mA output.

	.3 Accuracy limits shall be as follows:
	.1 Accuracy to ± 0.5% of calibrated span including the combined effect of repeatability and hysteresis.
	.2 Drift (over six months) less than ± 0.3% of calibrated span.
	.3 Drift (due to temperature) less than ± 0.5% of calibrated span.

	.4 Standard of Acceptance:
	.1 ABB.
	.2 Endress – Hauser.
	.3 Rosemount.
	.4 Setra.
	.5 Approved equal.


	2.4  Differential Pressure Transmitter (DPT)
	.1 Material of construction of all wetted parts shall be SS 316.
	.2 Voltage surge protection.
	.3 Over pressure protection to 1.5 of the design pressure.
	.4 Diaphragm isolation with adjustable internal damping.
	.5 NEMA 3X enclosure.
	.6 Supply transmitter with attached 3-valve manifold.
	.7 Operator zero and span adjustment.
	.8 Stainless steel data plate to indicate instrument number.
	.9 Input and Output characteristics shall be as follows:
	.1 Supply voltage of 24 volts DC (loop powered)
	.2 4 to 20mA output.

	.10 Accuracy limits shall be as follows:
	.1 Accuracy to ± 0.5% of calibrated span.

	.11 Standard of Acceptance:
	.1 ABB
	.2 Endress – Hauser
	.3 Rosemount
	.4 Approved equal.


	2.5   Temperature Transmitter (TT)
	.1 Provide 3-wire Resistive Temperature Detector (RTD) probe as follows:
	.1 316 stainless steel sheath spring loaded RTD probe compatible with vendor supplied thermowells extending to 40% - 60% of the service pipe diameter.
	.2 ¾” NPT 316 SS tapered thermowell with a 2” extension for the pipe insulation
	.3 NEMA 4 enclosure.

	.2 Accuracy limits shall be as follows:
	.1 Accuracy, repeatability and linearity to ± 0.25% of calibrated span.
	.2 Transmitter calibrated for 3 wire PT 100 ohm platinum RTD input.
	.3 4 - 20mA (loop powered, 24VDC) isolated output.

	.3 Stainless steel data plate to indicate instrument number.
	.4 Standard of Acceptance:
	.1 ABB
	.2 Endress – Hauser
	.3 Approved equal.


	2.6  Flow Meter (FE)
	.1 The flow meter shall be ultra-sonic or tube type magnetic flow meters with ANSI Class 150 or 300 RF flange ends with drilling and dimensions conforming to ANSI B16.1
	.2 Materials of Construction:
	.1 Flanges     - Carbon Steel
	.2 Metering tube    - SS 316
	.3 Electrodes    - Stainless steel
	.4 Liner     - Teflon

	.3 Accuracy (minimum)
	.1 ±1% of flow meter range (corresponding to velocities of 0.3 to 10 meters per second) for each flow meter.

	.4 Electrical Power 120 volt AC +/-20% at 60 Hz or 24 VDC.
	.5 The flow meter shall have the following construction and features:
	.1 4 - 20mA Active Output Current
	.2 Digital Display - 2 line (minimum) display
	.3 Remote configuration feature.

	.6 Complete dimensional prints, electrical schematics and technical literature for the ultra-sonic or magnetic flow meter, transmitter and associated components shall be submitted for the Engineer's approval prior to placing order for supply.
	.7 Stainless steel data plate to indicate instrument number.
	.8 Standard of Acceptance:
	.1 Endress-Hauser
	.2 ABB
	.3 Siemens
	.4 Kamstrup
	.5 Approved Equal.

	.9 All flow meters shall be the same model and supplied by a single supplier.


	PART 3  EXECUTION
	3.1  General
	.1 Refer to Supplier recommendations for the installation of all controls components.
	.2 Contractor shall receive, inspect, handle and store all equipment supplied by the Vendor at the storage facility provided by the Owner.
	.3 All flow meters and control valves shall be field insulated using an insulation blanket.

	3.2  Transmitters
	.1 Transmitters shall be stored by the Contractor on site in a clean heated and secure environment.
	.2 Mount in accordance with the manufacturer's detailed instructions.
	.3 Mount as shown on P&IDs.
	.4 Piping connections will be completed by C02 Contractor.
	.5 Confirm, and if necessary adjust, the factory calibrated zero suppression/elevation and range for each pressure transmitter.

	3.3  Flow meters
	.1 Minimum straight length of 5D upstream and 3D downstream for magnetic flow meters; minimum straight length of 10D upstream and 5D downstream for ultrasonic flow meters.
	.2 Flow meters shall not be placed on a vertical pipe if the flow is towards gravity.
	.3 Flow meters shall have an accuracy of ±2%.


	PART 4  Functional Description
	4.1  System Overview
	.1 The controls architecture for this package is to control the operation of the boilers and circulation pumps for the supply of hot water to the distribution piping system.
	.2 Monitored variables:
	.1 Boiler operation
	.2 Pump operation
	.3 Supply water pressure
	.4 Return water pressure
	.5 Supply water temperature
	.6 Return water temperature
	.7 Package flow rate
	.8 Load differential pressure.

	.3 The following components will be provided with dedicated controllers:
	.1 Pumps
	.2 Boilers.

	.4 Additional control components include:
	.1 Flow meters
	.2 Temperature and pressure sensors.

	.5 The Containerized Boiler Plant will have its own standalone controls system that will enable seamless operation in case communication is lost with the central control system.
	.6 Control system will be designed for remote monitoring.
	.7 The plant will be equipped with an auto-dialer to call out operating staff when they are not in attendance at the plant. The auto-dialer will allow for a minimum of 6 unique call out message.

	4.2  Distribution Pumps
	.1 Automatic mode:
	.1 Pumps to modulate flow to maintain a set differential pressure monitored by a sensor located at a remote location.
	.2 Pump staging to ensure no equipment cycling and first in first out (FIFO) logic.

	.2 Semi-automatic mode:
	.1 Pumps to modulate based on a load differential pressure point by the user.

	.3 Manual mode:
	.1 User to set pump speed.


	4.3  Boiler Staging
	.1  Pump Protection
	.1 Pump motor shall be hard wired to a flow switch to prevent dry run or shut off flow over 5 seconds.
	.2 Boiler shall start/stop pump to meet boiler requiements

	.2  Instrumentation Indication
	.1 Refer to P&ID’s for instrumentation indication requirements.

	.3  Alarms Schedule
	.1 Hot water return temperature low limit.
	.2 Hot water return temperature high limit.
	.3 Hot water supply temperature low limit.
	.4 Hot water supply temperature high limit.
	.5 High pressure limit.
	.6 Low pressure limit.
	.7 Low differential pressure limit.
	.8 High flow limit.
	.9 Low ambient temperature.
	.10 Boiler failure.
	.11 Pump failure.
	.12 Gas detection.

	.4  Emergency Shutdown
	.1 Provide emergency shutdown buttons.


	4.4  Overall Sequence of Operation
	.1 Overview.
	.2 The heating hot water system shall consist of two condensing boilers, two non-condensing boilers, four primary loop pumps, and two secondary loop pumps with VFD.
	.3 The intent is for the two non-condensing boilers to remain off until the hot water supply temperature set-point (HWSTSP) or system demand exceeds the capacity of the condensing boilers.
	.4 Temperature Reset.
	.5 The control system shall modulate the boiler firing rates to provide a constant hot water supply temperature set point (HWSTSP) which will be reset proportionally from 95ºC down to 60ºC as outside air temperature varies from -14ºC  up to 21ºC.
	.6 Primary System (Increasing Load).
	.7 The two condensing boilers and non-condensing boilers will operate together in order to maintain the hot water supply temperature set point (HWSTSP) to the system.
	.8 The control scheme shall prioritize a condensing boiler as the first boiler to start and shall start the condensing boiler and its associated constant volume primary pump.  The boiler firing rate shall be modulated in order to maintain the leaving ...
	.9 If the HWSTSP is not satisfied within a five minute time, an additional condensing boiler and its associated constant volume primary pump shall be started.  Once two boilers are started operating, the boiler firing rate shall be identical and modul...
	.10 If the HWSTSP is not satisfied within a five minute time of the second condensing boiler start, an additional non-condensing boiler and its associated constant volume primary pump shall be started.  In this scenario, the two condensing boilers sho...
	.11 If the HWSTSP is not satisfied within a five minute time of the first non-condensing boiler being started, an additional non-condensing boiler and its associated constant volume primary pump shall be started.  Once two non-condensing boilers are s...
	.12 Primary System (Decreasing Load).
	.13 As the load decreases, the condensing boilers become capable of maintaining the HWSTSP without use of the non-condensing boilers.  As the supply temperature leaving the condensing boilers is able to maintain the HWSTSP, the non-condensing boiler f...
	.14 As the system demand continues to drop, a single operating non-condensing boiler will reduce its firing rate to 0% (thus cycling off).  Once the remaining non-condensing boiler firing rate is lower than 5%, stop the non-condensing boiler and assoc...
	.15 The control system can either decide to maintain two condensing boilers operating to maintain the system demand, or to stop a condensing boiler based on firing rates of less than 40%.
	.16 Secondary System.
	.17 The control system shall modulate the variable speed secondary pumps to maintain an operator-entered differential pressure at the end of the distribution piping system.  A differential pressure transmitter (DPT) shall be installed at the end of th...
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	PART 1   Introduction
	1.1  Overall Scope of Supply
	.1 The Contractor is requested to design, build, deliver, install and commission a complete, operable containerized boiler package (CBP) to the City of Surrey. This package will be referred to as Package C01.
	.2 The Contractor is requested to submit an optional monthly price for operation and maintenance of the package.
	.3 Supply of the concrete pad, electrical, natural gas and sewer services will be by others.
	.4 Supply of the connection from the District Energy System will be by others.
	.5 The purpose of the plant is to supply hot water to a district energy system.
	.6 This Specification package covers boilers, pumps, process mechanical piping, fittings, valves, supports and appurtenances, electrical and controls, and enclosure as shown on the drawings and described in the related Sections, for a transportable, f...

	1.2  Related Sections
	.1 Read this Section in conjunction with all sections shown in Section 00010 – Table of Contents. Where there is a conflict, the Consultant shall be notified to resolve it.  The Consultant has the right to apply the more stringent requirement in such ...

	1.3  Submissions
	.1 Submit Compliance Statement.
	.2 Submit Quotation Form.
	.3 Complete Technical Data Sheet.
	.4 A Mechanical Room Layout drawing and a system P&ID in both CAD and PDF format.
	.5 Submit manufacturer’s literature and catalogue information.
	.6 Submit shop drawings including:
	.1 Dimensions,
	.2 Materials of construction,
	.3 Performance data, and
	.4 Design ratings.


	1.4  Schedule
	.1 Refer to the “Work Schedule” in the Front-End.

	1.5  Addenda
	.1 Addenda or corrections issued during the bid period shall become part of the RFQ Documents.

	1.6  Variations
	.1 Subject to the requirements given herein, the Contractor may submit for consideration, alternative specifications for the Work.  These shall be listed accordingly in the Bid Form.  The acceptability of proposed variations/exceptions will be in the ...

	1.7  Evaluation Criteria
	.1 To be considered for selection vendors must provide a quotation for a system that complies with the minimum criteria for selection listed in Table 1.7.1. However, vendors are encouraged to exercise creativity in optimizing the system to meet the op...

	1.8         Cost Sensitivity
	.1 The Owner is sensitive to the cost of the package, however as outlined in the preceding section, cost is not the sole deciding factor. The owner will be inclined to select the quotation that is compliant with the performance specifications herein, ...

	1.9  Evaluation Equation
	.1 Submissions will be evaluated on technical criteria using equation 1.9.1, below. Submissions that maximize their technical score, while also meeting all other compliance criteria, codes and standards, and supply the required references will be favo...
	.2 The basis for efficiency evaluation is the nominal efficiency of a non-condensing boiler and the basis for footprint evaluation is the footprint of a 48’ high-cube shipping container.
	* at 50% load and 50(C return temperature

	1.10  Discrepancies and Omissions
	.1 If a bidder is in doubt as to the meaning of the specifications or RFQ documents, or finds omissions or discrepancies therein, they shall submit a request for interpretation or correction thereof to the Consultant.


	Description
	Name
	Criteria
	Sum of fire-side heating surface area of all boilers less than 150 m2.
	Qualifies for Unsupervised Operation
	a)
	Plant must have an output design capacity of at least 3 MWth.
	Minimum Design Capacity
	b)
	Plant must be able to modulate between a minimum load of 85 kW up to the design capacity.
	Turndown
	c)
	Plant must be able to meet 70% of design capacity with the largest boiler out of service.
	Redundancy
	d)
	Boilers must have Canadian Registration Numbers.
	Canadian Registration
	e)
	System must be designed such that non-condensing boilers (where applicable) are protected from low return temperatures in the range of 35oC to 50oC.
	Low Return Temperature Tolerance
	f)
	Maximum supply temperature of the boilers shall be 95oC.
	Supply Temperature
	g)
	Minimum supply temperature of the boilers shall be 85oC
	Plant shall be fully contained within no more than two standard-size shipping containers or one customized container.  Enclosure / design shall be suitable for road transportation and meet the road transport restrictions.
	Design for Mobility
	h)
	Plant layout shall provide minimum manufacturer’s service clearance on all equipment as per published supplier recommendations.
	Design for Serviceability
	i)
	At a minimum all components shall have a Maximum Allowable Working Pressure of 160 PSIG
	Maximum Allowable Working Pressure 
	j)
	Description
	Name
	Criteria
	Total boiler capacity maximized up to 5MWth within the container size and heating surface area constraints.
	Maximized design capacity
	k)
	Higher efficiency will be favored. Refer to evaluation equation in section 1.9
	Maximized design efficiency 
	l)
	Plant contained within one standard-size shipping container (may be any standard size).
	Compact design
	m)
	Description
	Name
	Criteria
	Provide three (3) project references of similar scope and nature, completed by the contractor within the last five (5) years.
	Contractor References
	n)
	Provide three (3) project references for each type of boiler included in the submission. 
	Boiler References 
	o)
	Having a local representative within 2 hour travel time will be favored
	Local Boiler Representative
	p)
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	PART 1  general
	1.1  Scope
	.1 This section covers the supply, termination and commissioning of the controls for the Containerized Boiler Plant Package.

	1.2  Work Included
	.1 This Section includes all labour, equipment, materials and incidentals for the supply, installation and commissioning of an operable Controls & Automation as shown on the drawings and specified herein.
	.2 Vendor shall fabricate / manufacture / supply all products / equipment as per the schedule in Part 5 in accordance with the specifications herein.
	.3 All panels and instruments shall be factory assembled, cleaned, inspected, and successfully tested prior to shipping.
	.4 The Containerized Boiler Plant shall have its own stand alone Control Panel that will maintain the sequence of operation outlined in Part 4.

	1.3  Design Conditions
	.1 Ambient temperature: 40(C.
	.2 Service Fluid Medium: treated water.
	.3 Design Pressure: 1,04 kPa (160 PSI).
	.4 Design temperature: 120(C.

	1.4  Quality Assurance and Reference Standards
	.1 Work shall be carried out only by qualified tradesmen licensed to practise in the jurisdiction of the Work.
	.2 Conform to all applicable standard specifications including but not limited to those referenced herein.

	1.5  Local Authority & Jurisdiction
	.1 City of Surrey Permits & Inspections.
	.2 Latest CSA and Canadian electrical codes.
	.3 BC building Code with amendments.
	.4 Work Safe BC and BC safety Authority.

	1.6  Warranty and Compliance
	.1 All products / materials included in this scope shall include a one (1) year warranty from the date that the certificate of substantial completion to the installing contractor is signed or two (2) years from date of delivery to site; whichever come...
	.2 It is the responsibility of the supplier to immediately replace any material found non-compliant to the project specifications after delivery to site.
	.3 It is the responsibility of the supplier to repair / correct any failure within the warranty period due to factory / manufacturing defects. Provisions shall be employed to maintain normal operation of the system.
	.4 Refer to Warranty requirements in the Front End.

	1.7  Vendor Submittals
	.1 Submit a Compliance Statement.
	.2 Submit Quotation Form.
	.3 Submit manufacturer’s literature and catalogue information.
	.4 Submit shop drawings, including:
	.1 Dimensions, shipping and operating weights.
	.2 Materials of construction.
	.3 Performance Data Sheets.
	.4 Design ratings.

	.5 List of recommended spare parts where applicable.
	.6 After award and a minimum of 2 weeks before delivery, Vendor to submit a list of all shipped equipment and any lose materials included in the shipment.
	.7 After award, submit 2 hard copies and 1 soft copy of the Operation and Maintenance manuals.

	1.8  Units
	.1 All suppliers and contractors shall follow the SI metric system for all submissions and correspondence.

	1.9  Schedule
	.1 All products / materials included in this scope shall be delivered as per the “work Schedule” as stated in the City of Surrey Front-End.

	1.10  Discrepancies and Omissions
	.1 If a bidder is in doubt as to the meaning of the specifications or bid documents, or finds omissions or discrepancies therein, they shall submit a request for interpretation or correction thereof to the Owner. If discrepancies are not clarified the...

	1.11  Addenda
	.1 Addenda or corrections issued during the bid period shall become part of the Bid Documents.

	1.12  Variations
	.1 Subject to the requirements given herein, the bidder may submit for consideration, alternative specifications for the Work.  These shall be listed accordingly in the Bid Form.  The acceptability of proposed variations/exceptions will be in the sole...
	.2 The Vendor is encouraged to propose variations that can reduce the cost of the Controls & Automation system. Each variation proposed and the resulting price reduction compared to the originally specified system shall be listed accordingly in the Bi...


	PART 2  PRODUCTS
	2.1  General
	.1 Refer to Design Conditions in Part 1.

	2.2  Boiler Plant Control Panel
	.1 BACnet IP protocol.
	.2 Refer to Part 4 for functional description.
	.3 Communicate with and power (where applicable) all instruments and energy meter within the ETS.
	.4 Communicate with an existing central control panel.
	.5 Enclosure NEMA 3X.
	.6 Control Panel shall allow for a clear space for inclusion of a MODBUS (or equivalent) communication card.
	.1 Standard of Acceptance: Kara BACnet Gateway V2.2.


	2.3  Pressure Transmitters (PT)
	.1 Provide pressure transmitters to include the following general characteristics:
	.1 Material of construction of all wetted parts shall be SS 316,
	.2 Voltage surge protection.
	.3 Over pressure protection to 1.5 of the design pressure.
	.4 Stainless steel data plate to indicate instrument number.
	.5 ½” NPT process connectors.
	.6 NEMA 4 enclosure.
	.7 Operator zero and span adjustment. Capability of adjusting zero span positively or negatively.
	.8 Remote configuration feature.

	.2 Input and Output characteristics shall be as follows:
	.1 Supply voltage of 24 volts DC (loop powered).
	.2 4 to 20mA output.

	.3 Accuracy limits shall be as follows:
	.1 Accuracy to ± 0.5% of calibrated span including the combined effect of repeatability and hysteresis.
	.2 Drift (over six months) less than ± 0.3% of calibrated span.
	.3 Drift (due to temperature) less than ± 0.5% of calibrated span.

	.4 Standard of Acceptance:
	.1 ABB.
	.2 Endress – Hauser.
	.3 Rosemount.
	.4 Setra.
	.5 Approved equal.


	2.4  Differential Pressure Transmitter (DPT)
	.1 Material of construction of all wetted parts shall be SS 316.
	.2 Voltage surge protection.
	.3 Over pressure protection to 1.5 of the design pressure.
	.4 Diaphragm isolation with adjustable internal damping.
	.5 NEMA 3X enclosure.
	.6 Supply transmitter with attached 3-valve manifold.
	.7 Operator zero and span adjustment.
	.8 Stainless steel data plate to indicate instrument number.
	.9 Input and Output characteristics shall be as follows:
	.1 Supply voltage of 24 volts DC (loop powered)
	.2 4 to 20mA output.

	.10 Accuracy limits shall be as follows:
	.1 Accuracy to ± 0.5% of calibrated span.

	.11 Standard of Acceptance:
	.1 ABB
	.2 Endress – Hauser
	.3 Rosemount
	.4 Approved equal.


	2.5   Temperature Transmitter (TT)
	.1 Provide 3-wire Resistive Temperature Detector (RTD) probe as follows:
	.1 316 stainless steel sheath spring loaded RTD probe compatible with vendor supplied thermowells extending to 40% - 60% of the service pipe diameter.
	.2 ¾” NPT 316 SS tapered thermowell with a 2” extension for the pipe insulation
	.3 NEMA 4 enclosure.

	.2 Accuracy limits shall be as follows:
	.1 Accuracy, repeatability and linearity to ± 0.25% of calibrated span.
	.2 Transmitter calibrated for 3 wire PT 100 ohm platinum RTD input.
	.3 4 - 20mA (loop powered, 24VDC) isolated output.

	.3 Stainless steel data plate to indicate instrument number.
	.4 Standard of Acceptance:
	.1 ABB
	.2 Endress – Hauser
	.3 Approved equal.


	2.6  Flow Meter (FE)
	.1 The flow meter shall be ultra-sonic or tube type magnetic flow meters with ANSI Class 150 or 300 RF flange ends with drilling and dimensions conforming to ANSI B16.1
	.2 Materials of Construction:
	.1 Flanges     - Carbon Steel
	.2 Metering tube    - SS 316
	.3 Electrodes    - Stainless steel
	.4 Liner     - Teflon

	.3 Accuracy (minimum)
	.1 ±1% of flow meter range (corresponding to velocities of 0.3 to 10 meters per second) for each flow meter.

	.4 Electrical Power 120 volt AC +/-20% at 60 Hz or 24 VDC.
	.5 The flow meter shall have the following construction and features:
	.1 4 - 20mA Active Output Current
	.2 Digital Display - 2 line (minimum) display
	.3 Remote configuration feature.

	.6 Complete dimensional prints, electrical schematics and technical literature for the ultra-sonic or magnetic flow meter, transmitter and associated components shall be submitted for the Engineer's approval prior to placing order for supply.
	.7 Stainless steel data plate to indicate instrument number.
	.8 Standard of Acceptance:
	.1 Endress-Hauser
	.2 ABB
	.3 Siemens
	.4 Kamstrup
	.5 Approved Equal.

	.9 All flow meters shall be the same model and supplied by a single supplier.


	PART 3  EXECUTION
	3.1  General
	.1 Refer to Supplier recommendations for the installation of all controls components.
	.2 Contractor shall receive, inspect, handle and store all equipment supplied by the Vendor at the storage facility provided by the Owner.
	.3 All flow meters and control valves shall be field insulated using an insulation blanket.

	3.2  Transmitters
	.1 Transmitters shall be stored by the Contractor on site in a clean heated and secure environment.
	.2 Mount in accordance with the manufacturer's detailed instructions.
	.3 Mount as shown on P&IDs.
	.4 Piping connections will be completed by C02 Contractor.
	.5 Confirm, and if necessary adjust, the factory calibrated zero suppression/elevation and range for each pressure transmitter.

	3.3  Flow meters
	.1 Minimum straight length of 5D upstream and 3D downstream for magnetic flow meters; minimum straight length of 10D upstream and 5D downstream for ultrasonic flow meters.
	.2 Flow meters shall not be placed on a vertical pipe if the flow is towards gravity.
	.3 Flow meters shall have an accuracy of ±2%.


	PART 4  Functional Description
	4.1  System Overview
	.1 The controls architecture for this package is to control the operation of the boilers and circulation pumps for the supply of hot water to the distribution piping system.
	.2 Monitored variables:
	.1 Boiler operation
	.2 Pump operation
	.3 Supply water pressure
	.4 Return water pressure
	.5 Supply water temperature
	.6 Return water temperature
	.7 Package flow rate
	.8 Load differential pressure.

	.3 The following components will be provided with dedicated controllers:
	.1 Pumps
	.2 Boilers.

	.4 Additional control components include:
	.1 Flow meters
	.2 Temperature and pressure sensors.

	.5 The Containerized Boiler Plant will have its own standalone controls system that will enable seamless operation in case communication is lost with the central control system.
	.6 Control system will be designed for remote monitoring.
	.7 The plant will be equipped with an auto-dialer to call out operating staff when they are not in attendance at the plant. The auto-dialer will allow for a minimum of 6 unique call out message.

	4.2  Distribution Pumps
	.1 Automatic mode:
	.1 Pumps to modulate flow to maintain a set differential pressure monitored by a sensor located at a remote location.
	.2 Pump staging to ensure no equipment cycling and first in first out (FIFO) logic.

	.2 Semi-automatic mode:
	.1 Pumps to modulate based on a load differential pressure point by the user.

	.3 Manual mode:
	.1 User to set pump speed.


	4.3  Boiler Staging
	.1  Pump Protection
	.1 Pump motor shall be hard wired to a flow switch to prevent dry run or shut off flow over 5 seconds.
	.2 Boiler shall start/stop pump to meet boiler requiements

	.2  Instrumentation Indication
	.1 Refer to P&ID’s for instrumentation indication requirements.

	.3  Alarms Schedule
	.1 Hot water return temperature low limit.
	.2 Hot water return temperature high limit.
	.3 Hot water supply temperature low limit.
	.4 Hot water supply temperature high limit.
	.5 High pressure limit.
	.6 Low pressure limit.
	.7 Low differential pressure limit.
	.8 High flow limit.
	.9 Low ambient temperature.
	.10 Boiler failure.
	.11 Pump failure.
	.12 Gas detection.

	.4  Emergency Shutdown
	.1 Provide emergency shutdown buttons.


	4.4  Overall Sequence of Operation
	.1 Overview.
	.2 The heating hot water system shall consist of two condensing boilers, two non-condensing boilers, four primary loop pumps, and two secondary loop pumps with VFD.
	.3 The intent is for the two non-condensing boilers to remain off until the hot water supply temperature set-point (HWSTSP) or system demand exceeds the capacity of the condensing boilers.
	.4 Temperature Reset.
	.5 The control system shall modulate the boiler firing rates to provide a constant hot water supply temperature set point (HWSTSP) which will be reset proportionally from 95ºC down to 60ºC as outside air temperature varies from -14ºC  up to 21ºC.
	.6 Primary System (Increasing Load).
	.7 The two condensing boilers and non-condensing boilers will operate together in order to maintain the hot water supply temperature set point (HWSTSP) to the system.
	.8 The control scheme shall prioritize a condensing boiler as the first boiler to start and shall start the condensing boiler and its associated constant volume primary pump.  The boiler firing rate shall be modulated in order to maintain the leaving ...
	.9 If the HWSTSP is not satisfied within a five minute time, an additional condensing boiler and its associated constant volume primary pump shall be started.  Once two boilers are started operating, the boiler firing rate shall be identical and modul...
	.10 If the HWSTSP is not satisfied within a five minute time of the second condensing boiler start, an additional non-condensing boiler and its associated constant volume primary pump shall be started.  In this scenario, the two condensing boilers sho...
	.11 If the HWSTSP is not satisfied within a five minute time of the first non-condensing boiler being started, an additional non-condensing boiler and its associated constant volume primary pump shall be started.  Once two non-condensing boilers are s...
	.12 Primary System (Decreasing Load).
	.13 As the load decreases, the condensing boilers become capable of maintaining the HWSTSP without use of the non-condensing boilers.  As the supply temperature leaving the condensing boilers is able to maintain the HWSTSP, the non-condensing boiler f...
	.14 As the system demand continues to drop, a single operating non-condensing boiler will reduce its firing rate to 0% (thus cycling off).  Once the remaining non-condensing boiler firing rate is lower than 5%, stop the non-condensing boiler and assoc...
	.15 The control system can either decide to maintain two condensing boilers operating to maintain the system demand, or to stop a condensing boiler based on firing rates of less than 40%.
	.16 Secondary System.
	.17 The control system shall modulate the variable speed secondary pumps to maintain an operator-entered differential pressure at the end of the distribution piping system.  A differential pressure transmitter (DPT) shall be installed at the end of th...







