
APPENDIX A 

SCOPE OF WORK 

AML Project 17G-2, Coal Mine Fires 

 

1. Objective of Work 
 

The purpose of this project is to provide engineering services to the Department of 

Environmental Quality, Abandoned Mine Land Division (AML), necessary to evaluate an 

unspecified number of abandoned coal mine fires that may pose hazards to public health and 

safety, or constitute environmental hazards.  The Consultant will annually monitor known coal 

mine fires and develop and deliver to AML site specific recommendations for AML actions 

relating to coal mine fire abatement and control throughout the state of Wyoming.  The 

Consultant shall perform annual monitoring on the known fires that are listed and presently 

included in the monitoring list (see Table 1), with reports due after the monitoring period.  Site 

specific work under this contract will be defined and authorized when AML issues Work Orders 

to the Consultant. 

 

Reclamation activities will include work on known fire sites that have had continuing abatement 

actions over the life of the AML Program, as well as newly discovered fie sites that are reported 

to AML during the term of this Contract.  The work will be primarily coal fire abatement work, 

but this typically requires work on and around other mine hazards that may include open shafts 

and adits, highwalls, spoil piles, including waste coal that may be burning, other mine features, 

and other forms of environmental degradation that must be addressed.  Methods of hazard 

remediation may include backfilling, grouting, grading, fencing, earthen caps, revegetation, 

bulkheads, concrete caps, or other means of closure.  The majority of these sites will be ranked 

as AMLIS Priority, however, there may sites warrant a Priority 1 ranking due to severe hazards.   

 

Designs are expected to provide public safety by remediating and controlling the fire, if not to 

extinguish the fire, as well as create stable landforms, control erosion, and to encourage 

successful revegetation.  On larger sites, if any, the use of “natural regrade” type design 

programs is encouraged, and more natural and aesthetically pleasing landforms are expected to 

be the result of this reclamation, given the limitations of a site.  Engineering services required 

may include investigation, obtaining consents, eligibility research, design, field design, 

construction management, project closeout reporting, and discretionary work as directed by 

AML.  Construction bidding documents, plans, and specifications, or smaller scopes of work for 

individual sites shall be developed as required.   

 

The services provided shall be at the request of AML and be directed by written Work Orders 

that will describe assigned work and delineate the associated schedule and budget for each Work 

Order.   Work Orders, which are written instructions including a Notice to Proceed to perform 

some or all of the tasks listed below at an established schedule and rate on an “as-requested 

basis”.  AML makes no commitment as to the quantity of Work Orders.  Materials in the AML 

digital library, AML Inventory Database, and other documentation shall be used to avoid 

duplicate efforts during all phases of the work.  

  



 

2. Description and Location 
 

The coal fire monitoring and abatement project will involve monitoring on known active mine 

fires across the state, and may involve planning and design of fire abatement actions at any time.  

Such actions may also involve reclamation of mine subsidence, shafts, adits, portals, open pits, 

highwalls, hazardous structures, environmental degradation, and other abandoned mine-related 

features.  The primary areas of concern consist of known fires that have been monitored for an 

extensive period, and that have had abatement actions performed on them periodically over the 

life of the original Project 17G.  Table 1 provides a general list of known fires currently under 

observation.  Additional sites or mine fire features may be discovered and added at any time 

during of this project and, conversely, some of the identified sites may be found to no longer 

require abatement or monitoring.  The initial professional service contract will be in the amount 

of Three Hundred Thousand dollars ($300,000), with the identified sites, types of services, and 

budget for those services controlled using Work Orders.  The Contract price, Contract term, and 

Billing Rates, may only be changed by written Amendment signed by all parties.   

 

3. Scope of Work 
 

The work under this project will consist of monitoring and investigation of a group sites assigned 

under the project, as identified by AML.  Additional sites may be added depending upon the 

results of the site investigations or information obtained from other sources.  Once investigation 

of these sites and been completed, and a Pre-Design Report (PDR) has been submitted, AML 

may elect to have the Consultant provide design and construction management services.  These 

services are described in more detail below.  

 

Types A, B, and C services, defined below, will be requested by AML with Work Orders for the 

specific services required.  The Consultant is not authorized to complete any work until the 

Notice to Proceed, and the first Work Order on this Contract is issued by AML and transmitted 

to the Consultant.  Thereafter, a fully executed Work Order shall constitute Notice to Proceed on 

each Work Order issued. 

 

The Work Order shall be in writing, bear the Work Order number, schedule, and budget amount, 

and shall be signed by the AML Project Manager and the Consultant.  Prior to issuance of a 

Work Order, AML and the Consultant will agree on a not-to-exceed price for each order issued.  

The prices (fees) to be charged for the performance of Work Orders performed under this 

Contract will be in accordance with the negotiated rates established in Appendix B, Billing 

Rates, as amended, for hourly rates and other fixed fees in this Contract. 

 

The Consultant, upon receipt of the Notice to Proceed, and subsequent Work Orders shall 

promptly commence the work specified therein in accordance with the provisions in this 

Contract. 

 

Types A, B, and C services requested by AML may be abbreviated, adjusted, limited, reduced, or 

eliminated by Work Order to achieve cost effectiveness and to adjust the level of work to a scale 



appropriate to the reclamation requirements.  Work included in Work Orders may be combined 

into a single expanded Work Order over time. 

 

Any work requested by any third party in conjunction with any AML project task must be 

approved in writing by AML prior to performance of the work. 

 

A. Type A Services – Investigation and Pre-Design Phase Services 
 

As specified by individual Work Order, any or all of the following services may be required.   

 

(i) Pre-Commencement Conference.  The Consultant shall not begin work 

under this Contract until AML has issued a Notice to Proceed.  A Pre-Commencement 

Conference shall be held following issuance of the Notice to Proceed.  The purpose of the 

conference is to ensure that the Consultant and AML are in agreement on the scope of work and 

details of the project.  During the conference, the Consultant may present its views on how it 

proposes to accomplish the work and may discuss AML Program requirements.  A detailed 

schedule, by task, of the Consultant’s approach to the work will be developed and presented to 

AML at the Pre-Commencement Conference.  Because this project will include a large number 

of potential sites in different counties, the approach may be to identify site groupings per Work 

Order.  The site grouping approach will be established during the Pre-Commencement 

Conference.  If, after commencement, the practicalities in the field show the initial site grouping 

approach to be ineffective, the Consultant and AML may elect to meet and redefine the 

approach.  The Pre-Commencement Conference may be held at a location convenient to the 

Consultant and AML.  The initial investigation task, which follows the Pre-Commencement 

Meeting, shall include: Consents and Clearances, Site Eligibility Documentation, AMLIS Entry 

Forms/Documents, Site Visits, and Environmental Report Support.  The Investigation and Pre-

Design work shall be authorized within the first Work Order, and shall commence subsequent to 

the Pre-Commencement Conference.   

 

(ii) Consents and Clearances.  This task shall be completed by the Consultant 

prior to any site visits for monitoring or site investigations.  On new sites, this step shall be 

performed concurrently with the site eligibility task following the Notice to Proceed.  No other 

tasks shall be initiated until consents and clearances have been obtained and probable site 

eligibility has been established.  If adequate access is not available, the Consultant should be 

aware that no further work may be required on the affected sites.  The Consultant shall identify 

all land surface and mineral ownerships of sites to be evaluated, including surface ownership of 

all access routes to the sites.  Written consent from all surface owners shall be obtained to enter 

or cross private property to perform monitoring or pre-design investigations and to prepare 

reclamation designs. The Consultant shall consult with owners and lessees of mineral estates to 

determine future mining plans that could affect AML reclamation efforts.  The Consultant shall 

prepare and submit a list of all current owners of record of the mineral, surface, and leasehold 

interests, including addresses and telephone numbers for the properties to be reclaimed.  The 

Consultant shall obtain all required state, federal, or local permits necessary to conduct field 

investigations.   

 



The Consultant shall make no representation to any Landowner regarding promises to perform 

work, conditions for AML to perform reclamation, or concerning liens or lien waivers as a 

condition of obtaining access for investigations.  Initial site visits are strictly for the purposes of 

investigating if there are eligible mine features that require reclamation, and for site 

characterizations, pre-planning, and project development.  AML must determine site eligibility 

before committing to any reclamation actions on any properties.    

 

(iii) Site Eligibility.  For any new fire sites that are not currently under 

monitoring and that have not had prior abatement, this task shall be completed by the Consultant 

and AML Project Manager concurrently with the consents and clearances task following Notice 

to Proceed.  No other tasks shall be initiated until consents and clearances have been obtained 

and probable site eligibility has been established.  It is acknowledged that site visitations may be 

required to definitively confirm site eligibility, and in these cases, final AML eligibility 

determinations may be postponed until further site investigation and data acquisition.  The 

Consultant shall provide to the AML Project Manager the documentation required to obtain a 

project eligibility determination from the Wyoming Attorney General for each work site in the 

project.  Records that may be consulted to obtain the required eligibility documentation may 

include:  permit files of the Department of Environmental Quality, Land Quality Division (DEQ-

LQD), information provided by mining companies, historic records, State Mine Inspector 

records, physical evidence obtained onsite at the mine, and information in AML project records 

or inventory documents.   

 

Eligibility criteria will be provided to the Consultant by AML prior to commencement of this 

work.  The Consultant shall submit written eligibility documentation including maps that clearly 

identify the project area boundary, any mine permit boundaries, and bonded lands, as well as 

land ownership.  Evidence supporting the date the area was last disturbed by mining activities 

shall also be included.  Should there be an active mine permit on a site, this may make the site 

ineligible for AML reclamation.   

 

If there is a mine permit, then further research will be required to determine if the historic mine 

features may be eligible, despite the existence of a mine permit.  The AML Project Manager will 

query the DEQ-LQD mine permit database to determine if there is an active mine permit on the 

site or its individual features.  If there is a permit, but not all features are under reclamation 

bonding, then the AML Project Manager and the Consultant shall collaborate on obtaining 

documentation from DEQ-LQD that there is no remaining reclamation responsibility for the area 

proposed for reclamation. In addition to verifying permit status with DEQ-LQD, the Consultant 

and AML Project Manager shall collaborate to verify, in writing, from Wyoming State Lands 

that there is no active lease or remaining reclamation responsibility known to exist for the sites 

on Wyoming State Lands.  Should this task show that the site, or portions of the site, are not 

eligible for AML funding, the Consultant’s documentation shall clearly identify such areas.  

Under this project, multiple eligibility determinations will be necessary.  

  



 

(iv) AMLIS Entry Form/Priority Documentation.  AML records must conform 

to data entry standards of the federal database known as the Abandoned Mine Land Inventory 

System (AMLIS), which is controlled by the Office of Surface Mining Reclamation and 

Enforcement (OSMRE).  AMLIS data entry rules require certain documentation for all sites and 

for all site features involved in AML projects.  The documentation establishes the hazard priority 

of the mine features, and ultimately the priority of each abandoned mine site to be reclaimed.  

Although the sites involved in this project are largely AMLIS Priority 2 reclamation sites, some 

sites may also have AMLIS Priority 1 and Priority 3 hazards present.  The Consultant will be 

required to complete one (1) AMLIS Entry Form for each site.  If there are AMLIS Priority 1 or 

Priority 2 hazards present at a site, a Priority Documentation Form for each Priority 1 or Priority 

2 hazard type at each site must also be completed.  Forms and instructions for this task will be 

provided by AML.  

 

(v) Site Visits and Field Investigations.  When site visits are planned for 

monitoring at established monitor locations, these visits shall follow all access consent protocols, 

and if consent is denied, then monitoring shall not be performed.  Monitoring may occur at any 

time of the year, but performing the monitoring activities required under this Contract may be 

performed more effectively during cooler weather when surface manifestations of the fire 

activity are more evident.  Field observations made during fire monitoring activities should 

include ground and air temperatures, temperatures inside fire cracks, condition and progression 

of fire cracks, appearance of new surface cracks or subsidence features, relative fire activity 

(increase, decrease, or no change), evaluation if work is needed, recommendations for remedial 

actions, and other pertinent data related to fire conditions, hazard levels, and urgency of repair. 

 

For new sites, once adequate access has been acquired and the site(s) has been determined to be 

eligible for AML funding, Pre-Design work shall commence.  The Consultant shall commence 

field work to perform site characterizations, update site mapping, and collect updated data in the 

AML GIS Data Dictionary as appropriate to the given site.  In some cases, early on in this 

evaluation process, it may be necessary for an onsite meeting with AML and selected AML 

resource specialist consultants to discuss reclamation needs, concepts, restrictions due to 

resource concerns, and possible reclamation approaches.  If the site has been documented as 

AML-eligible, and AML has decided that work will be done on the site, then in some cases it 

may be appropriate to invite surface and mineral owners to attend this onsite meeting.  The 

Consultant shall submit to AML a brief summary of the reclamation options and concepts that 

were discussed at the onsite meeting, including any concerns or interests expressed by AML’s 

clearance specialists or by the surface and mineral owners.   

 

Once the site investigation(s) have been completed. AML and the Consultant shall agree and 

finalize details for further pre-design activities and shall develop a table of contents and format 

for a Pre-Design Report (PDR).  Depending upon the selected site groupings, more than one Pre-

Design Report may be appropriate. 

 

The Consultant shall conduct a field investigations for the purpose of identifying cost-effective 

reclamation activities meeting AML goals and priorities for a site.  The Consultant shall obtain 

all required state, federal, or local permits necessary to conduct field investigations.  During the 



field investigation, any documented, suspected, or perceived public safety hazards, problems 

with pollution, toxicity, contamination, hazardous wastes, or threats to the environment should 

be listed.  Any formal investigation of toxic or hazardous material will occur during the design 

phase.  This investigation shall address the following items, and shall result in identification of 

reclamation alternatives and estimated costs.  The Consultant shall identify all permits, licenses, 

and rights-of-way that must be obtained to conduct the reclamation work.  Surface owner and 

mineral owner interests must be considered in the development of the reclamation alternatives.  

The Field Investigation task shall include:  Surveying/Photogrammetry/Mapping (to include 

completion or update of AML Data Dictionary files), Geomorphic Considerations, Pre-Design 

Report, and Review Conference. 

 

   (a) Surveying/Photogrammetry/Mapping. AML shall direct the 

Consultant to survey and develop site maps based upon aerial photography or on-the-ground 

surveying, whichever can be shown to be the most cost-effective while providing sufficient 

accuracy to support project design and determination of quantities.  Surveying and mapping shall 

be performed using the Wyoming State Plane Coordinate System (ref: Wyo. Stat. §§34-25-101 

to 108).  Township/Range legal location designations shall be used in selected documents to 

ensure public understanding of project locations.  Only those sites as directed by AML shall be 

surveyed and/or mapped.  Mapping shall include the production of electronic data such as 

shapefiles produced during GPS site surveys conducted using the AML Data Dictionary.  Data 

Dictionary files and digital photographs shall be delivered to AML as part of this work product.  

Conventional maps shall be of a vertical and horizontal scale to provide sufficient detail from 

which accurate reclamation designs can be made.  The maps shall encompass enough area 

adjacent to the sites to be reclaimed to show the full effect of contributing watershed impact 

upon the reclamation design, as well as the reclamation impact on receiving waterways, or 

impacts to other adjacent land considerations (where necessary, larger scale maps may be used 

for this purpose). 

 

Photogrammetric and/or survey control points shall be well marked with an adequate number of 

such points located outside of areas anticipated to be disturbed during the reclamation process.  

In all cases, control points for the establishment of survey base lines from which earthwork 

volumes or other measurements are generated for payment purposes shall be placed outside of 

the disturbance limits.  Digital aerial mapping and the use of drones will be allowed on a case by 

case basis, depending upon landowner and flight restrictions. 

 

The Consultant shall generate all surveying data in a form and format consistent with industry 

standards.  All such material and information shall be made available to AML. 

 

   (b) Geomorphic Considerations.  The Consultant shall conduct such 

investigations as are necessary to produce a reclamation design that will result in geomorphically 

stable land forms and drainages.  This will be particularly important for larger sites, however, 

many of the sites anticipated for work under this project may be small area features where large-

scale geomorphic design may be unnecessary.   Such investigations may include, but are not 

limited to, assessments of pre-mining drainage densities and configurations, soil/water 

relationships, upstream and downstream considerations, future mining and reclamation plans for 



adjacent and nearby areas, slope steepness and length, and drainageway gradients.  Drainage 

impacts to adjacent properties and land uses shall also be considered. 

 

  (c) Pre-Design Report.  Results of this field investigation work shall 

be submitted in a brief Pre-Design Report (PDR), which outlines the essential information 

necessary for AML and landowners to evaluate the reclamation options.  Depending upon site 

groupings and number of sites, multiple PDRs may be requested.  The PDR shall be submitted 

within sixty (60) days of the onsite evaluations and shall be in a form and format as agreed to by 

the Consultant and AML.  AML data contained in the existing AML Inventory Database will be 

utilized background information as appropriate. 

 

If new sites should be discovered during the field investigation, or existing site data requires 

updating, all data on the new sites or updates shall be collected using the current AML Inventory 

Data Dictionary on GPS such that the files will be completely compatible with the AML 

Inventory Database.  Such data shall be delivered with the PDR. 

 

   (d) Review Conference.  After review of the PDR(s), AML may 

request onsite meetings with the Consultant and owners (surface and mineral) to clarify the 

reclamation alternatives.  At these meetings, pre-design reclamation options shall be reviewed 

and agreed upon.  Subsequently, the Consultant shall obtain the appropriate consents for access 

and reclamation from all parties having an interest in the property.  Consents shall be obtained 

using the most current AML Consent Forms, which will be provided to the Consultant by AML 

 

   (e) Monitoring Reports.  Site monitoring is most successful during 

cooler weather when steam plumes are more visible, and ground temperature contrasts around 

fires are more pronounced.  Therefore site monitoring is most efficiently performed in 

predetermined monitoring periods when a series of sites may be visited in close order.  Within 

the timeframe specified and agreed to between the Consultant and AML, site monitoring reports 

shall be delivered.  In the event of a newly reported fire, or new fire activity, AML may request 

special site visits and monitoring reports at any time on short notice. 

 

(vi) Environmental Report Support.  The environmental report shall be 

completed by AML.  The AML NEPA Coordinator shall be responsible for the completion of the 

final environmental report, normally an Environmental Assessment, or Categorical Exclusion, 

and its delivery to OSMRE for acceptance and approval of construction on the project sites.  The 

NEPA documentation must be completed and accepted by OSMRE, and authorization to proceed 

must be issued by OSMRE before construction can commence.  The Consultant shall assist and 

cooperate in the performance and completion of the environmental clearance work throughout 

the scope of this contract.  This assistance shall include providing mapping and written 

descriptions of the proposed closure/reclamation actions to the AML NEPA Coordinator and to 

AML’s resource specialists as requested by AML.  Mapping shall include areas of planned 

disturbance, also known as the “area of potential effect” (APE), including any access routes that 

will require improvements to allow equipment access and safe use of water trucks, and any 

staging areas that may be used outside the planned reclamation disturbance areas.  While the 

initial mapping and draft plans from the Pre-Design investigations may initially be used for 

environmental clearance surveys and reporting, revisions may be required if the clearance 



surveys determine there may be unacceptable environmental impacts from the initially proposed 

reclamation option(s).  

 

   (a) Threatened and Endangered Species Evaluations.  Threatened and 

endangered (T&E) species and natural resource surveys are required on all work sites prior to 

any construction work.  These services are to be provided by an AML consultant and coordinated 

by the AML NEPA Coordinator.  The Consultant shall assist and cooperate in the performance 

and completion of the survey and assessment work by providing maps and descriptions of all 

areas where disturbance will occur, including access routes, haul roads, borrow areas, and 

staging areas.  The Consultant should be aware that the presence of certain sensitive species may 

require adaptations in design or schedule.  Specifically, the project planning should consider the 

proximity of designated Sage Grouse Core Areas, and the presence of nesting raptors while 

planning schedule, sequence, and extent of surface disturbance. 

 

   (b) Cultural Resource Surveys.  Cultural resource surveys are required 

on all work sites prior to any construction work.  These services will be provided by an AML 

consultant and coordinated by the AML NEPA Coordinator.  The Consultant shall assist and 

cooperate in the performance and completion of the survey and assessment work by providing 

maps and descriptions of all areas where disturbance will occur, including access routes, haul 

roads, borrow areas, and staging areas.  Particular attention shall be paid to access routes so that 

any areas that may require road improvements are identified early in the planning process.  This 

will be particularly important for any roads or areas that must be disturbed on federal lands.  

Revisions of initial surface disturbance locations may be required if cultural resources are 

identified within areas designated for surface disturbance. 

 

B. Type B Services – Design Phase Services 

 

AML shall review reclamation alternatives and recommendations outlined in the PDR(s).  Upon 

acceptance of a preferred reclamation approach and the associated cost estimates, AML shall 

issue a Work Order for Design.  The Design Phase shall include Design Investigations (including 

Environmental Report support), Project Design (Plans and Specifications), and may include 

specially assigned Discretionary Work.  Discretionary work is not at the option of the 

Consultant.   The Design Investigations task covers:  Subsurface Investigations, Surface 

Investigations, Geomorphic investigations, Threatened and Endangered Species evaluation 

support, and Cultural evaluation support.  Should AML require property value appraisals, this 

task may also be included in the Design Phase work.  The development of Plans, and 

Specifications (or Statewide Construction Task Order Scope(s) of Work) may require the 

performance of additional Surveying, Photogrammetry, and Mapping.  To complete 

Substantially Complete Plans and Specifications or Statewide Contractor Scope of Work 

documents, the Consultant shall also provide an Engineer’s Estimate, Landowner Reclamation 

Consent, Final Plans and Specifications, ensure that Permits and Licenses are in place, and attend 

a Substantial Design Conference as requested by AML 

 

(i) Subsurface Investigations.  The Consultant may be requested to conduct 

drilling or other subsurface testing to identify the nature and extent of subsurface materials to 

determine toxicity, acid-forming potential, and suitability as cover materials, other special 



handling considerations, and/or geotechnical stabilities.  A written plan to plug and seal drill 

holes and reclaim drill sites or other subsurface disturbances must be submitted prior to any 

drilling or subsurface investigation activity. 

 

(ii) Surface Investigations.  The Consultant shall conduct surface 

investigations necessary to identify specific features such as spoil areas, existing and potential 

subsidence areas and areas of concern for erosion and sedimentation.  A survey and assessment 

of surface materials, including topsoil, may be made to identify materials suitable for vegetative 

purposes, including estimated volumes.  Where appropriate, materials that would be acceptable 

topsoil substitutes shall be identified.  Specific testing must be authorized by the AML through a 

Work Order. 

 

(iii) Hydrologic/Geomorphic Investigations.  The Consultant shall conduct 

such investigations as are necessary to produce a reclamation design that will result in 

geomorphically stable land forms.  Such investigations may include, but not be limited to, 

assessments of pre-mining drainage densities and configurations, soil/water relationships, 

upstream and downstream considerations, future mining and reclamation plans for adjacent and 

nearby areas, slope steepness and length and drainage way gradients.  The scope of these 

investigations, as well as their associated costs, must be approved by AML prior to execution. 

 

(iv) Design Requirements.  The Consultant shall prepare reclamation designs 

in the format of bid document(s) based upon the findings of the investigations and recognizing 

constraints that have been identified.  Alternatively limited Scopes of Work may be prepared for 

use with a Statewide Construction Contractor under the Task Order system used in that 

construction option.  Constraints may include but are not limited to avoidance of cultural 

resource locations and/or threatened or endangered plant or animal occurrences, incorporating 

identified mitigation measures such as protection and/or restoration of wetland habitat, the 

employment of slope length and grade restrictions where recommended to achieve erosionally 

stable land forms, the development and implementation of special material handling procedures 

where recommended, and land and mineral owner considerations including present and future 

mining and reclamation plans for adjacent and nearby properties including other AML projects. 

 

The plans shall contain a general location map showing the project area, designated access 

route(s) to the construction site(s) and appropriate geographical and political features as may be 

necessary to clearly define the site(s) and environs; detailed grading plan sheet(s) showing 

original and final contours, unsuitable material disposal locations, drainage features and structure 

locations if appropriate, existing cultural features such as buildings, utility lines, underground 

mine openings, and other features, and areas to be avoided such as cultural resource locations, 

plant and wildlife resources, surface and mineral owner reservations, etc.; applicable survey line 

locations and points; cross sections developed from and referenced to the survey data showing 

existing and proposed land forms and features, if applicable; and appropriate detailed drawings 

of structures and/or features to be constructed as part of the reclamation process.  The Consultant 

shall also include the elements of required Wyoming Pollutant Discharge Elimination System 

(WYPDES) Stormwater Pollution Prevention Plans (SWPPP), as administered by the 

Department of Environmental Quality, Water Quality Division (DEQ-WQD), where necessary.  

Reference the DEQ-WQD website at (http://deq.wyoming.gov/wqd/wypdes/) for further 

http://deq.wyoming.gov/wqd/wypdes/


information on this program.  All WYPDES permits shall be held by AML, and not by the 

Consultant. 

 

The Consultant shall prepare written plans and specifications concurrent with the design 

drawings that define, clarify, implement, and supplement the intent of the designs and together 

constitute the basic bidding and construction document.  Said plans and specifications shall 

include all phases of the construction activity from bidding through mobilization, earthwork, 

drainage control, revegetation, and demobilization, and any other intermediate phases or 

activities as may be necessary.  The Statewide Contractor Scopes of Work shall include all 

elements of the bid documents, but on a smaller scale.  The Consultant shall meet with Statewide 

Contractors onsite at the work locations to allow Contractors to prepare quotes for Statewide 

Construction Task Orders. 

 

The Consultant shall use existing standardized construction specifications where applicable and 

available.  These standard specifications have been prepared to facilitate the interpretation, 

understanding and implementation of the specific construction tasks to be done and to establish 

uniform procedures for similar work.  The intent of the standard construction specifications is 

not to limit innovation of new or different technologies.  The Consultant shall, when a new or 

different reclamation approach is to be used, develop a standard specification in a form and 

format consistent with the existing standard specifications.  All plans and specifications shall 

conform to AML contracting formats, and shall be provided to AML in the current version of 

Microsoft Word. 

 

Maps and plans shall be prepared in electronic formats that can be converted to .pdf documents.  

All final Plans and Specifications shall be combined into final non-editable .pdf documents that 

can subsequently be uploaded into the Public Purchase bidding system.  No Plans and 

Specifications shall be sold to potential bidders.  All Plans and Drawings shall be titled, 

numbered, and shall contain legends, including a North arrow and scale.  All .final .pdf 

documents shall be page numbered and otherwise identified as instructed by AML. 

 

All final designs shall be certified as having been performed under the direction and supervision 

of a professional engineer and/or professional geologist registered in the State of Wyoming, as 

applicable. 

 

Designs, plans, and specifications substantially complete so as to present a clear picture of the 

reclamation construction project (95% complete) shall be submitted to AML for review, 

comment, and approval within the timeframe specified in each Work Order that authorizes 

Design Services.  Electronic and paper copies shall be provided to AML as specified in the 

applicable Work Order.  AML may request interim reviews at other stages of design as deemed 

necessary. 

 

(v) Surveying/Photogrammetry/Mapping.  Design maps and plans shall be 

based upon the surveying and mapping done during the pre-design phase to the greatest extent 

possible.  Design maps and plans shall be of a vertical and horizontal scale to provide sufficient 

detail from which reasonably accurate earth volume and other construction bid item 

measurements and estimates can be made.  The maps shall encompass sufficient area adjacent to 



the sites to be reclaimed to show the full effect of contributing watershed impact upon the 

reclamation design, as well as the reclamation impact on receiving waterways, or impacts to 

other adjacent land considerations (where necessary, larger scale maps may be used for this 

purpose). 

 

Photogrammetric and/or survey control points shall be well marked with an adequate number of 

such points located outside of areas to be disturbed during the reclamation process.  In all cases, 

control points for the establishment of survey base lines from which earthwork volumes or other 

measurements are generated for payment purposes shall be placed outside of the disturbance 

limits. 

 

The Consultant shall generate all surveying data in a form and format that can be used with 

minimum difficulty by another party.  All such material and information shall be made available 

to AML and shall be delivered in formats compatible with AML’s GIS database. 

 

(vi) Substantially Complete Plans and Specifications.  The Consultant shall 

submit to the AML Project Manager the specified copies of designs, plans, and specifications 

that are substantially complete (95% complete) so as to present a clear picture of the reclamation 

construction project for review, comment, and approval.  These substantially completed 

documents must be signed and stamped by a professional engineer and/or a geologist registered 

by the State of Wyoming, as applicable.  These submittals shall be made as the designs, plans, 

and specifications for reclamation construction packages are nearing completion, or as otherwise 

directed by AML. 

 

Accompanying the plans shall be the specifications that set forth the detailed requirements for 

completing the job, including a description of each phase or type of work to be done, procedures 

and techniques to be followed where applicable, and the method by which each item will be 

measured for payment.  Quality control methods to be employed shall be described.  Where 

hydrologic designs are involved, one (1) copy of an Engineer’s Design Analysis shall be 

provided with the substantially complete design package. 

 

The Consultant shall submit with the 95% designs, that include the following material: 

   

   (a) Pre-reclamation photos completely documenting each site.  Photos 

shall be digital.  Digital photographs shall be in .jpg or .tif formats.  Also submitted shall be an 

index to all of the photographs including where taken and looking in which direction.  The index 

shall be submitted in electronic format in a non-formatted Microsoft Word document. 

 

   (b) The latitude and longitude of each site in NAD 1983 decimal 

datum.  The model of GPS unit used to obtain the latitude and longitude shall be noted. 

 

   (c) A brief two to three paragraph description of the hazards 

associated with each site.  The description(s) shall be submitted in electronic format in a non-

formatted Microsoft Word document. 

 



   (d) A detailed description of access to each site.  The description shall 

begin from the point of leaving the nearest paved highway and should include odometer 

references.  The description(s) shall be submitted in electronic format in a non-formatted 

Microsoft Word document. 

 

   (e) A listing of hazards addressed shall be in required format forms, 

and shall include, but not be limited to, number of adits, number of shafts, acres of spoil, acres of 

disturbance revegetated, and number of feet of highwall.  The Consultant is to confer with the 

AML Project Manager to determine completeness and compliance with Abandoned Mine Land 

Inventory System (AMLIS) standards. 

 

(vii) Engineer’s Estimate.  The Consultant shall also provide separately to 

AML at this time, an estimate of the individual quantities of work to be performed, the estimated 

unit price and the estimated total cost to complete the work as designed and planned.  This 

estimate is to be based upon the work to be done using current unit costs for the area or other 

acceptable cost-estimation procedures.  One (1) copy only shall be provided to the AML Project 

Manager.  The Engineer’s Estimate is not to be distributed to anyone other than the AML Project 

Manager at any time prior to award of a contract for the specified work.  

 

(viii) Landowner Consent for Reclamation.  The Consultant shall, upon the 

submittal of substantially completed Designs, Plans, and Specifications, provide a copy of the 

reclamation plan to each surface and mineral owner of lands to be affected by the reclamation 

process.  The Consultant shall also provide an explanation of the reclamation plan by the most 

convenient and appropriate means, including personal visits if necessary.  Subsequently, the 

Consultant shall obtain the appropriate consents for reclamation from all parties concerned, and 

shall make changes in the reclamation plans, as approved by AML, to accommodate landowner 

concerns.  Consents for reclamation must be obtained by the date of final design submittal.  With 

AML’s express approval in advance, the Consultant shall also negotiate for AML any access 

agreements, where necessary, to provide access to the project site. 

 

(ix) Substantial Design Conference.  Approximately two (2) weeks after 

submittal of the Substantial Design, a conference may be held at which the Consultant and AML 

will review the design.  AML will present review comments that will direct changes or 

corrections as appropriate.  The Substantial Design Conference will be held at a location directed 

by AML. 

 

(x) Final Plans and Specifications.  At the completion of the Design Phase, the 

Consultant shall deliver the Plans and Specifications for AML review and approval, in the 

formats, and on the schedule directed in the applicable Work Order.   The plans shall contain a 

general location map showing the project area, designated access route to the construction sites 

and appropriate geographical and political features as may be necessary to clearly define the site 

and its environs; detailed grading plan sheet(s) where applicable, showing original and final 

contours, unsuitable material disposal locations, drainage features and structure locations if 

appropriate.  Access routes, existing cultural features such as buildings, utility lines, underground 

mine openings, etc. and areas to be avoided such as cultural resource locations, plant and wildlife 

resources, surface and mineral owner reservations, etc.; applicable survey line locations and 



points; cross sections developed from and referenced to the survey data showing existing and 

proposed land forms and features and appropriate detailed drawings of structures and/or features 

to be constructed as part of the reclamation process shall be presented on mapping. 

 

Accompanying the plans shall be the specifications that set forth detailed requirements for 

completing the job including a description of each phase or type of work to be done, procedures 

and techniques to be followed where applicable, and the method by which each item will be 

measured for payment.  Quality control methods to be employed to ensure that radioactive, acid 

forming or other unsuitable materials are properly placed shall be described.  Upon AML 

approval of the final design, plans and specifications, the Consultant shall provide the final Plans 

and Specifications as directed in the applicable Work Order.  In the event that the site 

reclamation would be performed by a Statewide Contractor under AML’s existing Statewide 

Contracts, the design and specifications may take the form of Statewide Task Order Scopes of 

Work rather than formal bid documents.  This will be determined by the AML Project Manager 

and the Consultant during project planning, and the Consultant will accordingly be directed to 

prepare a Statewide Task Order document rather than a formal bid package.  The Consultant 

shall also provide to the AML Project Manager at the time of final design the submittal of one 

(1) copy of the Engineer’s Design Analysis for each drainage control or other structure, 

including ditches, that are planned for construction in the designs. 

 

The Consultant shall also provide separately to the AML Project Manager at this time an 

estimate of the individual quantities of work to be performed, the estimated unit price and the 

estimated total cost to complete the work as designed and planned.  This estimate is to be based 

upon the work to be done using current unit costs for the area.  

 

(xi) Permits and Licenses and Rights-of-Way.  The Consultant shall identify 

all permits, licenses, and rights-of-way that must be obtained to conduct the reclamation work.  

After review and concurrence by AML, the Consultant shall prepare and obtain all required 

permits that are not the responsibility of the Contractor.  The Consultant shall prepare the 

documents and mapping for a Wyoming Pollutant Discharge Elimination System (WYPDES) 

Stormwater Pollution Prevention Plan (SWPPP) Notice of Intent that AML must submit to the 

State of Wyoming DEQ-WQD.  The WYPDES permit is submitted by AML to DEQ-WQD, and 

is held by AML.  Permits to be obtained on behalf of the Consultant, landowner, or AML for the 

conduct of the work must be approved and in place prior to commencement of the project 

construction bidding.  AML shall be provided with two (2) copies of each approved permit, or 

more if so directed. 

 

The Consultant may also be requested to assist with the development of information which may 

be used for permits and licenses required of the construction Contractor. 

 

C. Type C Services – Construction Phase 

 

Type C, Construction Phase Services, include all post-design services such as Construction 

Bidding Services, Construction Management, and Project Closeout work.  Post-design tasks 

associated with this project will be at the sole discretion of AML.  While most of the sites that 

are anticipated to be reclaimed under this project are small sites and may be reclaimed using 



AML’s Statewide Contractor Program, there is a potential of formal bidding of large site groups 

or a large site.  Therefore both types of project and management are discussed in this section.  At 

the option of AML, the Consultant may be retained to provide post-design tasks.  If such services 

are requested, AML and the Consultant will execute a Work Order to define these services and 

the associated budget.  The Work Order authorizing Construction Management Services shall 

specify the costs of work, and may, by reference, include, but not be limited to the 

responsibilities listed below. After the Construction Bidding, Pre-Construction Meeting, and 

Construction Management services have been completed, the Consultant shall prepare the 

required Closeout Report(s).   

 

(i) Construction Bidding Services.  Should the use of a Statewide 

Contractor(s) be selected rather than formal bidding, the Consultant shall perform the steps 

required to activate a Statewide Construction Task Order.  The Consultant shall, in cooperation 

with the AML Project Manager, provide a Task Order Scope of Work in an unformatted 

Microsoft Word file, as well as .pdf or .jpg files of maps and drawings to accompany the Task 

Order.  The Scope of Work shall provide specifications for the work, and the drawings or plans 

shall be to the detail required for the Contractor to accurately accomplish the work.  The  

Consultant shall conduct the site tour for the selected Statewide Contractor, obtain the Statewide 

Contractor Task Order Quote, and review the quote for accuracy and completeness prior to 

submittal to the AML Project Manager for approval and action.   

 

Alternatively, at AML’s direction the Consultant shall produce and assemble the Bid Documents 

for submittal to the Department of Administration and Information (A&I), Procurement 

Division, and coordinate with the AML Project Manager and AML Contract Coordinator to 

ensure that the correct documents are submitted and received by A&I prior to the bid 

announcement on the Public Purchase site.  Only electronic documents are required or used for 

the bidding through Public Purchase.  All bids by Contractors must be submitted through the 

Public Purchase site, and no plans shall be sold outside of this electronic bidding process.  The 

Consultant shall establish an account in Public Purchase and monitor the announcement to 

ensure the correct documents are displayed, and that the proper instructions for 

acknowledgement are displayed for the uploaded documents.  The Consultant shall conduct an 

onsite Pre-Bid Conference (and site tour as appropriate), to familiarize prospective bidders with 

the site and to explain the Plans and Specifications.  Should the Pre-Bid Conference or 

subsequent inquiries by prospective bidders during the Question and Answer Period result in the 

need for interpretation, clarification, or changes to be made to the plans or specifications, the 

Consultant shall promptly develop the required information, prepare an addendum and submit 

the addendum to the Department of A&I, Procurement Division representative for upload to 

Public Purchase prior to the stated publication deadline for this addendum.  The schedules for 

submittals of documents to Public Purchase shall be controlled by the schedules announced in 

the Public Notice. 

 

The Consultant shall conduct a check of court house records to upon completion of the Pre-Bid 

Conference, and prior to the Bid Opening, to assure there have been no changes in surface or 

mineral ownership status that would affect consents to perform reclamation.  Results of this 

check shall be submitted to AML prior to the Bid Opening.  A check of ownership status shall 

also be required prior to the initiation of construction on a Statewide Construction Task Order. 



 

(ii) Construction Management Services.  In accordance with the Work Order 

that authorizes Construction Management Services during the Construction Phase, the 

Consultant shall perform such services; in the event AML does not exercise this option, this 

subsection will be deleted without effect on the other terms and conditions of this Contract.  The 

Work Order authorizing Construction Management Services shall specify the costs of the work, 

and will include the following responsibilities, which may be modified by Work Order.   

 

   (a) The Consultant shall organize and conduct a Pre-Construction 

meeting, which may also include a Partnering Meeting, with the Contractor, prior to the 

commencement of work by the Contractor.  If a Partnering Facilitator is required, the Consultant 

shall coordinate the attendance of the Facilitator.  The Consultant shall keep a record of this 

meeting and provide the record to AML.  Attendees shall include at a minimum, the Consultant, 

Contractor AML, interested landowners, and other stakeholders, as well as essential 

subcontractors and other involved persons.   Construction strategies, anticipated problems, 

special concerns and other issues may be discussed.  The requirements for the Pre-Construction 

Meeting and Partnering Meeting, if required for a construction project, will be specified in the 

Construction Contract.  Normally if a bid project will be greater than one million dollars 

($1,000.000.00), Partnering will be required.  A pre-work meeting shall also be held prior to 

initiation of any Statewide Construction Task Order. 

 

   (b) The Consultant shall provide qualified resident project 

representatives to oversee the construction activities, to inspect the Contractor’s compliance with 

Construction Contract specifications and render timely guidance and interpretations to the 

Contractor.  AML shall have the opportunity to review the qualifications of the resident project 

representative(s).  AML may request the Consultant to replace the resident project representative 

if AML is dissatisfied with performance.  Personnel fulfilling inspection duties must not be 

employed by, or have a financial interest in construction firms who compete for or conduct 

construction work for AML.  

 

   (c) The Consultant shall consult with and advise AML and act as 

AML's representative.  The extent and limitations of the duties, responsibilities and authority of 

the Consultant shall not be modified, except as AML and the Consultant may otherwise agree in 

writing.  AML’s instructions to the Contractor will be issued through the Consultant who will 

have authority to act on behalf of AML to the extent provided in the standard and technical 

conditions of the construction specifications.  

 

   (d)  The Consultant shall provide onsite observation and inspection 

during construction to determine the progress and quality of the executed work of Contractor and 

to determine if such work is proceeding in accordance with the Construction Contract 

Documents.  The “Construction Contract Documents” constitute the entire Contract between 

AML and the Contractor (Contract, Plans, Specifications, and other named documents).  The 

Consultant shall fulfill duties as described in the Engineer’s responsibilities specified in the 

Construction Contract Documents. 

 



   (e) During such onsite observations, the Consultant shall maintain 

progress logs of the work, shall guard AML against defects and deficiencies in such work and 

may disapprove or reject work failing to conform to the Construction Contract Documents.  

Daily inspection logs shall be maintained by the Consultant throughout the work.  Upon request, 

original inspection logs shall be submitted to AML.  The Consultant shall retain copies of 

inspection logs and applicable records for a minimum of three (3) years following Consultant’s 

final payment after completion of this project. Upon request, original inspection logs shall be 

submitted to AML.  Construction reports shall be kept and provided to the AML Project 

Manager on a schedule and in a format agreed upon by AML and Consultant. 

 

   (f) The Consultant shall review and take appropriate action with 

respect to Shop Drawings, the Contractor’s schedule, results of any tests, inspections or other 

data which the Contractor may be required to submit in accordance with the Construction 

Contract Documents; determine the acceptability of substitute materials and equipment proposed 

by the Contractor; receive and review for general content as required by the Specifications, 

maintenance and operating instructions, schedules, guarantees, bonds and certificates of 

inspection which are to be assembled by the Contractor in accordance with the Construction 

Contract Documents.  The Consultant shall not dictate the means, sequences or procedures of 

construction selected by the Contractor, nor shall the Consultant be responsible for safety 

programs incidental to the work of the Contractor. 

 

   (g) The Consultant shall issue all instructions of AML to the 

Contractor; issue necessary interpretations and clarifications of the Construction Contract 

Documents and in connection therewith, prepare Field Orders, Extra Work Orders and Change 

Orders as required; have authority as AML’s representative to require special inspection or 

testing of the work; act as initial interpreter of the requirements of the Construction Contract 

Documents; judge the acceptability of the work thereunder and assist in making decisions on 

claims and disputes between AML and the Contractor relating to the acceptability of the work or 

the interpretation of the Construction Contract Documents.  

 

   (h) Based upon onsite observations, the Consultant shall review  

applications for payment and accompanying data and schedules, determine amounts owing to the 

Contractor and recommend to AML in writing such payments due to the Contractor; such 

recommendations for payment will constitute a representation to AML that the work has 

progressed to the point indicated and, to the best of the Consultant’s knowledge, information and 

belief, the quality of such work is in accordance with the Construction Contract Documents, and 

that payment of the amount recommended is due the Contractor. Such recommendation for 

payment shall be subject to the results of any subsequent tests prescribed in the Construction 

Contract Documents and to any qualifications stated in the Consultant’s recommendation for 

payment.  The Consultant shall make all reasonable attempts to assure that title to any of the 

work, materials or equipment passes to AML free and clear of any lien, claims, security interests 

or encumbrances, and that the Contractor has completed the work in accordance with the 

Construction Contract Documents. 

 

   (i) The Consultant shall conduct final inspections with the AML 

Project Manager, Contractor and property owner to determine if the Project is substantially 



complete and if the work has been completed in accordance with the Construction Contract 

Documents, give written notice to AML and the Contractor that the work is acceptable, subject 

to any conditions therein expressed, and recommend, in writing, the final payment to the 

Contractor. 

 

   (j) The Consultant shall not be responsible for the acts or omissions of 

the Contractor, Subcontractor or Subcontractors’ agents or employees or any other persons 

(except Consultants’ own employees, agents, and Subcontractors) at the site or otherwise 

performing any of the Contractors’ work.  However, nothing contained in this subsection of 

Appendix A, Scope of Work, shall be construed to release the Consultant from liability for 

failure to perform the duties of the Consultant in the Contract Documents.  

 

   (k) The Consultant shall constantly monitor quantities and shall not 

authorize quantity increases which would result in an increase in the total Construction Contract 

Price without a Change Order approved by AML.  As long as no change in unit price is required, 

such increases may be authorized by a Field Order or Extra Work Order issued by the Consultant 

upon the approval of the AML Project Manager.  The Consultant shall not have the authority to 

authorize Change Orders until approved in writing by AML.   

 

   (l) The Consultant shall monitor progress of field operations, and may 

from time to time recommend and implement field design changes which are cost saving or 

improve the overall quality of the work.  

 

   (m) The Consultant shall be responsible for recommending non-

binding resolutions to Contract disputes, whereby AML and Contractor will resolve the dispute 

through informal means or formal proceedings, as described in the Construction Contract 

Documents.  

 

   (n) Monthly inspection reports shall be submitted that will indicate the 

progress of the construction work, including a description of any unanticipated delays, claims, 

and interpretations, clarification or modifications of the Construction Contract Documents. 

 

   (o) The Consultant will be available at AML’s discretion for up to one 

(1) year following Consultant’s final payment after completion of this project to assist AML in 

monitoring the sites as to their acceptability or as a witness in any legal hearing.  If the 

Consultant is requested to provide these services, AML will negotiate the methodology to be 

used and the amount of compensation. 

 

   (p) Specific Tasks 

 

(1) The Consultant shall perform routine monitoring of 

materials to ensure that the Contractor meets the special handling requirements of the plans and 

specifications for potential radioactive or acid forming or toxic materials (as applicable). 

 



(2) If applicable, the Consultant shall perform radioactivity 

monitoring to assure that the final clean-up standards have been met and shall prepare a final 

clean-up report at the end of each construction contract. 

 

(3) The Consultant shall perform such monitoring as is 

necessary to assure that the most suitable soil materials for revegetation are salvaged and placed 

consistent with the plans and specifications. 

 

(4) The Consultant shall provide adequate preconstruction 

surveying and staking for the Contractor at the beginning of the work and shall perform one final 

survey after the work is complete for final payment verification.  Intermediate surveys for 

quantity determination, replacement of grade stakes or other purposes shall not be allowed 

without prior approval from AML. 

   

D. Project Closeout and Completion reports 

 

  (i) Project Closeout Reports.  The Consultant shall, within thirty (30) days 

following completion of the work, submit a Project Closeout Report.  The form, format, and 

content of this report shall be as agreed by the Consultant and AML following the format 

prescribed by AML.  The AML Project Manager shall specify the number of paper copies of the 

Project Closeout Report to be delivered to AML, not to exceed three copies.   The report shall 

also be delivered in electronic format, unless otherwise directed by AML.  In the event the 

Consultant is retained to perform construction management services, this deliverable shall be 

deferred until 30 days after the construction phase of the work is complete at each site reclaimed.  

The Project Closeout Report shall include materials described below for each completed site 

reclamation project.  Because this project may include several construction groups or work 

phases, several construction completion documents may be required before the entire project is 

closed out.   

 

With the paper copy of the Project Closeout Report, an electronic version of the report shall be 

provided as a .pdf (Adobe Acrobat).  The .pdf of the Closeout Report shall include the complete 

report with text, figures, and photos.  Separate shapefiles for certain features at each individual 

site reclaimed will be required.  Reported data records must be structured to allow attachment to 

individual mine sites in the database.  Specific file formats will be provided to the Consultant 

prior to submittal of the Project Closeout Report. 

 

Data requirements include representative digital photos showing reclamation of site features.  

Plan View drawings and As-Built drawings will be provided in .DWF format.  Full Construction 

Plans and Full As-Built Drawings, as applicable, shall be provided in .DWG files on a separate 

CD.   

 

Drawings are to be submitted in one of the following coordinate systems (shown in order of 

preference), and the coordinate system, including zone, datum and units are to be identified: 

 

 Wyoming State Plane NAD 1983 feet Coordinates 

 UTM NAD 1983 meters 



 Geographic Coordinate System (lat, long) NAD 1983   

 

The deliverables under this section shall be contained on an archival-quality media such as CD, 

DVD, or Flash Drive.  Written or text documents shall be generated in a current version of 

Microsoft Word or as .pdf files compatible with a current version of Adobe Acrobat Reader or 

equivalent.  Information presented as spreadsheets or large tables shall be in a format readable by 

a current version of Microsoft Excel or Microsoft Access, preferably in their respective native 

formats.  Any plates, figure, photos, etc., not suitable for Microsoft Word presentation shall be in 

.pdf, .jpg, or .tif formats.  All drawings and maps shall be compatible with Autodesk software or 

ESRI GIS version 9.x or higher.  Submittal of .dx files, .mxd or geodatabase format must be 

approved by the AML Project Manager.  All electronic files contained on the media shall be 

indexed with a brief description of the contents of each file.  This index file shall be generated in 

a Microsoft word processing product and shall be contained on the media where it is housed. 

 

(ii) AMLIS Completion Reports.  In addition to the Project Closeout Report, 

an AMLIS Completion Report shall be submitted to the AML Project Manager.  AML will 

provide the correct report form to the Consultant, as well as instructions on correct completion of 

the form.  This report shall be submitted after construction of any phase of a project has been 

completed, including individual Statewide Contractor Task Orders.  The report is due as soon as 

the construction contract for the phase or project has been closed out and final construction costs 

can be tallied.  A copy of this report shall be included in the final Project Closeout Report.  

 

To facilitate AML’s accurate evaluation of the Consultant’s work product, computations, con-

clusions, and recommendation, the Consultant shall: 

 

   (a) Include in the Project Closeout Report a section describing the 

assumptions and methodology used by the Consultant in generating the data and conclusions 

contained in the report. 

 

   (b) Maintain a project work file containing the materials used in 

project analysis.  This file will be available for review by AML and should be organized in such 

a way as to allow replication of the steps and procedures used by the Consultant to reach the 

conclusions described in the study. 

 

   (c) Prepare a project notebook containing a description of the 

assumptions and methodologies used in the project analysis.  The notebook shall be organized in 

such a way as to allow replication of the steps, calculations, and procedures used by the 

Consultant to reach conclusions, described in the draft Project Closeout Report.  The Project 

Notebook shall be submitted with the Project Closeout Report. 

 

E. Discretionary Work by Consultant 
 

The Consultant shall budget the specified amount for Discretionary Funding as stated in the 

Contract above and in addition to the estimated amount for all other work described in this Scope 

of Work.  This amount may be used at the discretion of the AML Project Manager for tasks 

which may not be described in this Scope of Work.  The AML Project Manager may direct the 



Consultant to perform additional tasks associated with AML program activities such as site 

visitation and evaluation, preparation of preliminary cost estimates for small reclamation 

projects, preliminary conceptual designs, review of work products, short-term construction 

management, or other tasks as authorized in writing, including a description of the task, a 

description of the work to be performed by the Consultant, and a not-to-exceed budget 

authorization. 

 

F. Submittals and Schedules 

 

The Consultant shall furnish the following materials as applicable: 

 

(i) Progress Reports. 

 

(a) Submittal Date:  A progress report must accompany every billing 

invoice. 

 

(b) Content:  The progress report shall include at a minimum: 

 

    (1) Listing of performance the dates that work was conducted 

during the billing period, and a brief description by major task of the work accomplished during 

the billing period. 

 

    (2) A brief description by major task of any problems 

encountered or conditions which may necessitate disclosures as described in the Contract 

Document. 

 

    (3) A liquidation summary table, charts or graphs that show by 

major task the following information: 

 

 The current budget. 

 Total expenditure to date. 

 Balance of the budget. 

 Percent of budget expended. 

 Percent of work completed. 

 

  (ii) Monitoring Reports. 

 

   (a) Annual Monitoring Reports shall be submitted to AML one time 

per year, subsequent to completion of field work for the year.  The schedule for delivery shall be 

agreed upon by AML and the Consultant. 

 

   (b) Interim site reports may be requested of the Consultant for site 

findings with special circumstances.  In the event that imminent dangers are found at a fire site, 

for example an open subsidence or surface fire, the Consultant shall make every effort to notify 

the AML Project Manager as soon as practicable.  This reporting shall take the form of a phone 

contact with follow up information if the danger is extreme, or may be submitted in an email or 



other electronic communique containing the pertinent location information, hazardous 

conditions, landowner contact, and digital photos and any other data that will allow AML to 

immediately follow up with remediation planning. 

 

  (iii) Final Report.  Submittal date is not later than 30 days after each 

construction project has been completed and accepted by AML, or, at the direction of the AML 

Project Manager, the Consultant shall submit one comprehensive report on the entire project 

within 90 days of completion. 

 

The Consultant shall, within thirty (30) days following completion of the work, submit a Project 

Closeout Report.  As discussed in Section B, Design Phase Services, the form, format, and 

content of the Project Closeout and AMLIS Completion Reports shall be as agreed by the 

Consultant and AML following the format prescribed by AML.  The AML Project Manager shall 

direct the Consultant of the number of copies required.  In the event the Consultant is retained to 

perform construction management services, this deliverable shall be deferred until 30 days after 

the construction phase of the work is complete. 

 

G. Meetings and Conferences 
 

(i) Coordination Meetings.  In addition to scheduled conferences as 

heretofore identified and described, additional Coordination Meetings may be held from time to 

time as required.  Either party may request such meetings when it is considered necessary to 

clarify the work or expedite the preparation of plans and specifications.  Coordination Meetings 

may be held in a location determined by the AML Project Manager. 

 

(ii) Memoranda.  The Consultant shall make a memorandum of record for all 

meetings or conferences.  The memorandum should not be a complete transcript of the meeting, 

but shall summarize for the record any pertinent questions, instructions or agreements.  Each 

memorandum shall be numbered consecutively and a copy forwarded promptly to AML and to 

each party concerned. 

 

H. Other Essential Requirements 
 

(i) Design Policy. 

 

   (a) Abandoned mine land reclamation projects are conducted with 

the permission and cooperation of affected property owners.  Cooperation of property 

owners is essential to the timely and economical accomplishment of program objectives.  

The Consultant shall cooperate to the greatest possible extent with property owners and  

tenants.  Employees of the Consultant shall conduct themselves in a professional and 

courteous manner while on private property.  The Consultant shall consult with the owners 

concerning the owners’ wishes for reclamation.  The design shall reflect the owners’ 

wishes to the extent they are consistent with the AML Program objectives and are 

economical.  The Consultant shall promptly notify AML of any actual or potential 

problems with landowners including complaints, project design, access to property, or any 

other matters. 



 

   (b) The Consultant is encouraged to use innovative designs to 

efficiently and effectively accomplish the project.  Reclamation shall be designed to be 

reasonably permanent and provide long term stabilization. 

 

   (c) The Consultant shall conduct all field operations and develop all 

reclamation plans in a manner which will not adversely affect threatened or endangered species, 

migratory birds of high federal interest and wetlands of significant wildlife value. 

 

   (d) AML may have budgetary restrictions on the costs of individual 

large construction projects.  These limitations shall be discussed with the Consultant as required 

during construction project development, and shall be adhered to during the Design Phase to 

limit the total Construction Contract costs to AML’s limits. 

 

(ii) Local Labor.  In connection with the work performed under this contract, 

the Consultant and Subcontractors shall make every effort to utilize local labor, minorities and 

small businesses. 

 

(iii) Field Investigation.  The Consultant shall obtain written approval from 

AML prior to conducting drilling, excavation, or testing work.  All laboratory testing work must 

receive prior approval from the AML Project Manager. 

 

(iv) Professional Engineering/Geological Services.   If the final report contains 

information of an engineering nature, the cover of the final report and all plates, maps and design 

drawings must be stamped and signed by a Professional Engineer licensed in the State of 

Wyoming.  If the final report contains information of a geologic nature, the cover of the final 

report and any plates prepared by a geologist must be stamped and signed by a Professional 

Geologist licensed in the State of Wyoming.  If the final report contains information of both an 

engineering and geologic nature, the cover of the final report, all plates, maps, and design 

drawings must be stamped and signed by both a Professional Engineer and a Professional 

Geologist licensed in the State of Wyoming. 

 

(v) Professional Land Surveying.  Surveying activities performed under this 

contract shall be conducted by a Professional Land Surveyor in accordance with Wyo. Stat. § 

33-29-401 (2013). 

 

(vi) Conflict of Interest.  Firms with clients or ownership interests which may 

be a conflict of interest with the work required through these services must disclose such interest 

to AML.  Such disclosure shall cover the firm, all Subcontractors, and respective parent 

companies.  Information shall include but not be limited to the following: ownership or interest 

in real property within the potential project area; ownership or interest in mineral estate(s) within 

the potential project area; and current or former employment, direct or contract, for any such 

owner of record.  Should an undisclosed conflict of interest become evident during the project, 

the Consultant may have the scope of work drastically altered or have the contract terminated.  

The burden of proof to demonstrate that such a relationship does not constitute a conflict of 

interest or the appearance of a conflict of interest shall be on the firm.  The firm shall provide 



documentation that tasks affecting both AML and the adjacent owner/operator (meetings, 

surveys, per diem, travel, etc.) are billed only to the appropriate entity, or that billings are 

prorated to reflect efforts on behalf of each entity.  If a firm contracts with adjoining 

owners/operators, or acquires an interest in real property or minerals within the potential project 

area after accepting a contract with AML, the firm shall immediately notify AML.  Failure to 

comply with these provisions shall be considered justification for elimination from the selection 

process, or cause for contract termination.  

 

Personnel fulfilling inspection duties must not be employed by or have a financial interest in the 

construction firm performing the work.  Firms performing design work shall not be eligible to 

bid on projects of their own design. 

 

I. Safety Plans 
 

For the work described in the contract for this project, the Consultant shall develop a project-

specific safety plan to which employees of the Consultant, subconsultants, and visitors to the site 

shall be required to adhere.  It is emphasized that mine fire locations are inherently 

hazardous, and because of the danger of underground fire subsidence features, burning 

surface coal slack, smoldering coal outcrops, and other hazardous circumstances, both an 

effective safety and emergency policy and use of extreme caution on such sites is strongly 

advised. 

 

4. Other Considerations 
 

A. Payment 
 

The contract will be designed as a cost reimbursement, with a not-to-exceed contract amount.  

Invoices for payment will not be processed unless said payment is accompanied by a progress 

report.  Invoices shall not be submitted more frequently that monthly. 

 

B. Standard Contract Terms 

 

Upon request, interested parties may obtain a copy of AML’s standard contract terms for 

professional services contracts. 

 

C. Subcontracting 
 

Firms selected for contracts shall not be allowed to substitute subcontractors without the 

approval of AML. 

 

D. Practice of Professional Engineering and Surveying Services 
 

The Consultant shall certify that any corporation providing professional engineering or land 

surveying services under this Contract has a certificate of authorization as required by Wyo. Stat. 

§ 33-29-602 (2013) and that any individual providing professional engineer or land survey 



services under this Contract has a certificate of registration as required by Wyo. Stat. § 

33-29-401 (2013). 

 

 E. Practice of Professional Geologist.  

 

The Consultant shall certify that any corporation providing professional geology services under 

this Contract has a certificate of authorization as required by Wyo. Stat. § 33-41-116 (1997) and 

that any individual providing professional geology services under this Contract has a license as 

required by Wyo. Stat. § 33-41-103 et. Seq. 

 

F. Applicable Reference Manual 

 

The Consultant may review all related documents in the AML Library so as to utilize previously 

completed studies and technical specifications to avoid unnecessary duplication of effort. 

 

G. Work Orders  
 

The Scope of Work for this contract is intentionally broad and inclusive.  While it is possible that 

any combination of the foregoing contract items may be included in Work Orders, AML makes 

no guarantee to the number and amount of Work Orders issued. 

 

H. AMLIS Number Tracking and Identification of Funding Sources. 
 

All project construction activities and expenditures must be tracked by mine site and reported to 

AML using the assigned Abandoned Mine Land Inventory System (AMLIS) number for the site. 

For projects where the Bureau of Land Management (BLM) is contributing funding for specific 

sites, BLM eligible construction management and construction expenses must reported and 

documented by BLM site identifier or site name/number in payment requests. Where possible, 

BLM funds should be expended early in the project work.  AML will provide AMLIS numbers 

and clearly identify the amount of BLM funding available for each project or site.  In some 

cases, there may be multiple AMLIS numbers and BLM funds appropriated to specific sites.  

The Consultant is responsible, with assistance and direction from the AML Project Manager, for 

properly reporting project activities and expenditures by AMLIS number and funding source for 

each mine site reclaimed. 

 

The Consultant will also be responsible for supplying information and/or completion of forms 

required for tracking estimated project construction costs, project construction completion costs, 

and other forms required for AMLIS data entry.  These forms, and instructions for their 

completion will be provided by AML.                     

 

END OF SCOPE OF WORK 
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Abandoned Mine Land Division

PRELIMINARY RATING SHEET

Statement of Interest

Date:

5 Weak in this item 2

4 Unsatisfied in this item 1

3

RATE x WEIGHT = SCORE

1)

2)

3)

4)

5a)

5b)

6)

5

2
If no previous contract, rating shall be 3.

$250,000 - $500,000

$500,000 - $1 million

$1 million - $2 million

2
 4 points

 3 points

 2 points

 1   point

1
Weight factor shall be 3 if Prime utilizes sub-consultant, 4 if Prime does not utilize sub-consultant (circle appropriate factor).

over $2 million

$0 - $250,000  5 points

Amount of current contracts (balance as of SOI due date)

$0 - $1 Million

$1,000,000 - $2,000,000

 5 points

Specific Requirements  - Previous mine reclamation experience, specifically with large 

and small mine fire abatement projects that have addressed sites with fire features as 

well as shafts, adits, highwalls, subsidence, and other commnon hazardous mine 

features.  Includes the need for effective geomorphic design and revegetation practices.  

There is also a fire monitoring comnmponent requiring familiarity with surface and 

 2 points

 1   point

 4 points

 3 points

3
If Prime elects not to use sub-consultants, rating shall be non applicable (NA).

Total Score  

 Past Performance

2

2

300 plus miles

Dollar Amount of Contracts Awarded by AML in the 

Last 10 Years
(Equitable distribution)

(Rating by Project Mgr)

(Rating by AML)

$4,000,000 - $6,000,000

over $6,000,000

$2,000,000 - $4,000,000

Past Performance² - What do past Consultant Performance 

Appraisals indicate about the firm’s performance on other  

AML work, for example, meeting deadlines, working with 

contractors, staying within budgets, timely invoicing, 

providing accurate reports acceptable to applicable agencies?

AML Project 17G, Mine Fires

2³

Firm's Past Performance

WEIGHT

 assigned by AML

Level of importance, 1 through 5

(rating by Project Mgr)

1-175 miles

Location  - Distance of the firm’s project manager from 

project area

3

1   point

5 points

3 points

Work Load, Ability & Willingness to Meet Time 

Requirements  - Is the Prime prepared to commit qualified 

staff & resources to promptly address the requirements of this 

project? 

175-300 miles

Sub-Consultant

5

3 or 4
1

3 or 4
1

2

RATING ITEM

Average in this item

RATINGS

Support Staff

Field Scientists

Project Manager
Ability of Professional Personnel  - Does the Prime 

Consultant have professional personnel committed to the 

project with the qualifications, education and specific 

experience to perform the tasks and services necessary for 

successful completion of the project.  See (6) for specific 

requirements

Committee Person:

Project No. & Name:

Firm Name:

Clearly outstanding in this item

Well qualified in this item



Abandoned Mine Land Division

  INTERVIEW and TECHNICAL PROPOSAL RATING FORM

Date:

5

4

3

2
1

RATE x WEIGHT = SCORE

1)

a. 3

b. 3

c. 2

d. 3

2)

a. 3

b. 3

c. 1

d. 2

3)

a. 3

4)

a. 2

b. 3

c. 3

d. 3

e. 2

Average in this item  assigned by AML

Weak in this item

Unsatisfied in this item

The weights are discussed & agreed upon by the committee

RATINGS WEIGHT

Clearly outstanding in this item

Well qualified in this item Level of importance, 1 through 3

Does the Technical Proposal address all the requirements of the Project Scope of 

Work?

Is the Technical Proposal organized and developed in a logical and concise format?  

Does the Firm offer any Innovative Alternatives to the Project SOW?

COST PROPOSAL

Overall impression of the Technical Proposal?

AML Project 17G-2, Mine Fires

QUALITY OF THE SUBMITTAL

PROJECT SPECIFIC CRITERIA

Committee Person:

Project No. & Name:

Firm Name:

RATING ITEM

Familiar with Wyoming flora and fauna, especially threatened, endangered, proposed,

special concern species.  Qualified for T&E surveys and wetland delineations. 

Project Manager skills and experience specifically to the project requirements. 

Experience with NEPA clearances, Section 7 consultation, WGFD consultation.

Ability to field personnel able to traverse difficult terrain, perform accurate mapping, 

and  produce complete, professional reports within short delivery deadlines.

Ranking Score

PROJECT SPECIFIC REQUIREMENTS

Reclamation experience with coal fire abatement work that also requires work on and around other mine hazards that may include open shafts

and adits, highwalls, spoil piles, burning coal waste or coal seams, other mine features, and other forms of environmental degradation. . Skills

required are design of caps, plugs, mass grading, and other coal fire abatement techniques, ability to incorporate natural features into design,

ability to respond immediately and appropriately to unanticipated conditions, ability to intergrate design and construction to meet site

conditions.  Monitoring functions require familiarity with coal fire features, and the ability to interpret the extents of the fire hazards.

Total Score

Are the personnel who will be assigned key tasks in the Project present?

Are the rates for professional personnel, services, equipment and transportation within 

normal and expected ranges?

INTERVIEW 

Overall impression of the interview.

Were direct questions from the committee answered in a satisfactory and effective 

manner?

Did the interview fully explain the Technical Proposal and address the specific 

requirements of the Project?
Did the presentation clearly convince the committee that this firm has the desire,

expertise, staff, equipment and ability needed to meet the project specific

requirements described above in a timely and efficient manner?


