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Scope of Work and Specification

The main objective for issue of this contract is for: SCOPE OF WORK FOR RENOVATION OF
A HOUSE, CROWN, HOUSE 1 for PRASA CRES Gauteng South Region

SAFETY REQUIREMENTS:

All work in this contract shall comply with the Occupational Safety Act, 1993 (Act No: 85 of
1993). These items shall all be included in the tendered rates. A copy of the act as well as an
approved safety file shall be kept on site for the duration of the project.

1. General
1.1. The contractor shall be responsible for General Building works at Rotunda Building

for PRASA CRES Gauteng South Region as per Bill of Quantities (BOQ) attached.

1.2.  All descriptions or clauses where trade names or proprietary products are specified,

are deemed to include the phrase “or equal approved”.

1.3.  The contractor shall be responsible for disposal of all rubble and is to allow for this in

the pricing.

2. Description of Work
2.1. The contractor shall:

211
21.2
213
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215
2.1.6
2.1.7
218
2.19
2.1.10

2.1.11
2.1.12
2.1.13
2.1.14

Prepare for all alterations

Supply and install floor coverings

Supply and install ceilings and blinds

Supply and paint walls

Supply and fit new doors and paint

Supply and install new full bodied porcelain tiles on floors
Supply and install glazing material as per the BoQ
Supply and paint external walls with brick dressing

Supply and install iron monger as per BoQ

Supply and install plumbing works and accessories such as taps, bath tubs, toilets,
pipes etc
Electrical work — Cabling, BD rewiring

Supply and install, facia boards, barge boards and gutters and down pipes
Masonry work - Plastering, apron screed, brickwork

Plaster and paint damaged back wall




SCOPE OF WORK FOR RENOVATION OF A HOUSE, CROWN,
HOUSE 1 for PRASA CRES Gauteng South Region

L)
~ prasacres

«{{ CORPORATE REAL ESTATE SOLUTIONS

Y
&

N

2.1.15 Roof inspection and repairs

2.1.16 Waterproofing on roof

3. Health and Safety

3.1. The contractor shall be responsible for the safety of personnel on site, a detailed
safety plan shall therefore be submitted with the tender offer for evaluation. The
following shall also form part of the safety plan:

3.2.  Transportation of equipment and personnel.

3.3. The site access certificate shall only be issued (to the successful bidder) after the
evaluation and approval of the safety file.

3.4.  The Contractor shall comply with all applicable legislation and PRASA CRES safety
requirements adopted from time to time and instructed by the Project Manager. Such
compliance shall be entirely at his own cost, and shall be deemed to have been
allowed for in the rates and prices in the contract.

3.5.  The Contractor shall ensure that a safety representative is at site at all times.

3.6. The Contractor shall report all incidents in writing to the Project. Any incident
resulting in the death of or injury to any person on the works shall be reported within
24 hours of its occurrence and any other incident shall be reported within 48 hours
of its occurrence.

3.7. The Contractor shall make necessary arrangements for sanitation, water and

electricity at these relevant sites during the installation of the equipment

4. Quality

4.1. Where equipment offered does not comply with standards or publications referred
to in the specification, Contractors shall state which standards apply and submit a
copy in English.

4.2. Contractors shall submit descriptive literature consisting of detailed technical
specifications, general constructional details and principal dimensions, together with
clear illustrations of the equipment offered.

4.3. During the duration of the contract period, the successful Contractor shall be

required to inform the Project Manager of any changes to equipment offered and
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submit detailed information on replacement equipment for approval prior to it being
used on this contract.

4.4. Contractors shall submit equipment type test certificates for equipment to be
supplied in this contract. These shall be in English.

4.5. The Project Manager shall be notified timeously for inspection of equipment before
it is delivered to site.

5. Guarantees and Defects

5.1. The work shall be guaranteed for a period of 12 months commencing from the date
of commissioning or hand over to PRASA CRES whichever comes first.

5.2.  The contractor shall be responsible for guarantees and maintenance-on-
guarantees of the equipment, material and labour.

5.3.  The contractor shall rectify defects that may arise during the guarantee period
within 7 days of being notified by PRASA CRES.

5.4.  Should the Contractor fail to comply with the requirements stipulated above,
PRASA CRES shall be entitled to undertake the necessary repairs of work or
effect replacement of defects apparatus or material and the contractor shall
reimburse the client the total cost of such repair or replacement, including labour
costs incurred in replacing defective apparatus or materials.

5.5.  PRASA CRES shall issue a completion certificate indicating the completion date.
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Score will be based on successfully executed and
completed similar projects with positive references over

the last five years of which details such as letters of
appointment and Practical completion certificates are
provided:
1: List of 1 project in a Built environment with a 2GB
Contractor: grading or higher
25 2. List of 2 projects in a Built environment with a 2GB
Organisational Experience grading or higher
3. List of 3 projects in a Built environment with a 2GB
grading or higher
4: List of 4 projects in a Built environment with a 2GB
grading or higher.
5: List of 5 projects in a Built environment with a 2GB
grading or higher
Score will be based on technical qualifications of key
personnel including Project Manager and Site Agent that
would be allocated to the subject projects including the
project organigram:
_ 1: CV with qualification, N3-N6 including trade
Contractor: qualification.
Qualifications of Key Staff 2: CVwith qqa}lific_atio_ns, Ngtional Diplomq _supported by
lower qualification including trades qualification.
+ Experience of Key 25 3: CV with qualifications, National Diploma Professional
Personnel  (based  on Registration supported by lower qualification including
Submitted  CV’'s  and trades qualification
certificate) 4: CV with B- TECH qualification and Professional
Registration supported by lower qualifications.
5: CV with BSC ENG. Qualification and Professional
Registration supported by lower qualifications.
MS Project Schedule/Program for the subject project
capturing the specific details of the subject project:
1: Work plan or project schedule is poor or poorly
demonstrated such as start and finish dates.
Work Plan / Project 2. Work plan or project schedule is adequate, i.e.
Schedule 20 milestones and critical path not clear.
3:  Work plan or project schedule is adequate, i.e. shows

estimated start and finish dates, major milestones and
critical path and estimated duration and logic to reach
works completion.
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Work plan or project schedule is adequate, i.e. shows
estimated start and finish dates, major milestones and
critical path and estimated duration and logic to reach
works completion.

Work plan or project schedule is adequate, i.e. shows
estimated start and finish dates, major milestones and
critical path and estimated duration and logic to reach
works completion. Work plan or project schedule also
contains information on execution integration and
redundancy for unforeseen delays or occurrences.

Contractor:

Technical Approach and
Methodology

20

Generic technical approach project methodology is
provided, not aligned to scope.

Detailed technical approach and methodology is
provided that is aligned to the scope of work.

Detailed technical approach and methodology is
provided that is aligned to the scope of work/
highlighting the risk/s of the work.

Detailed technical approach and methodology is
provided that is aligned to the scope of work/
highlighting the risk/s and mitigation measures.

Detailed technical approach and methodology is
provided that is aligned to the scope of work/
highlighting the risk/s and mitigation measures
associated with working within the rail environment.

Client Satisfaction Letter

Points allocated for a
submitted Client
Satisfaction Letters

10

Submission of letter from at least 5 + clients
Submission of letter from at least 4 clients
Submission of letter from at least 3 clients
Submission of letter from at least 2 clients
Submission of letter from at least 1 client

NB: Please note that a minimum score for the technical evaluation of 60% needs to be reached
in order for bids to be considered further for the price and preference (BBBEE) evaluation.




