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Scope of Work and Specification 
The main objective for issue of this contract is for: SCOPE OF WORK FOR RENOVATION OF 

A HOUSE, CROWN, HOUSE 1 for PRASA CRES Gauteng South Region 

SAFETY REQUIREMENTS: 

All work in this contract shall comply with the Occupational Safety Act, 1993 (Act No: 85 of 

1993). These items shall all be included in the tendered rates.  A copy of the act as well as an 

approved safety file shall be kept on site for the duration of the project. 

1. General 

1.1. The contractor shall be responsible for General Building works at Rotunda Building 

for PRASA CRES Gauteng South Region as per Bill of Quantities (BOQ) attached. 

1.2. All descriptions or clauses where trade names or proprietary products are specified, 

are deemed to include the phrase “or equal approved”. 

1.3. The contractor shall be responsible for disposal of all rubble and is to allow for this in 

the pricing. 

2. Description of Work 

2.1. The contractor shall: 

2.1.1 Prepare for all alterations 

2.1.2 Supply and install floor coverings 

2.1.3 Supply and install ceilings and blinds  

2.1.4 Supply and paint walls 

2.1.5 Supply and fit new doors and paint 

2.1.6 Supply and install new full bodied porcelain tiles on floors 

2.1.7 Supply and install glazing material as per the BoQ 

2.1.8 Supply and paint external walls with brick dressing 

2.1.9 Supply and install iron monger as per BoQ 

2.1.10 Supply and install plumbing works and accessories such as taps, bath tubs, toilets, 

pipes etc 

2.1.11 Electrical work – Cabling, BD rewiring 

2.1.12 Supply and install, facia boards, barge boards and gutters and down pipes 

2.1.13 Masonry work - Plastering, apron screed, brickwork 

2.1.14 Plaster  and paint damaged back wall 
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2.1.15 Roof inspection and repairs 

2.1.16 Waterproofing on roof 

3. Health and Safety 
 

3.1. The contractor shall be responsible for the safety of personnel on site, a detailed 

safety   plan shall therefore be submitted with the tender offer for evaluation. The 

following shall also form part of the safety plan: 

3.2. Transportation of equipment and personnel. 

3.3. The site access certificate shall only be issued (to the successful bidder) after the 

evaluation and approval of the safety file.  

3.4. The Contractor shall comply with all applicable legislation and PRASA CRES safety 

requirements adopted from time to time and instructed by the Project Manager. Such 

compliance shall be entirely at his own cost, and shall be deemed to have been 

allowed for in the rates and prices in the contract. 

3.5. The Contractor shall ensure that a safety representative is at site at all times.  

3.6. The Contractor shall report all incidents in writing to the Project. Any incident 

resulting in the death of or injury to any person on the works shall be reported within 

24 hours of its occurrence and any other incident shall be reported within 48 hours 

of its occurrence. 

3.7. The Contractor shall make necessary arrangements for sanitation, water and 

electricity at these relevant sites during the installation of the equipment 

4. Quality 
 

4.1. Where equipment offered does not comply with standards or publications referred 

to in the specification, Contractors shall state which standards apply and submit a 

copy in English. 

4.2. Contractors shall submit descriptive literature consisting of detailed technical 

specifications, general constructional details and principal dimensions, together with 

clear illustrations of the equipment offered.  

4.3. During the duration of the contract period, the successful Contractor shall be 

required to inform the Project Manager of any changes to equipment offered and 
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submit detailed information on replacement equipment for approval prior to it being 

used on this contract. 

4.4. Contractors shall submit equipment type test certificates for equipment to be 

supplied in this contract. These shall be in English. 

4.5. The Project Manager shall be notified timeously for inspection of equipment before 

it is delivered to site. 

5. Guarantees and Defects 
 

5.1. The work shall be guaranteed for a period of 12 months commencing from the date 

of commissioning or hand over to PRASA CRES whichever comes first. 

5.2. The contractor shall be responsible for guarantees and maintenance-on-

guarantees of the equipment, material and labour. 

5.3. The contractor shall rectify defects that may arise during the guarantee period 

within 7 days of being notified by PRASA CRES. 

5.4. Should the Contractor fail to comply with the requirements stipulated above, 

PRASA CRES shall be entitled to undertake the necessary repairs of work or 

effect replacement of defects apparatus or material and the contractor shall 

reimburse the client the total cost of such repair or replacement, including labour 

costs incurred in replacing defective apparatus or materials. 

5.5. PRASA CRES shall issue a completion certificate indicating the completion date. 
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CRITERIA WEIGHT SCORES  

Contractor: 

Organisational Experience 
25 

Score will be based on successfully executed and 
completed similar projects with positive references over 
the last five years of which details such as letters of 
appointment and Practical completion certificates are 
provided: 

1: List of 1 project in a Built environment with a 2GB 
grading or higher 

2: List of 2 projects in a Built environment with a 2GB 
grading or higher 

3: List of 3 projects in a Built environment with a 2GB 
grading or higher 

4: List of 4 projects in a Built environment with a 2GB 
grading or higher. 

5: List of 5 projects in a Built environment with a 2GB 
grading or higher 

 

Contractor: 

Qualifications of  Key Staff 

+ Experience of Key 
Personnel (based on 
Submitted CV’s and 
certificate) 

 

25 

Score will be based on technical qualifications of key 
personnel including Project Manager and Site Agent that 
would be allocated to the subject projects including the 
project organigram:  

1: CV with qualification, N3-N6 including trade 
qualification. 

2: CV with qualifications, National Diploma supported by 
lower qualification including trades qualification. 

3: CV with qualifications, National Diploma Professional 
Registration supported by lower qualification including 
trades qualification 

4: CV with B- TECH qualification and Professional 
Registration supported by lower qualifications. 

5: CV with BSC ENG. Qualification and Professional 
Registration supported by lower qualifications. 

 

Work Plan / Project 

Schedule 
20 

MS Project Schedule/Program for the subject project 
capturing the specific details of the subject project: 

1: Work plan or project schedule is poor or poorly 
demonstrated such as start and finish dates. 

2: Work plan or project schedule is adequate, i.e. 
milestones and critical path not clear. 

3: Work plan or project schedule is adequate, i.e. shows 
estimated start and finish dates, major milestones and 
critical path and estimated duration and logic to reach 
works completion. 
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4: Work plan or project schedule is adequate, i.e. shows 
estimated start and finish dates, major milestones and 
critical path and estimated duration and logic to reach 
works completion.  

5: Work plan or project schedule is adequate, i.e. shows 
estimated start and finish dates, major milestones and 
critical path and estimated duration and logic to reach 
works completion. Work plan or project schedule also 
contains information on execution integration and 
redundancy for unforeseen delays or occurrences. 

Contractor: 

Technical Approach and 

Methodology 

20 

1: Generic technical approach project methodology is 
provided, not aligned to scope.  

2: Detailed technical approach and methodology is 
provided that is aligned to the scope of work. 

3: Detailed technical approach and methodology is 
provided that is aligned to the scope of work/ 
highlighting the risk/s of the work. 

4: Detailed technical approach and methodology is 
provided that is aligned to the scope of work/ 
highlighting the risk/s and mitigation measures. 

5: Detailed technical approach and methodology is 
provided that is aligned to the scope of work/ 
highlighting the risk/s and mitigation measures 
associated with working within the rail environment. 

 

 

Client Satisfaction Letter 

Points allocated for a 

submitted Client 

Satisfaction Letters 

 

10 

5:   Submission of letter from at least 5 +  clients 

4:   Submission of letter from at least 4 clients 

3:   Submission of letter from at least 3 clients 

2:   Submission of letter from at least 2 clients 

1:   Submission of letter from at least 1 client 

 

NB: Please note that a minimum score for the technical evaluation of 60% needs to be reached 

in order for bids to be considered further for the price and preference (BBBEE) evaluation. 

 


