GROSSMONT-CUYAMACA

CoMmMUNITY COLLEGE DISTRICT

Request for Proposal

Architectural Design Services

For:
Cuyamaca College

Instructional Building F (1)
Instructional Building F (2)

RFP Due Date:
August 28, 2020, 2:00 PM

Attention: Maggie McHenry
Project Manager
Gafcon Office - Building 88
Grossmont-Cuyamaca Community College District
8800 Grossmont College Dr.
El Cajon, CA 92020



GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

NOTICE TO RESPONDENTS

NOTICE IS HEREBY GIVEN that Grossmont-Cuyamaca Community College District, acting by and
through its Governing Board, hereinafter referred to as the District and GCCCD, will receive up to, but
not later than 2:00 p.m. on August 28, 2020, sealed proposals for the award of the following contract:

GROSSMONT-CUYAMACA COMMUNITY COLLEGE DISTRICT

Request for Proposal

Architectural Design Services

For:
Cuyamaca College

Instructional Building F (1)
Instructional Building F (2)

Such proposals shall be received at the location specified below:

Attention: Maggie McHenry
Campus Project Manager
Gafcon Office - Building 88
Grossmont-Cuyamaca Community College District
8800 Grossmont College Drive
El Cajon, CA 92020

Each proposal must conform and be responsive to this Notice and all other documents comprising
the pertinent Request for Proposal Documents. Copies of the Request for Proposal Documents are

now available at:
American Reprographics Company Downtown San Diego
Location located at:
555 W. Beech Street, Suite 111, San Diego, CA 92101
Phone 619-232-8440
www.e-arc.com/ca/sandiego

The District reserves the right to reject any or all proposals, to accept or reject any one or more
items of a proposal, or to waive any irregularities or informalities in the proposals or in the process.

No proposal may be withdrawn for a period of sixty (60) days after the due date.

Grossmont-Cuyamaca Community College District does not discriminate with regard to race,
religious creed, marital status, age, color, sex, national origin, mental or physical disability in the
award of contracts. District encourages responses from minority, small businesses, disadvantaged

businesses, disabled veteran, and women owned consultants and suppliers.

Advertising dates:

July 27, 2020
August 3, 2020
The Daily Transcript
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

1 RFP SCHEDULE

RFP First Advertisement and Issuance July 27, 2020

RFP Second Advertisement August 3, 2020
Pre-Proposal Meeting Conference Call August 12, 2020, 2:00pm
RFI's Due (Requests for Information) August 17, 2020

RFI Responses by District August 24, 2020
Submission Deadline August 28, 2020
Architect Selection October 2, 2020

At this time no site walks are anticipated for the RFP process.

Following is a conference call link for a pre-proposal meeting to be held on August 12, 2020 at 2:00
p.m. Participation is not mandated.

Join Microsoft Teams Meeting
+1619-483-3254 United States, San Diego (Toll)
Conference ID: 748 648 85#

2 DISTRICT OVERVIEW

The Grossmont-Cuyamaca Community College District (GCCCD) has two campuses, Grossmont
College and Cuyamaca College. In November 2012, a $398 million bond measure was passed by the
voters of east San Diego County (Proposition V). The overall program calls for construction of new
facilities and the renovation of existing facilities on both campuses. The program is expected to last
approximately ten years and is dependent upon the pace at which bond dollars can be accessed. State
funding has been made available to augment Proposition V and increase the overall bond program for
this project.
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

3 PROJECT DESCRIPTION
The scope of this RFP is for the following project.

Cuyamaca College
o Instructional Building F (1)
o Instructional Building F (2)

The 1978 constructed Building F complex is a series of row buildings tied together through a common
corridor system and includes three smaller adjacent stand-alone buildings. The complex houses general
education and technical education academic programs. The Building F complex was modern when
constructed but now 40 years later cannot support the technological advancements and other facility
requirements in demand by students and faculty.

The Master Plan is for the entire Building F complex to be demolished and replaced. Two new 2-story
instructional buildings are planned to be built in its place. Construction of these buildings is planned to
run concurrently but require designation as individual projects based on divergent funding sources.
Complete separate drawing and specification packages will be required for each building.

Instructional Building F (1) will be funded 50% by the State and 50% by local Proposition V funding.
This funding covers complete demolition of the existing Building F complex and the construction of one
new instructional building.

Construction of the new Instructional Building F (2) will be funded fully by local Proposition V funds and
or other sources.

1. INSTRUCTIONAL BUILDING F (1)

This project demolishes the following seven (7) Building F complex buildings:
F 100
F 200
F 300-400
F 400-500
F 500-600
F 600-700
F 800
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

The existing Building F complex totals 52,173 gsf / 39,788 asf. The new construction of Building F (1)
downsizes the facilities to an Instructional building 31,518 gsf / 20,837 asf comprised of assignable
program as defined in the Final Project Program:

Lecture 8,912
Lab 7,270
Office 2,625
Library 800
AV/TV, Study,

Distance Learning Classroom 990
Other Program 240

2. INSTRUCTIONAL BUILDING F (2)
The construction of new Building F (2) will create the same 31,518 gsf / 20,837 asf comprised of
equivalent assignable program as Building F (1) as defined in the Final Project Program.

This project is defined in the following District documents:

e 2013 Facilities Master Plan and 2019 Facilities Master Plan Update can be accessed at:
http://Grossmont-Cuyamaca Community College District Facilities Master Plans

o Final Project Proposal prepared by Gensler is attached as:

Appendix H - Final Project Proposal 2020-2021, Community College Construction Act of
1980, Capital Outlay Budget Change Proposal

¢ Final Project Proposal Board Presentation prepared by Gensler is attached as:

Appendix I — 2018 Final Project Proposals, July 17, 2018

4 KEY QUALIFICATIONS

e Proposing Firm must have five (5) year minimum experience with design and construction of K-
14 Education projects.

e Proposing Firm must have demonstrated experience in project review and approval process with
the Department of State Architect (DSA).

e Proposing Firm must have demonstrated experience in funding, review and approval process
with State of California, California Community College’s Chancellor’s Office (CCCCO).

e Proposing Firm must have experience with design and construction of K-14 Education projects
similar in size and cost to the RFP project.

If Firm does not meet any of these Key Qualifications their proposal will not be considered.
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

5 PROJECT SCOPE

The purpose of this RFP is to solicit statements of qualifications and proposals from qualified
Architectural Firms (Firm) interested in providing GCCCD with Design Services for Instructional F
Building (1) and Instructional Building F (2) at Cuyamaca College contained in the District’'s Facilities
Master Plan and Master Plan Update.

1. SERVICES

The services sought by this RFP are all services defined in Appendix J - Agreement for Architectural
Services.

a. Encompassing customary services normally provided under the umbrella of architectural services for
the following:

e Basis Services

e Cost Estimating

¢ Initial Planning Phase

e Preliminary Plans Phase

o Schematic Design Phase

e Design Development Phase

¢ Final Working Drawings and Specifications
e Construction Contract Documents
e Bid Phase

e Construction Phase

e Record Drawings

e Warranty Period

e Agency Submittals and Approvals:
I. Department of State Architect

Il. State of California, California Community College’s Chancellor’s Office

lll. It is expected that some design and construction work undertaken by the District will
include requirements by the County of San Diego, other local and State and Federal
agencies, and for participation of Disabled Veterans Business Enterprises (DVBE).
Selected Firm will be responsible for submittals to and approval from any of these
additional agencies as required.

b. Architectural services for Swing Space requirements will be scoped and negotiated following award
and commencement of design.
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

The Firm shall calculate and submit their Total Fee Compensation for all architectural services using the
fee structure and schedule on Appendix J - Agreement for Architectural Services, Exhibit B Fee
and Phasing/Funding Schedule. Firm to submit separate Total Fee Compensation figures for
Instructional Building F (1) and Instructional Building F (2).

The Firm shall provide a list of potential required and/ or optional costs that might need to be involved to
complete the project. Firm to submit separate lists for Instructional Building F (1) and Instructional
Building F (2).

The Firm shall submit their Hourly Compensation Rates for all Architectural Services and Subconsultant
Services as presented in Appendix J - Agreement for Architectural Services, Exhibit C Rates, Fee
Structure and Reimbursable Services. Firm to submit separate Hourly Compensation Rate sheets for
Instructional Building F (1) and Instructional Building F (2).

The Firm represents that it has carefully reviewed the terms and conditions of the Appendix J -
Agreement for Architectural Services and that the terms and conditions there of are satisfactory to
the Firm and represents in the opinion of the Firm a fair and reasonable allocation and sharing of risks
and responsibilities as between the District and the Firm.

The Firm represents It will sign the Appendix J — Agreement for Architectural Services without any
issue.

2. DESIGN

The Grossmont-Cuyamaca Community College District has established a Design Guideline and
Standards Manual pertaining to both Grossmont College and Cuyamaca College. Selected Firm will be
required to review the Design Guideline Manual for the colleges and incorporate the established
guidelines into the design of their specific project and in accordance with Appendix J — Agreement for
Architectural

The District’s Design Guidelines and Standards may be found at:
http://Grossmont-Cuyamaca Community College District Guidelines + Standards 2015.05.29

3. CONSTRUCTION BUDGET & FUNDING

a. Instructional Building F (1)

State funding = $10,795,000
Local funding = $9,053,000
Total funding = $19,848,000

Funding will be 50% state funds and 50% local funds

b. Instructional Building F (2)

Local funding = $19,848,000
Total funding = $19,848,000

Funding will be 100% local funds
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

4. DESIGN AND CONSTRUCTION SCHEDULE
a. Design Schedule
The duration for design is a 10-month period as follows:
e Beginning of October 2020 thru end of July 2021
e DSA submission is the first week in August 2021

During the design duration scope for all the following will be completed as defined Appendix J —
Agreement for Architectural Services

¢ Initial Planning Phase

e Preliminary Plans Phase

o Schematic Design Phase

e Design Development Phase

e Final Working Drawings and Specifications.
e District and Agency Reviews

e Cost Estimates

b. Construction Schedule
o DSA approval anticipated early April 2022
e Bidding and Award complete early August 2022
¢ Notice to Proceed and Swing Space Logistics August 2022
o Construction early Sept 2022 thru late December 2023
o Closeout early Jan 2024 thru end March 2024

6 SELECTION QUALIFICATIONS

Firm to respond to Section 6 Selection Qualifications items 1. thru 7., and complete Appendix A
thru F and Appendix J, Exhibit B and Exhibit C for the RFP response.

1. COVER LETTER

The cover letter must contain a statement that the Firm acknowledges all documents submitted
pursuant to this request for qualifications process and project proposal will become a matter of
public record.

The Firm shall certify that all basic services will be provided by a Licensed California Architect.

The letter must also contain the following:

a. The Firm’s legal name, address, e-mail, telephone, and facsimile number. Indicate home office
and local offices and identify specific location where work will be prepared.

b. Number of years the firm has been in business.

c. A statement that the submission is a firm and irrevocable offer, good for 60 days.
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

A statement expressing the Firm’s willingness to perform the services as described in this RFP.

A statement expressing the Firm’s availability of staff and other required resources to perform all
services and provide all deliverables within the specified time frames as described in the RFP.

The name, title or position, and telephone number of the individual signing the cover letter.
A statement indicating the signature is authorized to bind the Firm contractually.

The name, title or position, and telephone number of the primary contact and/or account
administrator, if different from the individual signing the cover letter.

An unsigned cover letter may be cause for the submission to be rejected.

2. PROJECT APPROACH

a.

Describe your firm’s capabilities for budgeting, scheduling, cost estimating and document control
during the design, construction, and post construction phases. What special qualifications would
your firm bring to the table? What technology and software systems does your firm use?

Describe how understanding and complying with The Grossmont-Cuyamaca Community College
District’'s Design Guideline and Standards will be achieved.

Describe how your firm would keep the District informed as to progress of work during both
design and construction phases, including necessary changes during construction. Describe
other planned means of effective communication between the Firm and the District.

Provide description of Firm’s techniques to work successfully with project planning committees
consisting of District staff, faculty, students, community members, program managers, and
construction managers.

Describe the techniques your firm uses to manage consultant design teams and insure accurate
drawing coordination and constructability.

Describe how the Firm’s design and pre-construction services lead to reduction in construction
costs and change orders.

Explain design strategies your firm could employ to reduce District short-term and long-term
maintenance costs.

Provide information explaining the Firm’s experience with Design-Bid-Build delivery method.

Provide information relative to the Firm’s experience with the California Community College
Chancellor's Office (CCCCO) which included State funding. Identify relevant project(s) and
provide the name of the participating CCCCO specialist.

Provide information relative to the Firm’s experience with the Division of the State Architect
(DSA) and working with State Inspectors of Record/ Project Inspectors, State Fire Marshal, and
local authorities. Describe methods used to implement the Uniform Building Code (UBC), Title
24 of the California Code of Regulations, LEED criteria and BIM coordination.
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

3. PROJECT EXPERIENCE

Provide descriptions of recent projects your Firm has completed which are similar to this RFP project,
specifically in size and cost. Provide at a minimum three (3) recent projects, with all projects being within
the last ten (10) years.

The format of this section is at the discretion of the respondent, however at a minimum response must
contain items below:

o Name, location, and owner of project

e Project delivery method

e Services duration

o Description of services provided

o Names of key staff for Firm and consultants including position title

o Agency responsibilities and interactions

e Special challenges that were encountered and how they were overcome

e Construction budget compared to final construction cost. Describe any differences between
them and how the differences developed.

¢ Contact information for owner’s representatives who were involved with the project
e Project value and fee

Describe Firm’s experience in education technology systems including data, public address systems,
audio/visual systems, and industry trends.

Provide details of experience employing energy savings strategies and value engineering design
adjustments demonstrating how the Firm’s designs reduce construction costs.

Describe Firm’s experience in assisting District and District’s funding consultants in preparation of State
funding applications; including site development cost work sheets, and/or other cost estimates as
required by the State.

4. PERSONNEL EXPERIENCE

Identify key personnel who would be assigned specific responsibility for working with the District and
Project Team. Provide a summary of the reasons why these key personnel are qualified to work with
GCCCD. Include their resumes and detailed descriptions of the work experience of each key person
listed as related to Colleges/Universities, Schools, and/or Public Agencies in California.

Indicate working location for all key personnel.

Explain the Firm’s current and upcoming commitments. Verify the Firm’s ability to commit sufficient staff
to provide the services described based on the project schedule provided in this RFP.

Identify the categories of work your organization typically performs with your own forces:
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SUBCONSULTANT EXPERIENCE

Identify proposed subconsultant firms, their discipline, description of planned scope and their key
personnel who would be assigned specific responsibility for working with the Project Team. Describe
their qualifications and the reasons these subconsultants are deemed qualified to work with GCCCD.
Provide a summary of previous experience with these firms. Provide descriptive information you believe
may be relevant, such as resumes and work experience related to Colleges/Universities, Schools,
and/or Public Agencies in California.

6.

INSURANCE REQUIREMENTS

The Firm shall complete and submit the Appendix B — Insurance Affidavit and Appendix C —
Architect’s Certificate Regarding Workers’ Compensation.

7.

a.

d.

FIRM CORPORATE INFORMATION

The District expressly reserves the right to reject the qualifications and proposal of any Firm who,
upon investigation has been determined to fail to complete similar contracts in a timely fashion or in
a satisfactory manner. Such rejection would, if applicable, be based upon the principle that the
bidder is “non-responsible” and poses a substantial risk of being unable to complete the work in a
cost effective, professional, and timely manner.

In performing the above-described responsibility determination, the District reserves the right to
utilize all possible sources of information in making its determination, including but not limited to:
inquiries to regulatory State Boards and agencies, Dun and Bradstreet credit reports, inquiries to
companies and public entities for which the Firm has previously performed work, reference checks
and examination of all public records.

The Firm shall provide the following corporate information:

e Legal form of the company (individual, corporation, partnership, joint venture, etc.)
e |f the company is a subsidiary of a “parent company” identify the “parent company”
e If the company is a “joint venture” identify all firms in association

o Names and titles of all corporate officers of the Firm and if applicable for parent company
and joint venture partners

e The Firm’s California Architect License Number and License expiration date

e The Firm’s Federal Employer Identification Number and Corporate Identification Number, if
applicable

o Department of Industrial Relations Contractor Registration Number if applicable

e Number of years Firm has conducted business under its present name

The Firm shall provide explanation if any of the following events are in process or have occurred:

e Claim or demand filed against Firm’s California Architectural License Bond
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Complaint filed against Firm’s California Architecture License

Lawsuits or other administrative, legal, arbitration or other proceedings, ever brought or
commenced by or against the Firm or any of its principals, officers, or equity owners in
connection with any architectural contract or construction project

Judgments, orders, decrees, or arbitration awards pending, outstanding against the Firm or
any of the officers, directors, employees, or principals of the Firm

Failure to complete an architectural contract

Declaration of default of an architectural contract

If any of these events have occurred, provide the occurrence dates and describe the nature and
circumstances giving rise to each event. Provide disposition of the event, resolutions and any
actions imposed or pending.

7 SUBMISSION INSTRUCTIONS

1. QUESTIONS AND CLARIFICATIONS

RFP is issued by the Grossmont-Cuyamaca Community College District. A copy of this RFP may be
obtained from:

American Reprographics Company Downtown San Diego
Location located at:

555 W. Beech Street, Suite 111 San Diego, CA 92101
Phone 619-232-8440

www.e-arc.com/ca/sandiego

All questions, interpretation, or clarifications, either administrative or technical must be requested in
writing, with the RFP title in the subject line, via email and directed to:

Maggie McHenry

Project Manager

Grossmont-Cuyamaca Community College District
mmchenry@gafcon.com

2. SUBMISSION OF RFP RESPONSE

All notices, clarifications, and addenda to this RFP shall be posted at American Reprographics
Company by August 24, 2020. District is not responsible for sending individual notification of changes or

updates.

It is the sole responsibility of the proposing Firms to remain apprised of changes to this RFP as
made available at American Reprographics Company.
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The RFP shall be signed by an individual or individuals authorized to execute legal documents on behalf
of the Firm and submitted in a sealed envelope bearing the name of the Firm.

Date, Time, and Place of Submission:

The RFP must be received no later than
2:00 PM on Friday, Augqust 28, 2020, at the office of:

Maggie McHenry

Project Manager

Gafcon Office - Building 88

Grossmont-Cuyamaca Community College District
8800 Grossmont College Dr.

El Cajon, CA 92020

Submission of the RFP by facsimile or e-mail is NOT acceptable. The Respondent is entirely
responsible for the means of delivering the RFP to the aforementioned office on time. Delays due to
internal routing of misdirected RFP or due to verbal directions given by District staff shall be the
responsibility of the Respondent. The RFP must be completed and delivered in sufficient time to
avoid disqualification for lateness due to difficulties in delivery.

Note: GCCCD will not accept postmarks or fax responses. RFQ responses must be received at the
above address by the deadline indicated. Late Submissions will not be accepted.

The District reserves the right to perform short list interviews prior to award.

Submission Format:

Each submission shall be prepared simply providing straightforward, concise description of the
Firm's ability to meet the requirements of the RFP. Emphasis should be on completeness and clarity
of contents. No submission shall exceed fifteen (15) double sided pages or thirty (30) single sided
pages, (the District prefers double sided) in length including all resumes, exhibits, charts, photos,
and graphics, but excluding tabs and covers. The Appendix A thru F and Appendix J, Exhibit B
and Exhibit C are not counted as part of the page limitation. Font size to be minimum 10 point.

Submissions composed of more than 15 double sided or 30 single sided pages as identified
in the above Submission Format section may be deemed non-responsive and rejected.

Number of copies:

One (1) copy and One (1) thumb drive of the Request for Proposal response shall be submitted to
the contact person identified above.

3. DISTRICT CONTACT

The District requests that no Respondent contact them in conjunction with this RFP solicitation at any
time. Any contact with a District staff member regarding this RFP may be grounds for rejection of the
RFP response.
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8 INSTRUCTIONS AND GENERAL CONDITIONS

Right to Reject

This Request for Proposal does not constitute a commitment by the District to award a contract. The
District reserves the right to waive any informalities and to reject any or all submissions and/or to cancel
the Request for Proposal. The prequalification selection shall be made based upon the submission(s)
that serve(s) the best interest of the District. Selection will be based on Firm’s qualification and best fit
as deemed by the District. No contract award shall exist until executed and approved by the District's
Governing Board.

Modifications to Submissions

The submission may be modified after it is submitted by written notice to the District of withdrawal and
resubmission before the date and time specified for receipt of submissions. Modification will not be
considered if offered in any other manner.

Proprietary Information

In the event any Firm shall include in the submission any information deemed "proprietary" or
"protected”, such information shall be separately packaged from the balance of the submission and
clearly marked as to any proprietary claim. The District discourages the submission of such information
and undertakes to provide no more than reasonable efforts to protect the proprietary nature of such
information. The District, as a public entity, cannot and does not warrant that proprietary information will
not be disclosed due the Provisions of the California Public Records Act. The District shall have the right
to use any or all information included in the submissions received unless the information is expressly
restricted by the Firm.

Ordinances, Laws and Regulations

The Firm shall comply with all ordinances, laws, and regulations pertaining to the operation
contemplated hereby, including, but not limited to, the California Workers' Compensation Act, the
Federal Equal Employment Opportunities Act, and the Americans with Disabilities Act. The Firm shall
apply for, obtain, and maintain in force all permits and licenses required by the various agencies of
Federal, State, and local government having jurisdiction over the Firm’s operations. All operations and
materials shall be in accordance with all applicable Federal, State, County and City laws, statutes, and
requirements.

Withdrawal of Submissions

Any Firm may withdraw their submission by written request via e-mail to mmchenry@gafcon.com at any
time prior to the deadline set for receipt of submissions. The subject line of the e-mail should include
and read: “your company name/withdrawal of RFP for Architectural Services.” No submission may be
withdrawn or modified after that deadline. Withdrawn submissions may be resubmitted up to the time
designated for the receipt of submissions provided that they are then fully in conformance with the
general terms and conditions of the RFP.

Irrevocable Offer

Submissions shall be considered irrevocable offers for a period of sixty (60) days from the date of
receipt and may not be withdrawn during this period without consent of the District.
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Cost of Preparing Submissions

Any and all costs associated with the preparation of responses to this RFP, including site visits, oral
presentations and any other costs shall be entirely the responsibility of the Firm and shall not be
reimbursable in any manner by the District.

Non-Collusion Declaration

Declarations are required to be completed by the Firm declaring that the submission is in all respects
fair and without collusion or fraud. Appendix A — Non-Collusion Declaration to be completed,
notarized, and returned with the submission.

Acknowledgement of Insurance Requirements

The Insurance Requirement Affidavit Appendix B — Insurance Affidavit must be completed, notarized,
and returned with the submission. Appendix C — Architect’s Certificate Regarding Workers’
Compensation must be completed, including corporate seal, and returned with the submission.

Equal Opportunity Affirmative Action Statement

Firm must accept, sign, corporate seal, and return with the submission Appendix D — Grossmont-
Cuyamaca Community College District Equal Opportunity Affirmative Action Statement.

GCCCD Modifications

Any interpretation, correction, or change to this RFP will be made by written Addendum. Interpretations,
corrections, or changes of this RFP made in any other manner will not be binding, and Firms shall not
rely upon such interpretations, corrections, and changes. Any changes or corrections will be issued by
GCCCD. Since failure to acknowledge any Addendum(s) may be cause for rejection, Firms must return
the Exhibit E — Addenda Acknowledgement with completed acknowledgment(s) per Addendum prior
to or with the submission.

Prohibited Interest

No official of the District who is authorized in such capacity and on behalf of the District to take part in
negotiations or to make, accept or approve this contract, shall have direct or indirect financial interest in
the award or any part thereof. Firm shall receive no compensation hereunder. Should participant aid,
abet or knowingly participate in violation of this article or breach or violation of this article, the District
shall have the right to terminate the contract either in part or in whole. Any loss or damage sustained by
the District in procuring the services on the open market which the Firm agreed to perform, shall be
borne and paid for by the Firm.

Firm Conduct

During the RFP window (from release of this RFP to final award), Firm is not permitted to contact any
GCCCD employees or members of the Governing Board unless at the request of GCCCD's designated
contact person (Director Purchasing & Contracts) or to fulfill pre-existing contractual obligations. No
gratuities of any kind will be accepted, including meals, gifts, or trips. Violation of these conditions may
constitute immediate disqualification.
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9 APPENDICES

Appendix A: Non-Collusion Declaration (must be notarized)

Appendix B: Insurance Affidavit (must be notarized

Appendix C: Certificate Regarding Workers’ Compensation (requires corporate seal)
Appendix D: Equal Opportunity Affirmative Action Statement (requires corporate seal)
Appendix E: Addenda Acknowledgement

Appendix F: RFP Submission Checklist

Appendix G: Evaluation Sheet

Appendix H: Final Project Proposal 2020-2021, Community College Construction Act of 1980,
Capital Outlay Budget Change Proposal

Appendix I: Final Project Proposal Board Presentation
Appendix J: Agreement for Architectural Service

e Exhibit “A” Architect’'s Scope of Services

Exhibit “B” Fee and Phasing/Funding Schedules

Exhibit “C” Rates, Fee Structure and Reimbursable Expenses, Per Proposal

Exhibit “D” Insurance

Exhibit “E” BIM Standards
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APPENDIX A

NON-COLLUSION DECLARATION

(To be executed by Firm and submitted with RFP Submission)
State of California

County of

l, being first duly sworn, deposes and says that he is

of

the party making the attached submission; that the submission is not made in the interest of, or
on behalf of, any undisclosed person, partnership, company, association, organization, or
corporation; that the submission is genuine and not collusive or sham; that the proposer has not
directly or indirectly induced or solicited any other proposer to put in a false or sham submission,
and has not directly or indirectly colluded, conspired, connived, or agreed with any proposer or
anyone else to put in a sham submission, or that anyone shall refrain from submitting a
submission; that the proposer has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the submission price of the proposer or any
other proposer, or to fix any overhead, profit, or cost element of the submission price, or of that
of any other proposer, or to secure any advantage against the public body awarding the contract
of anyone interested in the proposed contract; that all statements contained in the submission
are true; and, further, that the proposer has not, directly or indirectly, submitted his or her price
or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto,
or paid, and will not pay, any fee to any corporation, partnership, company association,
organization, submission depository, or to any member or agent thereof to effectuate a collusive
or sham submission.

| certify (or declare) under penalty of perjury under the laws of the State of California that the
foregoing is true and correct.

Executedthis — day of , 2020 at California

Signature of Firm

Print Name and Title

Subscribed and sworn to (or affirmed) before me onthis______ day of , 2020

by proved to me on the basis of satisfactory evidence to be the
person(s) who appeared before me.

(seal)

Signature, Notary Public

My Commission Expires:




GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

APPENDIX B

INSURANCE AFFIDAVIT
(To be executed by Firm and submitted with RFP Submission)

State of

County of

The undersigned, being first duly sworn, deposes that he/she

is of

Herein called the Firm; that the Firm has submitted qualifications to provide Architectural Services for
the Grossmont-Cuyamaca Community College District, herein called the District.

With a combined single limit per occurrence of not less than: $1,000,000
OR

Commercial General Liability Insurance
(including automobile insurance) which provides limits of not less than:
a) Per Occurrence (combined single limit) $1,000,000

The Firm agrees that he/she is familiar with the circumstances
affecting the preparation and making of such submission and is
properly qualified to make this affidavit, and he/she certified the
following.

Firm shall procure and maintain and shall require all subconsultants,
if any whether primary or secondary, to procure and maintain either:

Commercial General Liability Insurance
(including automobile insurance) which provides limits of not less than:

b) Project Specific Aggregate (for this Project only) $2,000,000
c) Products / Completed Operations $1,000,000
d) Personal & Advertising Injury Limit $1,000,000
AND

Automobile Liability Insurance
In the amount of not less than:
per occurrence for bodily injury and property damage $1,000,000




GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

INSURANCE AFFIDAVIT (continued)

Professional Liability (Errors and Omissions:

At all times during the performance of the work under this Agreement
the Firm shall maintain professional liability insurance, in a form and
with insurance companies acceptable to District in an amount
indicated herein.

Professional Liability (errors and omissions) $1,000,000

Insurance Covering Special Hazards:

Following special hazards shall be covered by riders or riders to
above-mentioned commercial liability insurance or property damage
insurance policy or policies of insurance, or by special policies of
insurance, in amounts as follows:

Automotive and truck where operated in amounts as stated above.

Material hoist where used in amounts as stated above.

Subscribed and sworn to before me:

This day of, , Firm

2020

Sign

Notary Public Type or print name of affiant:

Title:
My commission expires

(seal)



GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

APPENDIX C
WORKERS’ COMPENSATION CERTIFICATE

ARCHITECT’S CERTIFICATE REGARDING WORKERS’ COMPENSATION
(To be executed by Firm and submitted with RFP Submission)

Labor Code section 3700 in relevant part provides:

Every employer except the State shall secure the payment of compensation in one or more of the
following ways:

(a) By being insured against liability to pay compensation in one or more insurers duly
authorized to write compensation insurance in this State.

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure,
which may be given upon furnishing proof satisfactory to the Director of Industrial Relations.

(c) By Ability to self-insure and to pay any compensation that may become due to Firm’s
employees .

| am aware of the provisions of Section 3700 of the Labor Code which require every employer to be
insured against liability for workers’ compensation or to undertake self-insurance in accordance with the
provisions of that code, and | will comply with such provisions before commencing the performance of
the work of this Agreement.

Firm:

By: (Corporate Seal)
Signature

Title:

(In accordance with Article 5 (commencing at section 1860), chapter 1, part 7, division 2 of the Labor
Code, the above certificate must be signed and filed with the awarding body prior to performing any work
under this Agreement.)



GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

APPENDIX D
EQUAL OPPORTUNITY STATEMENT

GROSSMONT-CUYAMACA COMMUNITY COLLEGE DISTRICT EQUAL OPPORTUNITY
AFFIRMATIVE ACTION STATEMENT

(To be executed by Firm and submitted with RFP Submission)

Every person, firm, company, or corporation with whom the Grossmont-Cuyamaca Community College
District does business in the amount of $10,000 or cumulative contracts totaling $10,000 is required to
sign the following statement:

It is the policy of the District that in connection with all work performed under contracts, there be no
discrimination against any prospective or active employees engaged in the work because of race, color,
ancestry, national origin, religious creed, sex, age or marital status. The successful bidder agrees to
comply with applicable Federal and California laws including, but not limited to, the California Fair
Employment Practice Act, beginning with Government Code 12900, and Labor Code 1735. In addition,
the successful bidder agrees to require like compliance by any subconsultants employed on the work by
him.

Firm:

By: (Corporate Seal)
Signature

Title:




GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

APPENDIX E

ADDENDA ACKNOWLEDGEMENT
(To be executed by Firm and submitted with RFP Submission)

Addenda: Changes or corrections to the submission document will be issued via a numbered
addendum. Firm must acknowledge receipt of all addendums. Not acknowledging all addendums may
be reason for rejection of the submission. Record below the number(s) and date(s) of addenda received,
if applicable.

Addendum# Date Received
Addendum# Date Received
Addendum# Date Received
Addendum# Date Received
Addendum # Date Received

Addendum # Date Received



GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

APPENDIX F
RFP SUBMISSION CHECKLIST

(Initial each line item to confirm submission of response and return with RFP Submission)

Item

Included in
RFQ
Response

(initial each box)

. Cover Letter

. Project Approach

. Project Experience

. Personnel Experience

. Subconsultant Experience

. Insurance (Appendix B and Appendix C)

. Firm Corporate Information

O | N| O | | WO DN

. Appendices:

Appendix A: Non-collusion Declaration (must be notarized)

Appendix B: Insurance Affidavit (must be notarized)

Appendix C: Certificate Regarding Worker's Compensation (requires corporate seal)

Appendix D: Equal Opportunity Affirmative Action Statement (requires corporate seal)

Appendix E: Addenda Acknowledgement

Appendix F: RFP Submission Check List

Appendix I: Agreement for Architectural Services

Exhibit “B” Fee and Phasing/Funding Schedules

Listing of Potential Additionally Required and/or Optional Fees

Exhibit “C” Rates, Fee Structure and Reimbursable Expenses, Per Proposal




GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

APPENDIX G
EVALUATION SHEET

(For Reference)

CRITERIA FROM RFP

Key Qualifications Yes/No
Five (5) years K-14 project experience
Demonstrated DSA experience
Demonstrated California Community College’s Chancellor’s Office experience
Project history of similar K-14 projects
If Firm does not meet any of these Key Qualifications their proposal will not be considered
Selection Qualifications Score
Conformance to specified RFP format and submission of all requested information. 5
Satisfactory business history, location and staffing level. 5
Satisfactory project control systems, in-house technical skills, communication strategies,
coordination and interface skills, successful budget and cost management, and ability to ensure 20
District standards and guidelines are met.
Satisfactory project experience with similar K-14 education projects with comparable roles and o5
responsibilities demonstrating the ability to provide all AE requirements for the project.
Satisfactory selection and presentation of proposed key personnel providing detailed information 15
highlighting their relevant and successful work experience.
Satisfactory selection and presentation of proposed consultant team explaining their discipline 15
qualifications, past project experience and planned key personnel.
Satisfactory ability to meet insurance and bonding requirements. 5
Satisfactory business structure, licensing, and outcome for reported complaints, claims and/or legal 5
actions by or against the Firm.
Satisfactory calculation of total fees, potential fess, and listing of compensation rates 5

Evaluation Determination

100




GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

APPENDIX H
FINAL PROJECT PROPOSAL 2020-2021
COMMUNITY COLLEGE CONSTRUCTION ACT OF 1980
CAPITAL OUTLAY BUDGET CHANGE PROPOSAL



Final Project Proposal

2020-2021

Community College Construction Act of 1980
Capital Outlay Budget Change Proposal

Instructional Building Phase 1

Proposal Name

Grossmont-Cuyamaca Community College District

Community College District

Cuyamaca College

College or Center

August 1, 2018

Date




2.1 Final Project Proposal Checklist

District: Grossmont-Cuyamaca Community College District
College: Cuyamaca College
Project: Instructional Building Phase 1
Prepared by: Gensler Date: August 1, 2018
Section  Description Status Date
1.1 Title Page Complete 3/7/2018
2.1 Final Project Proposal Checklist Complete 6/8/2018
3.1 Approval Page - Final Project Proposal (with original signatures) Complete 3/7/2018
32 Project Terms and Conditions Complete 3/7/2018
4.1 Analysis of Building Space Use and WSCH - JCAF 31 Complete 5/23/2018
5.1 Cost Estimate Summary - JCAF 32 Complete 5/29/2018
5.2 Quantities and Unit Costs supporting the JCAF 32 Complete 5/29/2018
(Insert the optional cost analyses into this section.)
6.1 California Energy Commission Approved Audit Complete 5/29/2018
7.1 Responses to Specific Requirements -- State Administrative Manual Complete 6/8/2018
(Also provide this section electronically in Word 6. Version) Complete 6/8/2018
8.1 California Environmental Quality Act: Environmental Impact Report or
Exemption Notice Complete 5/29/2018
9.1 Analysis of Future Costs Complete 5/29/2018
10.1 Campus Plot Plan Complete 6/8/2018
10.2 Diagrams of Building Areas (include floor plans with building areas affected.)
(Insert half-sized scaled conceptual drawings into the FPP.) Complete 6/8/2018
10.3 Site Plans Complete 6/8/2018
10.4 Floor Plans Complete 6/8/2018
10.5 Exterior Elevations Complete 6/8/2018
11.1 Guideline-Based Group II Equipment Cost Estimates - JCAF 33 Complete 5/23/2018
12.1 Justification of Additional Costs exceeding Guidelines (as needed) Complete 5/29/2018

13.1 Detailed Equipment List Complete 5/29/2018




3.1 Approval Page

Final Project Proposal
Budget Year: 2020-2021

District: Grossmont-Cuyamaca Community College District

Project Location: Cuyamaca College

(College, campus, or center)
Project Name: Instructional Building Phase 1

The district proposes funds for inclusion in the State capital outlay budget (check items):

site acquisition |:| preliminary plans working drawings construction equipment

District Certification

Contact Person: Ken Emmons Telephone: 619 644-7797
(Facilities, Planning and Development)

E-Mail Address: ken.emmons@gcccd.edu Fax: 619 644-7911

Approved for submission: Date:

(Chancellor/President/Superintendent Signature )

District Board of Trustees Certification

The Governing Board of the District approves the submission of this application to the Board of Governors of the California
Community Colleges and promises to fulfill the succeeding list of Project Terms and Conditions.

(President of the Board of Trustees Signature and Date) (Secretary of the Board of Trustees Signature and Date)

Attach a copy of the Board Resolution that substantiates approval of the application and promises to fulfill the Project Terms and
Conditions.

Submit proposal to: Chancellor's Office Certification
Facilities Planning and Utilization

Chancellor’s Office Reviewed by:

California Community Colleges

1102 Q Street, 6th Floor Date Completed:

Sacramento, CA 95814-6511



District:

Project:

1

3.2 PROJECT TERMS AND CONDITIONS

Grossmont-Cuyamaca Community College District ~ College: Cuyamaca College

Instructional Building Phase | Budget Year: 2020-2021

The applicant hereby requests State funds in the amount prescribed by law for the project named herein. All parts and
exhibits contained in or referred to in this application are submitted with and made part of this application.

The applicant hereby assures the Board of Governors of the California Community Colleges that:

a.

Pursuant to the provisions of Section 57001.5 of Title 5 no part of this application includes a request for
funding the planning or construction of dormitories, stadia, the improvement of sites for student or staff
parking, single purpose auditoriums or student centers other than cafeterias. The facilities included in the

proposed proiect will be used for one or more of the purposes authorized in 57001.5 of Title 5.
Any State funds received pursuant to this application shall be used solely for defraying the development costs

of the proposed project.

If the application is approved, the construction covered by the application shall be undertaken in an
economical manner and will not be of elaborate or extravagant design or materials.

Pursuant to the provisions of Section 81837 of the Education Code, approval of the final plans and
specifications for construction will be obtained from the Board of Governors of the California Community
Colleges before any contract is let for the construction.

No changes in construction plans or specifications made after approval of final plans which would alter the
scope of work, function assignable and/or gross areas, utilities, or safety of the facility will be made without
prior approval of the Chancellor’s Office of the California Community Colleges and the Department of
General Services Division of the State Architect.

Pursuant to the provisions of Section 57001 of Title 5, an adequate and separate accounting and fiscal records
and accounts of all funds received from any source to pay the cost of the proposed construction will be
maintained, and audit of such records and accounts will be permitted at any reasonable time, during the
project, at the completion of the project, or both.

Architectural or engineering supervision and inspection will be provided at the construction site to ensure that
the work was completed in compliance with the provisions of Section 81130 of the Education Code and that it
conforms with the approved plans and specifications.

Pursuant to the provisions of Section 8 of the Budget Act, no contract will be awarded prior to the allocation
of funds to the Board of Governors by the Public Works Board.

It is understood by the applicant that:

a.

No claim against any funds awarded on this application shall be approved which is for work or materials not a
part of the project presented in this application as it will be finally allocated by the Public Works Board.

The failure to abide by each of the assurances made herein entitles the Board of Governors of the California
Community Colleges to withhold all or some portion of any funds awarded on this application.

Any fraudulent statement which materially affects any substantial portion of the project presented in this
application, as it may be finally approved, entitles the Board of Governors of the California Community
Colleges to terminate this application or payment of any funds awarded on the project presented in this
application.

It is further understood that:

a.

The appropriation which may be made for the project presented in this application does not make an absolute
grant of that amount to the applicant.

The appropriation is made only to fund the project presented in this application, as it is finally approved,
regardless of whether the actual cost is less than or equals the appropriation.

A reduction in the scope of the project or assignable areas shall result in a proportionate reduction in the funds
available from the appropriation.



CFIS #: 40.19.XXX

JCAF 31- Instructional Building Phase 1 (Cuyamaca College/Grossmont-Cuyamaca CCD) (Official)

cel: |6596 D (12/17) | V|

Rm. TOP WSCH Increase
Reconst.| Type Description No. Department No. Rms | No. Sta | Room No. ASF Capacity |Sec. ASF| In Space
|:| 050 |Inactive Area 0099 |General Assignment -2,037 -2,037
|:| 110 |Classroom 0099 |General Assignment 8,912 -18,770( -17,790 -8,878
[] |210 |ClassLab 0501 [Business and Commerce, General -2,008 -2,570 -2,570
[] |210 |ClassLab 1030 [Graphic Arts and Design -361 -928 -928
|:| 210 |Class Lab 0953 |Drafting Technology -1,158 -3,717 -3,717
|:| 210 |Class Lab 1901 [Physical Sciences, General -650 -1,670 -1,670
|:| 215 |Class Lab Service 1901 [Physical Sciences, General -185 -476 -476
|:| 210 |Class Lab 4900 |Interdisciplinary Studies 5,770 1,957 -740 5,030
|:| 215 |Class Lab Service 4900 |Interdisciplinary Studies 1,500 584 1,500
|:| 310 | Office 0099 |General Assignment 880 -2,765 -1,885
[] |310 |Office 6000 |Instructional Administration 1,745 -4,586 -2,841
|:| 410 [Read/Study Room 6120 |Library 800 800
|:| 530 |[Audio/Visual, Radio, TV 6130 [Media Services 990 990
|:| 680 |Meeting Room 6000 |Instructional Administration -590 -590
|:| 715 |DP/Computer Service 6780 [Management Information Services 240 -105 135
|:| 720 |Shop 6199 |Other Instructional Support Services -375 -375
|:| 650 |Lounge 6000 |Instructional Administration -280 -280
Totals 20,837 -20,591| -38,629 -17,792

* Indicates manual override




COST ESTIMATE SUMMARY AND ANTICIPATED TIME SCHEDULE - JCAF 32: |

District: Grossmont-Cuyamaca Community College District

Project Name: Instructional Building Phase 1 (Official)
L YP MW V¥ C WVE

Request For:

To Q&UC

H Print | Save || Reset |Delete|

College: Cuyamaca College

Date Prepared: 5/24/2018

Estimate CCI: 6596

CFIS Ref. #: 40.19.XXX

Round to Thousands: |:| Escalation View: IEstimatell Estimate EPI: 3560

DoF Project ID: null
Prepared by: Gensler

District Funded
Total Cost State Funded State-Supportable Non State-Supportable
1. Site Acquisition Acres:
2. Preliminary Plans Estimate CCl: 6596 $848,510 | 50.00% | $424,258 | 50.00% | $424,252
A. Architectural Fees (for preliminary plans) $497,302
B. Project Management (for preliminary plans) $177,608
C. Division of the State Architect Plan Check Fee
D. Preliminary Tests (soils, hazardous materials) $73,600
E. Other Costs (for preliminary plans) $100,000
3. Working Drawings Estimate CCl: 6596 $899,969 | 50.00% | $449,988 | 50.00% | $449,981
A. Architectural Fees (for working drawings) $568,345
B. Project Management (for working drawings)
C. Division of the State Architect, Plan Check Fee $225,880
D. Community College Plan Check Fee $50,744
E. Other Costs (for working drawings) $55,000
(Total PW may not exceed 13% of construction) True
4. Construction Estimate CCI: 6596 $17,760,775 | 54.91% | $9,751,735 | 45.09% | $8,009,040
A. Utility Service $641,087
B. Site Development, Service $3,309,372
C. Site Development, General $1,753,491
D. Other Site Development $0
E. Reconstruction
F. New Construction (building) (w/Group | equip) $11,820,417
G. Board of Governor's Energy Policy Allowance (2% or 3%) $236,408
H. Other
5. Contingency $888,039 | 50.00% $444,023 | 50.00% $444,016
6. Architectural and Engineering Oversight $355,216 | 50.00% $177,611 ] 50.00% $177,605
7. Tests and Inspections $459,554 1 50.00% $229,782 | 50.00% $229,772
A. Tests $177,608
B. Inspections $281,946
8. Construction Management & Labor Compliance Program (if justified) $384,354 1 50.00% | $192,183 | 50.00% | $192,171
A. Construction Management $355,216
B. Labor Compliance Program $29,138
9. Total Construction Costs (items 4 through 8 above) $19,847,938 $10,795,334 $9,052,604
10. Furniture and Group Il Equipment Estimate EPI: 3560 $1,759,206 [0.00% | 100.00% | $1,759,206
11. Total Project Cost (items 1, 2, 3, 9, and 10) $23,355,623 $11,669,580 $11,686,043
Outside | Assignable Ratio Unit Cost Unit Cost District Funded District Funded
12. Project Data GSF Square Feet ASF/GSF Per ASF Per GSF 14. State Funded | Supportable | Non Supportable Total
Construction 31,518 20,837 0.66 $567 $375 | Acquisition
Reconstruction Preliminary Plans $424,258 $424,252 $424,252
13. Anticipated Time Schedule Working Drawings $449,988 $449,981 $449,981
Start Preliminary Plans 8/1/2020 Advertise Bid for Construction | 6/1/2022 Construction $10,795,334 $9,052,604 $9,052,604
Start Working Drawings 2/1/2021 Award Construction Contract 8/1/2022 Equipment $1,759,206 $1,759,206
Complete Working Drawings | 8/1/2021 Advertise Bid for Equipment 6/1/2023 Total Costs $11,669,580 $11,686,043 $11,686,043
DSA Final Approval 4/1/2022 Complete Project 4/1/2024 % of SS Total 49.96% 50.04% SS Total: $23,355,623




QUANTITIES AND UNIT COSTS SUPPORTING THE JCAF 32

(Project Cost Estimate)

District: Grossmont-Cuyamaca Community College District CFIS Ref. #: 40.19.XXX  View Cost Escalations
College: Cuyamaca College Estimate CCl: 6596L| DoF Project ID: I:l Budget
Project Name: Instructional Building Phase 1 (Official) Estimate EPI: |3560| V | Mid Point
Prepared By: Gensler Date: 5/24/2018 Budget CCI: |6596| Vv |Mo. Escalation Factor: 0.0042 [ Mid Poin
Request For: [ || P ¥lw c E Budget EPI: [3560| V|
Estimate
1. SITE ACQUISITION
[Edit]
Acres: TOTAL SITE ACQUISITION COSTS: $0
2. PRELIMINARY PLANS |6596 ll
A.  Architectural Fees (for Preliminary Plans)
New Construction  $17,760,775 x 8.0% X 35.0% $497,302
Reconstruction $0 x 10.0% X 35.0% $0
Total Architectural Fees: $497,302
Project Management
B.  (for Preliminary (® Allocate to PP
Plans)
Contract Cost $17,760,775 x 1.0% $177,608
Total Project Management Fees: $177,608
Division of the State
C. Architect Plan O Allocate to PP
Check Fee
1 Structural Safety
Fee
Tier 1 Amt $0 x 1.25% $0
Tier 2 Amt $0 x 1% $0
$0
9 Fire, Life Safety
Fee
Tier 1 Amt $0 x 0.3% $0
Tier 2 Amt $0 x 0.2% $0
Tier 3 Amt $0 x 0.1% $0
Tier 4 Amt $0 x 0.05% $0
Tier 5 Amt $0 x 0.01% $0
$0
Access
" Compliance Fee
Tier 1 Amt $0 x 0.5% $0
Tier 2 Amt $0 x 0.25% $0
Tier 3 Amt $0 x 0.1% $0
Tier 4 Amt $0 x 0.08% $0
Tier 5 Amt $0 x 0.06% $0
Tier 6 Amt $0 x 0.04% $0
$0
Total Division of the State Architect Plan Check Fees: $0
D. Preliminary Test (Soils Tests & Geotechnical Report)
[Edit] Description Amount gggportable
Soils Report $20,000
Land Survey $15,000
California Geologic
Hazard Fee o $3,600
Hydrology Testing ~ $15,000
CEQA i
G ootz oog
Total Preliminary Tests: $73,600
E. Other Costs (Special Consultants, Printing, Legal, Etc.)
[Edit] Description Amount gz;portable
Waterproofin
Consupl)tant o $20,000
Constructabilit:
Review Consuxlltant $40,000
SWPPP Consultant  $25,000
Hazardous Materials




D.

E.

Consultant $15,000

3. WORKING DRAWINGS
A

Architectural Fees (for Working Drawings)
New Construction  $17,760,775
Reconstruction $0

Project Management
(for Working
Drawings)

(O Allocate to WD

Contract Cost $17,760,775

Division of the State

Architect Plan

Check Fee
Structural Safety

1. Fee

(® Allocate to WD

Tier 1 Amt $1,000,000
Tier 2 Amt $16,760,775

Fire, Life Safety

2.
Fee
Tier 1 Amt $1,000,000
Tier 2 Amt $4,000,000
Tier 3 Amt $12,760,775
Tier 4 Amt $0
Tier 5 Amt $0
Access
* Compliance Fee
Tier 1 Amt $500,000
Tier 2 Amt $1,500,000
Tier 3 Amt $15,760,775
Tier 4 Amt $0
Tier 5 Amt $0
Tier 6 Amt $0

Contract Cost

$17,760,775

x 8.0% X
x 10.0% X

x 1.0%

x 1.25%
1%

0.3%
0.2%
0.1%
0.05%
0.01%

X X X X X

0.5%
0.25%
0.1%
0.08%
0.06%
0.04%

X X X X X X

x 0.28571 X

Other Costs (Special Consultants, Printing, Legal, Etc.)

[Edit] Description

Printing and
Advertising

Legal Fees

Local Permit Costs

Total PW may not
exceed 13% of
Construction

4. CONSTRUCTION
A

Utility Service

[Edit] Description

01 General Requirements

Temporary Utilities

Temporary Electricity
Temporary electrical
power equipment
(pro-rated per job),
connections,
compressor or pump,
100 amp

Temporary electrical
power equipment

Amount

$20,000
$10,000
$25,000

8.8%

Quantity

Non

Supportable

Unit Unit Cost
Ea. X $549.36

40.0%
40.0%

Total Other Costs:
TOTAL PRELIMINARY PLANS COSTS:

$568,345
$0
Total Architectural Fees:

$0

Total Project Management Fees:

$12,500
$167,608

$100,000

$848,510

J6596 v |

$180,108

$3,000
$8,000
$12,761
$0

$0

$23,761

$2,500
$3,750
$15,761
$0

$0

$0

$22,011

Total Division of the State Architect Plan Check Fees:
Community Colleges Plan Check Fees (2/7 of 1% of Construction Cost)

1.0%

Subtotal

$50,744
Total Community Colleges Plan Check Fee:

Total Other Costs:

TOTAL WORKING DRAWINGS COSTS:

on

N
Supportable Subtotal

$549.36 [ ]

$568,345

$0

$225,880

$50,744

$55,000

$899,969

|6596 | v |




(pro-rated per job),

connections, office 1 Ea. x $770.15 $770.15 [ ]

trailer, 100 amp

Temporary Power,

lighting, incl. service CSF
- 300

lamps, wiring and Fir

outlets, max

x

$77.92 $23,376.00  []

$24,696
26 Electrical
Common Work Results For Electrical
Medium-Voltage Cables
Cable terminations,
outdoor systems, 15
kV, 2/0 solid to 350
kemil stranded
Medium-cable single
cable, copper, XLP
shielding, 5 kV, 350
kemil, in conduit, excl
splicing &
terminations
Control-Voltage Electrical Power Cables
Control cable, copper,
THHN wire with PVC
jacket, 600 V, 22
wires, #14
Grounding And Bonding For Electrical Systems
Exothermic weld, 4/0
wire o 1" ground rod Ea. x $175.78 $1,406.24
Ground wire, copper
wire, bare stranded, 8 CLF. x $1458.71 $11,669.68
3/0
Grounding
connection, brazed, 9 Ea. x  $48.02 $432.18
#2 wire
Grounding rod,
copper clad, 10' long, 14 Ea. x  $23.82 $333.48
1/2" diameter
Grounding drive
studs, 5/89‘ diameter Ea. x  $27.01 $189.07
Raceway And Boxes For Electrical Systems
PVC conduit, field
bends, 45 Deg. to 90 25 Ea. x  $111.43 $2,785.75
Deg., 4" diameter
PVC conduit,
schedule 40, 4"
diameter, to 15' H, 315 L.F. x  $50.73 $15,979.95 |:|
incl terminations,
fittings, & support
Medium-Voltage Transformers
Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers
Transformer, liquid-
filled, 5 kV or 15 kV
primary, 277/480 V
secondary, 3 phase,
2500 kVA, pad
mounted
Exterior Lighting
Lighting Poles And Standards
Light poles, anchor
base, aluminum, 10’
high, excl concrete
bases
Roadway Lighting
Roadway area
luminaire, LED fixture,
252 LEDS, 120 VAC 5 Ea. x  $2,807.75 $14,038.75 |:|
or 12V DC, equal to
210 watt, incl lamp
Area Lighting
Induction fixture,
exterior, wall pack, 80 12 Ea. x  $1,404.03 $16,848.36 |:|
watt, incl lamps
Landscape Lighting

10 Ea. x  $870.08 $8,700.80 [ |

CLF. x $1,993.48 $9,967.40 |:|

10 CLF. x $779.35 $7,793.50

oo o og Od

O

Ea. x  $122,292.79 $122,292.79 |:|

24 Ea. x  $1,720.83 $41,299.92 |:|

Landscape uplight,
recessed, quartz, 250 14 Ea. x  $1,295.65 $18,139.10 |:|

Watt, incl housing,




ballast, transformer &
reflector

Walkway Lighting
Bollard light, exterior,
high w/ polycarbonate
lens, high pressure
sodium, 100 Watt, 42"
high, incl ballast and
lamp

35 Ea. x  $1,947.10 $68,148.50 O

$340,025
27 Communications

Communications Horizontal Cabling

Communications Copper Horizontal Cabling
Multipair cable,
unshielded non-
plenum, 150 V PVC
jacket, #22, 15 pair
Unshielded twisted
pair (UTP) cable,
solid, plenum, #24, 4
pair, category 6

Communications Coaxial Horizontal Cabling
Coaxial cable, fire
rated, 93 ohm, RG 7 CLF. x $351.52 $2,460.64 |:|
A/U #62 cable

7 CLF. x $54375 $3,806.25 [ |

7 CLF. x $208.44 $1,459.08 |

$7,726
33 Utilities

Common Work Results For Utilities
Utility Structures
Utility structures,
utility vaults precast
concrete, 5'x 10" x 6'
high, I.D., 6" thick,
excludes excavation
and backfill

Water Utility Distribution Piping
Public Water Utility Distribution Piping
Water supply
distribution piping,
fitting, 90 degree
elbow, class 200 7 Ea. x  $543.37 $3,803.59 [ |
polyvinyl chloride,
pressure pipe, 4",
includes gaskets
Water supply
distribution piping,
fitting, 90 degree
elbow, class 200 7 Ea. x  $27.18 $190.26 |
polyvinyl chloride,
pressure pipe, 6",
includes gaskets
Water supply
distribution piping,
fitting, coupling, class
200 polyvinyl chloride
pressure pipe, 4",
AWWA C900, Class
150, SDR 18,
includes gaskets
Water supply
distribution piping,
fitting, coupling, class
200 polyvinyl chloride
pressure pipe, 6",
AWWA C900, Class
150, SDR 18,
includes gaskets
Water supply
distribution piping,
fitting, tee, class 200 4
polyvinyl chloride,
pressure pipe, 4",
includes gaskets

Ea. x  $9,061.05 $9,061.05 |:|

"6 Ea. x  $231.98 $1,391.88 [ ]

"6 Ea. x  $429.28 $2,575.68 [ |

Ea. x  $369.64 $1,478.56 |

Water supply

distribution piping,

fitting, tee, class 200 4 Ea. x  $896.75 $3,587.00 L]
polyvinyl chloride,

pressure pipe, 6",




includes gaskets
Water supply
distribution piping,
piping polyvinyl
chloride, pressure
pipe, 4", AWWA
C900, Class 150,
SDR 18, excludes
excavation or backfill
Water supply
distribution piping,
piping polyvinyl
chloride, pressure
pipe, 6", AWWA
C900, Class 150,
SDR 18, excludes
excavation or backfill
Water Utility Distribution Equipment

Water Service Connections

Water Service

Connection, tapping

sleeves with rubber

gaskets, 10" x 4",

excludes excavation

and backfill

Water Service

Connection, tapping

sleeves with rubber

gaskets, 10" x 6",

excludes excavation

and backfill

Water Utility Distribution Valves
Water Utility
distribution Valves,
check valves, flanged
cast iron, 4" diameter,
includes bolts and
gaskets

Water Utility
distribution Valves,
check valves, flanged
cast iron, 6" diameter,
includes bolts and
gaskets

Water Utility
distribution Valves,
sleeve for tapping
mains, 10" x 6",
excludes excavation
and backfill, add
Water Utility
distribution Valves,
gate valve, 0.S.&Y .,
with rubber gaskets, 2
6" diameter, excludes
excavation and

backfill

460

460

Water Utility Distribution Fire Hydrants

Water Utility
Distribution Fire
Hydrants, indicator
post, adjustable valve
size, 4" - 14", 14'-0" 2
bury, includes bolts
and gaskets,
excludes excavation
and backfill
Water Utility
Distribution Fire
Hydrants, two way, 6'-
0" depth, 5-1/4" valve,
includes mechanical
joints, excludes
excavation and
backfill
Storm Utility Drainage Piping
Public Storm Utility Drainage Piping

Public Storm Utility
Drainage Piping, 90

L.F.

L.F.

Ea.

Ea.

Ea.

Ea.

Ea.

Ea.

Ea.

Ea.

$33.16

$2.10

$2,763.02

$3,442.94

$2,852.90

$13,042.77

$3,034.00

$2,264.22

$2,671.57

$4,349.03

$15,253.60

$966.00

$5,526.04

$6,885.88

$5,705.80

$26,085.54

$6,068.00

$4,528.44

$5,343.14

$8,698.06




degree bends or
elbows, corrugated
metal pipe,

galvanized and 22 Ea.

bituminous coated
with paved invert, 8"
diameter, 16 ga.
Public Storm Utility
Drainage Piping,
corrugated metal
pipe, galvanized and
bituminous coated

with paved invert, 20' 1200 LF.
lengths, 16 ga., 8"

diameter, excludes

excavation and

backfill

Public Storm Utility

Drainage Piping, end

sections, corrugated

metal pipe,

galvanized and 6 Ea

bituminous coated
with paved invert, 8"
diameter, 16 ga.,
excludes excavation
and backfill

Storm Utility Water Drains

Utility Area Drains
Utility Area Drains,
catch basins or
manholes catch
basins or manholes
frames and covers,
cast iron, heavy
traffic, 36" diameter,
1150 Ib., excludes
footing, excavation,
and backfill
Utility Area Drains,
catch basins or
manholes frames and
covers, cast iron, 24"
square, 500 Ib.,
excludes footing,
excavation, and
backfill
Utility Area Drains,
catch basins or
manholes frames and
covers, cast iron, 26"
D shape, 600 Ib.,
excludes footing,
excavation, and
backfill

Storm Drainage Structures

Storm Drainage Manholes, Frames, And Covers

Storm Drainage
Manholes, Frames,
and Covers, concrete
block, radial, 6' deep,
4' inside diameter,
excludes footing,
excavation, backfill,
frame and cover

Electrical Utility Transmission And Distribution

Electrical Underground Ducts And Manholes
Electrical

Underground Ducts

and Manholes, PVC,

elbows, 4" diameter, 12 Ea.

schedule 40, installed
by direct burial in slab
or duct bank

Electrical
Underground Ducts
and Manholes, hand
holes, precast
concrete, with

12 Ea.

Ea.

Ea.

Ea.

6 Ea.

x  $473.06

x  $69.78

x  $299.03

x  $1,041.49
x  $1,422.25
x  $3,081.41
x  $3,758.65
x  $231.96

x  $2,627.25

$10,407.32

$83,736.00

$1,794.18

$12,497.88

$8,533.50

$3,081.41

$7,517.30

$2,783.52

$15,763.50




[Edit]

concrete cover, 2' x 2'
x 3' deep, excludes
excavation, backfill
and cast in place
concrete

Electrical
Underground Ducts
and Manholes, hand
holes, precast
concrete, with
concrete cover, 4' x 4'
x 4' deep, excludes
excavation, backfill
and cast in place
concrete

Electrical
Underground Ducts
and Manholes,
underground duct
banks ready for
concrete fill, PVC, 200
type EB, 1 @ 4"
diameter, excludes
excavation, backfill

and cast in place
concrete

Electrical

Underground Ducts

and Manholes,
underground duct 3
banks, PVC, fittings,
type EB expansion

joint, 4" diameter
Electrical

Underground Ducts

and Manholes, PVC,
bell end and cap, 4"
diameter, schedule

40, installed by direct
burial in slab or duct
bank

Electrical

Underground Ducts

and Manholes, PVC,
base spacer, 4"
diameter, schedule

40, installed by direct
burial in slab or duct
bank

1

Site Development - Service

Description Quantity

02 Existing Conditions

Demolition
Selective Site Demolition
Minor site demolition,
pipe, sewer/water,
steel, welded
connections, 10" 60
diameter, remove,
excludes excavation,
hauling
Minor site demolition,
pipe, sewer/water,
steel, welded
connections, 4" 60
diameter, remove,
excludes excavation,
hauling
Minor site demolition,
remove existing catch
basin or manhole, 6
masonry, excludes
hauling
Demolish, remove
pavement & curb, 790
remove bituminous
curbs, excludes

Ea.

L.F.

Ea.

Ea.

Ea.

Unit

L.F.

L.F.

Ea.

L.F.

X

$11,599.12

$10.78

$362.44

$144.92

$33.25

Unit Cost

$39.86

$20.12

$797.53

$6.09

$11,599.12

$2,156.00

$1,087.32

$434.76

$99.75

Subtotal

$2,391.60

$1,207.20

$4,785.18

$4,811.10

O

Non
Supportable

$268,640
Total Utility Service:

Subtotal

$641,087




hauling and disposal
fees

Demolish, remove
pavement & curb,
remove concrete,
mesh reinforced, to 6"
thick, hand held
equipment, excludes
hauling and disposal
fees

Minor site demolition,
pipe, sewer/water,
12" diameter, remove, 220 L.F. x $18.40 $4,048.00 |:|
excludes excavation,

hauling

Minor site demolition,

pipe, sewer/water,

15" to 18" diameter, 120 L.F. x $38.96 $4,675.20 [ ]
remove, excludes

excavation, hauling

Minor site demolition,

pipe, sewer/water,

21" to 24" diameter, 90 L.F. x  $48.92 $4,402.80 |
remove, excludes

excavation, hauling

Minor site demolition,

pipe, sewer/water,

27" to 36" diameter, 60 L.F. x  $65.24 $3,914.40 |:|
remove, excludes
excavation, hauling
Structure Demolition
Building demolition,
large urban projects,
concrete, includes 20
mile haul, excludes
foundation demolition,
dump fees

Bldg. footings and
foundations
demolition, floors,
concrete slab on
grade, plain concrete,
6" thick, excludes
disposal costs and
dump fees

Selective Demolition
Selective demolition,
saw cutting, asphalt, 1055 L.F. x $3.13 $3,302.15 |:|
up to 3" deep

Selective demolition,

rubbish handling,

loading & trucking,

machine loading 11840 c.. x  $38.95 $461,168.00 |:|
truck, includes 2 mile

haul, cost to be added

to demolition cost.

16390 S.F. x  $3.82 $62,609.80 |:|

2025750 CF. x $0.83 $1,681,37250  []

77825 S.F. x  $11.69 $909,774.25 [ ]

$3,148,462
31 Earthwork
Clearing And Grubbing
Clearing And Grubbing Land
Clearing & grubbing,
cut & chip light trees, 0.35 Acre x $7,927.95 $2,774.78 |:|
to 6" diameter
Clearing & grubbing,
tree removal
congested area, 24" 24 Ea. x  $1,494.69 $35,872.56 |:|
diameter, aerial lift
truck
Earth Stripping And Stockpiling
Soil Stripping And Stockpiling
Topsoil stripping and
stockpiling, loam or
topsoil, remove and
stockpile on site, 200
HP dozer, 6" deep,
200' haul per S.Y.
Grading

Fine Grading

6300 S.Y. x $0.76 $4,788.00 [ ]




Fine grading, fine
grade for slab on 6300 S.Y. x  $2.92 $18,396.00 [l
grade, machine

Excavation And Fill
Excavation
Excavating, trench
backfill, 2-1/4 C.Y.
bucket, 100" haul,
front end loader,
wheel mounted,
excludes dewatering
Excavating, chain
trencher, utility trench,
common earth, 8"
wide, 36" deep, 1180 L.F. x $6.54 $7,717.20 |:|
backfill by hand,
includes compaction,
add
Excavating, bulk,
dozer, open site, bank
measure, common 990 B.CY. x $11.42 $11,305.80 |:|
earth, 80 H.P. dozer,
150" haul
Fill
Fill by borrow and
utility bedding,
borrow, for
embankments, 1 mile 355 L.CY. x $35.33 $12,542.15 |:|
haul, spread, by
dozer
Backfill, 12" layers,
compaction in layers,
roller compaction with 660 ECY. x $11.68 $7,708.80 |:|
operator walking, add
to above

Erosion And Sedimentation Controls

Stabilization Measures For Erosion And Sedimentation Control
Synthetic erosion

935 LCY. x $7.83 $7,321.05 O

control, hay bales, 1780 L.F. x $22.20 $39,516.00 |:|
staked

Synthetic erosion

control, place and 9 Ton x  $1,440.79 $12,967.11 |:|

remove hay bales

$160,909
Total Site Development - Service: $3,309,372

C. Site Development - General

. e . . . Non
[Edit] Description Quantity Unit Unit Cost Subtotal Supportable Subtotal
01 General Requirements

Construction Aids

Equipment Mobilization
Mobilization or
demobilization, dozer,
loader, backhoe or 7 Ea. x  $824.50 $5,771.50 |:|
excavator, above 150
H.P., up to 50 miles
Mobilization or
demobilization,
poanh dfez'z cy 5 Ea.  x $123169 $6,158.45 [ ]
capacity, up to 50
miles
Temporary Barriers And Enclosures
Temporary Barricades
Barricades, guardrail,
ortable metal with
’gase bade. 10 rouses, 530 L.F. x  $8.26 $4,377.80 [ ]
typical installation
Temporary Fencing
Temporary Fencing,
chain link, rented u
0 12 monthe, & higph, 1780 L.F. x  $16.49 $29,35220 [ ]
11 ga, to 1000'

$45,660
03 Concrete
Cast-In-Place Concrete




Miscellaneous Cast-In-Place Concrete
Structural concrete, in

place, handicap

access ramp (4000

psi), railing both

sides, 3' wide, 60 L.F.

includes forms(4
uses), reinforcing
steel, concrete,
placing and finishing

05 Metals
Structural Steel Framing
Structural Steel For Buildings
Canopy framing,
structural steel, 6"
and 8" members,
shop fabricated

38000 Lb.

10 Specialties
Directories

Building Directories
Directory boards,
outdoor,
weatherproof, black
plastic, 36" x 36"

Signage

Dimensional Letter Signage
Signs, reflective
aluminum street type,
double faced, 4-way,
includes bracket

Protective Covers

Canopies
Walkway cover, steel,
vinyl finish, to 12" w,

2 Ea.

Ea.

.032", excl. 1415 S.F.

foundations,
maximum

12 Furnishings
Site Furnishings
Manufactured Planters
Planters, precast

concrete, fluted, 7' 6 Ea.
diameter, 36" high

32 Exterior Improvements
Schedules For Exterior Improvements

Schedules For Bases, Ballasts, And Paving
Sidewalks, driveways,
and patios, sidewalk,
concrete, cast-in-
place with 6 x 6 -
W1.4 x W1.4 mesh,
broomed finish, 3000
psi, 5" thick, excludes
base
Sidewalks, driveways,
and patios, sidewalk,

crushed stone, white 1320 S.F.

marble, 1" thick,
excludes base
Base Courses
Aggregate Base Courses
Base course drainage
layers, prepare and
roll sub-base, small
areas to 2500 S.Y.
Flexible Paving

Asphalt Paving

Asphaltic concrete,

parking lots & 9800 S.F.

driveways, 6" stone
base, 4" binder

1320 S.F.

1750 S.Y.

$1,005.90

$4.78

$3,079.66

$525.24

$68.84

$2,989.40

$10.51

$17.58

$3.55

$8.41

$60,354.00 [ ]
$60,354

$181,640.00 [ ]
$181,640

$6,159.32 [ ]

$2,100.96 [ ]

$97,40860 [ ]
$105,669

$17,936.40  [|
$17,936

$13,87320 [ ]

$23,205.60 [ ]

$6,21250 [ |

$82,418.00 [




course, 3" topping, no
asphalt hauling
included

Rigid Paving
Concrete Paving
Concrete paving
surface treatment,
finishing, small areas,
broom finish

Curbs, Gutters, Sidewalks, And Driveways
Curbs And Gutters
Cast-in place
concrete curbs &
gutters, straight, steel
forms, 6" high curb, 6"
thick gutter, 30" wide,
includes concrete

Paving Specialties
Pavement Markings
Painted pavement
markings,
thermoplastic, white
or yellow, letters

Retaining Walls
Cast-In-Place Concrete Retaining Walls
Cast-in place
retaining walls,
concrete cribbing,
closed face, 12' high, 3490
includes excavation,
backfill, and
reinforcement

Planting Irrigation
Drip Irrigation
Subsurface drip
irrigation, typical
installation, small, 18"
O.C., maximum

Planting Preparation

Soil Preparation
Soil preparation,
mulching, redwood
nuggets, 3" deep,
skid steer loader
Planting beds
preparation, pile sod, 1480
skid steer loader
Landscape Grading
Topsoil placement
and grading, loam or
topsoil screened, 6" 740
deep, furnish and
place, truck dumped

Plants

Shrubs
Shrubs, boxwood, B
& B, 15"-18", planted 6630
in prepared beds

Trees
Deciduous trees,
beech, balled &
burlapped (B&B), 5' -
6', in prepared beds

Planting Accessories

Tree Guying
Tree guying, guy wire
and wrap, 6" caliper,
6" anchors, includes
arrowhead anchor,
cable, turnbuckles
and wrap

15740

790

4100

13240

1480

25

D. Other Site Development
[Edit] Description Quantity

S.Y.

L.F.

S.F.

S.F.

S.F.

S.Y.

S.Y.

CY.

Ea.

Ea.

Ea.

Unit

$15.77

$34.06

$2.83

$102.36

$4.17

$30.18

$6.52

$134.94

$50.72

$652.15

$423.86

Unit Cost

$248,219.80

$26,907.40

$11,603.00

$357,236.40

$55,210.80

$44,666.40

$9,649.60

$99,855.60

$336,273.60

$16,303.75

$10,596.50

O

Subtotal

$1,342,232.15
Total Site Development - General:

Subtotal

$1,753,491




H.
[Edit]

5. Conti

A.

B.

Reconstruction (from JCAF31)

Rm. Type

TOP

New Construction (from JCAF31)

Rm. Type

050 Inactive Area
110 Classroom
210 Class Lab
210 Class Lab
210 Class Lab
210 Class Lab

210 Class Lab

215 Class Lab
Service
215 Class Lab
Service

310 Office

310 Office

410 Read/Study
Room

530 Audio/Visual,
Radio, TV

650 Lounge

680 Meeting Room

715 DP/Computer
Service

720 Shop

Board of Governors Energy Policy Allowance

2% of New Building
Costs

3% of Renovated
Building Costs

Other

Description

ngency
New Construction
Reconstruction

New Construction
Reconstruction

Tests
Contract Cost
DSA Inspections

TOP

0099 General
Assignment

0099 General
Assignment

0501 Business and
Commerce, General
0953 Drafting
Technology

1030 Graphic Arts
and Design

1901 Physical
Sciences, General
4900 Interdisciplinary
Studies

1901 Physical
Sciences, General
4900 Interdisciplinary
Studies

0099 General
Assignment

6000 Instructional
Administration

6120 Library

6130 Media Services

6000 Instructional
Administration

6000 Instructional
Administration

6780 Management
Information Services
6199 Other
Instructional Support
Services

$11,820,417

$0

Amount

$17,760,775
$0

6. Architectural and Engineering Oversight

$17,760,775
$0

7. TESTS AND INSPECTIONS

$17,760,775

Construction Months 21

Supportable

Total Other Site Development: $0

ASF Cost Per ASF Allowance

Reconstruction Adjustment: 75% Total: $0

Non Supportable Amt: $0
Total Reconstruction: $0

ASF Cost Per ASF Allowance

0 X $0 $0

8,912 X $546 $4,865,952

0 X $563 $0

0 X $540 $0

0 X $560 $0

0 X $849 $0

5,770 X $569 $3,283,130

0 X $849 $0

1,500 X $569 $853,500

880 X $576 $506,880

1,745 X $553 $964,985

800 X $424 $339,200

990 X $879 $870,210

0 X $543 $0

0 X $543 $0

240 X $569 $136,560

0 X $0 $0

Total: $11,820,417

Non Supportable Amt: $0
Total New Construction: | $11,820,417

x 2.0% $236,408

x 3.0% $0
Total Board of Governors Energy Policy Allowance: $236,408

Non
Supportable

Total Other Costs: $0
Total Contract Costs: | $17,760,775

x 5.0% $888,039

x 7.0% $0
Total Contingency: $888,039

x 8.0% X 25.0% $355,216

x 10.0% X 25.0% $0
Total Architectural and Engineering Oversight: $355,216

x 1.0% $177,608

x $13,426 $281,946
Total Tests and Inspections Costs: $459,554

|8 CONSTRUCTION MANAGEMENT & LABOR COMPLIANCE PROGRAM




A. Construction Management
Contract Cost $17,760,775 x 2.0% $355,216
B. Labor Compliance Program (.25% of state project costs)
State Project Cost  $11,655,011 x 0.25% $29,138
Total Construction Mgt & Labor Compliance Costs: $384,354
9. TOTAL CONSTRUCTION (ltems 4 through 8)
Total Construction Costs: | $19,847,938
10.FURNITURE AND GROUP Il EQUIPMENT (from JCAF33) |3560 L]
Total Supportable Cost (from JCAF33): $1,759,206
Non Supportable Amt: $0
Total Furniture and Group Il Equipment Costs: $1,759,206
11.TOTAL PROJECT COST
Total Project Costs: | $23,355,623
Outside | Assignable Ratio Unit Cost | Unit Cost
12. Project Data GSF Square Feet | ASF/IGSF | Per ASF | Per GSF
Construction 31,518 20,837 0.66 $375
Reconstruction 0 0
13. Anticipated Time Schedule
Start Preliminary 8/1/2020 Adverhsg Bid for 6/1/2022
Plans Construction
Startl Working 2/1/2021 Award Construction 8/1/2022
Drawings Contract
Complete Working 8/1/2021 Adyertlse Bid for 6/1/2023
Drawings Equipment
DSA Final Approval 4/1/2022 Complete Project 4/1/2024




6.1 CALIFORNIA ENERGY COMMISSION APPROVED AUDIT

This project will be designed to exceed Title 24, Part 6 Energy Code by 15%, consistent with the
Board of Governors Energy and Sustainability policy. The design should incorporates sustainable
goals for site, energy efficiency, water use reduction, storm water management, occupant health as
well as minimizing the buildings impact on the environment both by design and construction.
Strategies will consider:

» Natural and native planting materials will be incorporated around the building to minimize, if not
eliminate, the irrigation demand.

» Concrete walkways will be minimized to reduce storm water runoff and promote natural filtration
into the soil as well as a reduction in the heat island effect.

* Overhangs have been incorporated to shade glazing.

* Low E dual glazing will be incorporated to reduce heat gain.

* Roofing will incorporate cool roofing to reduce the heat island effect and heat gain.

» Heating and cooling will be provided by a highly energy efficient HVAC system.

* Independent HVAC controls provided where applicable.

 Natural lighting will be incorporated into most spaces.

* Energy saving lighting with automatic lighting controls and sensors.

* Interior materials will be low in volatile organic compounds, high in recycled content.

* Water efficient fixtures, faucets and devices will be incorporated.

* A strict recycling program will be required during construction.

* Requested participation in the local utility’s energy incentive program.

» Photovoltaic panels will be incorporated where appropriate.

» Durable systems and finishes with long life cycles that minimize maintenance and replacement.
* Optimization of indoor environmental quality for occupants with high efficiency industrial
ventilation.

» Utilization of environmentally preferable products and processes, such as recycled content materials
and recyclable materials.

* Procedures that monitor, trend and report operational performance as compared to the optimal
design and operating parameters to the campus' central energy management system.

* Space provided in each building to support an active program for recycling and reuse of materials.



STATE OF CALIFORNIA
Capital Outlay Budget Change Proposal (COBCP) - Cover Sheet
DF-151 (REV 06/17)

Fiscal Year Business Unit Department Priority No.
2020-21 6870 Board of Governors, California Community Colleges

Budget Request Name Capital Outlay Program ID Capital Outlay Project ID (7 digits. For new
6870-301-COBCO-2020-XX 5680 projects leave blank)

Project Title Project Status and Type

Grossmont-Cuyamaca Community College District, Status: X] New [ ] Continuing

Cuyamaca College: Instructional Building Phase 1 Type: [X]Major []Minor

Project Category (Select one)
[] CRI (Critical Infrastructure) [X] WSD (Workload Space Deficiencies) [_] ECP (Enrollment Caseload Population) [_| SM (Seismic)
[] FLS (Fire Life Safety) [_] FM (Facility Modernization) [_] PAR (Public Access Recreation) [ | RC (Resource Conservation)

Total Request (in thousands) Phase(s) to be Funded Estimated Total Project Cost (in thousands)
$874 PW $23,355

Budget Request Summary

The Instructional Building Phase 1 project on Cuyamaca College in the Grossmont-Cuyamaca Community College
District demolishes the F Building Complex of 52,798 gross square feet (GSF) and 38,629 assignable square feet
(ASF) (buildings F 100 [space inventory #15]; F 200 [ space inventory #12]; F300-400 [space inventory #11]; F
400-500 [spaced inventory #13]; F 500-600 [space inventory #14]; F 600-700 [space inventory #16]; and F 800
[space inventory #46]), and constructs replacement space of 31,518 GSF and 20,837 ASF comprised of 8,912 ASF
lecture, 7,270 ASF lab, 2,625 ASF office, 800 ASF library, 990 ASF AVTV, and 240 ASF other space. This project
provides space for the Humanities, World Languages, Communication Arts, Environmental Health and Safety
Management, Engineering, and Astronomy programs.

Requires Legislation Code Section(s) to be Added/Amended/Repealed CCcClI
[ ]Yes X No 6596
Requires Provisional Language Budget Package Status

[]Yes [X] No [ ] Needed X] Not Needed [ ] Existing

Impact on Support Budget

One-Time Costs [ J]Yes [XINo Future Costs [ ]Yes [XINo

Future Savings [ lYes [XINo Revenue [ ]Yes X No

If proposal affects another department, does other department concur with proposal? []Yes [ INo
Attach comments of affected department, signed and dated by the department director or designee.

Prepared By Date Reviewed By Date

Department Director Date Agency Secretary Date

Department of Finance Use Only

Principal Program Budget Analyst Date submitted to the Legislature
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. Purpose of the Project:

Problem Statement

The Instructional Building Phase 1 project on Cuyamaca College in the Grossmont-Cuyamaca
Community College District demolishes the F Building Complex of 52,798 gross square feet (GSF)
and 38,629 assignable square feet (ASF) (buildings F 100 [space inventory #15]; F 200 [ space
inventory #12]; F300-400 [space inventory #11]; F 400-500 [spaced inventory #13]; F 500-600 [space
inventory #14]; F 600-700 [space inventory #16]; and F 800 [space inventory #46]), and constructs
replacement space of 31,518 GSF and 20,837 ASF comprised of 8,912 ASF lecture, 7,270 ASF lab,
2,625 ASF office, 800 ASF library, 990 ASF AVTV, and 240 ASF other space. This project provides
space for the Humanities, World Languages, Communication Arts, Environmental Health and Safety
Management, Engineering, and Astronomy programs.

Cuyamaca College, in the City of El Cajon is one of the two colleges in the Grossmont-Cuyamaca
Community College District and serves over 15,000 students. The original permanent facilities were
constructed in 1978 on a 165-acre site sits atop a plateau with significant grade variances.

The F Building Complex, one of the College’s initial 1978-constructed facilities, is a 7-building series
of corridor-connected row buildings with instructional and instructional support spaces. With the
completion of several new campus facilities, the F Building Complex instructional spaces are now
utilized by the Humanities, World Languages, Communication Arts, Environmental Health and Safety
Management, Engineering/Computer Assisted Design and Astronomy programs. This facility does not
support the modern teaching and learning modalities that facilitate student success in today’s higher
education and workforce environments. Specifically:

¢ Instructional space configurations and lack of room features do not support instruction
and limit teaching methodologies.
Originally designed for what are now outdated instructional modalities, the F Building Complex
does not have the flexible space configurations and lab space requirements to effectively teach
both specialized programs and general courses using today’s methodologies. Rooms are
inflexible and not sized to maximize space utilization.

¢ Building systems cannot support instructional demands for specialized instructional
programs
Constructed in 1978, the buildings’ infrastructure provides minimal support for learning spaces.
The building’s mechanical, electrical and plumbing systems cannot support specialized technical
education programs including Environmental Science, Drafting Technology, Engineering,
Geographical Information Systems (GIS), and Astronomy. Computer labs are integral to several
disciplines including World Languages, Engineering. GIS, Drafting, and Astronomy

Furthermore, walls separating learning spaces are thin and adjoining instructional spaces are
often disturbed by nearby instruction. There is no natural lighting in the instructional spaces to
enhance learning.

¢ Instructional spaces are not equipped with technology to support the academic programs
and facilitate learning.
The building does not deliver the technology to meet today’s teaching modalities. White boards,
computer labs, and student stations are stationary instead of flexible throughout the learning
space. Instructors cannot use innovative teaching developments to best help students learn.

¢ Instructional space and faculty office placements do not promote student and academic
collaboration and are difficult to locate.
The existing configuration of the F Building Complex consists of long rows of buildings with rooms
accessible from one side of the building only. Faculty offices are located at each end of the rows.
The physical arrangement does not promote inter-disciplinary collaboration amongst faculty and

2
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students. With rooms accessible from only one side of the building, students find it difficult to
navigate the complex.

e Current facilities do not have spaces for students to facilitate continued learning.
The F Building Complex and immediate surrounding spaces do not have areas for small groups to
collaborate and work on class projects. Instructional is now more student-centered with the
instructors acting as coaches encouraging active learning in small groups.

Solution Criteria
To mitigate these problems, the campus seeks a solution that meets the following criteria:

¢ Provides instructional and instructional support spaces designed to support that support current
teaching and learning modalities;

o Provides flexible spaces for different class sizes, program applications, and maximize space
utilization;

¢ Provides building infrastructure and technology that support the instructional programs;

¢ Provides on-campus easily accessible adjacencies to facilitate collaboration;
Provides flexible small group learning spaces with appropriate adjacencies to faculty for students
to collaborate and learn, and complete group projects;

o Provides facilities that meet community college Title 24 building codes;

e |s a permanent on-campus solution that does not adversely impact campus’ operational budget or
create a transportation hardship for students;

e Least cost solution; and

¢ Is consistent with the goals of the campus’ strategic plan.

Relationship to the Strategic Plan:

The College is committed to all aspects of student success — transfer education, general education,
career technical education, and basic skills combined with civic, cultural and economic development.

The Campus’ 2016-2022 strategic and 2013 facilities master plans outline the framework to ensure
students are successful in their educational and career goals, create a healthy workforce community,
and provide a physical campus that is environmentally-responsible and sustainable.

The campus does not have any known life and safety projects and this project represents the site’s
highest priority.

Alternatives:

In considering alternatives, the college analyzed options that will meet the primary needs of the
campus’ educational and facilities master plans.

Alternatives to this project include:

o Alternative #1 — Remove and replace with new facilities
o Alternative #2 - Lease off-site facilities
e Alternative #3 - Acquire temporary modulars on campus

Alternative #1 — Remove and replace with new facilities

Demolish the F Building Complex of 52,798 GSF and 38,629 ASF, and replace with a more efficient
31,518 GSF with 20,837 ASF facility comprised of 8,912 ASF lecture, 7,270 ASF lab, 2,625 ASF
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office, 800 ASF library, 990 ASF AVTV and 240 ASF other space. The estimated cost of this
alternative @ CCI 6596 and EPI 3560 is $23,355,000.

Pros:

¢ Provides instructional and instructional support spaces designed to support that support current
teaching and learning modalities;

¢ Provides flexible spaces for different class sizes, program applications, and maximize space
utilization;

o Provides building infrastructure and technology that support the instructional programs;
Provides on-campus adjacencies to facilitate collaboration;

¢ Provides flexible small group learning spaces with appropriate adjacencies to faculty for students
to collaborate and learn and complete group projects;
Provides facilities that meet community college building codes;

¢ Is a permanent on-campus solution that does not adversely impact campus’ operational budget or
create a transportation hardship for students;

e |Least cost solution; and
Is consistent with the goals of the campus’ strategic plan.

Cons:
e Possible disruption or relocation of existing programs during construction.

Alternative #2 — Lease off-site facilities

This alternative requires a long-term lease, comprised of 8,912 ASF lecture, 7,270 ASF lab, 2,625
ASF office, 800 ASF library, 990 ASF AVTV and 240 ASF other space. The estimated cost of this
alternative @ CCI 6596 and EPI 3560 is $47,414,000. The rented space provides adequate parking
and security services, and the leased building spaces require the approval of the Division of the State
Architect.

Pros:

e Provides instructional and instructional support spaces designed to support that support current
teaching and learning modalities;

o Provides flexible spaces for different class sizes, program applications, and maximize space
utilization;

¢ Provides building infrastructure and technology that support the instructional programs;
Provides on-campus adjacencies to facilitate collaboration;

o Provides flexible small group learning spaces with appropriate adjacencies to faculty for students
to collaborate and learn and complete group projects; and

¢ Provides facilities that meet community college building codes;

Cons:

e |s not a permanent on-campus solution that does not adversely impact campus’ operational
budget or create a transportation hardship for students;

¢ Is the most expensive cost solution studied; and

¢ Is inconsistent with the goals of the campus’ strategic plan.

Alternative #3 — Acquire temporary modulars on campus

This alternative provides space in temporary modular buildings comprised of 8,912 ASF lecture,
7,270 ASF lab, 2,625 ASF office, 800 ASF library, 990 ASF AVTV and 240 ASF other space. The
estimated cost of this alternative @ CCIl 6596 and EPI 3560 is $29,965,000. The portables would be
installed in a parking lot away from any instructional buildings.
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Pros:

¢ Provides instructional and instructional support spaces designed to support that support current
teaching and learning modalities;

¢ Provides flexible spaces for different class sizes, program applications, and maximize space
utilization;

o Provides building infrastructure and technology that support the instructional programs;
Provides flexible small group learning spaces with appropriate adjacencies to faculty for students
to collaborate and learn and complete group projects; and

e Provides facilities that meet community college building codes.

Cons:

o Does not provide on-campus adjacencies to facilitate collaboration;

¢ Is not a permanent on-campus solution that does not adversely impact campus’ operational
budget;
Is not the least cost solution studied; and

¢ Is not consistent with the goals of the campus’ strategic plan.

(Continued on next page)
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Solution Criteria Matrix

Alternative #1 | Alternative #2 Altf:alt;ivrg #3
CRITERIA Remove and | Lease Off-Site q
g, Temporary
Replace Facilities
Modulars
Provides efficient
instructional spaces that Yes Yes Yes

support modern teaching
and learning modalities

Provides building
infrastructure that Yes Yes Yes
supports the program

Provides program
adjacencies to foster
collaboration and inter-
program communications

Yes No No

Provides small group
student space spaces that Yes Yes No
have access to faculty

Meets community college

building codes Yes Yes Yes

Is the least cost
permanent solution and
does not adversely impact Yes No No
the site’s operations
budget

Does not create a
transportation hardship for Yes No Yes
students

Is consistent with

College’s Strategic Plan Yes No No




Economic Analysis Matrix
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ECONOMIC ANALYSIS Altgrnatlve #1 Alternative '#2 Alt.ernatlve #3
Demolish & Replace Lease Off-Site Acquire Temporary
MATRIX (New)* Facilities** Modulars***
Site Acquisition SO S0 SO
Plans and Working Drawings $1,748,000 $1,025,000 $6,553,000
Construction Costs:
Utility Service $641,000 SO $1,450,000
Site Development-Service $3,309,000 SO $2,234,000
Site Development-General $1,753,000 SO $1,650,000
Other Site S0 SO SO
Reconstruction S0 SO SO
New Construction $11,820,000 SO SO
Energy Policy Allowance $236,000 S0 S0
Other Construction S0 SO SO
Construction Soft Costs $2,089,000 SO $560,000
Total Construction Costs $19,848,000 SO $5,894,000
Equipment (Group I1) $1,759,000 $1,759,000 $1,759,000
Other — Portable or Lease
Costs SO $43,054,000 $15,759,000
Other — Tenant Improvements SO $1,576,000 SO
Total Project Cost
CCl: 6596 EPI: 3560 $23,355,000 $47,414,000 $29,965,000

Total Costs Escalated
@ CCl:

per DOF Budget Letter BL-XXXXX

6596 EPI: 3560

CCC Calculates this amount based on latest DOF directions

* Figures Taken from Units and Supporting Costs for the JCAF32

** $2.95 per gsf per month x gsf x 12 months x 40 years. Tennant Improvements are estimated at

$50/gsf

***Modulars estimated at $250/gsf, 2 Life Cycles
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D. Recommended Solution:

1.

Which alternative and why?

Alternative # 1, remove the F Building Complex and replace with modern space, is the best option
because it meets all of the solution criteria. The new spaces are configured to support modern
teaching and learning modalities. This design maximizes space use allowing varied class sizes,
small group learning spaces and faculty adjacencies that foster collaboration. This alternative
also provides buildings that have the technology to support today’s flexible learning environments
and meets community college building codes.

Additionally, this option is a permanent on-campus solution addressing program space needs,
does not create a hardship on students with limited transportation options, does not adversely
impact the College’s operational budget, and is consistent with the College’s educational mission
and sustainability goals.

Detailed scope description.
This is a Category C project — instructional space modernization.

The scope of this project demolishes the F Building Complex of 52,798 GSF and 38,629 ASF
(buildings F 100 [space inventory #15]; F 200 [ space inventory #12]; F300-400 [space inventory
#11]; F 400-500 [spaced inventory #13]; F 500-600 [space inventory #14]; F 600-700 [space
inventory #16]; and F 800 [space inventory #46]), and constructs replacement space of 31,518
GSF and 20,837 ASF comprised of 8,912 ASF lecture, 7,270 ASF lab, 2,625 ASF office, 800
ASF library, 990 ASF AVTV, and 240 ASF other space.

The 31,518 GSF with 20,837 ASF replacement space is comprised of the following:

Space Type ASF
Lecture 8,912
Lab 7,270
Office 2,625
Library 800
AVTV 990
Other 240
Total 20,837

Capacity Load Ratios

This project decreases lecture space by 8,878 ASF, lab space by 2,831 ASF, and office space by
4,726 ASF. These decreases along with other project spaces contribute to the rebalancing of the
campus’ instructional and instructional support spaces. This project decreases space by a total of
17,792 ASF.

Space Analysis (ASF):

Type Lecture Lab Office Library AV/TV Other Total
Primary 8912 7,270 2,625 800 990 240 20,837
Secondary -17,790 -10,101 -7,351 0 0 -3,387 -38,629
Net -8,878 -2,831 -4,726 800 990 -3,147 -17,792

Beg. Cap/Load Ratios (2020) 145.8% 267.5% 140.1% 79.1% 15.1% N/A 142.5%
End. Cap/Load Ratios (2023) 114.2% 248.3% 107.2% 87.9% 31.2% N/A 121.3%
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3. COBCP Abstract: (Instructional Building Phase 1 — $23,355,000 for Preliminary Plans, Working
Drawings, Construction, and Equipment). The project includes the demolition and reconstruction
of the F Building Complex. Total project costs are estimated at $23,355,000, including preliminary
plans ($848,000), working drawings ($900,000), construction ($19,848,000) and equipment
($1,759,000). Preliminary plans will begin August 2020 and be completed in February 2021. The
working drawings are estimated to begin in February 2021 and be completed in April 2022.
Construction is scheduled to begin June 2022 and will be completed in April 2024.

The District is contributing 50% toward state-supportable project costs.
4. Basis for cost information.

The architect for this project, using cost guidelines provided by the State Chancellor’'s Office,
engineering data based upon the building specifications, and professional cost estimating, has
provided the cost estimates.

This project will be designed to exceed Title 24, Part 6 Energy Code by 15%, consistent with the
Board of Governors Energy and Sustainability policy. The design incorporates sustainable goals
for site, energy efficiency, water use reduction, storm water management, occupant health as well
as minimizing the building’s impact on the environment both by design and construction.
Strategies will consider:

¢ Natural and native planting materials will be incorporated around the building to minimize, if
not eliminate, the irrigation demand;

e Concrete walkways will be minimized to reduce storm water runoff and promote natural

filtration into the soil as well as a reduction in the heat island effect;

Overhangs have been incorporated to shade glazing;

Low E dual glazing will be incorporated to reduce heat gain;

Roofing will incorporate cool roofing to reduce the heat island effect and heat gain;

Heating and cooling will be provided by a highly energy efficient HYAC system;

Independent HVAC controls provided where applicable;

Natural lighting will be incorporated into most spaces;

Energy saving lighting with automatic lighting controls and sensors;

Interior materials will be low in volatile organic compounds, high in recycled content;

Water efficient fixtures, faucets and devices will be incorporated;

A strict recycling program will be required during construction;

Requested participation in the local utility’s energy incentive program; and

Photovoltaic panels will be incorporated where appropriate.

5. Factors/benefits for recommended solution other than the least expensive alternative.
The project presents the least cost solution.

6. Complete description of impact on support budget.

The replacement spaces in this project are significantly less than the existing spaces; thus no
additional certificated or classified positions are anticipated. Operations and maintenance
costs will also see savings due to more efficient and newer building systems. Please see 9.1
Analysis of Future Costs in this proposal for a detailed discussion.

7. Identify and explain any project risks.
No known risks have been identified for this project at this time.

8. List requested interdepartmental coordination and/or special project approval (including
mandatory reviews and approvals, e.g. technology proposals).
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o Division of the State Architect and the State Fire Marshall review for structural safety, access
compliance and fire life safety plan and field reviews.
e State Public Works Board approval of preliminary plans.

Consistency with Government Code Section 65041.1:

Consistent with the provisions of AB 857, Chapter 1016, Statutes of 2002, the California
Community Colleges are exempt from these specific provisions of this legislation.

Attachments:

1. Project Cost Estimate (Quantity & Unit Costs)
2. JCAF31

3. JCAF32

4. JCAF33

5. Equipment List

6. Schematic Drawings

7. Energy Participation Letter

8. Fiscal Impact Worksheet

9. Other

10



8.1 CALIFORNIA ENVIRONMENTAL QUALITY ACT
ENVIRONMENTAL IMPACT REPORT

(Reference: California Code of Regulations, Title 5, Section 57121)

It has been determined that a Negative Declaration will apply to this project. This
declaration will be submitted to the appropriate agencies for approval prior to the
submission of the Preliminary Plans to the Chancellors Office.



9.1 ANALYSIS OF FUTURE COSTS

Provide an economic analysis of additional instructional, administrative, and maintenance cost resulting from the
proposed project, including personnel years. Disclose all new courses or programs to be housed in the project
that may need Chancellor’s Office review.

Personnel Costs

Certificated: This project demolishes a lot of space on campus and reduces the assignable square footage.
Because of this no additional certificated staff will be needed.

Classified:  This project demolishes a lot of space on campus and reduces the assignable square footage.
Because of this no additional classified staff will be needed.

Depreciation, Maintenance, and Operation:

There will be an offset of maintenance costs due to the existing buildings being demolished (-38,629 ASF). The

ASF of the new building is 17,792 less than the existing facilities. This will result in no increase of current

maintenance and operations costs for the new building. Energy efficiency measures will help reduce the energy
cost per square foot over the current building. Custodial costs and ongoing maintenance will be decreased over
current expenditures. Maintenance and operations costs are estimated at $9.00 per net GSF (31,518 GSF) and

will be approximately $284,000 per year in additional utilities, supplies and materials expenditures.

Program/Course/Service Approvals: List all new programs/courses/services to be housed in this project or its
secondary effects and give the date of approval. If there are not new programs/courses/services for which approval
is required, please so state. This is not required for equipment-only projects.

Name of New Program/Course/Service Date of Approval

No new programs
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CFIS #: 40.19.XXX

JCAF 33- Instructional Building Phase 1 (Cuyamaca College/Grossmont-Cuyamaca CCD) (Official) EPI: | v
Total

Rm. No. No. | Room Sec. |Increase| Equip Cost |[Allowable

Type Description TOP No. Department Rms | Sta No. ASF ASF |In Space| Per ASF Cost
050 Inactive Area 0099 General Assignment -2,037] -2,037 $0
110-115 [Classroom 0099-4999 8,912 -17,790( -8,878 $16.65 $0
210 Class Lab 0501 Business and Commerce, General -2,570|] -2,570 $30.35 $0
210 Class Lab 1030 Graphic Arts and Design -928 -928 $40.75 $0
210 Class Lab 0953 Drafting Technology -3,717|  -3,717 $78.44 $0
210 Class Lab 1901 Physical Sciences, General -1,670| -1,670 $84.61 $0
215 Class Lab Service 1901 Physical Sciences, General -476 -476 $84.61 $0
210 Class Lab 4900 Interdisciplinary Studies 5,770 -740 5,030 $242.00($1,217,260
215 Class Lab Service 4900 Interdisciplinary Studies 1,500 1,500 $242.00| $363,000
300 - 355|Faculty Offices 0099 - 4999 880 -2,765( -1,885 $26.03 $0
300 - 355|Administration Offices 6000 - 9600 1,745 -4,586| -2,841 $29.70 $0
410-420 [Library - Reading and Stack Space|6110, 6120 800 800 $39.06 $31,248
530-535 |Audio Visual Arts 6130 990 990 $116.19| $115,028
680-685 |Meeting Rooms 0000-9600 -590 -590 $26.97 $0
710-715 |Data Processing/Computer Lab 0000-9600 240 -105 135 $242.00 $32,670
720-725 [Maintenance & Shop Facility 6500-6599 -375 -375 $0
650-655 |Staff Lounge 0000-9600 -280 -280 $26.97 $0
Totals: 20,837| -38,629| -17,792 $1,759,206

* Indicates manual override



District:
College:

12.1 - Justification For Additional Costs Exceeding Guidelines

Construction Equipment
Grossmont-Cuyamaca Community College District Project: Instructional Building Phase 1
Cuyamaca College Date: August 1, 2018

There are no known additional costs for this project. The Quantities and Unit
Costs contains all of the costs associated with this project.



13.1 - Detailed Equipment List

District: Grossmont-Cuyamaca Community College District

Project: Instructional Building Phase 1
College: Cuyamaca College August 1, 2018 EPI 3560
Total New
Less Existing] Equipment
Rm # Room Description Item Description Units Unit Cost Total Cost Inventory Needed
Computer Lab
Student Workstation 280 $839 $235,036 $235,036
Student Computer 280 $2,224 $622,611 $622,611
Student Chair 280 $334 $93,392 $93,392
Instructors Table 20 $556 $11,118 $11,118
Instructors Chair 20 $556 $11,118 $11,118
Instructors Computer 20 $3,335 $66,708 $66,708
Instructors Smart Workstation 10 $2,668 $26,683 $26,683
AV Interface Control System 10 $1,668 $16,677 $16,677
LCD Projector 10 $2,224 $22,236 $22,236
Sound System 10 $1,668 $16,677 $16,677
Visual Presenter 10 $2,668 $26,683 $26,683
Office
Box File Cabinet 60 $556 $33,354 $33,354
Lateral File Cabinet 30 $500 $15,009 $15,009
Upper Cabinets 30 $556 $16,677 $16,677
Computer 30 $3,335 $100,062 $100,062
Telephone 30 $556 $16,677 $16,677
Workstation 30 $1,668 $50,031 $50,031
Bookcases 36" Ht 60 $445 $26,683 $26,683
Staff Task Chair 30 $556 $16,677 $16,677
Guest Chair 60 $389 $23,348 $23,348
Study Room
Round Table 12 $1,668 $20,012 $20,012
Student Chair 100 $334 $33,354 $33,354
Instructors Table 2 $556 $1,112 $1,112
Instructors Chair 2 $556 $1,112 $1,112
Instructors Computer 2 $3,335 $6,671 $6,671
Instructors Smart Workstation 2 $2,668 $5,337 $5,337
AV Interface Control System 1 $1,668 $1,668 $1,668
LCD Projector 1 $2,224 $2,224 $2,224
Sound System 1 $1,668 $1,668 $1,668
Visual Presenter 1 $2,668 $2,668 $2,668
Student Computer 50 $2,224 $111,181 $111,181
Distance Education
Student Chair 40 $445 $17,789 $17,789
10' Table 12 $667 $8,005 $8,005
Instructors Table 2 $834 $1,668 $1,668
Instructors Chair 2 $556 $1,112 $1,112
Instructors Computer 2 $3,335 $6,671 $6,671
Instructors Smart Workstation 2 $2,668 $5,337 $5,337
AV Interface Control System 1 $1,668 $1,668 $1,668




Total New

Less Existing] Equipment
Rm # Room Description Item Description Units Unit Cost Total Cost Inventory Needed
LCD Projector 1 $2,780 $2,780 $2,780
Sound System 1 $2,780 $2,780 $2,780
Visual Presenter 1 $2,668 $2,668 $2,668
Distance Education System 1 $38,913 $38,913 $38,913
Data Room
Server 4 $2,780 $11,118 $11,118
Server Rack 1 $3,335 $3,335 $3,335
Miscellaneous
Vacuum 2 $2,224 $4,447 $4,447
Storage Shelves 20 $445 $8,894 $8,894
Steam Cleaning Machine 1 $2,668 $2,668 $2,668
Propane Buffer 1 $2,668 $2,668 $2,668
Floor Wax Applicator 1 $2,517 $2,517 $2,517
Grand Total $1,759,503 $1,759,503




GRrossMONT-CUYAMACA
CoMMUNITY COLLEGE DISTRICT

April 20,2018«

Yvonne Nauta

San Diego Gas & Electric

8326 Century Park Ct., Bldg CP6
San Diego, CA 92123

Subject: Letter of Interest: California Community College New Construction for Partnerships /
Savings-by-Design Participation

Project Name: Grossmont-Cuyamaca CCD, Cuyamaca College, Instructional Building Phase |
Dear Ms. Nauta:

The Grossmont-Cuyamaca Community College District (GCCCD) would like to participate in the San Diego Gas &
Electric Public Utilities New Construction for Partnerships / Savings-by-Design (NCP/SBD) program for the project
identified above. We understand that this is a nonresidential new construction and renovation/remodel energy
efficiency program, funded by utility customers through the Public Purpose Programs surcharge. We are interested
in improving the energy efficiency of our upcoming projects using design assistance and financial incentives
available through the NCP/SBD program.

GCCCD agrees to provide required documentation as requested which includes a completed application for each
project. We are willing to consider efficiency recommendations that will improve the performance of these projects
significantly beyond Title 24 (or other baseline) requirements.

GCCCD understands that participation in the NCP/SBD program is voluntary, and that we are under no obligation to
modify the design or construction of our buildings based on resulting recommendations. We also understand that
we will receive financial incentives only if we complete an agreement, our eligibility is confirmed by San Diego Gas
& Electric, the performance of each building in the project meets program requirements, and the energy efficiency
strategies are installed and verified by San Diego Gas & Electric.

Smcelely

Ken Emmbns
Director of Facilities
Grossmont-Cuyamaca Community College District

Ce: Harold Flood
Capital Outlay Specialist
California Community Colleges Facilities Planning Unit

District Business Services

8800 Grossmont College Drive, El Cajon, CA 92020-1799 Phone 619-644-7575 Fax 619-644-7924
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CoMMUNITY COLLEGE DISTRICT

2018 Final Project Proposals

July 17, 2018
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Project Proposal Process

AL List of

Facilities Potential
Master Plan Initial Project

Refresh Proposals
(IPPs)

March 2018 Spring 2018

IPPs Final Project

Approved Proposals
(FPPs)
Developed*

*See FPP Development Process

7/17/2018 GCCCD 2018 FPPs - Gensler

2017

IPPs
Submitted

Aug 2018

Final Project
Proposals
Submitted




Project Categories

CATEGORY | DEFINITION

7/17/2018

Provides for safe facilities and to activate

A existing space
Increases instructional capacity
C Modernizes instructional capacity
D Promotes completion of existing campuses
E Increa_ses institutional support services
capacity
= Modernizes institutional support services

capacity

GCCCD 2018 FPPs - Gensler
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Project Competitiveness

Capacity Loads

o Right sizing space based on enrollment and growth

Project points (maximum 200)
o Age of building = 2 pts/year
o Local funding = 50 pts for 50%

o Activate Unused space

Competition

o Highest points per category

State capital outlay fund availability

o Limited to budget allocation

7/17/2018 GCCCD 2018 FPPs - Gensler



Project Competitiveness

Capacity Load Categories State Reviews — Based on your enrollment data and projected growth

OFFICE LIBRARY
RN"‘““ Use 100s 200s 300s 400s 530s 520,540 - 800s
umbers
Description  Classrooms Labs Offices Library AV/TV PE
Support Spaces Support Spaces Support Spaces Study Technology Assembly
All offices including Tutorial Support Spaces Food Service
administrative and Support Spaces Lounge
student services Bookstore

Meeting Rooms
Data Processing
Physical Plant
Health Service

Example of FPP Summary Space Analysis
‘ 100% - More space than needed

? 100% - More space needed Space Analysis (ASF):
Type Lecture Lab Office Library AV/TV Other Total
®c . : Primary  FPP Program 9,000 6,000 2,000 0 0 1,000 18,000
oal = Right size as much as Secondary Existing Program .18,242 -11,479 -8,634 0 0 -1,433 -39,788
possible based on what makes Net Removed/Replaced -9,242 -5479 -6,634 0 0 -433 -21,788
sense for each project iaog. Capl/Load Ratios (2020) 142.3% 266.7% 137.4% 80.1% 15.2% I N/A 140.7%
{End. Cap/Load Ratios (2023) 109.4% 241.5% 100.2% 84.8% 15.0% | N/A 115.6%

@ o o o
2R SR A

7/17/2018 GCCCD 2018 FPPs - Gensler 6




Approval + Funding Cycle

Aug 2018 Early Governor’s
Final Project 2019 Budget

Proposals Project 2020-2021

Submitted approvals Budget
Approval

2020 2022-2023/24 2023/2024

State funded Design + Occupancy of
projects Construction buildings

announced

7/17/2018 GCCCD 2018 FPPs - Gensler



ldentified Projects in FMP
to Apply for 50% State Funding

CUYAMACA COLLEG#
GCCCD 2016 FACILITIES MASTER PLAN REFRESH

Cuyamaca College Grossmont College
Building F Replacement Buildings 51/55 Renovation

7/17/2018 GCCCD 2018 FPPs - Gensler 8



FPP Development Process

CUYAMACA COLLEGE

Meeting # 1 — March 13
Meeting #2 — April 5
Meeting #3 — April 18

Meeting #4 — May 9

(With leadership)

GROSSMONT COLLEGE

Meeting # 1 — March 14
Meeting #2 — March 27
Meeting #3 — May 7
Meeting #3 Ext — May 21

Meeting #4 — May 31

(With leadership)



Cuyamaca College

Instructructional Building



BUILDING F - EXISTING PROGRAM

F724
48 MODULES
LAB 36
1,112 SF 470 SF

F625
29 MODULES
¢ 592 sF
S [ F722
NN F621
i3S LABSTO: 45 MODULES
LAB
928 SF
F718
3758F | ps19 617
105 SF 360 SF

F613
36 SEATS
CLASSROOM
998 SF

F607
58 MODULES
LAB
1,457 SF

F601
26 MODULES
LAB
1,536 SF

CLASSROOM

F614
64 SEATS F513
CLASSROOM 64 SEATS
1,170 SF 1,170 SF

F608 F507

610 64 SEATS 64 SEATS  F50¢

70 SE CLASSROOM CLASSROOM 170 SI
1,170 SF 1,170 SF

F505

F5°4 S04 MODULES 60 MODULES

CLASSROOM LAB
1,235 SF 1,165 SF

170 g

F518
42 SEATS
CLASSROOM
F516 571 SF
71SF  Fs514
42 SEATS
CLASSROOM
571 SF
F512
42 SEATS ) SEATS
CLASSROOM CLASSROOM
571 SF S71SE  Fa09
F508 F405 1168
42 SEATS 35 SEATS __
CLASSROOM CLASSROOM
1SF 577 SF
F506 F405
35 SEATS 35 SEATS
CLASSROOM  CLASSROOM
577 SF
F401
35 SEATS
OOM CLASSROOM

Corridor aw=rpss “enn's
S 577 SF
I 500 e

| LEGEND

AV/TV / STUDY /
B cisssroom/tecrure NI DISTANT LEARNING CLASSROOM /

- LAB
- OFFICE

SUPPORT / OPERATIONS

L167SE |t AR PREP
476 SF

F402 F301
36 SEATS |30 MODULES
CLASSROOM | COMPUTER
1,165 SF LAB
1,165 SF

Existing Building F

Gensler

| : E N SCALE 1/32" = 1-0"



State vs. Local Funding — Cuyamaca College

o¥ |
N MASTER PLAN
® * Building F will be demolished in
~.
e
® . : QP 0.. part or whole and replaced
: : : o .. ® « Two new Instructional buildings
| . ® _0
o7 50% Local N o
G Siate o are planned to be built in its
~ place
b SCIENCES ) FUNDING STRATEGY
MATHEMATCE ¢ . Building 1
50% state funds/50% local funds
Locally State * Building 2:
Funded Funded 100% locally funded

Portion Portion

7/17/2018 GCCCD 2018 FPPs - Gensler 12



California Community Colleges Project Scanario Summary 2020 TISZ018 3:10:45 PM
Instructional Bullding Phase 1 (Official Version) Page 1
District: Grossmant Cuyamaca Gommnly COWPSE project Catagory c Occupancy Dats 202302024
Campus: Cuyamaca College Last Revised Date BHia2018
Project Mame:  Instructional Building Phase 1 District Priority 3
Project Description:

FPP — Project
Scenario Report

The 1978 constructed F Building Complex is @ series of row buildings lied logether through 2 comman comidar system along with a couple of
smallar buildings. The buddings housa general aducation and technical aducation academic programs. The F Building Complex was modern
when congtrucled, but now 40 years later cannol suppa the technalogical advancements and othver facility reguirements demanded by
students and facully, This project demolishes the F Building Complax (space inventary buildings F 100 {15, F 200 (12), F 300-400 (11}, F
A00-500 (13), F 500-600 (14), F &00-700 (16). and F 800 (46, totaling 39,788 asfl 52 173 gsf and downsizes the space with a 31518 gsf and
20,837 asf facility comprzed of 8912 asf lecture, 7,270 asf lab, 2,625 as! office, BOD asf library, 990 ast AVTY and 240 asf of Other space.

Category: C Activates Unusad Space Criteria
ftem Score  Actual Data  Does the project aclivats space?
Iy, does (he currend invenlory Show inaclive (D50 room ue code) Space allecled by
ggf of Buliding or T4 42yearsald he projact?
Activatas U d i yes, is the amaount of space aclivaled by the project greater than 5% of tatal project
Spsllvne B8 Lnuse 30 Click for popup  cpaea?
Local Contribution 50 ?22133!3535%";3; | M the answer is yes to ALL of the above questions, check the box 1o the left
Total 154
Space Analysis (ASF):
Type Lecture Lab  Office Library AVTV Other Total
Primary a8z 7270 2625 800 990 240 20,837
Bacondary A7 Fe0 10,1 -7.351 L1} 0 -3,3BT -38,629
Mot B.ETE -28M 4726 800 990 -3,147 17,792

Beg. Cap/Load Ratios (2020) 145.8% 267.5% 140.1%

T9A% 151%  NA 142.5%

End. Cap/Load Ratlos (2023) 114.2% 248.3% 107.2%

B7.O% 31.2% NAA 121.3%

Cost

Project Phase Funding Date State Funds N’;::;;lg Project Cost

Requested

Land Acouisiton
Prefminary Plans 202072021 5424 D00 424,000 £848,000
Warking Drawings 202002021 5450000  $450,000 F800,000
Consiruction 2021/2022 $10,795.000 $9,053.000 519,848,000
Equipment 202172022 51,758,000 §1,759,000
Tetals $11,669,000 $11,686,000 523,355,000

7/17/2018

GCCCD 2018 FPPs - Gensler

e Submitted in 2017

 Occupancy 2024

 Estimated cost: $23.36 million

Scoring

Category: C

ltem

Score

Actual Data

Age of Building or
FCI

Activates Unused
Space

74

30

42 years old

511,686,043/

Local Contribution 50 $23.355,623
Total I 154 1
s sl
13



Cuyamaca College Instructional Building - FPP Program

#of
Proposed
Rooms #Sta| ASF/Sta ASF/ Room Remarks
Standard Classroom 2 35
Medium Classroom - Type 2 2 55 29 1585 3170
tedium Classroom - Type 1 3 &4 20 1,254 3762
Computer Labs 5 35 33 1,154 5,770 Astronomy, CAD, Surveying, Engineering, Computer Lab
Lab suppart 2 750 1,500
Standard Office [ 1 20 20 420|Faculty
WP Office 1 1 200 200 200|Admin
WP Staff 1 5 580 520 Admin
Faculty/staff Warkroom 1 400 A00(Faculty
Mail Room 1 580 SE0|Admin
Duplicating Room 1 sLAadimin
AV/IT+ OTHER
Study/Library 1 200 200
Distance Learning Classroom 1 35 I8 920 990
MDF/ADF 2 120 240

ASF 20,837

GSF 31,518

7/17/2018 GCCCD 2018 FPPs - Gensler 14



CUYAMACA COLLEGE INSTRUCTIONAL BUILDINGS

T [ AITON
T (L

LAB
MODULES
A5

MEDIUM
50-55 SEATS
CLASSROOM
1254 SF

MEDIUM
50-55 SEATS

32-42 SEATS
CLASSROOM
990 SF

9  STANDARD
82 32.425EATS
8y cLassRoOM
! 900 SF

LARGE
80 SEATS
CLASSROOM
2125SF

MEDIUM
50-55 SEATS
CLASSROOM

1254 SF

MEDIUM
50-55 SEATS

32-42 SEATS
CLASSROOM
990 SF

STANDARD

32-42 SEATS

CLASSROOM
990 SF

STANDARD
32-42 SEATS
CLASSROOM
990 SF

STANDARD

LIBRARY/COLLAB. 475 SF

GLASSROOM 32.42 SEATS i 3242 SEATS
1254 5F CLASSROOM e CLASSROOM
: 5‘71:11 A RESTROCOM STANDARD RESTROOM
o RESTROOM Bamrs xesTROOM
— 900 SF
® arrees MDF IDF
+ 400 52
WORERDCH LOBBY % was‘?%
FIRST FLOOR SECOND FLOOR FIRST FLOCR SECOND FLOOR
50/50 STATE & LOCAL FUNDING 100% LOCAL FUNDING
| LEGEND
B ci:ssr00M / LECTURE el
N SUPPORT / OPERATIONS
I orFicE [ cmweuration
1| LIBRARY/COLLABORATION
FPP 2018 ’ @N SCALE1/32" = 10" Gensler | @ o ‘

7/17/2018 G(
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Grossmont College
Buildings 51/55 Renovation

Liberal Arts + Business + CSIS
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State vs. Local Funding — Grossmont College

50% Local /

50% State INSTRUCTIONAL &
CAREER COMPLEX

Renovate
1-story

100% Local
3-Stories

Locally State

Funded - Funded

Portion Portion

7/17/2018 GCCCD 2018 FPPs - Gensler

MASTER PLAN
 Buildings 51/55 will be

renovated

 Buildings 52/53/54 will

be demolished

« Building 53 is planned

to be demolished and
replaced with a 3-story

Instructional building

FUNDING STRATEGY

« Buildings 51/55
50% State funds/50%

Local funds

22



579

578
50 SEATS
CLASSRM
749 SF

56 SEATS

§ CLASSRM
807 SF

581

I R 3
Iﬂ 50SEATS
= iama CLASSRM
w 750 SF
Ihgnnl

ROOF OVERHANG T

CUSTODIAL
CLOSET |

577
51 SEATS
CLASSRM
751 SF

582
50 SEATS
CLASSRM
750 SF

BUILDING 51

24 MODULES 531

854 SF

LAB
SERVICE

LAB
872 SF

MDF

528 527 526
C.RM 45 SEATS 46 SEATS
582 SF

668 SF 703 SF

532
24 MODULES 33 MODULES
LAB

576

56 SEATS
CLASSRM
813 SF

583

56 SEATS
CLASSRM
812 SF

1,147 SF

525

65 SEATS
36 SEATS C.RM CLASSRM CLASSROOM
1,142 SF

573
48 SEATS
CLASSRM
725 SF

575
CLASSRM
124 SEATS

2,228 SF

37 SETAS
C.RM 563 SF

585
48 SEATS

CLASSRM
726 SF

36 SEATS
C.RM 560 SF

M=l

IRR

CUSTODIAL
CLOSET

533 534 535
29 MODULES 28 MODULES 49 SEATS
LAB LAB CLASSRM
1,073 SF 1,073 SF 889 SF

524 523
64 SEATS 65 SEATS
CLASSROOM CLASSROOM
1,075 SF 1,091 SF

53 SEATS
CLASSROOM
1,058 SF

MOTHER'S

LEGEND
I cLAsSROOM / LECTURE

[
- OFFICE

Iy

AV/TV / STUDY /
DISTANT LEARNING CLASSROOM /

SUPPORT / OPERATIONS

NOT IN SCOPE

CUSTODIAL
CLOSET

RR

RR

BUILDING 55

EXISTING BUILDINGS

’ @N SCALE 1/32" = 10"

Gensler @<




California Community Colleges

Project Scenaric Summary 2020

TIG/2018 3:18:54 PM

Liberal ArtsiBusiness/C5I15 (Official Version) Page 1
District: proasmont Cuyamaca Communily Colede  project Category C Occupancy Date 202312024
Campus: Gresamont College Lazt Revised Date 622013
Project Name:  Liberal Arts/Business/CSIS District Priority 7

Project Description:

The Lieral Arls Quad complex is masde up of ive buildings thal are literally lsuching sach oiher, These are 54 Academic Office South - Bldg
#51, 55 Libaral Arts South - Bldg, #52, 53 Libaral Arts East - Bldg. #53, 52 Acadamic Offica Morth -Bldg. #54 and 51 Libaral Arts Morth - Bldg
55, These facilities are used for Liberal Arls Studies as well as faculty offices. This projects scope ef worle will conslst of modemizing two of
the five Faciliies in the complex, Those are #52 - the 55 Liberal Ars South Building and £55 - the 51 Liberal s MNorlh Building, The Liberal
Aris South Building is a 16,284 GSF facility that was constructed in 1964 and has a 58% Faclties Condition Index (FCI). It's 12,325 ASF
configuration i na longer eonducive 1o & 2181 century leaming environmeant. The Liberal Ans North Budding is a 15,549 GSF faciity thal was
construcied in 1967 and has a 56% FCI, I0s 10,536 ASF configuration is also ouldated and no longer works well with modern day feaching

miathadobogees.

Category: C

Activates Unused Space Criteria

ltem Score

Age of Bulding or
FCI

Activates Unused
Space
Local Cantribution

Tetal

Space Analysis (ASF)

10z

50

152

Actual Data

Dipes tha project aclivate space?

If yes, does the current inventory show Inactive (050 reom use code) space affectad by

56 years old  jhe project?

. If yas, is tha amaunt of space aclivated by the project greater than 5% of total project
0 Click for popup  gpage?

$8,923 087/
S17,84%,023

Type Lecture Lab  Office Library AVITY Other Total
Pramary 14 636 4424 362 1,280 1263 240 22005
Sacondary S17.532 4989 260 1] -0 0 -22 B61
Met -2,.B96 -3683 112 1,280 1173 240 44
Beg. Cap/Load Raties (2020) 106.3% 185.4% 98.7% 7T7.6% 739% NIA 105.5%
End. Cap/Load Ratics (2023) 98.5% 177.8% 85.4% 7T9.4% BZ0% MNA 99.8%

Cost

State Funds

Project Phase Funding Dale "Efﬁm Project Cost
Requested

Land Acquasition
Prebminary Plang 202002021 5400,000  $400.000 800,000
Warking Drawings 20202021 5413000 3413,000 826,000
Construciion 202172022 $B113.000 7,836,000 515,248,000
Equipment 20212022 $275,000 $275,000
Taotals $8,926,000 §8,924,000 $17,850,000

7/17/2018

If the answer |s yes to ALL of the above guestiens, check the box to the left

GCCCD 2018 FPPs - Gensler

FPP — Project
Scenario Report

Project name updated to

Liberal Arts + Business + CSIS

Submitted in 2017
Occupancy 2024
Estimated cost: $17.85 million

Scoring

Category: C
Item Score Actual Data
Age of Building or 102 56 years old
FCIl
Activates Unused .
Space 0 Click for popup
N $8,023,097/
Local Contribution 50 $17.849 023
I .
Total I 152
o N
23



Grossmont Liberal Arts/Business/CSIS Building -

FPP Program

#of
Proposed Average
Rooms # Sta ASF/Sta ASF/Room ASF FPP Target Remarks
Standard Classroom 5 32-42 24 99 8 2 classrooms are 940 5F
Medium Classroom - Type 2 4 51-56 19 1,240 4,960
Medium Classroom - Type 1 2 54-56 25 1,254 2,508
Large Classroom 1 124 19 2318 2318 Room 575 - Existing to Remain

Standard Lab 4 36-45 22 1,10 A
OFFICE 362 230

Standard Office 3 80 80 gy

Existing to Remain - Qffice 1 1 122 122 122 Room 575A - Existing to Remain
AV/IT + OTHER 3,483 600

Distance Learning Classroom 1 40 29 1,17 s

Library/Study 2 20 50 990 1,980

Suppoit Rooms at 575 1 20 0 Room 575 D - Existing to Remain

MDF/IDF 2 240

GSF 5

7/17/2018

GCCCD 2018 FPPs - Gensler




(E) CLASSROOM
STANDARD C.R. STANDARD C.R. STANDARD CR. TOREMAIN  STANDARD C.R. STANDARD CR.
32-42 SEATS ~ 32-42 SEATS  32-42 SEATS 124 SEATS 32-42 SEATS  32-42 SEATS
—— T940SF— ——94p

(E)

MEDIUM C.R. AVTV (E) (E) CUSTODIAL MEDIUM C.R. (E)
56 SEATS  (DISTANCE LEARNING) OFFICE CLOSET 54 SEATS MOTHER'S
1,254 SF 40 SEATS 122 SF 1,254 SF ROOM
BUILDING 51 2 —
DISTANT LEARNING CLASSROOM /
ROOF OVERHANG - LAB SUPPORT / OPERATIONS
B o [ 1 noriNscope

3 OFFICES LAB LAB LAB LAB
80 SF EACH 45 MODULES 36 MODULES 45 MODULES 36 MODULES
1,106 SE 1,106 SF 1,106 SF

(E) LUSTO
CLjSET
T (E)RR

- (E) llR

a
MEDIUM C.R. MEDIUM C.R. LIBRARY (STUDY) MEDIUM C.R. MEDIUM C.R.

56 SEATS 51 SEATS 40 SEATS 51 SEATS 56 SEATS
1,240 SF 1,240 SF 1,980 SF 1,240 SF 1,240 SF

BUILDING 55

(E) MDF

LIBERAL ARTS/BUSINESS/CSIS FPP 2018 | (3% wuerr.rs | Gensler @eui



3-story 100% locally
funded replacement
building for 52/53/54

1-story 50% State
funded/50% locally i
funded renovation of K\/,/
51/55

Scenario A - State funding awarded

2 or 3-story 100% locally
funded replacement
building for 52/53/54
with less space or
phased construction

1-story 100% locally
funded renovation of
51/55

Scenario B - No State funding awarded

LIBERAL ARTS/BUSINESS/CSIS
FPP 2018

‘ @N SCALE 1” = 100"-0" GenSIer @°2‘,’,Tllf’f
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GROSSMONT-CUYAMACA

CoMMUNITY COLLEGE DISTRICT

APPENDIX J
AGREEMENT FOR ARCHITECTURAL SERVICES



CONTRACT CH#H####H
G « GROSSMONT-CUYAMACA CONSULTANT NAME

CoMMUNITY COLLEGE DISTRICT DATE:<MONTH DAY, YEAR>

AGREEMENT FOR ARCHITECTURAL SERVICES

1. Parties and Date

This Agreement is made and entered into this of , 20__, by and between the
GROSSMONT-CUYAMACA COMMUNITY COLLEGE DISTRICT, a community college district
organized under the laws of the State of California with its principal place of business at 8800 Grossmont
College Drive, El Cajon, CA 92020 ("District") and , with its
principal place of business at , ("Architect").
District and Architect are sometimes individually referred to as "Party" and collectively as "Parties" in
this Agreement.

2. Recitals

2.1 The District is a community college district organized under the laws of the State of
California, with power to contract for the services provided for herein pursuant to California Government
Code Section 53060.

2.2 The District desires to retain a duly qualified and licensed Architect to perform
Architectural Design Services necessary for the full and adequate completion of the District’s Projects
within the scope of the Architectural Services provided by Architect pursuant to this Agreement, through
issuance by the District of a Project Authorization Letter as provided herein.

2.3 Architect warrants that it is fully licensed, qualified, and willing to perform the services
required by this Agreement; provided, however, that if Architect is a corporation or other organization,
the Project Architect designated pursuant to Section 3.2, and not the Architect itself, shall be fully licensed
to practice as an architect in the State of California.

3. Terms

3.1 Employment of Architect.  Architect promises and agrees to furnish to District all
labor, materials, tools, equipment, services, and incidental and customary work necessary to fully and
adequately supply the professional, architectural, and related services in accordance with the Architect’s
professional standards of care consistent with the provisions of this Agreement (hereinafter referred to as
"Services"). The Services are more particularly described throughout this Agreement, including Exhibit
"A" attached hereto and incorporated herein by reference. All Services shall be subject to, and performed
in accordance with, this Agreement, any exhibits attached hereto and incorporated herein by reference,
and all applicable local, state and federal laws, rules and regulations. All Services performed by Architect
shall be subject to the sole and discretionary approval of the District, which approval shall not be
unreasonably withheld.

3.2 Project Architect; Key Personnel.  Upon Receipt of a Project Authorization Letter,
Architect shall name a specific person to act as Project Architect, subject to the approval of District. The
Project Architect shall: (1) maintain oversight of the Services at all times; (2) have full authority to
represent and act on behalf of the Architect for all purposes under this Agreement; (3) supervise and direct
the Services in accordance with his or her professional standard of care; (4) be responsible for the means,
methods, techniques, sequences and procedures used for the Services; (5) adequately coordinate all
portions of the Services; and (6) act as principal contact with District and all contractors, consultants,
engineers and inspectors on the Project. Any change in the Project Architect shall be subject to the
District's prior written approval, which approval shall not be unreasonably withheld. The new Project
Architect shall be of at least equal competence as the prior Project Architect. In the event that District

-1-



CONTRACT CH#H####H
G « GROSSMONT-CUYAMACA CONSULTANT NAME

CoMMUNITY COLLEGE DISTRICT DATE:<MONTH DAY, YEAR>

and Architect cannot agree as to the substitution of a new Project Architect, District shall be entitled to
terminate this Agreement.

In addition to the Project Architect, Architect has represented to the District that certain
additional key personnel, engineers and consultants will perform the Services under this Agreement.
Should one or more of such personnel, engineers or consultants become unavailable, Architect may
substitute others of at least equal competence upon written approval of the District. In the event that
District and Architect cannot agree as to the substitution of key personnel, engineers or consultants,
District shall be entitled to terminate this Agreement for cause. As discussed below, any personnel,
engineers or consultants who fail or refuse to perform the Services in a manner acceptable to the District
shall be promptly removed from the Project by the Architect at the request of the District. The key
additional personnel, engineers and consultants for performance of this Agreement are as follows:

° Structural Engineer — To Be Determined

° Mechanical Engineers — To Be Determined

o Electrical Engineers — To Be Determined

° Civil Engineers — To Be Determined

° Landscape Architects — To Be Determined

o Interior Design Architect — To Be Determined
. Cost Estimating — To Be Determined

. Lab Specialist - To Be Determined

3.3 Hiring of Consultants and Personnel.

3.3.1 Right to Hire or Employ. Architect shall have the option to employ at its expense
architects, engineers, experts or other consultants qualified and licensed to render services in connection
with the planning and/or administration of the Project, and to delegate to them such duties as Architect
may delegate without relieving Architect from administrative or other responsibility under this
Agreement. Architect shall be responsible for the coordination and cooperation of Architect's architects,
engineers, experts or other consultants. All consultants, including changes in consultants, shall be subject
to approval by District in its sole and reasonable discretion.

3.3.2 Qualification and License. All architects, engineers, experts and other
consultants retained by Architect in performance of this Agreement shall be qualified to perform the
Services assigned to them, and shall be licensed to practice in their respective professions, where required
by law.

3.3.3 Standards and Insurance. All architects, engineers, experts and other consultants
hired by Architect shall be required to meet all of the same standards and insurance requirements set forth
in this Agreement, unless other standards or requirements are approved by the District in writing. Unless
changes are approved in writing by the District, Architect's agreements with its consultants shall contain
a provision making them subject to all provisions stipulated in this Agreement.
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3.3.4 Assignments or Staff Changes. As provided in the Agreement, any changes in
Architect's consultants and key personnel shall be subject to approval by District.

3.3.5 Draftsman and Clerical Support. Draftsmen and clerical personnel shall be
retained by Architect at Architect's sole expense.

34 Standard of Care; Performance of Employees.

3.4.1 Standard of Care. Architect shall perform all Services under this Agreement in a
skillful and competent manner, consistent with the standards generally recognized as being employed by
professionals qualified to perform the Services in the same discipline in the State of California, and shall
be fully responsible to District for any damages to District and delays to assigned Project as a result of
Architect’s failure to meet the mutually agreed upon design schedule for the assigned Project. Without
limiting the foregoing, Architect shall be fully responsible to the District for any increased costs incurred
by the District as a result of any such delays in the design or construction of the assigned Project.
Architect represents and maintains that it is skilled in the professional calling necessary to perform the
Services. Architect represents that all of its employees, architects, engineers, experts and other
consultants shall have sufficient skill and experience to perform the Services assigned to them. Finally,
Architect represents that it, its employees, architects, engineers, experts and other consultants have all
licenses, permits, qualifications and approvals of whatever nature that are legally required to perform the
Services assigned to or rendered by them, and that such licenses and approvals shall be maintained
throughout the term of this Agreement.

3.4.2 Performance of Employees and Consultants. Any employee or consultant who
is reasonably determined by the District to be uncooperative, incompetent, a threat to the adequate or
timely completion of the assigned Project, a threat to the safety of persons or property, or who fails or
refuses to perform the Services in a manner acceptable to the District, shall be promptly removed from
the Project by the Architect and shall not be re-employed to perform any of the Services or to work on
the Project.

3.5 Laws and Regulations.

3.5.1 Knowledge and Compliance. Architect shall keep itself fully informed of and in
compliance with all applicable local, state and federal laws, rules and regulations in any manner affecting
the performance of the Services or the Project, and shall give all notices required of the Architect by law.
Architect shall be liable and pursuant to the standard of care and indemnification provisions of this
Agreement for all violations of such laws and regulations in connection with its Services.

3.5.2 Drawings and Specifications.  Architect shall cause all drawings and
specifications to conform to any applicable requirements of federal, state and local laws, rules and
regulations, including, but not limited to, the California Building Code, the California Education Code,
Titles 19, 21 and 24 of the California Code of Regulations, and any requirements of the Division of State
Architect (including structural safety, fire/life safety and access compliance section), and the State
Department of Education and the California Department of General Services, in effect as of the time the
drawings and specifications are prepared or revised during the latest phase of the Services described in
Exhibit "A" attached hereto. Any significant revisions made necessary by changes in such laws, rules
and regulations after this time, which were not known or reasonably should not have been known, by
Architect may be compensated as Additional Services. Architect shall cause the necessary copies of such
drawings and specifications to be filed with any governmental bodies with approval jurisdiction over the
assigned Project, in accordance with the Services described in Exhibit "A" attached hereto.
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3.5.3 Americans with Disabilities Act. With respect to the Americans with
Disabilities Act (“ADA”), and any related state accessibility laws, rules and regulations, District
acknowledges that the requirements of the federal and state accessibility laws are subject to various and
possibly contradictory interpretations, and that the Architect cannot warrant or guarantee that its
interpretation will be correct. Architect will adhere to the standard of care provided for in this Agreement
and will use its reasonable professional efforts and judgment in making its interpretation. District agrees
that Architect’s sole liability, respecting the interpretation of the federal and state accessibility laws, is
Architect’s correction of Architect’s plans, specifications and other documents.

3.5.4 Permits, Approvals and Authorizations. Architect shall provide District with a
list of permits, approvals or other authorizations required for the assigned Project from federal, state or
local governmental bodies with approval jurisdiction over the Project. Architect shall then assist the
District in obtaining all such permits, approvals and other authorizations. The costs of such permits,
approvals and other authorizations shall be paid by the District.

3.6 Independent Contractor. District retains Architect on an independent contractor basis,
and Architect is not an employee of District. Architect is not an employee for state tax, federal tax or
any other purpose, and is not entitled to the rights or benefits afforded to District's employees. Any
additional personnel performing the Services under this Agreement on behalf of Architect shall also not
be employees of District, and shall at all times be under Architect's exclusive direction and control.
Architect shall pay all wages, salaries, and other amounts due to such personnel in connection with their
performance of Services under this Agreement and as required by law. Architect shall be responsible for
all reports and obligations respecting such additional personnel, including, but not limited to: social
security taxes, income tax withholding, unemployment insurance, disability insurance, and workers'
compensation insurance.

3.7 Schedule of Services.

3.7.1 Timely Performance Standard. Architect shall perform all Services hereunder as
expeditiously as is consistent with professional skill and care. Architect further agrees within its standard
of care to coordinate with District's staff, contractors and consultants in the performance of the Services,
and shall be available to District's staff, contractors and consultants at all reasonable times.

3.7.2 Performance Schedule. Architect shall prepare an estimated time schedule for
the performance of Architect's Services, to be adjusted as the assigned Project proceeds. Such schedule
shall be subject to the District's review and approval, which approval shall not be unreasonably withheld,
and shall include allowances for periods of time required for District's review and approval of submissions
and for approvals of authorities having jurisdiction over Project approval and funding. If District and
Architect cannot mutually agree on a performance schedule, District shall have the authority to
immediately terminate this Agreement. The schedule shall not be exceeded by Architect without the
prior written approval of District. If the Architect's Services are not completed within the time provided
by the agreed upon performance schedule, or any milestones established therein, it is understood,
acknowledged and agreed that the District may suffer damage for which the Architect may be responsible
pursuant to the indemnification provision of this Agreement.

3.7.3 Excusable Delays. Any delays in Architect's work caused by the following shall
be added to the time for completion of any obligations of Architect: (1) the actions of District or its
employees; (2) the actions of those in direct contractual relationship with District; (3) the actions of any
governmental agency having jurisdiction over the Project; (4) the actions of any parties not within the
reasonable control of the Architect; (5) any act of God or other unforeseen occurrence not due to any
fault or negligence on the part of Architect; and (6) suspension of work by the Architect resulting from
District’s non-payment of undisputed invoiced fees per Paragraph 3.13.4 of this agreement excepting any
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fees being withheld per Paragraph 3.11.5. Neither the District nor the Architect shall be liable for
damages, liquidated or otherwise, to the other on account of such excusable delays.

3.7.4 Request for Excusable Delay Credit. The Architect shall, within ten (10)
calendar days of the beginning of any excusable delay, notify the District in writing of the causes of delay.
District will then ascertain the facts and the extent of the delay and grant an extension of time for
completing the Services when, in its reasonable judgment, the findings of fact justify such an extension.
Extensions of time shall apply only to that portion of the Services affected by the delay and shall not
apply to other portions of the Services not so affected. The sole remedy of Architect for extensions of
time shall be an extension of the performance time at no cost to the District. If Additional Services are
required as a result of an excusable delay, the parties shall mutually agree thereto pursuant to the
Additional Services provision of this Agreement. Should Architect make an application for an extension
of time, Architect shall submit evidence that the insurance policies required by this Agreement remain in
effect during the requested additional period of time.

3.8 Architect Services. Architect shall fully and adequately complete the Services described
in this Agreement and in Exhibit "A" attached hereto and incorporated herein by reference.

3.9 Additional Architect Services. At District's request, Architect may be asked to perform
services not otherwise included in this Agreement, not included within the basic services listed in Exhibit
"A" attached hereto, and/or not customarily furnished in accordance with generally accepted
architectural practice. As used herein, "Additional Services" mean: (1) any work which is determined by
District to be necessary for the proper completion of the assigned Project, but which the parties did not
reasonably anticipate would be necessary for the Architect to perform at the execution of this Agreement;
or (2) any work listed as Additional Services in Exhibit "A" attached hereto. Architect shall not perform,
nor be compensated for, Additional Services without prior written authorization from District and
without an agreement between the District and Architect as to the compensation to be paid for such
services. District shall pay Architect for any approved Additional Services, pursuant to the compensation
provisions herein, so long as such services are not made necessary through the fault of Architect pursuant
to the indemnification provision of this Agreement. Such Additional Services shall not include any
redesign or revisions to drawings, specifications or other documents when such revisions are necessary
in order to bring such documents into compliance with applicable laws, rules, regulations or codes of
which Architect was aware or should have been aware pursuant to the laws and regulations provision of
this Agreement above.

3.10 District Responsibilities. With respect to this agreement, the District shall be responsible
for the accuracy of all information provided to the Architect, and shall indemnify, defend and hold
harmless the Architect against any action that comes as a result of inaccuracy, errors or omissions in the
information provided by the District or any of the District’s consultants provided. However, Architect
shall employ its reasonable professional standard of care in using District provided information. District's
responsibilities shall include the following:

3.10.1 Data and Information. District shall make available to Architect all necessary
data and information concerning the purpose and requirements of the assigned Project, including
scheduling and budget limitations, objectives, constraints, and criteria. As part of the budget limitation
information, the District shall provide the Architect with a preliminary construction budget ("District's
Preliminary Construction Budget"). As indicated in Exhibit "B" attached hereto, the District's
Preliminary Construction Budget shall be used to estimate the Architect's Basic Compensation for the
Project, subject to change as provided in Exhibit "B" attached hereto.

3.10.2 Project Survey. If required pursuant to the scope of the assigned Project and if
requested by Architect, District shall furnish Architect with, or direct Architect to procure at District's
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expense, a survey of the Project site prepared by a registered surveyor or civil engineer, any other record
documents which shall indicate existing structures, land features, improvements, sewer, water, gas,
electrical and utility lines, topographical information and boundary dimensions of the site, and any other
such pertinent information.

3.10.3 Inspector of Record. District shall appoint and pay an Inspector of Record as
provided by state law. The Inspector of Record shall be qualified and approved by Architect and by the
Division of State Architect, shall be under direction of the Architect, and shall be responsible to, and act
in accordance with the policies of District. The Inspector of Record shall be compensated by the District
and shall be under direct contract with the District. The construction administration by Architect and its
engineers or other consultants shall complement the continuous personal supervision of the Inspector of
Record. The Inspector of Record shall perform all Services required pursuant to applicable state and
federal laws, rules and requirements. Architect(s) may rely on the Inspector of Record’s performance of
Services.

3.10.4 Bid Phase. Assist with Construction Documents for bidders and assist in the
review of bids for the Project.

3.10.5 Testing. Retain consultant(s) to conduct chemical, mechanical, soils, geological
or other tests required for proper design of the Project, and furnish such surveys, borings, test pits, and
other tests as may be necessary to reveal conditions of the site which must be known to determine soil
condition or to ensure the proper development of the required drawings and specifications.

3.10.6 Required Inspections and Tests. Retain consultant(s) to conduct materials
testing and inspection, as required by Title 21 of the California Code of Regulations, or to conduct any
other environmental or hazardous materials testing and inspection pursuant to any other applicable laws,
rules, or regulations.

3.10.7 Fees of Reviewing or Licensing Agencies. Directly pay or reimburse the
payment of all fees required by any reviewing or licensing agency, or other agency having approval
jurisdiction over the Project.

3.10.8 District's Representative. Designate a person to act as its representative for the
performance of this Agreement ("District's Representative"). The District's Representative shall be
authorized to act as liaison between Architect and District in the administration of this Agreement and
the Construction Documents, and shall have the power to act on behalf of the District for all purposes
under this Agreement. Such person shall assist Architect in observing construction of the Project and
participating in the preparation of the Punch List Items required by Exhibit "A" attached hereto. District
may designate new and/or different individuals to act as District's Representative from time to time. The
District's Representative shall render decisions in a timely manner so as to avoid unreasonable delay in
the orderly and sequential progress of the Services, as provided in the excusable delay provisions of this
Agreement above.

3.10.9 Review and Approved Documents. District shall review all documents
submitted by Architect, including change orders and other matters requiring approval by the District's
Governing Board or other officials. District shall advise Architect of decisions pertaining to such
documents within a reasonable time after submission, so as not to cause unreasonable delay as provided
in the excusable delay provisions of this Agreement above.

3.11 Compensation.
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3.11.1 Architect's Compensation for Services. Total Compensation amount for each
Project Authorization Letter shall be based upon the fee schedule and related terms and conditions
attached hereto as Exhibit "B" and incorporated herein by reference. Invoices will include supporting
documentation that shows time worked on an hourly basis for the period covered by invoice.

3.11.2 Payment for Additional Services. Additional Services may be authorized
pursuant to the applicable provisions of this Agreement. If authorized, such Additional Services will be
compensated at the rates and in the manner set forth in Exhibit "C" attached hereto and incorporated
herein by reference, unless a flat rate or some other form of compensation is mutually agreed upon by the
parties. Architect shall be paid for Additional Services, as defined by this Agreement, so long as they
have been approved in advance by the District. If District requires Architect to hire consultants to
perform any Additional Services, Architect shall be compensated therefore at the rates and in the manner
set forth in Exhibit "C" attached hereto and incorporated herein by reference, unless a flat rate or some
other form of compensation is mutually agreed upon by the parties. District shall have the authority to
review and approve the rates of any such consultants. In addition, Architect shall be reimbursed for any
expenses incurred by such consultants pursuant to the terms and conditions of Section 3.11.3.

3.11.3 Reimbursable Expenses. Reimbursable expenses are in addition to
compensation for the Services and Additional Services. Architect shall not be reimbursed for any
expenses unless authorized in writing by District, which approval may be evidenced by inclusion in
Exhibit "C" attached hereto. Such reimbursable expenses shall include only those expenses which are
reasonably and necessarily incurred by Architect in the interest of the Project. Architect shall be required
to acquire prior written consent in order to obtain reimbursement for the following: (1) extraordinary
transportation expenses incurred in connection with the Project, (2) out-of-town travel expenses incurred
in connection with the Project, (3) fees paid for securing approval of authorities having jurisdiction over
the Project, and (4) other costs, fees and expenses totaling in excess of Five Hundred and No/100 Dollars
($500.00) per month. If Architect’s main place of business is outside of the San Diego area, travel to the
District in the normal course of business will not be reimbursed. All reimbursable expenses shall be billed
to the District at no more than ten percent (10%) markup and Architect Consultants no more than five
percent (5%).

3.11.4 Payment to Architect. Architect's compensation and reimbursable expenses shall
be paid by District to Architect no more often than monthly. Such periodic payments shall be made
based upon the percentage of work completed, and in accordance with the phasing and funding schedule
provided in Exhibit "B" attached hereto and incorporated herein by reference. In order to receive
payment, Architect shall present to District an itemized statement which indicates Services performed,
percentage of Services completed, method for computing the amount payable, and the amount to be paid.
The statement shall describe the amount of Services provided since the initial commencement date, or
since the start of the subsequent billing periods, as appropriate, through the date of the statement, as well
as those expenses for which reimbursement is requested for that statement period. The amount paid to
Architect shall never exceed the percentage amounts authorized by the phasing and funding schedule
located in Exhibit "B" attached hereto. District shall, within thirty (30) days of receiving such statement,
review the statement and pay all approved charges thereon pursuant to the provisions of Civil Code
Section 3320. Disputed amounts shall be resolved by the parties in a mutually agreeable manner.

Payments made for Additional Services shall be made in installments, not more often
than monthly, proportionate to the degree of completion of such services or in such other manner as the
parties shall specify when such services are agreed upon, and in accordance with any authorized fee or
rate schedule. In order to receive payment, Architect shall present to District an itemized statement
which indicates the Additional Services performed, percentage of Additional Services completed, method
for computing the amount payable, and the amount to be paid. The statement shall describe the amount
of Additional Services provided since the initial commencement date, or since the start of the subsequent
billing periods as appropriate, through the date of the statement. District shall, within thirty (30) days of
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receiving such statement, review the statement and pay all approved charges thereon pursuant to the
provisions of Civil Code Section 3320. Disputed amounts shall be resolved by the parties in a mutually
agreeable manner.

Upon cancellation or termination of this Agreement, Architect shall be compensated as
set forth in the termination provision herein.

3.11.5 Withholding Payment to Architect. Following a written notice and opportunity
to meet and confer, the District may withhold payment, pursuant to Civil Code section 3320, in whole
or in part, to the extent reasonably necessary to protect the District from claims, demands, causes of
action, costs, expenses, liabilities, losses, damages, or injuries of any kind to the extent arising out of or
caused by the negligent acts, errors or omissions or willful misconduct protected under the
indemnification provisions of this Agreement. Failure by District to deduct any sums from a progress
payment shall not constitute a waiver of the District's right to such sums. The District may keep any
moneys which would otherwise be payable at any time hereunder and apply the same, or so much as
may be necessary therefor, to the payment of any expenses, losses, or damages as determined by the
District, incurred by the District for which Architect is liable under the Agreement or state law. Payments
to the Architect for compensation and reimbursable expenses due shall not be contingent on the
construction, completion, or ultimate success of the Project. Payment to the Architect shall not be
withheld, postponed, or made contingent upon receipt by the District of offsetting reimbursement or
credit from parties not within the Architect's reasonable control.

3.11.6 Prevailing Wages. Architect is aware of the requirements of California Labor
Code Sections 1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8, Section
16000 et seq. ("Prevailing Wage Laws"), which require the payment of prevailing wage rates and the
performance of other requirements on certain "public works" and "maintenance" projects. Since the
Services are being performed as part of an applicable "public works" or "maintenance" project, as defined
by the Prevailing Wage Laws, and since the total compensation is $1,000 or more, Architect agrees to
fully comply with and to require its consultants to fully comply with such Prevailing Wage Laws, as they
pertain to the positions covered by prevailing wage. District shall provide Architect with a copy of the
prevailing rates of per diem wages in effect at the commencement of this Agreement. Architect shall
make copies of the prevailing rates of per diem wages for each craft, classification, or type of worker
covered by prevailing wage needed to execute the Services available to interested parties upon request,
and shall post copies at the Architect's principal place of business and at the Project site. Architect shall
defend, indemnify and hold the District, its elected officials, officers, employees and agents free and
harmless from any claims, liabilities, costs, penalties, or interest arising out of any failure or alleged failure
of the Architect or its consultants to comply with the Prevailing Wage Laws with respect to those workers
in positions covered by prevailing wage.

3.12 Notice to Proceed. Architect shall not proceed with performance of any Services under
this Agreement unless and until the District provides a written notice to proceed.

3.13 Termination, Suspension and Abandonment.

3.13.1 District's Termination for Convenience. District hereby reserves the right to
suspend or abandon, at any time and for any reason, all or any portion of the assigned Project and the
construction work thereon, or to terminate this Agreement at any time with or without cause. Architect
shall be provided with at least fifteen (15) days advanced written notice of such suspension, abandonment
or termination. In the event of such suspension, abandonment or termination, Architect shall be paid for
Services and reimbursable expenses rendered up to the date of such suspension, abandonment or
termination, pursuant to the schedule of payments provided for in this Agreement, less any claims against
or damages suffered by District as a result of the default, if any, by Architect as stipulated in Paragraph
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3.11.5 of this agreement. Upon the District's request and authorization, Architect shall perform any and
all Additional Services necessary to complete the work performed to the date of suspension, abandonment
or termination. Architect hereby expressly waives any and all claims for damages or compensation
arising under this Section, except as set forth herein, in the event of such suspension, abandonment or
termination.

3.13.2 Architect's Termination for Cause. This Agreement may be terminated by the
Architect with at least fifteen (15) days advanced written notice to the District only when the District has
substantially failed to perform its obligations under this Agreement. The written notice shall include a
description of the District's failure to perform and status of the work completed as of the date of
termination together with a description and a cost estimate of the effort necessary to complete work in
progress. In such event, the Architect shall be compensated for services completed to the date of
termination, together with compensation for such Additional Services performed after termination which
are authorized by the District to wind up the work performed to the date of termination. Upon the
District's request and authorization, Architect shall perform any and all Additional Services necessary to
wind up the work performed to the date of termination.

3.13.3 District's Suspension of Work. If Architect's Services are suspended by District,
District may require Architect to resume such Services within ninety (90) days after written notice from
District. When the Project is resumed, the Total Compensation and schedule of Services shall be
equitably adjusted upon mutual agreement of the District and Architect.

3.13.4 Architect’s Suspension of Work. The Architect may suspend all services relative
to the assigned Project for non-payment by the District of undisputed invoices from the Architect in excess
of forty-five (45) days past due from the date of the invoice. Invoices against which fee is being duly
withheld per Paragraph 3.11.5 shall not be cause for suspension of the work. The Architect shall notify
the District fourteen (14) calendar days prior to suspending work. If the Architect does not receive
payment of undisputed invoices within fourteen (14) days of the notification of intent to suspend work,
the Architect may cease all activities related to the Project. Upon receipt of payment from the District,
the Architect shall immediately resume work relative to the Project. The Architect shall not be held
responsible or liable in any respect for direct or indirect damages to the District as a result of delays caused
by said suspension of work. The District shall indemnify, hold harmless and defend the Architect against
any and all actions that come as a result, direct or indirect, of the suspension of work due to failure to pay
undisputed invoices.

3.13.5 Documents and Other Data. Within seven (7) calendar days following
suspension, abandonment or termination of this Agreement, Architect shall provide to District all
preliminary studies, sketches, working drawings, specifications, computations, and all other Project
Documents, as defined below, to which District would have been entitled at the completion of Architect's
Services under this Agreement. Upon payment of the amount required to be paid to Architect pursuant
to the termination provisions of this Agreement, District shall have the rights, as provided in this
Agreement hereinafter, to use such Project Documents prepared by or on behalf of Architect under this
Agreement. In the event of a dispute regarding the amount of compensation to which the Architect is
entitled under the termination provisions of this Agreement, Architect shall provide all Project
Documents to District upon payment of the undisputed amount. Architect shall have no right to retain
or fail to provide to District any such documents pending resolution of the dispute. Architect shall make
such documents available to District without additional compensation other than as may be approved as
a reimbursable expense. District shall indemnify the Architect for any claims brought against Architect
for the reuse of documents where such reuse has occurred without the Architect.
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3.13.6 Employment of other Architects. In the event this Agreement is terminated in
whole or in part as provided herein, District may procure, upon such terms and in such manner as it may
determine appropriate, services similar to those terminated.

3.14 Ownership and Use of Document; Confidentiality.

3.14.1 Ownership. Pursuant to California Education Code section 17316 and the
requirements of the District, all plans, specifications, original or reproducible transparencies of working
drawings and master plans, preliminary sketches, architectural presentation drawings, structural
computations, estimates and any other documents prepared pursuant to this Agreement, including, but
not limited to, any other works of authorship fixed in any tangible medium of expression such as writings,
physical drawings and data magnetically or otherwise recorded on computer diskettes (hereinafter
referred to as the "Project Documents") shall be and remain the property of District. Although the official
copyright in all Project Documents shall remain with the Architect or other applicable subcontractors or
consultant, the Project Documents shall be the property of District whether or not the work for which
they were made is executed or completed.

Within thirty (30) calendar days following completion of the Project, Architect shall
provide to District copies of all Project Documents required by District. In addition, Architect shall retain
copies of all Project Documents on file for a minimum of ten (10) years following completion of the
Project, and shall make copies available to District upon the payment of reasonable duplication costs.
Before destroying the Project Documents following this retention period, Architect shall make a
reasonable effort to notify District and provide District with the opportunity to obtain the documents.

3.14.2 Right to Use. Architect grants to District the right to use and reuse all or part of
the Project Documents, at District's sole discretion and with no additional compensation to Architect,
for the following purposes:

(A) The construction of all or part of this Project;

(B) The repair, renovation, modernization, replacement, reconstruction, or
expansion of this Project at any time;

© The construction of another project by or on behalf of the District for its
ownership and use;

District is not bound by this Agreement to employ the services of Architect in the event
such documents are used or reused for these purposes. District shall be able to use or reuse the Project
Documents for these purposes without risk of liability to the Architect or third parties with respect to the
condition of the Project Documents, and the use or reuse of the Project Documents for these purposes
shall not be construed or interpreted to waive or limit District's right to recover for latent defects or for
errors or omissions of the Architect.

Any use or reuse by District of the Project Documents on any project other than this
Project without employing the services of Architect shall be at District's own risk with respect to third
parties. If District uses or reuses the Project Documents on any project other than this Project, it shall
remove the Architect's seal from the Project Documents and hold harmless Architect and its officers,
directors, agents and employees from claims arising out of the negligent use or re-use of the Project
Documents on such other project.

-10-
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Architect shall not be responsible or liable for any revisions to the Project Documents
made by any party other than the Architect, a party for which the Architect is legally responsible or liable,
or anyone approved by the Architect.

3.14.3 Right to License. Architect represents and warrants that Architect has the legal
right to license any and all copyrights, designs and other intellectual property embodied in the Project
Documents that Architect prepares or causes to be prepared pursuant to this Agreement. Architect shall
indemnify and hold District harmless pursuant to the indemnification provisions of this Agreement for
any breach of this Section. Architect makes no such representation and warranty in regard to previously
prepared designs, plans, specifications, studies, drawings, estimates, or other documents that were
prepared by design professionals other than Architect and provided to Architect by District.

3.14.4 Confidentiality. All Project Documents, either created by or provided to
Architect in connection with the performance of this Agreement, shall be held confidential by Architect
to the extent they are not subject to disclosure pursuant to the Public Records Act. All Project Documents
shall not, without the written consent of District, be used or reproduced by Architect for any purposes
other than the performance of the Services. Architect shall not disclose, cause or facilitate the disclosure
of the Project Documents to any person or entity not connected with the performance of the Services or
the Project. Nothing furnished to Architect which is otherwise known to Architect or is generally known,
or has become known, to the related industry shall be deemed confidential. Architect shall not use
District's name or insignia, photographs of the Project, or any publicity pertaining to the Services or the
Project in any magazine, trade paper, newspaper, television or radio production, or other similar medium
without the written consent of District.

3.15 Indemnification. To the fullest extent provided by law, the Architect shall indemnify,
and hold the District, its Board members, officials, officers, employees, and Consultants free and harmless
from damage, loss, liability, injury and costs, in law or equity, to property or persons, including wrongful
death, in any manner arising out of or incident to any negligent acts, errors or omissions, or willful
misconduct of the Architect, its officials, officers, employees, consultants, contractors, or agents arising
out of or in connection with the Architect's performance or non-performance of Services pursuant to this
Agreement, including attorney’s fees and other related costs and expenses. The Architect shall reimburse
the District, its directors, officials, officers, employees, or Consultants for any costs incurred in any such
suit, action, or other legal proceeding arising out of or incident to any negligent acts, errors or omissions,
or willful misconduct of the Architect, its officials, officers, employees, consultants, contractors or agents
arising out of or in connection with the performance or non-performance of Services pursuant to this
Agreement.

3.16 Errors and Omissions. In addition to any other remedy which may be available to the
District under this agreement, or under the laws of the State of California, District reserves the right to
require any professional performing services for the District, including but not limited to Architects or
Engineers, to pay any additional costs to remedy any defective work and/or design resulting from a
finding that the Architect or Architect’s Consultants have been determined to be legally liable by a court
or forum of competent jurisdiction for such amounts. Such additional costs shall include but not be
limited to litigation costs and any costs related to the removal of and or replacement of materials. Such
professionals completing any work for the District shall also be liable for the work of any agents including
subcontractors, employees, partners, officers, directors and/or consultants, which causes damage to the
District resulting from the professional negligence, recklessness or willful misconduct of the Architect or
Architect’s Consultants on a comparative fault basis. Any professional, including but not limited to
architects or engineers, and its agents including subcontractors, employees, partners, officers, directors or
consultants, shall have a duty to report any errors and omissions, which arise or are in any way related
to the services provided to the District, promptly upon discovery. Failure to report any errors and
omissions in accordance with this Article shall be considered a breach of contract. Architect’s obligation
to indemnify for claims based upon professional negligence, errors or omissions, does not include the
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obligation to defend actions or proceedings brought against Indemnified Parties but rather to reimburse
the Indemnified Parties as damages, attorney’s fees and legal costs incurred by indemnified Parties in
defending such actions or proceedings brought against indemnified Parties to the extent caused by
Architect; but not for any loss, injury, death or damage caused by negligence or willful misconduct of
indemnified Parties or of other third parties for which Architect is not legally liable. Architect may satisfy
its defense obligation to Owner at time of any judgment or settlement.

3.16.1 Aggregate of Errors and Omissions. The Architect and the Architect’s engineers
and consultants shall perform all work, including work related to any errors or omissions as discussed
herein, to a degree of knowledge, skill and judgment ordinarily possessed by members of that profession.
Without in any way changing the standard of care to which the Architect is bound under this agreement
and without admitting that two percent (2%) is a standard of care to which the Architect is obligated to
perform under this Agreement, the parties agree that when the aggregate of Errors and Omissions in
construction costs with a respective project exceeds two percent (2%) of the total construction costs, the
Architect shall be responsible for 100% costs of errors and 20% of costs of omissions only to the extent
that the Architect has been legally determined to be liable for such amounts. An Architect/Engineer will
not be responsible for the costs of errors and omissions when the aggregate of errors and omissions is less
than two percent (2%) of the construction costs unless certain errors and omissions are found to result
from the professional negligence, recklessness or willful misconduct of the Architect or Architect’s
Consultants.. Any Architect/Engineer performing work for the District shall not receive any fee for any
work performed in correcting said errors or omissions regardless of whether such errors or omissions
result in damages to the District.

3.16.2 Remedy for Claim. An Architect/Engineer may reserve the right to challenge
any claimed error or omission, or the amount owed under an error or omission. The following procedure
shall apply to all claims related to this:

Meet and Confer: If either the District or Architect/Engineer possesses a claim or dispute with respect
to any services provided to the District, that party shall give the other written notice and demand an
informal conference to meet and confer for settlement of the issues in dispute. Notice shall be given
within fifteen (15) days of knowledge of the claim or dispute. Upon receipt of a party’s demand, the other
Party shall schedule a meet and confer conference, to take place within fifteen (15) business days, at a
time and location convenient to all parties. Representatives of the District and Architect/Engineer, with
the authority to settle on the party's behalf, will attend the meet and confer conference, in good faith, in
an attempt to resolve any controversy or claim between the parties. Attendance at this conference shall
be a condition precedent to the initiation of arbitration, mediation, or a civil action.

Arbitration: In the event of any claim or dispute not resolved by the informal procedure described in the
paragraph above, or by mediation as described in the paragraph below, the parties may voluntarily elect
to have a dispute, claim or controversy resolved by binding or non-binding arbitration proceedings.
Arbitration shall occur in San Diego, California, before an arbitrator mutually agreed on by the Parties.
Judgment on any binding award may be entered in any court having jurisdiction. This clause shall not
preclude parties from seeking provisional remedies in aid of arbitration from a court of appropriate
jurisdiction. The arbitrator must have a minimum of five (5) years’ experience in commercial
construction, specifically construction related to school districts or similar public entities. The arbitrator
may, in the award, allocate all or part of the costs of the arbitration, including the fees of the arbitrator to
the prevailing party as determined by the arbitrator in its judgment.

Mediation: Prior to the appointment of the arbitrator(s), the parties may submit the dispute for
mediation. Any mediator selected shall have expertise in the area of the dispute and be knowledgeable
in the mediation process. No person shall serve as a mediator in any dispute in which that person has
any financial or personal interest in the result of the mediation. The parties will cooperate in selecting a
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mediator and in promptly scheduling the mediation proceedings. The parties covenant they will
participate in the mediation in good faith, and that they will share equally in its costs. All offers, promises,
conduct and statements, whether oral or written, made in the course of the mediation by any of the
parties, their agents, employees, experts and attorneys, and by the mediator or its employees, are
confidential, privileged and inadmissible for any purpose, including impeachment, in any arbitration or
other proceeding involving the parties, provided that evidence that is otherwise admissible or discoverable
shall not be rendered inadmissible or non-discoverable as a result of its use in the mediation. Ifthe dispute
is not resolved within thirty (30) days from the date of the submission of the dispute to mediation (or such
later date as the parties mutually agreed upon in writing), the administration of the arbitration shall
proceed immediately. The mediation may continue, if the parties so agree, after the appointment of the
arbitrators. Unless otherwise agreed by the parties in writing, the mediator shall be disqualified from
serving as arbitrator in the case.

3.17 Insurance.

3.17.1 Time for Compliance. Architect shall not commence Services under this
Agreement until it has provided evidence satisfactory to the District that it has secured all insurance
required under this Section. In the event Architect fails to provide or maintain all required insurance,
District may, in its sole discretion, obtain such insurance and deduct the amount therefor from the Total
Compensation.

3.17.2 Minimum Requirements. Architect shall, at its expense, procure and maintain
for the duration of the Agreement, insurance against claims for injuries to persons or damages to property,
which may arise from or in connection with the performance of the Agreement by the Architect, its
officials, officers, agents, representatives, employees or subcontractors. Such insurance shall meet at least
the following minimum levels of coverage:

(A) Minimum Scope of Insurance. Coverage shall be at least as broad as the
latest version of the following: (1) General Liability: Insurance Services Office Commercial General
Liability coverage (occurrence form CG 0001); (2) Automobile Liability: Insurance Services Office
Business Auto Coverage form number CA 0001, code 1 (any auto); (3) Workers' Compensation and
Employers' Liability: Workers' Compensation insurance as required by the State of California and
Employer's Liability Insurance; and (4) Professional Liability: Coverage which is appropriate to the
Architect's profession, or that of its consultants or subcontractors.

B) Minimum Limits of Insurance. Coverage shall provide limits no less
than: (1) General Liability: $1,000,000 per occurrence for bodily injury, personal injury and property
damage. If Commercial General Liability Insurance or other form with a general aggregate limit is used,
either the general aggregate limit shall apply separately to this Agreement or the general aggregate limit
shall be twice the required occurrence limit; (2) Automobile Liability: $1,000,000 per accident for bodily
injury and property damage; (3) Workers' Compensation and Employer's Liability: Workers'
compensation limits as required by the Labor Code of the State of California. Employers Liability limits
of $1,000,000 per accident for bodily injury or disease; and (4) Professional Liability: Not less than
$1,000,000 per claim.

3.17.3 Professional Liability. Architect and its consultants and subcontractors shall
procure and maintain, for a period of five (5) years following completion of the Project, errors and
omissions liability insurance with limits discussed in this Section.

3.17.4 Insurance Endorsements. The insurance policies shall contain the following
provisions, or Architect shall provide endorsements on forms supplied or approved by the District to add
the following provisions to the insurance policies:
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(A) General Liability. The general liability policy shall be endorsed to state
that: (A) the District, its directors, officials, officers, employees, and agents shall be covered as additional
insured with respect to the performance of the Agreement by the Architect, its officials, officers, agents,
representatives, employees or subcontractors, including materials, parts or equipment furnished in
connection with such services; and (B) the insurance coverage shall be primary insurance as respects the
District, its directors, officials, officers, employees, and agents, or if excess, shall stand in an unbroken
chain of coverage excess of the Architect's scheduled underlying coverage. Any insurance or self-
insurance maintained by the District, its directors, officials, officers, employees, and agents shall be excess
of the Architect's insurance and shall not be called upon to contribute with it in any way. This insurance
shall be endorsed to include contractual liability.

(B) Automobile Liability. Architect must maintain hired and non-owned
automobile liability at all times. If the Architect purchases a commercial automobile during the course
of the assigned project, then Architect shall (A) maintain an automobile liability policy with respect to
the ownership, operation, maintenance, use, loading, or unloading of any automobile owned by the
Architect, and (B) the insurance coverage shall be primary insurance as respects to the District, its
directors, officials, officers, employees, and Consultants, or if excess, shall stand in an unbroken chain of
coverage excess of the Architect’s scheduled underlying coverage. Any insurance or self-insurance
maintained by District, its directors, officials, officers, employees and Consultants shall be excess of the
Architect’s insurance and shall not be called upon to contribute with it in any way.

O Workers' Compensation _and Employers Liability Coverage. The
insurer shall agree to waive all rights of subrogation against the District, its directors, officials, officers,
employees and agents for losses paid under the terms of the insurance policy which arise from work
performed by the Architect.

(D) All Coverages. Each insurance policy required by this Agreement shall
be endorsed to state that: (A) coverage shall not be suspended, voided, reduced, or canceled except after
thirty (30) days prior written notice by first class mail, return receipt requested, has been given to the
District; provided, however, if coverage is suspended, voided, reduced or cancelled for the non-payment
of premium by the Architect, the Architect shall provide ten (10) days prior written notice by first class
mail to the District; and (B) any failure to comply with reporting or other provisions of the policies,
including breaches of warranties, shall not affect coverage provided to the District, its directors, officials,
officers, employees, and agents.

3.17.5 Separation of Insureds; No Special Limitations. All insurance required by this
Section shall contain standard separation of insureds provisions. In addition, such insurance shall not
contain any special limitations on the scope of protection afforded to the District, its directors, officials,
officers, employees, and agents.

3.17.6 Deductibles and Self-Insurance Retentions. Any deductibles or self-insured
retentions must be declared to and approved by the District. Architect shall guarantee that, at the option
of the District, either: (A) the insurer shall reduce or eliminate such deductibles or self-insured retentions
as respects the District, its directors, officials, officers, employees, and agents; or (B) the Architect shall
procure a bond guaranteeing payment of losses and related investigation costs, claims, and administrative
and defense expenses.

3.17.7 Acceptability of Insurers. Insurance is to be placed with insurers with a current
A.M. Best's rating no less than A:VIII, licensed to do business in California, and satisfactory to the
District.
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3.17.8 Verification of Coverage. Architect shall furnish District with original
certificates of insurance and endorsements effecting coverage required by this Agreement on forms
satisfactory to the District. The certificates and endorsements for each insurance policy shall be signed
by a person authorized by that insurer to bind coverage on its behalf, and shall be on forms provided by
the District, if requested. All certificates and endorsements must be received and approved by the District
before work commences. The District reserves the right to require complete, certified copies of all
required insurance policies at any time.

3.17.9 Subcontractor and Consultant Insurance Requirements. Architect shall not
allow any of its architects, engineers, experts, or other consultants to commence work on any subcontract
until they have provided evidence satisfactory to the District that they have secured all insurance required
under this Section. If requested by Architect, District may approve different scopes or minimum limits
of insurance for particular architects, engineers, experts, or other consultants. Unless otherwise approved
by the District, the architects, engineers, experts, and other consultants shall comply with each and every
provision of this Section.

3.18 Records. Architect shall maintain complete and accurate records with respect to all costs
and expenses incurred under this Agreement. All such records shall be clearly identifiable. Architect
shall allow a representative of District during normal business hours to examine, audit, and make
transcripts or copies of such records and any other documents created pursuant to this Agreement.
Architect shall allow inspection of all work, data, documents, proceedings, and activities related to the
Agreement for a period of five (5) years from the date of final payment under this Agreement.

3.19 Standardized Manufactured Items. Architect shall cooperate and consult with District
in the use and selection of manufactured items on the assigned Project, including but not limited to paint,
hardware, plumbing, mechanical and electrical equipment, fixtures, roofing materials, and floor
coverings. All such manufactured items shall be standardized to District's criteria to the extent such
criteria do not interfere with building design.

3.20 Limitation of Agreement. This Agreement applies to any assigned Project as described
by the Project Authorization Letter. Any additional or subsequent construction at the site of the assigned
Project, or at any other District site, will be covered by and be the subject of a separate Project
Authorization Letter for architectural services between District and the architect chosen therefor by
District.

3.21 Mediation. Disputes arising from this Agreement may be submitted to mediation if
mutually agreeable to the parties hereto. The type and process of mediation to be utilized shall be subject
to the mutual agreement of the parties.

3.22  Successors and Assigns. This Agreement shall be binding upon and shall inure to the
benefit of the successors in interest, executors, administrators, and assigns of each party to this
Agreement. However, Architect shall not assign or transfer by operation of law or otherwise any or all
of its burdens, duties, or obligations without the prior written consent of District. Any attempted
assignment without such consent shall be invalid and void.

3.23  Asbestos Certification. Architect shall certify to District, in writing and under penalty
of perjury, that in its reasonable professional judgment no asbestos-containing material was specified as
a building material in any construction document that the Architect prepares for the Project. Architect
shall require all consultants who prepare any other documents for the Project to submit the same written
certification. Architect shall also assist the District in ensuring that contractors provide District with
certification, in writing and under penalty of perjury, that to the best of their knowledge, information,
and belief that no material furnished, installed, or incorporated into the Project contains asbestos. These
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certifications shall be part of the final Project submittal. Architect shall include statements in its
specifications that materials containing asbestos are not to be included. The District understands that the
Architect is not qualified to make a determination as to the existence of hazardous materials in existing
materials on site, and will not be held liable in the event of the discovery of existing hazardous materials.
The District shall employ testing agencies having the licensure and expertise required to conduct the
investigation and remediation of hazardous materials.

3.24 No Third Party Rights. This Agreement shall not create any rights in, or inure to the
benefits of, any third party except as expressly provided herein.

3.25 Governing Law. This Agreement shall be construed in accordance with, and governed
by, the laws of the State of California. Venue shall be in San Diego County.

3.26 Entire Agreement. This Agreement, with its exhibits, contains the entire agreement of
the parties hereto, and supersedes any and all other prior or contemporaneous negotiations,
understandings, and oral or written agreements between the parties hereto. Each party acknowledges that
no representations, inducements, promises, or agreements have been made by any person who is not
incorporated herein, and that any other agreements shall be void. Furthermore, any modification of this
Agreement shall only be effective if in writing signed by all parties hereto.

3.27  Severability. Should any provision in the Agreement be held by a court of competent
jurisdiction to be invalid, void, or unenforceable, the remaining provisions shall continue in full force and
effect.

3.28 Non-Waiver. None of the provisions of this Agreement shall be considered waived by
either party, unless such waiver is expressly specified in writing.

3.29  Safety. Architect shall execute and maintain its work so as to avoid injury or damage to
any person or property. In carrying out its Services, the Architect shall at all times be in compliance with
all applicable local, state and federal laws, rules and regulations, and shall exercise all necessary
precautions for the safety of its employees, its consultants, and its subcontractors, if applicable,
appropriate to the nature of the work and the conditions under which the work is to be performed.
Architect is not responsible for construction job site safety.

3.30 Delivery of Notices. All notices permitted or required under this Agreement shall be
given to the respective parties at the following address, or at such other address as the respective parties
may provide in writing for this purpose:

DISTRICT: ARCHITECT:
Linda Bertolucci
Director, Purchasing and Contracts
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Grossmont-Cuyamaca
Community College District
El Cajon, CA 92020

AND COPY TO:

Gafcon, Program Manager

Program Management Office/ Grossmont College
Grossmont-Cuyamaca Community College District
8800 Grossmont College Drive

El Cajon, CA 92020

Such notice shall be deemed made when personally delivered or when mailed forty-eight (48)
hours after deposit in the U.S. Mail, first class postage prepaid, and addressed to the party at its applicable
address. Actual notice shall be deemed adequate notice on the date actual notice occurred, regardless of
the method of service.

3.31 Attorney's Fees. If either party commences an action against the other party, either legal,
administrative or otherwise, arising out of or in connection with this Agreement, the prevailing party in
such litigation shall be entitled to have and recover from the losing party reasonable attorney's fees and
all other reasonable costs of such action, including expert witness fees and expenses.

3.32 Time of Essence. Time is of the essence for each and every provision of this Agreement
so long as this provision does not violate the Architect’s professional standard of care.

3.33 District's Right to Employ Other Consultants. District reserves right to employ other
consultants, including Architects, in connection with this Project or other projects.

3.34 Prohibited Interests.

3.34.1 Solicitation. Architect maintains and warrants that it has not employed nor
retained any company or person, other than a bona fide employee working solely for Architect, to solicit
or secure this Agreement. Further, Architect warrants that it has not paid nor has it agreed to pay any
company or person, other than a bona fide employee working solely for Architect, any fee, commission,
percentage, brokerage fee, gift, or other consideration contingent upon or resulting from the award or
making of this Agreement. For breach or violation of this warranty, District shall have the right to rescind
this Agreement without liability.

3.34.2 Conlflict of Interest. For the term of this Agreement, no director, official, officer,
or employee of District, during the term of his or her service with District, shall have any direct interest
in this Agreement, or obtain any present or anticipated material benefit arising therefrom.

3.35 Egqual Opportunity Employment. Architect represents that it is an equal opportunity
employer and that it shall not discriminate against any employee or applicant for employment because
of race, religion, color, national origin, ancestry, sex, age, or any other classification protected by federal
or state law. Such non-discrimination shall include, but not be limited to, all activities related to initial
employment, upgrading, demotion, transfer, recruitment or recruitment advertising, layoff, or
termination. Architect shall also comply with all relevant provisions of any District minority business
enterprise program or affirmative action plan.

3.36  Labor Certification. By its signature hereunder, Architect certifies that it is aware of the
provisions of Section 3700 of the California Labor Code which require every employer to be insured
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against liability for Worker's Compensation or to undertake self-insurance in accordance with the
provisions of that Code, and agrees to comply with such provisions before commencing the performance
of the Services.

3.37 Subcontracting. As specified in this Agreement, Architect shall not subcontract any
portion of the Services required by this Agreement, except as expressly stated herein, without prior written
approval of District. Subcontracts, if any, shall contain a provision making them subject to each and
every provision of this Agreement.

3.38  Supplemental Conditions. Any supplemental conditions shall be attached as an exhibit
to this Agreement, and that exhibit shall be incorporated herein by reference.

3.39 Construction of Agreement. The agreements contained herein shall not be construed in
favor of or against either party but shall be construed as if both parties prepared this Agreement.

3.40 Authority to Execute.

The persons executing this Agreement on behalf of their respective Parties represent and
warrant that they have the authority to do so under law and from their respective Parties.

ARCHITECTS NAME GROSSMONT-CUYAMACA
COMMUNITY COLLEGE DISTRICT
By: By:
Name Sue Rearic
Principal Vice Chancellor-Business Services

Date: Date:
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EXHIBIT "A"
ARCHITECT'S SCOPE OF SERVICES

1. GENERAL REQUIREMENTS.

1.1 Basic Services. Architect agrees to perform all the necessary professional architectural,
landscape architectural, engineering (e.g. civil, mechanical, electrical, plumbing, structural, site
engineering, and any other necessary engineering services), and construction administration services for
the Project in a timely and professional manner, consistent with the standards of the profession.

1.2 Exclusions from Basic Services. None at this time;

1.3 Additional Services. None at this time

The Architect shall perform the Additional Services under this Agreement only if said services
are authorized in advance in writing by the District. Said additional services shall be compensated in
accordance with schedule in Exhibit "C".

1.4 Cooperation _and Communication with District. Architect shall cooperate and
participate in consultations and conferences with District, District's consultants, authorized
representatives of District, and/or other local, regional, or state agencies concerned with the assigned
Project, which may be necessary for the completion of the Project or the development of the drawings,
specifications and documents in accordance with the applicable standards and requirements of law and
the District. Such consultations and conferences shall continue throughout the planning and construction
of the Project and the contractor's warranty period. Architect shall take direction only from the District's
Representative, or any other representative specifically designated by the District for this Project,
including any construction manager hired by the District. Architect shall record and distribute meeting
minutes of all meetings attended throughout the design process.

1.5 Coordination and Cooperation with Construction Manager. The District may hire a
construction manager to administer and coordinate all or any part of the assigned Project on its behalf.
If the District does so, it shall provide a copy of its agreement with the construction manager so that the
Architect will be fully aware of the duties and responsibilities of the construction manager. The Architect
shall cooperate with the construction manager and respond to any requests or directives authorized by
the District to be made or given by the construction manager. The Architect shall request clarification
from the District in writing if the Architect should have any questions regarding the authority of the
construction manager.

1.6 Construction Cost Monitoring Duties. In conjunction with the other duties described
herein, the Architect shall regularly monitor construction costs and provide detailed estimates at the
completion of the schematic plan phase, the design development phase, and any time during the final
working drawings and specifications phase when design revisions or market conditions result in a
potential change to the previously provided estimate as outlined in each design phase. These estimates
should include a breakdown of the work elements as well as contingencies in an amount that corresponds
to the level of design completion. At District expense, Third Party Cost Estimate reviews shall be included
at Schematic Phase (as outlined in Section 3.1.5); at Design Development Phase (as outlined in Section
3.2.3); and Final Working Drawing Phase (as outlined in Section 4.4). Prior to any submission to the
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District, Architect shall provide all necessary documentation and information to enable the Third Party
Cost Estimate reviewer to provide an assessment of Architect’s cost estimate.

1.7 Architectural Design Guidelines. At the start of the assigned Project, the Architect will
be given a copy of the campus Architectural Design Guidelines. A presentation meeting will be set up
by the Director of Facilities Planning to review the goals and objectives of the Architectural Design
Guidelines. The Architect (including consultants) must attend this presentation.

1.8 Information Management. The Architect will work with the District and Program
Manager, as directed, to facilitate the efficient flow of data and information between all stakeholders
throughout the life of a project. Architect will follow document control procedures, formats and checklists
as identified and directed by the District using Microsoft SharePoint (or other systems as directed by the
District) for the following documents including but not limited to: drawings, specifications, addenda,
meeting minutes, schedules, status reports, requests for information, submittals, and change orders. The
Architect will participate in the process of tracking the following information including but not limited to
invoicing, RFIs, submittals and change orders using Oracle Unifier software if so directed. District will
provide Architect with access to two (2) Unifier licenses to accommodate sufficient response for key
personnel as outlined in Section 3.2 of Architectural Agreement. Cost for additional licenses will be the
responsibility of the Architect.

1.9 Storm Water Requirements. Architect acknowledges that all California school districts
are now or will soon be obligated to develop and implement the following storm water requirements,
without limitation;

1.9.1 A municipal Separate Storm Sewer System (MS4). An MS4 is a system of
conveyances used to collect and/or convey storm water, including; without limitation, catch basins,
curbs, gutters, ditches, man-made channels, and storm drains; A Storm Water Pollution Prevention Plan
(SWPPP) at sites where the District engages in maintenance (e.g., fueling, cleaning, repairing) of
transportation activities, and construction sites where one (1) or more acres of soil will be disturbed, or
the project is part of a larger common plan of development that disturbs more than one (1) or more acres
of soil.

1.9.2 Architect shall conform its design work with the District’s storm water requirements
indicated above. This shall be approved by the District and applicable to the Project, at no additional cost
to the District. In addition as required, Architect shall develop a grading and drainage plan and a site
plan from architectural information showing a final development of the site. This drawing will also
include a horizontal and vertical control plan and a utility infrastructure plan. The services described in
this part shall be provided by a professional civil engineer who contracts with or is an employee of the
Architect. The District shall separately contract for the Storm Water Management Plan and the Master
SWPPP, if and when required. The Architect shall submit the District’s SWPPP to the City or the
applicable local jurisdiction, and assist in obtaining the necessary permits. The Architect shall cooperate
with the District and the Contractor in the performance of these services. The District, at its sole
discretion, shall pay the Architect for extra services to comply with the provision if the services required
are in excess of those normally required for services of the type in this Agreement.

1.10  Project Presentation. As a part of each design phase, a design presentation will be made
by the Architect to the Campus/District Design Review Team. In addition to a graphic presentation, the
Architect will provide a written description of how the Project conforms to the Architectural Design
Guidelines. The written text should be organized in the same format as the Architectural Design
Guidelines and should review each of the detail design elements. The text should be submitted to the
Campus/District Design Review Team prior to the design presentation. Comments on the design, and
conformance with the Architectural Design Guidelines will be submitted in writing, by the
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Campus/District Design Review Team, no later than two weeks after the design presentation. The
Campus/District Design Review Team may require a follow-up presentation of the Project if the design
does not conform to the Architectural Design Guidelines. In the event of a non-conformance
determination, the Campus/District Design Review Team will work with the Architect to achieve
conformance.

2. INITIAL PLANNING PHASE.

During the initial planning phase of the assigned Project, Architect shall do all of the following,
as well as any incidental services thereto:

2.1 Educational Programming. If required, assist District in the preparation of educational
programming for the Project to define the scope, size, space relationship, and site development.

2.2 Project Feasibility. Provide advice and assistance to District in determining the
feasibility of the Project, analysis of the type and quality of materials and construction to be selected, the
site location, and other initial planning matters, including, but not limited to, developing a building
program identifying and confirming the facility functions, square footage requirements, adjacency
relationships, flow diagrams, and equipment needs (including a preliminary construction cost estimate
based on area costs). Existing equipment needs, data, and inventory to be provided by the District.

2.3 Meeting Budget and Project Goals. Architect shall notify District in writing of potential
complications, cost status, unusual conditions, and general information that potentially impact the
Project budget and timeline, including the District's Preliminary Construction Budget. Architect and
District shall use their best judgment in determining the balance between the size, type, and quality of
construction to achieve a satisfactory solution within the Project's budget and construction allowance. It
shall be the duty of the Architect to suggest alternatives to District which would reduce costs and to design
the Project within budget. As discussed below in Section 6 of this Exhibit, if the lowest responsive and
responsible bid for the Project exceeds the budget by the stated percentage amount, Architect shall be
required to make the necessary changes in the drawings and specifications, at its sole cost and expense,
to bring the bids within the required budget.

2.4 Permits, Approvals and Authorizations. As indicated in Section 3.5.4 of the agreement,
Architect shall assist District in securing easements, encroachment permits, rights of way, dedications,
infrastructures and road improvements, as well as coordinating with utilities and adjacent property
owners.

2.5 Approval and Revisions. District shall review, study, and check the work product
developed during the Initial Planning Phase and presented to it by Architect, and request any necessary
revisions or obtain any necessary approvals by the District's Governing Board, subject to the approval of
all federal, state, regional, or local agencies concerned with the Project. Architect shall make all District
requested changes, additions, deletions, and corrections in such work product at no additional cost, so
long as they are not inconsistent with earlier District direction.

3. PRELIMINARY PLANS PHASE.

Prior to start of this Phase, Architect shall review the validity of any previously prepared and
approved FPP’s. Architect shall verify and confirm the program elements and square footages, and report
his conclusions in writing. In addition, Architect shall review the District’s Design Guidelines and adjust
the building designs to be congruent with the Design Guidelines. Architect shall adhere to District’s BIM
standard, as outlined in Exhibit E, under each phase of design as outlined in this exhibit.
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During the preliminary plans phase of the Project, Architect shall do all of the following, as well
as any incidental services thereto:

3.1 SCHEMATIC DESIGN PHASE.

3.1.1 Funding Documents. If applicable, Architect shall provide a site plan and all
other Project-related information necessary and required for an application by District to any federal,
state, regional, or local agencies for funds to finance the construction Project.

3.1.2 Schematic Plans. In cooperation with District, Architect shall prepare the
schematic design of the Project, illustrating the scale and relationship of the Project components
("Schematic Plans"). The Schematic Plans shall be in a BIM compatible electronic format and include a
conceptual site plan (if appropriate), floor plans and design studies, sections, elevations, schematic
structural, mechanical and electrical drawings, site utility plans, and phasing plans (if appropriate)
showing the scale and relationship of the components of the Project, the plot plan development at the
site, and the proposed architectural design of the building(s). Architect shall incorporate the educational
programs and the functional requirements of District into the Schematic Plans. At the Architect's option,
the Schematic Plans may include study models, perspective sketches, electronic modeling, or
combinations of these media. Preliminary selections of major building systems and construction
materials shall be noted on the drawings or described in writing. The Schematic Plans shall meet all laws,
rules, and regulations of the State of California appropriate to the design level of the plans. The Schematic
Plans shall be to scale and show all rooms incorporated in each building of the Project in double-line
drawings, and shall include all revisions required by District or by any federal, state, regional, or local
agency having jurisdiction over the Project. All architectural drawings for the Project shall be in a form
suitable for reproduction.

3.1.3 Location of Improvements. As indicated in herein, District may be requested to
supply Architect with the necessary information to determine the proper location of all improvements on
and off site, including existing record drawings ("existing record drawings") in District's possession.
Architect will make a good-faith effort to verify the accuracy of such information by means of a
reasonably thorough interior and exterior visual survey of site conditions. District shall also make a good-
faith effort to verify the accuracy of the existing record drawings and provide any supplemental
information to Architect which may not be shown on the existing record drawings. Architect shall not
be responsible for the accuracy of the existing record drawings, except to the extent that any inaccuracy
should have been detected by the Architect, pursuant to its standard of care, from readily available
documents and visual observations of existing conditions.

3.1.4 Constructability and Design Review, Value Engineering. The District reserves
the right to conduct or cause to be conducted, constructability reviews and/or value engineering of the
Schematic Design Documents. If the District elects to conduct either constructability reviews or value
engineering, the District shall notify the Architect of the same and thereupon at Architect’s completion
of Schematic Design Documents; the Architect shall submit Schematic Design Documents to the District
for such constructability reviews and/or value engineering. The District and Architect will confer and
consult with each other to arrive at mutual understandings and agreements as to which of the
constructability review and/or value engineering comments are to be incorporated into the Schematic
Design Documents. The Schematic Design Documents shall incorporate mutually agreed upon
comments and the Architect shall submit revised Schematic Design Documents to the District for
approval. Architect shall revise Schematic Design Documents as necessary to obtain the District’s
reasonable approval thereof.

3.1.5 Preliminary Construction Cost Estimate. The Architect shall prepare and
deliver to the District a Preliminary Construction Cost Estimate for the Project as depicted in the Final
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Schematic Design Documents. If the Preliminary Construction Cost Estimate exceeds the District’s
Project Construction Budget, the Architect shall consult with the District and revise the Schematic Design
Documents as necessary so that the Preliminary Construction Cost Estimate for the Work depicted in the
Final Schematic Design Documents is consistent with the Project Construction Budget. Revisions of the
Schematic Design Documents to conform to the Project Construction Budget shall be without adjustment
to the Contract Price unless the District shall have directed modifications to, or inclusions in, the scope
of the Project or component parts thereof which cause the Project Construction Budget to be exceeded.

3.1.6 Copies of Schematic Plans and Other Documents. Architect, at its own expense,
shall provide three (3) complete sets of the Schematic Plans described herein for District's review and
approval. Additionally, at District's expense, Architect shall provide such documents as may be required
by any federal, state, regional, or local agencies concerned with the Project, including but not limited to,
the State Department of Education, the Division of State Architect, the Department of General Services
or any other appropriate federal, state, regional, or local regulatory bodies. Any additional copies
required by District shall be provided as a reimbursable expense.

3.1.7 Approval and Revisions. District shall review, study, and check the work
product developed during the Schematic Design Phase and presented to it by Architect, and request any
necessary revisions or obtain any necessary approvals by the District's Governing Board, subject to the
approval of all federal, state, regional, or local agencies concerned with the Project. Architect shall make
all District requested changes, additions, deletions, and corrections in such work product at no additional
cost, so long as they are not inconsistent with earlier District direction.

3.2. DESIGN DEVELOPMENT PHASE.

3.2.1 Design Development Documents. Once District provides Architect with specific
written approval of the Schematic Plans described herein, Architect shall prepare design development
documents in a BIM compatible electronic format consisting of: (1) site and floor plans; (2) elevations;
(3) sections; (4) typical construction details; (5) equipment layouts; and (6) any other drawings and
documents sufficient to fix and describe the types and makeup of materials, as well as the scope,
relationships, forms, size, appearance, and character of the Project's structural, mechanical, and electrical
systems, and to outline the Project specifications ("Design Development Documents"). The Design
Development Documents shall be prepared in sufficient form to present to the District's Governing Board
for approval. The Design shall be reviewed by the District’s Governing Board at the 75% completion
point in the Preliminary Plans phase. This point will represent approximately the 50% completion point
in the Design Development phase.

3.2.2 Constructability and Design Review, Value Engineering. The District reserves
the right to conduct or cause to be conducted, constructability reviews and/or value engineering of the
Schematic Design Documents. If the District elects to conduct either constructability reviews or value
engineering, the District shall notify the Architect of the same and thereupon at Architect’s preparation
of Design Development Documents for the Project at one hundred percent (100%) completion; the
Architect shall submit Design Development Documents to the District for such constructability reviews
and/or value engineering. The District and Architect will confer and consult with each other to arrive at
mutual understandings and agreements as to which of the constructability review and/or value
engineering comments are to be incorporated into the Design Development Documents. The Design
Development Documents shall incorporate mutually agreed upon comments and the Architect shall
submit revised Design Development Documents to the District for approval. Architect shall revise
Design Development Documents as necessary to obtain the District’s reasonable approval thereof.

3.2.3 Design Development Construction Cost Estimate. The Architect shall prepare
a Construction Cost Estimate for the Work of the Project depicted in the Final Design Development
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Documents; if the Construction Cost Estimate exceeds the Project Construction Budget, the Architect
shall revise the Design Development Documents as necessary so that the Construction Cost Estimate for
the Work depicted therein conforms with the Project Construction Budget. Revisions to the Design
Development Documents to conform with the Project Construction Budget shall be without adjustment
to the Architect’s Total Compensation unless the District shall have directed modifications to, or
inclusions in, the scope of the Project or component parts thereof which cause the Project Construction
Budget to be exceeded.

3.2.4 Copies of Design Development and Other Documents. Architect, at its own
expense, shall provide three (3) complete sets of the Design Development Documents described herein
for District's review and approval. Additionally, at District's expense, Architect shall provide such
documents as may be required by any federal, state, regional, or local agencies concerned with the Project,
including but not limited to, the State Department of Education, the Division of State Architect, the
Department of General Services or any other appropriate federal, state, regional, or local regulatory
bodies. Any additional copies required by District shall be provided as a reimbursable expense.

3.2.5 Timetable. Architect shall provide a written timetable for full and adequate
completion of the Project to District.

3.2.6 Application for Approvals. Architect shall assist District in applying for and
obtaining required approvals from all federal, state, regional, or local agencies concerned with the Project,
including but not limited to, the State Department of Education, the Division of State Architect, the
Department of General Services, or any other appropriate federal, state, regional, or local regulatory
bodies. Architect shall furnish and process all architectural and engineering information required to
prepare and process applications to applicable utilities in order to secure priorities and materials, to aid
in the construction of the Project, and to obtain final Project approval and acceptance by any of the above
agencies as may be required. All fees incurred in securing required approvals are reimbursable at actual
cost.

3.2.7 Color and Other Aesthetic Issues. Architect shall provide, for District's review
and approval, a preliminary Presentation Board of all color materials and selections of textures, finishes,
and other matters involving an aesthetic decision about the Project.

3.2.8 Approval and Revisions. District shall review, study, and check the Design
Development Plans (completing the Preliminary Plans Phase) presented to it by Architect, and request
any necessary revisions or obtain any necessary approvals by the District's Governing Board, subject to
the approval of all federal, state, regional, or local agencies concerned with the Project. Architect shall
make all District requested changes, additions, deletions, and corrections in the Design Development
Plans at no additional cost, so long as they are not inconsistent with earlier District direction.

4. FINAL WORKING DRAWINGS AND SPECIFICATIONS.

During the final working drawings and specifications phase of the Project, Architect shall do all
of the following, as well as any incidental services thereto:

4.1 Final Working Drawings and Specifications. Once District provides Architect with
specific written approval of the Design Development Documents described herein, Architect shall
prepare such complete working drawings in a BIM compatible electronic format and specifications as are
necessary for developing complete bids and for properly executing the Project work ("Final Working
Drawings and Specifications"). Such Final Working Drawings and Specifications shall be developed
from the Schematic Plans and Design Development Documents approved by District. The Final Working
Drawings and Specifications shall set forth in detail all of the following: (1) the Project construction work

EXHIBIT "A"



CONTRACT CH####
GROSSMONT-CUYAMACA CONSULTANT NAME

G
CoMMUNITY COLLEGE DISTRICT DATE:<MONTH DAY, YEAR>

to be done; (2) the materials, workmanship, finishes, and equipment required for the architectural,
structural, mechanical, and electrical systems; and (3) the utility service connection equipment and site
work.

4.2 Review of Construction Documents Status. At the 50%, 90% and Final intervals,
Architect shall provide to the District, for review and information, three (3) sets of the Drawings,
Specifications, and other documents depicting the then current status of the Architect’s preparation of
Construction Documents.

4.3 Constructability and Design Review, Value Engineering. The District reserves the right
to conduct, or cause to be conducted, Constructability reviews and/or Value Engineering of the
Construction Documents. If the District elects to conduct either Constructability reviews or value
engineering, the District shall notify the Architect of the same and thereupon at Architect’s preparation
of Construction Documents for the Project at the fifty percent (50%), ninety percent (90%), and Final
completion, the Architect shall submit Construction Documents to the District for such constructability
reviews and/or value engineering. The District and Architect will confer and consult with each other to
arrive at mutual understandings and agreements as to which of the constructability review and/or value
engineering comments are to be incorporated into the Construction Documents. The Construction
Documents shall incorporate mutually agreed upon comments and the Architect shall submit revised
Construction Documents to the District for approval. Architect shall revise Construction Documents as
necessary to obtain the District’s reasonable approval thereof. Should the District direct the Architect to
incorporate constructability review and/or value engineering comments that would require design effort
beyond the original scope, the Architect may be entitled to compensation for extra services, in accordance
with Section 3.11.2.

4.4 Detailed Construction Cost Estimate. Based upon the Work of the Project depicted in
the Construction Documents approved by the District, Architect shall prepare a detailed Construction
Cost Estimate for the work at the 50% and 90% intervals of the Construction Documents. It shall be the
Architect’s duty to design the Project within budget. If the detailed Construction Cost Estimate exceeds
the Project Construction Budget, Architect shall revise the Construction Documents as necessary so that
the detailed Construction Cost Estimate for the Work depicted therein, conforms with the Project
Construction Budget.

4.5 Form. The Final Working Drawings and Specifications must be in such form as will
enable Architect and District to secure the required permits and approvals from all federal, state, regional,
or local agencies concerned with the Project, including but not limited to, the State Department of
Education, the Division of State Architect, the Department of General Services, or any other appropriate
federal, state, regional, or local regulatory bodies. In addition, the Final Working Drawings and
Specifications must be in such form as will enable District to obtain, by competitive bidding, a responsible
and responsive bid within the applicable budgetary limitations and cost standards. The Final Working
Drawings and Specifications shall be clear and legible so that uniform copies may be on standard
architectural size paper, properly indexed and numbered, and shall be capable of being clearly copied and
assembled in a professional manner by Architect.

4.6 Approval and Revisions. District shall review, study, and check the Final Working
Drawings and Specifications presented to it by Architect, and request any necessary revisions or obtain
any necessary approvals by District's Governing Board, subject to the approval of all federal, state,
regional, or local agencies concerned with the Project, including but not limited to, the State Department
of Education, the Division of State Architect, the Department of General Services, or any other
appropriate federal, state, regional, or local regulatory bodies. Architect shall make all District-requested
changes, additions, deletions, and corrections in the Final Working Drawings and Specifications at no
additional cost, so long as they are not in conflict with the requirements of public agencies having
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jurisdiction or prior approval, or inconsistent with earlier District direction or Architect's professional
judgment. Architect shall bring any such conflicts and/or inconsistencies to the attention of District.
The parties agree that Architect, and not the District, possesses the requisite expertise to determine the
constructability of the Final Working Drawings and Specifications. However, the District reserves the
right to conduct one or more constructability review processes with the Final Working Drawings and
Specifications, and to hire an independent architect or other consultant to perform such reviews. Any
such independent constructability review shall be at District's expense. Architect shall make all District-
requested changes, additions, deletions, and corrections in the Final Working Drawings and
Specifications which may result from any constructability review, at no additional cost to the District, so
long as they are not in conflict with the requirements of public agencies having jurisdiction or prior
approval, or inconsistent with earlier District direction or Architect's professional judgment. If such
changes, additions, deletions, or corrections are inconsistent with prior District direction; Architect shall
make such alterations and be compensated therefore pursuant to the Additional Services provision of this
Agreement.

In addition, the Project Budget and Schedule shall be equitably adjusted, if necessary, where the
changes, additions, deletions, or corrections are inconsistent with prior District direction.

4.7 Costs of Construction. It is understood by Architect that when the Final Working
Drawings and Specifications are ordered by District, District shall specify the sum of money set aside to
cover the total cost of construction of the work, exclusive of Architect's fees and other soft costs. Architect
accepts the District’s established Construction Cost Budget, and represents the Project can be both bid
and built for the specified sum. Should it become evident that the total construction cost will exceed the
specified sum, Architect shall at once present a statement in writing to the District's Representative setting
forth this fact and giving a full statement of the cost estimates on which the conclusion is based.

4.8 Copies of Final Working Drawings and Specifications and Other Documents.
Architect, at its own expense, shall provide two (2) complete sets of the Final Working Drawings and
Specifications described herein for District's review and approval. Additionally, at District's expense,
Architect shall provide such documents as may be required by any federal, state, regional, or local
agencies concerned with the Project, including but not limited to, the State Department of Education, the
Division of State Architect, the Department of General Services, or any other appropriate federal, state,
regional, or local regulatory bodies. Any additional copies required by District shall be provided at actual
cost to District.

5. CONSTRUCTION CONTRACT DOCUMENTS.

During the construction contract documents phase of the Project, Architect shall do all of the
following, as well as any incidental services thereto:

5.1 Bid and Contract Documents. Ifso required by District, Architect shall assist District in
the completion of all bid and construction documents, including but not limited to, the Notice Inviting
Bids, Instructions to Bidders, Bid Forms (including Alternate Bids as requested by District), Contract,
General Conditions, Supplementary General Conditions, Special Conditions, other necessary conditions
of the contract, Project Manual (e.g. specifications, and, if desired by District, bidding requirements, and
sample forms), DVBE and other applicable affirmative action documents, Performance Bond, Payment
Bond, Escrow Agreement for Security Deposits, and any other certifications and documents required by
federal, state and local laws, rules, and regulations which may be reasonably required in order to obtain
bids responsive to the specifications and drawings. All such documents shall be subject to the approval
of District and District's legal counsel.
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5.2 Final Estimate. At the time of delivery of these bid and construction documents, which
shall include the Final Working Drawings and Specifications (collectively referred to herein as the
"Construction Documents"), Architect shall provide District with its final estimate of probable
construction cost ("Architect's Final Estimate"). As stated above, it shall be the Architect's duty to design
the Project within budget.

6. BID PHASE.

During the bid phase of the Project, Architect shall do all of the following, as well as any
incidental services thereto:

6.1 Reproducible Construction Documents. Once District provides Architect with specific
written approval of the Construction Documents and Architect's Final Estimate, Architect shall provide
to District one set of reproducible Construction Documents.

6.2 Distribution of Contract Documents and Review of Bids. Architect shall assist District
in responding to questions, for the purpose of District issuing addenda, and review of bids for the Project.

6.3 Over Budget. If the apparent lowest responsive and responsible bid on the Project
exceeds the District’s stipulated project construction budget by more than ten percent (10%) after
consideration of any deductive alternate bid items, District may request Architect to amend, at Architect's
sole cost and expense, the Final Drawings and Specifications in order to rebid the Project and receive a
lowest responsive and responsible bid equal to or less than the stipulated project construction budget. All
revisions necessary to bring the lowest responsible and responsive bid within the stipulated project
construction budget, including deletions, deferral’s or alternates, shall be made in consultation with, and
subject to the approval of, the District and shall constitute the limit of Architect’s responsibility under this
paragraph.

7. CONSTRUCTION PHASE.

During the construction phase of the Project, Architect shall do all of the following, as well as
any incidental services thereto:

7.1 Observation. The Project Architect shall observe work executed from the Final Working
Drawings and Specifications in person, provided that District may, in its discretion, consent to such
observation by another competent representative of Architect.

7.2 General Administration. Architect shall provide general administration of the
Construction Documents and provide oversight to the work performed by the contractors.

7.3 Pre-Construction Meeting. Architect shall conduct one or more pre-construction
meetings, as the District determines are needed for the Project, with all interested parties.

7.4 Site Visits of Contractor's Work. Architect shall conduct site visits to observe each
contractors' work for general conformance with the Construction Documents and with any approved
construction schedules or milestones. Such site visits shall be conducted as often as are necessary and
appropriate to the stage of construction, as established and agreed upon, but in no event less than weekly.

7.5 Site Visits of Inspector's Work. Architect shall conduct site visits to communicate and
observe the activities of the Project inspectors, including the Inspector of Record. Such site visits shall be
conducted as often as is mutually acceptable to Architect and District. Architect shall confer with the
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Project inspectors and the Project contractors, and shall recommend the preparation of record drawings
indicating dimensions and location of all "as-built" conditions, including but not limited to, underground
utility lines based on recorded data from the installing contractors.

7.6 Coordination of Architect's Consultants. Architect shall cause all architects, engineers,
and other consultants, as may be hired by Architect, to observe the work completed under their disciplines
as required, and review all test results for general conformance with the Construction Documents.
District shall cause all architects, engineers, and other consultants, as may be hired by District, to observe
work completed under their disciplines, as required, and review all test results for general conformance
to the Construction Documents.

7.7 Reports. Architect shall make regular reports as may be required by applicable federal,
state or local laws, rules or regulations, as well as the federal, state, regional, or local agencies concerned
with the Project, including but not limited to, the State Department of Education, the Division of State
Architect, the Department of General Services, the County in which the Project is located, the City in
which the Project is located, or any other appropriate federal, state, regional, or local regulatory bodies.

7.8 Construction Meetings. Architect shall attend all construction meetings and provide
periodic written reports to the District in order to keep District informed of the progress of the work. The
construction meetings shall occur at a frequency necessary for the progress of the Project work, as
established and agreed upon, but no less than weekly.

7.9 Written Reports. Architect shall make written reports to District as necessary to inform
District of problems arising during construction, changes contemplated as a result of each such problem:s,
and progress of the Project work. The Architect shall not have control over the acts or omissions of the
contractors, subcontractors or their agents or employees, or of any other persons or entities performing
or supplying portions of the work, which were not employed or hired by Architect. The contractor shall
not be relieved of its obligation to perform the work in accordance with the Contract Documents either
by activities or duties of the Architect, or by tests, inspections, or approvals required or performed by
persons other than the contractor.

7.10  Written Records. At District’s direction, Architect shall keep accurate written records of
the progress and quality of the Project Construction Work in Architect’s Field Reports. Architect shall
submit the Architect’s Field Reports to the District and Contractors commenting on general progress of
the work, general conformance to the construction schedule, and observed deviations from the
construction documents.

7.11 Material Test Reports. Architect shall check and process, in a timely manner, all
required material test reports for the Project work. In addition, Architect shall provide notice of any
deficiencies in material or work reflected in such reports, as well as its recommendation for correction of
such deficiencies, to the contractors, District, and federal, state, regional, or local agencies concerned
with the Project, including but not limited to, the State Department of Education, the Division of State
Architect, the Department of General Services, or any other appropriate federal, state, regional, or local
regulatory bodies.

7.12  Review and Response to Submissions. Architect shall review and respond, within ten
(10) business days, to all schedules, submittals, shop drawings, samples, and within five (5) business days
for information requests, change requests, and other submissions of the contractor and subcontractors for
compliance with, or alterations and additions to, the Construction Documents. Architect's review and
response shall be done in such a manner so as to ensure the timely and uninterrupted progress of the
Project work. Submission requests, which involve excessive work or time than is normally required for
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routine submissions, as mutually determined by the Parties, may be the subject of additional
compensation as Additional Services.

7.13  Rejection of Work. Architect shall promptly reject, as discussed with District, work or
materials that do not conform to the Construction Documents. Architect shall immediately notify the
District and contractor(s) of such rejections. Architect shall also have the authority to recommend to the
District that additional inspection or testing of the work be performed, whether or not such work is
fabricated, installed or completed.

7.14  Substitutions. Architect shall consult with District, in a timely manner, with regard to
substitution of materials, products, systems, or equipment thereof, prior to the District's final written
approval of such substitutions. Architect's consultation and District’s final written approval shall be done
in such a manner so as to ensure the timely and uninterrupted progress of the Project work. Substitution
requests which involve more work or time than is normally required for routine substitutions, as mutually
determined by the Parties, may be the subject of additional compensation as Additional Services.

7.15 Revised Documents and Drawings. Architect shall prepare, at no additional expense to
District, all documents and/or drawings made necessary by errors and omissions in the originally
approved Construction Documents.

7.16 Change Requests and Material Changes. Architect shall evaluate and advise District, in
a timely manner and in writing; of any change requests and material change(s) which may be requested
or necessary in the Project plans and specifications. Architect shall provide the District with its opinion
as to whether such change requests should be approved, denied, or revised. The Architect shall prepare
and execute all change orders and submit them to the District for authorization. If the District has
designated a construction manager or other person to prepare all change orders, the Architect shall review
all change orders prepared by such person, execute them, and deliver them to the District for
authorization if they meet with the Architect's approval, or submit them to the District with
recommendations for revision or denial if necessary. Architect shall not order contractors to make any
changes affecting the contract price without approval by District of such a written change order, pursuant
to the terms of the Construction Documents. Architect may order, on its own responsibility and pending
the District's Governing Board approval, changes necessary to meet construction emergencies, if written
approval of District's Representative is first secured. Architect may also authorize minor changes in the
work, pending District's approval, so long as such changes are not inconsistent with the intent of the
Construction Documents and do not involve an adjustment in the contract sum or an extension of the
contract time.

7.17  Architect’s Interpretation. The Architect shall interpret and decide matters concerning
the performance of the District or the Contractor on written request of either the District or the
Contractor. The Architect shall respond to issue clarifications as necessary to address and resolve
questions or inquiries of the Contractor relative to coordination, consistency, and clarity of the
Construction Documents and the component parts thereof. The Architect’s responses to the foregoing
shall be made with reasonable promptness and within any time limits established in the Construction
Contract or which may otherwise be mutually agreed upon.

7.18  Effect of Architect’s Decisions. The Architect’s decisions and interpretations rendered
hereunder shall be consistent with the intent of and reasonably inferable from the Construction Contract
or the Design Documents and shall be in writing or in the form of drawings. When making such decisions
or interpretations, the Architect shall endeavor to secure faithful performance of the Contractor and the
District, shall show no partiality to either and shall not be liable for the results of such decisions or
interpretations rendered in good faith in accordance with the terms hereof and the Architect’s discharge
of due care. The Architect’s decisions or interpretations in matters pertaining to aesthetic effect shall be
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final and binding on the Contractor and District if consistent with the intent expressed in the Construction
Contract or Design Documents.

7.19  Contractor’s Claims. The Architect shall render written decisions regarding claims,
disputes, or other matters in controversy between the District and the Contractor arising under the
Construction Contract, including the execution or progress of work thereunder. The Architect’s decisions
shall be in accordance with any applicable and reasonable time limits set forth in the Construction
Contract; if no time limits are set forth, the Architect shall render decisions within a reasonable time.

7.20  Applications for Payment. Architect shall examine, verify, and approve contractor's
applications for payment, and shall issue certificates for payment in amounts approved by the Project
Inspector of Record or the District's Representative, based on the Architect's observations at the site. The
issuance of a certificate for payment shall not be a representation that the Architect has: (1) made
exhaustive or continuous on-site inspections of the work for which payment is sought; (2) reviewed
construction means, methods, techniques, sequences, or procedures for the work for which payment is
sought; (3) ascertained how and for what purpose the contractor has used money previously paid; or (4)
certified that the work for which payment is sought is without defects.

7.21  Final Color and Product Selection. Architect shall coordinate final color and product
selection with District's original design concept.

7.22  Substantial Completion. Architect shall determine the date of substantial completion, in
consultation with the District.

7.23  Punch List. After determining that the Project is substantially complete, Architect shall
participate in the inspection by the IOR of the Project and shall review all remaining deficiencies and
minor items needed to be corrected or completed on the Project, including those identified on the punch
list prepared by the contractor ("Punch List Items"). Architect shall notify contractor in writing that all
Punch List Items must be corrected prior to final acceptance of the Project and final payment. Architect
shall also notify District of all Punch List Items.

7.24  Warranties. Architect shall review for compliance with document materials assembled
by the contractor and subcontractors with regard to all written warranties, guarantees, owners' manuals,
instruction books, diagrams, record "as built" drawings, and any other materials required from the
contractors and subcontractors pursuant to the Construction Documents. Architect shall coordinate and
deliver these materials to the District.

7.25  Certificate of Completion. Architect shall participate in any further inspections of the
Project necessary to issue Architect's Certificate of Completion and final certificate for payment.

7.26 Documents for Project Certification. Architect shall cause all other architects,
engineers, and other consultants, as may be hired by Architect, to file any and all required documentation
with the District or other governmental authorities necessary to close out the Project. Architect shall
assist the District in obtaining such documentation from all other architects, engineers, or other
consultants. District will have consultants hired by the District provide their required documentation to
Architect for such filing.

8. RECORD DRAWINGS.

During the record drawings phase of the Project, Architect shall do all of the following, as well
as any incidental services thereto:
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8.1 Record Drawings and Specifications. Before receipt of final payment, Architect shall

review and forward the Final Working Drawings and Specifications, indicating on them all changes made
by change orders or otherwise pursuant to the Construction Documents, as well as all information called
for in the specifications, thus producing a "record" set of Final Working Drawings and Specifications
("Record Drawings and Specifications"). The Record Drawings and Specifications shall show, among
other things, the location of all concealed pipe, buried conduit runs, and other similar elements within
the completed Project. Architect shall personally review and certify that the Record Drawings and
Specifications are a correct representation of the information supplied to Architect by the Inspector of
Record and the contractor, and shall obtain certifications from the Inspector of Record and the contractor
that the drawings are correct. Each sheet of the Architect’s Record Drawings shall note clearly
“RECORD” with the data source, date of drawings, and signature on behalf of Architect. The Architect
shall prepare and submit for processing such documentation as required by governmental agencies,
including DSA, in conjunction with completion of the Work of the Project.

8.2 Approval. Once District provides Architect with specific written approval of the Record
Drawings and Specifications, Architect shall forward to District the complete set of original Record
Drawings and Specifications or a complete set of reproducible duplicate Record Drawings and
Specifications. The tracing shall be of such quality that clear and legible prints may be made without
appreciable and objectionable loss of detail. Concurrently with the delivery of the reproducible set of the
Architect’s Record Drawings, the Architect shall deliver to the District corresponding CADD diskettes
of the Architect’s Record Drawings in AUTOCAD. All other documents shall be in a format
compatible with the District’s software.

8.3 Documents for Final Payment. Prior to the receipt of Architect's final payment,
Architect shall forward to District all of the following: (1) one clear and legible set of reproductions of the
computations; (2) the original copy of the specifications; (3) the Record Drawings and Specifications as
required herein; (4) the final verified progress report required pursuant to Title 24 of the California Code
of Regulations; (5) Architect's Certificate of Completion and (6) proof of all documentation submitted to
DSA for project certification.

9. WARRANTY PERIOD.

During the warranty period phase of the Project, Architect shall do all of the following, as well
as any incidental services thereto:

9.1 Advice. Architect shall provide advice to District on apparent deficiencies in the Project
during any applicable warranty periods for the Project.
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EXHIBIT "B"
FEE AND PHASING/FUNDING SCHEDULES

1. Preliminary Construction Budget: As described in Project Authorization Letter

2. Percentage Schedule.

The Total “Not to Exceed” Compensation of the Project Authorization Letter shall be paid by District
to Architect based upon the percentage of work completed in the category described:

e Schematic Design 12%
e Design Development 15%
e Final Drawing and Construction Documents 38%
e DSA Approval 05%
e Bid Phase 03%
e Construction Phase 22%
o (Closeout Phase (DSA Final Acceptance) 05%

The Architect’s fee shall be calculated using the schedule against the Target Construction Budget
Breakdown as outlined below:

3. Fee Schedule.

e New Construction

9.50% of the First $ 500,000
9.00% of the Next $ 500,000
8.50% of the Next $1,000,000
8.00% of the Next $4,000,000
7.50% of the Next $4,000,000
7.00% of the Next $5,000,000
6.5% of the Balance

e Modernization/Rehabilitation Construction

11.50% of the First $ 500,000
11.00% of the Next ~ $ 500,000
10.50% of the Next ~ $1,000,000
10.00% of the Next  $4,000,000
9.50% of the Next $4,000,000
9.00% of the Balance

Architect shall receive no additional fee for required calculations, drawings or processing of change
orders for items caused by Architect's errors or omissions.
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EXHIBIT "C"
RATES, FEE STRUCTURE AND REIMBURSABLE EXPENSES
Per Proposal

1. Hourly Compensation Rates
Classification Rate
Principal $0.00 per hour
Project Coordinator $0.00 per hour
Project Leader $0.00 per hour
Senior Designer $0.00 per hour
Job Captain $0.00 per hour
Senior Staff Technician $0.00 per hour
Intermediate Staff Technician $0.00 per hour
Junior Staff Technician $0.00 per hour
Administrative $0.00 per hour
2. Reimbursable Expenses.

See Definition in Master Agreement paragraph 3.11.3 Reimbursable Expenses

3. Additional Services.

Additional Services shall be computed at the actual hourly rates, or as negotiated.

4. Additional Consultants.

If District requires Architect to hire consultants to perform any Additional Services, Architect
shall be compensated therefore at the consultant's actual hourly rates plus fifteen percent (15%). District
shall have the authority to review and approve the rates of any such consultants.

*The District will consider rate increases every 24 months as follows: Rate increases will be based on the average between the
funded Cost-of-Living Adjustment (COLA) for California Community Colleges and the US Department of Labor, Bureau of
Statistics Consumer Price Index for All Urban Consumers for San Diego, CA. Proposed rate increases are subject to negotiation and
approval by the District’s Authorized Representative.
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INSURANCE

EXHIBIT "D"




CONTRACT CH#H####H
G « GROSSMONT-CUYAMACA CONSULTANT NAME

CoMMUNITY COLLEGE DISTRICT DATE:<MONTH DAY, YEAR>

EXHIBIT “E”
BIM Standard

BUILDING INFORMATION MODELING (BIM) GUIDELINES

PART 1- GENERAL
1.01. SUMMARY
A. The goals of the BIM Spatial Coordination process are implemented by the BIM Team,

which consists of a BIM Facilitator and BIM Coordinators from each design discipline.
The BIM Facilitator reports directly to the District Project Manager. The goals are as

follows:

1. Create a collaborative environment.

2. Eliminate rework or tear out due to design coordination errors.

3. Eliminate changes during construction due to mistakes in design and
engineering.

4, Make the design and eventually the construction process run as smoothly and
efficiently as possible, reducing material waste and shortening project schedules.

5. Provide an accurate model for the entire design team to visualize challenging
areas of the building in 3D.

6. Hand over to the District a reliable, integrated, and updated 3D digital version

of the actual building design containing appropriate building data.

1.02. DELIVERABLES
A. A Design BIM Execution Plan (BEP) shall be submitted within 15 days of the Notice to
Proceed.
B. Progress BIMs are to be submitted to the District at the end of the following major

milestones: SD, DD, CD, DSA approval.

C. Milestone and Record 2D Drawing Sets are to be derived directly from the Building
Information Models and delivered to the District in PDF format, along with the BIM model
files in the native file format of the BIM authoring software used, consisting of the BIM (or
linked BIMs) and their corresponding CD sheet views, constructed per the District’s BIM
Guidelines. Files are to be loaded onto a District-specified file management system.

1.03. OWNERSHIP

A. District has ownership of and rights at the date of closeout submittal to all BIM models
developed for the Project. District may make use of this data following any deliverable.

PART2- EXECUTION
2.01. THE BIM EXECUTION PLAN

A. The Design BEP Plan describes the processes and tools used by the Project Team to
achieve the required deliverables.
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B. The Design BEP will become part of the contractual obligations. BEP templates
provided by Penn State University can be downloaded and adapted for the project (fo
download the templates, visit: http:/ /bim.psu.edu/ Project/ resources/ default.aspx.)

C. The District will provide a marked up version of the Design BEP with any comments or
exceptions upon award of the contract. The Design Team is required to make the
appropriate revisions and re-submit for final approval one week after receipt of the
marked up plan.

D. The Design BEP shall contain the following chapters:

BIM Project Execution Plan Overview

Project Information

Key Project Contacts, including BIM Facilitator and BIM Coordinators
BIM Processes, Software Used, and Collaboration Procedures

BIM Coordination Schedule

BIM and Data Quality Control

Model Structure

Project Deliverables

NN RO =

2.02. MEETINGS

A. BIM Kick-off Meeting
1. The Architect will provide the details of the meeting date, time and place for the
BIM Kick-off Meeting.
2. There must be at least one representative from each Design Discipline
(Architectural, Structural, MEP, Civil, Landscape, and Interior Design).

B. Coordination Meetings

1. BIM Coordination Meetings are to be held regularly as defined by the Design
BEP

2.03. ROLES AND RESPONSIBILITIES

A. BIM Facilitator
1. The Architect must have a BIM Facilitator on staff with at least 3 years of
proven design coordination experience. The BIM Facilitator’s responsibilities
include, but are not limited to:

a. Lead the Design BIM Coordination Team and be the main point of
contact for the Spatial Coordination process.

b. Ensure all Team Members follow the requirements of the District’s BIM
Guidelines and the BEP.

c. Ensure the BIMs are of optimum quality and appropriate level of
development (LOD) for the current BIM Coordination activities.

d. Make sure all models from all disciplines are uploaded according to the
BIM Coordination Schedule on time and in the correct file formats.

e. Assemble all discipline’s BIMs into a Consolidated Model for design,
constructability, and coordination review and feedback.

f. Maintain the master BIM coordination files with all disciplines
integrated on a BIM Collaboration Server.

g. Guide the design disciplines to resolve constructability conflicts.
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h. Provide regular Clash Reporting for BIM Team members and other
project stakeholders to review.

1. Deliver a clash-free fully coordinated Consolidated BIM Model.

j. Have a solid working knowledge of AEC BIM collaboration software
and any other software tools to be used for BIM and model checking.

k. Serve as the Point of Contact for all internal and external BIM’s with
District and the Design Team.

L. Have pro-active approach to problem solving and ensuring that everyone

has what they need when they need it.

B. BIM Coordinators
1. Each Design Discipline shall designate a BIM Coordinator to lead their
respective firm’s BIM efforts. The role of the BIM Coordinator shall be to:
a. Participate in the BIM Spatial Coordination Process as the main point of

contact and communication on behalf of their respective discipline.
b. Attend all BIM Coordination Meetings.
c. Ensure that the BIM models are revised, updated and ready for
submission based on the pre-established Coordination Schedule.

2.04. MODEL COMPONENTS

A. The deliverable model shall be developed to include the systems described below. The
model shall include the necessary intelligence to produce accurate plans, sections,
elevations and schedules depicting these design elements.

B. If any member of the Design BIM Team does not deem it necessary to model a system,
component or element listed in this Section to LOD 300 in the final CD deliverable, the
Architect shall provide a summary of the items to be shown at lesser detail and the
reason of not providing the level of detail, outlined in the BEP for approval by the
District Project Manager.

C. Architectural Model

1. Wall thickness and heights.

2. Hard ceilings, soffits and suspension ceilings.

3. Exteriors walls / storefront / curtain wall.

4. Shafts and wall chases.

5. Architectural features requiring utilities.

6. Architectural features in mechanical spaces.
D. Structural Model

1. Footings, foundations, and pits.

2. Area of influence zones under foundations.

3. Slabs, slab depressions, curbs, pads.

4, Beams, columns, stem walls, shear walls, and decks.

5. Stairs.

6. Large gusset plates and seismic bracing.

E. Mechanical Model
1. All necessary information for air and hydronic distribution (e.g. ductwork,
grilles, registers, diffusers, piping, etc.).
2. VAV boxes.
3. Fire smoke dampers.
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4, Control system equipment (conduit racks, raceways, pull boxes, motors, VFDs,
equipment panels, etc.).

5. Underground utilities.

6. All equipment.

F. Electrical Model

Branch and feeder conduits.

All underground power conduits.
Junction boxes.

Lighting fixtures.

Cable trays, conduit racks.

Equipment Panels.

Outlets and switch locations in rooms.
Low voltage system components.

All equipment.

O X NNk -

G. Plumbing Model

1. Plumbing fixtures.

2. Graded cast iron pipe lines.

3. Underground storm and sewer pipes.

4. Waste and vent lines.

5. Cold and hot water piping.

6. All equipment.

H. Fire Protection Model (highly recommended during design)

1. Sprinkler piping - mains and branch lines.

2. Sprinkler head drops.

3. Underground utilities.

L Additional Elements:

1. Indicate “No-fly Zones” with rectangular massing objects next to their
respective element(s). “No-fly Zones” consist of space in front, to the sides, and
above electrical and mechanical equipment as required by code.

2. Indicate “Serviceability Zones” needing clearance for maintenance or
serviceability.

3. Turning radii for wheelchair access can be indicated by red 5’ diameter
cylinders.

4. Topping slabs (especially where penetration waterproofing details apply).

2.05. MODEL COORDINATION CYCLE
A. Each building or story is typically coordinated based on the following recommended

regular, iterative process. A BIM Coordination Schedule will be established by the BIM
Facilitator for the entire coordination effort.

B. BIM Spatial Coordination Meetings will be held regularly as outlined in the BEP.
2.06. SPATIAL COORDINATION PROCEDURES
A. In order to make the model coordination process as smooth and well organized as

possible, it is recommended that each discipline follow these procedures:
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1. The BIM Facilitator or the Team’s IT department shall set up Collaboration
Server/FTP site, either on a private in-house server or using a Cloud-based
service such as ShareFile.com or Box.net.

2. Each discipline is to upload to the Collaboration Server the latest iteration of
their model, using the file naming conventions established in the BEP. Keep file
naming consistent throughout the entire process. If file names stay consistent,
replacing each updated model for the next Spatial Coordination cycle will be
easier and less prone to errors.

3. Submit the model only for the story/building requested per the BIM Coordination
Schedule established by the BIM Facilitator.
4. If a discipline does not have the appropriate 3D object that represents a specific

fitting or aspect of their model, use a 3D “placeholder” shape in the form of a
cylinder, sphere, cube or rectangular object to indicate your element; make sure
it is the same general shape and physical size as the actual object. This
placeholder can be replaced later by the specific component or element.

5. Each discipline needs to do clash tests on their own models before uploading
models to the Collaboration Server. It will be the responsibility of each
discipline to submit models that are internally clash-free and free of
disconnected element errors.

6. Resolve between disciplines the elements that should be shown in each BIM in
order to eliminate elements that could create duplicate clashes or confusing
results. Decide which discipline’s version of modeled elements is to be
contributed to the coordinated model based on a pre-determined Model Element
Responsible Matrix (See Sample Model Element Responsibilities Matrix).

2.07. GUIDELINES FOR MODEL QUALITY
A. Observe the following when preparing 3D model files to be uploaded to the
Collaboration Server:
1. Create a specific 3D view called “3D BIM Coordination.” This view, once set

up properly, will contain the correct visibility settings you wish to export and
will always be set up for future model version updates.

2. Turn off all extraneous 2D (e.g.: annotation, text, etc.) or 3D elements that are
not relevant for a discipline’s contribution to the spatial coordination process
(movable furniture layouts, grid lines, etc.; see Model Element Responsibilities
Matrix). Models should be “Clean” with no X-Refs.

B. Disciplines are encouraged to coordinate among themselves, behind the scenes. This
helps the weekly Coordination Meetings run faster and more efficiently.
C. Make sure models are built in respect to 0, 0, 0 project origin established within the

Architectural model. This origin is often set at grid A-1 or to a prominent outside corner
of the first floor building slab. The finish floor of the first story is customarily the Project
“0” (or “Z” elevation). Build all models for each story relative to this Project “0” to
insure that all discipline’s models are spatially coordinated. This origin should be used
throughout the entire BIM Coordination process, until sign-off and hand-off to the
Owner.

D. If models are to be geospatially coordinated (located relative to the actual survey
coordinates of the site based on a local surveyor’s benchmark), obtain the survey point
from the civil engineer information and distribute it to the BIM Team before they start
building their models. Once established, each discipline must use the same agreed upon
reference point or global coordinate system. A 2D or 3D reference grid, located
accordingly, shall be provided by the Architects.
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When modeling piping or ducting that require insulation, make sure insulation is
modeled, reflecting the total thickness of what will be installed. Structural steel should
presuppose a 2” fireproofing in applicable areas and when clash tests are run, a
tolerance of 2” will be set.

Conduit racks and individual conduits of a 1” diameter or greater shall be modeled.
MEP systems should contain a minimum amount of associated data for ease of
identification: hot water, cold water, waste, supply, return, overall duct and pipe sizes,
elevation, etc.

File Format: All files should be exported to a format the collaboration software can read
(for example: 3D DWG or NWC or NWD format if Navisworks is the collaboration
software). In addition, IFC files may be required and all subcontractors are required to
have the capability of saving BIMs in the most current version of IFC.

3D Solids: All objects must be modeled as 3D solids, not wire frame or lines.

Model Structure: Models should be structured to enable coordination on a floor by floor
basis. This does not refer to authoring the project floor by floor; only contributing files
that facilitate coordination floor-by-floor using 3D views in Revit.

File Naming: A file naming schema shall be provided by District and this must be
adhered to for all BIM uploads to the server.

Element Naming Guidelines: An element naming schema shall be determined by the
Design Team that shall be approved by the District and adhered to during design by all
disciplines. Building assemblies (walls, floors, ceilings, and roofs) and component
names (doors, windows, fixtures, equipment, etc.) shall be descriptive, logical,
structured, and consistent.

Colors: Each discipline shall retain a color to be used throughout the coordination
process to assist in system identification and outlined in the BEP.

Software: The Architect must list the BIM software and versions they and their design
consultants will be using for this project in their Design BEP (see Appendix: Compliant
Software).

Any exceptions to this document or alternate processes or methodologies should be
requested for approval by the District prior to submitting the BEP.

2.08. SAMPLE FILE NAMING STRUCTURE

All files for the BIM Coordination process shall be named according to the following
structure:

Example: 06S-667-A-FWC.nwc

Campus No.

Project No. | Discipline | Building/Story | File Type

06S-

667- A- FWC .nwc, .nwd or .dwg

Each Discipline shall use the following abbreviation for their respective files:
File Naming Guideline for Disciplines:

A

S

C

MD
MP
PDWV
PS

E

FP

Architectural

Structural

Civil/Site

Mechanical Ductwork

Mechanical/Hydronic Pipe

Plumbing Waste and Vent

Plumbing Supply

Electrical

Fire Protection/sprinklers (if engaged during design)
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GRID* 2D or 3D grid file per story
RM NMBRS* Room numbers file in 2D per story
*Prepared by the BIM Facilitator to assist in locating issues via grid lines or room numbers.
2.09. SAMPLE MODELING RESPONSIBILITIES

A. Doubling up on model geometry must be avoided. BIM Team members should submit
only the elements checked below for their discipline in each model. Pay particular
attention to the elements in bold and choose only one discipline to contribute these
elements for the Consolidated Model.

Model Element
Responsibilities Matrix

Elements

Plumbing

Structural

Discipline

[Fire Protection

[Electrical
Mechanical

[Framer

Civil
Landscape

Interior walls

Exterior walls

Curtain walls

Windows

Doors

Roofs

Ceilings

Soffits and soffit framing

XD P <> > 4| < | Architectural

Stairs, concrete

Stairs, metal

Fixture locations

>

Slab on grade

Footings

Mat footings

Foundation walls

Stem walls

Pad footings

PIP concrete walls

CMU walls

Retaining walls

Steel columns

Steel beams

Beam stiffeners

Kicker braces

Trusses

Brace frames

Gusset plates

Decking slabs

eliiteilaltaiteitaltaltaitaliaibaitalialiaite’

Topping slabs

Underground supply

Supply pipes (hot and cold)

Drain, waste, vents

lEalke

Access panels
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Storm drains X
Toilet fixtures

Bath tubs and showers
Sinks

Urinals

Maintenance clearances X
Underground power
Underground vaults

Electrical panels

Conduits and trapezes

Cable trays

Light fixtures

Outlets

Outdoor lighting

Electrical pull and circuit boxes
Access clearances

Data, AV systems

Security, fire alarm systems
Underground piping

Ducts

VAV boxes

Hydronic pipe

HVAC equipment

Grills

Registers

Diffusers

Dampers

Maintenance clearances
Service panels

FP overhead piping

FP branch connections

FP drops and heads

FP access panels

Maintenance clearances

Roads

Parking lots

Hardscape

Retaining walls

Topography

Utilities to site
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2.010. SAMPLE FILE UPLOADING PROCEDUERS
A. Each discipline shall upload their latest files based on the rhythm established in the BEP to the
BIM Collaboration Server into a folder with the date prepared for that week’s submittal, per the
BIM Coordination Schedule. Files are to be submitted in separate folders for native file formats as
well as the consolidation and collaboration software’s formats.

2.011. SAMPLE CLASH TESTS

A. The following recommended Clash Test sequence will be conducted by the BIM Facilitator
during the coordination process:
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Test Name Disciplines
1. ARCH-STRUCT Architectural vs. Structural
2. ARCH-MECH Architectural vs. Mechanical
3. ARCH-PLUMB Architectural vs. Plumbing
4. ARCH-ELECT Architectural vs. Electrical
5. ARCH-FP Architectural vs. Fire Protection
6. STRUCT-MECH Structural vs. Mechanical
7. STRUCT-PLUMB Structural vs. Plumbing
8. STRUCT-ELECT Structural vs. Electrical
9. STRUCT-FP Structural vs. Fire Protection
10. MECH-PLUMB Mechanical vs. Plumbing
11. MECH-ELECT Mechanical vs. Electrical
12. MECH-FP Mechanical vs. Fire Protection
13. PLUMB-ELECT Plumbing vs. Electrical
14. PLUMB-FP Plumbing vs. Fire Protection
15. ELECT-FP Electrical vs. Fire Protection
PART 3- APPENDIX
3.01. COMPLIANT SOFTWARE
A. Architectural Authoring
1. Revit
2. ArchiCAD
3. Bentley AECOsim Building Designer
B. Structural Authoring
1. Autodesk Revit 2014
2. Tekla
C. MEP Authoring
1. Autodesk Revit
2. AutoCAD MEP
D. Civil Authoring
1. Civil 3D
E. BIM Model Consolidation and Collaboration
1. Autodesk Navisworks Manage
2. Solibri
3. Autodesk BIM 360 Glue
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