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1.0 INVITIATION AND SUBMISSION INSTRUCTIONS 

1.1 INVITATION TO RESPONDENTS 

This Request for Proposal (“RFP”) is an invitation by The City of Thorold (“City”) to 
prospective Respondents to submit bids for the provision of external financial audit 
services.  

1.2 PROCUREMENT BYLAW 

The City’s procurement processes are governed by its Procurement / Purchasing Policy. 

1.3 CITY CONTACT 

For the purposes of this procurement process, the “The City Contact” shall be: 
 
Kate Hannah 
Manager of Revenues & Accounting 
kate.hannah@thorold.ca 
 
Respondents and their representatives are not permitted to contact any employees, 
officers, agents, elected or appointed officials or other representatives of The City, other 
than the City Contact, concerning matters regarding this RFP.  Failure to adhere to this rule 
may result in the disqualification of the Respondent and the rejection of the Respondent’s 
proposal. 

1.4 ACCOMMODATIONS FOR RESPONDENTS WITH DISABILITIES 

The City is committed to providing equal treatment to people with disabilities with respect to 
the use and benefit of municipal services, programs and goods in a manner that respects 
their dignity and that is equitable in relation to the broader public.  In accordance with the 
Ontario Human Rights Code, Ontarians with Disabilities Act, 2001 (ODA) and Accessibility 
for Ontarians with Disabilities Act, 2005 (AODA), the City will accommodate for a disability, 
ensuring full and equitable participation throughout the RFP process. 
 
If a Respondent requires this RFP in a different format to accommodate a disability, the 
Respondent must contact the City Contact as soon as possible and prior to the Submission 
Deadline.  The RFP in the different format will be issued only to the requesting Respondent 
and all addenda will be issued in such different format only to the requesting Respondent. 

1.5 CONTRACT FOR DELIVERABLES 

The selected Respondent will be required to enter into a contract with the City for the 
provision of the Deliverables. It is the City’s intention to enter into the Contract with only one 
(1) legal entity unless it is beneficial for the City to do otherwise.  The term of the Contract is 
to be for the period required to complete the project in full.  However, Council reserves the 
right to not appoint if dissatisfied in any way with performance, the fee charged or any other 
elements of the service provided. 
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1.6 BID SUBMISSION 
 
1.6.1  SUBMISSION METHOD 
The City will only consider bids submitted via email with the subject line:  
 
"2020-FIN-01: REQUEST FOR PROPOSAL – ASSET MANAGEMENT PLAN SERVICES” 
 
Submissions shall be delivered, prior to the Submission Deadline, to: 
 
contact@thorold.ca and; 
kate.hannah@thorold.ca 
 
Submissions received as at the Submission Deadline will be opened at City Hall, Council 
Chambers via on-line meeting.  Should your firm wish to attend the meeting, please request 
a meeting invitation in the submission email.  The opening of proposals is intended only to 
publicly record the proposals received and therefore, the details of each submission will not 
be publicly announced.  However, the quoted fees may be released as part of the Council 
report. 
 
 
1.6.2 SUBMISSION TIMING 
Bids must be submitted on or before the Submission Deadline.   Bids submitted after the 
Submission Deadline will be rejected.  Respondents are advised to make submissions well 
before the deadline.  Respondents making submissions near the deadline do so at their 
own risk. 
 
1.6.3 SUBMISSION CONTENT 
Respondents must include all forms and other documents or information requested within 
the RFP, including Appendix A – RFP Particulars and Appendix B – Form of Quotation.   
 
Three copies of the proposal must be submitted, each with copies of any supporting 
documentation.  At least one copy must have original signatures and be marked 
"ORIGINAL".   

1.6.4 BIDS IRREVOCABILITY 

Bids shall be irrevocable for a period of 90 days running from the moment that the 
Submission Deadline passes. 
 
1.6.5 PRICE LONGEVITY 
Bid submissions shall be valid for a period of 90 days after the Submission Deadline 
passes.  
 
1.6.6 MODIFICATIONS OF PROPOSALS 
In the event that a submitted proposal does not exactly or entirely meet the requirements of 
the Corporation of the City of Thorold, the City reserves the right to enter into negotiations 
with the selected or combination of selected Respondents to arrive at a mutually 
satisfactory agreement. 
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2.0 EVALUATION OF BIDS 

2.1 EVALUATION  

The evaluation of Proposals will be undertaken on behalf of the City by the Evaluation 
Team. The Evaluation Team may consult with others including City staff members, third 
party Respondents and references, as the Evaluation Team may in its discretion, decide is 
required.  

2.2 EVALUATION CRITERIA 

The Evaluation Team will compare and evaluate all Proposals to determine the 
Respondent's strength and ability to provide the Services requested in order to determine 
the Proposal which is most advantageous to the City, using the criteria outlined in Schedule 
A-6 EVALUATION CRITERIA.  
 
Bids that do not comply with all of the mandatory requirements as of the Submission 
Deadline will, subject to the express and implied rights of the City, be disqualified and not 
evaluated further.   

2.3 SELECTION CRITERIA 

Before preparing a proposal for the City of Thorold, candidates are advised to ensure that 
their firm can meet the following criteria.  The firm must: 
 

a) Have a minimum of 5 years municipal asset management plan development 
experience with similar-sized or larger municipalities in Ontario and demonstrate 
comprehensive knowledge of provincial, municipal financial reporting and legislation 
governing asset management planning. 

b) Have a minimum of 5 years professional experience and demonstrated professional 
competence in the scope element for which they are reviewing (e.g. architectural 
experience for the assessment of physical building elements, electrical engineering 
for electrical components, etc.). 

  b) Demonstrate a commitment to meeting all reporting deadlines. 
  c) Have substantial resources & support services available to address the scope of 

proposal. 
  
Firms which cannot meet these minimum requirements should not submit a proposal. 
 
2.4 ACCEPTANCE OR REJECTION OF PROPOSALS 
The City reserves the right to discuss any and all proposals, to request additional 
information from proposers, and to accept or reject any or all proposals or to accept any 
proposal or combination of proposals whichever is in the best interest of the City.   
 
The lowest total quoted price for the proposed service arrangements will not necessarily be 
awarded and will be subject to an evaluation process which may include interviews with a 
short list of potential Respondents for selection purposes. 
 
An award will be made to the firm which, in the opinion of the City, is best qualified to meet 
the City’s requirements.  The City will not be required to justify its decision to  
those firms not selected.  The City will not be liable for any costs incurred by the proposers 
in the preparation of their response to this proposal. 
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2.5 TIMING FOR SELECTION 
It is anticipated that the successful Respondent will be notified of acceptance after the 
evaluation process has been completed and prior to the time stated on the proposal expiry 
date.  However, no announcements concerning the successful candidate will be made until 
a staff report with recommendations has been prepared and presented to Council.   
 
 
3.0 GENERAL INFORMATION AND INSTRUCTIONS 

3.1 CONDITIONS  

The City reserves the right to discuss any and all proposals, to request additional 
information from proposers and to accept or reject any and all proposals made; the lowest 
cost proposal will not necessarily be awarded. 
 
An award will be made to the firm which, in the opinion of the City, is best qualified to meet 
the City's requirements.  The City will not be required to justify its decision to those firms not 
selected. 
 
The City will not be liable for any costs incurred by the proposers in the preparation of their 
response to this proposal.  The successful firm will be required to enter into a written 
agreement with the City for the completion of the services requested. 
 
3.2 CONFIDENTIALITY/CONFLICT OF INTEREST 
The successful Respondent shall not at any time before, during, or after the completion of 
the engagement divulge any confidential information communicated to or acquired by the 
services provided or disclosed by the City in the course of carrying out the engagement.  No 
such information shall be used by the Respondent on any other project without prior written 
approval of the City.  
 
3.3 CITY NOT AN EMPLOYER 
The Respondent agrees that the City is not to be understood as the employer to the 
Respondent nor to such Respondent’s personnel or staff for any work, services, or supply 
of any products or materials that may be awarded as a result of this RFP.  
 
Also in accordance with the Occupational Health and Safety Act, as amended, the 
Respondent herewith agrees to be the “constructor” as defined under that Act. 
 
3.4 HEALTH & SAFETY 
The Respondent shall, where required, provide written notice to the Director of the Ministry 
of Labour, with a copy to the City, in accordance with the Occupational Health and Safety 
Act prior to the commencement of work related to this agreement.  A copy of all notices 
received by the Respondent from the Ministry of Labour shall be forwarded to the City 
within twenty four (24) hours or receipt of the same. 
 
Should an Inspector discover an infringement of the Occupational Health and Safety Act, 
the City will request the Respondent to correct the infraction or the situation causing the 
infraction immediately.  If this is not done, the City will order that all work cease until the 
issued infraction is corrected and will immediately inform the Local Ministry of Labour 
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Inspector of the situation.  No claims will be entertained as a result of delays caused by 
work stoppages for safety infringements. 
 
Upon award the Respondent shall review the City’s Health and Safety Policy and complete 
the Health and Safety Occupancy Permit prior to the commencement of any on-site works 
related to this project. 
 
3.5 WSIB REQUIREMENTS 

   The Respondent shall be in good standing with all the provisions of the Workplace Safety 
and Insurance Board (WSIB) and shall furnish the City with a “Certificate of Clearance” from 
the WSIB prior to the start of any work.  Following substantial completion of the work as 
determined by the City, the Respondent must furnish the City with a “Certificate of 
Clearance” from the WSIB.  For work of long duration, the Respondent must supply the City 
with a “Certificate of Clearance” every sixty (60) days.  Progress payments will not be paid 
by the City unless a valid “Certificate of Clearance” is supplied to the City.  Final payment to 
the Respondent will not be made by the City unless this certificate is received from the 
Respondent. 

 
Any Respondent who operates under an “Independent Operator Status” must supply the 
City with a document from the WSIB that clearly states that the WSIB has deemed that the 
Respondent is classified as an independent operator as defined under the provisions as 
issued by the Workplace Safety & Insurance Board.  Such document shall be required for 
each instance of subsequent work under this agreement and updated if the work covered 
under this agreement is of an intermittent nature involving the same or different types of 
work over a determined period of time. The Respondent will not be permitted to commence 
work under the agreement until such document is received. 
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APPENDIX A – RFP PARTICULARS 
 
1  PURPOSE 
 
The City is inviting proposals from respondents for the provision of profession services for 
either or both of the following deliverables: 
 
A. CORE ASSETS 

 
Update the existing asset management plan (AMP) for core infrastructure to be compliant 
with Ont Reg 588 and to conform to the Provincial Guidelines for asset management 
planning as detailed in the Building Together Guide.  The City’s core assets include but 
are not limited to: 
 Roads, bridges, sidewalks, trails, and streetlights; 
 Water, sanitary, and storm sewer distribution and collection systems; 
 

B. NON-CORE ASSETS 
 
Complete an AMP for non-core assets with condition assessments and database for 
facilities and other noted assets, as outlined in this proposal. The AMP must be 
compliant with Ont Reg 588 and to conform to the Provincial Guidelines for asset 
management planning as detailed in the Building Together Guide.  The City’s non-core 
assets include but are not limited to: 
 Municipal facilities:  municipal offices, operation centres, recreational facilities, fire 

halls, and ancillary buildings; 
 Office and recreation equipment; 
 Fleet and equipment; 
 Land and land improvements; 
 Land fill site 

 
 

2 SCHEDULE OF EVENTS 
 

Event Date 
Issue date of RFP MAY 11, 2020 
Deadline for issuing addenda JUN   1, 2020 
Submission deadline JUN   8, 2020 2:00PM 
Notification of award JUL    8, 2020 
Completion of update of core asset AMP  MAR 31, 2021 
Completion of non-core asset AMP DEC  31, 2021 

 
The RFP timetable is tentative and may be changed by the City at any time. 
 
 
3 PROJECT OVERVIEW AND OBJECTIVES  
 
The City of Thorold, with a population of approximately 19,000 residents, is located within 
the Regional Municipality of Niagara in southern Ontario.  The City’s asset management 
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strategic plan, current asset management plan for core assets, and financial statements are 
available on the City’s website: https://www.thorold.ca/en/city-hall/budget-and-
finances.aspx.  The City maintains its Tangible Capital Asset database in CityWide asset 
management software. 
 
 
A. CORE ASSETS 
 
The professional services required and described in this section will ensure that the 
Provincial requirements for asset management planning and the City’s Asset Management 
Strategic Plan are met as a minimum and include the following key elements to update in 
the AMP for the City’s core assets: 
 

1. Review of the current state of the City’s core infrastructure assets and an update to 
the ‘State of Infrastructure Report’; 

2. Review of current levels of service and recommendations for improvements; 
3. Development of performance measures of each asset category and review the 

current performance of each asset category, and provide recommendations for 
improvements; 

4. Review of current lifecycle activities required to maintain current levels of service and 
provide recommendations for improvements.  Provide professional expertise 
regarding the implications of future changes in population and economic activity on 
the City’s AMP and asset management strategic plan; 

5. Development of proposed levels of service with respective lifecycle management and 
financial strategy, with emphasis on future changes in population and economic 
activity; 

6. Propose a communications strategy for making all required information and reports 
available to the public, i.e. inventory and inventory condition. 

 
B. NON-CORE ASSETS 
 
The professional services required and described in this section will ensure that the 
Provincial requirements for asset management planning and the City’s Asset Management 
Strategic Plan are met as a minimum and include the following key elements to develop an 
AMP for the City’s non-core assets: 
 

1. Assessment of the current state of the City’s facilities and other noted assets for the 
preparation of a ‘State of Infrastructure Report’; 

2. Development of the levels of services and with which, a review of current levels of 
service and provide recommendations for improvements; 

3. Development of the performance measures and with which, review of the current 
performance of each asset and provide recommendations for improvements; 

4. Review of current lifecycle activities required to maintain current levels of service and 
provide recommendations for improvements.  Provide professional expertise 
regarding the implications of future changes in population and economic activity on 
the City’s AMP and asset management strategic plan. Development of a 
maintenance contract schedule and components for future maintenance 
requirements; 
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5. Development of proposed levels of service with respective lifecycle management and 
financial strategy, with emphasis on future changes in population and economic 
activity; 

6. Propose a communications strategy for making all required information and reports 
available to the public, i.e. inventory and inventory condition. 

 
The AMPs are to be developed based on the following: 
 Optimizing the City’s current data and information on the existing assets to assess  

 the remaining life expectancies; 
 Keeping it simple - recognizing the financial and human resource constraints to  
 administer the AMP over the long-term; 
 Utilizing engineering and operations expertise to assess the assets and make  
 recommendations with respect to their respective conditions and development of an  
 appropriate management strategy; 
 A 50-year outlook to identify the timing of asset replacement and/ or rehabilitation  
 requirements; 
 Preparing the AMP including a Financial Strategy for a period of 25 years (i.e. greater 
 than the 10-year minimum requirement) with consideration to alternative sources of  
 financing. Using a longer period would facilitate a better financial outlook as it would  
 capture the implications of any potential debt financing for terms longer than 10 years  
 as appropriate depending on the type of asset; 
 Flexibility to adjust plans as new information becomes available; 
 Ongoing liaison with City staff and discussions at key decision points 
 
4  PROJECT TASKS 
 
A. CORE ASSETS 
 
1. Project Initiation Meeting 

 
A project initiation meeting will be held. The purpose of the meeting is to review the 
existing AMP and the scope of the project to determine the information that is required to 
prepare the update to the AMP. 

 
2. State of Infrastructure 

 
The following key activities will be completed under this task: 

 
 Review any existing condition/ maintenance reports/ information; 
 Identify potential gaps in condition information and assess the need for any future 

condition assessments that may be beneficial as part of the AMP; 
 Based on the asset information, input received from staff on the current performance of 

the asset, and professional experience, assess and rate the current condition of each 
asset not yet rated as being “poor”, “fair” and “good”. 

 The remaining life expectancies would also be adjusted as appropriate to reflect the 
assessed condition; 

 Develop replacement cost valuation for each asset based either on indexing historical 
cost to current year (2020) or current industry pricing; 
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 Provide direction on the incorporation of data into the current GIS system 
 
Update the “State of Infrastructure Report” which would include the following for each asset: 

 
 Asset attributes 
 Current replacement valuation 
 Projected remaining life 
 Condition rating (good, fair, poor) 
 Identification of the assets assessed to be critical 
 Current Infrastructure Deficit 

 
Based on the above information, an “Infrastructure Report Card’ will be prepared. This 
will assist the City in communicating to its rate payers, the current infrastructure 
condition and future needs. 

 

3. Levels of Services & Performance Measures 
 

The following are the main activities under this task: 
 

 Review existing desired levels of service through any documentation available 
(e.g. current AMP, Council strategic or master plans, and budgets); 

 Based on this review and a review of best practices for municipalities of similar size and 
assets, identify any modifications to target levels of service for each asset that are 
appropriate for the City and the determine potential timelines for achieving these targets 
in consultation with staff; and 

 Develop, in consultation with staff, appropriate key performance measures for each 
asset category. 

 Assess the City’s assets based on the key performance measures. 
 

4. Lifecycle Activities  
 

The following are the main activities under this task: 
 

 Review of current lifecycle activities required to maintain current levels of service and 
provide recommendations for improvements.   

 Based on this review and a review of best practices for municipalities of similar size and 
assets, provide professional expertise regarding the implications of future changes in 
population and economic activity on the City’s AMP and asset management strategic 
plan.   

 Development of a maintenance contract schedule and components for future 
maintenance requirements for each facility 
 

5. Asset Management Strategy 
 

The task will include the following: 
 
 Two asset management strategies will be developed; one is based on the City’s 
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current approach and the other is the recommended strategy.  
 The cost of each strategy will be developed based on life cycle costs and will include 

one or more of the following: 
- Non infrastructure solutions 
- Potential maintenance activities 
- Renewal/ rehabilitation activities e.g. pipe relining vs. replacement 

 Replacement costs 
- Disposal activities 
- Expansion activities (if necessary) 

 Undertake a high level risk assessment for each strategy based on the potential 
financial (cost) and level of service impacts due to failure of one or more critical assets. 
The risk associated with each asset under each strategy will be rated accordingly (High, 
Medium, Low) and an overall risk will be assigned to each strategy; and 

 The preferred strategy will be considered and a financial strategy will be 
developed under Task 6. 

 

6. Financial Strategy 
 

Development of the financial strategy will include the following: 
 

 Review of current financial policies and recommendation of changes where beneficial 
e.g. policies on debt financing, reserve contributions etc.; 

 Review level of affordability with input from finance staff; 
 Develop financial plans for assets. These will consider full costs and revenue 

requirements over the 25-year period; and 
 For each financial plan, identify any funding shortfall relative to financial requirements 

that cannot be eliminated by revising the service levels, asset management and / or 
financing strategies, and discuss the impact of the shortfall to the City and how the 
impact may be managed. 

 
This document will inform: 

 
 Future operating and capital budgets and forecasts and rate setting exercises; and 
 A document to support future application for provincial and/or federal funding. 
 
 
B. NON-CORE ASSETS:  
 
1. Project Initiation Meeting 

 
A project initiation meeting will be held. The purpose of the meeting is to review the data 
available for the facilities, to discuss the process for the condition assessment, and to 
review the scope of the project to determine the information that is required to prepare the 
AMP. 

 
2. Condition Assessment 

 
The general scope of work for the condition assessment portion of the project will include 



RFP – ASSET MANAGMENT SERVICES 2020-FIN-01 
 

Page 12 of 29 

 

 
a) Completing a detailed inventory of each facility and the other noted assets in 

accordance with ASTEM Uniformat II Classification, up to Level 3; 
b) Completing a condition assessment of each facility and the other noted assets including 

the identification of capital and maintenance related needs, AODA compliance, a visual 
structural foundation and roof assessment, and any recommendations for further testing 
that might be required. 

c) Providing an estimated replacement value of each facility with recommendations for 
capital needs of each facility 

 
All work shall be under the direction, and stamped by, a qualified professional experienced 
in the said type of work and shall be completed in accordance with the latest editions of 
applicable codes, legislation, and/or most current accepted industry standards, guidelines, 
procedures and practices. All inspections shall be conducted by a team who specializes in 
inspections and are experienced in detecting common deficiencies in varied types of 
buildings.  If the City has an existing condition assessment for a facility that is deemed 
sufficient in terms of the scope of work required by this RFP, an additional condition 
assessment by the Respondent is not required. 

 
2.1 Visual Condition Assessment 

The successful Respondent shall complete a visual condition assessment of each facility 
and will not conduct any invasive or destructive testing. Based on the findings of the 
visual inspection, any further recommended testing is to be included in the final condition 
assessment report. 

2.1 Detailed Inventory 
 

The successful Respondent shall complete a detailed inventory of each facility. All 
inventory collected should include specific location descriptions. The reviewer’s 
professional engineering expertise and judgement is to be used when assessing an 
asset’s overall condition and remaining life expectancy. 
 
  Estimated remaining life expectancy will be based on visual inspection. Life   
   expectancy should be the year remaining of serviceable life for a given asset. 
 Asset inventory and maintenance records will be provided where available and should     
    be checked against equipment name plate information tags (e.g. equipment    
    description, make, model, capacity, size, etc.) Any discrepancies are to be noted. 
 The Respondent shall record the general physical condition of each facility’s assets  
     and identify any visible deficiencies; The Respondent shall record, where possible the     
     cause of failure, potential cause of failure or excessive deterioration. 
 Photographs of physical deficiencies and repair needs with a written description  
     shall be performed by the Respondent. 
 The Respondent shall assign a condition weight for each facility asset based on the      
      following scale: 
 
Score Category Description 

1 Excellent No work required, no repair dollar value 
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2 Good No work required, no repair dollar value – perform routine maintenance 

3 Fair Minor defect(s), required minor maintenance, enter repair dollar value 

4 Poor Major defect(s), required major rehabilitation, enter repair dollar value and 
replacement dollar value 

5 Replacement Asset Requires replacement, no repair dollar value, enter replacement dollar 
value 

 
 
 The Respondent will assess and inspect all areas of the facility including interior and   
     exterior and associated site works such as fencing and parking/driveways etc. 
 Individual assets shall have a minimum threshold replacement value of $5,000 or         
    greater for each asset class. A pool of assets that meets the TCA definition shall have      
    a threshold replacement value of $10,000 or greater for each asset class. The  
    threshold amount is to be used as a guide in addition to professional judgment. 
 The Respondent is responsible for providing all inspection equipment necessary to  
     perform the condition assessment including confined space equipment (CSE),  
     cameras, flashlights, personal protective equipment (PPE) and any other devices that  
     may be required. The City will NOT be providing any piece of equipment for use by  
     the Respondent due to City Health and Safety policies. 
 A criticality or consequence of failure rating shall be assigned for each facility asset  
    and site elements based on the following criteria: 
 
Score Category Description 

1 Insignificant Asset in no way will cause injury to City staff or residents, no environmental 
impact, minor investment required to bring asset to code or for replacement 

2 Minor Failure of asset has potential to cause injuries or illness to City staff or residents, 
minor environmental impact, minor investment required to bring asset to code or for 
replacement, potential minor unplanned investment to remediate site/environment. 

3 Significant Failure of asset will cause minor injury or illness, minor environmental impact, 
investment required to 
repair/replace asset ($15,000-$50,000), minor unplanned investment to remediate 
site/environment. 

4 Major Failure of asset will cause minor injury or health hazard, significant environmental 
impact (basement flooding, sanitary backups, etc.), large investment would be required 
to repair/replace ($50,000-$150,000), moderate unplanned investment to remediate 
site/environment and outside stakeholders. 

5 Catastrophic Failure of asset will cause death or serious injury, severe environmental 
impact/contamination, significant investment required to repair/replace asset 
($150,000+), significant unplanned investment to remediate site / environment and 
outside stakeholders. 

 
 

Based on the capital needs identified in the condition assessment, all recommendations 
should include a priority rating to develop a list of improvements required in the next 10 
years. This priority rating is to be based on the assets consequence of failure and the 



RFP – ASSET MANAGMENT SERVICES 2020-FIN-01 
 

Page 14 of 29 

 

overall condition score. The Priority Rating criteria is as follows: 
 

Priority Rating Description 

1–Essential, currently critical  

    (Replace Immediately) 

Asset condition in this category requires immediate rectification – if 
left uncorrected the problem will increase the potential for serious or 
continued damage to the building, building components, and/or the 
infrastructure system that would negatively impact the Town’s ability 
to deliver service. 

2 – Necessary, High, 
Potentially Critical  

      (Year 1 or 2) 

Asset condition in this category, if not corrected expeditiously, will 
become critical 
within a year or two 

3 – Necessary, Medium,  
      Not Yet Critical  
      (Years 3-5) 

Conditions in this category require appropriate attention to preclude 
predictable deterioration or potential downtime and the associated 
damage or higher costs if deferred further. 

4 – Necessary, Low, 
Recommended 
improvements 

No action is required at this time, but should substantial work be 
undertaken in contagious areas, certain existing conditions may require 
correction. 

5 - Desirable Conditions in this category include items that represent a sensible 
improvement to existing conditions to maintain the building from 
becoming physically or functionally obsolescent. These are not 
required for the most basic function of the facility; however projects will 
improve overall usability and/or reduce long-term maintenance costs. 
Conditions in this category may not conform to existing codes but are 
“grandfathered” in their condition. No action is required at this time, but 
should substantial work be undertaken in contiguous areas, certain 
existing conditions may require correction. 

 

2.2 Deliverables 
 

The Respondent is to provide a copy of all reports in digital format (PDF/Excel). Also any  
images taken of assets and through the course of the field inspection are to be included in  
the final deliverables. 
 
The Respondent is required to provide the City with a Microsoft Access database  
containing the facility detailed inventory and condition assessment rating data. The fields  
that must be included in the database (but not limited to) are as follows: 
 
 Asset ID      
 Equipment Description 
 Location Description 
 Comments 
 Install Year 
 Estimated Service Life Remaining 
 Useful Life 
 Overall Condition Rating (1-5) 
 Repair Priority Rating (1-5) 
 Estimated Rehabilitation Cost 
 Estimated Replacement Cost 



RFP – ASSET MANAGMENT SERVICES 2020-FIN-01 
 

Page 15 of 29 

 

 Consequence of Failure (1-5) 
 Code Violation (Y/N) 
 Code Violation Description 
 Recommended Activity (Repair, Replace, Rehabilitate) 
 AODA related repairs or works required 
 Picture 
 
3. State of Infrastructure 

 
The following key activities will be completed under this task: 

 
 Review any existing condition/ maintenance reports/ information; 
 Identify potential gaps in condition information and assess the need for any future 

condition assessments that may be beneficial as part of the AMP; 
 Based on the asset information, input received from staff on the current performance of 

the asset, and professional experience, assess and rate the current condition of each 
asset as being “poor”, “fair” and “good”. 

 The remaining life expectancies would also be adjusted as appropriate to reflect the 
assessed condition; 

 Develop replacement cost valuation for each asset based either on indexing historical 
cost to current year (2020) or current industry pricing; 

 Provide direction on the incorporation of data into the current GIS system 
 

 
Prepare a “State of Infrastructure Report” which would include the following for each asset: 

 
 Asset attributes 
 Current replacement valuation 
 Projected remaining life 
 Condition rating (good, fair, poor) 
 Identification of the assets assessed to be critical 
 Current Infrastructure Deficit 

 
Based on the above information, an “Infrastructure Report Card’ will be prepared. This 
will assist the City in communicating to its rate payers, the current infrastructure 
condition and future needs. 

 

4. Levels of Service & Performance Measures 
 

The following are the main activities under this task: 
 

 Review existing levels of service through any documentation available (e.g. 
Council strategic or master plans and budgets); 

 Based on this review and a review of best practices for municipalities of similar size and 
assets, identify any modifications to target levels of service for each asset that are 
appropriate for the City and the determine potential timelines for achieving these targets 
in consultation with staff; and 
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 Develop, in consultation with staff, appropriate key performance measures for each 
asset category. 

 Assess the City’s assets based on the key performance measures. 
 

5. Lifecycle Activities  
 

The following are the main activities under this task: 
 

 Review of current lifecycle activities required to maintain current levels of service and 
provide recommendations for improvements.   

 Based on this review and a review of best practices for municipalities of similar size and 
assets, provide professional expertise regarding the implications of future changes in 
population and economic activity on the City’s AMP and asset management strategic 
plan.   

 Development of a maintenance contract schedule and components for future 
maintenance requirements for each facility 
 

6. Asset Management Strategy 
 

The task will include the following: 
 
 Two asset management strategies will be developed; one is based on the City’s 

current approach and the other is the recommended strategy.  
 The cost of each strategy will be developed based on life cycle costs and will include 

one or more of the following: 
- Non infrastructure solutions 
- Potential maintenance activities 
- Renewal/ rehabilitation activities e.g. pipe relining vs. replacement 

 Replacement costs 
- Disposal activities 
- Expansion activities (if necessary) 

 Undertake a high level risk assessment for each strategy based on the potential 
financial (cost) and level of service impacts due to failure of one or more critical assets. 
The risk associated with each asset under each strategy will be rated accordingly (High, 
Medium, Low) and an overall risk will be assigned to each strategy; and 

 The preferred strategy will be considered and a financial strategy will be 
developed under Task 6. 

 

7. Financial Strategy 
 

Development of the financial strategy will include the following: 
 

 Review of current financial policies and recommendation of changes where beneficial 
e.g. policies on debt financing, reserve contributions etc.; 

 Review level of affordability with input from finance staff; 
 Develop financial plans for assets. These will consider full costs and revenue 

requirements over the 25-year period; and 
 For each financial plan, identify any funding shortfall relative to financial requirements 
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that cannot be eliminated by revising the service levels, asset management and / or 
financing strategies, and discuss the impact of the shortfall to the City and how the 
impact may be managed. 

 
This document will inform: 

 
 Future operating and capital budgets and forecasts and rate setting exercises; and 
 A document to support future application for provincial and/or federal funding. 
 
5  RELATED MATERIALS 
 
 1. Condition assessments: 
  2019 Road infrastructure – Streetscan 
  2019 Sanitary video inspections (4 year cycle on City system) 
  2019 James Whyte arena 
  2019 Thorold Library and Chestnut Hall 
  2013 Frank Doherty arena 
 
 2. Plans 
  2013 Asset management plan – core assets 
  In progress Council strategic plan  
  In progress Fire service master plan  
  In progress Parks & recreation master plan 
  In progress Transportation master plan 
  In progress Water service master plan 
  
 
6  EVALUATION CRITERIA 
 
The Evaluation Team will compare and evaluate all Proposals to determine the 
Respondent's strength and ability to provide the Services in order to determine the Proposal 
which is most advantageous to the City, using the following criteria:  
 
Qualifications & Expertise         30 points 
Previous Experience & Performance     30 points 
Proposed Approach & Methodology     30 points 
Proposed Schedule & City Staff Involvement   30 points 
Value Added Elements        10 points 
Proposed Fees         30 points 
References         30 points  
        _____________                                                   
Total Points                    190 points 
  
Bids that do not comply with all of the mandatory requirements as of the Submission 
Deadline will, subject to the express and implied rights of the City, be disqualified and not 
evaluated further.   
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APPENDIX B – FORM OF QUOTATION 
 
1.      Respondent information 
 
Full Legal Name of Respondent:  

Any Other Relevant Name under 
Which the Respondent Carries 
on Business: 

 

Street Address:  

City, Province/State:  

Postal Code:  

Phone Number:  

Company Website:  

Contact Person and Title:  

Contact Phone:  

Contact E-mail:  
 
2. Offer 
The Respondent has carefully examined the RFP documents and has a clear and 
comprehensive knowledge of the Deliverables required under the RFP.  By submitting a 
bid, the Respondent agrees and consents to the terms, conditions and provisions of the 
RFP. 
 
3. Rates 
The Respondent has submitted its rates in accordance with the instructions in the RFP and 
in the Pricing Form. 
  
4. No Prohibited Conduct 
The Respondent declares that it has not engaged in any conduct prohibited by this RFP. 
 
5. Conflict of Interest 
The Respondent declares that there is no Conflict of Interest relating to the preparation of 
its bid, and no foreseeable Conflict of Interest in performing the contractual obligations 
contemplated in the RFP.   
 
6. Disclosure of Information  
The Respondent hereby agrees that any information provided in this bid, even if it is 
identified as being supplied in confidence, may be disclosed where required by law or if 
required by order of a court or tribunal. The Respondent hereby consents to the disclosure, 
on a confidential basis, of this bid by the City to the City’s advisers retained for the purpose 
of evaluating or participating in the evaluation of this bid. 
 
7. Bid Irrevocable 
The Respondent agrees that its Quotation shall be irrevocable for a period of 90 days 
following the Submission Deadline. 
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8. Enter into Contract 
The Respondent agrees that in the event its bid is selected by the City, in whole or in part, it 
will enter into the Contract in accordance with the terms of this RFP.  
 
9. Addenda 
The Respondent is deemed to have read and accepted all addenda issued by the City prior 
to the Deadline for Issuing Addenda. The onus remains on Respondents to make any 
necessary amendments to their bids based on the addenda. The Respondent is requested 
to confirm that it has received all addenda by completing the statement below: 
 
The Respondent has received addendum/addenda numbers _____ to _____, inclusive, and 
all changes specified therein have been included in the Respondent’s pricing. 
 
Respondents who fail to complete this section will be deemed to have received all posted 
addenda. 
 
 
______________________________  ________________________________ 
Signature of Witness Signature of Respondent Representative 
 
_______________________________  ________________________________ 
Name of Witness Name of Respondent Representative 
 
 ________________________________ 

Title of Respondent Representative 
 
 ________________________________ 
 Date 
 

I have the authority to bind the Respondent. 
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APPENDIX B-1 – RESPONDENT’S EXPERIENCE, QUALIFICATIONS AND 
RESOURCES 
 
Respondents should provide information on the following (use the spaces provided 
and/or attach additional pages, if necessary): 
 
1. Location of branches, background, stability, structure of the Respondent; 
 
2. Respondent’s relevant experience and qualifications in delivering Services similar to 

those required by the RFP; 
 
3. Respondent’s equipment servicing resources, capability and capacity, as relevant; 
 
4. Respondent’s references (name and telephone number). The City's preference is to 

have a minimum of three references; 
 

5. Respondents should provide information on the background and experience of all key 
personnel proposed to undertake the Services; 

 
6. Respondents should provide the following information on the background and 

experience of all sub-contactors proposed to undertake a portion of the Services: 
 

  Sub-contractor name and contact information 
  Description of services to be provided 
  Years working with the respondent 
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APPENDIX B-2 – RESPONDENT’S TECHNICAL PROPOSAL (SERVICES) 
 
Respondents should provide the following (use the spaces provided and/or attach 

additional pages, if necessary): 
 
1. a narrative that illustrates an understanding of the City’s requirements and services to be 

offered; 
 
2. a description of the general approach and methodology that the Respondent would take 

in performing the services including specifications and requirements; 
 
3. a narrative that illustrates how the Respondent will complete the scope of services, 

manage the services, and accomplish required objectives within the City’s schedule; 
 
4. a description of the standards to be met by the Respondent in providing the services; 
 
5. an estimated schedule, in flow chart or gant chart format, with major item descriptions, 

timing, and progress payments noted indicating a commitment to perform the Contract 
within the time specified; 

 
6. please provide any other information that considered to be important. 
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APPENDIX B-3 – RESPONDENT’S FINANCIAL PROPOSAL  
 
Rates shall be provided in Canadian funds, excluding Harmonized Sales Tax (HST). 
 
Please use the format provided in the following schedule for submitting quotations on fees: 
 

Deliverables Fees 
  
Core assets:  update existing AMP   
Non-core assets: preparation of AMP   
Core assets:  update existing AMP  &  non-core assets: preparation of AMP  

 
 
The fee quotation shall show the estimate of hours broken down between the category of 
staff and fees for sub-contractors. 
 
In the event that less time is required to perform the audit than anticipated, it is expected 
that a reduction will be given. 
 
All fees quoted will be kept confidential until they are released for purposes of approval by 
Council, just prior to the appointment of the successful Respondent. 
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APPENDIX B-4 – NON-CORE ASSET LISTING  
Category Segment Name Location

In-Service 
Date

Buildings Main Building Pool 111 Richmond St 2010-07-01
Buildings HVAC Pool 111 Richmond St 2010-07-01
Buildings Roof Pool 111 Richmond St 2010-07-01
Land Improvements Splash Pads Splash Pad 111 Richmond St 2010-07-01
Land Improvements Irrigation Systems Irrigation Tank 111 Richmond St 2010-07-01
Land Improvements Fencing Fencing 111 Richmond St 2010-07-01
Land Improvements Landscaping Landscaping 111 Richmond St 2010-07-01
Land Improvements Paved Improvements Parking Lot 111 Richmond St 2010-07-01

Buildings Minor Facilities Pavilion Richmond St 111 Richmond St 2010-07-01

Buildings Main Building Library 14 Ormond Street N. 1983-07-01
Buildings Main Building Chestnut Hall 14 Ormond Street N. 1900-07-01
Buildings HVAC Library HVAC 14 Ormond Street N. 1983-07-01
Buildings HVAC Chestnut Hall HVAC 14 Ormond Street N. 1952-07-01
Buildings Roof Library Roof 14 Ormond Street N. 1983-07-01
Buildings Roof Chestnut Hall Roof 14 Ormond Street N. 2015-12-01
Land Improvements Paved Improvements Parking Lot 14 Ormond Street N. 1989-10-01

Buildings Main Building Keefer Mansion Inn 14 St. Davids Road W. 2001-11-01
Buildings Minor Facilities Keefer Mansion Inn Garage 14 St. Davids Road W. 1990-07-01
Buildings HVAC Keefer Mansion Inn HVAC 14 St. Davids Road W. 2001-11-01
Buildings Roof Keefer Mansion Inn Roof 14 St. Davids Road W. 2001-11-01
Buildings Roof Keefer Mansion Inn Garage Roof 14 St. Davids Road W. 1990-07-01

Buildings Main Building Public Works Operations Centre 1543 Beaverdams Road 1977-11-01
Buildings Minor Facilities Public Works Operations Centre - Spray Booth 1543 Beaverdams Rd 1999-07-01
Buildings HVAC Public Works Operations Centre HVAC 1543 Beaverdams Road 1977-11-01
Buildings Roof Public Works Operations Centre Roof 1543 Beaverdams Road 1977-11-01
Buildings Minor Facilities Storage Garage 1543 Beaverdams Road 1980-07-01
Buildings Roof Storage Garage Roof 1543 Beaverdams Road 1980-07-01
Buildings Minor Facilities Salt Storage 1543 Beaverdams Road 2012-05-01
Buildings Minor Facilities Flammable Storage Compound 1543 Beaverdams Road 1982-07-01
Land Improvements Fencing Perimeter Fencing 1543 Beaverdams Road 1978-04-01
Buildings BAS Public Works Operations Centre BAS 1543 Beaverdams Road 2013-05-01
Buildings Energy Upgrades Public Works Operations Centre Energy Upgrades 1543 Beaverdams Road 2013-05-01
Land Improvements Paved Improvements Fueling Area 1543 Beaverdams Road 2012-07-01

Buildings Main Building Allanburg CC 1560 Falls Street 1964-11-01
Buildings HVAC Allanburg Community Centre HVAC 1560 Falls Street 2005-11-01
Buildings Roof Allanburg CC Second Storey Roof 1560 Falls Street 1994-12-31
Buildings Roof Allanburg CC Kitchen Roof 1560 Falls Street 1995-06-01
Buildings Roof Allanburg CC - Main Hall Roof 1560 Falls Street 1997-12-31
Buildings BAS Allanburg Community Centre BAS 1560 Falls Street 2013-05-01
Buildings Roof Allanburg CC Solar Panels 1560 Falls Street 2013-05-01
Buildings Energy Upgrades Allanburg CC Energy Upgrades 1560 Falls Street 2013-05-01

Buildings Main Building Parks Equipment Depot 19 Front Street 1971-07-01
Buildings HVAC Parks Equipment Depot Furnace 19 Front Street 2010-12-01
Buildings Roof Parks Equipment Depot 19 Front Street 1971-07-01

Buildings Minor Facilities Community Activities Office 2 Carleton Street S. 1982-08-01
Buildings HVAC Community Activities Office Furnace 2 Carleton Street S. 1987-11-01
Buildings Roof Community Activities Office Roof 2 Carleton Street S. 1982-08-01

Buildings Main Building City Hall 3540 Schmon Parkway 2006-10-01
Buildings HVAC City Hall Carrier 10 Ton Heat/Cool Rooftop Unit #2 3540 Schmon Parkway 2008-07-01
Buildings HVAC Trane 20 Ton Heat/Cool Rooftop Unit #4 3540 Schmon Parkway 2008-12-31
Buildings HVAC City Hall Carrier 7.5 Ton Heat/Cool Rooftop Unit 3540 Schmon Parkway 2009-12-31
Buildings HVAC City Hall HVAC 3540 Schmon Parkway 2006-10-01
Buildings Roof City Hall Roof 3540 Schmon Parkway 2006-10-01
Buildings BAS City Hall BAS 3540 Schmon Parkway 2013-05-01
Buildings HVAC City Hall Rooftop Unit 3540 Schmon Parkway 2013-05-01
Buildings Roof City Hall Solar Panels 3540 Schmon Parkway 2013-05-01
Buildings Energy Upgrades City Hall Energy Upgrades 3540 Schmon Parkway 2013-05-01
Buildings Roof City Hall Roof - Shingled portion 3540 Schmon Parkway 2014-10-01
Buildings Minor Facilities Security System - City Hall 3540 Schmon Parkway 2017-11-01  
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Category Segment Name Location
In-Service 
Date

Buildings Main Building Cemetery Office 3651 Townline Road 1973-09-01
Buildings Minor Facilities Cemetery Office - Coversion 3651 Townline Rd 1976-03-01
Buildings HVAC Cemetery Office Furnace 3651 Townline Road 2006-04-01
Buildings HVAC Cemetery Office HVAC 3651 Townline Road 1973-09-01
Buildings Roof Cemetery Office Roof 3651 Townline Road 2014-09-01
Buildings Energy Upgrades Cemetery Office Energy Upgrades 3651 Townline Road 2013-05-01
Buildings Energy Upgrades Cemetery Garage Energy Upgrades 3651 Townline Road 2013-05-01
Buildings Main Building Cemetery Garage 3651 Townline Road 1977-10-01
Buildings Minor Facilities Cemetery Garage - Washrooms & Lunchroom 3651 Townline Rd 2000-06-01
Buildings HVAC Cemetery Garage Furnace 3651 Townline Road 2013-05-01
Buildings HVAC Cemetery Garage HVAC 3651 Townline Road 1977-10-01
Buildings Roof Cemetery Garage Roof 3651 Townline Road 2007-10-01
Buildings Minor Facilities Flammable Storage Compound 3651 Townline Road 1990-07-01
Buildings Minor Facilities Quonset Hut 3651 Townline Road 2019-09-01
Buildings Minor Facilities Storage Garage - Addition 3651 Townline Road 1958-08-01
Buildings Roof Storage Garage Roof 3651 Townline Road 1983-10-01
Buildings Minor Facilities Storage Garage 3651 Townline Road 1952-05-01
Buildings Roof Mausoleum Roof 3651 Townline Road 1986-12-31
Buildings Roof Mausoleum Expansion Roof 3651 Townline Road 1996-02-01
Buildings Main Building Mausoleum 3651 Townline Road 1986-12-31
Buildings Main Building Mausoleum Expansion 3651 Townline Road 1996-02-01
Buildings Minor Facilities Mausoleum Phase II 3651 Townline Road 1989-12-31
Buildings Minor Facilities Mausoleum Phase III 3651 Townline Road 1990-12-31
Land Improvements Landscaping Mausoleum  Landscaping 3651 Townline Road 1996-09-01
Land Improvements Paved Improvements Mausoleum Parking Lot 3651 Townline Road 1990-12-31
Buildings Energy Upgrades Mausoleum Energy Upgrades 3651 Townline Road 2013-05-01
Land Improvements Landscaping Entrance Gates 3651 Townline Road 2016-12-01
Land Improvements Irrigation Systems Water System 3651 Townline Road 2007-11-01
Land Improvements Paved Improvements Resurfacing 2017 - Cemetery 3651 Townline Road 2017-12-01
Land Improvements Paved Improvements Parking Lot 3651 Townline Road 2006-12-01
Land Improvements Paved Improvements Roadways 3651 Townline Road 1999-10-01
Land Improvements Paved Improvements Entranceway 3651 Townline Road 1996-08-01
Land Improvements Paved Improvements Roadways 3651 Townline Road 1996-12-01
Land Improvements Paved Improvements Roadways 3651 Townline Road 1995-12-01
Land Improvements Paved Improvements Roadways 3651 Townline Road 2011-10-01
Land Improvements Paved Improvements Roadways New Cemetery 3651 Townline Road 2013-11-01
Land Improvements Paved Improvements Roadways 3651 Townline Road 2015-12-31
Land Improvements Paved Improvements Roadways 3651 Townline Road 1999-11-01
Land Improvements Paved Improvements Roadways 3651 Townline Road 1998-12-01

Buildings Main Building Port Robinson CC & Library 40 Cross Street 1965-12-31
Buildings Minor Facilities Port Robinson CC and Library - Kitchen Addition 40 Cross St 1975-06-01
Buildings HVAC Port Robinson CC & Library HVAC 40 Cross Street 2002-10-01
Buildings Energy Upgrades Port Robinson CC & Library Energy Upgrades 40 Cross Street 2013-05-01
Buildings Roof Port Robinson CC & Library Roof 40 Cross Street 2015-09-01
Buildings Roof Roof - Darlene Ryan Community Centre 40 Cross Street 2017-11-01

Buildings Main Building Hydro Office 47 Front Street 1958-07-01
Buildings Main Building Hydro Equipment Depot & Bays 47 Front Street 1987-12-31
Buildings HVAC Hydro Office HVAC 47 Front Street 1958-07-01
Buildings HVAC Hydro Equipment Depot & Bays HVAC 47 Front Street 1987-12-31
Buildings Roof Hydro Office Roof 47 Front Street 1958-07-01
Buildings Roof Hydro Equipment Depot & Bays Roof 47 Front Street 1987-12-31
Land Improvements Paved Improvements Parking Lot 47 Front Street 1989-10-01

Buildings Main Building Fieldhouse/CC 48 McMann Drive 1983-11-01
Buildings HVAC Fieldhouse/CC Furnace 48 McMann Drive 2008-04-01
Buildings Roof Fieldhouse/CC Roof 48 McMann Drive 2009-02-01
Buildings Roof CE Grose Solar Panels 48 McMann Drive 2013-05-01

Buildings Main Building Lock 7 Tourist Centre 50 Chapel Street S. 2001-09-01
Buildings HVAC Lock 7 Tourist Centre Furnace & A/C System 50 Chapel Street S. 2001-09-01
Buildings Roof Lock 7 Tourist Centre Roof 50 Chapel Street S. 2014-08-01
Buildings Roof Lock 7 Tourist Centre Roof 50 Chapel Street S. 2015-12-01
Land Improvements Fencing Security Fencing 50 Chapel Street S. 2007-12-31
Land Improvements Bleachers and Park FurnitureBleachers 50 Chapel Street S. 2008-12-31
Land Improvements Landscaping Landscaping 50 Chapel Street S. 2001-07-01
Land Improvements Paved Improvements Parking Lot 50 Chapel Street S. 2001-05-01  
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Category Segment Name Location
In-Service 
Date

Buildings Main Building Arena James Whyte 70 Front Street N. 1936-12-31
Buildings Main Building Arena James Whyte  - Addition 70 Front Street N. 2015-12-31
Buildings Main Building Arena Frank Doherty 70 Front Street N. 1973-09-01
Buildings Main Building Arena Works 2016 70 Front Street N. 2017-12-31
Buildings Elevators Arena Frank Doherty  Elevator 70 Front Street N. 2000-09-01
Buildings HVAC Arena James Whyte  HVAC 70 Front Street N. 1936-12-31
Buildings HVAC Arena James Whyte  HVAC - Addition 70 Front Street N. 2015-12-31
Buildings HVAC Arena Frank Doherty HVAC 70 Front Street N. 1973-09-01
Buildings Roof Arena Frank Doherty  Roof 70 Front Street N. 1995-09-01
Buildings Roof Lobby Area Between Arenas - Flat Roof 70 Front Street N. 2009-09-01
Buildings Roof Lobby Area Between Arenas - Off Whyte onto Flat Roof70 Front Street N. 2009-09-01
Buildings Roof Arena James Whyte  Roof 70 Front Street N. 2015-12-31
Buildings Roof Arena James Whyte  Roof - Addition 70 Front Street N. 2015-12-31
Buildings BAS Arena BAS 70 Front Street N. 2013-05-01
Buildings HVAC Arena Rooftop Unit 70 Front Street N. 2013-05-01
Buildings Main Building Door Installation Arena 70 Front Street N. 2016-10-01
Buildings Energy Upgrades Arena Energy Upgrades 70 Front Street N. 2013-05-01
Land Improvements Paved Improvements Whyte Parking Lot 70 Front Street N. 2001-12-31
Land Improvements Paved Improvements Doherty Parking Lot 70 Front Street N. 1988-12-31

Buildings Main Building Fire Station #1 16 Towpath Street 1964-12-31
Buildings HVAC Fire Station #1 HVAC 16 Towpath Street 1964-12-31
Buildings Roof Fire Station #1 Roof 16 Towpath Street 1964-12-31
Buildings Energy Upgrades Fire Station #1 Energy Upgrades 16 Towpath Street 2013-05-01

Buildings Main Building Fire Station #2 701 Allanburg Road S. 1995-12-31
Buildings HVAC Fire Station #2 HVAC 701 Allanburg Rd S. 1995-12-31
Buildings Roof Fire Station #2 Roof 701 Allanburg Road S. 1995-12-31
Buildings Roof Fire Station #2 Solar Panels 701 Allanburg Road S. 2013-05-01
Buildings Energy Upgrades Fire Station #2 Energy Upgrades 701 Allanburg Road S. 2013-05-01
Buildings BAS Fire Station #2 BAS 701 Allanburg Road S. 2013-05-01
Buildings HVAC Fire Station #2 Boiler 701 Allanburg Road S. 2013-05-01
Buildings BAS Fire Station #2 Hot Water System rebuild 701 Allanburg Road S. 2018-03-01
Land Improvements Paved Improvements Parking Lot Stn 2 701 Allanburg Road S. 2016-12-01

Buildings Main Building Fire Station #3 7 River Street, Port Robinson 1953-10-01
Buildings Main Building Fire Station #3 - Floor 7 River Street, Port Robinson 2015-07-01
Buildings HVAC Fire Station #3 HVAC 7 River Street, Port Robinson 1953-10-01
Buildings HVAC Fire Station #3 Furnace 7 River Street, Port Robinson 2009-10-01
Buildings Roof Fire Station #3 Roof 7 River Street, Port Robinson 1953-10-01
Buildings Energy Upgrades Fire Station #3 Energy Upgrades 7 River Street, Port Robinson 2013-05-01

Buildings Main Building Fire Station #4 2189 Regional Road #20 2004-12-31
Buildings HVAC Fire Station #4 HVAC 2189 Regional Road #20 2004-12-31
Buildings Roof Fire Station #4 Roof 2189 Regional Road #20 2004-12-31
Buildings Roof Fire Station #4 Solar Panels 2189 Regional Road #20 2013-05-01
Buildings Energy Upgrades Fire Station #4 Energy Upgrades 2189 Regional Road #20 2013-05-01
Buildings BAS Fire Station #4 BAS 2189 Regional Road #20 2013-05-01
Land Improvements Paved Improvements Parking Lot Stn 4 2189 Regional Road #20 2010-12-01

Buildings Main Building seniors centre old city hall 8 Carleton Street S. 1982-08-01
Buildings Main Building Seniors Centre conversion 8 Carleton Street S. 2014-07-01
Buildings Roof Senior Centre Solar Panels 8 Carleton Street S. 2013-05-01
Buildings Elevators Seniors Centre Elevator 8 Carleton Street S. 2014-07-01
Buildings HVAC Senior Centre HVAC 8 Carleton Street S. 2014-07-01
Buildings Roof Seniors Centre Roof 8 Carleton Street S. 2014-07-01
Land Improvements Landscaping Landscaping 8 Carleton Street S. 2014-07-01
Land Improvements Paved Improvements Parking Lot 8 Carleton Street S. 2014-07-01

Land Improvements Paved Improvements Downtown Parking Lot Paving Albert St 2016-12-31
Land Improvements Paved Improvements Downtown Parking Lot Lighting Albert St 2016-12-31
Land Improvements Landscaping Downtown Parking Lot  - Park relocation Landscaping Albert St W 2016-12-31
Land Improvements Bleachers and Park FurnitureDowntown Parking Lot Park Relocation Furniture Albert St W 2016-12-31

Land Improvements Playground Structures PlayPower Play Structure Allanburg Community Park 2010-09-01
Land Improvements Paved Improvements Driveway Allanburg Park 2007-07-01
Land Improvements Landscaping Landscaping Allanburg Park Allanburg Park 2013-06-01
Land Improvements Bleachers and Park FurnitureBenches Allanburg Park Allanburg Park 2013-12-31
Land Improvements Bleachers and Park FurnitureTable Allanburg Park Allanburg Park 2013-12-31  
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Category Segment Name Location
In-Service 
Date

Buildings Roof Bandshell Roof Battle of Beaverdams Park 2009-04-01
Buildings Minor Facilities Bandshell Battle of Beaverdams Park 1979-04-01
Buildings Minor Facilities Bandshell Washrooms and Mechanical Room Battle of Beaverdams Park 2017-08-01
Land Improvements Fencing Perimeter Fencing Battle of Beaverdams Park 1975-11-01
Land Improvements Landscaping Landscaping Battle of Beaverdams Park 2001-12-01
Land Improvements Landscaping Restoration of Lock 25 Battle of Beaverdams Park 1977-03-01
Land Improvements Landscaping Stone Wall & Gates Battle of Beaverdams Park 1975-07-01
Land Improvements Paved Improvements Food Service Corridor Battle of Beaverdams Park 2009-07-01
Land Improvements Paved Improvements Parking Lot Battle of Beaverdams Park 2011-06-01
Land Improvements Recreational Lighting Recreational Lighting Battle of Beaverdams Park 2018-07-01

Land Improvements Playground Structures Gametime Play Structure Beaverdams Village Park 2003-10-01
Land Improvements Playground Swings Gametime Swing Set Beaverdams Village Park 2003-10-01

Land Improvements Playground Structures PlayPower Play Structure CE Grose Park 2005-08-01
Land Improvements Park Improvements Soccer Goal Posts CE Grose Park 1977-05-01
Land Improvements Recreational Lighting Recreational Lighting CE Grose Park 1983-07-01
Land Improvements Irrigation Systems Irrigation System CE Grose Park 1998-10-01
Land Improvements Park Improvements Soccer Field CE Grose Park 1998-10-01
Land Improvements Fencing Fencing CE Grose Park 2014-07-01
Buildings Minor Facilities A.O. Smith Hot Water Tanks CE Grose Soccer Pavilion 2019-06-01

Land Improvements Fencing Bollards Fonthill Spur Trail 2001-09-01

Land Improvements Irrigation Systems Irrigation System Front St 2011-12-31
Land Improvements Landscaping Landscaping Berm Front St - Behind Welland Mills 2012-12-31
Land Improvements Irrigation Systems Irrigation System Front St North 2008-08-01
Land Improvements Paved Improvements Trail Front St. N. 2004-11-01
Land Improvements Landscaping Landscaping Front St. N. @ Regent St. 2004-11-01
Land Improvements Paved Improvements Parking Lot Front St. N. @ Regent St. 2004-09-01
Land Improvements Landscaping Landscaping/Gateway Feature Front St. N. @ St. Davids Rd. W. 2004-11-01
Land Improvements Landscaping Landscaping Front St. N. @ St. Davids Rd. W. 2004-11-01
Land Improvements Paved Improvements Parking Lot Front St. N. @ St. Davids Rd. W. 2004-09-01
Land Improvements Paved Improvements Parking Lot Front St. N. @ St. Davids Rd. W. 2004-09-01
Land Improvements Landscaping Landscaping/Gateway Feature Front St. N. @ Townline Rd. W. 2004-11-01

Land Improvements Playground Structures Gil Gordon Playground Gil Gordon Park - Rolling Meadows2019-06-01

Land Improvements Playground Structures Little Tykes Play Structure Hutt Park 2007-07-01
Land Improvements Fencing Perimeter Fencing Hutt Park 1978-08-01
Land Improvements Paved Improvements Walkway Hutt Park 2008-08-01

Land Improvements Landscaping Landscaping Marlatts Road Parkette 2000-12-01

Land Improvements Playground Structures Little Tykes Play Structure Martin St Park 2004-08-01

Buildings Roof Changehouse Roof McAdam Park 1962-08-01
Buildings Minor Facilities Pavilion McAdam Park 1996-11-01
Land Improvements Playground Structures PlaySteel Play Structure McAdam Park 2011-12-01
Land Improvements Playground Swings Belair Swing Set McAdam Park 2001-07-01
Land Improvements Splash Pads Splash Pad McAdam Park 2010-08-01
Land Improvements Park Improvements Basketball Court McAdam Park 1998-12-31
Land Improvements Park Improvements Skateboard Park McAdam Park 2000-11-01
Buildings Minor Facilities Washroom McAdam Park McAdam Park 2018-06-01

Land Improvements Splash Pads Splash Pad McMillan Park 2010-08-01
Land Improvements Park Improvements Nevco Score Clock McMillan Park 2009-11-01
Buildings Roof Fieldhouse Roof McMillan Park #1 1990-03-01
Buildings Minor Facilities Fieldhouse McMillan Park #1 1990-03-01
Buildings Minor Facilities Baseball Dugouts McMillan Park #1 1997-09-01
Land Improvements Recreational Lighting Recreational Lighting McMillan Park #1 2001-10-01
Land Improvements Fencing Baseball Backstop and Outfield McMillan Park #1 2001-11-01
Buildings Roof Changehouse Roof McMillan Park #2 1946-09-01
Land Improvements Playground Structures Little Tykes Play Structure McMillan Park #2 2004-08-01

Land Improvements Landscaping Boardwalk Mel Swart Park 2002-07-01
Land Improvements Landscaping Landscaping - Soil Erosion Mel Swart Park 2006-12-01
Land Improvements Landscaping Trails - Mel Swart Park Mel Swart Park 2016-12-31  
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Land Improvements Recreational Lighting Recreational Lighting Memorial Park 2010-12-01
Land Improvements Paved Improvements Walkway Memorial Park 2010-12-01
Land Improvements Paved Improvements Walkway Memorial Park 2011-12-01

Buildings Minor Facilities Bus Shelter Merrittville Hwy @ Schmon 1987-12-01
Buildings Minor Facilities Bus Shelter Ormond Street South 1988-12-01

Land Improvements Park Improvements Playground Material Parks 2017-12-01
Land Improvements Landscaping Flag Poles Parks 2017-12-31
Land Improvements Paved Improvements Trails Phase 1 1999-11-01
Land Improvements Paved Improvements Trails Phase 2 2001-11-01
Land Improvements Paved Improvements Trails Phase 3 2002-10-01
Land Improvements Paved Improvements Trails Phase 4 2006-09-01

Land Improvements Paved Improvements Ferry Dock Accessibility Ramps Port Robinson Ferry Dock 2017-09-01
Land Improvements No Segment Security Cameras - Ferry Docks Port Robinson Road 2017-12-31
Buildings Minor Facilities Port Robinson Ferry Office WS of Canal @ Bridge St 2011-06-01

Land Improvements Playground Structures Belair Play Structure Port Robinson Park 2001-07-01
Land Improvements Playground Swings Swing Set Port Robinson Park 2008-10-01
Land Improvements Splash Pads Splash Pad Port Robinson Park 2008-09-01
Land Improvements Park Improvements Basketball Court Port Robinson Park 1998-12-31
Land Improvements Park Improvements Baseball Field Port Robinson Park 1984-09-01
Land Improvements Recreational Lighting Recreational Lighting Port Robinson Park 2007-11-01
Land Improvements Fencing Guiderail Port Robinson Park 2009-09-01
Land Improvements Landscaping Drainage and Regrading Port Robinson Park 1984-09-01
Land Improvements Landscaping Landscaping Port Robinson Park 1984-09-01
Buildings Minor Facilities Port Robinson Park Gazebo Port Robinson Park 2018-04-01

Buildings Minor Facilities Pavilion Richmond St Park 2011-07-01
Land Improvements Park Improvements Bocce Court Richmond St Park 2011-07-01
Land Improvements Recreational Lighting Recreational Lighting Richmond St Park 2011-07-01
Land Improvements Landscaping Landscaping Richmond St Park 2011-07-01
Land Improvements Bleachers and Park FurnitureBenches (4) Richmond St Park 2012-12-31
Land Improvements Landscaping Landscaping Richmond St Park Richmond St Park 2013-06-01
Land Improvements Bleachers and Park FurnitureGrill Richmond St Park Richmond St Park 2013-12-31
Land Improvements Bleachers and Park FurnitureBenches Richmond St Park 2013-12-31
Land Improvements Bleachers and Park FurnitureTable Richmond St Park Richmond St Park 2013-12-31
Land Improvements Bleachers and Park FurnitureTable Richmond St Park Richmond St Park 2013-12-31
Land Improvements Bleachers and Park FurnitureTable Richmond St Park Richmond St Park 2013-12-31
Land Improvements Bleachers and Park FurnitureTable Richmond St Park Richmond St Park 2013-12-31

Land Improvements Paved Improvements River Rd Asphalt Pathway River Rd Asphalt Pathway 2018-09-01

Buildings Roof Fieldhouse Roof South Confederation Park 2000-12-01
Buildings Minor Facilities Fieldhouse South Confederation Park 2000-12-01
Land Improvements Playground Structures Belair Play Structure South Confederation Park 2001-07-01
Land Improvements Playground Swings Belair Swing Set South Confederation Park 2001-07-01
Land Improvements Splash Pads Splash Pad South Confederation Park 2000-12-01
Land Improvements Park Improvements Baseball Fields South Confederation Park 1982-10-01
Land Improvements Park Improvements Soccer Field South Confederation Park 1982-10-01
Land Improvements Park Improvements Tennis Courts South Confederation Park 1982-10-01
Land Improvements Recreational Lighting Recreational Lighting South Confederation Park 2001-04-01
Land Improvements Irrigation Systems Irrigation System South Confederation Park 2000-12-01
Land Improvements Fencing Baseball Backstop and Infield South Confederation Park 2000-12-01
Land Improvements Landscaping Landscaping South Confederation Park 2000-12-01
Land Improvements Paved Improvements Parking Lot South Confederation Park 2000-12-01
Land Improvements Paved Improvements Walkways South Confederation Park 2000-12-01
Buildings Energy Upgrades Fieldhouse Energy Upgrades South Confed South Confederation Park 2013-05-01
Land Improvements Park Improvements Betterment - Baseball Fields South Confederation Park 2000-12-01
Land Improvements Recreational Lighting Recreational Lighting - Solar South Confederation Park 2019-08-01

Buildings Roof Fieldhouse Roof Sullivan Park 1997-12-31
Buildings Minor Facilities Fieldhouse Sullivan Park 1997-12-31
Buildings Minor Facilities Baseball Dugouts Sullivan Park 1997-10-01
Land Improvements Playground Structures Little Tykes Play Structure Sullivan Park 1997-09-01
Land Improvements Playground Swings Little Tykes Swing Set Sullivan Park 1997-09-01
Land Improvements Splash Pads Splash Pad Sullivan Park 1997-08-01  
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Land Improvements Park Improvements Baseball Field Sullivan Park 1997-10-01
Land Improvements Recreational Lighting Recreational Lighting Sullivan Park 1998-11-01
Land Improvements Fencing Outfield Fencing Sullivan Park 1999-12-31
Land Improvements Fencing Right Field Fencing Sullivan Park 2007-08-01
Land Improvements Landscaping Landscaping Sullivan Park 1998-06-01
Land Improvements Paved Improvements Entranceway Sullivan Park 1997-10-01
Land Improvements Park Improvements Nevco Score Clock Sullivan Park 2009-11-01
Buildings Energy Upgrades Fieldhouse Energy Upgrades Sullivan Sullivan Park 2013-05-01
Buildings Minor Facilities Sullivan Park Gazebo Sullivan Park 2016-12-31
Land Improvements Paved Improvements Sullivan Park Gazebo Concrete Pad and Sidewalk Sullivan Park 2016-12-31

Land Improvements Paved Improvements Parking Lot & Bus Loop Towpath Street, East Side 1988-12-01

Land Improvements Paved Improvements Parking Lot War of 1812 War of 1812 2013-07-01

Land Improvements Paved Improvements Welland Canal Trail Welland Canal Trail 2017-12-01

Land Improvements Playground Structures PlaySteel Play Structure Winterberry Park 2012-12-01
Land Improvements Landscaping Landscaping Winterberry Park Winterberry Park 2013-10-01  


