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REQUEST FOR PROPOSAL 

FOR 

 

 

 

CONSTRUCTION OF MUSEUM AND INSTITUTION BLOCK IN TRIBAL RESEARCH 

INSTITUTE AT BABADAM, WEST GARO HILLS DISTRICT, MEGHALAYA 
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Department of Arts & Culture 
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SECTION-1: LIST OF IMPORTANT DATE, NOTICE INVITING TENDER (E-

tender) 

I.      LIST OF IMPORTANT DATES 

Sl. No. Activity Timeline 

1. Name of Work Construction of MUSEUM AND INSTITUTION 

block in Tribal Research Institute at Babadam, 

West Garo Hills District in the state of Meghalaya. 

 2. Completion Period for 

Construction 

24 Months 

3. Date of publishing of Notice 

Inviting Tender (NIT) 

4/ 05/2021 

4. Document Download Start Date 

/ Start Date of Submission 
Period: 29/05/2021  

The documents can be downloaded from the 

Meghalaya State  Portal or the Department 

website http://www.megartsculture.gov.in/ 

For more information contact no 9436119181 and 

through e-mail at 

artsandculturemegh@gmail.com  5. Date, Time and Place of for 

Pre-bid Meeting 

Date: 3/07/2021 at 4.00 pm 

Venue: Chamber of Director, Arts and Culture 

6. Document End Date of 

submission 

Date: 15/06/2021 at 02:00 PM 

 

 

 

7. Date and Time for Technical 

 

Bid Opening 

Date: To be notified later 

    

     8. 

Place of Technical Bid 

Opening 
Address: Office chamber of the Commissioner & 

Secretary, Arts and Culture Department Additonal 

Secretariate, Room 

 

 No-408 

 

 

 

     9. Presentation of the Design by 

the bidder  

To be notified later to each bidder. 

Venue: XXXXXXXXXXXXXXXXXX, Meghalaya 
    10. Date, Time and Place for 

Financial Bid Opening 

To be notified later to each technically qualified 

bidder. 

Venue: to be notify 11. Bid Validity Period 180 Days 

12. Offer Inviting Authority Department of Arts & Culture, Shillong 

mailto:artsandculturemegh@gmail.com
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Sl. No. Activity Timeline 

13. Bid criteria Quality and Cost Based Selection Method 

(QCBS): Technical 80: Financial 20 

14. Evaluation method under 

QCBS 

Under the QCBS method of selection the 

weightage given to the Technical and Financial 

scores will be 

80% and 20% respectively. The Contract will 

be awarded to the bidder scoring maximum 

marks in technical and financial evaluations as 

per the qualifying criterion 

QCBS evaluation formula: 

For Quality and Cost based Evaluation (QCBS), 

the following formula will be used for the 

evaluation of the bids. 

The scores will be calculated as: 

Bn = 0.8*Tn + (0.2)*(Cmin/Cb * 

100) Where 

Bn = overall score of bidder under consideration 

(calculated up to two decimal points). 

Tn = Technical score for the bidder 

under consideration. 

Cb = Actual price quoted by the bidder. 

Cmin = Lowest price among the financial 

proposals under consideration. 
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NOTICE INVITING TENDER  

Department of Arts & Culture 

Arts & Culture 

 

NIT No. : DAC/NIT/TRI-2020-21/1    Date:30/4/2021 

         

The Department of Arts & Culture invites offline tender from Class 1 registered 

contractors in the state of Meghalaya for the works  mention below: 

 

Sl. 

No. 

 

Name of the project 

Tender 

Fee non- 

refundable 

(Rs.) 

Tender 

Value 

Earnest 

Money 

Deposit 

(Rs.) 
(i) Construction of Museum and Institution 

block in Tribal Research Institute at 

Babadam, West Garo Hills District in the 

state of Meghalaya. 

 

Rs. 2000/- 22.79 crore 1% for Tribals  

2% for Non 

Tribals 

 

1. In case the bidder is a consortium, at least one of the 2 members of the consortium must 

be a class I registered contractor in the state of Meghalaya. 

2. Tender documents can be downloaded from the Department website 

http://www.megartsculture.gov.in/ or Meghalaya Portal from 29/05/2021 To 15/06/2021 

and to submit the Tender fee receipt in the office of The  Director Arts & Culture  Shillong in 

the form of DD/ Bankers Cheque issued in favor of “The Director, Arts & Culture, 

Shillong ” Payable at Shillong, Meghalaya. 

3. Bidders are requested to submit the Earnest Money Deposit (EMD) receipt in the office 

of The  Director Arts & Culture, Shillong in the form prescribed in the tender document 

issued in favor of “The Director, Arts & Culture, Shillong” Payable at Shillong. 

4. The last date for pre-bid queries is 25/06/2021 through e-mail on 

dac.engwing@gmail.com and Pre-bid meeting will be held on the 3/07/2021 in the 

O/o. Commissioner & Secretary, Arts & Culture, Shillong. 

6.   The deadline of bid-submission a l o n g  w i t h  s c a n n ed  d o c u m en t s  r e l a t i ng  

t o  T e n d e r  F e e s  a n d  E M D  is 1 5 / 0 6 / 2 0 2 1  b y  e m a i l  t o  

w a m . b o o t h @ g o v . i n  

mailto:dac.engwing@gmail.com
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7. The Technical Bid Opening date is to be notified. 

8. Non-refundable Court fee Stamp of Rs 2000/- (Rupees Two thousand) only has to be affix 

on the sealed tender  

9. Deduction like GST, Forest Royalty, Cess and Security deposit will be executed accordingly as 

per the prescribe rate by the Government from time to time. 

Brief eligibility criteria & terms & conditions. 

1. The Bidders should have successfully completed similar works during the last 7 years: 

 a. 01 (one) work costing not less than Rs. 18.23 Crores of State/Central Government. 

 b. 02 (two) works costing not less than Rs. 13.67 Crores of State/Central Government. 

 c. 03 (three) works costing not less than Rs. 9.11 Crores of State/Central Government. 

2. The perspective applicant/tenderer (s) shall have their own necessary plants and machinery 

for the execution of construction work. 

3. The tenderer shall have requisite Technical Personals for the construction work. 

4. The available Bid Capacity of the applicant shall be more than total bid value. 

5. Bid shall remain valid for a period of 180 days with effect from the date of opening of the 

tender. 

6. Earnest Money Deposit shall be in Bankers Cheque / Fixed Deposit Receipt (FDR) drawn 

in favor of the Director, Department of Arts & Culture, Shillong, Meghalaya. 

7. All bidders shall enclose Tender Fee Receipt along with their bid. 

The value of executed works shall be brought to the current level by enhancing the actual 

value of work done at a simple rate of 7% per annum, calculated from the date of completion 

to previous day of last day of submission of tenders. 
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SECTION 2: INSTRUCTIONS TO BIDDERS (ITB) 

Table of Clauses 
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Site Visit 

  Examination of bids and Determination of 

Responsiveness 7 25 

  
B. Bidding Documents and 

Evaluation 
26 Correction of Errors 

8 Content of Bidding 

Documents 
27 Evaluation and Comparison of Bids 

  Clarification of Bidding 

Documents 

    

9 28 Preference for Domestic Bidders 

  Amendment of Bidding 

Documents 
  F. Award of Contract 

10 

  C. Preparation of Bids 29 Award Criteria 

  
Language of Bid 

  Employer's Right to Accept any Bid and to 

Reject any or all Bids 11 30 

12 Documents Comprising the 

Bid 
31 Notification of Award and Signing of 

contract 13 Bid Prices 32 Performance Security 

14 Currencies of Bid and 

Payment 
33 Advances 

15 Bid Validity 34 Corrupt or Fraudulent Practices 

16 Earnest Money     
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I.         INSTRUCTIONS AND BACKGROUND TO BIDDERS (ITB) 

 

A. General 

 

1.      Scope of Bid 

1.1   The Employer as defined in the Appendix to ITB invites bids for the Construction of 

MUSEUM AND INSTITUTION block in Tribal Research Institute at Babadam, 

West Garo Hills District in the state of Meghalaya as described in these documents 

and referred to as “the works”. The name and identification number of the works is 

provided in the Appendix to ITB. 

1.2 The successful Bidder will be expected to complete the Works by the Intended 

Completion Date specified in the Section 4- Part I General Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 

2.      Eligible Bidders 

2.1    This Invitation for Bids is open to all bidders as defined in the N I T 

2.2   Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public 

undertaking, autonomous body, authority by whatever name called under the Central 

or the State Government. 

2.3 Any bidders having criminal record is not allowed to participate in the bidding 

process. Any person who is having criminal cases against him or involved in the 

organized crime or gangster activities or Mafia or Goonda or Anti-social activity are 

strictly prohibited to participate in the bidding process. If it is established that any 

bidder has criminal record, his bid shall be automatically cancelled. 

3.      Qualification of the Bidder 

3.1 All bidders shall provide details as mention in Section 3, Forms of Bid and 

Qualification information, a preliminary description of the proposed work method and 

schedule, including drawings and charts, as necessary. 

3.2 All bidders shall include the following information and documents with their bids 

Qualification Information unless otherwise stated in the Appendix to ITB: 
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(a) Copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; written power of 

attorney of the authorized signatory of the Bid to commit the Bidder; 

(b)   Total monetary value of Construction works performed for each of the last five 

years; 

(c) Experience in works of similar nature and size (as specified in clause 4.4A 

(b) of ITB) for each of the last five years, and details of works in progress or 

contractually committed with certificates from the concerned officer of the 

rank of Executive Engineer or equivalent; 

(d)   Details of the technical personnel proposed to be employed for the Contract 

having the qualifications defined in Clause 4.4 (b) (ii) of ITB. 

(e) Reports on the financial standing of the Bidder, such as profit and loss 

statements and auditor's reports for the past three years ending 31st March, 

2020. (i.e. FY: 2017-18, FY: 2018-19. FY: 2019-20). 

 (f) Information regarding any litigation or arbitration during the last five years in 

which the Bidder is involved, the parties concerned, the disputed amount, and 

the matter; 

 (g)  The proposed methodology and program of development for the work duly 

supported with broad calculations and Quality Management Plan proposed to 

be adopted, justifying their capability of execution and completion of the work 

as per technical specifications and within the stipulated period of completion. 

4.    Bids from Consortium are allowed. 

• In case of consortium, at least one of the 2 members of the consortium must be 

a class I registered contractor in the state of Meghalaya. 

• All the members of consortium shall be jointly and severely responsible 

for all matters/obligations under this bid document/contract agreement. 

• “Consortium will be allowed with a maximum no. of 2 firms (lead member + 1 

other member. 

•  “Lead Member” means the member which will take the lead in the management 

of the consortium affairs and which will provide the Consortium Representative 

for liaison with the  Employer and, unless otherwise agreed by  the  members, the  

Services Manager for direction of the conduct of the Services. 
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• "Associate  Members"  means  the  individuals  or  firms  which  have  agreed  

to consortium. 

• The Power of attorney of the signatory [ies] on behalf of the consortium 

for all purposes including signing of agreement, payment, regular 

communication etc. is attached 

       4.1       To qualify for award of the Contract, each bidder should meet the followings: 

  Experience of having successfully completed similar works during the last 

appendix ending previous day of last date of submission of tender: 

One (01) similar project costing not less than Rs. 18.23 Crores for State or Central 

Government. 

OR 

Two (02) similar work/project costing not less than Rs. 13.67 Crores for State 

or Central Government. 

OR 

Three (03) similar work/project costing not less than Rs. 9.11 Crores for State or 

Central Government. 

[Similar work/project: Construction of Residential/Institutional/Public buildings 

works.] 

4.2           (a) Each bidder must attach: 

(i)     The current income-tax clearance certificate (FY: 2019-20); 

(ii)    GST Registration Certificate 

(iii)   An affidavit that the information furnished with the bid documents is 

correct in all respects; and 

(iv)   Such other certificates as defined in the Appendix to ITB. Failure to 

produce the certificates shall make the bid non-responsive. 

(b) Each bidder must demonstrate: 

(i) Availability Experience and Expertise to carry out the work stated in 

the Appendix to ITB. 

(ii)    Availability of technical personnel as stated in the Appendix to ITB. 
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(c) The bidder must not have in his employment: 

(i)  The near relations (defined as first blood relations, and their spouses, 

of the bidder or the bidder’s spouse) of persons listed in the Appendix 

to ITB. 

(ii)   Without Government permission, any person who retired as gazetted  

officer within the last two years of the rank and from the departments 

listed in the Appendix to ITB. 

4.3    To qualify for a package of contracts made up of this and other contracts for 

which bids are invited in the Notice Inviting Tender, the bidder must demonstrate 

having experience and resources sufficient to meet the aggregate of the qualifying 

criteria for the individual contracts. 

4.4    Sub-contractors experience and resources shall not be taken into account in 

determining the bidder’s compliance with the qualifying criteria except to the 

extent stated in clause 4.4A above. 

4.5      Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  

to  be disqualified if they have: 

(i)   Made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/or 

(ii)  Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 

(iii) Participated in the previous bidding for the same work and had quoted 

unreasonably high or low bid prices and could not furnish rational 

justification for it to the Employer. 

5. One Bid per Bidder 

 

5.1 Each Bidder and their consortium partner shall submit only one Bid for one work.  

 

6.      Cost of Bidding 

6.1  The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible or liable for those costs. 
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7.      Site Visit 

7.1   The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 

and familiarize himself with the Site of Works and its surroundings including source 

of earth, water, road etc. and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for the Works. The costs of visiting the 

Site shall be at the Bidder's own expense. He may contact the person whose contact 

details are given in the Appendix to ITB.   
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B. Bidding Documents 

8.      Content of Bidding Documents 

8.1   The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10 of ITB. 

1.   Notice Inviting Tender 

2.   Instructions to Bidders 

3.   Qualification Information 

4.   Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II Special 

Conditions of Contract) 

5.   Specifications 

6.   Drawings 

7.   Bill of Quantities 

8.   Form of Bid (Technical and Financial Proposal formats) 

9.   Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the 

Work, form of Unconditional Bank Guarantee. 

8.2    Bidding document will be available online on the website 

http://www.megartsculture.gov.in/or Meghalaya Portal.  

8.3    The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms and specifications, bill of quantities, forms and drawings 

in the Bid Document. Failure to comply with the requirements of Bid Documents 

shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, which are not 

substantially responsive to the requirements of the Bid Documents, shall be rejected. 

9.      Clarification of Bidding Documents and Pre-bid Meeting: 

9.1    A prospective bidder requiring any clarification of the bidding document may notify 

the employer in writing or contact 9436119181 at the employer address indicated in 

the Notice Inviting Tender. Copies of the employer’s response will be forwarded to 

all purchasers of the bidding documents, including a description of the enquiry, but 

without identifying its source. 

9.2    If a pre-bid meeting is to be held, the bidder or his authorized representative is 

invited to attend it. Its date, time and address are given in the Appendix to ITB. 

http://www.megartsculture.gov.in/or
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9.2.1    The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 

9.2.2    The bidder is requested to contact 9436119181 two days before the meeting. 

9.2.3    Minutes  of  the  meeting,  including  the  text  of  the  questions  raised  

(without identifying the source of the enquiry) and the responses given will 

be communicated accordingly. Any modifications of the bidding documents 

listed in Clause.1 of ITB, which may become necessary as a result of the pre-

bid meeting, shall be made by the Employer w i l l  b e  c o m m u n i c a t e d  

exclusively through the issue of an Addendum pursuant to Clause 10 of 

ITB and not through the minutes of the pre-bid meeting. 

9.2.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification 

of a bidder. 

 

10.    Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing a communication on addenda. 

10.2  Any addendum thus issued shall be part of the bidding documents. 

10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may extend, as necessary, the 

deadline for submission of bids, in accordance with Clause 20.2 of ITB. 
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C. Preparation of Bids 

 

11.    Language of Bid 

11.1 All documents relating to the Bid shall be in English language as specified in 

the Appendix to ITB. 

12.    Documents Comprising the Bid 

12.1 The Bid submitted by the Bidder shall be in two separate parts: 

Part I   This shall be named Technical Bid and shall comprise of:  

I. Earnest Money; 

II. Qualification information, supporting documents, affidavit and undertaking as 

specified in Clause 4 of ITB. 

III.  Undertaking that the bid shall remain valid for the period specified in clause 

15.1 of ITB. 

IV. Any   other information / documents  required  to   be completed  and submitted 

by bidders, as specified in the appendix to ITB, and 

V. An affidavit affirming that information he has furnished in the bidding 

document is correct to the best of his knowledge and belief. 

Part II   

 I .  It shall be named Financial Bid and shall comprise of: I. Form of Bid as specified 

in Section 8; 

II.   Priced bill of quantities for items specified in Section 8; 

 

12.2 The following documents, which are not submitted with the bid, will be deemed 

to be part of the bid section particulars 

1.   Notice inviting Tender 

2.   Instruction to the bidders 

3.   Conditions of Contract 

4.   Contract Data 

5.   Specifications 

6.   Drawings
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13.    Bid Evaluation Process 

13.1 T h e  Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, 

based on the priced Bill of Quantities submitted by the Bidder. 

13.2   The Bidder shall be selected using the QCBS Method as specified in the Appendix 

to ITB; only the same option is allowed to all the Bidders. QCBS Method requires 

the bidder to submit Technical and Financial proposals (bids) separately in two 

sealed envelopes for the items specified in the Appendix to ITB. The Technical 

Proposals will be opened first and will be evaluated leaving the Financial bids 

unopened. Financial Proposals of only those bidders who fully meets the 

Qualification Requirements and secure more than 75% of marks will be opened. 

Technical bids will be assigned a weightage of 80% and the Financial bids 20%. 

The work will be awarded to the agency who secure the highest total marks in 

the combined evaluation of Technical plus Financial proposals (bids). 

13.3   All duties, taxes, royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid 

price submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment. 

14.    Currencies of Bid 

14.1   The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15.    Bid Validity 

15.1 Bids shall remain valid for a period of One Hundred Eighty (180) days after the 

deadline date for bid submission specified in Clause 20 of ITB. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders’ shall contact 9436119181. 

A bidder may refuse the request without forfeiting his Earnest Money. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will 

be required to extend the validity of his earnest money for a period of the extension, 

and in compliance with Clause 16 of ITB in all respects. 
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16.    Earnest-Money 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified 

in the Appendix to ITB. 

16.2 The Earnest Money Deposit (EMD) will be in the form of Bank Guarantee (BG) 

and/or Fixed Deposit Receipt (FDR) only of any scheduled commercial banks, 

issued in favor of the name given in the Appendix to ITB. BG/FDR will be valid 

for six months or more after the last date of receipt of bids. Earnest money will be 

deposited, physically, with officer calling tender, on and before last date of 

submission of tender. A scanned copy of earnest money document will be 

submitted along with the tender. In case of the bidder pays   EMD through any 

other mode than that of BG and/or FDR will not be accepted or granted. 

16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in 

terms given in the Appendix to ITB, shall be rejected by the Employer as non-

responsive. 

16.4 The Earnest Money of unsuccessful bidders will be returned within 15 days of the 

end of the Bid validity period specified in Clause 15.1 of ITB. 

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required initial 2% Performance 

Security/Security Deposit. 

16.6 The Earnest Money may be forfeited: 

a)   If the Bidder withdraws the Bid after bid opening (technical bid) during the 

period of Bid validity; 

b)   In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to  

 i. Sign the Agreement; and/or 

 ii.    Furnish the required Performance Security. 

iii. In case, the successful bidder does not agree and accept the corrections to 

amount stated in the Bid arrived due to any arithmetic errors in the bid as 

specified by the employer in clause 26 of ITB. 
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17.    Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the Bill of Quantities and the basic technical design as 

indicated in the drawings and specifications. Alternative proposals will be rejected 

as non-responsive. 

18.    Format and Signing of Bid 

18.1 The Bidder shall submit one set of the bid comprising of the documents as 

described in Clause 12 of ITB. 

18.2   The Bid shall be submitted on line and shall be digitally signed by a person or 

persons duly authorized to sign on behalf of the Bidder, pursuant to Clause 4.2(a) 

of ITB. The person or persons signing the Bid shall sign all pages of the Bid. 
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D. Submission of Bids 

 

The Bid Submission module of website   http://www.megartsculture.gov.in/ enables the bidders to 

download the tender documents published by the authority. Bid may be submitted only during the 

period and time stipulated in the bidding. Bidders are advised to start the Bid Submission process 

well in advance so that they can submit their bids in time. The bidders shall submit their bids taking 

into account the Indian standard time, displayed in the website. This server time is the time by which 

the bid submission activity will be allowed till the permissible time on the last date of submission 

stipulated in the schedule. The bidders cannot submit their bids after the completion of bid 

submission period. For delay in submission of bids due to any reasons, shall be responsibility of the 

bidder. 

19.    Sealing and Marking of Bids 

19.1   The Bidder shall have to bid  separately for Technical and Financial Bid. Technical 

Bid: To be NOTIFIED (Date and time of Technical Bid opening as per clause 22.1 

of ITB.) Financial Bid: Not to be opened except with the approval of the Employer. 

20.    Deadline for Submission of Bids 

20.1 Complete Bids (including Technical and Financial) must be received by the 

Employer in the Appendix to ITB not later than the date and time indicated in the 

Appendix to ITB. 

20.2  The Employer may extend the deadline for submission of  bids by issuing an 

amendment in accordance with Clause 10.3 of ITB, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 

21.    Late Submission of Bids 

21.1   No Provision/Consideration on Late Bid/Bids Submission. 
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E. Bid Opening and Evaluation 

 

22.  Bid Opening 

22.1 The Employer will open the bids received, in the presence of the bidders/bidders’ 

representatives who choose to attend at the time, date and place specified in the 

Appendix to ITB. In the event of the specified date for the submission of bids being 

declared a holiday for the Employer, the Bids will be opened at the appointed time 

on the next working day. 

The technical bid shall be opened in the Office of The Commissioner & Secretary, 

Arts & culture Department, Shillong.  

22.2 The Employer will prepare minutes of the Technical Bid opening, including the 

information disclosed to those present in accordance with Clause 22.3 of ITB. 

22.3 Evaluation of the technical bids with respect to EMD (bid security), qualification 

information and other information furnished in Part I of the bid in pursuant to 

Clause 12.1 of ITB, shall be taken up and completed within Ten working days of 

the date of bid opening, and a list will be drawn up of the responsive bids and 

scoring a minimum of 75 % marks whose financial bids are eligible for 

consideration. 

22.4 The Employer shall inform, by E-mail (or otherwise) the bidders, whose technical 

bids are found responsive, date, time and place of opening of Financial Bid as stated 

in the Appendix ITB. In the event of the specified date being declared a holiday 

for the Employer, the bids will be opened at the appointed time on the next working 

day through they or their representative, may attend the meeting of opening of 

financial bids. 

22.5 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose 

bids were found responsive in accordance with clause 22.3 of ITB will be 

announced. The financial bids of only these bidders will be opened. The responsive 

bidders’ names, the Bid prices, the  total  amount of  each  bid,  and  such  other  

details  as  the  Employer may  consider appropriate will be announced by the 

Employer at the time of bid opening. Any Bid price, which is not read out and 

recorded, will not be taken into account in Bid Evaluation. 

22.6 The Employer shall prepare the minutes of the opening of the Financial Bids. 
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23.    Process to be Confidential 

23.1 Information relating to the examination, clarification, evaluation, and comparison 

of bids and recommendations for the award of a contract shall not be disclosed to 

any bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any attempt by a Bidder to 

influence the Employer’s processing of bids or award decisions may result in the 

rejection of his Bid. 

24.    Clarification of Bids and Contacting the Employer 

24.1   No Bidder shall contact the Employer on any matter relating to its bid from the 

time of the bid opening to the time the contract is awarded. 

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decision may result in the rejection of his bid. 

25.    Examination of Bids and Determination of Responsiveness 

25.1   During the detailed evaluation of “Technical Bids”, the Employer will determine 

whether each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4 of 

ITB; (b) has been properly signed; (c) is accompanied by the required securities; 

and (d) is substantially responsive to the requirements of the bidding documents, 

(e) Approach and Methodology, Design Concept, technical specifications and 

drawings, Work Plan. 

25.2   During the detailed evaluation of the “Financial Bids”, the responsiveness of the 

bids will be further determined with respect to the remaining bid conditions, i.e., 

priced bill of quantities, arithmetical correctness, Compliances to other financial 

requirements mentioned in the RFP document. 

25.3   A substantially responsive “Technical and Financial Bid” is one that conforms to 

all the terms, conditions, and specifications of the bidding documents, without 

material deviation or reservation. A material deviation or reservation is one (a) 

which affects in any substantial way the scope, quality, or performance of the 

Works; (b) which limits in any substantial way, inconsistent with the bidding 

documents, the Employer’s rights or the Bidder’s obligations under the Contract; 

or (c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting substantially responsive bids. 

25.4 If a “Technical Bid” is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 
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withdrawal of the nonconforming deviation or reservation. The Financial bid of the 

bidder whose Technical Bid is not substantially responsive will not be considered 

and opened at all and may be returned to the bidder unopened. 

25.5 If a “Financial Bid” is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the nonconforming deviation or reservation. 

26.    Correction of Errors 

26.1 Bids determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors. Errors will be corrected by the Employer as follows: 

a)   Where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern; and 

b)   Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and shall be considered as binding 

upon the Bidder. If the Bidder does not accept the corrected amount, the Bid will 

be rejected, and the Earnest money shall be forfeited in accordance with Clause 

16.6(b) of ITB. 

27.    Evaluation and Comparison of Bids 

27.1   The Employer will evaluate and compare only the bids determined to be 

substantially responsive in accordance with Clause 25 of ITB. 

27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid 

price by adjusting the Bid price by making correction, if any, for errors pursuant to 

Clause 26 of ITB. 

27.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those 

prices with the development & construction methods and schedule proposed. After 

evaluation of the price analyses, the Employer may require that the amount of the 

performance security set forth in Clause 32 of ITB be increased at the expense of the 

successful Bidder to a level sufficient to protect the Employer against financial loss 
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in the event of default of the successful Bidder under the Contract. The amount of  

the  increased  performance security  shall  be  decided  at  the  sole  discretion  of  

the Employer/latest Government Orders, which shall be final, binding and 

conclusive on the bidder. 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of works including defect liability period for one year 

under the contract, the Employer may require the Bidder to produce detailed price 

analyses for the work. After its evaluation, the Employer may require that the 

amount of the performance security set forth in Clause 32 be increased at the 

expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. 

The amount of the increased performance security shall be decided at the sole 

discretion of the Employer/latest Government Orders, which shall be final, binding 

and conclusive on the bidder. 

28.    Price Preference 

28.1 There will be no price preference to any bidder. 
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F. Award of Contract 

29. Award Criteria 

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder 

whose Bid has been determined: 

i. To be substantially responsive to the bidding documents and who has scored 

the highest marks in the combined evaluation of Technical and Financial 

Proposals, provided that such Bidder has been determined to be (a) eligible in 

accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance 

with the provisions of Clause 4 of ITB; and 

30.    Employer’s Right to accept any Bid and to reject any or all Bids. 

30.1   Notwithstanding Clause 29 above, the Employer reserves the right to accept or 

reject any Bid, and to cancel the bidding process and reject all bids, at any time 

prior to the award of Contract, without thereby incurring any liability to the 

affected Bidder or bidders or any obligation to inform the affected Bidder or bidders 

of the grounds for the Employer’s action. 

31.    Notification of Award and Signing of Agreement 

31.1   The bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by email to be 

confirmed by registered letter. This letter (hereinafter and in the Part I General 

Conditions of Contract called the “Letter of Intent” and/or “Letter of Acceptance” 

as the case may be) will state the sum that the Employer will pay to the Contractor 

in consideration of the execution, completion by the Contractor as prescribed by 

the Contract (hereinafter and in the Contract called the “Contract Price”). 

31.2   The notification of award will constitute the formation of the Contract, subject only 

to the furnishing of a performance security in accordance with the provisions of 

Clause 32. 

31.3   The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder 

after the performance security is furnished. 

31.4   Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 
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32.    Performance Security 

32.1 The total performance security is Five percent (5%). The successful bidder shall 

deliver to the Employer a performance security of Two percent (2%) within 15 

(fifteen) days after receipt of  

“Letter of Intent” and/or “Letter of Acceptance” as the case may be. Performance 

security shall be valid until a date 45 days after the expiry of Defect Liability Period 

of 1 year after intended completion date. Remaining Performance Security of Three 

percent (3%), the employer shall retain the amount from each payment due to the 

contractor until completion of the whole of the work. The time for completion of 

works plus additional security for unbalanced Bids in accordance with Clauses 

27.3 and 27.4 of ITB and Clause 46 Part I General Conditions of Contract and sign 

the contract. 

32.2 The performance security shall be either in the form of a Performance Bank 

Guarantee (PBG) and/or fixed deposit Receipts (FDR), issued in favor of The 

Director, Department of Arts & culture, Shillong from a Scheduled 

Commercial Bank. 

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1 

shall constitutes sufficient grounds for cancellation of the award and forfeiture of 

the Earnest Money. He will also be debarred from participating future bids under 

The Office of the Executive Engineer Arts & culture Garo Hills Tura for one 

year. 

33.    Advances: 

33.1 The employer will provide mobilization advances and advance against security of 

materials as provided in Clause 45 of Part I General Condition of Contract. 

34.    Corrupt or Fraudulent Practices 

34.1 The Employer requires the bidders/Contractors to strictly observe the laws against 

fraud and corruption in force in India, namely, Prevention of Corruption Act, 1988. 

35    Evaluation of Financial Bid 

35.1 After the technical bid evaluation is completed the Executive Engineer shall notify 

in writing to those contractors who have qualified the technical bid, the date, time 

and location for opening of their Financial Bid. Contractors attendance at the 

opening of the financial bid is optional. 
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35.2 Financial bid shall be opened in the presence of the contactors representatives who 

choose to attend. The Financial bid of the qualified contractors shall then be opened. 

35.3 The final selection shall be based on Quality and Cost Based Selection (QCBS) in 

the ratio of 80:20 ( 80% Technical and 20% Financial/Cost). 
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II.         APPENDIX TO INVITATION TO BIDDERS 

(ITB) 

Instructions  to Bidders Clause Reference 

 

(1.1) The Employer is Department of Arts & culture Office of the Director,  Arts & 

Culture, Shillong.  
 

 (2.1)             The Works is “Construction of MUSEUM AND INSTITUTION block in 

Tribal Research Institute at Babadam, West Garo Hills District in the state 

of Meghalaya. REFER SECTION 5: SPECIFICATIONS. 

(3.1)              Eligible Bidders Are: Open tender to all bidders. 

(4.1)               ( i )  The information required from bidders in Clause 4.1 is modified as follows: 

Satisfactorily completed (in all respect) nos. of similar works/projects, as prime 

Contractor, excluding maintenance cost as below – 

Experience of having successfully completed similar works during the last 7 

years ending previous day of last date of submission of tender: 

One (01) similar project costing not less than Rs. 18.23 Crores for State or Central 

Government. 

OR 

Two (02) similar work/project costing not less than Rs. 13.67 Crores for State or 

Central Government. 

OR 

Three (03) similar work/project costing not less than Rs. 9.11 Crores for State or 

Central Government. 

[Similar work/project: Construction of Residential/Institutional/Public buildings 

works.] 

 

(ii) Other certificates required with the bid are: As per ITB 

 

(iii)  The Number of Technical personnel, Qualifications and Experience will be as 

follows: 
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A.  The Technical Personnel are: 

 

Sl. NO. POSITION NOS. QUALIFICATION AND EXPERIENCE 

 

1. 

 

Team Leader 

 

01 

Masters in Civil Engineering or equivalent with 

10 Year Experience in similar work 

 

2. 

 

Structural Engineer 

 

01 

Masters in Structural Engineering with 10 years 

experience in similar work 

 

 

 

 

3. 

 

Construction Expert 

 

01 

Graduate in Civil Engineering or equivalent with 

10 Year Experience in similar work 

 

4. 

 

Civil Engineer 

 

01 

Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 

 

5. 

 

 

Site Supervisor 

 

 

01 

Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 

 

6. 

 

  Electrical Expert 

 

01 

Graduate in Electrical Engineering or equivalent with 

05 Year Experience in similar work 

 

(5)              The Contact person is: 

W.A.M Booth, Director of Arts and Culture, Shillong 

Contact no.  9436119181 and through email at dac.engwing@gmail.com                    

Address : Directorate of Arts and Culture, State Central Library Premises, IGP, 

Shillong, Meghalaya 

(6)                  Language Of the bid is: English 

 (7) Bids may be submitted only in QCBS Method [Technical and Financial Bids 

in separate sealed envelopes] only to this email wam.booth@gov.in 

(8)                 Schedule of Rate applicable for Percentage Rate Method is:  Not Applicable. 

 

(9)   The amount of Earnest Money shall be 1% for tribals and 2% for non tribals of the Tender 
Value 
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(10)               Only in the form of Bank Guarantee (BG) and/or Fixed Deposit Receipt (FDR) must be 
drawn in favor of: Director, Department of Arts & Culture, Shillong, Meghalaya.  

(11)                Other acceptable forms of Bid Security pledged in favor of: No other forms/mode 

(12)               The Employer's address for the purpose of Bid submission is offline submission 

(13)                The deadline for submission of bids shall be:  

Date: 15/06/2021 Time: 2.00 pm Hrs. (IST) 

(14)   Exemption from Earnest Money is granted to: MSMEREGISTERED FIRMS 

ONLY. At least one of the members of the consortium should be registered with 

MSME. 
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SECTION 3: QUALIFICATION INFORMATION 

The bidder shall fulfill the following qualifying requirements: 

 

I.      FINANCIAL REQUIREMENTS 

1. The applicant/bidder shall have average annual turnover during last 03 financial years 

ending on 31st  March 2020 (i.e. FY:2017-18, FY: 2018-19 & FY: 2019-20) on 

Development and Construction of similar Works not less than 30% of the estimated cost of 

the project (Rs. 6.83 Crores) failing which the bid shall not be evaluated. 

 

II.      TECHNICAL CRITERIA / WORK EXPERIENCE 

Experience of having successfully completed similar works during the last 7 years 

ending previous day of last date of submission of tender: 

One (01) similar project costing not less than Rs. 18.23 Crores for State or Central 

Government. 

OR 

Two (02) similar work/project costing not less than Rs. 13.67Crores for State or Central     

Government. 

OR 

Three (03) similar work/project costing not less than Rs. 9.11 Crores for State or Central 

Government. 

 

[Similar work/project: Construction of Residential/Institutional/Public buildings works.] 

The Bidder shall provide completion certificate to substantiate the experience from client 

for above mentioned contract assignment criteria. 

The value of executed works shall be brought to the current level by enhancing the actual 

value of work done at a simple rate of 7% per annum, calculated from the date of completion 

to previous day of last day of submission of tenders. 
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KEY PROFESSIONALS: 

 Sl. NO. POSITION NOS. QUALIFICATION AND EXPERIENCE 

 

1. 

 

Team Leader 

 

01 

Masters in Civil Engineering or equivalent 

with 

10 Year Experience in similar work  

2. 

 

Structural Engineer 

 

01 

Masters in Structural Engineering with 10 

years experience in similar work 

 

 

 

 

 

 

 

3. 

 

Construction Expert 

 

 

01 

Graduate in Civil Engineering or equivalent 

with 

10 Year Experience in similar work 
 

 

4. 

 

Civil Engineer 

 

01 

Graduate in Civil Engineering or equivalent 

with 

5 Year Experience in similar work 
 

 

5. 

 

 

Site Supervisor 

 

 

01 

Graduate in Civil Engineering or equivalent 

with 

5 Year Experience in similar work 

 

6. 

 

  Electrical Expert 

 

01 

Graduate in Electrical Engineering or 

equivalent with 05 Year Experience in 

similar work 
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Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for the 

purposes 

of post-qualification as provided for in clause 4 of the Instructions to Bidders. This 
Information will not be incorporated in the Contract. Attach additional pages as 
necessary. 

1.      INDIVIDUAL BIDDERS AND PARTNERS 

 

1.1 Constitution or legal status of Bidder 

Place of registration: 

Principal place of 

business: 

Power of attorney of signatory of Bid 

[attach copy] 

……………………… 

 

……………………….. 

 

………………………. 

1.2 Total annual volume of works executed 
and payments received in the last five 
years preceding the year in which bids are 
invited.  

 

(Rs. In Lacs) 

 

1.3.1 

Work performed as prime Contractor (in the same name and style) on works of a 

similar nature and volume over the last five years. 

Attach certificate from the Engineer-in-charge. 

 

 

Project 

Name 

 

 

Name of 

Employer 

 

 

Descript

ion of 

work 

 

Value 

of 

contra

ct 

 

 

Contr

act 

N

o. 

 

Date 

of 

Issue 

of 

work 

order 

 

Stipulate

d Date 

of 

Complet

ion 

 

Actual 

Date of 

Complet

ion 

Remarks 

explaining 

reasons for 

Delay. if any 

(1) (2) (3

) 

(4) (5

) 

(6

) 

(7

) 

(8

) 

(9) 
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1.3.2     Information on Bid Capacity (Works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 

A.  Existing commitments and on-going Works: 

 

 

Descript

ion of 

Work 

 

 

Plac

e 

& 
Stat

e 

 

 

Contr

act No 

& 

Date 

 

 

Name 

& 

Address 

of 

Employ

er 

 

Value 

of 

Contra

ct (Rs. 

In 

lakhs) 

 

 

Stipulat

ed 

period 

of 

completi

on 

Value 
of 

works 

remaining 
to 

be 

complete

d (Rs. 

Lakhs)* 

 

 

Anticipa

ted Date 

of 

completi

on 

(1

) 

(2) (3) (4

) 

(5

) 

(6

) 

(7) (8

)         

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be 

completed. 

 

B.  Works for which bids already submitted: 

 

Descriptio

n of 

Work

* 

 

Place 

& 

State 

 

Name 

& 

Address 

of 

Employ

er 

Estimate

d Value 

of 

Works 

(Rs. 

Lakhs) 

 

Stipulat

ed 

period 

of 

complet

ion 

 

Date 

when 

decision 

is 

expecte

d 

 

Remarks

, If 

any 
(1

) 

(2

) 

(3

) 

(4

) 

(5

) 

(6

) 

(7

)        

       

       

       

 

*Attach certificate (s) from the Engineer - In – Charge 

1.4    Availability of Major items of Contractor's Equipment proposed for carrying out the 

Works. 

List all information requested below.  

 

 

 

Item of Equipment 

Description, make, 

and age (years), 

and capacity 

Condition (new, 
good, 

poor) and 

number 

available 

Owned, leased (from 

whom), or to 

be purchased 
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1.5        Qualification of technical personnel proposed for the Contract.  

 

 

 

Position 

 

 

Name 

 

 

Qualification 

Years of experience 

    

    

    

    

 

1.6         Proposed sub-contractors and firms involved for redevelopment and construction. 

Refer to 

Clause 7 of Part I General Conditions of Contract. 

 

 

Sections of the 

Works 

 

Value of subcontract 

Sub-contractor 
(name 

and 

address) 

Experience in 
similar 

work     

    

 

1.7      Financial Reports for the Last Three Years: Balance sheets, profit and loss statements, 

auditors' reports, etc.  List below and attach copies. 

 

1. 

 

2. 

 

3. 

 

4. 
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1.8       Information on current litigation in which the Bidder is involved. 

 

Name of 
Other 

party(s) 

Cause of dispute Litigation where 

 

 

(Court/arbitration) 

Amount involved 

    

    

    

    

 

 

1.9      Proposed Program (work method and schedule). Descriptions, drawings, and charts as 

necessary, to comply with the requirements of the bidding documents.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES 

This is to certify that M/S 

…………………………………………………………………………………………

…….… is a reputed company with a good financial standing. 

If    the    contract    for    the    work, 

namely,………………………………………………………………………… 

,…………………………………………………………………………… is awarded to 

the us, we shall be able to provide overdraft       /       credit       facilities       to       

the       extent       of                                             

Rs.…………………………………………………………………………….  to   meet   

the   working capital requirements for executing the above contract. 

 

Signature ………………………………………………… 

 

Name …………………………………………………. 

 

Address ………………………………………………….. 

 

 

 

 

 

 

 

 

 

 

 

 

Note: Certificate should be on the letterhead of the bidder.
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Undertaking From bidders to invest minimum 10% of the Value of the work. 

 

Name of Work:             

 

It is to be certified that I have Rs. ………………………. In Cash, 

Rs.…………………………… in Bank and Rs………………………………. by other 

sources with which I intend to proceed with the proposed work. 

 

 

 

 

 

Date :- 

Place 

:- 

 

 

 

 

 

Signature of Contractor.
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SECTION 4: CONDITIONS OF CONTRACT 

I.         PART – I: GENERAL CONDITIONS OF CONTRACT 

These conditions are subject to the variations and additions set out in Part II Special Conditions 

of Contract 

Notes on Conditions of Contract: 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract 

and the Contract Data and other documents listed therein, should be a complete document 

expressing fairly the rights and obligations of both parties. 

A. General 32 Correction of Defects 

1 Definitions 33 Uncorrected Defects 

2 Interpretation D Cost Control 

3 Language and Law 34 Bill of Quantities 

4 Engineer's Decisions 35 Variations 

5 Delegation 36 Payments for Variation 

6 Communications 37 Cash Flow Forecasts 

7 Subcontracting 38 Payment Certificates 

8 Other Contractors 39 Payments 

9 Personnel 40 Compensation Events 

10 Employer's and Contractor's Risks 41 Tax 

11 Employer's Risks 42 Currencies 

12 Contractor's Risks 43 Security Deposit 

13 Insurance 44 Liquidated Damages 

14 Site Investigation Reports 45 Advance Payments 
15 Queries about the Contract Data 46 Securities 

16 Contractor to redevelopment & Construct the Works 47 Cost of Repairs 

17 
The Works to Be Completed by the Intended 
Completion Date 

E Finishing of the Contract 

18 Approval by the Engineer 48 Completion 

19 Safety 49 Taking Over 

20 Discoveries 50 Final Account 

21 Possession of the Site 51 Operating and Maintenance Manual – 
Deleted 

22 Access to the Site 52 Termination 

23 Instructions 53 Payment upon Termination 
24 Dispute Redressal System 54 Property 

25 Arbitration 55 Release from Performance 
B Time Control F Other Conditions of Contract 
26 Program 56 Labor 

27 Extension of the Intended 57 Compliance with Labor Regulations 

28 Delays Ordered by the Engineer 58 Drawings and Photographs of the Works 

29 Management Meetings 59 The Apprenticeship Act, 1961 

C Quality Control     
30 Identifying Defects     
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31 Tests     

The form of Conditions of Contract that follows has been developed for smaller 
measurements contracts for redevelopment & construction on the basis of international 
practice and the practice of the Government of India, and considerable experience in different 
States in India in the drafting and management of contracts, bearing in mind a trend in the 
redevelopment & construction industry towards simpler, more straightforward language. 
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A. General 

1. Definitions 

1.1 Terms, which are defined in the Contract Data, are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used 

to identify defined terms. 

• Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Bid. 

•   Compensation Events are those defined in Clause 40 hereunder. 

• The Completion Date is the date of completion of the Works as 

certified by the Engineer, i.e. 6 months from the date of signing of 

contract including rainy season and Defect liability period for 12 

months. 

• The Contract is the Contract between the Employer and the 

Contractor to execute, complete, and maintain the Works. It consists of 

the documents listed in Clause 2.3. 

• The Contract Data defines the documents and other information, 

which comprise the Contract. 

• The Contractor is a person or corporate body who’s Bid to carry out 

the Works, including Defect liability period for one year, has been 

accepted by the Employer. 

• The Contractor's Bid is the completed bidding document submitted 

by the Contractor to the Employer. 

• The Contract Price is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

•   Days are calendar days; months are calendar months. 

• A Defect is any part of the Works not completed in accordance with 

the Contract. 

• The  including  defect  liability  period  for  one  year  calculated  from  

the Completion Date. 

• Drawings include calculations and other information provided or 

approved by the Engineer for the execution of the Contract. 

• The Employer is the party as defined in the Contract Data, who employs 

the Contractor to carry out the Works, including defect liability period 
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for one year. The Employer may delegate any or all functions to a 

person or body nominated by him for specified Functions. 

• The  Engineer  is  the  person  named  in  the  Contract  Data  (or  any  

other competent person appointed by the Employer and notified to the 

Contractor, to act in replacement of the Engineer) who is responsible 

for supervising the execution of the Works and administering the 

Contract. 

• Equipment is the Contractor's machinery and vehicles brought 

temporarily to the Site to redevelopment and construct the Works. 

• The Initial Contract Price is the Contract Price listed in the Employer's 

Letter of Intent/Acceptance. 

• The Intended Completion Date is the date on which it is intended that 

the Contractor shall complete the Works. The Intended Completion 

Date is specified in the Contract Data. The Intended Completion Date 

may be revised only by the Engineer by issuing an extension of time. 

• Materials are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 

• Plant is any integral part of the Works that shall have a mechanical, 

electrical, electronic, chemical, or biological function. 

•   The Site is the area defined as such in the Contract Data. 

• Site  Investigation  Reports  are  those  that  were  included  in  the  

bidding documents and are reports about the surface and subsurface 

conditions at the Site. 

• Specification means the Specification of the Works included in the 

Contract and any modification or addition made or approved by the 

Engineer. 

• The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not 

necessarily coincide with any of the Site Possession Dates. 

• A Sub-Contractor is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the redevelopment & construction 

work in the Contract, which includes work on the Site. 



 

41 | P a g e  
 

• Temporary Works are works designed, reconstructed, constructed, 

installed, and removed by the Contractor that are needed for 

redevelopment & construction or installation of the Works. 

• A Variation is an instruction given by the Engineer, which varies the 

Works. 

• The Works, as defined in the Contract Data, are what the Contract 

requires the Contractor to redevelopment, construct, install, maintain, 

and turn over to the Employer. 

2.      Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract. 

2.2  If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order 

of  priority: 

 (1)   Agreement, 

(2)   Notice to Proceed with the Work, 

(3)   Letter of Intent/Acceptance, 

(4)   Contractor’s Bid, 

(5)  Contract Data, 

(6)   Special Conditions of Contract Part II,  

(7)   General Conditions of Contract Part I,  

(8)   Specifications, 

(9)   Drawings, 

(10) Bill of Quantities, and 

(11) Any other document listed in the Contract Data. 
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3.      Language and Law. 

3.1    The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 

4.      Engineer's Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. However, if the Engineer is required under the rules and regulations 

and orders of the Employer to obtain approval of some other authorities for 

specific actions, he will so obtain the approval. 

4.2     Except as expressly stated in the Contract, the Engineer shall not have any 

authority to relieve the Contractor of any of his obligations under the contract. 

5.      Delegation 

5.1    The Engineer, with the approval of the Employer, may delegate any of his duties 

and responsibilities to other people, after notifying the Contractor, and may 

cancel any delegation after notifying the Contractor. 

6.      Communications 

 

6.1     All Certificate, notices or instructions to be given to the contractor by Employer 

/ Engineer shall be sent on the address or contact details given by the contractor 

in Section 6- Form of Bid. The address and contact details for communication 

with the Employer/ Engineer shall be as per the details given Contract Data to 

GCC. Communications between parties that are referred to in the conditions shall 

be in writing. The Notice sent by Facsimile (fax) or other electronic means shall 

be effective on confirmation of the transmission. The Notice sent by Registered 

post or Speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 
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7.      Subcontracting 

7.1    The contractor may subcontract part of the scope of the works with the approval 

of the Employer in writing but will not assign the entire Contract. 

Subcontracting shall not alter the contractor’s obligations. 

7.2     Beyond what has been stated in clauses 7.1, if the contractor proposes sub-

contracting any part of the work during execution of the works, because of some 

unforeseen circumstances to enable him to complete the work as per terms of the 

contract, the Employer will consider the following before according approval: 

a.   The Contractor shall not sub-contract the whole of the works. 

 

b.   The Contractor shall not sub-contract any part of the work without prior consent 

of the Employer. Any such consent shall not relieve the contractor from any 

liability or obligation under the contract and he shall be responsible for the 

acts, defaults and neglects of any his sub-contractor, his agents or workmen as 

fully as if they were the acts, defaults or neglects of the Contractor, his agents 

and workmen. 

7.3     The Engineer should satisfy himself before recommending to the Employer 

whether  

 a. The circumstances warrant such sub-contracting: and 

b. The sub-contractor so proposed for the work possess the experience, 

qualification and equipment necessary for the job proposed to be entrusted to 

him in proportion of the Quantum of works to be sub-contracted. 

8.      Other Contractors 

 

8.1     The contractor shall co-operate and share the site with other contractors. Public 

authority’s utilities and the employer between the dates given in the schedule of 

other contractors, as referred to in the contract data. The contractor shall also 

provide facilities and services for them as described in the schedule. The 

employer may modify the schedule of other contractor, and shall notify the 

contractor of any such modification. 

8.2     The contractor should take up the work in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow of traffic including 
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movement of vehicles and equipment of other contractors till the completion of 

the works. 

9.      Personnel 

 

9.1     The Contractor shall employ for the redevelopment & construction work, the 

technical personnel named in the Contract Data or other technical persons 

approved by the Engineer. The Engineer will approve any proposed replacement 

of technical personnel only if their relevant qualifications and abilities are 

substantially equal to or better than those of the personnel stated in the Contract 

Data. 

9.2     If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the Works in the Contract. 

9.3     The Contractor shall not employ any retired Gazette officer who has worked 

in the Engineering Department of the State Government and has either not 

completed two years after the date of retirement or has not obtained State 

Government’s permission to employment with the Contractor. 

 

10.    Employer's and Contractor's Risks 

10.1 The Employer carries the risks which this Contract states are Employer's 

risks, and the Contractor carries the risks that this Contract states are 

Contractor's risks. 

11.    Employer's Risks 

11.1   The Employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works in the Employer’s country, the 

risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection 

or military or usurped power, civil war, riot commotion or disorder (unless 

restricted to the Contractor’s employees), natural calamities and contamination 

from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 

cause due solely to the design of the Works, other than the Contractor’s design. 

 

12.    Contractor's Risks 
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12.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks, referred to in clause 11.1, are the responsibility of 

the Contractor. 

 

13.    Insurance 

 

13.1  The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the date of completion, in 

the amounts and deductibles stated in the Contract Data for the following events 

which are due to the Contractor's risks: 

a)   loss of or damage to the Works, Plant and Materials; 

b)   loss of or damage to Equipment; 

c)   loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and  

d)   Personal injury or death. 

13.2  Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the completion 

date/ Start Date. All such insurance shall provide for compensation to be payable 

in Indian Rupees to rectify the loss or damage incurred. 

13.3  The Contractor at his cost shall also provide, in the joint names of the Employer 

and the Contractor, insurance cover from starting date of redevelopment & 

construction work to the end of the date of completion work, in the amounts and 

deductibles stated in the Contract Data for the following events which are due to 

the Contractor's risks: 

(a)  Personal injury or death. 

13.4  Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the completion 

date/ start date. All such insurance shall provide for compensation to be payable 

in Indian Rupees. 
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13.5 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

13.6   Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information 

available to him, before submitting the bid. 

 

15.    Queries about the Contract Data 

         15.1 The Engineer will clarify queries on the Contract Data. 

 

16     Contractor to Carry out the Works 

16.1 The  Contractor  shall  carryout  the  Works  in  accordance  with  the  

Specifications  and Drawings. 

17    The contractor shall execute and construct the works with intermediate technology, i.e., by 

manual means with  minimum input  of  machinery required  to  ensure the  quality  of  

works as  per specifications. 

18     The Works to Be Completed by the Intended Completion Date 

18.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Schedule submitted by the Contractor, 

as updated with the approval of the Engineer, and complete them by the Intended 

Completion Date. 

19     Approval by the Engineer 

19.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them. 

19.2 The Contractor shall be responsible for design of Temporary Works. 

19.3   The Engineer's approval shall not alter the Contractor's responsibility for 

design of the Temporary Works. 

19.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

19.5   All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
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20     Safety 

20.1       The Contractor shall be responsible for the safety of all activities on the Site. 

21     Discoveries 

21.1  Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Engineer of such discoveries and carry out the Engineer's 

instructions for dealing with them. 

22     Possession of the Site 

22.1  The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of carrying out the Execution, Supply and 

Installation. At the start of the work, the employer shall handover the possession 

of at-least 75% of the site. 

23.   Access to the Site 

23.1  The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out 

to the engineer and any person/persons/agency authorized by: 

a.   The Engineer  

b.   The Employer 

c.   The Suitable Agency. 

24   Instructions 

24.1  The Contractor shall carry out all instructions of the Engineer, which comply 

with the applicable laws where the Site is located. 

25     Dispute Redressal System 

25.1   If any dispute or difference of any kind what-so-ever shall arise in connection with 

or arising out of this Contract and/or the execution of Works there under, whether 

before its commencement or during the progress of Works or  after the 

termination, abandonment or breach of the Contract, it shall, in the first instance, 

be referred for settlement to the competent authority, described along with their 

powers in the Contract Data, above the rank of the Engineer, The competent 

authority shall, within a period of forty-five days after being requested in writing 

by the Contractor to do so, convey his decision to the Contractor. Such decision 

in respect of every matter so referred shall, subject to review as hereinafter 
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provided, be final and binding upon the Contractor. In case the Works is already 

in progress, the Contractor shall proceed with the execution of the Works, pending 

receipt of the decision of the competent authority as aforesaid, with all due 

diligence. 

25.2   Either party will have the right of appeal, against the decision of the competent 

authority, to the arbitration if the amount appealed exceeds rupees one lakh. 

26     Procedure for Resolution of Disputes 

26.1   The Competent Authority mentioned in clause 24.1 shall give a decision in 

writing within 45 days of receipt of a notification of a dispute. 

26.2   Either party may refer a decision of the Competent Authority to Arbitration 

within 28 days of the Competent Authority's written decision. Arbitration shall be 

under the Arbitration and Conciliation Act 1996. If neither party refers the dispute 

to Arbitration within the above 28 days, the Competent Authority's decision will 

be final and binding. 

26.3   The Arbitration shall be conducted in accordance with the following procedure, 

in case Initial Contract Price is more than Rs. 5 Crore or the Contractor is a 

Foreign Contractor, who has bid under ICB:- 

(a) In case of a decision of the Competent Authority in a dispute or difference 

arising between the Employer and a Contractor relating to any matter arising 

out of or connected with this Agreement, the matter will be referred to an 

Arbitral Tribunal. The Arbitral Tribunal shall consist of three Arbitrators, one 

each to be appointed by the Employer and the contractor. The third Arbitrator 

shall be chosen by the two Arbitrators so appointed by the parties and shall act 

as presiding Arbitrator. 

(b)   If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) 

above within 30 days after receipt of the notice of the appointment of its 

arbitrator by the other party, then the Chairman of the Executive Committee of 

the Indian Roads Congress shall appoint the arbitrator.A certified copy of the 

order of the Chairman of the Executive Committee of the Indian Roads Congress, 

making such an appointment shall be furnished to each of the parties. 

(c)  The decision of the majority of arbitrators shall be final and binding upon both 

parties.The cost and expenses of Arbitration proceedings will be paid as 
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determined by the Arbitral Tribunal. However, the expenses incurred by each 

party in connection with the preparation, presentation etc. of its proceedings as 

also the fees and expenses paid to the arbitrator appointed by such party or on 

its behalf shall be borne by each party itself. 

26.4     Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5    

Crore and below, disputes and differences in which an Adjudicator has given a 

decision shall be referred to a sole Arbitrator. The sole Arbitrator would be 

appointed by the agreement between the parties; failing such agreement within 

15 days of the reference to arbitration, by the appointing authority, namely the 

Chairman of the TENDER COMMITTEE. 

26.5  Arbitration proceedings shall be held at SHILLONG ,Meghalaya, and the 

language of the arbitration proceedings and that of all documents and 

communications between the parties shall be English. 

26.6   Performance under the contract shall continue even after reference to the 

arbitration and payments due to the contractor by the Employer shall not be 

withheld, unless they are the subject matter of the arbitration proceedings. 
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B.  TIME CONTROL 

27     Program 

27.1  Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Program showing the general methods, arrangements, 

order, and timing for all the activities in the Works, along with monthly cash 

flow forecasts for the redevelopment and construction of works. 

27.2  The Contractor shall submit the list of equipment and machinery being brought 

to site, the list of key personnel being deployed. The Engineer shall cause these 

details to be verified at each appropriate stage of the program. 

27.3  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining Works, including any changes to the sequence of the activities. 

27.4  The Contractor shall submit to the Engineer for approval an updated Program at 

intervals of 30 Days no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Program within this period, the Engineer 

may withhold the amount stated in the Contract Data from the next payment 

certificate and continue to withhold this amount until the next payment after the 

date on which the overdue Program has been submitted. 

27.5   The Engineer's approval of the Program shall not alter the Contractor's 

obligations. The Contractor may revise the Program and submit it to the Engineer 

again at any time. A revised Program shall show the effect of Variations and 

Compensation Events. 

 

28     Extension of the Intended Completion Date 

28.1  The Engineer shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion to 

be achieved by the Intended Completion Date without the Contractor taking steps 

to accelerate the remaining Works, which would cause the Contractor to incur 

additional cost. 

28.2 The Engineer shall decide whether and by how much time to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a 

decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to cooperate in dealing with 
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a delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

 

29 Delays Ordered by the Engineer 

 

29.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity or at particular Ghat within the overall project scope of works.. 

Delay/delays totaling more than 30 days will require prior written approval of the 

Employer. 

 

30     Management Meetings 

 

30.1 The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for the Works. 

30.2   The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the 

parties for actions to be taken shall be decided by the Engineer either at the 

management meeting or after the management meeting and stated in writing to 

all those who attended the meeting. 
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C.  QUALITY CONTROL 

31     Identifying Defects 

31.1 The Engineer shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and to uncover and test any work that the Engineer considers may have a Defect. 

32     Tests 

32.1   The contractor shall be solely responsible for : 

a.   Carrying out the mandatory tests prescribed in the Specifications, and 

b.   For the correctness of the test results, whether preformed in his 

laboratory or elsewhere. 

 

32.2    If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Suitably Manual to check whether any work has a Defect and the 

test shows that it does, the Contractor shall pay for the test and any samples. 

33     Correction of Defects noticed during the Defect Liability Period for One year. 

33.1 The Engineer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion of work. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

33.2  Every time notice of Defect/Defects is given, the Contractor shall correct the 

notified Defect/Defects within  the duration of time specified by the Engineer’s 

notice. 

33.3   The RFI (Ready/Request for Inspection) system will be followed for execution of 

work. 

 

34     Uncorrected Defects 

 

34.1   If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period under clause 32.1 and of these Conditions of Contract, to the satisfaction 

of the Engineer, within the time specified in the Engineer's notice, the Engineer 
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will assess the cost of having the Defect corrected, and the Contractor will pay 

this amount, on correction of the Defect. 
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D.  COST CONTROL 

34     Bill of Quantities  

34.1  The Bill of Quantities shall contain items for the development & construction, 
installation, testing, and commissioning, to be done by the Contractor. 

34.2   The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for each 

item for the Work. 

 

35      Variations 

35.1  The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the 

Works he considers necessary or advisable during the progress of the Works. 

Such Variations shall form part of the Contract and the Contractor shall carry 

them out and include them in updated Programs produced by the Contractor. Oral 

orders of the Engineer for Variations, unless followed by written confirmation, 

shall not be taken into account. 

 36         Payments for Variations 

36.1   If rates for variation items are specified in Bill of Quantity, the contactor shall 

carry out such work at the same rate. This shall apply for variation only up to the 

limit prescribed in the contract data. If the variation exceeds this limit, the rates 

shall be derived under the provision of clause 36.3 for quantities (higher or lower) 

exceeding the deviation limit. 

36.2   If the rates for Variation are not specified in the Bill of Quantities, the Engineer 

shall derive the rate from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in 

Clause 36.1 or 36.2, the Contractor shall, within 14 days of the issue of order of 

variation work, inform the Engineer the rate which he proposes to claim, 

supported by analysis of the rates. The Engineer shall assess the quotation and 

determine the rate based on prevailing market rates within one month of the 

submission of the claim by the Contractor. As far as possible, the rate analysis 

shall be based on the standard data book and the current schedule of rates of the 

district public works division. For Market rated items, rates will be decided by 

inviting three quotations from the market to be obtained by the Engineer in 

charge or his representatives and subsequent analysis of the same. The decision 
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of the Engineer on the rate so determined shall be final and binding on the 

Contractor. 

 

37             Cash Flow Forecasts 

37.1   When the Program is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 

38            Payment Certificates 

38.1   The payment to the contractor will be as follows for the work: 

a)   The Contractor shall submit to the Engineer in charge monthly statements of the 

value of the work executed less the cumulative amount certified previously 

supported with detailed measurement of the items of work. 

b) The Engineer in charge shall check the Contractor's fortnightly/monthly 

statement within 14 days and certify the amount to be paid to the Contractor. 

c)   The value of work executed shall be determined, based on measurements 

by the Engineer in charge or his representative. 

d)   The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

e)   The value of  work executed shall also include the valuation of  

Variations and Compensation Events. 

f) The Engineer in charge or his representative may exclude any item certified 

in a previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information. 

g)   The Payment of final bill shall be governed by the provisions of clause 50 of 

GCC. 

 

39     Payments 

 

39.1  Payments shall be adjusted for deductions for advance payments security 

deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Engineer shall pay the Contractor the amounts he 

had certified within 15 days of the date of each certificate. 

39.2   The Employer may appoint another authority, as specified in the Contract Data 

(or any other competent person appointed by the Employer and notified to the 

contractor) to make payment certified by the Engineer. 
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39.3 Items of the Works for which no rate or price has been entered in the Bill of 

Quantities, will not be paid for by the Employer and shall be deemed covered 

by other rates and prices in the Contract. 

40     Compensation Events 

 

40.1   The following shall be Compensation Events unless they are caused by the 

Contractor: 

 a) The Engineer orders a delay or delays exceeding a total of 30 days. 

b) The effects on the Contractor of any of the Employer's Risks. 

40.2   If a Compensation Event would prevent the Works being completed before the 

Intended Completion Date, the Intended Completion Date shall be extended. 

The Engineer shall decide whether and by how much the Intended Completion 

Date shall be extended. 

 

41     Tax 

41.1   Bid shall be inclusive of all Taxes excluding GST. The GST amount shall be 

reimbursed /paid separately as per as per the latest Government Orders. 

 

42     Currencies 

42.1 All payments will be made in Indian Rupees. 

 

43 Security Deposit/ Retention and Release of Performance Security and Security 

Deposit/ Retention. 

43.1  The Employer shall retain security deposit of 5% of the amount from each 

payment due to the Contractor less the amount already submitted as performance 

guarantee / Security Deposit i.e. 2% of the contract amount until completion of 

the whole of the Work. 

43.2   On the completion of the whole Work half the total amount retained as Security 

Deposit is repaid to the contractor and half when the defect liability period has 

passed and the Engineer has certified that all defects notified by the Engineer to 

the contractor before the end of his period have been corrected. 
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43.3    The additional performance security for  unbalanced bids as detailed  in  

Clause 51 of Conditions of Contract is repaid to the contractor when the entire 

work is complete. 

43.4    The performance security equal to the five percent of the contract price in 

Clause 51 of Conditions of contract is repaid to the contractor when the period of 

one-year defect liability period is over and the Engineer has certified that the 

contractor has satisfactorily carried out the Works. 

43.5    If the Contractor so desires then the Security Deposit can be converted into any 

interest- bearing security of schedule commercial bank in the name of the 

Employer duly pledged in favor of the Employer for Defect Liability Period. 

44     Liquidated Damages 

 

44.1  The Contractor shall pay liquidated damages to the Employer at the rate per 

week or part thereof stated in the Contract Data for the period that the 

Completion Date is later than the Intended Completion Date. Liquidated 

damages at the same rate shall be withheld if the Contractor fails to achieve the 

milestones prescribed in the Contract Data. However, in case the Contractor 

achieves the next milestone the amount of the liquidated damages already 

withheld shall be restored to the Contractor by adjustment in the next payment 

certificate. The total amount of liquidated damages shall not exceed the amount 

defined in the Contract Data. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect 

the Contractor's other liabilities. 

44.2   If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall  correct any  overpayment of  liquidated  damages by  

the  Contractor by adjusting the next payment certificate. 

 

45     Advance Payment 

45.1  The Employer will make the following advance payment to the contractor against 

provision by the Contractor of an Unconditional Bank Guarantee in a form and by 

a Commercial bank acceptable to the Employer in amounts equal to the advance 

payment: 

a.    Mobilization advance up to 5 percent of the contract price. 

b.   Deleted, as not applicable to this tender. 
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The guarantee shall remain effective until the advance payment has been repaid, 

but the amount of the guarantee shall be progressively reduced by the amounts 

repaid by the Contractor. Interest will not be charged on advance payment. 

45.2   The Contractor is to use the advance payment only to pay for raw material, 

equipment, plant and mobilization expenses required specifically for execution of 

works. The Contractor shall demonstrate the advance payment has been used in 

this way by supplying copies of invoices or other documents to the Engineer. 

45.3   The advance payment shall be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor for the work, following the schedule 

of completed percentage of the work on payment basis. No account shall be taken 

of the advance payment or  the  repayment in  assessing valuation  of  work 

done,  variations,  price  adjustments, Compensation events or liquidated 

damages. 

46    Secured Advance 

 

46.1  The contractor ,on signing an indenture in the form to be specified by the 

Engineer, shall be entitled to be paid, during the execution of work, up to 75% of 

the estimated value of any materials, which, in the opinion of the Engineer, are 

non-perishable and which have been procured and adequately stored against 

damage, but which have not been incorporated in the works at the time of making 

advance.  

a) The materials are in accordance with the specification for works;  

b) Such materials have been delivered to site, and are properly stored and 

protected against damage or deterioration to the satisfaction of the Engineer. 

The contractor shall store the bulk material in measurable stacks;  

c) The contractor’s records of the requirements, orders, receipt and use of 

materials are kept in a form approved by the Engineer and such records shall 

be available for inspection by the Engineer;  

d) The contractor has submitted with his monthly statement the estimated value 

of the materials on site together with such documents as may be required by 

the Engineer for the purpose of valuation of the materials and providing 

evidence of ownership and payment thereof;  

e) Ownership of such materials shall be deemed to vest in the Employer for which 

the Contractor has submitted an Indemnity Bond in an acceptable format; and  
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f) The quantities of materials are not excessive and shall be used within a 

reasonable time as determined by the Engineer.  

 

47     Securities 

47.1 The Performance Security equal to Five percent of the contract price and 

additional security for unbalanced bids shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be issued in the form 

given in the Contract Data and by a scheduled commercial bank. The 

Performance Security shall be valid until a date 45 days from the date of expiry 

of Defect Liability Period and the additional security for unbalanced bids shall be 

valid until a date 45 days from the date of issue of the certificate of completion. 

 

48     Cost of Repairs  

48.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at his cost if the loss or damage arises from the 

Contractor's acts or omissions. 
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E.  FINISHING THE CONTRACT 

49. Completion of the works 

 

49.1   The contractor shall request the Engineer in Charge to issue a certificate of 

completion of the works, and the Engineer in Charge will do so upon deciding 

that the works is completed. 

50     Taking Over 

50.1 The Employer shall take over the works within seven days of the Engineer 

issuing a certificate of completion of works. 

 

51     Final Account 

51.1  The contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the contract within 

21 days of issue of certificate of completion of the works. The Engineer shall 

issue a defect liability certificate and certify any payment that is due to the correct 

and complete. If the account is not correct or complete, the engineer shall issue 

within 42 days a schedule that states the scope of the corrections or additions 

that are necessary. If the account is still unsatisfactory after it has been 

resubmitted, the Engineer shall decide on the amount payable to the contractor 

and issue a payment certificate within 28 days of receiving the Contractor’s 

revised account. The payment of final bill for the works will be made within 14 

days thereafter. 

51.2  In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 50.1 above, the engineer shall proceed to 

finalize the account and issue a payment certificate within 28 days. The payment 

of final bill for the works will be made within 14 days thereafter. 

 

52     Operating and Maintenance Manuals 

52.1 If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  

required,  the Contractor shall supply them by the dates stated in the Contract 

Data. 

52.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer's approval, the 

Engineer shall withhold the amount stated in the Contract Data from payments 

due to the Contractor. 
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53     Termination 

 

53.1    The Employer may terminate the Contract if the Contractor causes a fundamental 

breach of the Contract. 

53.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

a) The Contractor stops work for 28 days when no stoppage of work is shown 

on the current Program and the stoppage has not been authorized by the 

Engineer; 

b)    The Contractor is declared as bankrupt or goes into liquidation other than for 

approved redevelopment or reconstruction or amalgamation; 

c) The Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer; 

d)    The Contractor does not maintain a Security, which is required; 

e) The Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, as 

defined in clause44.1; 

f)     The Contractor fails to provide insurance cover as required under clause 13; 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt 

or fraudulent practice in competing for or in executing the Contract. For the 

purpose of this clause, “corrupt practice” means the offering, giving, receiving, 

or soliciting of anything of value to influence the action of a public official in the 

procurement process or in Contract execution. “Fraudulent Practice” means a 

misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the Employer and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish 

bid process at artificial non-competitive levels and to deprive the Employer of 

the benefits of free and open competition. 

h) If the Contractor has not completed at least thirty percent of the value of the 

Work required to be completed after half of the completion period has elapsed; 

i)     Deleted. 
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j)     Any other fundamental breaches as specified in the Contract Data. 

k) If the Contractor fails to deploy the material, finished signage or personnel 

as specified in the contract Data at the appropriate time. 

53.3   Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

53.4   If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

 

54     Payment upon Termination 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done 

and Materials ordered less liquidated damages, if any less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the Contract Data. 

If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered from the security deposit, and 

performance security. If any amount is still left un-recovered it will be a debt 

payable to the Employer. 

54.2 If the Contract is terminated at the Employer's convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal 

of material, equipment, repatriation of the Contractor's personnel employed solely 

on the Works, and the Contractor's costs of protecting and securing the Works and 

less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be deducted at 

source as per applicable law. 

55     Property 

55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer for use for completing balance 

work if the Contract is terminated because of the Contractor's default, till the 

Works is completed after which it will be transferred to the Contractor and credit, 

if any, given for its use. 

56     Releases from Performance 

56.1 If the Contractor is frustrated by the outbreak of war or by any other event 

entirely outside the control of the Employer or the Contractor, the Engineer shall 
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certify that the Contract has been frustrated. The Contractor shall make the Site 

safe and stop work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work carried out 

afterwards to which a commitment was made. 
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F.  OTHER CONDITIONS OF CONTRACT 

 

57     Labour 

57.1  The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labor, local or other, and for 

their payment, housing, feeding and transport. 

57.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labor from time to time 

employed by the Contractor on the Site and such other information as the 

Engineer may require. 

58     Compliance with Labour Regulations 

58.1 During the execution of the Contract, the Contractor and his sub-Contractors 

shall abide at all times by all existing labor enactments and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labor law (including rules), 

regulations, bye laws that may be passed or notification that may be issued 

under any labor law in future either by the State  or the Central Government 

or the local authority. Salient features of some of the major labor laws that are 

applicable to redevelopment & construction industry are given in Appendix to Part 

I General Condition of Contract. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent 

authority on account of contravention of any of the provisions of any Act or rules 

made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct 

any money due to the Contractor including his amount of performance security. 

The Employer/Engineer in Charge shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 
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Inter-State migrant workers must follow the necessary  Covid 19 protocols and 

must get the necessary clearances from the District Administrations as per 

protocols 

59     Drawings and Photographs of the Works 

59.1  The contractor shall do photography/video photography of the site firstly before 

the start of the work, secondly mid-way in the execution of different stages of 

work and lastly after the completion of the work. No separate payment will be 

made to the contractor for this. The contractor will provide digital copies of the 

photographs/video to the employer as and when asked for. 

59.2   The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. 

No photograph of the works or any part thereof or plant employed thereon, 

expect those permitted under clause 59.1, shall be taken or permitted by the 

Contractor to be taken by any of his employees or any employees of his sub-

Contractors without the prior approval of the Engineer in Charge in writing. No 

photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Engineer in Charge in writing. 

60     The Apprentices Act 1961 

60.1   The Contractor shall duly comply with the provisions of the Apprentices Act 

1961 (III of 1961), the rules made there under and the orders that may be issued 

from time to time under the said Act and the said Rules and on his failure or 

neglect to do so he shall be subject to all liabilities and penalties provided by the 

said Act and said Rules. 

 

61     Criminals are prohibited from bidding 

61.1 Any bidders having criminal record is not allowed to participate in the bidding 

process. Any person who is having criminal cases against him or involved in the 

organized crime or gangster activities or Mafia or Goonda or Anti-social 

activity are strictly prohibited to participate in the bidding process. If it is 

established that any bidder has criminal record, his bid shall be automatically 

cancelled. 

62       Relationship with the Appointed Consultant 

62.1 Bidder shall not be associated presently or in the past with the consultant 

appointed for this project either directly or indirectly. The Bidder shall furnish 

an undertaking if in case he is associated with appointed consultant presently or 

in the past. 
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8.  Project Background 

Meghalaya, a state in the North Eastern Region of India is peopled by diverse ethnic 

groups and dominant among them are the Khasis, the Garos and the Jaintias. 

It is ethnographically and anthropologically one of the most significant states in India as its 

major tribes follows matrilineal family system contrary to the common patriarchal family 

system. The beautiful topography of the state, in league with the variegated history of the tribes, 

producing heart rendering myths, legends, ballads and epic-lore, etc. have contributed 

immensely to the emergence of the unique arts, traditions and cultures that define the lives and 

times of the people of the state, which presently faces the threat of the intention of the outside 

and modern technology – ruled world. 

The state has various facets of its cultural practices as well as both traditional and contemporary 

arts in many forms from fine to visual and performing arts and can be a boast of many in-born 

talented and skilled artists, artisans and craft persons in various fields. 

 

OVERALL OBJECTIVE 

• The overarching objective is to preserve, depict and showcase the rich tribal art and 

culture of the native people of Meghalaya through various mediums. 

 

• Develop Tribal Institute, heritage village with the research institute to promote, preserves 

and celebrates the local art, culture and architecture of Garo and Meghalaya as a whole. 

 

 

ABOUT THE PROJECT 

The Meghalaya Tourism Development Corporation will construct a Tribal Research Institute 

in Babadam, West Garo Hills District, Meghalaya. To undertake the same, Directorate of Art 

& Culture, Government of Meghalaya (DAC) has been appointed as the nodal agency. 

The Tribal Research Institute will deal in: 

• Fundamental and applied research works on the socio-economic field. 

• Evaluation and documentation of Meghalaya Tribal Arts & Culture 

• Preservation of Meghalaya Heritage, publication and research studies 

• Collect manuscript on the tribal histories and traditions. 

• Development of languages of different tribes 

• Engage in organizing seminars/workshops on different aspects of tribal development. 

• Organize fairs and festivals of different tribes of Meghalaya to unfold the rich and diverse 

cultural heritage of the people of the state to promote cultural interaction/exchange 

program and 

• Organize audio visual programs. 

• Engage in organizing seminars/workshops on different aspects of tribal development. 
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• Organize fairs and festivals of different tribes of Meghalaya to unfold the rich and diverse 

cultural heritage of the people of the state to promote cultural interaction/exchange 

program and 

• Organize audio visual programs. 
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II.        APPENDIX TO PART I GENERAL CONDITION OF CONTRACT 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER REDEVELOPMENT & 

CONSTRUCTION WORK. 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more 

or on death the rate of prescribed minimum days’(say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments 

employing the prescribed minimum number (say, 10) or more employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

i.      Pension or family pension on retirement or death as the case 

maybe. 

ii.      Deposit linked insurance on the death in harness of the 

worker. 

iii.      Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labor (Regulation & Abolition) Act 1970: - The Act provides 

for certain welfare measures to be provided by the Contractor to contract labor 

and in case the Contractor fails to provide, the same are required to be provided, 

by the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from 

the designated Officer. The Act is applicable to the establishments or 

Contractor of Principal Employer if they employ prescribed minimum (say 20) 

or more contract labor. 
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f) Minimum Wages Act 1948: - The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act 

if the employment is a scheduled employment. Redevelopment and 

Constructions of buildings, roads, runways are scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the wages 

of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 

discrimination against female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides 

for payments of annual bonus within the prescribed range of percentage of wages 

to employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly 

set-up establishments are exempted for five years in certain circumstances. 

States may have different number of employment size. 

     j)   Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or lock-

out becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

   k)   Industrial  Employment  (Standing  Orders)  Act  1946:  -  It  is  applicable  

to  all establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and get these certified by the designated 

Authority. 

 l)   Trade Unions Act 1926: - The Act lays down the procedure for registration 

of trade unions of workmen and Employers. The Trade Unions registered under 

the Act have been given certain immunities from civil and criminal liabilities. 

m)   Child Labor (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labor is prohibited in building 

and redevelopment and construction industry. 
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n)   Inter-State  Migrant  Workmen’s  (Regulation  of  Employment  &  

Conditions  of Service) Act 1979: - The Act is applicable to an establishment 

which employs prescribed minimum (say, five) or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State 

migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as Housing, Medical-Aid, 

Traveling expenses from home up to the establishment and back etc. 

 

o)   The Building and Other Redevelopment and Construction workers 

(Regulation of Employment and Conditions of Service) Act 1996 and the 

Cess Act of 1996: - All the establishments who carry on any building or other 

redevelopment and construction work and employs the prescribed minimum 

(say, 10) or more workers are covered under this Act. All such establishments 

are required to pay cess at the rate not exceeding 2% of the cost of redevelopment 

and construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

redevelopment and construction work and other welfare measures, such as 

canteens, first- aid facilities, ambulance, housing accommodations for workers 

near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the 

Government. 

p)   Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons Or more with aid 

of power or another prescribed minimum (say, 20) or more persons without The 

aid of power engaged in manufacturing process. 

q)   Arbitration and  Conciliation Act,  1996:  -  The  Act  lays  down  the  

procedure for appointment of Arbitrator, Arbitration and conciliation, 

Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals. 
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III.         PART – II: SPECIAL CONDITIONS OF CONTRACT 

 

1.      Contractors are advised to inspect the site of work before tendering. 

2. All the works shall be carried out as per  the latest SOR Meghalaya Shillong  

for Civil works /SOR for internal and External Electrification of building 

works and  Quotations and analysis of rates  for items not available in the SOR 

for scheduled items and as per industry best practice in respect of market rated 

items and instruction of Engineer-in-charge. 

3.      The conditional tender shall be liable to rejected. 

4.      Hiding of any information by contractor will result in rejection of his tender. 

5. The quantities are liable to vary on either side to any extent as per actual 

requirement of work for which no claim whatsoever by the contractor shall be 

entertained. 

6. Wherever required the structural designs and drawings for the supporting 

structure will be prepared and submitted to the Engineer-in-Charge along with 

the Design calculations for verification and approval. 

7. Any recovery imposed by Technical Audit cell or by higher authority will be 

deducted from contractors running final bills during execution of works and 

will be adjusted from performance security if final bill is processed during 

defect liability period. 

8. All the defects appeared' during execution of work will have to be rectified as 

directed by Engineer in charge within shortest possible time. If contractor fails 

to attend the defects. Within reasonable time period, the same will be attended 

by department and all expenses so incurred will be adjusted from performance 

security of contractors. 

9. The  contractor  will  develop  and  submit  a  Project  Implementation  Plan  

(using CPM/PERT charts and or by using MS Project) to complete the project 

in time. A detailed program and weekly working program will have to be 

submitted by contractor regularly. 
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SECTION 5: SPECIFICATIONS 

All the works shall be carried out as per  the latest SOR Meghalaya Shillong  for Civil works /SOR 

for internal and External Electrification of building works and  Quotations and analysis of rates  for 

items not available in the SOR for scheduled items and as per industry best practice detailed 

specification and instruction of Engineer-in-charge. Wherever the specifications for the 

material used and finished products are not available in the Schedule of Rates mentioned above, 

(market rate items) specifications used in the market as per industry best practices will be used 

and work carried out by submitting the same to the engineer-in-charge and obtaining his prior 

approval. 

 

I. GENERAL SPECIFICATIONS 

 

1.1    Sign Board (Project information) 

• The Contractor shall provide few sign boards at the site of works of 

approved size and designs, which provides. 

• The name of the project 

• The name and address of the Employer and the contractor appointed for 

the project. 

• The name and short description about the projects 

• The amount of contract price 

• Starting and completion dates 

• Such signboards shall be located at places in the project coverage area as 

directed by the Engineer. Contractor shall take care of signboards and replace 

it in case of loss, damage, theft etc. The signboard may be in English / Hindi 

or both as directed by the Engineer. 

 

1.2    Sampling and Testing 

The Contractor shall be responsible to develop a quality control program as per IS Codes 

and to provide all necessary materials, apparatus, instruments, equipment, facilities and 

qualified staff for sampling, testing and quality control of the materials and the works 

under the Contractor. Without limiting the generality of the foregoing, the Contractor 

shall arrange for routine sampling, testing and reporting, as required, through a certified 

independent testing laboratory acceptable to the Employer. 

All costs of such sampling, testing and reporting of test results will be borne by the 

Contractor, and the Contractor shall include sufficient provisions in his tendered rates to 

allow for sampling and laboratory testing under the direction of the Engineer-In-Charge. 
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1.3 Order of Precedence, Clarifications and Interpretation 

When the various specifications and codes referred to in preceding portion are at variance 

with these specifications and with each other, the order of precedence will be Bill of 

Quantities (BOQ), Technical specifications and Drawings. 

The attention of the bidder is drawn to those clauses of these specifications and of BIS 

codes, which may require either clarification by Engineer, or the mutual agreement of 

employer and contractor. In such cases it is the responsibility of the contractor to seek 

clarification on any uncertainty and obtain prior approval of the Engineer during pre-bid 

meeting before taking up the project. 

1.4    Submittals 

Design, Materials, product data and equipment schedule 

•    All Design, specifications, diagrams, samples, drawings and such other data 

shall be provided by the Contractor, in a format to be agreed with the Employer, 

which may be required to demonstrate compliance with the specification. This 

shall include but not limited to the following information: 

•    Originals of catalogues and engineering data sheets for manufactured items; each 

item and option to be provided shall be clearly marked and each item not to be 

provided shall be deleted. 

• Literature to show that products provided meet the requirements for the project 

• Information on the following items as a minimum: 

▪   Corten Steel sheets, ionized Aluminum Sheets, Fasteners, Chemical 

adhesives 

▪   Manufacturer’s installation instructions for all items. 

▪ Certified reports for all tests and inspections designated herein, 

signed and sealed, showing full compliance with referenced standards. 

▪   Maintenance requirement and procedures. 

▪   Period of guarantee for the products. 

▪   Instructions for use /Operation manual if any. 
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1.5    Approval of Design and material 

Being a design & built project, all Designs and Drawings including sketches, diagrams, 

illustrations, Texts proposed to engraved or laser cut and all sources of material for works 

shall be submitted prior to use in the work and approval obtained in writing from the E in 

C before their use on the project. The Contractor at no extra cost will submit raw and 

processed samples of all materials. 

1.6    Completion Drawings / As Built Drawing 

On completion of work, Contractor shall submit one complete set of original tracings 

developed in Auto CAD, softcopy in CD in PDF as well as editable form and two prints 

of “Completion/As Built” drawings to the E in C. These Drawings shall be accurate and 

correct in all respects and shall be shown to and approved by the E in C. These drawings 

shall have but not limited to the following information: 

All specifications, diagrams, samples, drawings and such other data shall be provided by 

the Contractor, in a format to be agreed with the Employer, which may be required to 

demonstrate compliance with the specification. 

1.7    Materials 

a.    All materials used in the works shall conform strictly to the Tender specifications. 

1.8    Quality control on works and material 

(i) The contractor shall be responsible for the quality of the works in the entire scope of 

work mentioned within contract. The contractor shall, therefore, have own 

independent and adequate set up for ensuring same. 

(ii) The Engineer in charge shall inspect the work from time to time during and after 

Design, Fabrication, Construction, Erection/Fastening and ascertain the quality of 

the work tested (by contractor Testing and Quality Control Units or by any other 

agency deemed fit by him and approved by the E in C generally as per the 

requirements of BIS standards. Additional tests may also be conducted where, in 

the opinion of the E in C, need for such test exists. 

(iii) The  contractor shall  provide necessary cooperation and  assistance in  obtaining 

the samples for tests and carrying out the field tests as required by the Engineer 

from time to time. This may include provision of labor, attendance, assistance in 

packing and dispatching and any other assistance considered necessary in 

connection with the tests. 

(iv)    Similar permission from the Engineer in charge shall be obtained in respect of other 

items of work prior to proceeding with every stage of Design & Execution. The 
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Contractor shall offer the Engineer any sequential work Ready for Inspection (RFI) 

after the said work has been certified by his Engineer in Charge as ready to proceed 

with. 

(v)     The contractor shall carry out modification in procedure of work, if any, as directed 

by the Engineer in charge during inspection. 

(vi)    For testing of samples as required shall be furnished by the Contractor. All the test 

as required or instructed by Engineer in Charge shall be carried out by contractor 

at their own cost. 

(vii)   For cement, reinforcing steel and similar other materials where essential tests are 

to be carried out at the manufacturer’s plants or at laboratories the cost of samples, 

sampling, testing and furnishing of test certificates shall be borne by the 

Contractor. He shall also furnish the test certificates to the Engineer in Charge. All 

materials shall be tested to relevant BIS codes. 

(viii)  Where the Engineer considers that in the interest of the control of the quality 

on materials or workmanship, modifications, if any, are necessary, the 

contractor shall carry out such modifications. 
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II.  TECHNICAL SPECIFICATIONS 

 

1.1    General Requirements 

 The contractor shall be verification of ground reality prior to execution of work. 

The contractor shall carry out validation and verify the Topographical survey of the 

proposed work to establish final alignment of structures. Reference bench mark will 

be shown at site and level value of the same will be provided to the contractor by the 

E in C for carrying out topographical survey. The contractor shall furnish updated 

map and level information. The revised drawings shall be used for implementation of 

the task. 

 

1.2    Alignment and Grade 

 

All civil, supporting structure system shall be laid to alignment and gradient shown 

on the drawings but subject to such modifications as shall be ordered by the E in C 

from time to time to meet the requirements of the works at site. No deviations from 

the lines, depths of cutting or gradients as shown on the plans and sections shall be 

permitted except by the express direction in writing of the Engineer-In-Charge. 

 

1.3    Excavation and Backfilling 

1.3.1     General 

The earthwork excavation, cutting of existing stone work/pavement in Ghats and 

structures shall be carried out as shown in the drawings and as per specifications. 

All applicable Indian Standard, unless otherwise specified herein, shall be applicable. 

In all cases, the latest revision of the codes shall be referred. IS 3764(1992): Code 

of safety for excavation work, IS 1200: Part 1(1992): Methods of measurement of 

building and civil engineering works: Part 1 Earthwork, IS: 2720(Part 2, 7, 8, 

28&29): For method of test for compaction. 

The Contractor shall be responsible for the adequate pumping, drainage and bailing 

out of water from the excavation if necessary. In case of failure to make such 

provisions or any other provisions, which may result in unsuitable sub-grade 

conditions, the Contractor shall replace and repair the sub-grade to the satisfaction 

of the E in C, at his own cost and responsibility. 
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Contractor should assess the availability of extra earth required for refilling in case 

of shortage in any particular reach well before quoting rates. Even in case the 

Contractor resorts to mechanical excavation, the Contractor should take care of 

proper refilling, consolidation and disposal of surplus earth. 

Wherever existing stone pavements, steps, embankments or similar materials 

existing are  required  to  be  dismantled/cut for  the  erection  of  supporting  

structures for Signages, these will be repaired and restored to original condition using 

materials similar in quality and appearance to the one originally used so that no 

difference is visible after completion of the signage works. 

1.3.2      Shoring and bracing (timbering), if any 

The Contractor shall supply, fix and maintain necessary sheathing, shoring and 

bracing etc., in steel or wood, as may be required to support the sides of the 

excavation, erected signages to protect the adjoining area as well as the public and to 

prevent any movement which might any way injure or delay the work, change the 

required width of the cut portion, make unsafe condition for adjacent pavements, 

utilities, buildings or other structures above or below ground. 

Sheathing, shoring and bracing shall be withdrawn and removed as the backfilling is 

being done, except when the Engineer may agree that such sheathing, shoring and 

bracing be left in place, at the Contractor's request. In any case, the Contractor shall 

cut off any such sheathing at least 600 mm below the surface and shall remove the 

cut off material from the trench. 

All sheathing, shoring and bracing which are left in place under the foregoing 

provisions shall be removed in a manner so as to not endanger the completed work or 

other structures, utilities or property, whether public or private. 

Timbering shall be provided as per safety code for excavation works IS: 3764 

(Clause5). Timber shoring shall be close or open, depending upon the nature of soil and 

depth of pit or trench. The type of timbering shall be as approved by the Engineer. 

1.3.3     Back filling 

The Contractor shall use selected surplus soils from excavated materials for 

backfilling and all fill material shall be subject to the E in C‟s approval. The 

excavated materials suitable for backfilling shall be stored not closer than 600 mm 

from the edge of the excavated/cut portion and shall not obstruct any public utilities 

or interfere with travel by local inhabitants or general public. Handling and storage 

of excavated materials must meet with the regulations of the Local Government 

Authorities. The detailed specifications for backfilling shall be IS: 3114-1994. 



 

 

 

1.4    Regulations: 

Approvals and Agreement: 

The bidder must coordinate with concern authorities at the time of execution and 

shall obtain written approval from them at any stage of the execution, whenever 

required. The Bidder must extensively coordinate with the Office of the Directorate of 

Arts and Culture, Shillong and its Technical Consultant during all stage of the contract. 

The successful bidder shall obtain written approvals from the Director at all stages, 

before commencing work on any particular stage of work. During the construction 

phase, after completion of any particular stage/phase of works and before 

commencing work on the next stage/phase of work, the successful bidder shall 

obtain written approval on the completed works/phase from the Director before 

commencing work on the next stage/phase of works. 

All designs shall confirm to the applicable various standards & codes as under:  

(a)   Bureau of Indian Standards 

(b)  Plain and Reinforce Concrete: Code of Practice IS: 456-2008 

 (c)   Design Aids for Reinforced Concrete SP-16 

(d)  Handbook on Concrete Reinforcement and Detailing SP-34 (e)   Toolkit – 

 HRIDAY 

 

1.5    Work Plan and Staffing 

The successful bidder must submit work plan within 2 weeks after issuing notice 

to proceed/work order. 

 

 

 

 

 

 

 



 

 

1.6    KEY PERSONNEL  
 

Sl. NO. POSITION NOS. QUALIFICATION AND EXPERIENCE 

 
1. 

 
Team Leader 

 
01 

Masters in Civil Engineering or equivalent with 

10 Year Experience in similar work 
 
2. 

 
Structural Engineer 

 
01 

Masters in Structural Engineering with 10 years 

experience in similar work 

 
3. 

 
Construction 

Expert 

 
 

01 

Graduate in Civil Engineering or equivalent with 

10 Year Experience in similar work 

 
 
4. 

 

Civil Engineer 

 

01 
Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 
 
 
5. 

 
 
Site Supervisor 

 
 

01 

Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 

                              

6                           

 

  Electrician 

 

01 

Graduate in Electrical Engineering or equivalent 

with 05 Year Experience in similar work 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION 7: FORM OF BID 

 

Form of Bid 

 

Notes on Form of Bid: The Bidder shall fill in and submit this Bid form with the Bid. 

 

--------------------------(Date)  

To 

XXXXXXXXXXX 

XXXXXXXXXXXXXX 

XXXXXXXXXXXXXXXX 

 

Description of the work: -------------------------------------------------------------------------- 

 

1.  I/We offer to execute the works described above and remedy any defects if found 

in conformity with the conditions of contract, specifications, drawings, bill of 

quantities and addenda for the Tender. 

2.  We are submitting our Technical and Financial Bids separately as per the requirement 

of RFP and understand that the selection will be based on Quality and Cost Based 

selection Method. 

3.   We undertake to commence the works on receiving the notice to proceed with work 

in accordance with the contract documents. 

4.   This Bid your written acceptance of if shall constitute a binding contract between us. 

We understand that you are not bound to accept the lowest or any Bid you receive. 

We hereby confirm that this bid complies with the Bid validity and earnest money 

required by the bidding documents and specified in the Appendix to ITB.  

Authorized Signature: -    

Name and title of Signatory:-   

Name of bidder: - 

Authorized Address of Communication: -    

 



 

 

Telephone No(s): (Office):-    

Mobile No: - 

Facsimile (FAX) No: -     

Electronic Mail Identification (E-mail ID):-   



 

 

Technical Bid Covering Letter 

 

 

 

To, 

 

XXXXXXXXX 

XXXXXXXXXXXXXXXXXXXXXX 

 XXXXXXXXXXXXX 

Date: dd/mm/yyyy

Subject:  

 

Ref: RFP No. <<…..>> dated << …..>> 

 

Dear Madam, 

 

I (in case of single bidder) or We, <<name of the undersigned Bidder and >>, having read and 

examined in detail all the bidding documents in respect of ― 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX do hereby propose to provide our 

services as specified in the bid submitted by us. 

It is hereby confirmed that I / We are entitled to act on behalf of our company / corporation / firm 

/ organization and empowered to sign this document as well as such other documents, which may 

be required in this connection. 

We declare that all the services shall be performed strictly in accordance with the RFP documents. 

We confirm that the information contained in this response or any part thereof, including its 

exhibits, and other documents and instruments delivered or to be delivered to 

XXXXXXXXXXXXXXXX  is true, accurate, verifiable and complete. This response includes 

all information necessary to ensure that the statements therein do not in whole or in part mislead 

the department in its evaluation process. We also confirm that we shall not attract conflict of 

interest in principle. 

We hereby declare that in case the contract is awarded to us, we shall submit the contract 

Performance bank guarantee in the form prescribed in RFP. 

We hereby declare that our bid is made in good faith, without collusion or fraud and the 

information contained in the bid is true and correct to the best of our knowledge and belief. 



 

 

We understand that our bid is binding on us and that you are not bound to accept a Bid you 

receive. This bid is valid for 180 days after opening of technical bid. We shall extend the 

validity of the bid if required by XXXXXXXXXXXXXXXXXXXXXXXXXXX. 

Thanking you,  

Yours sincerely, 

(Signature of the Lead Bidder) 

Printed Name 

Designation 

 

Seal 

 

Date: 

 

Place:  

 



 

 

Experience Summary 
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Client type – Indicate whether the client is Government or PSU or Private 

 

Documentary evidence provided – Indicate the documentary evidence provided with the 
detailed 

project credential like work order or purchase order or completion certificate or letter of 

appointment 

 

Project Status – Completed (date of project completion) or Ongoing (project start date)



 

 

Project Description-Relevant Experience 

 

Bidder is requested to furnish the credentials in the following format for determining the 

eligibility criteria as well as for Technical evaluation. All credentials should be followed by 

relevant documentary proof. 

 

Name of the Project  

Location  

Clients Name and Complete 

Address 

 

Narrative Description of the 

Project 

 

Name of the JV / 
Consortium partner 

 

Total Contract value in INR  

Share of Contract value of the 

Bidder 

 

Date of Start  

Date of Completion  

Activities undertaken by the 

Bidder 

 

 

Note: If the project is ongoing, bidder must clearly specify which of the 

stages/phases/milestones are completed and which are ongoing and at what stage of 

completion and produce a self-certificate.



 

 

Project Appreciation, Design Concept, Approach and Methodology and 

Work Plan 
 

Bidders are required to provide a Project Appreciation, Design Concept, Approach and 

Methodology and Work Plan to execute the entire project. 

 

Project Appreciation 

 

 

 

 

 

Design 

Concept 

Approach 

Methodology 

Work Plan 

 



 

 

[Project Plan with details of the project showing the sequence of all line and sub activities 

involved, procedure and method in which it proposes to carry out the works.  The Plan so 

submitted by bidder shall conform to the requirements and timelines specified in the Contract. 

The designated authority and bidder shall discuss and agree upon the work procedures to be 

followed for effective execution of the works, which bidder intends to deploy and shall be 

clearly specified. The Project Plan shall include but not limited to project organization, 

communication structure, proposed staffing, roles and responsibilities, processes and tool sets 

to be used for quality assurance, security and confidentiality practices in accordance with 

industry best practices, project plan and delivery schedule in accordance with the Contract. 

Approval by the designated authority’s Representative of the Project Plan shall not relieve 

bidder of any of his duties or responsibilities under the Contract.] 

 

A Detailed Project Plan covering break-up of each phase into the key activities, along with 

the start and end dates must be provided as per format given below.
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Detailed Work Plan 

 

Description of 

the 

Activity 

 

Month 1 

 

Month 2 

 

Month 3 

 

Month 4 

 

Month 5 

 

Month 6 

Activity 1       

Sub-Activity 1       

Sub-Activity 2       

Activity 2       

Sub-Activity 1       

Sub-Activity 2       
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Key Personnel Time Schedule 

 

Deployment Plan 

 

Name Post Month 

1 

Month 

2 

Month 

3 

Month 

4 

Month 

5 

Month 

6 
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SECTION 8: BILL OF QUANTITIES 

 

Bill of Quantities Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 

Conditions of Contract Specifications and Drawings. 

2. All the quantities given in the Bill of Quantities are estimated, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities 

of work ordered and carried out, as measured by the Contractor and verified by the 

Engineer and valued at the rates and prices tendered in the Bill of Quantities being item 

rate tenders. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far 

as it is otherwise provided under the Contract, include all constructional plant, labor, 

supervision, materials, erection, insurance, profit, taxes and duties, together with all 

general risks, liabilities and obligations set out in the Contract. 

4. Arithmetic errors will be corrected by the Employer pursuant to Clause 26 of the 

instructions to Bidders. 
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Financial Bid 

Bidder’s Name and Address      : 

Name of Work: Construction of MUSEUM AND INSTITUTION block in Tribal Research 

Institute at Babadam, West Garo Hills District in the state of Meghalaya. 

To,  

     The Director 

     Arts & Culture 

     Shillong 

     Meghalaya. 

 

Dear Sir, 

 We declare that in terms of RFP No.1, of Section ITB Volume 1 of Bid Documents, the 

following are our Lumpsum Price in rupees for the entire scope of work as specified in the 

specification and documents 

Lumpsum Bid Price 

Indian Rupees 

…………………………………………………………………………………………… 

 (In figures) 

Indian Rupees 

……………………………………………………………………………………………. 

(In Words) 

Date: 

Place: 

(Signature)………………………………………… 

(Printed Name)……………………………………. 

(Designation)……………………………………… 

(Common Seal)……………………………………. 
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Criteria for Evaluation of Technical Proposals 

 

Criteria/ Sub-Criteria Max Marks Max Marks 
Total 

Previous experience in similar works: 

Bidder shall include a summary of the organization 
background, history and experience with similar 
projects and to qualify for the project, the bidder must 
fulfill the clause of ITB 4.4A 

Project (s) Value 9.11 Crores – 13.67 Crores 

Project (s) Value > 13.67 Crores – 18.23 Crores 

Project (s) Value > 18.23 Crores 

 

 

 

 

 

 

 

10 

15 

20 

 

20 

The bidder should have a minimum average annual 
turnover of at least 30% i.e. Rs. 6.84 crore in the last 3 
financial years in same projects mentioned under (b).  

Turnover > 6.84 crores – 7.00 crores 

Turnover > 7.00 crores – 8.00 crores 

Turnover > 8.00 crores 

 

 

 

10 

15 

20 

 

 

20 

Curriculum Vitae of Key Personnel   

 

 

 

 

 

20 

Team Leader 4  

 

20 

Structural Engineer 4 

Construction Expert 3 

Civil Engineer 3 

Site Supervisor 3 

Electrician 3  

Presentation on Project Appreciation, Concept, 
Approach, Methodology and Work plan) 

  

Project Appreciation 5  

 

40 

 

Concept (along with 3D Views) 15 

Approach and Methodology  15 

Work Plan 5 

Total Marks of Technical Proposal 

Evaluation 

100 
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PROFORMA OF BANK GUARANTEE IN LIEU OF EMD (BID BOND) (Judicial Stamp 
paper of appropriate value as per Stamp Act of respective State) 

 

Office of the Director, Department of Arts & Culture, Shillong. 

 

In consideration of _____________________________________________ having its Office at 

the O/o of the Director, Arts and Culture, Shillong  which expression shall unless repugnant to 

the subject or context include its successors and assigns) having issued Notice Inviting Tender 

No. _________________________ and M/s _________________________________ having its 

Registered Head Office at ____________________________ (hereinafter called the 

“TENDERER” is to participate in the said tender for _________________________ Whereas 

O/o of the Director Arts & Culture, Shillong as a special case, has agreed to accept an irrevocable 

and unconditional Bid Bond Guarantee for an amount of Rs ____________________ valid upto 

_____________________ from the tenderer in lieu of Cash Deposit of Rs 

______________required to be made by the tenderer, as a condition precedent for participation 

in the said tender. We the _____________________________ (hereinafter called) the “BANK” 

having its Registered, Office at __________________________ and branch office at 

_____________________________ do hereby unconditionally and irrevocable undertake to pay 

to _______________________________________. 

(B) immediately on demand in writing and without demur/protest any amount but not 

exceeding Rs ___________________________________. 

Any such demand made by O/o the Director, Arts and Culture, Shillong  shall be conclusive ad 

binding on us irrespective of any dispute or differences that may be raised by the tenderer. Any 

change in the constitution of the tenderer or the Bank shall not discharge our liability under the 

guarantee. 

We, the _____________________ Bank; lastly undertake not to revoke this guarantee during its 

currency without the prior consent of O/o the Director, Arts and Culture, Shillong  in writing and 

this guarantee shall remain valid upto ____________________ Unless a claim is made within 

three months from the date of expiry i.e._________________________ (three months after the 

date of expiry), we shall be relived of our liability under this guarantee thereafter. 
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FOR AND ON BEHALF OF BANK 

 

 

PLACE: 

 

 

DATED: 

 

 

WITNESS: 

 

 

1. 

 

 

2. 
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

(Judicial Stamp paper of appropriate value as per Stamp Act of respective state) 

 

Whereas the _______________________________ (hereinafter called O/o the Director, Arts and 

Culture, Shillong which expression shall include its successors and assigns) having awarded a 

work order/contract/supply order No. dated (hereinafter called the contract) to M/s. 

_______________________________ (hereinafter called the Architect / Consultant firm) at a 

total price of ________________________ subject to the terms and conditions contained in the 

contract. 

 

Whereas, the terms and conditions of the contract require the Architect / Consultant firm to 

furnish a bank guarantee for Rs. ___________________ (Rupees 

_________________________________________) being _________% of the total value of the 

contract for proper execution and due fulfillment of the term and conditions contained in the 

contract. 

 

We the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably under 

to pay to the O/o the Director, Arts and Culture, Shillong  immediately on demand in writing and 

without protest/ or demur all money payable by the Architect / Consultant firm to 

________________________________ O/o Director, Arts and Culture, Shillong in connection 

with the execution/supply of and performance of the works/equipment, inclusive of any loss, 

damages, charges, expenses and costs caused to or suffered by or which would  be caused to or 

suffered by O/o the Director, Arts and Culture, Shillong by reasons of any of any breach by the 

Architect / Consultant firm of any of the terms and conditions contained in the contract as 

specified in the notice of demand made by the O/o the Director, Arts and Culture, Shillong to the 

bank. Any such demand made by the O/o the Director, Arts and Culture, Shillong  on the bank 

shall be conclusive evidence of the amount due and payable by the bank under this guarantee. 

However, the Bank’s liability under this guarantee shall be limited to 

___________________________________ in the aggregate and the bank hereby agrees to the 

following terms and conditions. 
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(i) this guarantee shall be a continuing guarantee and irrevocable for all claims of O/o the 

Director, Arts and Culture, Shillong  as specified above and shall be valid during the period 

specified for the performance of the contract including the period of maintenance/warranty i.e. 

upto__________________________ 

(ii) We, the said  bank further agrees with O/o the Director, Arts and Culture, Shillong  that 

O/o the Director, Arts and Culture, Shillong  shall have the fullest liberty without our consent 

and without affecting in any manner our obligation and liabilities hereunder to vary any of the 

terms and conditions of the said contract or to extend time for performance of contract b y the 

Architect / Consultant firm from time to time or to postpone for any time or from time to time 

any of the powers exercisable by O/o the Director, Arts and Culture, Shillong against the 

Architect / Consultant firm under the contract and forbear or enforce any of the terms and 

conditions relating to the said contract and we shall not be relieved from our liability by reason 

of any such variations or extension being granted to the Architect / Consultant firm or for any 

forbearance, act of omission on the part of the O/o the Director, Arts and Culture, Shillong or 

any indulgence by O/o the Director, Arts and Culture, Shillong  to the Architect / Consultant 

firm or by any such matter or thing whatsoever, which under the law relating to the sureties 

would, but for this provision, have effect of so reliving us. 

(iii) this guarantee/undertaking shall be in addition to any other guarantee or security whatsoever 

O/o the Director, Arts and Culture, Shillong  may now or at any time have in relation to the 

performance of the works/equipment and the company shall have full recourse to or enforce 

this security in performance to any other security or guarantee which the O/o the Director, 

Arts and Culture, Shillong  may have or obtained and there shall be no forbearance on the part 

of the company in enforcing or requiring enforcement or any other security which shall have 

the effect of releasing the Bank from its full liability. It shall not be necessary for O/o the 

Director, Arts and Culture, Shillong to proceed against the said Architect / Consultant firm 

before proceeding against the Bank. 

(iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding 

up, dissolution or change of constitution or insolvency of the Architect / Consultant firm, but 

shall in all respect and for all purposes be binding and operative until payment or all moneys 

payable to O/o the Director, Arts and Culture, Shillong  in terms thereof are paid by the Bank. 
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(v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee 

and the obligation of the bank in terms hereof, shall not be otherwise effected or suspended by 

reasons of any dispute or disputes having been raised by the Architect / Consultant firm 

(whether or not pending before any Arbitrator, Tribunal or Court) or any denial of liability by 

the Architect / Consultant firm stopping or preventing or purporting to stop or prevent any 

payment by the Bank to O/o the Director, Arts and Culture, Shillong  in terms hereof. 

  We, the said Bank, lastly undertake not to revoke this guarantee during its currency except 

with previous consent of O/o the Director, Arts and Culture, Shillong in writing unless a claim 

is made in writing within three months from the date of expiry of this guarantee 

i.e___________________________ (three months after the date of expiry) we shall be 

relieved from all liabilities under this guarantee thereafter. 

 
Signed this _________________day of __________________ at  _________________ 

 

For and behalf of Bank 
 

Witness 
 
1. 
 
 
2. 

 


