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Disclaimer 
 

The information contained in this Request for Proposal (RFP) document or 

subsequently provided to Bidders, whether verbally or in documentary or any 

other form by or on behalf of Dharamshala Smart City Limited or any of its 

employees or advisers, is provided to Bidders on the terms and conditions set 

out in this RFP document and such other terms and conditions subject to which 

such information is provided. 

This RFP document is not an agreement or an offer to the prospective Bidders or 

any other person. The purpose of this RFP document is to provide interested 

parties with information that may be useful to them in the formulation of their 

proposals pursuant to this RFP document. This RFP document includes 

statements, which reflect various assumptions and assessments arrived in 

relation to the proposed assignment. Such assumptions, assessments and 

statements do not purpose to contain all the information that each Bidder may 

require. This RFP document may not be appropriate for all persons, and it is not 

possible for Department, its employees or advisers to consider the objectives, 

technical expertise and particular needs of each party who reads or uses this RFP 

document. The assumptions, assessments, statements and information 

contained in this RFP document, may not be complete, accurate, adequate or 

correct. Each Bidder should, therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments and information contained in this 

RFP document and obtain independent advice from appropriate sources. 

Information provided in this RFP document to the Bidders may be on a wide 

range of matters, some of which may depend upon interpretation of law. The 

information given is not intended to be an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative 

statement of law. Dharamshala Smart City Limited accepts no responsibility for 

the accuracy or otherwise for any interpretation or opinion on the law expressed 

herein. 

Dharamshala Smart City Limited, its employees and advisers make no 

representation or warranty and shall have no liability to any person including any 

Bidder under any law, statute, rules or regulations or tort, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or 

expense which may arise from or be incurred or suffered on account of anything 

contained in this RFP document or otherwise, including the accuracy, adequacy, 

correctness, reliability or completeness of the RFP document and any 
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assessment, assumption, statement or information contained therein or deemed 

to form part of this RFP document or arising in any way in this Selection Process. 

Dharamshala Smart City Limited also accepts no liability of any nature whether 

resulting from negligence or otherwise however caused arising from reliance of 

any Bidder upon the statements contained in this RFP document.  

Dharamshala Smart City Limited may in its absolute discretion, but without 

being under any obligation to do so, update, amend or supplement the 

information, assessment or assumption contained in this RFP document.  

The issue of this RFP document does not imply that DSCL is bound to select a 

Bidder or to appoint the Selected Bidder, as the case may be, for the proposed 

Assignment and Dharamshala Smart City Limited reserves the right to reject all 

or any of the Proposals without assigning any reasons whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation 

and submission of its proposal including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstrations or 

presentations which may be required by Dharamshala Smart City Limited or any 

other costs incurred in connection with or relating to its Proposal. All such costs 

and expenses will remain with the Bidder and Dharamshala Smart City Limited 

shall not be liable in any manner whatsoever for the same or for any other costs 

or other expenses incurred by Bidder in preparation for submission of the 

Proposal, regardless of the conduct or outcome of the Selection Process. 
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List of Abbreviations and Definitions  
 

List of Abbreviations 

ABD Area Based Development 

AMC Annual Maintenance Contract 

BEC Bid Evaluation Committee 

BOQ Bill of Quantities 

BSNL Bharat Sanchar Nigam Limited 

CBSE Central Board of Secondary Education 

CEO Chief Executive Officer 

CH Chainage 

D.C Deputy Commissioner 

DMC Dharamshala Municipal Corporation 

DSCL Dharamshala Smart City Limited 

DPR Detail project Report 

EIC Engineer in Charge 

FR Feasibility report 

HP Himachal Pradesh 

HPSEB Himachal Pradesh State Electricity Board  

INR Indian Rupees 

IPH Irrigation and public health  

MD Managing Director 

MC  Municipal Corporation 

MS Mild Steel 

NIT Notice Inviting Tender 

PCP Pan-City Proposals 

PIS Public Information System 

PMC Project Management Consultants 

PWD Public Work Department 

RFP Request for proposal 

RMC Regional Mountaineering Centre 

SCP Smart City Proposal 

SS Stainless Steel 

SPV Special Purpose Vehicle 

  

 
 

 
 



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 11 
 

    

 
 

 
 
 

 

Definitions: 
 
In this “Bid / RFP Document” the following words and expression will have the 

meaning as herein defined where the context so admits 

1. “Affiliate” shall mean a company that either directly or indirectly 

a. controls or 

b. is controlled by or 

c. is under common control with 

d. A Bidding Company and “control” means ownership by one company 

of at least twenty six percent (26%) of the voting rights of the other 

company. 

2. “ABD” Shall mean Area Based Development in the Dharamshala Smart 

city proposals. 

3. "Authority" shall refer to DSCL 

4. "B.I.S" shall mean specifications of Bureau of Indian Standards (BIS); 

5. “Bid / Tender” shall mean the Techno Commercial and Price Bid 

submitted by the Bidder along with all documents / credentials / 

attachments / annexure etc., in response to this RFP, in accordance with 

the terms and conditions hereof. 

6. “Bidder / Bidding Company” shall mean Bidding Company submitting 

the Bid. Any reference to the Bidder includes Bidding Company / including 

its successors, executors and permitted assigns as the context may 

require; 

7. “Bid Deadline” shall mean the last date and time for submission of Bid in 

response to this RFP as specified in Bid information Sheet; 

8. “Bid Capacity” shall means capacity offered by the bidder in his Bid 

under invitation. 

9. “BOQ” Bill of Quantity  

10. “Chartered Accountant” shall mean a person practicing in India or a 

firm whereof all the partners practicing in India as a Chartered 

Accountant(s) within the meaning of the Chartered Accountants Act, 1949; 
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11. “Competent Authority’’ shall mean Managing Director cum CEO of 

DHARAMSHALA SMART CITY LIMITED himself and / or a person or group of 

persons nominated by Managing Director / CEO for the mentioned purpose 

herein; 

12.“Commencement Date” shall be the 15th day of issue of the Letter of 

Award or the date of signing the contract whichever is earlier. 

13.“Commissioning” means Successful operation of the Project / Works by 

the successful Bidder, for the purpose of carrying out Performance Test(s) 

as defined in RFP. 

14.“Company” shall mean a body incorporated in India under the Companies 

Act, 1956 or Companies Act, 2013 including any amendment thereto; 

15. “Completion Date” shall mean the end date for completion of works 

which will be the date of issuance of the completion certificate 

16.“Contract” Agreement made between DSCL and the selected bidder on 

issue of Letter of Award. 

17.“Contract date” Date of signing the contract  

18.“Contract Amount” The total price quoted by the selected bidder 

19. “DSCL” Dharamshala Smart City Limited 

20.“DLP” Defect Liability Period 

21.“Engineer” / “Engineer-in-Charge” means the Engineer appointed by 

DSCL for the supervision and management of the Project 

22.“HPSEB” means Himachal Pradesh State Electricity Board 

23.“PMC” means Project Management Consultants 

24.Price Bid” shall mean the Bidder’s quoted Price as per the Section - IV of 

this RFP; 

25."RFP" shall mean Request for Proposal (RFP) / Bid Document / Tender 

Document 
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Interpretations 
 

1. Words comprising the singular shall include the plural & vice versa. 

2. An applicable law shall be construed as reference to such applicable law 

including its amendments or re-enactments from time to time. 

3. A time of day shall save as otherwise provided in any agreement or 

document be construed as a reference to Indian Standard Time. 

4. Different parts of this contract are to be taken as mutually explanatory 

and supplementary to each other and if there is any differentiation 

between or among the parts of this contract, they shall be interpreted in a 

harmonious manner so as to give effect to each part. 

5. The table of contents and any headings or sub headings in the contract 

has been inserted for case of reference only & shall not affect the 

interpretation of this agreement. 
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1. Instruction to Bidders 
 

   
1.1  General Information and Guidelines 

 
1.1.1 Purpose 
 

DHARAMSHALA SMART CITY LIMITED seeks the services of a reputed company, 

for “Construction of Hostel for Regional Mountaineering Centre at 

Dharamshala” (hereinafter referred to as the “Project”). This document 

provides information to enable the bidders to understand the broad 

requirements to submit their Proposals. The detailed scope of work is provided in 

Section 2.0 of this RFP document. 

 

1.1.2  Consortium 
 

i. The Bidder for participation in the Selection Process, may be a single 

entity or a group of entities (the “Consortium”), coming together to 

execute the project. The term 'Bidder' used herein would apply to both a 

single Entity and a Consortium. 

ii. The Successful Bidder at no given point of time, may assign or delegate 

its rights, duties or obligations under the Agreement/ Contract except with 

prior written consent of the Authority 

iii. No bidder applying individually, or as a member of a Consortium, as the 

case may be, can be a member of any other consortium bidding for the 

Project. 

iv. In the event the bidder is a Consortium, it shall, comply with the following 

additional requirements: 

a) Number of members in a consortium shall not exceed 2 (Two) including 

the Lead Member 

b) The Members of the Consortium shall nominate one member as the Lead 

Member 
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c) The Members of the Consortium shall be jointly and severally responsible 

for successful implementation of the Project throughout the terms of the 

contract. 

d) The Lead Member shall be authorized and shall be fully responsible for the 

accuracy and veracity of the representations and information submitted 

by the Consortium or its members respectively from time to time in the 

response to this RFP. 

e) The Members of the Consortium shall submit a Consortium Agreement set 

out in Annexure 1.4 inter alia consisting of the following: 

 Undertake that each of the members of the Consortium shall have an 

independent, definite and separate scope of work, allocated as per 

each member’s field of expertise.  

 Commit to the profit and loss sharing ratio of each member.  

 Commit to the scope of work, rights, obligations and liabilities to be held 

by each member.  

 Provide a brief description of the roles and responsibilities of individual 

members; and clearly define the proposed administrative 

arrangements (organization chart) for the management and execution 

of the Project. 

 Include a statement to the effect that all the members of the Consortium 

shall be jointly and separately liable for all obligations in relation to the 

Contract until the completion of the Project in accordance with the 

Contract 

f) In case the Successful Bidder is a Consortium, then no change in the Lead 

member is permissible. Change of the other member in the Consortium 

can be done only under extreme circumstances such as non-

performance of that member, insolvency or bankruptcy of that member, 

which shall be done only with the prior written approval of the 

AUTHORITY. Provided that in the event of any such approved change of 
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Consortium member, the member (company) replacing outgoing 

Consortium member shall have same or higher financial, technical and 

legal qualifications as the outgoing member, and to the satisfaction of 

DHARAMSHALA SMART CITY LIMITED. In the event AUTHORITY does not 

grant approval for the change of the Consortium member (other than 

the Lead Member) or suitably qualified replacement member 

(companies) are not available/ found, the exit of such Consortium 

member shall constitute a breach of the Contract. 

 

g) All members of the consortium are required to follow the highest level of 

work ethics, if any member of the consortium has a Conflict of Interest 

or indulges in Prohibited Practices; the whole Consortium is liable to be 

disqualified. Further, in the event any entity has been barred by the 

Central Government, any State Government, a statutory authority or a 

public sector undertaking, as the case may be, from participating in any 

project or bid, and the bar subsists as on the date of Last Date of 

Submission, it would not be eligible to submit a Proposal either by itself 

or as part of a Consortium. 

 

1.1.3 Sub-Contracting 
 
 

Sub-Contracting is not allowed for this RFP 

 
 
1.1.4  Completeness of Bid 
 
 

The bid should be complete in all respects. Failure to furnish all information 

required by the RFP document or submission of a proposal not substantially 

responsive to the RFP document in every respect will be at the bidder's risk and 

may result in rejection of its Bid and forfeiture of the EMD. 
 
1.1.5  Proposal Preparation Costs 
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1 The bidder shall submit the bid at its cost and expense. AUTHORITY shall 

not be held responsible for any cost incurred by the bidder. Submission of 

a bid does not entitle the bidder to claim any cost and rights over 

AUTHORITY and AUTHORITY shall be at liberty to cancel any or all bids 

without giving any notice. 

2 All materials submitted by the bidder shall be the absolute property of 

AUTHORITY and no copyright etc. shall be entertained by AUTHORITY. 

 

1.1.6  Pre-bid Meeting and Queries 
 
1. AUTHORITY will host a Pre-Bid meeting as per the date mentioned in the 

RFP Bid Information Sheet. The authorized representatives, limited to 2, 

of the interested bidders may attend the pre-bid meeting at their own 

cost. The purpose of the meeting is to provide bidders with information 

regarding the RFP and the proposed solution requirements in reference to 

the RFP. Pre-Bid meeting will also provide each bidder with an opportunity 

to seek clarifications regarding any aspect of the RFP and the Project. 

2. All bidders shall e-mail their queries to dscltender@gmail.com in the 

form and manner as prescribed in Annexure 5. The response to the 

queries will be published on www.hptenders.gov.in. No queries will be 

entertained thereafter. The response of AUTHORITY shall become integral 

part of RFP document. AUTHORITY shall not make any warranty as to the 

accuracy and completeness of responses. 

3. AUTHORITY shall endeavor to respond to the questions raised or 

clarifications sought by the Bidders. However, AUTHORITY reserves the 

right not to respond to any question or provide any clarification, in its sole 

discretion, and nothing in this clause shall be taken or read as compelling 

or requiring AUTHORITY to respond to any question or to provide any 

clarification. 

4. AUTHORITY may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Bidders. All clarifications and 
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interpretations issued by AUTHORITY shall be deemed to be part of the 

Bidding Documents. Verbal clarifications and information given by 

AUTHORITY or its employees or representatives shall not in any way or 

manner be binding on AUTHORITY. 

   
1.1.7  Amendment of RFP Document 
 

1 All the amendments made in the document would be published on the e-

Tendering Portal only and shall be part of RFP. 

2 The Bidders are advised to visit the e-tendering portal on regular basis to 

check for necessary updates. AUTHORITY also reserves the right to amend 

the dates mentioned in this RFP. 
 
1.1.8  Supplementary Information to the RFP 
 

If AUTHORITY deems it appropriate to revise any part of this RFP or to issue 

additional data to clarify an interpretation of provisions of this RFP, it may issue 

corrigendum(s) to this RFP. Any such corrigendum shall be deemed to be 

incorporated by this reference into this RFP. 
 
1.1.9  DHARAMSHALA SMART CITY LIMITED’s Right to Terminate 

the Process 
 

AUTHORITY may terminate the RFP process at any time and without assigning 

any reason. AUTHORITY reserves the right to amend/ edit/ add/ delete any 

clause of this RFP Document. This will be informed to all and will become part of 

the RFP and information for the same would be published on the e-Tendering 

portal. 

1.1.10 Site Visit and Verification of Information 
 

a) The Bidder are encouraged to visit and examine the site or sites and 

obtain for itself, at its own responsibility and risk, all information that may 

be necessary for submission of the bid and entering into the Contract. The 

costs of visiting the site or sites shall be at the Bidder’s own expense. 



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 19 
 

    

 
 

 
 
 

 

b) The location of the project is in the premises of the Regional 

Mountaineering Centre at Dharamkot, Dharamshala. 

c) Typical drawings are provided in the drawings section of this RFP which 

may be modified according to the site conditions if required. Working 

drawings shall be produced in line with the typical drawings incorporating 

the site requirements prior to commencement of work by the contractor. 

d) Estimated quantities are provided in the Bill of quantities. Measured 

quantities as per execution on site shall be included in the payment 

certificate. 

 

1.2  Key Requirements of the Bid 
 

1.2.1 RFP Document/Tender Fee 
 

RFP can be downloaded from the website www.hptenders.gov.in. RFP 

Document Fee as per the Bid Information Sheet shall be paid through online-

Tendering Payment Gateway/ Bank Demand Draft only. The RFP document fee 

shall be non-refundable. Without the payment of tender fee the bids will be 

taken as incomplete and non-responsive and shall not be considered. 

1.2.2 Earnest Money Deposit (EMD) 
 

1 In terms of this RFP, a Bidder is required to submit EMD as per the Bid 

Information Sheet in the form of Demand Draft/ Fixed Deposit Receipt(s)/ 

Bank Guarantee issued by any nationalized/ scheduled commercial bank 

in favor of “MD cum CEO, DHARAMSHALA SMART CITY LIMITED”, 

Dharamshala. 

2 The EMD of unsuccessful bidders will be returned within 90 (ninety) days 

from the date of opening of the financial proposal. The Bid Security, for 

the amount mentioned above, of the Successful Bidder would be returned 

upon submission of Performance Bank Guarantee for an amount equal to 
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10% of Total Contract Value in the format provided in Annexure 8 of the 

RFP. 

3 No interest will be paid by AUTHORITY on the EMD amount and EMD will 

be refunded to all the bidders (including the Successful Bidders) without 

any accrued interest on it. 

4 The bid submitted without EMD, mentioned above, will be summarily 

rejected. 

5 The EMD may be forfeited: 

a. If a bidder withdraws its bid or increases its quoted prices during the 

period of bid validity or its extended period, if any. 

b. In case of a Successful Bidder, if the bidder fails to sign the contract in 

accordance with the terms and conditions or furnish the required 

Performance Security. 

c. If during the bid process, a bidder indulges in any such deliberate act as 

would jeopardize or unnecessarily delay the process of bid evaluation and 

finalization. 

d. If, during the bid process, any information is found false/ fraudulent/ mala 

fide, and then AUTHORITY shall reject the bid and, if necessary, initiate 

action. 

e. If the Bidder does not accept the correction of the Bid Price, pursuant to 

Sub Clause 1.4.7.2 

6 The decision of AUTHORITY regarding forfeiture of the EMD shall be final 

and binding upon bidders. 
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1.3 Instruction to Bidders 
 
 
1.3.1 Bid Submission Format 
 
The entire Bid shall be submitted strictly as per the format specified in this RFP. 

Bids with any deviation from the prescribed format are liable for rejection. 

 

1.3.2 Bid Submission Instructions 
 

1. The complete bidding process will be online (e-Tendering). Hard copy in 

three cover system submission of bids shall be in accordance with the 

instructions given in the Table below:  

 

Particulars Instructions 

Cover 1 PRE-QUALIFICATION CUM TECHNICAL BID 

Fee  Proof of submission of RFP Document. 

Pre-Qualification  

The Pre-Qualification Proposal shall be prepared in 
accordance with the requirement specified in this RFP 

and the formats are prescribed in Annexure 1 of the 
RFP.                                                                           
Pre-Qualification Proposal should be submitted through 

Online bid submission process and also in Hard Copy as 
mentioned in the Bid Information Sheet. 

Technical Bid 

The Technical Proposal shall be prepared in accordance 

with the requirements specified in this RFP and the 
formats as prescribed in Annexure 2 of the RFP.  
Technical Proposal should be submitted through online 

bid submission process and also in Hard Copy as 
mentioned in the Bid Information Sheet. 

 

Cover 2 :  
 

FINANCIAL BID 

Financial Bid 

The Financial Proposal shall be prepared in accordance 
with the requirements specified in this RFP and in the 
formats prescribed in Annexure 3 of the RFP.   

Financial bid uploaded on online portal shall be printed, 
duly signed and submitted in cover 2. 

Cover 3 :  
 

The sealed technical bid and financial bid covers duly 

superscribed shall be put in a bigger cover and sealed 
and superscribed appropriately 
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2. The following points shall be in consideration for submission of bids: 

 

a. AUTHORITY shall not accept delivery of Bids in any manner other than 

that specified in this RFP. Bid delivered in any other manner shall be 

treated as defective, invalid and rejected. 

b. The Bidder is expected to price all the items and services sought in the 

RFP and proposed in the technical proposal. The Bid should be 

comprehensive and inclusive of all the services to be provided by the 

Bidder as per the scope of work and in accordance with the terms and 

conditions as set out in the Contract. 

c. AUTHORITY may seek clarifications from the Bidder on the technical bid. 

Any of the clarifications by the Bidder on the technical proposal should not 

have any commercial implications. The Financial Bid submitted by the 

Bidder should be inclusive of all the items in the technical bid and should 

incorporate all the clarifications provided by the Bidder on the technical 

proposal during the evaluation of the technical offer 

d. Technical Proposal shall not contain any financial information and shall be 

unconditional. 

e. If any Bidder does not qualify the pre-qualification criteria stated in 

Section 1.4.5 of this RFP, the technical and financial proposals of the 

Bidder shall not be opened in the e-Tendering system. Similarly, if the 

Bidder does not meet the technical evaluation criteria, the financial bid of 

the Bidder shall not be opened in the e-Tendering system. 

f. It is required that all the proposals submitted in response to this RFP 

should be unconditional in all respects, failing which AUTHORITY reserves 

the right to reject the proposal. 

1.3.3  Late Bid and Bid Validity Period 

Bids received after the due date and the specified time (including the extended 

period if any) for any reason whatsoever, shall not be entertained and shall not 
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be opened in the e-Tendering system. The validity of the bids submitted before 

deadline shall be till 180 days from the last date of submission of the bids. 
     
1.3.4  Modification and Withdrawal of Bids 
 
No bid shall be withdrawn in the interval between the deadline for submission of 

bids and the expiration of the validity period specified by the bidder on the bid 

form. Entire EMD shall be forfeited if any of the bidders withdraw their bid during 

the validity period. 
 
1.3.5  Non-conforming Bids 
 
A Bid may be construed as a non-conforming proposal and ineligible due to the 

following: 

a. If it does not comply with the requirements of this RFP 

b. If the Bid does not follow the format requested in this RFP or does not 

appear to address the particular requirements of AUTHORITY. 

 
 
1.3.6 Language of Bids 
 
The Bids should be submitted in English language only. If any supporting 

documents submitted are in any language other than English, then the 

translation of the same in English language is to be duly attested by the bidder 

and submitted with the bid, and English translation shall be validated at 

AUTHORITY’s discretion. 

 
 
1.3.7 Authentication of Bid 
 
a) Authorized person of the bidder who signs the bid shall obtain the 

authority letter from the bidder, which shall be submitted with the Bid. All 

pages of the bid and its annexure, etc. shall be signed and stamped by 

the person or persons signing the bid. 

b) The Bidder should submit a Power of Attorney as per the format set forth 

in Annexure 6, authorizing the signatory of the Bid to commit the Bidder. 

1.3.8  Acknowledgement of Understanding of Terms 
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By submitting a Bid, each Bidder shall be deemed to acknowledge that he has 

carefully read all sections of this RFP, including all forms, schedules, annexures, 

corrigendum and addendums (if any) hereto, and has fully informed itself as to 

all existing conditions and limitations. 

 

1.4  Evaluation Process 
 
a. AUTHORITY will constitute a Bid Evaluation Committee (BEC) to evaluate 

the responses of the bidders 

b. The BEC constituted by AUTHORITY shall evaluate the responses to the 

RFP (Cover 1 and Cover 2) and all supporting documents / documentary 

evidence. Inability to submit requisite supporting documents / 

documentary evidence, may lead to rejection. 

c. The decision of the BEC in the evaluation of responses to the RFP shall be 

final. No correspondence shall be entertained outside the process of 

negotiation/ discussion with the Committee. 

d. The BEC may ask for meetings with the Bidders to seek clarifications on 

their proposals and may visit Bidder’s Site to validate the credentials/ 

citations claimed by the bidder. 

e. The BEC reserves the right to reject any or all proposals on the basis of 

any deviations. 

f. Each of the responses shall be evaluated as per the criteria and 

requirements specified in this RFP. 

g. Please note that BEC may seek inputs from their professional, external 

experts in the Bid evaluation process. 

  
1.4.1 Bid Opening 
 
a. Total transparency shall be observed and ensured while opening the Bids. 

All Bids shall be opened in the presence of Bidder’s representatives who 

choose to attend the Bid opening sessions on the specified date, time and 

address. 
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b. AUTHORITY reserves the rights at all times to postpone or cancel a 

scheduled Bid opening. 

c. Bid opening shall be conducted in 2 (Two) Stages; 

▪ Stage 1 - RFP Document fee and Bid Security/EMD, Pre-Qualification 

Proposal and Technical Proposal 

▪ Stage 2- Financial Bid 

d. The venue, date and time for opening the Pre-qualification Proposal are 

mentioned in the RFP Bid Information Sheet. The date and time for 

opening the Financial Proposals would be communicated to the qualified 

bidders. 

e. The Financial Proposals of only those bidders will be opened who fulfill the 

criteria in Technical Evaluation. 

f. The Bidder’s representatives who are present shall sign a register 

evidencing their attendance. In the event of the specified date of Bid 

opening being declared a holiday for AUTHORITY, the bids shall be opened 

at the same time and location on the next working day. In addition to 

that, if the representative of the Bidder remains absent, AUTHORITY will 

continue process and open the bids of all the bidders 

g. During Bid opening, preliminary scrutiny of the Bid documents shall be 

made to determine whether they are complete, whether required EMD has 

been furnished, whether the Documents have been properly signed, and 

whether the bids are generally in order. Bids not conforming to such 

preliminary requirements shall be prima facie rejected. AUTHORITY has 

the right to reject the bid after due diligence is done. 

 

 

1.4.2  Evaluation of Pre-Qualification Proposals 
 
 
a) Authority shall open Cover 1 marked “Pre-Qualification cum Technical 

Document” on Bid opening date. 
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b) Response to the Pre-Qualification Requirements shall be evaluated in 

accordance with the requirements specified in this RFP and in the manner 

prescribed in Section 1.4.5 of the RFP. Each of the Pre-Qualification 

condition mentioned in Section 1.4.5 of the RFP is MANDATORY. In 

case the Bidder does not meet any one of the conditions, the bidder will 

be disqualified. 

 

c) The Pre-Qualification proposal must contain all the documents in 

compliance with instructions given in the Annexure 1. 

 

1.4.3  Evaluation of Technical Proposal 
 

The evaluation of the Technical Proposals will be carried out in the following 

manner: 

a) Authority will review the technical bids of the short-listed bidders to 

determine whether the technical proposals are substantially responsive. 

Bids that are not substantially responsive are liable to be disqualified at 

AUTHORITY’s discretion. 

b) Bidders' proposal will be evaluated as per the requirements and guidelines 

specified in the Annexure 2 and technical evaluation criteria as mentioned 

in Section 1.4.6 of the RFP. 

c) The Bidders are required to submit all required documentation in support 

of the evaluation criteria specified (e.g. Detailed Project citations and copy 

of work order, clients contact information for verification, and all other 

components) as required for technical evaluation. 

d) At any time during the Bid evaluation process, BEC may seek oral/ written 

clarifications from the Bidders. The BEC may seek inputs from their 

professional and technical experts in the evaluation process. 

e) Authority reserves the right to do a reference check of the past experience 

stated by the Bidder. Any feedback received during the reference check 

shall be taken into account during the technical evaluation process. 

f) The Financial Proposals of Bidders who do not qualify technically shall be 

not be opened in the e-Tendering system. 
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g) AUTHORITY reserves the right to accept or reject any or all bids without 

giving any reasons thereof. 

h) AUTHORITY shall inform to the technically shortlisted Bidders about the 

date and venue of the opening of the financial proposals. 

1.4.4  Financial Proposal Evaluation 

a) All the technically qualified bidders will be notified to participate in 

Financial Proposal opening process by Bid Evaluation Committee. 

b) Financial Proposals for the technically qualified bidders will then be opened 

on the notified date and time and reviewed to determine whether the 

financial proposals are substantially responsive. Bids that are not 

substantially responsive are liable to be disqualified at AUTHORITY’s 

discretion. 

c) Financial Proposals that are not meeting the condition mentioned in 

Annexure 3 shall be liable for rejection. 

d) Total Cost of Bid (TCB) shall be calculated based on the Bill of Quantities 

given in Annexure 3.2 of the RFP. 

e) If there is a discrepancy between words and figures, the amount in words 

shall prevail. For any calculation/ summation error etc. the bid shall be 

corrected as per Cl.1.4.7 or may be rejected as per the decision of the Bid 

Evaluation Committee. 

 

1.4.5  Pre-Qualification Criteria 
 

The proposal failing to meet any of the below pre-qualification eligibility criteria 

shall be disqualified and will not be considered for technical evaluation process. 

 

S No 
Basic 
Requirement  

Specific 
Requirements  

Documents 
Required  

           

1 Legal Entity The   Bidder should be Class A 
Contractor registered under unified 
registration system in CPWD with a 

 Copy of  Certificate of 
Registration and copies 
of valid PAN, GSTIN, as 

   
   



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 28 
 

    

 
 

 
 
 

 

S No 

Basic 

Requirement  
Specific 

Requirements  
Documents 

Required  
  valid UIN or Equivalent Registration 

in any State Govt.  Dept.  Central 
Govt.  Dept., other Govt.  Dept / 
undertaking of state/Central Govt. 

P.S.U. 
. 

 per statutory 

requirement.     
   
   

   
 

2 
 

Financial 
The Bidder should have average 
annual Turnover of Rs. 4 Crores 

during the last 3 audited financial 
years. 

 Certificate from  
The Statutory 
Auditor/Chartered 
accountant 

 Eligibility  

   
         

3 
Solvency 
Certificate 

Solvency for an amount of 40% of 
the estimated amount of tender 

Solvency Certificate 
from a Nationalised 

Bank not older than 
six months as on the 
date of submission of 

the bid. 

4 Balance sheet 

 
The bidder should not have 
incurred loss in more than two 
years during the last five 
consecutive years’ balance sheet 

Certified and audited 

by Chartered 
Accountant 

 
5 

 
Blacklisting 

 
The  Sole  Bidder  or  any 
member  of  the consortium should 

not be black listed by 
Central  Government/any State 
Government/ Public Sector 

undertaking entity in India or 
similar agencies globally for 

unsatisfactory, Past performance, 
corrupt, fraudulent or any other 
unethical business practices as on 

date of submission of the proposal. 

 
Undertaking by the 

authorized signatory 
as per the format 
given as Annexure 4 

 

 
 
 

 

 
 
 

 

   
    

1.4.6 Technical Evaluation Criteria 
 

 Technical proposals of only those firms, whose bids are found responsive, shall 

be opened for further evaluation. Technical proposals will be evaluated for their 

compliance of eligibility to various tender requirements. 

 

1.4.6.1 Bidder should have successfully completed infrastructure works of 

similar nature with any Central/State Govt. Department / Public 

Sector Undertaking / City Development. i.e Construction of 
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multistoreyed building works involving steel truss and sheet 

roofing, etc., in the last Five years ending previous day of the last 

day of submission of tenders. This should be certified by an officer 

not below the rank of Executive Engineer / Project Manager.  

 

1.4.6.2 The value of the Completed works shall be minimum  

a. Three contracts of each not less than 40% of the estimated 

cost of tender  

OR 

b. Two contracts of each not less than 60% of the estimated cost 

of tender  

OR 

c. One Contract of not less than 80% of the estimated cost of 

tender  

*Note: The  value of executed works shall be brought to current price level 

by enhancing the actual value of work at simple rate of 7% per annum 

calculated from the date of completion to the last date of receipt of 

applications for tender. 

  
To qualify for a contract for which bids are invited in the NIT, the 

bidder must demonstrate having experience and resources sufficient 

to meet the aggregate of the qualifying criteria. Sub-contractors' 

experience and resources shall not be taken into account in 

determining the bidder's compliance with the qualifying criteria except 

to the extent stated above. 

 

1.4.6.3 Bid Capacity 

Bidders who meet the minimum qualification criteria will be qualified 

only if their available bid capacity is more than the total bid value. The 

available bid capacity will be calculated as under: 
 

Assessed Available Bid Capacity = A x N x 2 - B, 
 

Where  

'N' = No. of years prescribed for completion of the subject contract. 

'A' = Maximum  value  of  works  executed  in  any  one  year  during 

  last Five years (at current price level)* 

'B' 

 

 
Value at current price level of existing commitments and 

ongoing works to be completed in the next ‘N’ years 
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*Note: The  value of executed works shall be brought to current price 

level by enhancing the actual value of work at simple rate of 7% per 

annum calculated from the date of completion to the last date of 

receipt of applications for tender. 

The details of projects shall be furnished under Appendix 2.3 & 2.4.  

The Bid Capacity shall be assessed by the bidder and declaration 

submitted as per Annexure 2.5 

 

1.4.6.4 Project Staff 

 The Bidder should have sufficient number of Technical and 

Administrative staff required for proper execution of the contract. The 

following project staff should be available throughout the construction 

period. 

 

Sl Designation 

 

Nos. 

required 

Qualification Experience in 

similar projects 

1 Project Manager 1 
Degree in Civil 

Engineering 
10 years 

2 
Planning Engineer/ 
Quantity Surveyor 

1 

Degree/Diploma 

in Civil 
Engineering 

2/5 years 
respectively 

3 Site Engineer  1 
Degree/Diploma 

in Civil 

Engineering 

2/5 years 

respectively 

4 MEP Engineer  1 

Degree/Diploma 

in Elect/Mech 
Engineering 

2/5 years 
respectively 

5 Surveyor 1 
Diploma 

/Certificate in 
Survey 

1 year 

6 Site Accountant 1 B.Com 5 years 

 

The applicant should submit a list of these employees stating clearly 

the name and designation / capacity they would be involved in this 

project in Annexure 2.6. 

  

1.4.6.5 Disqualification 
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The Financial offers of those bidders who do not qualify the technical evaluation 

shall not be opened and no claim in this regard shall be entertained. 

Even though a bidder appears to meet the pre-qualifying criteria, he could be 

disqualified if he has: 

a. Made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification 

requirements; 

b. Record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, 

litigation history, or financial failures, etc. 

c. Submitted the RFP, which is not accompanied by the required 

documentation or is non-responsive. 

d. Failed to provide clarifications related thereto when asked by the 

technical committee.  

e. Where such firm has already submitted the bid. 

f. Is black listed / barred by GOI/State Gov’t /State or Central PSU/ as 

on date. The company/firm shall on its letterhead submit an 

undertaking that it has not been blacklisted by GoI/State 

Gov’t/State or Central PSU in last three years from the date of 

submission of bids for this RFP.  

If any such information which would have entitled DSCL to reject or disqualify 

the bidder becomes known after the bidder has been qualified, DSCL reserves 

the right to cancel the qualification of the Bidder at any later stage. 

 

1.4.7 Financial Evaluation Criteria 
 

1.4.7.1 Bid to be substantially responsive 

 

If a “Financial Bid” is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation 

A substantially responsive “Financial Bid” is one which conforms to all the terms, 

conditions, and specifications of the Bidding documents, without material 

deviation or reservation. A material deviation or reservation is one  
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(a) which effects in any substantial way the scope, quality or performance of the 

Works;  

(b) which limits in any substantial way, inconsistent with the Bidding documents, 

the Employer’s right or the Bidder’s obligations under the Contract; or  

(c) whose rectification would affect unfairly the competitive position of the 

Bidders presenting substantially responsive Bids.   

 

1.4.7.2 Correction of Errors 

“Financial Bids” determined to be substantially responsive will be checked by 

the Employer for any arithmetic errors. Errors will be corrected by the 

Employer as follows:  

(a) where there is a discrepancy between the rates in figures and in 

words, the rate in words will govern; and  

(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the quantity, the 

unit rate as quoted will govern the contract price.  

The amount stated in the “Financial Bid” will be corrected by the Employer in 

accordance with the above procedure and the bid amount adjusted with the 

concurrence of the Bidder in the following manner.   

(c) If the Bid price increase as a result of these corrections, the 

amount as stated in the bid will be the ‘bid price‟ and the increase will 

be treated as rebate;  

(d) If the bid price decreases as a result of the corrections, the 

decreased amount will be treated as “bid price‟. Such adjusted bid 

price shall be considered as binding upon the Bidder.  

If the Bidder does not accept the corrected amount the Bid will be rejected, 

and the Bid security may be forfeited in accordance with Sub-Clause 1.2.2.5 

(e). 
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1.5 Award of Contract 

 

1.5.1  Award Criteria 

1. All the technically qualified bidders will be notified through email to 

participate in Financial Proposal opening process by the Bid Evaluation 

Committee. 

2. The cost indicated in the Financial Proposal shall be deemed as final and 

reflecting the total cost of services and should be stated in INR only. Omissions, 

if any, in costing of any item shall not entitle the Bidder to be compensated and 

the liability to fulfill its obligations as per the Scope of Work and Technical 

Specifications within the total quoted price shall be that of the Bidder. The 

Bidder shall bear all taxes, GST, duties, fees, levies and other charges imposed 

under the Applicable Law as applicable.  

3.  The Bidder with the Lowest VALUE OF FINANCIAL BID (L1) will be declared as    

a successful bidder 

4. If there is more than one bidder having the same value of the financial 

proposal, AUTHORITY reserves the right to finalize the Successful Bidder and 

that will be binding on all bidders  

 
 
 
1.5.2  Letter of Acceptance (LoA) 
 
Prior to the expiration of the period of bid validity, the AUTHORITY will notify the 

Successful Bidder in writing or by fax or email, to be confirmed in writing by 

letter, that its bid has been accepted. LoA will constitute the formation of the 

contract. Upon the Successful Bidder’s furnishing of Performance Bank 

Guarantee, AUTHORITY will promptly notify each unsuccessful bidder. 

 

1.5.3  Signing of Contract 

 

AUTHORITY shall notify the Successful Bidder that its bid has been accepted by a 

Letter of Award on acceptance of the Performance Guarantee. The Successful 

Bidder shall enter into contract agreement with AUTHORITY within the time 

frame mentioned in the Letter of Award issued to the Successful Bidder by the 

AUTHORITY. 
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1.5.4  Failure to Agree With the Terms & Conditions of the RFP / 

Contract 

 

Failure of the Successful Bidder to agree with the Terms & Conditions of the RFP/ 

Contract shall constitute sufficient grounds for the annulment of the award, in 

which event AUTHORITY may invite for fresh RFP. The EMD shall be forfeited and 

the bidder will be blacklisted. 

 

1.5.5  DHARAMSHALA SMART CITY LIMITED’s Right to accept any 

Bid and to Reject any or All Bids 

 

AUTHORITY reserves the right to accept or reject any Bid, and to annul the 

bidding process and reject any or all Bids at any time prior to award of Contract, 

without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for 

AUTHORITY’s action. 

 

1.6 Performance Bank Guarantee 
 

a) Within fifteen (15) working days from the date of issuance of Letter of 

Award, the Successful Bidder shall at his own expense submit 

unconditional and irrevocable Performance Bank Guarantee (PBG) for an 

amount equivalent to 10% of contract value to DSCL. 

b) The PBG shall be from a Nationalized Bank or a Scheduled Commercial 

Bank in the format prescribed in Annexure 8, payable on demand, for the 

due performance and fulfillment of the contract by the bidder. 

c) In case of a consortium the PBG shall be drawn mentioning the name of 

the consortium to whom the work is awarded in the PBG, by any of the 

consortium partners who is a registered company. 

d) In addition to paper based confirmation system, IT enabled confirmation 

system will be followed for which the Bank Guarantee will be subjected to. 

e) All charges whatsoever such as premium; commission etc. with respect to 

the PBG shall be borne by the Successful Bidder. 

f) The PBG may be discharged/returned by AUTHORITY upon being satisfied 

that there has been due performance of the obligations of the bidder 

under the contract. However, no interest shall be payable on the PBG.  
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g) The PBG shall be valid initially up to 90 days beyond the completion of the 

Construction Period. 

h) In case the project is extended after the project schedule as mentioned in 

the RFP, the PBG shall be accordingly extended by the Successful Bidder 

till 90 days beyond the extended period. 

i) In the event of the Bidder being unable to service the contract for 

whatever reason AUTHORITY would invoke the PBG. Notwithstanding and 

without prejudice to any rights whatsoever of AUTHORITY under the 

contract in the matter, the proceeds of the PBG shall be payable to 

AUTHORITY as compensation for any loss resulting from the bidder’s 

failure to complete its obligations under the Contract. AUTHORITY shall 

notify the Bidder in writing of the exercise of its right to receive such 

compensation 14 (fourteen) days in advance, indicating the contractual 

obligation(s) for which the Bidder is in default. 

j) AUTHORITY shall also be entitled to make recoveries from the bidder’s 

bills, PBG, or from any other amount due to him, the equivalent value of 

any payment made to him due to inadvertence, error, collusion, 

misconstruction or misstatement. 

k) On satisfactory performance and completion of the order in all respects 

and duly certified to this effect by AUTHORITY, Contract Completion 

Certificate shall be issued and the PBG would be returned to the 

Successful Bidder within the time mentioned in the contract. 

 

1.7 VARIATIONS 
 
1.7.1 Changes in the Quantities  

a) The Contractor is bound to carry out any of the items in the Bill of 

Quantities for quantity variation up to 30% (Thirty percent) excess 

provided that the change does not exceed 1% (One percent) of Initial 

Contract Price, at the BoQ rates. 

b) However, a rate or price as shall be appropriate for the excess quantity of 

item of work if it exceeds both the limits in (a) above shall be approved by 

the competent authority pursuant to 1.7.2. 

c) If any item of work is not required to be executed or the quantity is less 

than the quantity specified in the bidding documents due to change in 

circumstances, the bidder shall not be entitled for any claim or 

compensation.  
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1.7.2 Extra items of Work 

There shall be an order in writing to execute the extra item of work from the 

Employer. Extra item can be additional, substituted or altered item depending 

on their relation to the original item or change in quantity above the limits 

specified in 1.7.1.b.  

The rate for the extra item shall be worked out as specified in GCC Cl. 3.2.6 

of the agreement. 

1.7.3 Total Variation Cost 

The overall value of all variation works shall be limited to 10% (Ten Percent) 

of the Initial Contract Price. 

1.8 Defect Liability Period 

The Defect Liability Period shall be 12 months from the date of issuance of the 

Completion Certificate. 

The Contractor shall remedy any and all loss or damage to work during the 

Defect Liability Period at the Contractor’s cost, save and except to the extent 

that any such loss or damage shall have arisen on account of any default or 

neglect of the Dharamshala Smart City Limited or on account of a Force Majeure 

Event.. 

1.9 Insurance 

 

1.9.1  Insurance during Contract Period  

The Contractor shall effect and maintain at its own cost, from the Contract Date 

till the date of issue of the Completion Certificate, the insurance of Works, Plant 

and Material for any loss or damage occurring on account of Force Majeure, 

Malicious Act, Accidental Damage, Explosion, Fire, Terrorism etc. 

The insurance stated above shall cover the Authority and the Contractor against 

all loss or damage from any cause mentioned above. 

1.9.2  Insurance for Contractor’s Defects Liability 

The Contractor shall effect and maintain insurance cover for the works from the 

date of issue of the Completion Certificate until the end of the Defect Liability 

Period for any loss or damage for which the Contractor is liable and which arises 

from a cause occurring (as mentioned in clause 1.9.1) prior to the issue of the 

Completion Certificate.  
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The Contractor shall also maintain other insurances for maximum sums as may 

be required under the applicable Laws and in accordance with Good Industry 

Practice. 

1.9.3 Insurance against injury to Persons and damage to Property 

The Contractor shall obtain insurance cover not less than Rs. 25.00 lakhs 

(Rupees Twenty five lakhs only) against its liability for any loss, damage, death 

or bodily injury. Or damage to any property (except things insured under 

Paragraph 1.9.1 and 1.9.2 of this Schedule) or to any person which may arise 

out of the Contractor’s performance of this Agreement. 

 

This insurance shall be per occurrence of not less than the amount stated above 

with no limit on the number of occurrences.  

The contractor shall against its liability for any loss and damage to the property 

on which the contractor occupies, due to performing the obligations under the 

contract. 

1.9.4  Insurance to be in Joint names 

 

The insurance under Cl. 1.9.1 to 1.9.3 above shall be in the joint names of the 

Contractor and the Authority. 
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2. Special Conditions of Contract. 
 
2.1 Scope of work (“Service”) 
 

2.1.1 Broad Scope of Work  
 

The scope of work included in the project Construction of Hostel for the 

Regional Mountaineering Centre at Dharamkot, Dharamshala can be 

summarized as follows.  

 

Sr. No. Particulars 

1 
Construction of Hostel building of about 1150sqm as per the 
drawings provided complete with electrical, plumbing and 

firefighting works as per specifications. 

2 
Providing furniture and equipment such as projector for 
Conference room and Lecture Hall 

3 
Construction of retaining structures, drains, drive ways, 
landscaping, etc as per drawing and specifications and as 

directed by the Engineer 

 

The required soil investigation tests shall be conducted prior to the 

commencement of construction works. 

 

2.1.2 General Construction Work  

 

1. Detailed working drawings of the components are to be submitted for 

each part of work and approval obtained before the commencement of 

the section.  

2. All sites shall be cleaned of the debris and be removed off the site at no 

extra cost.  

3. Necessary site clearing, restoration and preparation of working surface. 

4. All civil work shall be done in such a way that other activities in the 

premises are not affected.  

5. Retaining structures are required to be provided for land development. 

Site specific working drawings to be submitted and approved for each 

location as per the typical design drawings.  
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6. The Contractor is required to provide and install a Project Information 

board on site including the name of the Project, the Employer, the Project 

Management Consultant, the Contractor, the date of Commencement, the 

duration and the 3D view of the building, as approved by DSCL. 

 

2.1.3 Traffic Management and Safety during construction  
 

1. The Contractor shall at all-time carry out work on the Site in a manner 

creating least interference to the flow of traffic in the approach roads while 

ensuring the satisfactory execution of the Project.  

2. The Contractor shall take all necessary measures for the safety of site 

during construction and provide, erect and maintain such barricades, 

including signs, markings, flags, lights and flagmen as may be required for 

information and protection of traffic approaching or passing through the 

section of the road where the works have commenced.  

3. Proper barricading of the Site for construction shall be done by the 

Contractor where ever deep excavations / foundation pits are made. 

 

2.2 Technical Specifications  
 

2.2.1  GENERAL TECHNICAL SPECIFICATIONS 
 

a) The General Technical Specifications comprise of the Standard 

Specifications of the Public Works Department, Govt. of Himachal 

Pradesh and CPWD Specifications, unless and otherwise specifically 

relaxed wholly or partly through a special clause in the Contract and 

relevant BIS codes of practice. 

The Electrical works shall be as per HPSEB specifications and carried out 

by a subcontractor who possess the license of appropriate class issued 

by the Chief Electrical Inspector, HPSEB 

b) Rates shall be inclusive of taxes including work contract tax, duties, 

GST,  royalty etc and any other statutory deductions applicable such as 

labour cess. 
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c) The special provision in detailed specifications or wording of any item 

shall gain precedence over corresponding contradictory provision (if 

any) in the standard specifications or P.W.D. Hand Book where 

reference to such specifications is given without re-producing the details 

in contract. 

d) It is presumed that the Contractor has gone carefully through the 

Specification and Standard Data Book & P.W.D. Hand Book and the 

Schedule of Rates of the Division and studied the site conditions before 

arriving at rates quoted by him. Decision of the Engineer shall be final 

as regards interpretation of specifications. 

e) The contractor shall be responsible for making good the damages done 

to the existing property during construction by his men. 

f) If it is found necessary from safety point of view to test any part of the 

structure, the test shall be carried out by the contractor with the help of 

the Department at his own cost. 

g) The Contractor shall provide, maintain, furnish and remove on 

completion, temporary office on work site for the use of Project Engineer 

/ Contractor’s site office with exclusive facility for the Engineer’s 

representative. 

h) General directions or detailed description of work, materials and all 

coverage of rates given in the specification are not necessary repeated in 

the Bill of Quantities. Reference is however, drawn to appropriate section 

clause(s) of the General specifications accordance with which the work is 

to be carried out. 

i) In the absence of specific directions to the contrary, the rates and prices 

inserted in the terms are to be considered as the full inclusive rates and 

prices for the finished work described there-under and cover all labour, 

materials, wastage, temporary work, plant overhead charges and profits, 

as well as the general liabilities, obligations and risks arising out of the 

General Conditions of Contract. 
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j) The quantities set down against the item in the Bill of Quantities are only 

estimated quantities of each item of work included in the Contract and 

are not to be taken as a guarantee that the quantities schedule will be 

carried out or required or that they will not be exceeded. 

k) All measurements will be made in accordance with the units indicated in 

the Bill of Quantities and read in conjunction with the General Conditions 

of Contract. 

l) The details shown on drawings and all other information pertaining to 

the work shall be treated as indicative and provisional only and are liable 

to variation as found necessary while preparing working drawing which 

will be supplied by the contractor before execution. The contractor shall 

not, on account of such variation be entitled to any increase in rates 

over the ones quoted in the tender which are on measured quantity 

basis. The contractor has to make his own investigation before quoting 

for the work. 

m)   Protection of underground telephone cable and aerial telephone wires 

and poles, transmission towers, electrical cables and water supplying 

lines. During the execution of work, it is likely that the contractor may 

meet with telephone cable, electrical cables, water supply lines etc. it 

will therefore be the responsibility of the Contractor to protect them 

carefully. All such cases should be brought to the notice of the Engineer 

by the contractor and also to the concerned department. Any damage 

whatsoever done to these cables and pipe lines by the contractor shall 

be made good by him at his cost. 

 

2.2.2  Technical Specifications for Solar Photo Voltaic power plants: 
 

a)Introduction 

In grid-connected solar photo-voltaic (PV) systems, solar energy is 

fed into the building loads that are connected to the HPSEBL grid 

through a service connection with surplus energy being fed into the 
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grid and shortfall being drawn from the grid. Production of surplus 

energy may happen when solar energy produced exceeds the energy 

consumption of the building. This surplus is fed into the grid. During 

the night, or when during the day energy demand in the building 

exceeds solar energy generation, energy is drawn from the grid. Grid-

connected solar PV systems have no battery storage and will not work 

during grid outage. For buildings with grid-connected solar PV 

systems, the service connection meter needs to be of the bidirectional 

type, whereby import kWh and export kWh are separately recorded. 

 A grid-connected solar PV system consists of the solar panels, solar 

panels mounting structure, one or more solar grid inverters, 

protection devices, meters, interconnection cables and switches. 

Components and parts used in solar PV systems should conform to 

the BIS or IEC or other international specifications, wherever such 

specifications are available and applicable. 

 
b) Quality and Workmanship 

Solar PV modules are designed to last 25 years or more. It is 

therefore essential that all system components and parts, including 

the mounting structures, cables, junction boxes, distribution boxes 

and other parts also have a life cycle of at least 25 years. Therefore 

all works shall be undertaken with the highest levels of quality and 

workmanship. During inspection special attention will be given to 

neatness of work execution and conformity with quality and safety 

norms. Non compliant works will have to be redone at the cost of the 

Installer. 

 

c) System Sizing 

As per the solar net metering orders of the Himachal Pradesh Electricity 

Regulatory Commission (HPERC), crediting of energy for the purpose of 

net-metering is limited to 90% of the consumed energy during a 12 

month settlement period. The maximum recommended solar PV 

capacity for grid-connected solar PV systems is therefore a capacity 

that produces not more than 90% of the annual energy consumption of 

the building. 

 

d) Specification of Solar PV Modules 
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Solar PV modules shall be of the crystalline silicon type, manufactured 

in India. 

 Detailed specifications of the solar PV modules are given 

below: 
 

Type Crystalline silicon 

Origin Manufactured in India 

Efficiency >= 13% 

Fill factor >= 70% 

Degradation  

warranty 

Panel output (Wp) capacity to be 

>=90% of design nominal power after 

10 years and >=80% of design nominal power 

after 25 years. 

Module frame 
Non-corrosive and electrolytically compatible with the 

mounting structure material 

Termination box Thermo-plastic, IP 65, UV resistant 

Blocking diodes Schottky type 

Module minimum  

rated power 

The nominal power of a single PV module shall not be 

less than 74Wp. 

RF Identification 

tag for each solar 

module 

Shall be provided inside the module and must be able 

to withstand environmental conditions and last the 
lifetime of the solar module. 
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RF Identification tag 

data 

a) Name of the manufacturer of PV Module 

b) Name of the Manufacturer of Solar cells 

c) Month and year of manufacture (separately for 

solar cells and module) 

d) Country of origin (separately for solar cells and 

module) 

e) I-V curve for the module 

f) Wm, Im, Vm and FF for the module 

g) Unique Serial No and Model No of the module 

h) Date and year of obtaining IEC PV module 

qualification certificate 

Name of the test lab issuing IEC certificate 

j) Other relevant information on traceability of solar 

cells and module as per ISO 9000 standard 

Power output rating To be given for standard test conditions (STC). I-V 

curve of the sample module shall be submitted. 

Compliance with 

standards and codes 

IEC 61215 / IS 14286 

IEC 61730 Part 1 and 2 

Salt Mist Corrosion 

Testing 

As per IEC 61701 

 

  

  e) Solar PV Modules Mounting Structure 

  

The PV modules shall be mounted on fixed metallic structures having adequate 

strength and appropriate design, which can withstand the load of the modules 

and high wind velocities. The support structure shall be hot dip galvanized 

steel or aluminium. 

 Detailed specifications for the mounting structure are given below: 

 

Wind velocity withstanding 

capacity 

150 km / hour 

Structure material Hot dip galvanised steel with a 

minimum galvanisation thickness of 

120 microns or aluminium alloy. 
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Bolts, nuts, fasteners, 

panel mounting clamps 

Stainless steel SS 304 

Mounting arrangement 

for RCC-flat roofs 

With removable concrete ballast made 

of pre-fabricated PCC (1:2:4), M15 

Mounting arrangement 

for metal sheet roofs 

Mounting directly on the sheet metal, 

ensuring stability and wind 

withstanding capacity, or penetrating 

the sheet metal and fixing to the sub- 

structure, ensuring that the roof 

remains water proof and ensuring 

stability and wind withstanding 

capacity. 

Mounting arrangement 

for elevated structures 

The elevated structure has to be 

securely anchored to the supporting 

surface. 

Concrete foundations of appropriate 

weight and depth for elevated 

structures mounted directly on the 

ground; 

Bolted with anchor bolts of appropriate 

strength for elevated structures 

mounted on RCC surfaces. 

Mounting arrangement 

for ground installations 

With removable concrete ballast made 

of pre-fabricated PCC (1:2:4), M15; 

assuring enough ground clearance to 

prevent damage of the module 

through water, animals and other 

environmental factors. 

Installation The structures shall be designed for 

simple mechanical on-site installation. 

There shall be no requirement of 

welding or complex machinery at the 

installation site. 

Minimum distance between 

roof edge and mounting 

structure 

0.6m 
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Access for panel cleaning 

and maintenance 

All solar panels must be accessible 

from the top for cleaning and from the 

bottom for access to the module- 

junction box. 

Panel tilt angle North – south orientation with a fixed 

tilt angle of 11 – 13 degrees 

(depending on location), south facing. 

 

 The prospective Installer shall specify installation details of the solar PV 

modules and the support structures with lay-out drawings and array 

connection diagrams. The work shall be carried out as per the designs 

approved by the Customer. 

 

 f) Solar Array Fuse 

 The cables from the array strings to the solar grid inverters shall be 

provided with DC fuse protection. Fuses shall have a voltage rating and 

current rating as required. The fuse shall have DIN rail mountable fuse holders 

and shall be housed in thermoplastic IP 65 enclosures with transparent covers. 

 g) Solar Grid Inverter: 

 The solar grid inverter converts the DC power of the solar PV modules to 

grid-compatible AC power. 

 The detailed specifications of the solar grid inverter are given below. 
 

Total output power (AC) To match solar PV plant capacity while 

achieving optimum system efficiency 

Input DC voltage range As required for the solar grid inverter 

DC input. 

Maximum power point (MPPT) 

tracking 

Shall be incorporated 

Number of independent MPPT 

inputs 

1 or more 

Operation AC voltage Single phase 230V or Three phase 415V 

(+ 12.5%, -20%) 

Operating Frequency range 47.5 – 52.5 Hz 

Nominal frequency 50 Hz 
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Power factor of the inverter >0.98 at nominal power 

Total harmonic distortion Less than 3% 

Built-in Protection AC high / low voltage; AC high /low 

frequency 

Anti-islanding protection As per VDE 0126-1-1, IEC 60255.5 / 

IEC 60255.27 

Operating ambient 

temperature range 

-10 oC - +60 oC 

Humidity 0 – 95% Rh 

Inverter efficiency 

 
Inverter weighted efficiency 

>=95% 

 
>=94% 

Protection degree IP 65 for outdoor mounting, IP 54 for 

indoor mounting 

Communication interface RS 485 / RS 232 / RJ45 

Safety compliance IEC 62109-1, IEC 62109-2 

Environmental Testing IEC 60068-2 (1,2,14,30) 

Efficiency Measurement 

Procedure 

IS/IEC 61683 

Cooling Convection 

Display type LCD for data display. LCD / LED for 

status display 

Display parameters to include Output power (W), cumulative energy 

(Wh), DC voltage (V), DC current (A), 

AC voltage (V), AC frequency (Hz), AC 

current (A), cumulative hours of 

operation (h). 
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 h) DC Combiner Box 

 A DC Combiner Box shall be used to combine the DC cables of the solar 

module arrays with DC fuse protection for the outgoing DC 

cable(s) to the DC Distribution Box. 

 

 i) DC Distribution Box 

 A DC distribution box shall be mounted close to the solar grid inverter. 

The DC distribution box shall be of the thermo-plastic IP65 DIN-

rail mounting type and shall comprise the following components 

and cable terminations: 

− Incoming positive and negative DC cables from the DC Combiner Box; 

− DC circuit breaker, 2 pole (the cables from the DC Combiner Box will be 

connected to this circuit breaker on the incoming side); 

− DC surge protection device (SPD), class 2 as per IEC 60364-5-53; 

− Outgoing positive and negative DC cables to the solar grid inverter. 

 As an alternative to the DC circuit breaker a DC isolator may be used 

inside the DC Distribution Box or in a separate external 

thermoplastic IP 65 enclosure adjacent to the DC Distribution Box. 

If a DC isolator is used instead of a DC circuit breaker, a DC fuse 

shall be installed inside the DC Distribution Box to protect the DC 

cable that runs from the DC Distribution Box to the Solar Grid 

Inverter. 

 
 j) AC Distribution Box 

 An AC distribution box shall be mounted close to the solar grid inverter. 

The AC distribution box shall be of the thermo plastic IP65 DIN rail 

mounting type and shall comprise the following components and cable 

terminations: 

− Incoming 3-core / 5-core (single-phase/three-phase) cable from the 

solar grid inverter 

− AC circuit breaker, 2-pole / 4-pole 

− AC surge protection device (SPD), class 2 as per IEC 60364-5-53 

− Outgoing cable to the building electrical distribution board. 

 
 Connection to the Building Electrical System 

 The AC output of the solar grid inverter shall be connected to the 

building’s electrical system after the HPSEBL service connection 

meter and main switch on the load side. The solar grid inverter 
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output shall be connected to a dedicated module in the Main 

Distribution Board (MDB) of the building. It shall not be connected 

to a nearby load or socket point of the building. The connection to 

the electrical system of the building shall be done as shown in 

typical wiring diagram. 

Typical wiring diagram for grid-connected solar PV system 
 

 

 

 
 k) Cables 

 All cables shall be supplied conforming to IEC 60227/ IS 694 & IEC 

60502/ IS 1554. Voltage rating: 1,100V AC, 1,500V DC 
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 For the DC cabling, XLPE or XLPO insulated and sheathed, UV 

stabilised single core flexible copper cables shall be used. Multi-

core cables shall not be used. 

 For the AC cabling, PVC or XLPE insulated and PVC sheathed single 

or multi-core flexible copper cables shall be used. Outdoor AC 

cables shall have a UV-stabilised outer sheath. 

 The total voltage drop on the cable segments from the solar PV 

modules to the solar grid inverter shall not exceed 2.0%. 

 The total voltage drop on the cable segments from the solar grid 

inverter to the building distribution board shall not exceed 2.0% 

 The DC cables from the SPV module array shall run through a UV- 

stabilised PVC conduit pipe of adequate diameter with a 

minimum wall thickness of 1.5mm. 

 Cables and wires used for the interconnection of solar PV modules 

shall be provided with solar PV connectors (MC4) and couplers. 

 All cables and conduit pipes shall be clamped to the rooftop, walls 

and ceilings with thermo-plastic clamps at intervals not 

exceeding 50 cm. The minimum DC cable size shall be 4.0 mm2 

copper. The minimum AC cable size shall be 4.0 mm2 copper. 

In three phase systems, the size of the neutral wire shall be 

equal to the size of the phase wires. The following colour coding 

shall be used for cable wires: 

− DC positive: red (the outer PVC sheath can be black with a 

red line marking) 

− DC negative: black 

− AC single phase: Phase: red; neutral: black 

− AC three phase: Phases: red, yellow, blue; neutral: black 

− Earth wires: green 

 Cables and conduits that have to pass through walls or ceilings 

shall be taken through a PVC pipe sleeve. 

 Cable conductors shall be terminated with tinned copper end-

ferrules to prevent fraying and breaking of individual wire 

strands. The termination of the DC and AC cables at the Solar 

Grid Inverter shall be done as per instructions of the 

manufacturer, which in most cases will include the use of 
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special connectors. 

 

 l) Earthing 

 The PV module structure components shall be electrically 

interconnected and shall be grounded. 

 Earthing shall be done in accordance with IS 3043-1986, provided 

that earthing conductors shall have a minimum size of 6.0 mm2 

copper, 10 mm2 aluminium or 70 mm2 hot dip galvanised steel. 

Unprotected aluminium or copper-clad aluminium conductors 

shall not be used for final underground connections to earth 

electrodes. 

 A minimum of two separate dedicated and interconnected earth 

electrodes must be used for the earthing of the solar PV system 

support structure with a total earth resistance not exceeding 5 

Ohm. 

 The earth electrodes shall have a precast concrete enclosure with a 

removable lid for inspection and maintenance. The entire 

earthing system shall comprise non-corrosive components. 

 
 m) Surge Protection 

 Surge protection shall be provided on the DC side and the AC side of 

the solar system. 

 The DC surge protection devices (SPDs) shall be installed in the DC 

distribution box adjacent to the solar grid inverter. 

 The AC SPDs shall be installed in the AC distribution box adjacent to 

the solar grid inverter. 

 The SPDs earthing terminal shall be connected to earth through the 

above mentioned dedicated earthing system. The SPDs shall be 

of type 2 as per IEC 60364-5-53 

 n) Junction Boxes 

 Junction boxes and solar panel terminal boxes shall be of the 

thermo plastic type with IP 65 protection for outdoor use and IP 

54 protection for indoor use. 

 Cable terminations shall be taken through thermo-plastic cable 

glands. Cable ferrules shall be fitted at the cable termination 

points for identification. 
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WARNING – DUAL POWER SOURCE 

EB & SOLAR 

 
 o) Tools, Tackles and Spares 

 The Installer shall keep ready stock of tools, tackles and essential 

spares that will be needed for the day-to-day maintenance of 

the solar PV system. This shall include but not be limited to, the 

following: 

 Screw driver suitable for the junction boxes and combiner boxes; 

 Screw driver and / or Allen key suitable for the connectors, power 

distribution blocks, circuit breaker terminals and surge arrestor 

terminals; 

 Spanners / box spanners suitable for the removal of solar PV modules 

from the solar PV module support structure; 

 Solar panel mounting clamps; 

 Cleaning tools for the cleaning of the solar PV modules; 

 Spare fuses. 

 

 p) Caution Signs 

 In addition to the standard caution and danger boards or labels as 

per Indian Electricity Rules, the AC distribution box near the 

solar grid inverter, the building distribution board to which the 

AC output of the solar PV system is connected and the Solar 

Generation Meter shall be  

 provided with a non-corrosive caution label with the following text: 

  

 The size of the caution label shall be 105mm (width) x 20mm 

(height) with white letters on a red background. 

 Caution labels as may be prescribed by HPSEBL shall be fixed as per 

HPSEBL specifications. 

 
 q) Metering 

 An energy meter shall be installed in between the solar grid inverter 

and the building distribution board to measure gross solar AC 
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energy production (the “Solar Generation Meter”). The Solar 

Generation Meter shall be of the same accuracy class as the 

HPSEBL service connection meter or as specified by HPSEBL. 

 The existing service connection meter needs to be replaced with a 

bidirectional (import kWh and export kWh) service connection 

meter (the “Solar Service Connection Meter”) for the purpose of 

net-metering. Installation of the Solar Service Connection Meter 

will be carried out by HPSEBL and is not in the scope of the 

work of the Installer. However testing of solar and utility energy 

meters from HPBSEL will be done by Installer. 

 

 r) Documentation 

 The Installer shall supply the following documentation: 

a) System description with working principles. 

b) System single line diagram. 

c) Solar PV array lay-out. 

d) Routing diagram of cables and wires. 

e) Data sheets and user manuals of the solar PV panels and the 

solar grid inverter. 

f) A system operation and maintenance manual. 

g) Name, address, mobile number and email address of the 

service centre to be contacted in case of failure or complaint. 

h) Warranty cards. 

i) Maintenance register. 

 

 s) Test Certificates and Reports to be Furnished 

 

Test Certificates / Reports from IECQ / NABL accredited laboratory for 

relevant IEC / equivalent BIS standard for quoted components shall 

be furnished. Type Test Certificates shall be provided for the solar 

modules and the solar grid inverters to provide evidence of 

compliance with standards as specified in articles 4.0 and 7.0 of this 

Technical Specification. Customer reserves the right to ask for 

additional test certificates or (random) tests to establish compliance 

with the specified standards. 

 

2.2.3 Order of precedence, clarifications and interpretations: 

When various specifications and codes referred to are at variance with each 
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other, the following order of precedence will generally be accepted. 

a) Special conditions of contract, Item wise specifications, revised 

specifications if provided and execution drawing notes etc. 

b) CPWD Specifications 

c) I.S. Codes of practice. 

d) Standard specification of the State PWD Govt. of Himachal Pradesh.  

e) In case of items for which specifications are not available in the above 

mentioned specifications good sound engineering practice shall be 

followed and in such case specifications given by the employer / engineer 

shall be final & binding on the contractor. 

 

2.2.4 Method of Measurement: 

a) The method of measurement and payment shall be as described under 

various items of the Bill of quantities 

b)  All works shall be carried out in line & level as shown on approved working 

drawings and as directed by Engineer. 

 

2.3 Quality Assurance & Control 
 

2.3.1 Quality Assurance Plan 
 

a) The Contractor shall provide a Quality Assurance Plan (QAP) designed to 

document the processes and procedures for assuring quality throughout 

the course of Project complying to the CPWD Manual within 15 days 

from date of issuance of Letter of Award for the approval by DSCL. The 

approved quality assurance plan shall form part and parcel of this 

Contract. 

b) The Contractor shall submit the Request for Inspection (RFI) to the 

Engineer-in- Charge one day in advance before starting of any Concrete 

related work. In no case shall the Concrete work be started without 

submitting the RFI one day before the activity and without the prior 

approval of Engineer-in- Charge.  
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c) In case of non-conformance to the quality control checks in accordance to 

the quality assurance plan for concrete related works, no payment shall be 

made to Contractor for non-conformance of Work. 

d) Defective work is liable to be rejected at any stage. The contractor on no 

account can refuse to rectify the defects merely on reasons that further 

work has been carried out. No payment shall be made for rectification. 

e) Contractor must carry out physical survey, existing Landscape survey, 

contour survey Site using Auto Level / Total Station before commencing 

the work in presence of DSCL / Engineer.  

f) Soil Investigation Tests shall be conducted for ascertaining the bearing 

capacity of the soil and other parameters required for the structural 

design of the building and retaining structures. 

g) For checking density of compacted substrata layer, field density tests shall 

be carried out as per the frequency approved in the Quality Assurance 

Plan. 

2.3.2  Storage of materials 
 

a) Stacking and storage of construction material at site shall be in such a 

manner as to prevent deterioration or intrusion of foreign matter and to 

ensure the preservation of their quality, properties and fitness for the work.  

b) Suitable precautions shall be taken by the Contractor to protect the material 

against atmospheric actions, fire and other hazards.  

c) The materials likely to be carried away by wind shall be stored in suitable 

stores or with suitable barricades and where there is likely-hood of 

subsidence of soil, such heavy materials shall be stored on approved 

platforms. 

d) Steel shall be stored on wooden platforms so as to be protected from soil 

and dampness. 

 

2.3.3 Concrete 

Regular testing of concrete as per specifications at the specified frequency shall 

be conducted in the presence of DSCL/ authorised representative / approved 

laboratory and reports submitted for approval of the work done. 
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2.3.4  List of approved make of materials 

The source of material  including the quarries shall be approved by DSCL/ 

Engineer/ consultant appointed by DSCL. 

 

Sr. No Details of Materials / 

Equipment 

Manufacturer’s Name 

1 Cement (OPC-(43 & 53G) & PPC) a) Ultra tech 

b) ACC 

c) Ambuja 
 

2 TMT Tor Steel a) SAIL 

b) TISCO 

c) RINL 

3 Structural Steel a) SAIL 

b) TISCO 

c) RINL 

4 Aluminum Sections a) Jindal 

b) Hindalco 

5 Ceramic Tiles (Wall & Floor Tiles) a) Johnson 

b) Nitco 

c) Kajaria 

d) Orient 

e) Somany 

6 Anti-termite chemical & Wood 

Preservatives 

a) Thiodon 

b) De-nocil 

c) Bayer 

d) Vam Organic 

e) NOCIL 

f) Hindustan Insecticides 

g) Roffe Construction 
Chemicals 

7 Paints (OBD, Emulsion paints, 

Synthetic enamel Paints) 

a) ICI 

b) Asian 
c) Berger 
d) Nerolac 

8 Water Proof Cement Paints a) Snowcem India Ltd. 

b) ICI 
c) Asian 
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Sr. No Details of Materials / 

Equipment 

Manufacturer’s Name 

9 Red Oxide & Pink Primers a) ICI 

b) Asian 

c) Berger 

d) Nerolac 

10 Precast Cement Concrete Pavers 

& Tiles 

a) Nitco 

b) Ultra 

c) Johnson 

d) Dura crete 

11 Plywood & Board (Waterproof) a) Duro 

b) Green ply 

c) Century ply 

d) Merinolam 

12 Plumbing Fittings a) Jaguar 

b) Hindware 

13 Sanitary fittings a) Hindware 

b) Cera 

c) Jaguar 

14 Pipes a) Finolex 

b) Vectus 

c) Astral 

15 Pumps a) Kirloskar 

16 Glass a) Saint Gobain 

17 Aluminum hardware a) Ipsa or Approved 

equivalent 

18 Fasteners a) Hilti 

b) Fischer 

19 Welding Rod a) ESSAB Ferro Speed plus 

b) D&H Norma 

20 Electrical Items a) Bajaj 
b) Havell’s 
c) Philips 
d) L&T 
e) Schneider 
f) Legrand 

21 Water Heater a) Racold 

b) Bajaj 
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a. For all other materials for which the manufacturer is not pre-approved, the 

Contractor shall submit credentials of minimum three manufacturers for prior 

approval of DSCL/Engineer. 

b. The manufacturers in the above list may be substituted (if needed) with prior 

approval of DSCL. 

 

2.3.5  Project Staff 

The Project Organisation Chart with names and designation of staff deployed on 

site shall be submitted within 15days of commencement of work and approval 

obtained from DSCL.  

To ensure quality of work, the listed positions under Cl. 1.4.6.4 are mandatory 

to be made available throughout the construction period. The CV and the self 

attested certificates shall also be submitted for the listed personnel. 

Any replacement during the course of the project shall be approved by DSCL. 

Additional staff shall be employed time to time as required. 

2.4 Payment Certificates 

 

2.4.1 Monthly Payment Certificates 

Subject to Clause 3.2, the Contractor shall submit the monthly statement by 

the 5th day of the succeeding month in the printed forms in duplicate and in 

.xls format soft copy (both to be submitted with the application) at the office of 

the Engineer with a copy of the same to DSCL. 

Within 15 (fifteen) days on receipt of the Monthly Statement for Works, the 

Engineer shall deliver to the DSCL, with a copy to the Contractor, an Interim 

Payment Certificate (IPC) stating the amount which, in the opinion of the 

Engineer, is payable to the contractor. 

In case of DSCL/Engineer have queries related to various claims in the monthly 

statement or if it is not supported with necessary details,  the DSCL/Engineer 

will return the same to the contractor for compliance. Contractor has to 

resubmit the monthly statement with compliance. 

2.4.2 Final Payment Certificate 

 

a. Within 60 (sixty) days after receiving the Completion Certificate the 

Contractor shall submit to the Engineer for consideration Final Payment 

Statement as per approved format by the DSCL/Engineer(the “Final 
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Payment Statement”) for Works, with supporting documents in duplicate 

and in .xls format soft copy (both to be submitted with the application) 

at the office of the Engineer with a copy of the same to DSCL.  

b. The Final Payment Statement shall show in detail : 

 

i. The summary of Contractor’s interim Payment claims for Works 

 as submitted in accordance with contract; 

ii. The amounts received from the DSCL against each claim; and 

iii. Any further sums which the Contractor considers due to it from the 

DSCL. 

 

c. If the DSCL/Engineer disagrees with or cannot verify any part of the 

 Final Payment Statement, the Contractor shall submit such further 

 information as they may reasonably require. The Engineer shall 

 deliver to the DSCL: 

d. Upon submission of the Final Payment Statement for Works, the 

Contractor shall give to the DSCL, with a copy to the Engineer, a written 

discharge confirming that the total of the Final Payment Statement 

represents full and final settlement of all monies due to the Contractor 

in respect of this Agreement for all work arising out of this Agreement, 

except for any monies due to either Party on account of any Defect. 

Provided that such discharge shall become effective only after the 

payment due has been made in accordance with the Final Payment 

Certificate issued. 

e. Within 60 (sixty) days after receipt of the Final Payment Statement for 

Works, and the written discharge, and there being no disputed items of 

claim, the Engineer shall deliver to the DSCL, with a copy to the 

Contractor, a final payment certificate (the “Final Payment Certificate”) 

stating the amount which, in the opinion of the Engineer, is finally due 

under this Agreement or otherwise. For the avoidance of doubt, before 

issuing the Final Payment Certificate, the Engineer shall ascertain from 

the DSCL all amounts previously paid by the DSCL and for all sums to 

which the DSCL is entitled, the balance, if any, due from the DSCL to 

the Contractor or from the Contractor to the DSCL, as the case may be. 

f. Contractor should Remove the temporary structures, labor camps, & 

dispose surplus materials, debris etc. lying at work site within 30 days 

from receiving the Completion Certificate. 
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2.5 Time Period & Milestones 

2.5.1 The Contract Period 

The Contract period shall be reckoned from the fifteenth day of issue of 

Letter of Award or the date of signing the contract, whichever is earlier, 

which date will be the commencement date to the Completion of the Defect 

Liability Period. 

2.5.2 The Construction Period 

The construction period shall be 18 calendar months from the 

commencement date. The completion date shall be the date of completion of 

the works at the end of the construction period including any extensions 

granted there of subject to the condition under Cl.3.7.4. 

2.5.3 The Defects Liability Period 

a) The Defect Liability Period (Maintenance Period) shall be 12 calendar 

months starting from the date of issuance of the Completion Certificate.  

b) The Contractor shall promptly repair or rectify all Defects and deficiencies 

observed by the Engineer during the Defects Liability Period within a 

period of 15 (fifteen) days from the date of notice issued by the Engineer, 

in this behalf, or within such reasonable period as may be determined by 

the Engineer at the request of the Contractor, in accordance with Good 

Construction Practice.  

c) The scope of work during the Defects Liability Period includes regular 

maintenance of the constructed facility including painting/polish finishes 

and electrical fittings in good condition. 

d) The costs of making good all these defects shall be borne solely by the 

Contractor and deemed to be included in the rates quoted by Contractor. 

e) If the contractor does not rectify the defect or make good the deficiency, 

the work should be got redone or rectified through another agency, or 

departmentally by employing skilled labourers, at the contractor's cost 

with 25% of the cost as penalty for non-performance. The amount shall 

be deducted from any monies due to the contractor or realization of any 

Bank guarantee.  

2.5.4 The Project Milestones 

 

No intermediate milestone is specified as per this RFP. 
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2.5.5 Liquidated Damages 

 

In case of failure to complete the work/ supply in time the penalty shall be levied 

@ 0.50% per week or part thereof of the contract price subject to maximum of 

10% of the total project cost.  

If the total Penalty exceeds beyond 10%, it would be considered as non-

conformance to the quality of Services and may lead to termination of the 

Contract and AUTHORITY may on their sole discretion cancel the order. 

 

3. General Conditions of Contract (GCC) 
  
3.1 Scope of Work  
 

3.1.1 Broad Scope of work 
 

This Contract is for the execution of the Works by the Contractor for DSCL, 

as per the Scope of works and Technical Specification as set out in 

Section 2 and in accordance with the terms and conditions of this Contract.  

The Contractor shall, during the term of this Contract, execute the Works 

and any other work, as may be required to fulfill its obligations under this 

Contract.  

 

3.1.2 Existing Utilities and roads 
  

Notwithstanding anything to the contrary contained herein, the Contractor 

shall ensure that the respective entities owning the existing roads, right 

of way, level crossings, structures, or utilities on, under or above the Site 

are enabled by it to keep them in continuous satisfactory use, if 

necessary, by providing suitable temporary diversions with approval of 

DSCL and the controlling body of that road, right of way or utility. 

 

3.1.3 Shifting of Obstructing Utilities 
 

The Contractor shall, in accordance with Applicable Laws cause shifting of 

utility (including electric lines, water pipes and telephone cables) to an 

approved location or alignment. The DSCL shall assist the Contractor in 

obtaining the Applicable Permits for the same. The actual cost of such 
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shifting as approved and communicated by the entity owning the utility 

(IP&H/HPSEB/BSNL/any other) shall be borne by the Contractor and          

re-imbursed by DSCL to the Contractor. 

 

3.1.4  Felling of Trees 
 

The DSCL shall facilitate the Contractor in obtaining the Applicable Permits 

for felling of trees if such trees cause a Material Adverse Effect on the 

construction of the Work’ as per applicable laws of MoEF&CC. The Parties 

here to agree that the felled trees shall be deemed to be owned by the 

owner of the premises and shall be disposed in such manner and subject 

to such conditions as the owner may in its sole discretion deem 

appropriate.  

 

3.1.5  Drawings 

Tender drawings are based on preliminary survey. Contractor has to carry 

out topographic survey jointly with DSCL & based on survey data 

Contractor shall prepare  location specific working drawings and get the 

same approved from Employer/Engineer before commencement of work 

on site. 

Within 15 days from the Commencement Date the Contractor shall start 

submitting drawings, construction documents, etc., for review and 

approval by the Employer / Engineer which shall be reviewed/approved 

within 7days of receipt.  

The intellectual property rights in respect of drawing and all that is relevant to  

the concept of rights shall be vested in DSCL. 

 

3.1.6 Quality Assurance 
 

a. Inspection 
 

The DSCL/PMC and its authorised representative shall at all 

reasonable times: 
 

1) have full access to all parts of the Site and to all Places from 

which natural Materials are being obtained for use in work; and 
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2) During production, manufacture and construction at the Site 

and at the Place of production, be entitled to examine, inspect, 

measure and test the Materials and workmanship, and to check 

the progress of manufacture of Materials. 

 

 The Contractor shall give the DSCL/PMC and its authorised agents 

access, facilities and safety equipment for carrying out their 

obligations under this Agreement. 

 

b.  Samples 
 

The Contractor shall submit the samples of Materials and relevant 

information to the DSCL/PMC for pre-construction review: 

1) manufacturer's test reports 

2) standard samples of manufactured Materials  

3) samples of such other Materials as the DSCL/PMC may require 

4) Test reports as per prescribed frequency in specifications 

 

c. Quality Control, Tests and Inspection 

 
1. For determining that work conform to the Specifications and Standards, 

the Engineer shall require the Contractor to carry out or cause to be 

carried out tests, at such time and frequency and in such manner as 

specified in Specifications, and in accordance with Good Industry 

Practice for quality assurance. 

2. During course of the execution if any other laboratory is approved by 

DSCL for third party testing, the contractor can send the material to that 

laboratory also. 

3. In the event that results of any tests conducted establish any Defects or 

deficiencies in work, the Contractor shall carry out remedial measures 

and furnish a report to the Engineer in this behalf. The Engineer shall 

require the Contractor to carry out or cause to be carried out tests to 

determine that such remedial measures have brought work into 

compliance with the Specifications and Standards, and the procedure 

shall be repeated until such Works conform to the Specifications and 

Standards. 

4. Inspection and acceptance of the work shall not relieve the Contractor 

from any of his responsibilities under this Contract. 
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5. After completion of all tests as per specifications, the whole work will be 

subject to a final inspection to ensure that work has been completed as 

per requirement. If any defects noticed in the work are attributable to 

Contractor these shall be attended by the Contractor at his own cost, as 

and when they are brought to his notice by the Engineer / DSCL. The 

DSCL shall have the right to have these defects rectified at the risk and 

cost of the Contractor, if he fails to attend to these defects immediately. 

 

3.1.7  Safety & Environment 
 

a. PRECAUTIONS TO AVOID ANY NUISANCE TO THE NEIGHBORHOOD / 

SURROUNDING 

All necessary precautions to be taken during the implementation of the 

project (during day or night) to avoid any nuisance or any harm to the 

neighborhood/surrounding areas of proposed construction site. 

No complaint should be raised by the neighborhood /society dwellers, during 

the development work by contractor or any of the persons directly or 

indirectly related to the site work. 

In case of any such conditions the contractor shall be fully responsible for the 

consequences & settlement. 

b. Works at night 

Subject to any provisions to the contrary contained in the contract, no 

work shall be carried out after day hours without the prior permission of 

the Engineer-in-charge except when the work is unavoidable 

circumstances, absolutely necessary, for saving life or property or for the 

safety of the work, in which case, the contractor shall immediately inform 

the Engineer-in-charge or his representative, provided always that the 

provision of this clause shall not be applicable in the case of any work 

which it is customary to carry out by double or rotary shifts in which case 

sufficient advance notice shall be given of the intention to work at night to 

the Engineer-in-charge after making all requisite arrangements and 

management of areas, materials and equipment’s, required under any 

emergency etc.  

The contractor can carry on work after office hours, if so required, subject 

to provide undertaking in writing, for expediting the progress on the works 

or for any other reasons of technical safety. 
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Whenever any work is required to be carried out at night in the interest of 

structural safety or any other reason with authorized to supervise, 

adequate lighting and other arrangement shall be made in advance by the 

contractor for proper execution and supervision of such work.  

The contractor shall not be however entitled to claim any extra payments 

for night work. The responsibilities of all kind shall be of contractor. 

 

c. OPPORTUNITIES AND FACILITIES FOR OTHER CONTRACTORS 

AGENCIES Etc. 

The Contractor shall, in accordance with the requirements of the 

Engineer’s Representative afford all reasonable opportunities to 

any other Contractors employed by the Employer for carrying out 

their work and to their workmen and to the workmen of the 

Employer and of any other duly constituted authorities who may 

be employed in the execution on or near the site of any work not 

included in the Contract or of any contract which the Employer 

may enter into in connection with or ancillary to the works. 

d. Plant, Machinery & Job facility Area 

The contractor will have to make his own arrangement for storage 

of materials, plants, equipment’s, machineries to be used in the 

execution of this work well in time after award of the contract, at 

his own cost. 

The land for facilitating the works shall be arranged by the 

contractor and maintained and re-instated after the 

implementation as per Environment mitigation norms. 

The contractor shall allow the DSCL/Engineer or any person 

authorized by the Engineer to access the site or any place where 

work in connection with the contract is being carried out or 

intended to be carried out or to any place where materials or 

plant are being manufactured / fabricated/ assembled for the 

works. 

e. Environmental safeguards 

The Contractor shall take action of following points and note the 

stipulations as under as regards environmental safeguards as 
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stipulated by the Ministry of Environment, Forests and Climate 

Change. 

f. Additional Conditions 

 Following additional conditions shall be binding on contractor 

during execution of work. 

Any damage caused to either private or public property, services, 

structures etc. shall be made good by Contractor without any 

extra cost to the employer 

Contractor need to ensure proper and adequate traffic safety 

signboards, barricades, lighting at night shall be displayed during 

day and night to ensure that no accidents take Place. 

3.2 Payment Terms 

 

3.2.1  Monthly Payment Certificates 

a.  The Contract Price :  

DSCL hereby agrees to pay to the Contractor for satisfactory discharge of 

its obligations under this Contract, an Item Rate amount of INR awarded. 

The Contract Price shall be the full and complete payment for the 

Contractor's performance of the obligations under this Contract and 

includes all costs necessary for execution of the Works. 

The Contract Price shall be paid in accordance with and in the manner 

provided in the Special conditions of contract and Annexure 3.2 of this 

RFP.  

The Contract Price shall be inclusive of all taxes and levies under 

applicable laws. For the avoidance of doubt, all the taxes and duties levied 

by the state government/ central government/ local bodies at the 

prevailing rates applicable on the date of Letter of Award shall be fully 

borne by the Contractor and shall not be reimbursed to it by DSCL on any 

account.  

 Any payment of the Contract Price or part thereof, made by DSCL, shall 

not be deemed to constitute acceptance by DSCL of the Works or any 

part(s) thereof and shall not relieve the Contractor of any of its obligations 

under this Contract. 

b. Monthly Statement  
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Subject to Clause 3 .2 .3 .3, DSCL shall make monthly payments to the 

Contractor as certified by the Engineer on completion of a stage, and 

valued in accordance to its item rates set out in the Bill of Quantities. 

The Contractor shall submit the monthly statement for each month on or 

before the 5th day of the following month for all completed works of 

the stage of works executed during the month in accordance with the bill 

of quantities and any other Item of Work which has been approved as a 

variation by DSCL. The Engineer shall take or cause to be taken the 

requisite measurement for the purpose of having the same verified and 

the claim, so far as it is admissible, and shall issue the Interim payment 

Certificate within 15 (fifteen) days from the presentation of the monthly 

statement. 

c. Payment to the contractor on Interim Payment certificates   

Payment shall be made no later than 30 (thirty) days from the date of 

certification of the Interim Payment Statement by the Engineer subject to 

the submission being not required to be referred back to contractor for 

corrections. 

DSCL shall deduct payments against statutory deductions such as 

retention, TDS, GST/VAT, Cess etc. as per rules in force from time to 

time. 

d. Payment intermediate to monthly certificates  

No payment shall be made for any Works, intermediate to the monthly 

payments certificates. 

e. Right to Withhold 

The Engineer may refuse to approve any payment because of 

subsequently discovered evidence or the results of subsequent 

inspections or tests, nullify any such payment previously approved and 

paid to such extent as may be necessary in the opinion of the Engineer 

to protect him from loss because :  

a) The Work is defective,  

b) Third party claims have been filed or there is reasonable evidence 

indicating probable filing of such claims,  

c) of the Contractor's failure to make payment properly to sub-

contractor or for labor, materials or equipment,  

d) of damage to another Contractor, or to the property of others 
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caused by the Contractor,  

e) of reasonable doubt that the Work cannot be completed for the 

unpaid balance of the Contract Price,  

f) of reasonable indication that the Work will not be completed within 

the Contract Period,  

g) of the Contractor's neglect or unsatisfactory prosecution of the 

Work including failure to clean up.  

h) In case of disputed items, the disputed amount shall be withheld 

and shall be paid only after settlement of the dispute 

Once the reasons that enable or require the Engineer to withhold such 

payments are removed, payment will be made for amounts withheld due 

to such reasons to the extent the Contractor is entitled to. 

f. Payment on reduced rates on account of items of Work not 

accepted by the Engineer 

The rates of the items of Work in the Bill of Quantities, shall be valid 

only when the item concerned is accepted as having been completed 

fully in accordance with the Technical Specifications. In case where the 

item of Work are not accepted as so complete by the Engineer, the 

payment may be made on account of such item at such reduced rates as 

it may be considered reasonable in the preparation of the payment 

certificate. The reason for application of such reduced rates shall be 

justified and recorded. 

g. Correction of Interim Payment Certificates 

The Engineer may by an Interim Payment Certificate make any 

correction or modification of any previous Interim Payment Certificate 

issued. 

h.  Overpayment & Post payment Audit 

i. The DSCL further reserves the right to enforce recovery of any 

over payment when detected 

ii. Whenever any claim for the payment of a sum to the DSCL 

arises out of or under this Contract against the contractor the 

same may be deducted from any sum then due or which at any 

time thereafter may become due to the contractor under this 

contract and failing that under any other contract with the 

DSCL or from any sum due to the contractor with DSCL, or 
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from his retention money, or he shall pay the claim on 

demand.  

iii. The DSCL reserves the right to carry out post payment audit 

and technical examination of the final bill including all 

supporting vouchers, abstracts, etc. 

iv. If as a result of such audit and technical examination any over 

payment is discovered in respect of any work done by the 

Contractor or alleged to have been done by him under the 

contract, it shall be recovered by the DSCL from the contractor 

by way of all the means prescribed above. 

i.  Royalty charges 

i. The contractor hereby agree to pay royalty charges as per the prevailing 

rates at the time of procurement on consumed minerals in this work like 

rubble, metal, sand, murum etc. to revenue department, Govt. of 

Himachal Pradesh and hereby agree to produce receipts of payments of 

such royalty charges or N.O.C. from concerned revenue department to 

DSCL. 

ii. In case the receipts of payments of such royalty charges or no-objection 

certificate from concerned revenue department is not produced by the 

Contractor, DSCL reserves the right to deduct from any money which is 

due to the Contractor on account of royalty charges and penalty if any, to 

the appropriate authorities, if said authority asks DSCL to recover Royalty 

Charges or otherwise. 

 

3.2.2    Price Adjustment 

Price adjustment is not applicable in this contract/RFP. 

 

3.2.3    Advance Payments and recovery 

a) 10 % advance payment for mobilization shall be made within 15 days 

of signing the contract against a bank guarantee equal to the amount 

of advance.  

b) The advance amount shall be interest free and shall be recovered at 

20% of the certified amount of subsequent payment certificates.  



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 70 
 

    

 
 

 
 
 

 

c) The advance guarantee will be returned on full recovery of the advance 

amount. 

 

3.2.4     Release of Payments  

a) Payments shall be made by the DSCL within 30 (Thirty) days of 

receipt of the Interim Payment certificates issued by the Engineer 

on satisfactory quality inspection and verification by the 

AUTHORITY’s Official on the conformity on the Goods/ Products/ 

Services/ Solutions supplied as per the agreed specifications. 

b) The DSCL shall, pay to the Contractor the amount which is 

stated as being finally due in the Final Payment Certificate 

within 60 (Sixty) days of receipt of the same and in that event 

no further amount shall ever become due and payable to the 

contractor in respect of this contract save and except as 

indicated in the final payment certificate. 

c) Payment shall be made in Indian Rupees by RTGS/ NEFT on Bank in 

the name of the Contractor. 

d) All remittance charges shall be borne by the Contractor. 

e) Any liquidated damages, for delay and non-performance, as 

mentioned in this RFP document, shall be deducted from the due 

payments. 

f) Indirect taxes and levies and any statutory deductions as applicable, 

shall be deducted as per the prevalent rules and regulations. 

 

3.2.5     Retention 

a) Recovery of Retention Money will commence from the first Interim 

Payment Certificate (IPC) onwards @ 7% of value of work done from 

each Interim Payment Certificate limiting to 5% of the Contract Amount. 

b) Retention money will be refunded not later than 90 days on successful 

completion of the Defects Liability period. 

 

3.2.6     Variations 

3.2.6.1 Change in quantities  



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 71 
 

    

 
 

 
 
 

 

a) The Contractor is bound to carry out the items in the Bill of Quantities for 

quantity variation up to 30% (Thirty percent) excess provided that the 

change does not exceed 1% (One percent) of Initial Contract Price, at the 

BoQ rates.  

b) However, a rate or price as appropriate for the excess quantity of item of 

work if it exceeds both the limits in (a) above shall be approved by the 

competent authority pursuant to 3.2.6.3. 

c) If any item of work is not required to be executed or the quantity is less 

than the quantity specified in the bidding documents due to change in 

circumstances, the bidder shall not be entitled for any claim or 

compensation. 

3.2.6.2 Extra items  

a) Items of work not expressly or impliedly described in the schedule, plans 

or specifications will be treated as “Variations‟. They will include only 

items of works which are highly necessary for the proper execution of the 

work and for its completion, but were not provided in the original contract. 

b) There shall be an order in writing to execute the extra item of work as a 

‘Variation Order’ from the Employer. Extra item can be additional, 

substituted, altered or new item depending on their relation to the original 

item. 

3.2.6.3 Payment for Variations   

  Rates for the extra item shall be worked out as below:  

(i)  In the case of extra items, if accepted rate for an identical item is 

available in the contract the same shall be taken.   

(ii)  In the case of extra items for which similar item exist in the contract, the 

rates shall be derived from the original item by appropriate adjustment of 

cost of affected components.   

(iii) In the case of extra items for which similar items do not exist in the 

contract and rate exist in the standard schedule of rates, the rates shall be 

arrived based on standard data rate prevalent at the time of ordering the 

extra item after applying the overall tender variation. However, no tender 

excess will be applied.   

(iv) In the case of extra items for which standard data is not available and 

that do not come in the category mentioned in (i), (ii) and (iii) above, the 

rates shall be worked by the Engineer based on prevailing market rates 



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 72 
 

    

 
 

 
 
 

 

giving due consideration to the analysis of rates and data furnished by the 

contractor.   

3.2.6.3 Total Variation Cost   

The overall value of all variation works shall be limited to 10% (Ten Percent) 

of the Initial Contract Price. 

 

3.3 Liability and Indemnity and Confidentiality 

 

3.3.1    Liability and Indemnity 

a. The Contractor will indemnify, defend, save and hold harmless the DSCL 

and its officers, servants, agents, Government Instrumentalities and 

Government owned and/or controlled entities/enterprises, (the “DSCL 

Indemnified Persons”) against any and all suits, proceedings, actions, 

demands and third party claims for any loss, damage, cost and expense 

of whatever kind and nature, whether arising out of any breach by the 

Contractor of any of its obligations under this Agreement or from any 

negligence under the Agreement, or tort or on any other ground 

whatsoever, except to the extent that any such suits, proceedings, 

actions, demands and claims have arisen due to any negligent act or 

omission, or breach or default of this Agreement on the part of the DSCL 

Indemnified Persons. 

b. The Contractor shall fully indemnify, hold harmless and defend the DSCL 

and the DSCL Indemnified Persons from and against any and all loss 

and/or damages arising out of or with respect to: 

i. failure of the Contractor to comply with Applicable Laws and 

Applicable Permits; 

ii. payment of taxes required to be made by the Contractor in respect of 

the income or other taxes of the Sub-contractors, suppliers and 

representatives; or 

iii. non-payment of amounts due as a result of Materials or services 

furnished to the Contractor or any of its Sub-contractors which are 

payable by the Contractor or any of its Sub-contractors. 

iv. The Contractor shall fully indemnify, hold harmless and defend the 

DSCL Indemnified Persons from and against any and all suits, 
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proceedings, actions, claims, demands, liabilities and damages 

which the DSCL Indemnified Persons may hereafter suffer or pay by 

reason of any demands, claims, suits or proceedings arising out of 

claims of infringement of any domestic or foreign patent rights, 

copyrights or other intellectual property, proprietary or 

confidentiality rights with respect to any materials, information or 

process used by the Contractor or by the Sub-contractors in 

performing the Contractor’s obligations or in any way incorporated 

in or related to the Project. 

v.  If in any such suit, action, claim or proceedings, a temporary 

restraint order or preliminary injunction is granted, the Contractor 

shall make every reasonable effort, by giving a satisfactory bond or 

otherwise, to secure the revocation or suspension of the injunction 

or restraint order. 

vi. If, in any such suit, action, claim or proceedings, the Work, or any 

part thereof or comprised therein, is held to constitute an 

infringement and its use is permanently enjoined, the Contractor 

shall promptly make every reasonable effort to secure for the DSCL 

a license, at no cost to the DSCL, authorizing continued use of the 

infringing work. 

vii.  If the Contractor is unable to secure such license within a reasonable 

time, the Contractor shall, at its own expense, and without 

impairing the Specifications and Standards, either replace the 

affected work, or part, or process thereof with non-infringing work 

or part or process, or modify the same so that it becomes non-

infringing 

 

3.3.2    Confidentiality 

a) AUTHORITY and the Successful Bidder shall keep confidential and shall 

not, without the written consent of the other party hereto, divulge to any 

third party any documents, data, or other information furnished directly or 

indirectly by the other party hereto in connection with the Contract, 

whether such information has been furnished prior to, during or following 

completion or termination of the Contract except information available on 

public domain. 
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b) The Successful Bidder shall not use the documents, data, and other 

information received from AUTHORITY for any purpose other than the 

services required for the performance of the Contract. 

 

3.4 Labour Laws and Welfare 
* 

3.4.1. Labour Laws to be complied by the Contractor 

 

a. Notwithstanding any provision as may find here below, Contractor 

without an exception and limitation shall be liable for complete adherence 

and responsibilities arising out of all the labour laws as may be in force or 

as may become effective from time to time. The contractor shall obtain a 

valid license under the Contract Labour (R & A) Act 1970, and the Contract 

Labour (Regulation and Abolition) Central Rules 1971, before the 

commencement of the work, and continue to have a valid license until the 

completion of the work. The contractor shall also abide by the provisions of 

the Child Labour (Prohibition and Regulation) Act, 1986. The contractor 

shall also comply with the provisions of the building and other construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 

and the building and other Construction Workers Welfare Cess Act, 1996. 

b. The contractor shall ensure the registration of all eligible workers 

(inclusive of those of subcontractors and petty contractors) with 

construction workers welfare board. 

c. Any failure to fulfill these requirements shall attract the penal 

provisions of this contract arising out of the resultant non- execution of the 

work. 

d. No labour below the age of fourteen years shall be employed on the work. 

 

3.4.2. Payment of Wages 

a. The contractor shall pay to the labour employed by him either 

directly or through sub-contractors, wages not less than fair wages as 

defined in the Contractor’s Labour Regulations or as per the provisions of 

the contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 75 
 

    

 
 

 
 
 

 

b. The contractor shall, notwithstanding the provisions of any 

contract to the contrary, cause to be paid fair wage to labour indirectly 

engaged on the work, including any labour engaged by his sub-contractors 

in connection with the said work, as if the labour had been immediately 

employed by him. 

c. In respect of all labour directly or indirectly employed in the 

works for performance of the contractor’s part of this contract, the 

contractor shall comply with or cause to be complied with the Central 

Public Works Department contractor’s Labour Regulations made by 

Government from time to time in regard to payment of wages, wages 

period, deductions from wages recovery of wages not paid and deductions 

un-authorized made, maintenance of wage books or wage slips, publication 

of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or 

as per the provisions of the Contract Labour (Regulation and Abolition) Act 

1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

d. The Engineer-in-Charge concerned shall have the right to deduct from 

the money due to the contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by 

reasons of non-fulfillment of the conditions of the contract for the benefit 

of the workers, non-payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non-

observance of the Regulations. 

e. Under the provision of Minimum Wages (Central) Rules 1950, 

or statutory modification thereof, the contractor is bound to allow to the 

labors directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event 

of default, the Engineer-in-Charge shall have the right to deduct the sum 

or sums not paid on account of wages for weekly holidays to any labors 

and pay the same to the persons entitled thereto from any money due to 

the contractor by the Engineer-in- Charge concerned. 

f. The contractor shall comply with the provisions of the following  

i. Payment of Wages Act, 1936., 

ii. Minimum Wages Act, 1948,  

iii. Employees Liability Act, 1938,  
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iv. Workmen’s Compensation Act,1923, Industrial Disputes             

Act,1947   

v. Maternity Benefits the modifications thereof  

vi. or any other laws relating thereto and the rules made there 

under from time to time. 

g. The contractor shall indemnify and keep indemnified DSCL 

against payment to be made under and for the observance of the laws 

aforesaid and the Contractor’s Labour Regulation without prejudice to his 

right to claim indemnify from his sub-contractors. 

h. The laws aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this contract 

 

3.5 Force Majeure 

 

a) The Contractor shall not be liable for termination for default if and to the 

extent that it’s delay in performance or other failure to perform its 

obligations under the Contract is the result of an event of Force Majeure. 

b) For purposes of this Clause, Force Majeure means an event or situation 

beyond the control of the Contractor that is not foreseeable, is 

unavoidable, and its origin is not due to negligence or lack of care on the 

part of the Contractor. Such events may include, but not be limited to, 

acts of AUTHORITY in its sovereign capacity, wars or revolutions, fires, 

floods, epidemics, quarantine restrictions, and freight embargoes and 

natural calamities. 

c) If a Force Majeure situation arises, the Contractor shall promptly notify 

AUTHORITY in writing of such condition and the cause thereof. Unless 

otherwise directed by AUTHORITY in writing, the Contractor shall continue 

to perform its obligations under the Contract as far as it is reasonably 

practical, and shall seek all reasonable alternative means for performance 

not prevented by the Force Majeure event. 

3.6 Settlement of Disputes 

 

1. Performance of the contract is governed by the terms and conditions of 

the contract, in case disputes arise between the parties regarding any 
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matter under the contract, either Party of the contract may send a written 

Notice of Dispute to the other party. The Party receiving the Notice of 

Dispute will consider the Notice and respond to it in writing within 30 

(thirty) days after the receipt. If that party fails to respond within 30 

(thirty) days, or the dispute cannot be amicably settled within 60 (sixty) 

days following the response of that party, clause GCC 3.6 (2) shall 

become applicable. 

2. Arbitration: 

a)  In the case of dispute arising, upon or in relation to, or in connection 

with the contract between AUTHORITY and the Contractor, which has not 

been settled amicably, any party can refer the dispute for Arbitration under 

the (Indian) Arbitration and Conciliation Act, 1996(as amended up to date) 

. Such disputes shall be referred to an Arbitral Tribunal consisting of three 

arbitrators, one each to be appointed by the AUTHORITY and the 

Contractor, the third arbitrator shall be chosen by the two arbitrators so 

appointed by the parties and shall act as Presiding Arbitrator. In case of 

failure of the two arbitrators, appointed by the parties to reach a 

consensus regarding the appointment of the third arbitrator within a period 

of 30 (thirty) days from the date of appointment of the two arbitrators, the 

Presiding arbitrator shall be appointed as per law. The Arbitration and 

Conciliation Act, 1996 and any statutory modification or re-enactment 

thereof, shall apply to these arbitration proceedings 

b) Arbitration proceedings shall be held in Dharamshala, Himachal Pradesh, 

India and the language of the arbitration proceedings and that of all 

documents and communications between the parties shall be English. 

c) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equally by AUTHORITY and the Contractor. 

However, the expenses incurred by each party in connection to the 

preparation, presentation shall be borne by the party itself. All arbitration 

awards shall be in writing and shall state the reasons for the award. 

 

3.7 Time of Completion 

3.7.1  Construction Period 

The time of completion of the works for the implementation of the project 

as per the deliverable in Clause 3.2.1 shall be the period specified in the 
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Special conditions of contract / Contract Data reckoned from the fifteenth 

day of issuance of the Letter of Award or from the date of signing of the 

contract agreement whichever is earlier.  

 

3.7.2  Construction Programme 

The Contractor shall submit a detailed construction programme/schedule 

in MS project software for the project implementation within 30 days of 

issuance of Letter of Award. The Programme shall be in the order in which 

he intends to carry out the work including the anticipated timing of 

procurement, deployment of resources and quantities involved. The 

Programme will be projected as Bar Chart presentation and S-curve with 

cash flow.  

Contractor shall promptly give notice of probable future events or 

circumstance which may adversely affect the work. If at any time actual 

progress is too slow to achieve target Programme and/or progress has 

fallen behind the current Programme then the Engineer may instruct the 

contractor to submit revised Programme with plan to mitigate time loss. 

 

3.7.3  Progress Reports 

Monthly progress reports shall be submitted in two copies to the Authority 

showing the work executed against the schedule during the construction 

period of the project. The reports shall contain the following but not 

limited to these. 

a) The Executive summary 

b) Programme reflecting the progress 

c) S-Curve 

d) Deployment of Contractor’s Staff 

e) Deployment of Machinery 

f) Weather Chart 

g) Photographs showing the progress 

h) Any other  

The reports shall be submitted on or before the 5th day of the following 

month. 

 

3.7.4  Extension of Time 
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  The work shall have to be completed within originally stipulated period 

as indicated in the contract. Time is essence of contract and failure to 

adhere to the time of completion shall attract liability for the contractor to 

pay Liquidated Damages as specified in Cl.3.10.  

a. However, it has been agreed between the parties that in event of 

any variation or change taking place affecting the time of 

completion, time adjustment shall be made by DSCL for which no 

additional cost will be payable. Such time extension shall ordinarily 

be for exceptionally adverse climatic conditions, enforceable 

shortage in availability of materials or any delay, impediment or 

prevention caused by or attributable to the DSCL. 

b. If the contractor shall desire an extensions of time for completion of 

work on the ground of his having been "UNAVOIDABLY" hindered or on 

compensation event(s) or on any other ground(s), he must apply giving 

all and complete details of such hindrances and/or compensation 

event(s) and/or other cause(s) in writing, to the DSCL with copy to the 

Engineer, positively within 15 (Fifteen) days of occurrence of such 

hindrance(s)/compensation event(s)/other cause(s) and seek specific 

extension of time (period from………………………… to……………………. ). 

c. Failure on the part of the contractor for not applying extension of 

time even within 30 days of the cause of such an hindrance, it shall 

be deemed that the contractor does not desire extension of time and 

that he has “Waived” his right if any to claim extension of time for 

such cause of hindrance 

d. If at any time during performance of the Contract, the Contractor 

encounters condition impeding timely delivery of the Services, the 

Contractor shall promptly notify AUTHORITY in writing of the delay, its 

likely duration, and its cause. As soon as practicable after receipt of the 

Contractor’s notice, DSCL shall evaluate the situation and may at its 

discretion extend the time for performance in writing. 

e. Delay by the Contractor in the performance of its Delivery and 

Completion obligations shall render the bidder liable for disqualification 

for any further bids in DSCL and penalty levied as per Cl.3.10.1 unless 

an Extension of time is agreed mutually. 

 

3.7.5 Defect Liability Period 
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 The Defects Liability period shall be the duration specified in the 

Special Conditions of contract / Contract Data starting from the date of 

completion of the entire scope of work on which a completion certificate 

shall be issued.  

3.8 Termination 

 

1. AUTHORITY may, without prejudice to any other remedy for breach of 

Contract, terminate this Contract in case of the occurrence of any of the 

events specified in paragraphs (1) to (10) of this GCC Clause 3.8. In such 

an occurrence, AUTHORITY shall give not less than 30 (thirty) days’ 

written notice of termination to the Contractor. 

2. If the Contractor does not remedy a failure in the performance of its 

obligations under the Contract, within 15 (fifteen) days after being notified 

or within any further period as AUTHORITY may have subsequently 

approved in writing. 

3. If the Contractor becomes insolvent or goes into liquidation, or receiver is 

appointed whether compulsory or voluntary. 

4. If, in the judgment of AUTHORITY, the Contractor has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 

5. If, as the result of Force Majeure, the Contractor is unable to perform a 

material portion of the Services for a period of not less than 60 (sixty) 

days. 

6. If the Contractor submits to the AUTHORITY a false statement which has a 

material effect on the rights, obligations or interests of AUTHORITY. 

7. If the Contractor places itself in a position of conflict of interest or fails to 

disclose promptly any conflict of interest to AUTHORITY. 

8. If the Contractor fails to provide the quality services as envisaged under 

this Contract, AUTHORITY may make judgment regarding the poor quality 

of services, the reasons for which shall be recorded in writing. AUTHORITY 

may decide to give one chance to the Successful Bidder to improve the 

quality of the services. 

9. If the Contractor fails to comply with any final decision reached as a result 

of arbitration proceedings. 

10. If AUTHORITY, in its sole discretion and for any reason whatsoever, 

decides to terminate this Contract. 
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11. In the event AUTHORITY terminates the Contract in whole or in part, 

pursuant to this GCC Clause 3.8, AUTHORITY may procure, upon such 

terms and in such manner as it deems appropriate, services similar to 

those undelivered or not performed, and the Contractor shall be liable to 

AUTHORITY for any additional costs for such similar services. However, 

the Contractor shall continue performance of the Contract to the extent 

not terminated. 

3.9 Payment upon Termination 

 

Upon termination of this Contract pursuant to GCC Clauses 3.8, the AUTHORITY 

shall make the following payments to the Contractor: 

a) If the Contract is terminated pursuant to GCC Clause 3.8 (10), 

remuneration for Services satisfactorily performed prior to the effective 

date of termination. 

b) If the agreement is terminated pursuant of GCC Clause 3.8 (1), (2), (3), 

(4), (5), (6), (7), (8) and (9), the Contractor shall not be entitled to 

receive any agreed payments upon termination of the contract. However, 

the AUTHORITY may consider making a payment for the part satisfactorily 

performed on the basis of quantum merit as assessed by it, if such part is 

of economic utility to the AUTHORITY. The AUTHORITY may also impose 

liquidated damages as per the terms of this RFP. The Contractor will be 

required to pay any such liquidated damages to AUTHORITY within 30 

(thirty) days of termination date. 

3.10 Liquidated Damages 

 

a. If contractor fails to comply with time for completion the contractor being 

given notice to make good the time fails to do so to the satisfaction of 

Engineer he shall be liable to pay LD/Delay Damages for the default.  

b. In case of failure to complete the work/ supply in time the penalty shall be 

levied at the rates given in the Special Conditions of Contract Cl.2.5.5 

subject to maximum of 10% of the Total project cost.  

c. If the total Penalty exceeds beyond 10%, it would be considered as non-

conformance to the quality of Services and may lead to termination of the 

Contract and AUTHORITY may on their sole discretion terminate the 

contract. These damages shall not release the contractor from its obligation 
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to complete the job or from any duties or responsibilities which he may have 

under the contract. 

d. These damages shall not release the contractor from its obligation to 

complete the job or from any duties or responsibilities which he may have 

under the contract. 

e. DSCL will deduct amount of liquidated damages from due payments to 

contractor.  

f. Amount shown against Milestones if any will be deducted on weekly basis 

on not achieving intermediate Milestones or non-completion of work within 

stipulated contract period or Extension of time granted by Employer for 

reasons other than contractor’s default. 

g. The Liquidated damages shall be released without interest or charges if 

contractor achieves the last Milestone on or before completion of approved 

time limit including extension of time limit, if approved. 

h. If, before the Time of Completion of the whole of the Works or, if 

applicable, any section, a Taking – Over Certificate has been issued for any 

part of the Works or of a Section, the liquidated damages for delay in 

completion of the remainder of the Works or of that Section shall, for any 

period of delay after the date stated in such Taking-Over Certificate, and in 

the absence of alternative provisions in the Contract, be reduced in the 

proportion which the value of the part so certified bears to the value of the 

whole of the Works or section, as applicable. The provisions of this Sub-

clause shall only apply to the rate of liquidated damages and shall not affect 

the limit thereof. 

3.11 Other Conditions 

 

3.11.1 Governing Law 

The Contract shall be governed by and interpreted in accordance with the laws 

of India. 

The Contractor should comply with all applicable laws and rules of Government 

of India/ Government of Himachal Pradesh/Municipal Corporation Dharamshala/ 

Dharamshala Smart City Limited. 

Change in Laws and Regulations 
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Unless otherwise specified in the Contract, if after the date of the Invitation for 

bids, any law, regulation, ordinance, order or bylaw having the force of law is 

enacted, promulgated, abrogated, or changed that subsequently affects the 

Delivery Date and/or the Contract Price, then such Delivery Date and/or 

Contract Price shall be correspondingly increased or decreased, to the extent 

that the Contractor has thereby been affected in the performance of any of its 

obligations under the Contract. 

 

3.11.2 Employment rights 

The support executive(s)/ supervisor(s)/ staffs deployed by the Contractor shall 

not have right to demand for any type of permanent employment with 

AUTHORITY or its allied Offices. 

 

3.11.3 Employer’s right to alter  

MD CUM CEO, DHARAMSHALA SMART CITY LIMITED reserves the right to 

withdraw/ relax any of the terms and condition mentioned in the RFP, so as to 

overcome the problem encountered at a later stage for the smooth and timely 

execution of the project. 

 

3.12 Risk Purchase 

In case the Contractor fails to deliver the project due to inadvertence, error, 

collusion, incompetency, termination, misconstruction or illicit withdrawal, the 

MD CUM CEO, DHARAMSHALA SMART CITY LIMITED reserves the right to 

procure the same or similar services from the alternate sources at risk, cost and 

responsibility of the Contractor. 
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Annexure 1- Guidelines for Pre-Qualification Proposal 
 
Annexure 1.1 - Check-list for the Pre-Qualification Proposal 
 

S.No. List Of Document 

File 

Name 

Submitted 

(Y/N) Description 
1 Proof of Tender Fee and EMD 

submitted 
      

2 Bid Covering Letter As per format 
provided at Annexure 1.2 

  Reference No: Date 
of Letter: 

  

3 Bidders’ Particulars As per format 
provided at Annexure 1.3 

  Name of bidder(s):   

4 Power of Attorney in favor of 
Authorized signatory As per 
format provided at Annexure 6 

  Date of PoA:  
Name of 
Authorized Person: 

  

5 Copy of Certificate of 
Incorporation /Registration 
under Companies   Act, 
1956/2013 or corresponding Act 
in abroad 

  Registration 
Number: Date of 
Incorporation: 

  

6 Copy of Certificate from  the 
Statutory Auditor for the last 3 
(Three) financial years. 

  Year-wise Details 
Turnover 

  

7 Declaration for Not blacklisted by 
Central/State Government/ PSU 
entity in India or similar  agencies  
globally  for  unsatisfactory past 
performance, corrupt, fraudulent 
or any other unethical business 
practices as on date of 
submission of the proposal. 

  Reference No: Date 
of Letter: 

  
 

8 Valid Copy of PAN  Ref No.  

9 Valid copy of GSTIN registration  Ref No. 
Date  
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Annexure 1.2 - Pre-Qualification Cover Letter 
 
 

(To be submitted on the letterhead of the bidder) 

 

Date: 

 

To 

MD CUM CEO 

DHARAMSHALA SMART CITY LIMITED,  

Old Himuda Building, Chilgari  Dharamshala,  

Himachal Pradesh, 176215 

 

Subject: Bid for “Construction of Hostel for the Regional Mountaineering 

Centre at Dharamshala” 

 

RFP Reference No: XX 

 

Dear Sir, 

 

With reference to your invitation for bids for “Construction of Hostel for the 

Regional Mountaineering Centre at Dharamshala”, we hereby submit our 

Prequalification Proposal, Technical Proposal, and Financial Proposal, for the 

same. 

 

We hereby declare that: 

a. We hereby acknowledge and unconditionally accept that the Authority can 

at its absolute discretion apply whatever criteria it deems appropriate, not 

just limiting to those criteria set out in the RFP and related documents, in 

short listing of bidder for providing services. 

b. We have submitted EMD of INR [  ] in the form of […………….] and Tender 

fee of INR [ ]Online through e-Tendering Portal (www.hpeproc.gov.in), 

c. We hereby declare that all information and details furnished by us in the 

bid are true and correct, and all documents accompanying such 

application are true copies of their respective originals. 

d. We agree to abide by our offer for a period of 180 days from the date of 

opening of pre-qualification bid prescribed by Authority and that we shall 

remain bound by a communication of acceptance within that time. 
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e. We have carefully read and understood the terms and conditions of the 

RFP and the conditions of the contract applicable to the RFP. We do 

hereby undertake to provision as per these terms and conditions. 

f. In the event of acceptance of our bid, we do hereby undertake: 
 

i.     To supply the products and commence services as stipulated in the RFP 

document 

ii. To undertake the project services for entire contract period from the 

date of signing of the contract as mentioned in the RFP document. 

iii. We affirm that the prices quoted are inclusive of design, development, 

delivery, installation, commissioning, training, providing facility 

management and handholding support, and inclusive of all out of 

pocket expenses, taxes, levies discounts etc. 

 

g. We do hereby undertake, that, until a formal contract is prepared and 

executed, this bid, together with your written acceptance thereof and 

notification of award of contract, shall constitute a binding contract between 

us. 

h. We understand that the Authority may cancel the bidding process at any 

time and that Authority is not bound to accept any bid that it may receive 

without incurring any liability towards the bidder. 

 

i. We fully understand and agree to comply that on verification, if any of the 

information provided in our bid is found to be misleading the selection 

process, we are liable to be dismissed from the selection process or 

termination of the contract during the project, if selected to do so 

 

In case of any clarifications please contact ___________________ email at 

________________________________________________________ 

Thanking you, 

Yours sincerely, 

 

(Signature of the Bidder/ Lead Member) 

Printed Name 

Designation 

Seal 

Date: 

Place: 

Business Address: 
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Annexure 1.3 - Format to share Particulars of the Bidder 
 
The Table below provides the format in which general information about the 

bidder must be furnished. 
 

S No  Information Details 

1.  Name of bidder  

2.  Address and contact details of bidder  

3.  Firm Registration Number and Year of Registration  

4.  Web Site Address  

5.  Status of Company (Public Ltd., Pvt. Ltd., LLP etc.)  

6.  GST Registration No.  
   

7.  Permanent Account Number (PAN)  
   

8.  Revenue for the last 3 years (Year wise)  
   

9.  

Name, Designation and Address of the contact person to 
whom all references shall be made regarding this RFP  

10.  Telephone number of contact person:  

11.  Mobile number of contact person:  

12.  Fax number of contact person:  

13.  E-mail address of contact person:  

14.  
Organisation chart with Name, designation and contact 
nos. of the management team to be attached  

 
Please submit the relevant proofs for all the details mentioned above along with 

your bid response 
 
Authorized Signatory 
  
Name & Designation   
Seal 
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Annexure 1.4 - Consortium Agreement 
 
DRAFT MEMORANDUM OF UNDERSTANDING EXECUTED BY MEMBERS OF 

THE CONSORTIUM  
[On Non-judicial stamp paper duly attested by notary public] 
 

This Memorandum of Understanding (MoU) entered into this day of [Date] 

[Month] 2018 at [Place] among _______ ______ (hereinafter referred to as 

"_____") and having office at [Address], India, as Party of the First Part and 

_______ ______ (hereinafter referred as "_____") and having office at [Address 

], as Party of the Second Part. 
 
The parties are individually referred to as Party and collectively as Parties. 
 

WHEREAS DHARAMSHALA SMART CITY LIMITED, has issued a Request for 

Proposal dated [Date] (RFP) from the applicants interested in “Construction 

of Hostel for the Regional Mountaineering Centre at Dharamshala” 
 

AND WHEREAS the Parties have had discussions for formation of a Consortium 

for bidding for the said Project and have reached an understanding on the 

following points with respect to each of the Parties' rights and obligations 

towards each other and their working relationship. 
 
BASIS THE MUTUAL UNDERSTANDING OF THE PARTIES, IT IS HEREBY 
AGREED AND DECLARED AS FOLLOWS: 

i. The purpose of this Agreement is to define the principles of collaboration 

among the Parties to: 

a. Submit a response jointly to bid for the “Construction of Hostel for 

the Regional Mountaineering Centre at Dharamshala” as a 

Consortium.  
b. Sign Contract in case of award. 
c. Provide and perform the supplies and services which would be ordered 

by the Authority pursuant to the Contract. 
 
ii. This Agreement shall not be construed as establishing or giving effect to 

any legal entity such as, but not limited to, a company, a partnership, etc. 

It shall relate solely towards the Authority for “Construction of Hostel 

for the Regional Mountaineering Centre at Dharamshala” for and 

related execution works to be performed pursuant to the Contract and 

shall not extend to any other activities. 

iii.  The Parties shall be jointly and severally responsible and bound towards 

the Authority for the performance of the works in accordance with the 

terms and conditions of the RFP document, and Contract. 
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iv. ------------------------------------ (Name of Party) shall act as Lead 

Member of the Consortium. As such, it shall act as the coordinator of the 

Party’s combined activities and shall carry out the following functions: 

a. To ensure the technical, commercial and administrative co-ordination of 

the work package 
 
b. To lead the contract negotiations of the work package with the Authority. 
 
c. The Lead Member is authorized to receive instructions and incur liabilities 

for and on behalf of all Parties. 
 
d. In case of an award, act as channel of communication between the 

Authority and the Parties to execute the Contract 
 
v. That the Parties shall carry out all responsibilities in terms of the Project 

Agreement. 
 

vi. That the broad roles and the responsibilities of each Party as per each 

member’s field of expertise at each stage of the bidding shall be as below: 
 
Party A: ________________________________________________ 
 

Party B: ________________________________________________ 
 

vii.    That the proposed administrative arrangements (organization chart) for 

the management and execution of the Project shall be as follows: 

viii. That the profit and loss sharing ratio shall be _________ 

ix. That the Parties agree that all the members of the Consortium shall be 

jointly and severally liable for all obligations in relation to the Contract 

until the completion of the Project in accordance with the Contract; 

x. Parties affirm that they shall implement the Project in good faith and shall 

take all necessary steps to see the Project through expeditiously. 

xi. That this MoU shall be governed in accordance with the laws of India and 

courts in Himachal Pradesh shall have exclusive jurisdiction to adjudicate 

disputes arising from the terms herein. 

In witness whereof the Parties affirm that the information provided is accurate 

and true and have caused this MoU duly executed on the date and year above 

mentioned. 

(Party of the first part) (Party of the second part) (Party of the third part)  
Witness: 
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Annexure 2. – Guidelines for Technical Proposal 
 
Annexure 2.1 - Check-list for the documents to be included in the    

Technical Proposal 
 
 
 
S No. List of 

Documents File Name 
Submitted 

(Y/N) 
Description 

1 Technical bid 

Covering Letter     

Reference 
No: Date of 

Letter 

2 

Project citation 

report to support 
that the Bidder*  

have successfully 

completed works 
in last 5 (Five) 

financial years.     

As per 

Annexure 2.3 

3 

Project citation 

report to support 
the ongoing/ 

awarded work of 
the Bidder*.     

As per 

Annexure 2.4 

4 
Evaluation of the 

Bid capacity  
  

as per 

Annexure 2.5 

5 
Manpower 

Schedule 
  

As per 

Annexure 2.6 

 
 
* Bidder refers to Sole Bidder or either member of the consortium 
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Annexure 2.2. - Technical Bid Cover Letter 
 
(To be submitted on the Letterhead of the bidder/ lead partner in case of co) 
 

Date: dd/mm/yyyy 
 
To 
 
MD CUM CEO  
DHARAMSHALA SMART CITY LIMITED   
Old Himuda Building, Chilgari, 
Dharamshala, Himachal Pradesh, 176215 
 
 
 
 
Sub.: Request for Proposal for “Construction of Hostel for the 

Regional Mountaineering Centre at Dharamshala” 
 
 

RFP Reference No: XX 

 

Dear Sir/ Ma’am, 

 

Having examined the RFP, the receipt of which is hereby duly acknowledged, we, 

the undersigned, offer to provide the professional services as required and 

outlined in the RFP for “Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala” (hereinafter referred to as 

“Project”). 

 

We attach hereto the technical response as required by the RFP, which 

constitutes our proposal. We undertake, if our proposal is accepted, to adhere to 

the implementation plan (Project schedule) for providing Professional Services in 

“Construction of Hostel for the Regional Mountaineering Centre at 

Dharamshala” put forward in RFP or such adjusted plan as may subsequently 

be mutually agreed between us and DHARAMSHALA SMART CITY LIMITED or its 

appointed representatives. 

 

If our proposal is accepted, we will obtain a Performance Bank Guarantee issued 

by a nationalized bank in India, for a sum of equivalent to 10% of the contract 

value for the due performance of the contract. 

 

We agree for unconditional acceptance of all the terms and conditions set out in 

the RFP document and also agree to abide by this tender response for a period 

of 180 (one hundred and eighty) days from the date of submission of bid and it 
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shall remain binding upon us with full force and virtue, until within this period a 

formal contract is prepared and executed, this tender response, together with 

your written acceptance thereof in your notification of award, shall constitute a 

binding contract between us and DHARAMSHALA SMART CITY LIMITED. 

 

We confirm that the information contained in this proposal or any part thereof, 

including its exhibits, schedules, and other documents and instruments delivered 

or to be delivered to DHARAMSHALA SMART CITY LIMITED is true, accurate, and 

complete. This proposal includes all information necessary to ensure that the 

statements therein do not in whole or in part mislead DHARAMSHALA SMART 

CITY LIMITED as to any material fact. 

 

We agree that you are not bound to accept any tender response you may 

receive. We also agree that you reserve the right in absolute sense to reject all 

or any of the products/ services specified in the tender response. 

 

It is hereby confirmed that I/We are entitled to act on behalf of our company/ 

corporation/ firm/ organization and empowered to sign this document as well as 

such other documents, which may be required in this connection. 

 

Date:  
(Signature) 
(Name) 

(In the capacity of ) 
[Seal / Stamp of bidder] 
Witness Signature: 

Witness Name:  
Witness Address:  
-----------------------------------------------------------------------------------

-------------------------------- CERTIFICATE AS TO AUTHORISED 

SIGNATORIES 

I__________________________, the Company Secretary of 
_________________, certify that___________________________________ 

who signed the above bid is authorized to do so and bind the company by 

authority of its board/ governing body.  
Date: 

Signature:  
(Company Seal) (Name) 
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Annexure 2.3. – PROJECT CITATION REPORT – COMPLETED 

WORKS 
 

 
Statement showing the similar works completed in the last five years.   

Sr. 
No. 

Name of 
Departme

nt / 
Client 
with 

Address 

 

Estimat
ed 

cost of 
work 
put 
to 

Tender 

Tender
ed 

Amoun
t 

Date 
of 

award 
of 

contra
ct 

Completion of 
work as per 
contract and 

date of 
completion 

Actual 
Amount 

of 
work 

complet
ed 

Time limit in 
year and 
months 

Percenta
ge 

rate and 
amount 

of 
Penalty 

Reason
s 

for delay 
In 

completi
on of 
work 

Remar
ks 

Name 
of 

work 

Origin
al 

Extend
ed Target 

Date 

Completi
on 

Date Y  M Y  M   

1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 12 

              

              

              

              

              

              
 
Note : - (1) Attested Copies of Work Order and Completion Certificates issued by not 
below the rank of Executive Engineer shall be attached. 

(2) It is mandatory to furnish details in this format only. 
 
 
 
 
 

Authorized Signatory 

  
Name & Designation   
Seal 
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Annexure 2.4. – PROJECT CITATION REPORT – ONGOING 

WORKS/AWARDED 
 

 
Statement showing the similar works completed in the last five years.   

Sr. 
No. 

Name of 
Departme

nt / 
Client 
with 

Address 

 

Estimat
ed 

cost of 
work 
put 
to 

Tender 

Tendere
d 

Amoun
t 

Date 
of 

award 
of 

contra
ct 

Completion of 
work as per 
contract and 

date of 
completion 

Actual 
Amount 

of 
work 

complet
ed 

Time limit in 
year and 
months 

Percenta
ge 

rate and 
amount 

of  
Penalty 

Reasons 

for delay 
In 

completi
on of 
work 

Remar
ks 

Name 
of 

work 

Origin
al 

Extend
ed 

Target 

Date 

% 
Progres

s Y  M Y  M   

1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 12 

              

              

              

              

              

              
 
Note : -(1) Attested Copies of Work Order and Completion Certificates issued by not 
below the rank of Executive Engineer shall be attached. 

(2) It is mandatory to furnish details in this format only. 
 
 
 
 
 

Authorized Signatory 
  
Name & Designation   
Seal 
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Annexure  2.5 – BID CAPACITY  
 

Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the Estimated Amount.  

The available bid capacity will be calculated as under: 

Available Bid Capacity = A x N x 2 - B, 

Where 

'N' = No. of years prescribed for completion of the subject contract. 

'A' = Maximum value of works executed in any one year during last Five years (at current 

price level)# 

'B' = Value at current price level of existing commitments and ongoing works to be 

completed in the next ‘N’ years 

#Note: The value of executed works shall be brought to current price level by enhancing the 

actual value of work at simple rate of 7% per annum calculated from the date of completion 
to the last date of receipt of applications for tender. 

Kindly fill the values/ calculations in the format as per table given below: 
Name of 
Department/ 
Client  
WithAddress 

N = No. of 
years 
prescribed 
for 
completion 
of the 
subject 
contract 

WC = 
Amount of 
works 
completed 
(Rs.) 

Actual Year 
of 
Completion 
of Work 

A = Maximum value 
of works executed 
in any one year 
during last Five 
years (at current 
price level)  

B = Value at 
current price 
level of 
existing 
commitments 
and ongoing 
works to be 
completed in 
the next ‘N’ 
years 

Assessed 
Available Bid 
Capacity 
A x N x 2 - B 

 

1.5   
=WC*(1+7%)^(2020-
Year of Completion 

of Work) 
 =A*N*2-B 

 
Available Bid Capacity =  

 
Authorized Signatory 

  
Name & Designation   
Seal 
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Annexure  2.6 – Manpower  
 
Technical and Administrative Manpower proposed to be deployed for the 
project including the mandatory positions as per Cl. 1.4.6.5 
 
 
 

Sl Name Designation Qualification 
Experience in 

similar projects 

1         

2   
      

3         

4         

5         

6         

7         

8         

9         

10         

 
 
 
 

Authorized Signatory 
 

 
  
Name & Designation   
Seal 
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Annexure 3-Guidelines For Financial Proposal 
 
 
Annexure 3.1 - Financial Proposal Cover Letter 
 
(To be submitted on the Letterhead of the bidder/ lead partner) 
 
Date: dd/mm/yyyy 
 
To 
 
MD CUM CEO  
Dharamshala Smart City Limited   
Old Himuda Building, Chilgari,  
Dharamshala - 176215  
Himachal Pradesh 
 

Subject: Bid for “Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala”  

 

RFP Reference No: XX 

 

Dear Sir, 
 

1. We, the undersigned bidder, having read and examined in detail, the 

Bidding Document, the receipt of which is hereby duly acknowledged, 

offer to supply/ work in conformity with the captioned bidding document. 
 
2. We undertake that the prices are in conformity with the specifications 

prescribed. The quote/ price are inclusive of all cost likely to be incurred 

for executing this work. The prices are inclusive of all type of government 

taxes/ duties in the financial bid. 
 
3. We undertake, if our bid is accepted, to deliver the goods and services in 

accordance with the deliverables schedule specified in section 3.2.1. of the 

RFP. 
 
4. We undertake to successfully operationalize the Project as per scope of 

work mentioned in the RFP document. 
 
5. We have examined and have no reservations to the Bidding Documents, 

including any corrigendum/ addendums issued by DHARAMSHALA SMART 

CITY LIMITED; 
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6. We understand that any additional hardware and software required to 

make the Project operational shall have to be provided by us. 
 
7. We hereby declare that in case the contract is awarded to us, we shall 

submit the contract performance bank guarantee as prescribed in the RFP.  
8. We agree to abide by this bid for a period of 180 days from the last date 

of bid submission and it shall remain binding upon us and may be 

accepted at any time before the expiry of that period. 
 
9. Until a formal contract is prepared and executed, this bid, together with 

your written acceptance thereof and your notification of award shall 

constitute a binding Contract between us. 

 

10. We hereby declare that our bid is made in good faith, without collusion or 

fraud and the information contained in the bid is true and correct to the 

best of our knowledge and belief. 
 
11. We understand that you are not bound to accept the lowest or any bid you 

may receive. We agree to all the terms and conditions as mentioned in the 

RFP document and declare that we have not submitted any deviations in 

this regard. 
 
In witness thereof, we submit this bid under and in accordance with the terms of 

the RFP document. 

 
 
Date:      Yours faithfully, 
  
Place: 
 
 

(Signature of the Authorised signatory)  
(Name and designation of the of the Authorised signatory) 
 
Name and seal of bidder/ lead partner 
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Annexure 3.2 - Financial Proposal Format & Instructions  
To be submitted on e-Tendering Portal only (i.e. www.hptenders.gov.in) 
 

RFP Reference No: XX  
“CONSTRUCTION OF HOSTEL FOR THE REGIONAL MOUNTAINEERING CENTRE AT 
DHARAMSHALA”  

Sr. No. Ref. 
Item 
 Code 

Particulars Unit  Qty Rate Amount 

A     CIVIL WORKS         

1 
NON 
SOR 

  

Soil Testing and submisson of soil 
report by recognised soil testing 
laboratory  including 
recommendation as per 
specification and instruction of the 
engineer 

        

1.01     Soil bearing capacity  LS      -  

1.02     
Compaction test by sand 
replacement method 

Each 10.00     -  

2 
NON 
SOR 

  

Supply and installation of one Mild 
Steel information sign Board of 
Project with white background and 
one for 3D veiw of proposed 
building of size 1.00 m x 2.00 m as 
per drawing and technical 
specifacation and direction of 
Engineer-in-charge 

        

2.01     Sign Board for project information Each 1.00     -  

2.02     
Sign Board for 3D View of Proposed 
Building 

Each 1.00     -  

3 HPSR 20160200 

Demolition of Rubble stone 
masonry above G.L. upto any level 
including stacking of serviceable 
materials and disposal of un-
serviceable materials with all leads 
and lifts and as per direction of 
Engineer-incharge. 

Cum 276.00     -  

4 HPSR 20050200 

Demolition Un-reinforced cement 
concrete upto 15cm thickness 
above G.L upto any level including 
disposal of unserviceable materials 
with all lead and lifts and as per 
direction of Engineer-incharge. 

Cum 12.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

5 HPSR 20330100 

Dismantling wood work, wrought 
framed and fixed in frames other 
frames and trusses of span upto 10 
Metres and height between ridge 
and floor level upto 5 Metres 
including stacking the serviceable 
materials and disposal of un-
serviceable materials with all leads 
and lifts and as per direction of 
Engineer-incharge.:-Sectional area 
average 40 Sq.cm. or over. 

Cum 6.00     -  

6 HPSR 20280000 

Dismantling Cement asbestos 
celotax/hard board in ceiling or 
partition walla includingframe 
work such as joist, beam and 
including stacking of serviceable 
materials and disposal of un-
serviceable materials within all 
leads and lifts and as per direction 
of Engineer incharge-in-charge 

sqm 28.00     -  

7 HPSR 20250100 

Dismantling G.I. Sheet roofing 
including ridges, hips, valleys, 
gutters etc. stacking the 
serviceable materials and disposal 
of un-serviceable materials withall 
leads and lifts and as per direction 
of Engineer-in-charge. 

sqm 390.00     -  

8 HPSR 20480100 

Dismantling doors, windows and 
clerestory windows, ventilators etc. 
(wood or steel) shutters including 
chowkhats, architraves, hold fasts 
and other attachments etc. 
complete and stacking them with 
all leads and lifts and as per 
direction of Engineer:-Not 
exceeding 3 Sq.M. in area. 

Each 38.00     -  

9 HPSR 07110000 

Clearing jungle including uprooting 
of rank vegetation, grass,brush 
wood, trees and saplings of grith 
upto 30 cm. measured at a height 
of 1 metre above ground and 
removal of rubbish upto all leads 
and lifts outside the periphery of 
the area cleared and as per 
direction of Engineer-in-charge. 

Sqm 836.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

10 HPSR 704000 

Excavation in foundations, 
trenches etc., in earth work, lift 
upto 1.50 Metres stacking the 
eacavated soil not more than 3 
metres clear from the edge of the 
excavation and then returning the 
stacked soil in 15cm. layers, when 
required in to plinths sides of 
foundations etc. onsolidating each  
deposited layer by ramming and 
watering and then disposing of all 
surplus excavated earth as directed 
with all leads and lifts and as per 
direction of Engineer-in-chage. 

cum 865.00     -  

11 HPSR 7060200 

Excavation in earth work and filling 
in 15 cm. layers in foundation and 
plinths including ramming, 
watering and consolidating upto all 
leads and lifts and as per direction 
of Engineer-in-chage. 

cum 184.00     -  

12 HPSR 0912010A 

Providing and laying cement 
concrete M10 grade and curing 
complete including cost of form 
work in:-Foundation and plinth and 
as per drawing and technical 
specifications and as directed by 
Engineer-in-charge 

cum 201.00     -  

13 HPSR 922010A 

Providing and laying cement 
concrete M15 grade for all levels 
and curing complete including form 
work in : Kerbs,Steps and the like 
and as per drawing and technical 
specifications and as directed by 
Engineer-in-charge 

cum 20.00     -  

14 HPSR 09510000 

Providing and laying cement 
concrete 1:5:10 (1cement :5sand 
:10 graded stone aggregate 40mm. 
nominal size) with 15 % plum and 
curing complete including cost of 
form work in retaining walls/ 
Breast walls, the size of plums shall 
usually be 150mm. to 300mm. 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge 

cum 450.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

15 
HPSR 
ROAD 

  

Providing weep holes in Brick 
masonry/Plain/ Reinforced 
concrete abutment, wing wall/ 
return wall with 100 mm dia AC 
pipe, extending through the full 
width of the structure with slope of 
1V :20H towards drawing face. 
complete as per drawing and 
Technical Specifications 

nos 225.00     -  

16 
HPSR 
ROAD 

  

Providing and laying of Filter media 
with granular materials/stone 
crushed aggregates satisfying the 
requirements laid down in clause 
2504.2.2. of MoRTH specifications 
to a thickness of not less than 600 
mm with smaller size towards the 
soil and bigger size towards the 
wall and provided over the entire 
surface behind abutment, wing 
wall and return wall to the full 
height compacted to a firm 
condition complete as per drawing 
and Technical Specification. 

cum 150.00     -  

17 
HPSR 
ROAD 

  

Back filling behind abutment, wing 
wall and return wall complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge 

cum 300.00     -  

18 HPSR 095201000 

Providing and laying cement 
concrete M20 grade and curing 
complete including cost of form 
work but excluding reinforcement 
for Reinforced concrete work in:-
Foundation footings bases of 
columns and the like and mass 
concrete complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge 

cum 147.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

19 HPSR 14480000 

 Providing and laying four courses 
water proofing treatment with 
bitumen felt over Toilet floor/ 
water tank floor etc. consisting of 
first and third courses of blow or / 
and residual bitumen applied hot 
at 1.45 kg per sq .m of area  for 
each course second course of 
roofing felt type 3 grade 1 (hessian 
base self finished bitumen felt) and 
fourth and final course of stone grit 
6 mm and down size or pea sized 
gravel spread at 6 cu.dm or 0.006 
cu.m) per sq.m.welding 
preperation of surface excluding 
grading complete 

Sqm 113.00     -  

20 
NON 
SOR 

  

Providing and fixing PVC Water 
stopper 230 mm wide for 
construction joint of RCC water 
tank complete all as per technical 
specifications and as directed by 
Engineer-in-charge 

Rmt. 25.00     -  

21 HPSR 11070205 

Square rubble masonary coursed 
with hard stone of approved 
quality in foundation and plinth in 
Retaining walls/Breast walls 
including rakingout joints in:-
Cement Mortar 1:4(1Cement:4 
Sand) complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge 

cum 35.00     -  

22 HPSR 09320200 

Providing and laying cement 
concrete M20 grade and curing 
complete including cost of form 
work but excluding reinforcement 
:-Lintels, beams girders bressumers 
and cantilevers upto any level 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

cum 89.00     -  
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23 HPSR 09320300 

Providing and laying cement 
concrete  M20 grade and curing 
complete  including cost of form 
work but excluding reinforcement:-
Column, pillars, posts and struts 
upto any level complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

cum 60.00     -  

24 HPSR 09320100 

Providing and laying cement 
concrete  M20 grade and curing 
complete  including cost of form 
work but excluding reinforcement 
for reinforced concrete work  in:-
Wall (any thickness but not less 
than 0.1 m thickness) attached 
pilasters, buttresses, plinth and 
string courses etc. upto any level 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

cum 16.00     -  

25 HPSR 9520200 

Providing and laying cement 
concrete  M20 gradeand curing 
complete  including cost of form 
work but excluding reinforcement 
for Reinforced concrete work in:-
Suspended floors roofs, landings 
and shelves and their supports, 
balconies, beams, girders, 
bressumers and cantilevers upto 
any level complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge.  

cum 121.00     -  

26 HPSR 095203000 

Providing and laying cement 
concrete  M20 grade and curing 
complete including cost of form 
work but excluding reinforcement 
for Reinforced concrete work in:-
Stair cases (except spiral stair case) 
excluding landing but including 
preparing of the surface and 
finishing of nosing upto any level 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

cum 6.00     -  
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27 HPSR 0928000A 

Providing and laying damp proof 
course 50mm thick with cement 
concrete M15 grade and curing 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Sqm 48.00     -  

28 HPSR 941000 

Providing mild steel/Tor steel 
reinforcement for R.C.C. work 
including bending, binding and 
placing in position complete upto 
any levelcomplete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

kg 64620.00     -  

29 HPSR 10020102 

1st Brick work using common burnt 
clay building bricks in Super-
structure above plinth level upto 
any level with Cement Mortar 1:4 
(1 cement:4 sand)  complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

cum 190.00     -  

30 HPSR 10040202 

1st class Half brick masonry in 
common burnt clay building bricks 
with cement mortar (1 cement : 3 
Sand) complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge. 

Sqm 800.00     -  

31 HPSR 12001040 

Providing woodwork in frames of 
doors, windows, clerestory, 
windows and other  frames 
wrought, framed and fixed in 
position:-2nd class deodar wood 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

cum 2.00     -  

32   HPSR 120050404 

Providing and fixing panelled 
glazed or panelled and glazed 
shutters for doors windows and 
clerestory windows. including black 
enamelled iron butt hinges with 
necessary screws:-2nd Class 
Deodar wood complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

sqm 21.00     -  
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33 HPSR 12010000 

Providing and fixing flush door 
shutters interior grade, commercial 
type, core of block board 
construction with frame of first 
class hard wood and well matched 
commercial ply veneering with 
vertical grains of cross bands and 
face veneers on both faces of 
shutters.:-35mm thick including 
black enamelled M.S.butt hinges 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Sqm 91.00     -  

34 HPSR 161060000 

Polishing two coats with malamine 
polish of required shade on new 
wood and wood based surfaces to 
give an even surface including 
cleaning the surface of all dirt, dust 
and sand papered smooth and 
including a coat of wood filler 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

sqm 263.00     -  
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35 
NON 
SOR 

  

Providing and fixing aluminium 2 
track Sliding window and ventilator 
including 4 mm toughened clear 
glass    with extruded built up 
standard tubular and other 
sections of approved make 
conforming to IS 733 and IS 1285 
anodised transparent or dyed to 
required shade according to IS 
1868. (Minimum anodic coating of 
grade AC 15) fixed with rawlplugs 
and screws or with fixing clips, or 
with expansion hold fastners 
including necessary filling up of 
gaps at junctions, at top, bottom 
and sides with required 
PVC/neoprene felt etc. Aluminium 
sections shall be smooth, rustfree, 
straight, mitred and jointed 
mechanically where ever required 
including cleat angle, aluminium, 
snap beading for glazing/panelling 
C.P. brass/stainless steel screws. All 
complete as per architectural 
drawings and the directions of 
Engineer-In-Charge. 

Sqm 118.00     -  



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 108 
 

    

 
 

 
 
 

 

Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

36 
NON 
SOR 

  

Providing and fixing aluminium 
fixed/curtain window including 5 
mm toughened clear glass with 
extruded built up standard tubular 
and other sections of approved 
make conforming to IS 733 and IS 
1285 anodised transparent or dyed 
to required shade according to IS 
1868. (Minimum anodic coating of 
grade AC 15) fixed with rawlplugs 
and screws or with fixing clips, or 
with expansion hold fastners 
including necessary filling up of 
gaps at junctions, at top, bottom 
and sides with required 
PVC/neoprene felt etc. Aluminium 
sections shall be smooth, rustfree, 
straight, mitred and jointed 
mechanically where ever required 
including cleat angle, aluminium, 
snap beading for glazing/panelling 
C.P. brass/stainless steel screws. All 
complete as per architectural 
drawings and the directions of 
Engineer-In-Charge. 

Sqm 140.00     -  

37 HPSR 121760302 

Providing and fixing glazing using 
5mm thick glass in front door 
shutters with PVC/neoprene gasket 
including cost of aluminium snap 
beading, etc. complete as per the 
architectural drawings  :- Glazing 
with  toughened glass panes of 
5mm thickness (weight not less 
than 13.75 kg/sqm complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 10.00     -  

38 HPSR 12140100 

Providing and fixing M.S. pressed 
but hings with necessary screws. 
(Copper oxidised) 125 x 65 x 
2.12mm complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 200.00     -  
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39 HPSR 12111000 

Providing fixing bright finished 
brass tower bolts (barrel type) with 
screws etc. complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

        

39.01     250x10mm Each 60.00     -  

39.02     100x10mm Each 60.00     -  

40 HPSR 12116000 

Providing and fixing bright finished 
brass 100mm. Mortice latch and 
lock with levers, handles, necessary 
screws etc.( indian make of 
approved quality) complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 47.00     -  

41 HPSR 17044010 

6mm Cement plaster to ceiling:-In 
Cement mortar 1:3 (1 Cement : 3 
Sand) complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge. 

Sqm 788.00     -  

42 HPSR 17047040 

15mm Cement plaster in single 
coat on the rough side of brick/ 
concrete/stone walls for interior 
plastering upto floor two level 
including arrises,internal rounded 
angles,chamfers and/or rounded 
angles not exceeding 80mm in girth 
and finished even and smooth.:- 
Cement Mortar 1:6 (1Cement:6 
Sand) complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge. 

Sqm 2884.00     -  

43 HPSR 17048040 

15mm Cement plaster in single 
coat on the fair side of brick/ 
concrete/stone walls for exterior 
plastering upto floor two level 
including arrises,internal rounded 
angles,chamfers and/or rounded 
angles not exceeding 80mm in girth 
and finished even and smooth.:-
Cement Mortar 1:6 complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 1398.00     -  
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44 
DSR  
2016 

8.12 

Providing and laying flamed finish 
Granite stone flooring in required 
design and patterns, in linear as 
well as curvilinear portions of the 
building all complete as per the 
architectural drawings with 18 mm 
thick stone slab over 20 mm 
(average) thick base of cement 
mortar 1:4 (1 cement : 4 coarse 
sand) laid and jointed with cement 
slurry and pointing with white 
cement slurry admixed with 
pigment of matching shade 
including rubbing, curing and 
polishing etc. all complete as 
specified and as directed by the 
Engineer-in-Charge : a. Flamed 
finish granite stone slab Jet Black, 
Cherry Red, Elite Brown, Cat Eye or 
equivalent complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 111.00     -  

45 HPSR 13570000 

Providing and laying granite  stone 
in flooring  
20mm(average)thickness base of  
cement mortar 1:3(1cement:  3 
sand) laid over and jointed  with  
grey cement slurry mixed with  
pigment to match the shade of  
granite stone i/c rubbing and  
polishing complete. 20mm.thick 
complete on common area floors, 
skirting, staircases, etc., all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 342.00     -  

46 
DSR  
2016 

8.3.2 

Providing edge moulding and 
grooves to 18 mm thick marble 
stone/Granite  for stair case treads, 
counters, Vanities etc., including 
machine polishing to edge to give 
high gloss finish etc. complete as 
per design approved by Engineer-
in-Charge 

Rmt. 300.00     -  
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47 HPSR 13540000 

Kota stone slab flooring 20 mm  
(average) thick base of cement  
mortor 1:4 (1 cement :4 sand)  laid 
over and jointed with  grey cement 
slurry mixed with pigment to 
match the shade of  the slab. 
including rubbing  and polishing 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Sqm 64.00     -  

48 HPSR 13230000 

Providing and laying ceramic glazed 
tiles 6 mm thick  in on toilet walls 
with 12 mm thick cement  mortar 
1:3  (1 cement :3 sand) and jointed  
with cement slurry complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 421.00     -  

49 HPSR 13600000 

Providing and laying spartic  
ceremic tiles 5.5mm.thick in  
flooring (300 x300mm. size)  on 
toilet floor laid on a bed of  12mm. 
thick cement mortar  1:3(1cement:  
3 sand) finished with flush  pointing 
in white cement complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 116.00     -  

50 

Based 
HPSR 

on 
item  

NON  
SOR  

Providing and laying Matt finish 
ceremic tiles min 6 mm thick for 
walls along staircase(300 mm x450 
mm size) laid on a bed of  12mm. 
thick cement mortar  1:3(1cement:  
3 sand) finished with flush  pointing 
in white cement complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 90.00     -  
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51 

Based 
on 

HPSR 
item 
no 

132300 

NON  
SOR  

Providing and laying stone kraft 
elevation/wall tile min 6 mm thick 
and size of tile 30x60 cm for 
external walls with 12 mm thick 
cement  mortar 1:3  (1 cement :3 
sand) and jointed  with cement 
slurry complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge. 

sqm 925.00     -  

52 HPSR 1368000 

Providing and fixing 10mm thick 
water proof stain and impact 
resistent heavy duty vetrified tiles 
Kajaria/Nitco or equivalant 600 
mm x 600 mm x10mm 
manufactured of approved shade 
and colour in flooring and skirting 
laid over 12mm thick cement 
mortar 1:3 (1 cement : 3 sand) 
jointed with cement slurry mixed 
with pigment to match the shade 
of tiles as required complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge.  

Sqm 665.00     -  

53 HPSR 137102000 

Providing and laying heavy duty 
precast cement concrete inter 
locking paver blocks vibro 
compacted upto M-50 grade i/c 
border or kurb block grey or 
coloured over sub-base of concrete 
with 25mm thick average thickness 
of cement mortar 1:4 (1 cement : 4 
sand) laid over and jointed with 
neat cement slurry mixed with 
pigment to match the shade of 
blocks i/c curing rubbing & 
polishing complete (Sub base 
concrete floor to be paid for 
separately) : 60mm thick precast 
interlocking blocks complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 850.00     -  



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 113 
 

    

 
 

 
 
 

 

Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

54 HPSR 146200000 

Providing and fixing polycarbonate 
tranparent sheet 3mm thick in 
roofing with galvanised bolts / 
screws, etc with washer complete 
with all accessories as required and 
as per drawing and technical 
specification and as per direction 
of Engineer-in-Charge.  

Sqm 70.00     -  

55 HPSR 16070000 

Applying priming with cement 
primer coat on new concrete / 
masonry / asbestos cement / 
plastered surfaces after and 
including preparing the surface by 
thoroughly cleaning oil,grease,dirt 
and other foreign matter and sand 
papering as required with :-
Readymixed Cement Primer 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

sqm 4170.00     -  

56 HPSR 161050000 

Wall painting (two coats) with 
acrylic emulsion paint of approved 
brand and manufacture for interior 
grade on undecorated concrete  
/stone /plastered wall surfaces to 
give an even shade including 
thoroughly brushing the surface 
free from mortar dropping and 
other foreign matter and sand 
papered smooth including applying 
putty as required for metling the 
surface complete all as per drawing 
and technical specification and as 
directed by Engineer-in-charge. 

Sqm 3672.00     -  

57 HPSR 161040000 

Finishing wall with weather proof 
exterior grade emulsion of 
approved make (Apexultima) or its 
equivalent on undecorated wall 
surfaces (two coats) to give an 
even shade and final finish after 
throughly cleaning the surface to 
remove all dirt, dust and other 
foreign matter etc including sand 
paper smooth complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge.  

Sqm 498.00     -  
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58 
DSR  
2016 

10.28 

Providing and fixing stainless steel ( 
Grade 304) railing made of Hollow 
tubes, channels, plates etc., 
including welding, grinding, 
buffing, polishing and making 
curvature (wherever required) and 
fitting the same with necessary 
stainless steel nuts and bolts 
complete, i/c fixing the railing with 
necessary accessories & stainless 
steel dash fasteners , stainless steel 
bolts etc., of required size, on the 
top of the floor or the side of waist 
slab of staircase with suitable 
arrangement as per approval of 
Engineer-in-charge, (for payment 
purpose only weight of stainless 
steel members shall be considered 
excluding fixing accessories such as 
nuts, bolts, fasteners, wastage, 
etc.) complete all as per drawing 
and technical specification and as 
directed by Engineer-in-charge. 

kg 2085.00     -  

59 HPSR 15040100 

Steel work in built up sections in 
trusses and framed work including 
cutting,hoisting,fixing in position 
and applying a priming coat of red 
lead paint:-In Trusses, beams,  
joists channels ,angles , tee ,flats 
with connection plates or angle 
cleats as in main and cross 
beams,hip and jack rafters,purlins 
connected to common rafters and 
the like complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge. 

Qtl 258.00     -  

60 HPSR 150204000 

Steel work in single sections 
including cutting,hoisting,fixing in 
position and applying a priming 
coat of red lead paint:-In grating, 
Framed guards, bars, ladders 
railings,brackets & similar works 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Qtl 1.00     -  
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61 HPSR 16011020 

Painting two coats (excluding 
priming coat)on new steel and 
other metal surface under coat 
with ready mixed paint  to give an 
even shade including cleaning the 
foreign matter :-With readymixed 
paint other than white 

Sqm 894.00     -  

62 HPSR 14550000 

Providing and fixing 0.60mm thick 
prepainted steel sheet in roofing 
with hot dipped metallic zinc 
coated sheet with top coat of 
regular modified polyster (RNP) 
organic coating of 20 microns over 
5 microns primer coating to back 
coat of polyster of 5 microns over 5 
microns primer coating i/c fixing 
with prepainted iron J or L hooks, 
bolts and nuts 6mm dia metre with 
prepainted limpet and rubber 
washers complete with all 
accesoriees as required and as per 
drawing and technical specifcation 
and as per the direction of 
Engineer-in-charge.  

Sqm 685.00     -  

63 HPSR 14560000 

Providing and fixing ridges or hips 
60 cm overall with 0.60mm thick 
prepainted steel sheets in roofing 
with hot dipped metalic zinc 
coated sheets with top coat of 
regular modified polyster organic 
coating of 20 microns over 5 
microns primer coating + back coat 
of polyster of 5 microns over 5 
microns primer coating i/c fixing 
with prepainted iron J or L hooks, 
bolts & nuts 6mm dia & prepainted 
G.I. limpet and bitumen washers 
complete with all accessories as 
required as per the direction of 
Engineer in Charges.  

Rmt. 88.00     -  
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64 HPSR 1457000 

Providing and fixing valley 60 cm 
overall 0.60mm thick prepainted 
steel sheet in roofing with hot 
dipped metalic zinc coated sheet 
with top coat of regular modified 
polyster organic coating of back 
coat of polyster of 5 microns over 5 
microns primer coating i/c fixing 
with prepainted iron J or L hooks, 
bolts and nuts 6mm dia with 
prepainted G.I. limpet and bitumen 
washers complete with all 
accessories as required as per the 
direction of Engineer-in-charge.  

Rmt. 22.00     -  

65 HPSR 1461000 

Providing and fixing M.S. BP Sheet 
1.66mm to 20mm thick in eaves 
board/facia/soffits/ceiling including 
cutting, fixing and welding to steel 
roof members and applying a coat 
of red lead primer complete as per 
the instruction of Engineer-in-
charge (Base members of steel 
work shall be measured & paid 
separtely) complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Sqm 48.00     -  

66 
DSR 
2016 

12.52.2 

GI Metal Ceiling Lay in perforated 
Tegular edge global white color 
tiles of size 595x595 mm and 0.5 
mm thick with 8 mm drop; made of 
GI sheet having galvanizing of 100 
gms/ sqm (both sides inclusive) and 
20% perforation area with 1.8 mm 
dia holes and having NRC (Noise 
Reduction Coefficient ) of 0.5, 
electro statically polyester powder 
coated of thickness 60 microns 
(minimum), including factory 
painted after bending and 
perforation, and backed with a 
black Glass fiber acoustical fleece 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Sqm 198.00     -  

67 
DSR  
2016 

26.22.1 
Providing and fixing false ceiling at 
all heights with integral densified 
calcium silicate reinforced with 

Sqm 340.00    -  
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fibre and natural filler false ceiling 
tiles of Size 595x595 mm of 
approved texture, design and 
patterns having NRC (Noise 
Reduction coefficient) of 0.50 
(minimum) as per IS 8225:1987, 
Light reflectance of 85% 
(minimum). Non combustible as 
per BS:476 (part-4), fire 
performance as per BS:476 (part 6 
&7), humidity resistance of 100%, 
thermal conductivity < 0.043 W/m 
K as per ASTM 518:1991,in true 
horizontal level suspended on 
inter- locking metal T-Grid of hot 
dipped galvanised iron section of 
0.33mm thick (galvanized @ 120 
grams per sqm including both 
sides) comprising of main-  T 
runners of size 24x38 mm of length 
3000 mm, cross - T of size 24x32 
mm of length 1200 mm and 
secondary intermediate cross-T of 
size 24x32 mm of length 600mm to 
form grid module of size 600 x 600 
mm, suspended from ceiling using 
galvanised mild steel items 
(galvanizing @ 80 grams per sqm) 
i.e. 50 mm long, 8 mm outer 
diameter M-6 dash fasteners, 6 
mm dia fully threaded hanger rod 
upto 1000 mm length and L-shape 
level adjuster of size 85x25x25x2 
mm. Galvanised iron perimeter 
wall angle of size 24x24x0.40 mm 
of length 3000 mm to be fixed on 
periphery wall / partition with the 
help of plastic rawl plugs at 450 
mm center to center and 40 mm 
long dry wall S.S screws. The work 
shall be carried out as per 
specifications, drawing and as per 
directions of the Engineer-in-
Charge.:-With 15 mm thick tegular 
edged light weight calcium silicate 
false ceiling tiles complete all as 
per drawing and technical 
specifications and as directed by 
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Engineer-in-charge. 

68 HPSR 19020000 

Providing plinth protection 50mm 
thick in cement concrete 1:3:6 (1 
Cement : 3 Sand : 6 Graded stone 
aggregated 20mm nominal size) 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Sqm 66.00     -  

69 
NON 
SOR 

  

Supplying and installation personal 
locker size of 900(W) x 400(D) x 
1850 (H) mm Model : Glove 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Set 36.00     -  

70 
NON 
SOR 

  

Supply and installation of 2 pieces 
of Curtain drapes (good quality) for 
each window  including 25 mm dia 
SS Curtain Rod which can hold up 
to 10 kg complete all accessories 
like wall bracket, decorative cap on 
either end  including required 
screws and other accessories 
related to this work complete all as 
per drawing and technical 
specification and as directed by 
Engineer-in-charge. 

sets 55.00     -  

71 
HPSR 
2009 

12113000 

Providing and fixing bright finished 
brass handles with screws etc. 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Nos 9.00     -  

72 
HPSR 
2009 

12131000 

Providing and fixing 
65x35mm.special quality bright 
finished brass cup board locks or 
wardrobe locks with six levers 
including necessary screws etc. 
(Indian make of approved quality) 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Nos 6.00     -  
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73 
HPSR  
2009 

12173000 

P/F 12 mm thick prelaminated 
board both side bwp phenol 
bonded exterior/interior grade 
shutters with frame of 2nd class 
deodar wood for cup board 
including nickel plated bright 
finished piano hinges 25mm thick 
frame complete all as per drawing 
and technical specification and as 
directed by Engineer-in-charge. 

Sqm 6.00     -  

74 
NON 
SOR 

  

Supply and installation of Solid 
Wood Lecture stand of size 
700X450X1180mm including 
painting acomplete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Nos 1.00     -  

75 
NON 
SOR 

  

Supply and installation of Training 
room chairs with Writing pad,  
cushioned seat and backrest of 
make Godrej or equivalent, 
complete as approved by Engineer-
in-charge. 

Nos 30.00     -  

76 
NON 
SOR 

  

Supply and installation of 
Conference Hall Table of Size 1.80 
m long and 1.2 m wide of make 
Godrej or equivalent complete all 
as approved by Engineer-in-charge. 

Nos 3.00     -  

77 
NON 
SOR 

  

Supply and installation of executive 
chairs for Conference Hall with 
cushioned seat and mesh back rest 
and stainless steel support with 
rollers of make Godrej or 
equivalent complete all per  as 
approved by Engineer-in-Charge 

Nos 15.00     -  

78 
NON 
SOR 

  

Supply and installation of 
Interactive Smart White board 
Model SB-480 78" Diagonal active 
interactive surface with pen and 
finger touch options DVIT 
technology complete all as per 
technical specification and as 
directed by Engineer-in-charge. 

Nos 2.00     -  
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79 
NON 
SOR 

  

Supply and installation short throw 
projector Benq or equivalent Blu-
ray full HD 3D NVIDIA 3DTV 
support, support HDMI 1.4a 
mandatory 3D formats 1080P 2200 
lumen, short throw W1050 
maximizes thrills in minimum space 
by projective a massive 100" image 
at a 3 mtere complete all as per 
technical specification and as 
directed by Engineer-in-charge 

Nos 2.00     -  

80 
HPSR 

WS &SI 
3.116 

Providing and fixing high pressure 
PVC Spigot and Socket, waste and 
ventilating pipe ISI Marked 
including all bends, sockets, 
branches and clamp etc. and 
including fixing  with approved 
adhesive complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge.   

        

80.01     PVC Pipe 110 mm dia  Rmt. 165.00     -  

80.02     PVC Pipe 75 mm dia  Rmt. 160.00     -  

81 
HPSR 

WS &SI 
3.116 

Providing and fixing high pressure 
150 mm dia  PVC Spigot and 
Socket, waste and ventilating pipe 
ISI Marked including excavation for 
pipe and refilling the trench  and 
including fixing  with approved 
adhesive complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge.   

 Rmt. 88.00      

82 
HPSR 

WS &SI 
3.115 

Providing and fixing PVC floor trap 
110x75 mm dia ISI Marked of self 
cleaning design including fixing 
with approved adhesive, cost of 
cutting amd making good the walls 
and floor etc. complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 77.00     -  
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83 
NON 
SOR 

Based on 
DSR item 

no 
19.4 

Providing and fixing square-mouth 
PVC gully trap complete with C.I. 
grating brick masonry chamber 
with water tight C.I. cover with 
frame of 300 x300 mm size (inside) 
the weight of cover to be not less 
than 4.50 kg and frame to be not 
less than 2.70 kg as per standard 
design complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge. 

Each 11.00     -  

84 
DSR 
2016 

19.7.1.1 

Constructing brick masonry 
manhole in cement mortar 1:4  
with R.C.C. top slab with M20 
concrete, foundation concrete 
M10, inside plastering 12 mm thick 
with cement mortar 1:3  finished 
with floating coat of neat cement 
and making channels in cement 
concrete M20  finished with a 
floating coat of neat cement 
complete as per standard design  
and technical specifcation and as 
per directed by Engineer-in-charge 
: Inside size 90x80 cm and 45 to 
120 cm deep including C.I. cover 
with frame (light duty) 455x610 
mm internal dimensions, total 
weight of cover and frame to be 
not less than 38 kg (weight of cover 
23 kg and weight of frame 15 kg) 

Each 17.00      

85 
DSR  
2016 

17.5 

Providing and fixing white vitreous 
china flat back small stall urinal of 
size 26.5 x 31.5 x 44 cm with white 
PVC automatic flushing cistern, 
with fittings, standard size C.P. 
brass flush pipe, spreaders with 
unions and clamps (all in C.P. brass) 
with waste fitting as per IS : 2556, 
C.I. trap with outlet grating and 
other couplings in C.P. brass, 
including painting of fittings and 
cutting and making good the walls 
and floors wherever required :-
Range of three half small urinals 
with 10 litre P.V.C. automatic 
flushing cistern 

Each 4.00     -  
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86 
DSR  
2016 

17.78 

Providing and fixing white vitreous 
china extended wall mounting 
water closet of size 790x370x690 
mm of approved shape including 
providing & fixing white vitreous 
china cistern with dual flush fitting, 
of flushing capacity 3 litre/ 6 litre 
(adjustable to 4 litre/ 8 litres), 
including seat cover, and cistern 
fittings, nuts, bolts and gasket etc 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Each 26.00     -  

87 
DSR  
2016 

Based on 
DSR 

17.16A 

Providing and fixing Health faucet 
ABS with rubbit cleaning system, 
flexible tube upto 1.25 mtr.  long 
PVC Flexible tube & ABS wall hook 
to extended wall mounted type 
W.C. of quality and make as 
approved by Engineer - in - charge. 

Each 26.00     -  

88 
NON 
SOR 

Based on  
DSR  
17.7 

Providing and fixing Oval Shape 
wash basin on R.C.C Slab, including 
15 mm C.P. brass pillar taps, 32 
mm C.P. brass waste of standard 
pattern, and  making good the 
walls wherever require:-White 
Vitreous China oval shape Wash 
basin size 540x410 mm with  15 
mm C.P. brass pillar taps complete 
all as per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 25.00     -  

89 DSR 17.10.2.1 

Providing and fixing Stainless Steel 
A ISI 304 (18/8) kitchen sink 
without drain board of size  
610x510 mm bowl depth 200 mm 
as per IS: 13983 with C.I. brackets 
and stainless steel plug 40 mm, 
including painting of fittings and 
brackets, cutting and making good 
the walls wherever required 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Each 1.00     -  
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90 
DSR  
2016 

17.28.2.1 

Providing and fixing 32 mm dia 
P.V.C.  Flexible pipe waste pipe for 
sink or wash basin including:-P.V.C. 
waste fittings complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 26.00     -  

91 
DSR 
2016 

18.9.4 

Providing and fixing 32mm dia 
nominal outer dia Chlorinated 
Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & 
cold water supply including all 
CPVC plain & brass threaded 
fittings This includes jointing of 
pipes & fittings with one step CPVC 
solvent cement, trenching, refilling 
& testing of joints complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Rmt. 76.00     -  

92 DSR 18.7.3 

Providing and fixing 25 mm dia 
nominal outer dia Chlorinated 
Polyvinyl Chloride (CPVC) pipes for 
Internal work - Exposed on wall, 
having thermal stability for hot & 
cold water supply, including all 
CPVC plain & brass threaded 
fittings, including fixing the pipe 
with clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings 
with one step CPVC solvent cement 
and testing of joints complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Rmt. 200.00     -  
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93 
DSR 
2016 

18.8.2 

Providing and fixing Chlorinated 
Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & 
cold water supply, including all 
CPVC plain & brass threaded 
fittings, i/c fixing the pipe with 
clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings 
with one step CPVC solvent cement 
and the cost of cutting chases and 
making good the same including 
testing of joints complete as per 
direction of Engineer in Charge:- 
Concealed work, including cutting 
chases and making good the walls 
etc. 20 mm nominal outer dia Pipes 

Rmt. 200.00     -  

94 
DSR 
2016 

18.9.6 

Providing and fixing 50 mm dia 
Chlorinated Polyvinyl Chloride 
(CPVC) pipes for external work, 
having thermal stability for hot & 
cold water supply including all 
CPVC plain & brass threaded 
fittings This includes jointing of 
pipes & fittings with one step CPVC 
solvent cement, trenching, refilling 
& testing of joints complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Rmt. 55.00     -  

95 
DSR 
2016 

18.21 

Providing and fixing uplasticised 45 
cm long PVC connection pipe with 
brass unions complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 99.00     -  

96 
DSR 
2016 

18.49 

Providing and fixing C.P. brass bib 
cock of approved quality 
conforming to IS:8931complete all 
as per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 29.00     -  
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97 
DSR 
2016 

18.53 

Providing and fixing C.P. brass 
angle valve for basin mixer and 
geyser points of approved quality 
conforming to IS:8931complete all 
as per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 181.00     -  

98 
NON 
SOR 

Based on 
DSR  
18.5 

Providing and fixing C.P. brass Wall 
mixer  tap of approved quality 
conforming to IS standards.:-15 
mm nominal Bore complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 25.00     -  

99 
HPSR 

WS &SI 
3.59 

Providing and fixing C.P Brss 
overhead shower with shower arm 
and wall flange C.P.brass for 15 to 
20 mm inlet complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 25.00     -  

100 
DSR 
2016 

18.48 

Providing and placing on terrace 
(top floor level) polyethylene water 
storage tank, IS : 12701 marked, 
with cover and suitable locking 
arrangement and making necessary 
holes for inlet, outlet and overflow 
pipes but without fittings and the 
base support for tank complete all 
as per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

per litr. 6000.00     -  

101 
HPSR 

WS &SI 
3.52 

Providing and fixing 600x450 mm 
beveled edge mirror of superior 
glass (of approved quality) 
complete with 6 mm thick hard 
board ground fixed to wooden 
cleats with C.P. brass screws and 
washers complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 22.00     -  
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102 
HPSR 

WS &SI 
3.53 

Providing and fixing C.P. Brass 
600x20mm Towel rail complete 
with C.P. Brass brackets fixed to 
wooden plugs with C.P. Brass 
screws complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge. 

Each 30.00     -  

103 
HPSR 

WS &SI 
3.54 

Providing and fixing 600mm x 120 
mm glass shelf with C.P. Brass 
bracket and guard rail complete, 
fixed to wooden plugs with C.P. 
Brass screws complete all as per 
drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 30.00     -  

104 
HPSR 

WS &SI 
3.57 

Providing and fixing chromium 
plated brass soap dish with C.P. 
Brass brackets fixed to wooden 
cleats with C.P. Brass screws 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Each 30.00     -  

105 
DSR  
2016 

18.17.1 A  

Providing and fixing gun metal gate 
valve with C.I. wheel of approved 
quality (screwed end) complete all 
as per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

        

105.01     32 mm nominal bore Each 5.00     -  

105.02     25 mm nominal bore Each 5.00     -  

106 
NON 
SOR 

Ref. to DSR  
2016 item 
no 18.17 

Providing and fixing 50 mm 
Nominal bore CPVC Ball valve with  
of approved quality complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

each 5.00     -  
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107 
DSR 
2016 

19.21 

Making connection of drain or 
sewer line with existing manhole 
including breaking into and making 
good the walls, floors with cement 
concrete M20 cement plastered on 
both sides with cement mortar 1:3, 
finished with a floating coat of neat 
cement and making necessary 
channels for the drain etc. 
complete all as per drawing and 
technical specifications and as 
directed by Engineer-in-charge. 

Each 1.00     -  

108     

Providing Grass Cover including 
development of  left out area by 
carrying out landscaping including 
trenching in ordinary soil, filling 
with good earth/ garden soil, 
mixing with sludge, manure from 
approved sources, rough dressing, 
fine dressing, spreading sludge 
dump manure, mixing sludge in 
proportion specified, grassing with 
'Doob' grass including watering and 
maintenance of the Lawn for 30 
days or more till the grass from a 
thick lawn free from weeds 
including the cost of Doob grass in 
rows 5 cm including carriage of 
material in all leads and lifts as per 
the direction of Engineer- In 
charge. 

sqm 237.00     -  

109     

Providing and laying 50mm thick 
local flagstone in flooring over base 
of cement concrete complete  as 
per drawing and design including 
carriage of material upto all leads 
and lifts and as per direction of 
Engineer incharge. 

sqm 184.00     -  

110 HPSR 13560000 

Providing and laying 50mm thick 
local flagstone in risers of stairs 
over base of cement concrete 
complete  as per drawing and 
design including carriage of 
material upto all leads and lifts and 
as per direction of Engineer 
incharge. 

sqm 24.00     -  
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111     

Providing and fixing  0.5HP water 
fountain & waterfall arrangement 
as per drawing  with all plumbing 
and electrical work, Lighting, pump 
for circulation of water as per the 
directions and model approved by 
the Engineer In charge. (Civil works 
shall be measured seperately)  

Each 1.00     -  

112     

Providing and fixing C.I. (Cast iron 
benches of approved design and 
specifications). Stand/legs made up 
of decorative cast iron material for 
mounting, 15inches in width and 
weighing approximately 85kg 
complete including the cost 
towards loading/ unloading 
transportation fixing if applicable 
at site complete all as per drawing 
and technical specifications and as 
directed by Engineer-in-charge. 

Each 4.00     -  

113     

Supplying and fixing FRP dustbins 
with separate sections for 
Biodegradable and Non 
Biodegradable garbage complete 
including the cost towards loading/ 
unloading transportation fixing if 
applicable at site complete all as 
per drawing and technical 
specifications and as directed by 
Engineer-in-charge. 

Each 1.00     -  

114     

Supply & Plantation of selected 
specimen plants including mortitity 
replacement, loading- unloading, 
transportation and maintenance 
for 30 days after planting the 
plants  including carriage & all 
leads and lifts of materials and as 
per directed by engineer:-Caryota 
Palm 10'-12' 

Each 16.00     -  

115     
Providing and Fixing Cast Iron 
Decorative Gate as per Drawing 

Each 1.00     -  

B     ELECTRICAL WORKS         
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116 
HPSR 
2009 

  

Wiring for light point / fan  point /  
exhaust fan / call bell point with 
1.5 Sq. mm. PVC insulated heat 
resistant flame retardant (HRFR) 
and low smoke single core 
(flexible) copper conductor cable in 
surface/recessed steel conduit with 
modular switch, modular plates, 
suitable G.I. box and earthing the 
light point with 1.5 Sq.mm. 
HRFRLS/PVC insulated single core 
copper conductor cable as required 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

        

116.01   107 Light Point - Group A Point 131.00     -  

116.02   107 Ceiling Fan Point - Group A Point 42.00     -  

116.03   107 Exhaust fan point - Group A Point 28.00     -  

117 
HPSR 
2009 

110 

Wiring for twin control light point 
with 1.5 Sq. mm. PVC insulated 
heat resistant flame retardant 
(HRFR) and low smoke single core 
(flexible) copper conductor cable in 
surface/recessed steel conduit with 
2-way, 5/6 amps. modular switch, 
modular plates, suitable G.I. box 
and earthing the light point with 
1.5 Sq.mm. HRFRLS/PVC insulated 
single core copper conductor cable 
as required:- Group A  complete all 
as per drawing and technical 
specification and as directed by 
Engineer-in-charge. 

Point 6.00     -  

118 
HPSR 
2009 

927 

Supplying and fixing G.I. Modular 
box of (140mmx78mmx50mm) size 
with modular plate and cover in 
recess including providing and 
fixing 5 pin 5/6 amps modular 
socket outlet and 5/6 amps, 
modular switch, connections etc. 
as required. complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Each 27.00     -  



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 130 
 

    

 
 

 
 
 

 

Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

119 
HPSR 
2009 

  

Supplying and fixing following 
rating Modular switch /socket in 
the existing switch box / cover 
plate including connections etc. as 
required.  

       -  

119.01   909 
S.P. 5/ 6 Amps one way Modular 
switch. 

Each 62.00     -  

119.02   911 
5 pin, 5/ 6 Amps Modular socket 
outlet. 

Each 62.00     -  

120 
HPSR 
2009 

928 

Supplying and fixing G.I. Modular 
box of (140mmx78mmx50mm) size 
with modular plate and cover in 
recess including providing and 
fixing 6 pin 15/16 amps modular 
socket outlet and 15/16 amps, 
modular switch, connections etc. 
as required. complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Each 78.00     -  

121 
HPSR 
2009 

113 

Wiring for light/plug with 2x1.5 Sq. 
mm. PVC insulated heat resistant 
flame retardant (HRFR) and low 
smoke single core (flexible) copper 
conductor cable in 
surface/recessed steel conduit 
along with 1 No.1.5 Sq.mm. 
HRFRLS/PVC insulated single core 
copper conductor cable for 
earthing as required  complete all 
as per drawing and technical 
specification and as directed by 
Engineer-in-charge. 

Meter 900.00     -  

122 
HPSR 
2009 

114 

Wiring for power plug with 2x4 Sq. 
mm. PVC insulated heat resistant 
flame retardant (HRFR) and low 
smoke single core (flexible) copper 
conductor cable in 
surface/recessed steel conduit 
along with 1 No.4 Sq.mm. 
HRFRLS/PVC insulated single core 
copper conductor cable for 
earthing as required  complete all 
as per drawing and technical 
specification and as directed by 
Engineer-in-charge. 

Meter 350.00     -  
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123 
HPSR 
2009 

115 

Wiring for power plug with 4x4 Sq. 
mm. PVC insulated heat resistant 
flame retardant (HRFR) and low 
smoke single core (flexible) copper 
conductor cable in 
surface/recessed steel conduit 
along with 2 No.4 Sq.mm. 
HRFRLS/PVC insulated single core 
copper conductor cable for 
earthing as required. 

Meter 300.00     -  

124 
HPSR 
2009 

932 

Supplying and fixing brass 
batten/angle holder including 
connections etc. as required 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Each 27.00     -  

125 
HPSR 
2009 

929 

Supplying and fixing ceiling rose on 
the existing  junction box / wooden 
block  including connections etc. as 
required complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Each 207.00     -  

126 
NON 
SOR 

A.R. 

Providing and fixing Box type,  
1200mm straight linear LED 
tubelight  suitable for 18 watt LED 
Tubelight , complete with all 
accessories, connections, testing 
and commissioning etc. as required 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Each 89.00     -  

127 
NON 
SOR 

A.R. 

Providing and fixing of LED Bulb  
Retrofit range  in the existing 
fitting, complete with all 
accessories, connections, testing 
and commissioning etc. as 
required. as required:-LED Bulb 9 
Watt pin type complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Each 27.00     -  
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128 
NON 
SOR 

A.R. 

Providing and fixing of ceiling 
fitting led light 600 mm x 600 mm , 
as required:-36 Watt LED ceiling 
fitting Cat-A. complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Each 21.00     -  

129 
HPSR 
2009 

2501 

Providing, Installation, testing and 
commissioning of ceiling fan with 
regulator, including wiring the 
down rods of standard length (up 
to 30 cm) with 16/0.20 mm twin 
twisted flexible, cotton braided, 
copper cable, including providing 
and fixing phenolic laminated sheet 
cover on the fan box and earthing 
etc.ISI Marked, with 4 or 5 * star 
rating approved from BEE, testing 
and comissioning as required:- 
Ceiling Fan 1200 mm sweep, 
Category-A complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Each 42.00     -  

130 
HPSR 
2009 

2504 

Providing and installation of 
exhaust fan of following sizes in the 
existing opening, including making 
the hole to suit the size of the 
above fan, making good the 
damages, connections, testing and 
commissioning etc. as required:- 
Exhaust Fan, Light duty, (Domestic) 
300 mm sweep complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Each 28.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

131 
HPSR 
2009 

2407 

Providing and installation of 
stationary storage type Electric 
water heater (Geyser) of various 
sizes by means of Expansion-bolts 
with nuts and washers, including 
embedding of expansion-bolts in 
the wall, providing and fixing of 
Non-return valve, Dead weight 
safety valve, 2 No C.P. connection 
rods 18" long, making good the 
damages, electrical connections, 
safety valve connections,ISI 
Marked, with 4 or 5 * star rating 
approved from BEE, testing and 
comissioning as required as 
required:- 35 Liter capacity water 
heater (Cat-A) complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Each 23.00     -  

132 
NON 
SOR 

  

Providing, Installation, testing and 
commissioning of 40watts LED 
street lighting luminaires,  with 
deep drawn CR Steel body, power 
coated,  clear acrylic cover, 
aluminium reflector and 
accessories,    including street light 
bracket made of 32 mm dia.  G.I. 
pipe 'A' heavy class of suitable 
length and dia, the pipe bended to 
give a beam  angle of 100 to 110 
degree fitted with bolt & nuts at 
the top of existing pole or wall 
including painting the pipe with 
two coats of approved paint over 
priming coatas required complete 
all as per drawing and technical 
specification and as per direction 
of Engineer-in-charge. 

Each 6.00     -  

133 
NON 
SOR 

  

Providing, Installation, testing and 
commissioning of 8 watts LED 
landscape bollard with 1 mtr. 
height including all required 
accessories complete all as per 
drawing and technical specification 
and as directed bty Engnieer-in-
charge   

Each 43.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

134 
HPSR 
2009 

2816 

Supplying and fixing of integral CFL 
Post Top Lantern of following 
capacity, cast aluminium spigot, 
spun aluminium canopy, opal 
acrylic diffuser, complete with all 
accessories but excluding CFL lamp 
including making connections, 
testing etc. as required. :-Gate post 
top lantern - CFL 26 watt complete 
all as per drawing and technical 
specification and as directed by 
Engineer-in-charge. 

Each 2.00     -  

135 
NON 
SOR 

A.R. 

Supplying and fixing of  Acrylic TM 
Eventz Backlit LED Sign Board,   
size-  H         2.46 ft x L 17.06 ft,   
Shape: Rectangle and Logo in  
complete with Name of Institution 
lit with Led light &  all accessories 
including making connections, 
testing etc. as required.                   

Sqm 5.00     -  

136 
HPSR 
2009 

116 

Wiring for circuit/sub-main with 
following size PVC insulated heat 
resistant flame retardant (HRFR) 
and low smoke single core 
(flexible) copper conductor cable in 
surface/recessed steel conduit 
along with 1 No.HRFRLS/PVC 
insulated single core copper 
conductor cable of same size for 
earthing as required.:-2x1.5 Sq. 
mm complete all as per drawing 
and technical specification and as 
directed by Engineer-in-charge. 

Meter 500.00     -  

137 
HPSR 
2009 

431 

PVC insulated HRFR LS Copper 
conductor 10 Sq. mm.:-3 x 10 Sq. 
mm complete all as per drawing 
and technical specification and as 
directed by Engineer-in-charge. 

Meter 10.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

138 
HPSR 
2009 

2249 

Providing and laying of one No. 
aluminium conductor, PVC 
insulated and PVC  sheathed, 
armoured/XLPE power cable, 
working voltage 1100 volts grade 
direct in ground; to be laid 1 meter 
below the ground level including 
excavation sand cushioning, 
protective covering and refilling 
the trench etc. of the required 
size:-Armoured cable 95 sq. mm 
(3.5 core) complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

R.Mtr. 40.00     -  

139 
HPSR 
2009 

2247 

Providing, laying and fixing of one 
No. aluminium conductor, PVC 
insulated and PVC  sheathed, 
armoured/XLPE power cable, 
working voltage 1100 volts grade  
on surface etc. of the required 
size:-Armoured cable 50 sq. mm 
(3.5 core) complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

R.Mtr. 24.00     -  

140 
DSR 
2018 

4.1.3 

Supplying and installing following 
size of perforated painted with 
powder coating M.S. cable trays 
with perforation not more than 
17.5%, in convenient sections, 
joined with connectors, suspended 
from the ceiling with M.S. 
suspenders including bolts & nuts, 
painting suspenders etc as 
required:-200 mm width X 50 mm 
depth X 1.6 mm thickness 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Meter 24.00     -  



RFP for Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala 

 
 
 

 
 
 

  
 

 

May 2020 Page 136 
 

    

 
 

 
 
 

 

Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

141 
HPSR 
2009 

2201 

Providing and laying of one No. 
aluminium conductor, PVC 
insulated and PVC  sheathed, 
armoured/XLPE power cable, 
working voltage 1100 volts grade 
direct in ground; to be laid 1 meter 
below the ground level including 
excavation sand cushioning, 
protective covering and refilling 
the trench etc. of the required 
size:- Armoured cable 4 sq. mm 
(three / twin- core) complete all as 
per drawing and technical 
specification and as directed by 
Engineer-in-charge. 

R.Mtr. 220.00     -  

142 
HPSR 
2009 

503 

Supplying and fixing 32 mm dia PVC 
conduit along with the accessories 
in surface / recess including cutting 
the wall and making good the same 
in case of recessed conduit as 
required complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Meter 450.00     -  

143 
HPSR 
2009 

  

Supplying  and  erection of 6  amps. 
to 32 amps. rating, 10 KA breaking 
capacity, 240  volts, 'C' curves, 
miniature  circuit breaker of 
following poles in the existing MCB 
DB complete with connections etc. 
as required complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

  
 

    

143.01   1701 Single pole. Cat-A. Each 72.00     -  

143.02   1705 Double pole.  Cat-A. Each 14.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

144 
HPSR 
2009 

1801 

Supplying  and fixing  of  following  
way, single  pole  and  neutral 
sheet  steel MCB distribution 
board, 240 volts, on surface / 
recess, complete with tinned 
copper bus- bar, wire-set, neutral 
link, earth bar, din-bar, detachable 
gland plate, blanking plate, cable, 
identification labels 
interconnections, phosphatized 
and powder painted, including 
earthing etc. as required:- for 
street lighting:-Single door-4 way 

Each 1.00     -  

145 
HPSR 
2009 

1817 

Supplying  and fixing  of  following 
way triple  pole  and  neutral, sheet  
steel MCB distribution board, 415 
volts, on surface / recess, with 
provision for 4-pole 
MCB/Isolator/RCCB/RCBO as 
incomer and SP MCBs as outgoing, 
complete with tinned copper bus- 
bar, wire-set, neutral link, earth 
bar, din-bar, detachable gland 
plate, cable, identification labels 
interconnections, phosphatized 
and powder painted, including 
earthing etc. as required:-Double 
door-8 way (8+24),horizontal type 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Each 4.00     -  

146 
HPSR 
2009 

1722 

Supplying and fixing following 
rating, four pole, 415 volts, Isolator 
in the existing MCB DB complete 
with connections, testing and 
commissioning etc. as required. :- 
63 Amps. Cat-A. 

Each 10.00     -  

147 
HPSR 
2009 

1736 

Supplying and fixing following 
rating, four pole (three phase & 
neutral) 415 volts, residual current 
circuit breaker (RCCB), having a 
sensitivity current up to 300 
miliampers in the existing MCB DB 
complete with connections, testing 
and commissioning etc. as 
required.:-63 Amps. Cat-A. 

Each 4.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

148 
HPSR 
2009 

1605 

Providing and fixing following 
rating and breaking capacity MCCB 
in the existing cubical panel board 
including drilling holes in the 
cubicle panel, making connections, 
etc. as required.:-200 Amp. -16 KA 

Each 1.00     -  

149 
HPSR 
2009 

1012 

Supplying and erection of  
following depth sheet metal 
cubical pedestal of suitable 
dimensions( 900mm x 1000mm 
x300 )with plus-minus 5 cm 
variation, made from 1.6 mm thick 
M.S. sheet duly fabricated in a 
segregated manner for housing of 
switch fuse units, by welding each 
compartment on five sides & front 
side hinged, complete with locking 
arrangement, with sufficient No. 
vertical and horizontal 
intermediate switchgear housing 
compartments. The cubical 
pedestal shall have  cable entry box 
at one or two sides, with epoxy 
powder coated approved paint and 
bonding to the existing earth etc. 
The same shall be erected in the 
1:2:4 cement concrete plat-form of 
suitable dimensions 15 cm high 
from ground level and 45 cm thick. 
The cubical pedestal shall be 15 cm 
from the top of cement concrete 
plat-form:-300 mm deep (nominal) 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Sq. mtr. 
of face 

area 
2.00     -  

150 
HPSR 
2009 

1303 

Supplying and fixing Aluminum 
alloy or wrought aluminium strip 
bus-bars, suitable for 200 Amp. 
415 volts capacity  4 No. each of 
cross-sectional area (38mmx6mm), 
in the existing enclosure or cubical 
panel with all accessories including 
connections etc. as required:- 

Per/mtr. 1.00     -  

151 
NON 
SOR 

A.R 
Supplying and fixing of Digital 
Ammeter and Volt Meter Suitable 
For Control panel Box. 

Set 1.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

152 
NON 
SOR 

A.R 
Supplying and fixing of R,Y, B 
Indicators  For Control panel Box. 

Set 1.00     -  

153 
HPSR 
2009 

1901 

Earthing with G.I  earth pipe 4.5 
mtr. long and 40mm dia, including 
accessories and providing masonry 
enclosure with cover plate having 
locking arrangement and watering 
pipe etc.( but without charcoal or 
coke and salt ) complete as 
required complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Set 2.00     -  

154 
HPSR 
2009 

1902 

Extra for using salt and charcoal for 
pipe earth electrode complete as 
required complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Set 2.00     -  

155 
HPSR 
2009 

1914 

Providing and laying earth 
connections from earth electrode 
with 6 SWG  G.I.  Wire in 15 mm 
dia. G.I. pipe from earth electrode 
etc. as required complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Meter 15.00     -  

156 
HPSR 
2009 

1910 

Supplying and laying 25mmx5mm 
G.I. strip at 0.50 mtr. below ground 
level for earth electrode conductor, 
including soldering etc. as required 
complete all as per drawing and 
technical specification and as 
directed by Engineer-in-charge. 

Meter 24.00     -  

157 
NON 
SOR 

  

3-Phase Bidirectional Smart Energy 
Meter  with CT/ PT unit mounted in 
side waterprof meter box complete 
all as per drawing and technical 
specification and as directed by 
Engineer-in-charge.  

Each 1.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

158 CPWD   

Supplying, installation, testing and 
comissioning of Grid interactive 
roof top solar photo voltaic power 
generation system including solar 
energy meter (unidirectional) & 
space frame complete all as per 
drawing and technical specification 
and as directed by Engineer-in-
charge. 

Kwp 20.00     -  

C     FIRE FIGHTING WORKS         

159 
NON 
SOR 

  

Supply, installation, testing and 
comissioning Open Well 
Submersible Pump model KOS-325, 
65 x 50MM, Three Phase, 2900 
RPM suitable for 6.9 LPS at 20 mtrs 
head complete all as per technical 
specification and direction of 
Engineer-in-charge 

each 1.00     -  

160 
DSR 
2019 

7 

Providing, laying, testing & 
commissioning of 'C' class heavy 
duty MS pipe conforming to IS 
3589/IS 1239 including Welding, 
fittings like elbows, tees, flanges, 
tapers, nuts bolts, gaskets etc. and 
fixing the pipe on the wall/ceiling 
with suitable clamp /support frame 
and painting with two or more 
coats of synthetic enamel paint of 
required shade complete as 
required as per drawing and 
technical specification and as 
directed by Engineer-in-charge 

Rmt. 30.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

161 
DSR 
2019 

17.1 

Supplying and fixing 30 meter first-
aid Hose Reel with MS construction 
spray painted in post office box 
red, conforming to IS 884 complete 
with the following as required. 20 
mm nominal internal dia water 
hose thermoplastic (Textile 
reinforced) type -2 as per IS: 12585 
20 mm nominal internal dia gun 
metal globe valve & nozzle. Drum 
and brackets for fixing the 
equipmets on wall. Connections 
from riser with 25 mm dia stop gun 
metal valve & M.S. Pipe and socket 
complete as requiredas per 
drawing and technical specification 
and as directed by Engineer-in-
charge 

each 4.00     -  

162 
NON 
SOR 

  

Supply and installation CO2 fire 
extinguisher 4.5 kg capacity ISI 
marked confirming to IS:15683 
operating temperature -30ºC to 
55ºC for class 8B type of fire fitted 
with PVC bend horn complepte in 
all respect and B & C class fire-
inflammable liquids, gaseous fire 
like L.P.G and acetylene and 
electrical fires complete all as per 
technical specification and 
direction of Engineer-in-charge 

each 7.00     -  
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Sr. No. Ref. Item 
 Code 

Particulars Unit  Qty Rate Amount 

163 
NON 
SOR 

  

Supply and installation KANEX or 
equivalent ABC Type Fire 
Extinguisher Cap. 4 kg Filled with 
Mono Ammonium Phosphate 
Powder 50% confirms to IS 14609, 
Stored Pressure Type, UGTS 
Pressure Gauge, Gross Weight 6.6 
Kg, Empty Weight 2.6 Kg, Can 
Height 490mm, Diameter 140 ± 
10mm, Discharge Time 18 Sec, 
Controllable discharge mechanism, 
Jet Range 3 Meters, Average 
Discharge is 90%, applicable on 
Class A,B & C and electrically 
started Fire, A Rating- 2A, B Rating 
21B, Can Construction : Deep 
drawn & CO2 Mig welded, EPDM 
Rubber Hose with both end 
Aluminum clamped, Internal 
Coating - Epoxy Powder coating, 
External Coating - Pure Polyester 
Powder coating (UV Resistant), 
Brass forged valves with safety Pin 
is of SS material, Sheet metal 
thickness : 1.8 mm, ISI Approved IS 
15683 : 2006 complete all as per 
technical specification and 
direction of Engineer-in-charge 

Each 7.00     -  

      TOTAL AMOUNT         

 

 

(Total Amount in words: Rupees ……………………………………………………… 

…………………………………………………….…………… only) 

 Instructions: 
 
a) DHARAMSHALA SMART CITY LIMITED does not guarantee the quantity for 

the particular line items given above. The actual quantity for the given 

items may vary. The payment shall be made based on unit cost quoted for 

the particular item on actual work/ item is undertaken/ supplied.  
b) All items provided should be under Insurance. The Insurance should be for 

entire duration of the Project including operation and maintenance period 

and comprehensive covering damages for Theft, Fire, Natural Calamities, 
Riots and Terrorists activities etc as per clause 1.9. 

c) All the prices are to be entered in Indian Rupees only in figures and 
words. 
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d) DHARAMSHALA SMART CITY LIMITED reserves the right to ask the Bidder 
to submit proof of payment against any of the taxes, duties, levies 
indicated.  

e) Rates to be quoted in considering that all the items and services to be 

provided at the locations provided by DHARAMSHALA SMART CITY 
LIMITED. 

f) The rates quoted shall include all Taxes including GST, Duties and Levies. 
Standard deductions will be made in the invoices as per the prevailing 
practice. 

g) The rate shall be quoted inclusive of all leads and lifts and other 
incidentals for the completion of each item of work. Cost of any 

dewatering, slush removal, shoring and strutting, removal of stumps and 
placing concrete in/under water is deemed to be included in the respective 
items. No additional cost will be allowed in this regard. 

h) The contractor has to arrange suitable dumping site for unserviceable 

material, excess earth and debris at his own risk and cost. 

i) All the dismantled serviceable material shall be property of the successful 

bidder, the bidder shall quote his rates accordingly. 

j) The bidder should refer the RFP document for details on the technical 

requirements of the items of work and the benchmark specifications for 

the items mentioned in the financial formats. 

k) Any component/ fixtures/ ancillary/ adjunct to the specified item shall be 

deemed to have been included in the unit rates quoted above.  
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Annexure 4- Format for Declaration by the bidder for not being    
Blacklisted / Debarred 
 
(To be submitted on the Letterhead of the bidder) 
 

Date: dd/mm/yyyy 
 
To 
 
MD CUM CEO  
Dharamshala Smart City Limited  

Old Himuda Building, Chilgari,  
Dharamshala - 176215  
Himachal Pradesh 
 
Subject: Declaration for not being debarred/ black-listed by Central 

Government/ any State Government/ Public Sector Undertaking in India or 

similar agencies globally as on the date of submission of the bid 
 
RFP Reference No: XX 
 

Dear Sir/ Ma’am, 
 

I, authorized representative of _________________________, hereby solemnly 

confirm that the _________________________ (“Company”) is not debarred/ 

black -listed by Central Government/ any State Government/ Public Sector 

Undertaking in India or similar agencies globally for unsatisfactory past 

performance, corrupt, fraudulent or any other unethical business practices or for 

any other reason as on last date of submission of the bid. 
 
In the event of any deviation from the factual information/ declaration, 

DHARAMSHALA SMART CITY LIMITED reserves the right to reject the bid or 

terminate the Contract without any compensation to the Company. 
 
Thanking you,  
Yours faithfully,  
_____________________________________  
Signature of Authorized Signatory (with official seal) 
 

Date:  
Name:  
Designation:  
Address:  
Telephone & Fax:  
E-mail address: 
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Annexure 5 - Format of sending pre-bid queries 

 

RFP Reference No: XX 

Bidder’s Request For Clarification 

Name and complete official 
address of Organization 

submitting query/request for 
clarification 

Telephone, Fax and E-mail of the 
organization                                     

Tel:                                                                  
Fax:                                                          

Email: 

S.No. Clause No. Page 
No. 

Content Of RFP 
Requiring 

Clarification 

Change 
Requested/ 

Clarification 

required 

1         

2         
 
 
 
Signature:  
Name of the Authorized signatory:  
Company seal:  
Date and Stamped 
 

Note: Bidders are requested to send the queries in PDF with Sign and Company 

Seal and also in MS Excel in the above format for making consolidation process 

easy.
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Annexure 6- Power of Attorney 
(On a non-judicial stamp paper of appropriate value duly attested by notary 
public) 
 
Know all men by these presents, we (name and address of the registered office 

of the Sole Applicant) do hereby constitute, appoint and authorize Mr./ 

Ms._______________R/o_____________ who is presently employed with us 

and holding the position of________________, to do in our name and on our 

behalf, all such acts, deeds and things, necessary in connection with or 

incidental to the bid for “Construction of Hostel at Regional Mountaineering 

Centre at Dharamshala” (the “Project”), including signing and submission of 

all documents and providing information/ responses to DHARAMSHALA SMART 

CITY LIMITED and representing us in all matters in connection with our bid for 

the said Project. 
  
We hereby agree to ratify all acts, deeds and things lawfully done by our said 

attorney pursuant to this Power of Attorney and that all acts, deeds and things 

done by our aforesaid attorney shall and shall always be deemed to have been 

done by us. 

 
For (Signature) 
 
 
(Name, Title and Address) 
 
Accept 

 

………………… (Signature) 

 

(Name, Title and Address of the Attorney) 

 

Notes: 

 

1. To be executed by the Applicant. 

2. The mode of execution of Power of Attorney should be in accordance with 
the procedure, if any, laid down by the applicable law and the charter 
documents of the executant(s) and when it is so required the same should 

be under common seal affixed in accordance with the required procedure. 

3. Also, wherever required, the executant(s) should submit for verification 

the extract of the charter documents and documents such as a resolution/ 
Power of attorney in favour of the Person executing this Power of Attorney 
for the delegation of power hereunder on behalf of the bidder. 
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POWER OF ATTORNEY FOR LEAD MEMBER BY THE CONSORTIUM MEMBER 

 

(On Non- Judicial Stamp Paper of appropriate Value to be purchased in the name of 

Consortium) 

 

Know All Men By These Presents That We, the Members whose details are given 

hereunder……………………………………………………………… have formed a Consortium and 

having our Registered Office(s)/ Head Office(s) at ………………………………. (here in 
after called the ‘Consortium’ which expression shall unless repugnant to the context 

or meaning thereof, include its successors, administrators and assigns) do hereby 
constitute, nominate and appoint 
M/s.………………………………………………………………..…………………… having its Registered/ 

Head Office at ………………………………….. as our duly constituted lawful Attorney 
(hereinafter called “Lead Member”) to exercise all or any of the powers for and on 

behalf of the CONSORTIUM to participate in bid for “Construction of Hostel at 

Regional Mountaineering Centre at Dharamshala”, as per the Scope of Work 

stipulated therein for which bids have been invited by the DHARAMSHALA SMART 

CITY LIMITED, to undertake the following acts: 
 

(i) To submit proposal, participate and correspond in respect of the aforesaid Bid 

– Specification of DHARAMSHALA SMART CITY LIMITED on behalf of the 

“Consortium”. 

 
(ii) To negotiate with DHARAMSHALA SMART CITY LIMITED the terms and 

conditions for award of the contract pursuant to the aforesaid bid and to sign 

the contract with the DHARAMSHALA SMART CITY LIMITED for and on behalf 

of the “CONSORTIUM”. 

 
(iii) To do any other act or submit any document related to the above. 

 

(iv) To receive, accept and execute the contract for and on behalf of the 

“Consortium”. 

 

(v) To submit the Performance Bank Guarantee in the prescribed format and as 

per terms of the Contract. 
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It is clearly understood that the Lead Member shall ensure performance of the 

Contract and if one or both the members fail to perform their respective portion of 

the Contract, the same shall be deemed to be a default by all the members. 

 
It is expressly understood that this power of Attorney shall remain valid, binding 

and irrevocable till completion of the Contract period i.e.,_________ from the date 

of execution of the Contract. 

 
The Consortium hereby agrees and undertakes to ratify and confirm all the 

whatsoever the said Lead Member quotes in the bid, negotiates and signs the 

Contract with the DHARAMSHALA SMART CITY LIMITED and/ or proposes to act on 

behalf of the Consortium by virtue of this Power of Attorney and the same shall 

bind the Consortium members as if done by itself. 

 
In Witness Thereof, the members constituting the Consortium as aforesaid have 

executed these present on this …………………………. day of …………………Two Thousand 

Eighteen.  
for and on behalf of the member of the 

Consortium 1...……..………………………………… 

 
Accept 

 

…………………. (Signature) 

 

(Name, Title and Address of the Attorney) 

 

Notes: 
1. The mode of execution of Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents 

of the executant(s) and when it is so required the same should be under 

common seal affixed in accordance with the required procedure. 

 
2. Also, wherever required, the executant(s) should submit for verification the 

extract of the charter documents and documents such as a resolution / 

Power of attorney in favour of the Person executing this Power of Attorney 

for the delegation of power hereunder on behalf of the executant(s). 
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Annexure 7 – Format for Bank Guarantee for Earnest Money Deposit 
 
To 

MD CUM CEO  
DHARAMSHALA SMART CITY LIMITED  
Old Himuda Building, Chilgari,  
Dharamshala - 176215  
Himachal Pradesh 
 

Dear Sir/ Ma’am, 
 

BANK GUARANTEE for Earnest Money Deposit – For <Project Name> 
 

Whereas <<Name of the bidder>> (hereinafter called 'the Bidder') has submitted 

the bid to DHARAMSHALA SMART CITY LIMITED for Construction of Hostel at 

Regional Mountaineering Centre at Dharamshala” (hereinafter called "the 

bid"). 
 

Know all Men by these presents that we <<… >> having our office at 

<<Address>> (hereinafter called "the Bank") are bound to DHARAMSHALA 

SMART CITY LIMITED (hereinafter called "the Authority") for a sum of Rs. 

<<Amount in figures>> (Rupees <<Amount in words>> only). 
 
The Bank binds itself, its successors and assigns by these presents. Sealed with 

the Common Seal of the said Bank this <<Date>>. 
 
The conditions of this obligation are: 
 

1. If the bidder withdraws its bid during the period of bid validity specified 

by the bidder on the Bid Form; or 

2. If the bidder, having been notified of the acceptance of its bid by the 

Authority during the period of validity of bid 
 
(a) Withdraws its participation from the bid during the period of validity of bid 

document; or 

(b) Fails or refuses to participate in the subsequent process after having been 
shortlisted; 

 

We undertake to pay to the Authority up to the above amount upon receipt of its 

first written demand, without the Authority having to substantiate its demand, 

provided that in its demand the Authority will note that the amount claimed by it is 
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due to it owing to the occurrence of one or both of the two conditions, specifying 

the occurred condition or conditions. 
 
This guarantee will remain in force up to <<insert date>> and including 

<<extra time over and above mandated in the RFP>> from the last date of 

submission and any demand in respect thereof should reach the Bank not later 

than the above date. 
 
NOTHWITHSTANDING ANYTHING CONTAINED HEREIN: 
 

I.       Our liability under this Bank Guarantee shall not exceed Rs. <<Amount 

in figures>> (Rupees<<Amount in words>> only)  
II.      This Bank Guarantee shall be valid up to <<insert date>>) 

 

III. It is condition of our liability for payment of the guaranteed amount or any 

part thereof arising under this Bank Guarantee that we receive a valid 

written claim or demand for payment under this Bank Guarantee on or 

before <<insert date>>) failing which our liability under the guarantee will 

automatically cease. 
 
 

 

(Authorized Signatory of the Bank) 
 

 

Seal: 
 

 

Date: 
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Annexure 8 – Format for Performance Bank Guarantee 
 

 

For Contract Performance Bank Guarantee  
Ref : < --- >  
Date: _________________  
Bank Guarantee No.: ____________________ 

 

To  
MD CUM CEO  
DHARAMSHALA SMART CITY LIMITED  
 
Dear Sir, 

 

PERFORMANCE BANK GUARANTEE – For <Project Name> 
 

WHEREAS 

M/s. (name of Bidder), a company registered under the Companies Act, 1956/2013, 

having its registered and corporate office at (address of the Bidder), (hereinafter 

referred to as “our constituent”, which expression, unless excluded or repugnant to 

the context or meaning thereof, includes its successors and assigns), agreed to 

enter into a Contract dated …….. (Hereinafter, 
 

referred to as “Contract”) with you for “Construction of Hostel for the Regional 

Mountaineering Centre at Dharamshala”, in the said Contract. 

We are aware of the fact that as per the terms of the Contract, M/s. (name of the 

bidder) is required to furnish an unconditional and irrevocable Bank Guarantee in 

your favour for an amount of 10% of the Total Contract Value, and guarantee the 

due performance by our constituent as per the Contract and do hereby agree and 

undertake to pay any and all amount due and payable under this bank guarantee, 

as security against breach/ default of the said Contract by our Constituent. 

In consideration of the fact that our constituent is our valued customer and the fact 

that he has entered into the said Contract with you, we, (name and address of the 

bank), have agreed to issue this Performance Bank Guarantee. 

Therefore, we (name and address of the bank) hereby unconditionally and 

irrevocably guarantee you as under: 
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In the event of our constituent committing any breach / default of the said 

Contract, and which has not been rectified by him, we hereby agree to pay you 

forthwith on demand such sum/s not exceeding the sum of 10% of the Total 

Contract Value i.e.,…………..<in words> without any demur. Notwithstanding 

anything to the contrary, as contained in the said Contract, we agree that your 

decision as to whether our constituent has made any such default(s) / breach(es), 

as aforesaid and the amount or amounts to which you are entitled by reasons 

thereof, subject to the terms and conditions of the said Contract, will be binding on 

us and we shall not be entitled to ask you to establish your claim or claims under 

this Performance Bank Guarantee, but will pay the same forthwith on your demand 

without any protest or demur. 

This Performance Bank Guarantee shall continue and hold valid till 90 (Ninety) days 
after completion date, subject to the terms and conditions in the said Contract. 

We bind ourselves to pay the above said amount at any point of time commencing 

from the date of the said Contract until 90 (Ninety) days after the completion date. 

We further agree that the termination of the said Contract, for reasons solely 

attributable to our constituent, virtually empowers you to demand for the payment 

of the above said amount under this guarantee and we would honor the same 

without demur. 

We hereby expressly waive all our rights: Requiring to pursue legal remedies 

against DHARAMSHALA SMART CITY LIMITED; and for notice of acceptance hereof 

any action taken or omitted in reliance hereon, of any defaults under the Contract 

and any resentment, demand, protest or any notice of any kind. 

 

We, the Guarantor, as primary obligor and not merely Surety or Guarantor of 

collection, do hereby irrevocably and unconditionally give our guarantee and 

undertake to pay any amount you may claim (by one or more claims) up to but not 

exceeding the amount mentioned aforesaid during the period from and including 

the date of issue of this guarantee through the period. 

We specifically confirm that no proof of any amount due to you under the Contract 

is required to be provided to us in connection with any demand by you for payment 

under this guarantee other than your written demand. 
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Any notice by way of demand or otherwise hereunder may be sent by special 

courier, telex, fax, registered post or other electronic media to our address, as 

aforesaid and if sent by post, it shall be deemed to have been given to us after the 

expiry of 48 hours when the same has been posted. If it is necessary to extend this 

guarantee on account of any reason whatsoever, we undertake to extend the period 

of this guarantee on the request of our constituent under intimation to you. 

This Performance Bank Guarantee shall not be affected by any change in the 

constitution of our constituent nor shall it be affected by any change in our 

constitution or by any amalgamation or absorption thereof or therewith or 

reconstruction or winding up, but will ensure to the benefit of you and be available 

to and be enforceable by you during the period from and including the date of issue 

of this guarantee through the period. 

Not with standing anything contained hereinabove, our liability under this 

Performance Guarantee is restricted to 10% of the Contract Value, and shall 

continue to exist, subject to the terms and conditions contained herein, unless a 

written claim is lodged on us on or before the aforesaid date of expiry of this 

guarantee. 

We hereby confirm that we have the power/s to issue this Guarantee in your favor 

under the Memorandum and Articles of Association / Constitution of our bank and 

the undersigned is / are the recipient of authority by express delegation of power/s 

and has / have full power/s to execute this guarantee under the Power of Attorney 

issued by the bank in your favor. 

We further agree that the exercise of any of your rights against our constituent to 

enforce or forbear to enforce or any other indulgence or facility, extended to our 

constituent to carry out the contractual obligations as per the said Contract, would 

not release our liability under this guarantee and that your right against us shall 

remain in full force and effect, notwithstanding any further arrangement that may 

be entered into between you and our constituent, during the entire currency of this 

guarantee. 

Notwithstanding anything contained herein: 

Our liability under this Performance Bank Guarantee shall not exceed 10% of the 

Total Contract Value. This Performance Bank Guarantee shall be valid only from the 

date of signing of Contract to 90 (Ninety) days after the completion date; and 
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We are liable to pay the guaranteed amount or part thereof under this Performance 

Bank Guarantee only and only if we receive a written claim or demand on or before 

90 (Ninety) days after the completion date. 

Any payment made hereunder shall be free and clear of and without deduction for 

or on account of taxes, levies, imports, charges, duties, fees, deductions or 

withholding of any nature imposts. This Performance Bank Guarantee must be 

returned to the bank upon its expiry. If the bank does not receive the Performance 

Bank Guarantee within the above-mentioned period, subject to the terms and 

conditions contained herein, it shall be deemed to be automatically cancelled. 

This guarantee shall be governed by and construed in accordance with the Indian 

Laws and we hereby submit to the exclusive jurisdiction of courts of Justice in India 

for the purpose of any suit or action or other proceedings arising out of this 

guarantee or the subject matter hereof brought by you may not be enforced in or 

by such count. 

 

Dated ……………………. this ……….. day …………. 20…. 
 

Yours faithfully, 

For and on behalf of the …………… Bank, 

 

(Signature) 
 

Designation 
 

(Address of the Bank) 
 

Note: 

 

This guarantee will attract stamp duty as a security bond. 

A duly certified copy of the requisite authority conferred on the official/s to execute 

the guarantee on behalf of the bank should be annexed to this guarantee for 

verification and retention thereof as documentary evidence in the matter. 
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5. Contract Forms 
 
 
 
This Section contains forms which, once completed, will form part of the 
Contract. The forms for Performance Security and Advance Payment 
Security, when required, shall only be completed by the Contractor after 
contract award. 
 
 

 Letter of Acceptance 

 Contract Agreement 
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6. Letter of Acceptance 

 
 

[on letterhead paper of the Employer] 
 

 
 

…………………..[date]….……………. 

 

To: ………………………[name and address of the Implementing Agency]……….…………… 

 

Subject:…………………………. [Notification of Award Contract No]………………………....... 
 

 

This is to notify you that your RFP/Bid dated………………[insert date]……………. for 

execution of the………………..[insert name of the contract and identification 

number, as given in the PCC]………………………….for the Accepted Contract 

Amount of………………………..[insert amount in numbers and words and name of 

currency], as corrected and modified in accordance with the Instructions to 

Bidders is hereby accepted by DSCL. 

 

You are requested to furnish the Performance Security within 15 days in accordance 

with the Conditions of Contract, using for that purpose the of the Performance 

Security Form included in Annexure 8. Contract Forms, of the Bidding Document. 
 
 
 
 

Authorized Signature:……………………………………………………………………………………… 
 

 

Name and Title of Signatory:………………………………………………………………………….. 

 

Name of Agency:……………………………………………………………………………………………… 
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7. Contract Agreement 
 

 

THIS AGREEMENT made the ………………. day of ………………………… between 
……………………… [name of the Employer] ……………………….. (hereinafter “the 

Employer”), of the one part, and ……………………… [name of the Implementing 
Agency]…………………………… (hereinafter “the Implementing Agency”), of the other 
part: 

 

WHEREAS the Employer desires that the Works known as “Construction of Hostel 
for the Regional Mountaineering Centre at Dharamshala’.should be executed 
by the Implementing Agency, and has accepted a Bid by the Implementing Agency 
for the execution and completion of these Works and the remedying of any defects 
therein, 
 

The Employer and the Implementing Agency agree as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

 
2. The following documents shall be deemed to form and be read and construed 

as part of this Agreement. This Agreement shall prevail over all other Contract 
documents. 

 
(i) the Agreement 
 
(ii) the Letter of Acceptance 

 
(iii) the Letter of Award 

 
(iv) the addenda Nos ________(if any) 
 
(v) the Special Conditions of Contract 
 
(vi) the General Conditions of Contract, including appendix; 
 
(vii) the Specifications 
 
(viii) the Drawings 

 

(ix) Bill of Quantities 
 
(x) any other document listed in the PCC as forming part of the     

Contract, 
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3. In consideration of the payments to be made by the Employer to the 
Implementing Agency as specified in this Agreement, the Implementing 
Agency hereby covenants with the Employer to execute the Works and to 
remedy defects therein in conformity in all respects with the provisions of the 
Contract. 

 
4. The Employer hereby covenants to pay the Implementing Agency in 

consideration of the execution and completion of the Works and the remedying 
of defects therein, the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

in accordance with the laws of……………………..…… [name of the borrowing 

country] ……..………………. on the day, month and year specified above. 

 

 
 

 
 
Signed by: ______________________ Signed by: _____________________ 

For and on behalf of the Employer   for and on behalf of the Implementing Agency 

 

 
 

in the       in the 
presence of:______________________ presence of:_____________________ 

Witness, Name, Signature, Address, Date  Witness, Name, Signature, Address, Date 
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