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DIVISION OF FINANCIAL ADMINISTRATION 
 

ADDENDUM #2 
 

Request for Proposal # 1767 
 
Date:               September 25, 2013 
 
Subject:                       Questions and Answers regarding Elevators and Refuse/Recycling  
 
Title:  Integrated Facility Management 
 
Bid Due Date:   Wednesday October 9, 2013 @ 2 PM  
 
Address Bids to:         Tammy Rock 

Division of Financial Administration 
NYS Office of General Services 
40

th
 Floor, Corning Tower 

Empire State Plaza 
Albany, New York 12242 

   RFP# 1767 
 
Questions and Answers: 
1) The local knowledge of the elevators at 40 North Pearl is that they are in need of a motor upgrade 

and that there are high parts and labor costs due to service failures and service calls. Are there plans 

for the State to replace the motors during the first contract period? 

A) There are no plans currently to replace motors.  Should the need arise; the work would be 

considered an “additional service”. 

 

2) What is quantity of the containers and are do we need to provide them? Ex 12- 90 gallon totes 5x 

week trash some sites we just dump the rubber made carts daily off of the dock into the truck and 

they are part of the building now or the cleaning service.  

A) Containers are either owned by the state or supplied by the pick-up vendor.  For all sites 

except 38-40 State Street (Hampton Plaza), trucks are loaded from a dock. 

 

3) What are the service days required and do we have certain pickup times for these sites? Ex before 

8am? 

A) Waste pickups are Monday, Wednesday and Friday for 44 Holland Avenue, 50 Wolf Road, 

328 State Street, and 625 Broadway.  Waste pickups for 38-40 State Street and 40 North 

Pearl Street shall be Monday, Tuesday, Wednesday, Thursday, and Friday.  Recycling 

pickups are Tuesday & Thursday for all sites.  Recycling pickup days can be adjusted to 

accommodate volumes and on-site storage.  All pickups are during normal business 

hours.  The schedule shall be coordinated with the Facility Manager. 
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4)  Is recycling part of the picture or are they using cascades as part of the OGS state contract?   

A) Single Stream recycling is required. 

 

5) At each property, Is there a dock we back up to or is it from ground level and how far from where 
the truck stops to the garbage room? In feet or yards? 
A) All buildings except 38-40 State Street have a loading dock.  Trash rooms are proximate to 

the loading docks/area. 

 
6) Is access with keys or swipe cards and we will need one for each driver plus a backup for operations? 

A) Arrangements will be coordinated as required. 

 
7) Is any special reporting on amounts or estimates on how much they produce and is that info 

available? 
A) Monthly reports are required to be submitted to OGS.  The following are historical records 

for the recent 12-month period for each facility: 

Facility   Waste  Recycling 

38-40 State St  76,500 lbs. 22,320 lbs. 

40 North Pearl St     Records not available 

44 Holland Avenue 147,000 lbs. 242,000 lbs. 

50 Wolf Road  182,835 lbs. 250,745 lbs. 

328 State Street 70,800 lbs. 20,580 lbs. 

625 Broadway  150,790 lbs. 284,790 lbs. 

 
 

All other terms and conditions remain unchanged. 

 

If submitting a proposal, this Addendum #2 for RFP #1767 must contain an original signature, 
be dated, attached to, and made a part of your proposal.  
 
 
 
Company Name           
  
Address (include City, State, Zip)         
 
Bidders Name (please print)          
  
Title             
 
Signature            

Date      
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DIVISION OF FINANCIAL ADMINISTRATION 
 

ADDENDUM #1 
 

Request for Proposal # 1767 
 
Date:               September 20, 2013 
 
Subject:                       Questions and Answers, Clarifications, Corrections, Cost Proposal 

Submission Instructions, Revised proposal Due Date, and Site Visit 
Attendees  

 
Title:  Integrated Facility Management 
 
Bid Due Date:   Wednesday October 9, 2013 @ 2 PM  
 
Address Bids to:         Tammy Rock 

Division of Financial Administration 
NYS Office of General Services 
40th Floor, Corning Tower 
Empire State Plaza 
Albany, New York 12242 

   RFP# 1767 
 

 Questions and Answers: 
 
1)  What is the dollar value threshold for repair costs that the contractor is responsible for? 

A:  Contractor is responsible for all repairs.  The cost of minor (incidental) repairs is included 

in the total operating expense budget.  Major repairs (a system failure, etc.) may be funded 

through OGS on a case by case basis. 

 

2)  What is the current staffing level at each property and the percentage breakdown if 

 positions are allocated across multiple buildings?  

A:  Although this information may be available, we choose not to disclose because OGS is 

looking to the IFM Contractors to provide their expertise.  

 

3)  How many on-site HVAC technicians are at each site and their corresponding titles?  

A:  Refer to #2 above. 

 

4)  What is the current staffing hours at each building? 

A:  Refer to #2 above. 
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5)  How many and what type of work orders are generated each month?  

A:  Refer to #2 above. 

 

6)  Are any current employees in any building under a union agreement   

A:  The state has no labor union requirements.  We only require that NYS Prevailing Wage 

Rates be paid. 

 

7)  As noted, bid submission should be based on full occupancy – What is the head count 

 for full occupancy per building? 

A:  The approximate maximum occupancy for each building is: 38-40 State St – 275; 40 

North Pearl St – 1,400; 44 Holland Ave – 1,500; 50 Wolf Rd – 1,500; 328 State St – 550; 

625 Broadway – 1,800. 

 

8)  What is the current occupancy per building?   

A:  The approximate current occupancy for each building is: 38-40 State St – 230; 40 North 

Pearl St – 890; 44 Holland Ave – 1,180; 50 Wolf Rd – 1,675; 328 State St – 300; 625 

Broadway – 1,620. 

 

9)  Which Buildings require Day Porter Services?  

A:  None, refer to Exhibit B-2 Custodial Services, 2.01, 3) On-call Services. 

 

10)  Kindly release number of day porters per building including Male and /or Female and 

 number of hours worked  

A:  Refer to #9 above. 

 

11)  Historically, how often does the green roof at 44 Holland have to be cut back to keep the 

 current plant height? 

A:  The planted vegetation is low growth.  Weeds require regular maintenance.  Also, 

fertilizer/food applications are required and sprinkler system maintenance. 

 

12)  Is there a report of or list of equipment currently inoperable or in need of repair?   

A:  No. 

 

13)  Who is the responsible for the cost of “pre-maintenance repairs”?  

A:  Refer to #1 above. 

 

14)  Must the Custodial Services- “PLAN OF OPERATION” be submitted as part of the 

 proposal due on September 25th?  If not, when would this be submitted and to whom?  

A:  Yes. Please see Section 2.2.6 #V in the RFP. 

 

15)  3.02- What is the frequency of inspections? Is there a list of upgraded equipment?   
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A:  The frequency of inspections is as needed based upon the specific equipment.  The IFM 

Contractor subsequent to award of the contract will articulate these frequencies in their 

Maintenance Control Plan.  All equipment information is in Exhibit B-7. 

 

16)  3.06- What is the frequency of State inspections and is the subcontractor required to 

 have staff on site during designated State inspections?   

A:  The frequency of State inspections varies and yes an IFM contractor‟s presence is 

required. 

 

17)  3.08- Why is it necessary to report monthly the number of hours of maintenance when 

 this is a task based maintenance?   

A:  This information will be used as a benchmark to help determine the adequacy of 

maintenance performed. 

 

18)  3.11- Who determines if the spare parts list is acceptable?  Will there be contingencies 

 or a time frame consideration for acquiring parts not included on a spare parts list?   

A:  The contractor determines the spare parts needed to maintain operation of building 

equipment/systems.  Lead time for major parts will be entertained  

 

19)  Scaffolds must be inspected annually and the wire ropes replaced every 18 months 

 regardless of use.  Who will be responsible for this cost?   

A:  the cost is budgeted in Item 3 General Repairs, Supplies and Services. 

 

20)  Please detail which sites have roof anchors- If no anchors are present-are there any 

 plans to install them in the future?   

A:  625 Broadway has roof anchors.  No future plans to install roof anchors on other 

buildings. 

 

21)  List of equipment at some sites is very vague- will there be some procedure for 

 amending the contract if and when a more accurate equipment list is available?   

A:  No. 

 

22)  Will the General Repairs, Supplies, and Services (3.4 Item #3) historical data be 

 provided to contractor for cost estimating purposes?  

A:  Refer to #2 above. 

 

23)  If errors or omissions have occurred within the historical data for Item #3, what will be 

 the method for adjusting the budget if Escalations/De-escalations only apply to Items 1 

 and 2?   

A:  Refer to Section 5.7 of the RFP. 

 

24)  Please provide current budgets for all costs captured in item #3 in the costing formula  

A:  Refer to #2 above. 
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25)  Please provide a list of current subcontractors for each location   

A:  Refer to #2 above. 

 

26)  Are there any contracts that are not due to expire prior to the new contract being 

 executed   

A:  Existing contracts are between the existing IFM Contractors and their sub-contractors.  

The State‟s only privy is with the IFM Contractor. 

 

27)  Can you please provide the equipment and tool list provided in the RFP in an excel 

 format?  

A:  No. 

 

28)  Please clarify the difference between “minor” and “major” repairs and define how these 

 levels  will be determined.  It was mentioned during the prebid that it is at the discretion 

 on OGS to determine if it‟s a contractor repair expense or OGS expense.  Need 

 detailed understanding of this.   

A:  Refer to #1 above. 

 

29)  For existing janitorial equipment and mechanical tools, who pays for maintenance of this 

 equipment and repairs?  If a tool or piece of equipment is damaged, who pays for 

 replacement?   

A:  Contractor is responsible for the proper use and maintenance of all state owned 

equipment.  The cost of equipment maintenance and repairs would be derived from Item 3 

General Repairs, Supplies and Services. 

 

30)  There appears to be abundant supply inventory (belts, filters, consumables, etc) at each 

 location.  Will awarded contractor assume this supply inventory or will they be required 

 to purchase?   

A:  All inventory is owned by the state and will remain in the facilities. 

 

31)  When can we expect the elevator detail?   

A:  When the Elevator specifications are issued, bidders will have an opportunity to review 

and ask questions.  Attached hereto and questions limited to elevator specifications only. 

 

32)  Can you please provide a 12 month work order history for each location?   

A:  No. 

 

33)  Please explain the current work order process.  How are work orders created by the end 

 user, how are they dispatched to the contractor, how are the closed and is there any 

 OGS sign off  requirements when work orders are closed?   

A:  Refer to #2 above. 

 

34)  Is all work tracked through the CMMS or only portions (e.g. preventative vs. reactive and 

 hard vs. soft services)?  
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A:  Refer to #2 above. 

 

35)  What type of access will contractor personnel have to the CMMS (e.g. read only, 

 read/write, etc.)?   

A:  Refer to Section 5.6.4 Computerized Maintenance Management System (CMMS) of the 

RFP. 

 

36)  On page 34, states that if AIM is not available, contractor is responsible for providing a 

 CMMS system.  Are all locations currently equipped with AIM and / or are there  any 

 plans to remove any locations form the system.  A CMMS is a significant  investment 

 and shouldn‟t be included if not needed.  

A:  Currently, no facilities under this RFP are equipped with AiM. 

 

37)  Please provide current staff for each location.  During the tour of 625 Broadway and 

 many other tours, many contractors were allowed to take photographs of the employee 

 rosters in the contractor‟s office.  This information should be provided to all bidders.   

A:  We have looked into this situation and confirmed that this disclosure, if any, was 

unintentional and was stopped as soon as discovered.  Furthermore, we feel the requested 

information is irrelevant to the subject bid.  Refer to #2 above. 

 

38)  Please provide a detail list of day porter, day matron requirements by building.   

A:  Refer to #9 above. 

 

39)  What are the contractor responsibilities for the garage at 625 Broadway?   

A:  The IFM Contractor is responsible for full maintenance (e.g. washdowns, lighting 

systems, stripping, custodial, etc.).  The booth staffing is provided by OGS.  The software 

which operates the gates is through a sub-contract with the IFM Contractor.  The 

mechanical/hardware gate systems is maintained by OGS. 

 

40)  Is current scope of work similar to this RFP.  Please provide current scope of work.   

A:  Yes the current scope of work for the oursourced buildings is similar.  The current scope 

is not available. 

 

41)  Please provide bidder list  

A: Vendors who attended the mandatory site visits and are eligible to bid are listed below in 

this addenda. 

 

42)  Can you please provide the latest asbestos reports by locations?   

A:  Asbestos reports are not available.  NYS Department of Labor Code Rule 56 applies. 

 

43)  RFP states that snow removal may only be billed December to march.  How are bills for 

 storms in November and April?   

A:  Contractor shall be paid for all snow events. Please see Exhibit B6 Article 2.05 and RFP 

Section 3.6. 
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44)  Pg 17 2.07 – Liquidated damages – Minimum hours for Janitorial operations.  This is not 

 an hourly bid contract, how will this work when janitorial operations are based on 

 meeting specifications.   

A:  Contractor is required to meet performance standards as well as minimum hours bid. 

 

45)  We have reviewed the RFP docs and do not see a specific requirement for a Bid Bond, 

 however, we understand that we do have to furnish a letter from our Surety Company 

 confirming our ability to provide the $500,000 Performance Bond. Page 11 of 54 under 

 section 2.2.3 talks about the Surety requirement and says that the final Performance 

 Bond will need to be in place for the entire term of the contract (5 years). 

A: It is correct that there is no bid bond requirement for this RFP. 

 

46)  Can you please confirm that contractor will have the ability to furnish annual renewal 

 Performance Bonds for the contract term of five years? 

A: Provision of annual renewal performance bonds would be acceptable, as long as there is 

no lapse in effectiveness of the bond for the full term of the contract. 

 

47)  Can you please clarify if the coverage required under section 6.3 C & D on pages 40 & 

 41 talking about abatement, removal, repair, replacement, enclosure, encapsulation 

 and/or disposal of any petroleum, petroleum product, hazardous material or substance 

 will be required.  Do these two (2) sections require Pollution Legal Liability and 

 Professional Liability as it relates to abatement, removal, replacement, enclosure, 

 encapsulation and/or disposal of any petroleum, petroleum product, hazardous materials 

 or substance work? 

A: Yes, as this function most surely involves the provision of professional services.  

 

48)  What is the form and level of detail required by OGS for monthly billing?  Will this be the 

 same for all 6 facilities?   

A:  Refer to Section 5.7 Budgetary Responsibilities of the RFP. 

 

49)  What is the form and level of detail required by OGS for monthly financial reporting?  Will 

 this be the same for all 6 facilities?   

A:  Refer to #48 above. 

 

50)  Is Not to Exceed pricing measured on an annual basis by facility so that savings at one 

 facility may not be used to offset overruns at another?   

A:  Yes, not-to-exceed pricing is by facility. 

 

51)  May the payment for Item 1 (administrative) expenses occur in advance of the period of 

 service?   

A:  The state does not allow pre-payments. Also see Section 3.6 in the RFP. 
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52)  What is the pricing, funding and payment method for services performed outside the 

 OGS Master Agreement (5.4.3 Additional Services)?   

A:  We do not understand the question.  The process for “additional services” is articulated 

in Section 5.4.2 Process for Additional Services. 

 

53)  Is there existing inventory and/or equipment from the incumbent service provider(s)? If 

 so, what is the value? Is this to be purchased and/or depleted by DTZ upon transition?  

A:  The IFM Contractor must be ready, willing, and able to fully take over each facility on the 

start date. 

 

54)  Are monthly accruals of estimated expenses necessary to be provided to the OGS?   

A:  Refer to #48 above. 

 

55)  Is there a time limit for reimbursement of 3rd party expenses under the agreement (e.g. 

 invoices not received within X # of days from service or delivery)?   

A:  “Third Parties” (sub-contracted services) are contracted by the IFM Contractor.  Refer to 

#48 above. 

 

56)  Are there performance guarantees (KPI's) in addition to the Not to Exceed budget (e.g. 

 quality, customer satisfaction, performance, etc.)?   

A:  No. 

 

57)  Are there 3rd party tenants in any of the facilities (5.6.8)?  If so, can a list be provided?  

A:  We do not understand the question.  

Are tenant improvements included in the OGS Master Agreement?  

 A:  The process for Tenant Improvements is articulated in Section 5.6.8 Tenant 

Improvements of the RFP. 

 

58)  What is the method for funding and payment of Capital Projects (5.6.9) under $50,000?  

A:  Funding is derived from Item 3 General Repairs, Supplies and Services of the RFP. 

 

59)  Will the bank account be owned by NY OGS (i.e.under their tax ID?) or owned by 

 Contractor (i.e under DTZ tax ID?)   

A:  Owned by the IFM Contractor. 

 

60)  Who will be the signers on the bank account? 

A: Contractor‟s authorized representatives   

 

61)  Will the bank account fees be paid by NY OGS?   

A:  Fees are to be included in Item 1 Administrative of the RFP. 

 

62)  Can we see examples of the requested financial statements?   

A:  Refer to #2 above. 
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63)  What is the fiscal calendar?   

A:  Refer to #48 above. 

64)  Does the State of New York have a document on requirements for Data Management?  

A:  Refer to #2 above. 

 

65)  Are there specific Reporting requirements and accessibility of the reports by State of 

 New York employees?   

A:  The question is not clear.  Refer to Section 5.5.7 Reporting Requirements. 

 

66)  How are services currently being delivered at the sites in the RFP (i.e. with state 

 employees or subcontractors or a combination)   

A:  With the exception of 40 North Pearl St, all services are provided through the IFM 

Contractor.  Services provided at 40 North Pearl St are currently provided by a combination 

of state employees and contracted vendors.  This practice will end under the award of this 

solicitation.  

 

67)  What is the State‟s intent regarding outsourcing the remaining buildings in the State‟s 

 portfolio?   

A:  There is no intent to disclose at this time.   

Is there a commitment or a timeline to do so?   

A:  No. 

 

68)  Can you provide the 2012 financial spend for the in scope services?   

A:  Refer to #2 above. 

 

69)  Can you provide the pricing templates and appendix forms in excel format? 

A: See Notices below in this addenda 

 

70)  Are there any restrictions in hiring State employees that are currently providing the in 

 scope services?  

A: Public Officers law Section 73 (8) contains both a “two-year ban” and a “lifetime” ban, 

both of which may have application here.   

 

71)  Please provide the quantity of elevators at each location. Additionally, please provide 

 type, make, and model.   

A:  This information will be included in the Elevator specification. 

 

72)  Please provide quantity of window washing davits/anchor points per building requiring 

 inspection   

A:  Only 625 Broadway has an existing exterior building scaffolding rig.  The building has a 

total of four davits. 

 

73)  If possible, please provide building asset lists in excel format.   

A: No. 
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74)  Please indicate whether consumables required for non-subcontracted work shall be 

 funded via Item 3 (operating budget)   

A:  Yes, and Item 3 is not limited to only non-subcontracted work. 

 

75)  During the site visit, and per asset data sheets, various pieces of equipment necessary 

 for custodial, snow removal, and window washing appear to be available at some of the  

 facilities. NYS OGS indicated equipment shall remain with facilities at the conclusion of 

 the current service provider contracts. As not all equipment was available for inspection 

 during site visits, will the awarded service provider be afforded an opportunity to inspect 

 all non-fixed equipment, prior to use, for deficiencies?   

A:  Yes. 

 

76)  The RFP indicates proposing contractors will not be provided with another opportunity to 

 inspect building equipment prior to contract start, if awarded. However, not all equipment 

 was available for inspection during site visits for proposing contractors. Would it be 

 reasonable to assume an initial inspection or assessment will be provided to identify 

 deficiencies within 45  days of contract commencement, as indicated on page 29 of 54 of 

 the RFP?    

A:  Yes.   

Will identified deficiencies be the awarded contractor‟s responsibility to repair, replace, 

correct, etc?  

A:  Upon review of IFM‟s submission of the Facility Condition Assessment, next steps will be 

determined by the state in consultation with the IFM Contractor.  Or will these repairs be the 

responsibility of either the current provider or NYS OGS? 

 

77)  Pricing Item 1 on page 18 of 24 reference payment for salaries of technicians to be 

 included as part of Item 1 pricing, where Item 2 is related to specific building services 

 and associated labor. Please clarify if full time personnel responsible for services  in item 

 2 should be allocated on the pricing template if they are in fact full time contractor 

 technicians.   

A:  The services provided under Item 2 may be provided by the IFM Contractor‟s employees, 

sub-contracted by the IFM Contractor or a combination of IFM Contractor employees and 

sub-contracted service providers.  How the complete service (labor, materials, etc.) is 

provided is determined by the contract between the IFM Contractor and his/her sub-

contractor.  If the service is provided by the sub-contractor, then the cost is reflected in their 

bid category. Bidders should use best efforts to allocate in-house labor costs as accurately 

as possible between item 1 and Item 2. However bidders should be careful not to double 

allocate such costs.   

 

78)  Testing and Inspection required by state and local, as well as national codes and 

 standards will ultimately be required during the course of this contract. As these are not 

 direct costs of systems maintenance, shall it be assumed that these costs will be 

 allocated to the Item 3 budget defined by OGS for each of the facilities?   
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A: t‟s our expectation testing and inspection specified in any Exhibit B categories would be 

allocated to the applicable item 2 category. 

 

79)  Item 3 is defined as general repairs, supplies and services categories for each building. 

 Where supplies is referenced on RFP page 18 of 54 under item 3, is it the intent of 

 NYS OGS to cover consumables and replacement components listed under Item  3 on 

 pages 28-29 of the RFP?   

A:  Yes, the cost of supplies, consumables, and replacement components for both sections 

referenced would be allocated to item 3. 

 

80)  Please define or differentiate between NYS OGS intent of the term „supplies‟ listed in 

 Item 2: Itemized Building Services on page 18, and „supplies‟ listed in Item 3: General 

 Repairs, Supplies and Services. Additionally, are materials required for repairs 

 considered components of “supplies” in the section  referenced?   

A:  Refer to #77 above. 

 

81)  The RFP indicates on page 29 of 54, Uniforms are a component of Item 3: General 

 Repairs, Services and Supplies. Does this include original purchase of uniforms as well 

 as laundry services required by contractor facility personnel?   

A:  Original purchase and replacement costs are included in Item 3 General Repairs, 

Services and Supplies.  Laundry services are not to be included. 

 

82)  Please provide further clarification regarding the distinction between was is considered 

 maintenance and what is considered repair, by NYS OGS   

A:  All preventative maintenance and minor repairs are considered base services.  Refer 

also to #1 above. 

 

83)  Please provide the make, model, and serial number for all assets for which the 

 information has not been provided in Exhibit B-7.   

A:  If the information was not provided, then it is not available. 

 

84)  Will the contract with NYS OGS be tax exempt? Will the tax exemption also apply to 

 sub-contractors?  

A: The contractor and any subcontractors will not be exempted from applicable taxes. 

 

85)  Please advise occupancy counts per building.   
A:  Refer to #8 above. 
 

86)  What are specific job titles and headcounts for personnel onsite in maintenance roles 
 aside from the building engineer role which did directly match the wage tables?   
A:  Refer to #2 above. 
 

87)  Please provide stacking plans for each building.   

A:  Not available. 
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88)  Please advise the core factor for each building.   
A:  Refer to #87 above. 
 

89)  Is attic stock staying, filters lights etc?   

A:  Yes. 

 

90)  Can we have a list of sub-contractors for varied services that are in place today, 
 Simplex, JCI, Trane, elevators (Otis), pest control, etc?   
A:  Refer to #2 above. 
 

91)  What are hours of operation at each site?   
A:  Refer to Section 5.2 Building Operating Hours of the RFP. 
 

92)  What is threshold for minor repairs that would be expected to be incurred by the 

 contractor?  At what point does that become a capital expense and owned by NYS?   

A:  Refer to #1 above. 

 

93)  How often are the windows proposed to be washed?   

A:  Once every two years. 

 

94)  Do you have any preference for how mgt fees are treated?  Are they to be included or 

 excluded specifically from the rates for subcontracted activities?   

A:  Not specifically in the response to this solicitation Refer to Section 3.4 in the RFP.   

 

95)  Based on the manner in which the introduction to the solicitation is written, it would 

 appear that the solicitation is the first of its kind for the consolidation of Integrated 

 Facilities Management for the facilities included in the associated scope. I would like to 

 confirm whether or not there is a current/incumbent service provider.   

A:  With the exception of 40 North Pearl St, each facility is currently operated, maintained, 

and managed by an IFM Contractor. 

 

96)  With respect to North Pearl Street, there were OGS 3-R recycling bins at the property. 

 Does OGS currently provide the trash removal services? If so, will this continue?   

A:  Refer to Clarifications below. 

 

97)  What is the fuel tank capacity for the generator at 40 North Pearl?   

A:  1,000 gallons. 

 

98)  What is the name of the entity cleaning the building at North Pearl? Are there day 

 porters/matrons?   

A:  The state‟s contract is with NYSID and the service provider is The Altamont Program.  

Refer to #9 above regarding use of porters/matrons. 

 

99)  Can you provide the name of the vendors/subcontractors currently providing services at 

 the Ten Eyck, 328 State Street and Hampton Plaza?  



RFP 1767 Integrated Facility Management      Addendum #1 Page 12 
 

A:  Refer to #2 above. 

 

100) Will the tools and equipment currently at 40 North Pearl stay with the building as OGS 

 property, or will all tools/equipment/supplies/replacement parts remain with the building? 

 Is so, can a more complete list be provided?   

A:  Only those items listed in Exhibit B-7 Building Asset & Equipment Inventory should be 

considered to remain. 

 

101) In the service specifications for HVAC, Elevator, Fire Panel, controls, etc., the spec 

 requires the Contractor or Subcontractor to include the repair or replacement cost of all 

 “maintainable parts” and all “component parts”.  Will a dollar amount be defined for 

 the Contractor to pay that will delineate Preventative Maintenance/Repairs as compared 

 to capital repairs? Will catastrophic failure of equipment be paid for by OGS?   

A:  Refer to #1 above. 

 

102) Can you provide the manufacturer of the access control systems at each building and 

 the name of the company who maintains it?   

A:  The available information is listed in Exhibit B-7.  Will the Property Manager be 

responsible for making the cards for new employees at each building, etc.?  A:  Probably not 

in all cases, but IFM Contractor must be prepared to do so. 

 

103) With respect to the RFP, the Perimeter Access Controls is included under the Contractor 

 costs. Currently at some of the buildings, the tenant agencies are controlling the 

 Perimeter Access Controls. Will this control change to the Management company under 

 the new contract?   

A:  Refer to #102 above. 

 

104) Are camera systems included under this contract? Is OGS holding contracts for 

 maintenance?   

A:  Contractor must be prepared to assume responsibility of camera systems.  

 

105) Per Section 2.02 – List of Building Assets and Equipment, the bid document stated that 

 the “list is neither all inclusive nor completely accurate.” How is the contractor going to 

 be able to provide a comprehensive bid without a complete listing?   

A:  OGS provided the most complete and accurate list available.  Contractor‟s had the 

opportunity to review the written materials and the ability to view equipment/systems during 

the mandatory site visit.  Contractor‟s bid(s) should be inclusive of the written materials 

provided, their findings from the site visit, and their extensive industry knowledge. 

 

106) Please provide a list of the equipment to be maintained under a HVAC contract by 

 building, including Data Rooms and Liebert units. It is unclear by building how many 

 units there are, and if the Data rooms are included or excluded at each building. Please 

 provide more detail.   

A:  Contractor must be prepared to maintain all equipment listed in Exhibit B-7. 
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107) During the site visits, there appeared to be deferred maintenance at some of the 

 buildings. Will OGS pay for any pre-maintenance of equipment or clean-up to bring to 

 standard?   

A:  Refer to #76 above. 

 

108) Will OGS provide money in order to remove excess broken, used equipment/supplies 

 from the buildings in order to improve curb appeal and building operating efficiency?   

A:  Refer to #76 above. 

 

109) Explain the rating system for Cost Proposals. Will the low bidder automatically get top # 

 of points?   

A:  Refer to Section 4 Evaluation and Selection Process of the solicitation. 

 

110) Please confirm that all subcontractors listed on the pricing form must pay Prevailing 

 Wage according to the Article 8 included in the RFP. NY State has Article 9 that includes 

 other building service workers, such  as custodians. Will OGS provide Article 9 as 

 an Addendum to the RFP? 

A. Article 9 is attached after Article 8 beginning with page 285 of the RFP. 

 

111) A tool and supplies list was not provided for 10 North Pearl, Hampton Plaza or 228 State 

 Street. Can a list be provided of OGS tools and supplies at each site that may be staying 

 in place?   

A:  Exhibit B-7 of the solicitation represents the most complete and accurate list available. 

 

112) Although not included in the costs, will security services be paid by the Facility 

 Management firm as they are today?   

A:  Security Guard services at each facility will be paid directly by others.  IFM Contractor 

should not budget for this item. 

 

113) Will previous operating budgets for the properties be provided?   

A. No, previous budgets will not be provided. 

 

114) Will current staffing levels be provided for each building, including titles and daily hours 

 worked per site?   

A:  Refer to #2 above. 

 

115) Will any current/on-going capital projects be detailed per site?   

A:  No, not at this time. 

 

116) Will any 5 year capital plans for each site be provided?   

A:  Refer to #115 above. 

 

117) Please detail the frequency for window washing that is expected to be bid out.   

A:  Refer to #93 above. 
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118) Please verify the current prevailing wage rate for building maintenance positions.   

A:  Please refer to Appendix E. Only the NYS Department of Labor has the authority to 

establish prevailing wage rates for job classifications. Bidders who are uncertain about 

prevailing wage requirements should contact the NYS Department of Labor for clarification. 

 

119) Will certified payrolls be required of the sub-contractors?   

A:  The IFM Contractor must certify all expenditures.  State will have contractual privy with 

the sub-contractors. Also see Appendix E for certified payroll requirements associated with 

prevailing wages. 

 

120) Please provide current cleaning staffing at each site.   

A:  Refer to #2 above. 

 

121) Please provide job titles and hours of current supervisory cleaning staff at each site?   

A:  Refer to #2 above. 

 

122) Please detail any trash pickup restrictions at each site. Confirm frequency of trash pick-

 up.   

A:  Refer to Exhibit B-2 Custodial Services. 

 

123) Will floor plans for each site be provided?   

A:  No. 

 

124) Will roof plans for each site be provided?   

A:  No. 

 

125) What buildings currently have day/night cleaning schedules?   

A:  Refer to #122 above. 

 

126) Any vehicles assigned to the buildings?   

A:  The state has no vehicles assigned to the buildings. 

 

127) Any turf fertilization and pesticide applications required?   

A:  Refer to Exhibit B-5 Grounds Maintenance. 

 

128) Please detail per the lease agreements the Managers responsibilities pertaining to retail 

 and/or leased spaces at the sites.   

A:  Generally, within the retail leased space, the IFM Contractor‟s role is limited to building 

system service calls.  Custodial and retail operational services are borne by the retailer. 

 

129) Please provide current tenant occupancy levels- # of people at each site.   

A:  Refer to #8 above. 
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130) Is the purchase of light bulbs included in Item#3 portion of the bid?   

A:  Yes. 

 

131) Can current paper product/dispenser specs be provided for each site?   

A:  Refer to #111 above. 

 

132) Average weekly trash quantity for each site?   

A:  Trash disposal/hauling off-site is not included in this solicitation. 

 

133) Please clarify classification of workers changing light bulbs and/or shoveling snow under 

 custodial services.   

A:  Refer to #118 above. 

 

134) Is recycling at each site covered under the current State contract?   

A:  Yes. 

 

135) Provide history of load bank tests for emergency generators and if required to be 

 included in generator PM during 5 year contract cost.   

A:  Load test results are not available at this time.  All required preventative maintenance, 

testing, and inspections, etc. are required to be included in the IFM Contractors 

Maintenance Control Plan. 

 

136) Please provide existing building condition surveys.   

A:  Refer to #2 above. 

 

137) What is the monthly price for each of the five facilities currently under contract?  
A:  Refer to #2 above. 
 

138) Is the contractor responsible for providing water treatment services?   
A:  Yes. 
 

139) Is the contractor responsible for providing maintenance to the fire suppression systems?  
A:  Yes. 
 

140) Is the contractor responsible for providing annual maintenance for the boilers?   

A:  Yes. 

 

141) Is the contractor responsible for providing annual maintenance to the chillers?   

A:  Yes. 

 

142) Is the contractor responsible for providing annual or semiannual testing to the electrical 

 systems?   

A:  Yes. 
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143) At each facility, what companies are currently performing the services listed under 

 Exhibit B-1, section 1.02, Subcontracted services: Building System Controls, Emergency 

 Generator, Fire Alarm, HVAC, Perimeter Access Control, and Window Cleaning?   

A:  Refer to #2 above. 

 

144) How are service calls to be handled? Is the contractor required to have on-site staff 
 manning a service call desk to receive calls and dispatch a mechanic to respond to calls 
 such as hot/cold, light bulbs out, or other service calls?   
A:  Refer to #2 above. 
 

145) Is the contractor responsible for providing all expendable maintenance materials such as 
 belts, filters, lubricants etc?   
A:  Yes. 
 

146) How many of each type of flower must be planted each year, including the hanging 

 flower baskets, in accordance with Exhibit B-5, Subsection 2.01.6? Also, in accordance 

 with subsection 2.01.7, what is the square footage of the areas to be mulched?   

A:  Refer to #2 above and Exhibit B-5 Grounds Maintenance subsection 2.03. 

 

147) Is the contractor required to maintain and replace the batteries associated with the UPS 

 systems in the facilities? If so, how many batteries?   

A:  No. 

 

148) Is the contractor or the state responsible for the cost of the fuel for the generators? If this 

 is a contractor responsibility, what has been the historical yearly cost?   

A:  Yes.  The cost is consistent with usage associated with routine equipment exercising and 

occasional emergency use. 

 

The following clauses are hereby replaced with the following language: 

Clarifications: 

Section 5.4.1, Item 2: Itemized Building Services shall now include the following; 

Refuse/Recycling:  Bidder is advised that building refuse is collected and hauled 

away each Monday, Wednesday, and Friday (except state holidays).  Recycling 

must be “Single Stream”, and shall be collected and hauled away each Tuesday 

and Thursday (except state holidays). 
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Notices: 

Appendix C – Cost Proposal Form will be sent via email in Excel format to the 

attendees of the mandatory site visits listed below.  The cost proposal form shall 

be completed and delivered electronically to Tammy.rock@ogs.ny.gov by the Bid 

due date and time of October, 09, 2013 at 2:00 PM EST.  Cost proposal forms 

received after the proposal due date and time will be considered late and non-

responsive.  All technical proposals are to be received by OGS as stated in RFP 

1767 Section 2 Proposal Submission.  The technical portion of proposals will not 

be accepted electronically.   

Elevator specifications:  Elevator Maintenance and Repairs are attached and shall 

become part of the RFP as Exhibit B-3.   

Elevator Question and Answer timeline:  Due to the delay in providing the 

elevator specifications, OGS will allow an additional Question and Answer period 

regarding elevator requirements only.  The additional Q&A timeline for elevators 

are as follows; 

Questions due via email to Tammy.rock@ogs.ny.gov no later than COB Monday, 

September 23, 2013.  Answers will be provided via addendum Wednesday, 

September 25, 2013.  

Refuse and Recycling timeline:  due to the delay in providing refuse and recycling 

information, OGS will allow an additional Question and Answer period regarding 

refuse and recycling only.  The additional Q&A timeline will follow the instructions 

and dates noted above for the elevator timeline.   

Proposal Due Date and Time: 

The revised bid due date and time will be October 09, 2013 @ 2:00 PM EST.  

 

 

 

 

 

 

mailto:Tammy.rock@ogs.ny.gov
mailto:Tammy.rock@ogs.ny.gov
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The Attendees of the Mandatory Site Visits 

Lot 1 August 27th:     Lot 2 August 28th: 

ABM       ABM 
Carrow Real Estate Services   Carrow Real Estate Services 
CBRE Incorporated     CBRE Incorporated 
DTZ, Inc.      DTZ, Inc. 
Elliott-Lewis Corporation    Elliott-Lewis Corporation 
George S. Hall, Inc.     George S. Hall, Inc. 
TUCS Cleaning     TUCS Cleaning 
OR&L       OR&L 
Maintech DOB Triangle Svs.   LB&B Associates, Inc. 
LB&B Associates, Inc.    Facilities Management Solutions, LLC 
Jones Lang LaSalle 
Facilities Management Solutions, LLC 
 

 

All other terms and conditions remain unchanged. 

 

If submitting a proposal, this Addendum #1 for RFP #1767 must contain an original signature, 
be dated, attached to, and made a part of your proposal.  
 
 
Company Name           
  
Address (include City, State, Zip)         
 
Bidders Name (please print)          
  
Title             
 
Signature            

Date      
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ELEVATOR MAINTENANCE AND REPAIR 

1.0 OVERVIEW 

1.01 BACKGROUND 

OGS is seeking an Integrated Facility Management (IFM) Contractor(s) to enter into a five year 
contractual agreement, to provide full service professional building and grounds operation, 
maintenance, and management services.  A total of six (6) Facilities are combined into two (2) 
groups as detailed in the charts below.   
 
LOT 1 

 

LOT 2 

1.02 ELEVATOR MAINTENANCE AND REPAIR SERVICES 
The Elevator Maintenance and Repair Contractor will contract directly with the IFM Contractor 
as a Sub-Contractor.  Bids contained herein shall be used to value services and ultimately for 
payment purposes. 

2.0 STATEMENT OF WORK 

2.01 DEFINITION OF TERMS 
References herein this solicitation or in Appendices and Exhibits hereto to; 

1. “Agency Representative” shall be understood to mean the individual designated by OGS 
as its primary contact for this Agreement, or their designee, 

2. “ANSI” shall be understood to mean the most current American National Standards 
Institute, 

3. “ASME” shall be understood to mean the most current version of the American Society 
of Mechanical Engineers provision that is cited. 

4. “Contractor” referred to herein this exhibit shall be understood to mean the entity 
awarded a contract as a result of this RFP. 

2.02 GENERAL 

Facility Name Address City 
Zip 

Code 

Gross 
Building Area  

(Sq ft) 

Total 
Rentable Area   

(Sq ft) 

44 Holland Ave 44 Holland Ave. Albany 12229 286,399 279,772 

50 Wolf Road 50 Wolf Road Albany 12205 390,760 374,030 

625 Broadway 625 Broadway Albany 12233 469,109 413,577 

Ten Eyck 40 North Pearl St. Albany 12242 341,992 289,747 

Facility Name Address City 
Zip 

Code 

Gross 
Building Area  

(Sq ft) 

Total 
Rentable Area 

(Sq ft) 

328 State Street 328 State Street Schenectady 12305 116,566   110,874 

Hampton Plaza 38-40 State St. Albany 12207 102,095 80,142 
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All references to elevators included herein shall be considered to include escalators, wheelchair 
lifts, and dumbwaiters, where applicable. 
 
Contractor’s bid shall include complete elevator maintenance and minor repairs, in every 
respect.  Details of service not explicitly stated in this document but necessarily attendant 
thereto, is deemed understood by the Contractor and included herein.  The Contractor shall 
furnish all labor, material and equipment usually furnished with elevator services in accordance 
with the latest applicable adopted editions, including supplements, of elevator codes, standards, 
etc. 
 
All work under this contract shall be performed by skilled, competent, journeyman elevator 
mechanics directly employed and/or supervised by the Contractor.  Elevator mechanic helpers 
and/or elevator mechanic apprentices may be used, provided they are under the direct 
supervision of a journeyman elevator mechanic on site at all times.  Direct supervision means 
working under constant guidance or simultaneously with a journeyman elevator mechanic.  All 
journeyman elevator mechanics shall have a minimum of three years of experience maintaining 
elevators and escalators.  Sufficient personnel shall be assigned to complete maintenance in a 
timely manner.  Within thirty (30) calendar days after award of this solicitation document, the 
Contractor shall furnish the Agency Representative a detailed schedule indicating how and 
when the Contractor plans to accomplish all required pre-maintenance repairs (if applicable) 
and/or unless the Authorized User specifies sooner, the Contractor shall furnish a detailed 
schedule of the preventative maintenance for the first contract year.  During the term of the 
contract, annual updates to the detailed schedule (if applicable) shall be provided to the Agency 
Representative by the Contractor.  Cost for pre-maintenance repairs shall be included in the 
Contractor’s original bid however, Agency Representatives reserve the right to solicit offers 
from, and have corrections or repairs made by, other sources. 
 
Contractor is completely responsible for their work, including any damages or breakdowns 
caused by the failure to take appropriate action. 

2.03 SCOPE 
The Contractor shall furnish all material, labor, supervision, tools, supplies and equipment 
necessary to provide full maintenance services, including all inspections, adjustments, tests, 
parts replacement, and repairs necessary to keep the elevators identified herein in continuous 
use at their initial performance ability (same speed, safety, and efficiency) as originally specified 
by the equipment manufacturer or most recent upgrade specifications.  All material and 
equipment furnished shall be new and in excellent working condition.  All maintenance, 
adjustments, and repairs shall be in compliance with the latest adopted editions of ASME A17.1, 
Safety Code for Elevators and Escalators, A17.2, Inspector’s Guide for Elevators and 
Escalators, and A17.3 Safety Code for Existing Elevators and Escalators (including 
supplements) hereinafter referred to as ASME A17.  The safety practice and procedures in the 
“Elevator Industry Field Employees Safety Handbook” shall also be followed when performing 
maintenance and repairs.   
 
The Contractor shall give immediate notice to the Agency Representative of any apparent 
damage to the equipment covered under this contract.  The Contractor shall notify the Agency 
Representative, verbally on the day of discovery, and shall follow-up in writing no later than 
three (3) days thereafter, informing of the existence or development of any defects in, or repairs 
required to, the elevator equipment which the Contractor does not consider to be its 
responsibility under the terms of the contract.  Failure to do so will render the Contractor 
responsible for those repairs at no additional cost to the State.  The Contractor shall furnish the 
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Agency Representative with a written estimate of the cost to correct the defects or make the 
required repairs.  The Contractor’s estimate shall be itemized into labor and material costs.  The 
Agency Representative reserves the right to make final decision concerning the responsibility 
for such corrections or repairs.  In those instances when the Agency Representative determines 
that the State is responsible for such corrections or repairs, the State may enter into 
negotiations with the Contractor to affect the repairs.  If the Agency Representative and 
Contractor reach agreement over the price and conduct of the repair, the Agency 
Representative will issue an Authorization Letter that will fund the repair and serve as the 
Contractor’s notice to proceed.  However, the State reserves the right to solicit offers from, and 
have corrections or repairs made by, other sources.   

2.04 WORK NOT INCLUDED IN CONTRACT  
The following items of work are specifically not included as work which the Contractor is 
responsible to perform: 

1. Refinishing of the elevator car interior walls, elevator car interior ceiling, elevator car 
floor covering, and escalator balustrades, trim and moldings 

2. Elevator equipment room lighting ballasts and light fixtures (except bulb replacement is 
included). 

3. Hoist way enclosure walls, and hoist way door frames and sills. 

4. Telephone Company lines (except elevator telephone or intercommunication systems 
are included). 

5. Main line power switches.  

6. Emergency power plants and associated supplies. 

7. Elevator equipment room lighting ballasts and lighting fixtures. 

2.05 WORK SCHEDULING 
The Contractor shall instruct his/her personnel that anytime work is to be performed under this 
contract, that they shall coordinate all activities with the Agency Representative prior to arriving 
at the Facility, to ensure the equipment is available and access to the Facility can be granted.  
Also, when arriving at the Facility, all Contract personnel shall report to the Agency 
Representative in such a manner as pre-determined by the Agency Representative, and when 
exiting the facility, Contractor shall again notify the Agency Representative. 

2.06 Overtime 
During the term of the contract, the Agency Representative may authorize the Contractor to use 
overtime in order to expedite major repairs.  This authorization will be granted only in those 
instances where the Agency Representative has made a determination that such action is in the 
overall best interest of the State.  When this authority is granted, the Contractor shall pay its 
employees at a minimum, the overtime-hourly rate required by the NY State prevailing wage 
rate schedules or applicable Living Wage rate, and the State will reimburse Contractor for the 
difference between the regular hourly rate and the overtime-hourly rate. 

2.07 EQUIPMENT, WIRING, AND CIRCUIT CHANGES 
The Contractor shall not make changes or alterations to the existing mechanical equipment, 
circuits, circuit wiring, or sequencing, and may not alter the original circuit or wiring design of the 
elevators unless authorized in writing by the Agency Representative.  The Contractor shall 
submit any such proposed change to the Agency Representative for approval, and shall include 
complete legible drawings and wiring diagrams, as well as a complete description of the 
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proposed change.  Prior to submitting the proposed change, the Contractor shall, at its own cost 
and expense, obtain comments from the original equipment manufacturer concerning the overall 
effect of such changes on the system.  If changes are made, the Contractor shall provide the 
Agency Representative with three exact copies of as-built drawings of the modifications 
including a complete description of the changes.  

2.08 SCHEMATIC WIRING DIAGRAMS 
The Contractor shall maintain a complete set of current, legible schematic wiring diagrams in 
each elevator machine room for each elevator machine contained therein.  If schematic wiring 
diagrams are present during the initial survey of the jobsite, but are missing during the effective 
contract start date, the Agency Representative will assist in retrieving the schematic wiring 
diagrams from the previous contractor.  To the extent that any of the required schematic wiring 
diagrams are not available at the time of the awarded contract, or cannot be retrieved from the 
previous contractor, it will be the responsibility of the Contractor to provide replacement 
diagrams at a cost to the State.  The cost to provide replacement schematic wiring diagrams 
shall be considered a pre-maintenance cost.  At the end of the contract term, any schematic 
diagrams provided by the Contractor will become the property of the State. 

2.09 CALLBACK SERVICE 
The Contractor shall provide 24-hour-a-day, 7 days-a-week, callback service, as part of the 
monthly maintenance fee and at no added cost to the Agency Representative.  The Contractor 
may only bill for callback service if the work performed is not the responsibility of the Contractor 
(e.g. repairs for vandalism, fire, acts of God, negligence by the State, or other unusual 
circumstances).  In the event of callback service, a journeyman elevator mechanic will report to 
the site of the call when requested by the Agency Representative or those persons designated 
by the Agency Representative, in accordance with the following schedule: 

1. Within one (1) hour after receipt of request for any stalled elevator(s) containing trapped 
passenger or any elevator designated herein as being essential, refer to Section 4.02.   

2. Within the first two (2) regular work hours of the next regular working day for any of the 
other elevator(s). 

3. For each service call, the Contractor shall provide to the Agency Representative, a copy 
of the work ticket(s) along with supporting documentation that contains the following 
minimum information: 

(a) Name and address of the Contractor 

(b) Name of the Contractor’s employee in charge of the work 

(c) Name of the Contractor’s employee(s) performing the work. 

(d) Date(s) work performed and work hours expended 

(e) Brief description of work performed/corrective action including equipment 
identification 

(f) Signature and name of the Contractor’s employee authorized to sign for the 
Contractor and attest to the necessity and completeness of the work, and the 
accuracy of the invoice. 

 
The format and medium (hard copy or electronic) of such work ticket and supporting 
documentation must be approved by the Agency Representative in advance of the first 
submittal. 
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In the event of emergency callbacks for elevators not designated as essential herein, during 
other than normal working hours (i.e. in the event of a passenger being trapped) necessitating 
the payment by the Contractor of premium or overtime wages, the Contractor shall pay its 
employees at a minimum, the overtime-hourly rate required by the NY State prevailing wage 
rate schedules or applicable Living Wage Rate, and the Agency Representative, upon receipt of 
properly documented bills, will certify for payment the actual amount for the premium portion of 
the wages.  This emergency callback service is limited to adjustments or repairs required to 
restore an elevator to safe and reliable service.  The Agency Representative will provide the 
Contractor with a list of individuals who are authorized to call for emergency services.  This list 
will be updated as required.  The Contractor shall provide the Agency Representative the 
names and telephone numbers (home, cellular, and office) of the persons to be contacted for 
emergency services.  In the event of a passenger being trapped in a stalled elevator, the 
procedures specified in the ASME A17.4, Guide for Emergency Evacuation of Passengers from 
Elevators, shall be followed.   

2.10 MINIMUM PREVENTIVE MAINTENANCE REQUIREMENTS 

1. The Contractor shall perform the necessary preventive maintenance required for a safe, 
reliable operation, as specified by the manufacturer and ASME A17.  The preventive 
maintenance shall be performed timely and scheduled according to timeframes set by 
the manufacture’s recommendations and ASME A17.  If specific equipment covered by 
this contract requires additional preventive maintenance, the Contractor shall perform 
the required preventive maintenance without additional cost to the State.  Preventive 
Maintenance is defined as regularly scheduled work on the elevators that the Contractor 
shall complete, to accomplish the following: 

(a) Ensure their safe, reliable, and continued operations 

(b) Prevent breakdowns due to worn parts 

(c) Maintain elevators/escalators above the point where deterioration begins 

2. Subject to the capability of the equipment, and as documented by the Contractor and 
such documentation approved by the Agency Representative, the Contractor shall 
ensure that the following original operating criteria is maintained at all times for each 
elevator: 

(a) Maximum capacity in pounds 

(b) Rated speed in feet per minute 

(c) Door operation 

(d) Traffic handling capabilities 

(e)  Response times 

(f) Ride quality 

3. Acceptable performance will be based on Items 2(a) through (f) above, plus the following 
criteria: 

(a) Completion of the scheduled preventative maintenance as specified by the 
manufacture’s recommendations and ASME A17. 

(b) Completion of work check charts for each elevator/escalator. 

(c) All work required as a result of maintenance deficiencies noted as a result of 
Authorized User testing/inspections shall be complete within 30 working days of 
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testing/inspection date.  Within 3 working days of said test/inspection, Contractor 
shall provide the Agency Representative a schedule which includes but is not limited 
to; outlining the required scope of work and start and completion dates for the work. 

(d) Unscheduled down-time of not more than 72 Facility business operating hours per 
year per elevator/escalator.  Unscheduled down-time means the length of time that 
an elevator is out-of-service.  The length of time that an elevator is out-of-service 
shall be measured by the Agency Representative; beginning at such time the 
Authorized User notifies the Contractor that the elevator is out-of-service or that an 
unsafe condition exists and ending at such time the elevator is safely placed back 
into service.  In the event that Contractor is delayed beyond Contractor’s control in 
being able to place the elevator back into service, Contractor shall provide the 
Agency Representative two forms of documentation proving that such delay is 
beyond Contractor’s control.  An example of acceptable documentation may be 
written statements from two independent suppliers of a particular part(s) that are not 
readily available, and accompanied by a shipping date of such availability.  Upon 
verification, Agency Representative may interrupt the total “down-time” duration.  The 
“down-time” is exclusive of acts of god and vandalism. 

(e) A level or decreasing trend in service calls/trouble calls.  An increased frequency in 
service calls/trouble calls is not considered acceptable performance unless they 
occur by no fault of the Contractor such as acts of god or vandalism.  A service 
call/trouble call is defined as a report of an elevator malfunction made by the Agency 
Representative or designee and the Contractor’s subsequent response to, and 
correction of, the problem.  In addition, performance shall be unacceptable if the 
Contractor fails to repair or correct deficiencies reported to the Contractor and for 
which the Contractor is responsible under the terms of the resultant contract. 

4. Prior to removing an elevator from service, the elevator mechanic shall coordinate the 
removal with the Agency Representative. 

5. The number of elevators put out of service at one time shall be pre-approved by the 
Facility Manager.  Typically, not more than one (1) elevator shall be put out of service at 
one time.  The time of day that each elevator can be shut down for routine maintenance 
shall be scheduled with the Facility Manager to minimize the disruption caused by the 
elevator(s) being out of service.  If for any reason an elevator should be out of service for 
more than 30-60 minutes, the Contractor shall notify the Facility Manager when the 
elevator was taken out of service, the reason why and what time the elevator is expected 
to be put back in service for proper and safe operation. 

2.11 NON- STANDARD REQUIREMENTS 
The Contractor shall be responsible for maintaining the lighting fixtures installed in the car, hoist 
way, pit, car top, and car emergency lighting.  This will include all lighting fixture components 
such as ballasts, bulbs, lamps, and tubes.  The Contractor shall be responsible for maintaining 
the car telephone or intercommunication systems from elevator to elevator controller.  

2.12 REPORTING REQUIREMENTS 
1. Maintenance Control Plan (MCP):  Within fourteen (14) calendar days of contract 

award of this solicitation, the Contractor shall prepare and submit an approvable MCP, 
supported by written manufacturer’s documentation and ASME A17, to the Agency 
Representative for review and approval.  The approved PMS shall include but not be 
limited to the following; 
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(a) The Contractor’s approved MCP must include the number of preventative 
maintenance hours (including minor repairs) per month for each elevator. 

(b) The MCP must reflect the 12-month contract year cycle, beginning upon contract 
award. 

(c) The MCP must articulate all required work in such a format that the Agency 
Representative and/or any lay person (a non-elevator expert) can understand the 
required tasks and be able to monitor whether or not the required tasks are being 
performed at the required intervals and to the required specifications.  

2. Building Logs:  The Contractor’s elevator mechanics, helpers and their associated 
personnel shall sign the building logs in accordance with the State’s procedures and 
guidelines.  Failure to sign in/out, whether intentional or not, may be understood to mean 
that services were not performed. 

3. Facility/Machine Room(s) Record:  Contractor shall keep and maintain a hard copy 
service record for each elevator showing all preventative maintenance, repairs and all 
callback service performed.  The service record(s) shall be kept in the appropriate 
machine room at the Facility and shall indicate; 

(a) Site location, 

(b) Date and time (in work hours) required to perform the work, 

(c) List all repairs and replacements performed. 

The service record format and information provided shall be pre-approved by the Agency 
Representative. 

4. Monthly Report(s):  Contractor will submit to the Agency Representative an electronic 
report whose format has been previously approved by the OGS, once per month, for 
each elevator which outlines the following;  

(a) Site location, 

(b) Date and time (in work hours) required to perform the work including arrival and 
departure times, 

(c) Type of work performed (preventative maintenance, repair, callback service, other), 

(d) Description of work performed, 

(e) In the case of callback service; provide a description of the callback and corrective 
action taken, 

(f) List of all materials used, 

(g) List of all work scheduled to be performed, but that was not completed during the 
specified time frame. 

The monthly report format and information provided shall be pre-approved by the Agency 
Representative.  In addition, upon request the Contractor shall provide for review, written 
manufacturer recommendations for elevators/escalators preventive maintenance and the latest 
adopted editions of ASME A17.  
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2.13 SAFETY INSPECTIONS AND TESTS 
Periodic Inspections Required by ASME A17:  Contractor’s service and repair work shall be 
performed in compliance with the ASME A17, Safety Code for Elevators and Escalators and 
subject to inspections by the State.  Periodic inspection/tests of the elevators, as required by 
ASME A17 (current adopted edition) shall be performed by the Contractor and witnessed by 
State approved Elevator Inspectors, in accordance with existing State policy.  The State 
Elevator Inspector services shall be paid for by the State.  All elevators shall be appropriately 
inspected every six (6) months, annually, and every five years.  All escalators shall be 
appropriately inspected every six (6) months and annually.  The Contractor shall provide all 
needed equipment to perform the tests at no additional cost to the State.  The Contractor shall 
provide an adequate quantity of qualified journeyman elevator mechanics familiar with the 
equipment to perform tests and assist the inspector at no additional cost to the State.  The 
Contractor shall periodically examine and test all safety devices, governors, oil buffers, etc.  The 
Contractor shall make formal safety tests and inspections as required and outlined in the current 
adopted edition of ASME A17.  These tests shall be conducted in the presence of the State 
Elevator Inspector.  Tests performed on 1 and 5-year intervals will be scheduled to comply with 
the 1 and 5-year intervals specified in ASME A17.  The Contractor shall furnish test and 
condition reports after each test.  After tests have been performed, all load weighing devices, 
etc. shall be checked and adjusted as required to meet manufacturer’s recommendations.  Cars 
shall not be placed in service until all tests, checks and adjustments are completed and 
the elevators are in proper working condition.  The Contractor will not be held responsible 
for any damage to the building and equipment (excluding elevator and related elevator 
equipment) caused by these tests, unless such damage is a result of negligence by the 
Contractor.  Failure to follow correct procedures to prevent damages and failure to perform 
pretest examination shall be considered negligence by the Contractor.  The Contractor shall 
furnish and install, at no additional cost to the State, any missing code data plates as required 
by ASME A17.  If necessary, the Agency Representative will assist the Contractor in obtaining 
the data for the replacement code data plates.  If during the inspection/testing of a particular 
elevator, such elevator fails; Contractor shall continue the inspection/testing procedure with 
other elevators so as not to delay the overall inspection/testing process.  Contractor shall 
provide a separate crew to repair deficiencies. 

2.14 MAINTENANCE SERVICES FOR ELEVATORS AND ESCALATORS 
Except for callback service, the Contractor shall perform all work during regular work hours of 
regular working days or as approved by the Agency Representative.  The time of day each 
elevator is to be shut down for routine maintenance will be scheduled with the Agency 
Representative to minimize disruption.  When an elevator is shut down, a sign shall be placed at 
each opening stating: “This elevator is being serviced”.  When an escalator is shut down, 
barriers shall be placed at each end with a sign stating:  “This escalator is being serviced”.  The 
Contractor shall record, in a log maintained by the Agency Representative, the actual arrival and 
departure times each day they are in the building.  The Agency Representative will maintain a 
list of any non-emergency maintenance items and provide this list to the Contractor for 
corrective action. 

2.15 LUBRICANTS 
The Contractor shall furnish all lubricants and hydraulic fluids that comply with the equipment 
manufacturer’s specifications and ASME A17.for the particular device 

2.16 SPARE PARTS 
The Contractor shall provide all replacement parts of every description.  All replacement parts 
shall be new as specified by the original manufacturer or new after-market parts that are 
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accepted by the elevator industry as equal or better.  In any instance where replacement parts 
specified by the original equipment manufacturer or after-market part of equal or better quality 
are no longer available, an “equal” item may be acceptable, provided advance written approval 
of an item is obtained from the Agency Representative.  The Contractor shall evaluate each 
specific installation to determine the spare parts inventory needed to be maintained on site in 
order to prevent downtime for spare parts procurement.  At a minimum, the Contractor shall 
maintain on site for each elevator, five (5) fuses of each size, type and current rating and an 
adequate supply of replacement lamps.  The Contractor shall have and maintain on hand 
locally, a supply of spare parts sufficient for the full maintenance and expedient emergency 
repair of the elevator or escalator.  Extenuating circumstances shall be documented by at least 
two vendors for unavailability of parts.  At the Facility, the Contractor shall provide sufficient 
metal storage cabinet space for spare parts storage and metal containers for storage of waste 
and other flammable materials.  An adequate supply of tools to make repairs without any undue 
delay shall also be maintained.  The Contractor shall provide a lock to keep the contents of the 
metal storage cabinet secure and a key for the lock shall be provided to the Agency 
Representative. 

2.17 HOUSEKEEPING 
1. All elevator machine rooms, hoist ways, pits, and elevator equipment will be kept free of 

dust, dirt, grease, oil, and foreign debris to the extent possible as to not pose a safety or 
operational hazard. 

2. The Contractor shall keep all Material Safety Data Sheets (MSDS) on file with the 
Agency Representative, or designee, for all commonly used products and shall provide 
the 1-800 telephone numbers for all products. 

3. The Contractor will use reasonable care to minimize the generation of waste, and will 
properly dispose of all waste it does generate.  The Contractor must follow 
environmentally safe practices when disposing of any waste.  

4. The Contractor will use reasonable care to minimize risk its work poses to the 
environment, the customers, the general public and the contract employees. 

5. The Contractor shall immediately notify the Agency Representative in writing of any 
indication of underground oil seepage which may be attributed to a leaky underground 
hydraulic cylinder. 

 

 

2.18 LIQUIDATED DAMAGES 
If the Contractor fails to complete services in accordance with specifications or within the times 
specified herein it is understood, and the Contractor hereby agrees that, because of the 
immeasurability of the damages the State would suffer because of such a breach the below 
provisions will determine the Contractor’s liability therefore, not as a penalty, but as liquidated 
damages.   

1. LIQUIDATED DAMAGES FOR FAILURE TO TIMELY RESPOND TO CALLBACKS SERVICE 
If the Contractor fails to timely respond to callback service as required in this RFP and 
the resultant contract, deductions will be made, from the next monthly invoice(s), at a 
rate of $100.00, per incident, to compensate the State for the loss of use of the 
elevator(s) and the inconvenience created thereby.  Any additional costs incurred by 
the State as a result of contacting and acquiring the services of an alternate elevator 
maintenance company, due to the failure of the Contractor to timely respond to 



RFP 1767 Addendum #1 

Exhibit B-3  12 

Elevator Maintenance and Repair 

callback service, will also be deducted from the monthly invoice.  The Agency 
Representative will notify the Contractor of failure to respond to a request for callback 
service and at the same time will deduct the appropriate withholding amount from the 
next monthly invoice(s). 

2. LIQUIDATED DAMAGES FOR FAILURE TO MAINTAIN AND/OR PROVIDE SPARE PARTS 
If the Contractor fails to provide any of the parts covered in this RFP and the resultant 
contract, within 24 hours of establishment of need for such parts, the Agency 
Representative will deduct the Daily Rate from the monthly invoice for every day until 
the parts are received and installed, to compensate the State for the loss of use of the 
elevator(s)/escalator(s) and the inconvenience created thereby.  The ”Daily Rate” shall 
be calculated by dividing the monthly price by the number of working days in the 
respective month and multiplying the result by a fraction, the numerator of which shall 
be the number of elevators, escalators or other equipment subject to diminution of use 
at the premises and the denominator of which shall be the total number of elevators, 
escalators or other equipment at the premises covered by the contract.  The Agency 
Representative will notify the Contractor of any failure to timely provide parts and at 
the same time will deduct the appropriate withholding amount from the next monthly 
invoice(s).  For this purpose, parts shall be considered those parts needed for “normal 
wear and tear” or “small” parts.  The Agency Representative shall make the final 
determination. 

3. LIQUIDATED DAMAGES FOR FAILURE TO PROVIDE REQUIRED PREVENTATIVE 

MAINTENANCE 
If the Contractor fails to timely complete required preventative maintenance tasks, in 
accordance with the State approved Preventative Maintenance Schedule, this RFP, 
the resultant contract, the Contractor’s proposal and the applicable manufacturer’s 
preventative maintenance recommendations, the Agency Representative will notify the 
Contractor and at the same time will deduct two (2) times the Daily Rate (as defined in 
Section 2.18(2) above) from the next monthly invoice(s), to compensate the State for 
the diminution of services, for each and every day beyond the required maintenance 
period until such time that the work is complete and accepted by the Agency 
Representative.  For example, if the maintenance item is due to be performed monthly 
and was not performed during the scheduled calendar month, but was performed on 
the 10th day of the next month, the Contractor would be assessed 9 days of liquidated 
damages for the period of non-compliance.  Provided, however, that in the case of 
periodic tasks that are never performed by the time that the next performance period 
arrives, liquidated damages assessment will cease for the prior performance period 
when the next performance period is reached.  

4. LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE DEFICIENCIES AS CITED BY THE STATE 

APPROVED ELEVATOR INSPECTOR. 
If the Contractor fails to timely correct maintenance deficiencies as identified by the 
State’s Elevator Inspector/Inspection Report, by the sooner of the time periods set 
forth in the State’s Elevator Inspector/Inspection Report or 30 days from Contractor’s 
receipt of the Agency Representative Elevator Inspector’s inspection report, the 
Agency Representative will notify the Contractor and at the same time deduct two (2) 
times the Daily Rate (as defined in Section 2.18(2) above) from the next monthly 
invoice(s), to compensate the State for the diminution of services, for each and every 
day beyond the due date until such time that the work is complete and accepted by the 
Agency Representative.   

5. LIQUIDATED DAMAGES FOR EXCESS UNSCHEDULED ELEVATOR DOWN-TIME 
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Elevators cannot experience unscheduled down-time of more than 72 Facility business 
operating hours per contract year per elevator unless the Contractor’s failure to place 
elevators back into service arises out of causes beyond the Contractor’s control and 
without the fault or negligence of the Contractor (i.e. acts of God, the public enemy, 
fires, floods, freight embargoes, regulated utilities delays, etc.).  If elevators are down 
longer than the acceptable amount of time specified above, the below formula will 
determine the Contractor’s liability therefore, not as a penalty, but as liquidated 
damages. 

The Contractor’s liability for such liquidated damages shall be the product of three 
factors: (i) the yearly contract costs; times (ii) a fraction, the numerator of which shall 
be the number of elevators, escalators or other equipment subject to diminution of use 
at the premises and the denominator of which shall be the number of elevators, 
escalators or other equipment at the premises covered by the contract; times (iii) a 
fraction, the numerator of which shall be the number of days of unscheduled down 
time in excess of and the denominator of which shall be the number of days in the year 
excluding weekends, and New York state designated holidays. Down time of less than 
four hours shall not be charged against the Contractor; and down time of four hours or 
more shall be counted as a full day (eight hours).  “Yearly contract cost” as used shall 
mean the fixed maintenance cost payable by the Agency for the year in which said 
damages are sustained, including any escalations from prior years, but shall not 
include extra charges properly billed by the Contractor under this Agreement.  If such 
damages occur in a period that is partly in one contract year and partly in another, the 
damages assessable in each such year shall be separately computed using the 
appropriate yearly contract cost for such each portion. 

This liquidated damages clause shall be in addition to all other liquidated damages 
clauses in this Request for Proposal once elevators experience unscheduled down-
time of more than 72 Facility business operating hours per year per elevator.  
Unscheduled down-time means the length of time that an elevator is out-of-service for 
reasons other than the down-time previously scheduled by the Contractor and agreed 
to by the Agency Representative (e.g. time for tests or inspections).  The length of time 
that an elevator is out-of-service shall be measured by the Agency Representative; 
beginning at such time the Agency Representative notifies the Contractor that the 
elevator is out-of-service or that an unsafe condition exists and ending at such time the 
elevator is safely placed back into service. 

 

6. With the exception of the liquidated damages provided for by Section 2.18(5), when 
multiple types of liquidated damages would be due for a piece of equipment for the 
same time period, only one type of liquidated damages will be assessed for that piece 
of equipment for the subject time period.  Provided, however, that the type of liquidated 
damages to be assessed for that period shall be the one that would yield the largest 
amount of liquidated damages payable to the State. 

2.19 CONTRACTOR CLOSE-OUT INSPECTION (IF REQUIRED) 
Sixty (60) days prior to the expiration of the contract resulting from this RFP, the Contractor and 
the Agency Representative, or designee, will make a complete examination of the elevators 
covered under the contract.  The Contractor shall coordinate and schedule the examination with 
the Agency Representative.  The Agency Representative shall determine if such an examination 
is warranted.  The Agency Representative is advised to contact an independent Elevator 
Inspector if such an examination is warranted.  The Agency Representative or designee, with 
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the assistance of the State Elevator Inspector, will prepare an Existing Deficiency Report listing 
all deficiencies noted during the examination.  The Contractor shall correct all deficiencies, as 
required by this contract, prior to the expiration of the contract. 

3.0 GENERAL REQUIREMENTS 

3.01 NON-LIABILITY 
The State will not be liable for any expense incurred by the Contractor as a consequence of any 
traffic infraction or parking violations attributable to employees of the Contractor. 

3.02 FULL SERVICE CONTRACT 
This is a full service contract.  For the purposes of this contract full service shall mean that the 
Contractor's bid price includes, but is not necessarily limited to: all labor, all material and supplies, 
all emergency work and special requests; all administrative, reporting or other requirements, all 
overhead costs and profit.  It shall also include all travel costs, parking fees, and any other ancillary 
fees and costs including permits, licenses, insurance, etc.  Details of service not explicitly stated in 
these specifications, but necessarily attendant thereto is deemed understood by the Contractor and 
included herein. 

3.03 INTERPRETATION OF SPECIFICATIONS 
The Office of General Services' interpretation of specifications shall be final and binding upon the 
Contractor. 

3.04 PERFORMANCE OF ELEVATOR MAINTENANCE 
It shall be mutually agreed that the Contractor has included costs to remedy all deficient items in 
their proposal and they will be responsible for satisfactory performance of Elevator Maintenance 
without extra compensation.  The Contractor may at its option provide with its bid, a detailed 
explanation of work intended to be performed under this clause. 

3.05 INSPECTION  
The quality of service shall be subject to inspection by the State of New York at any time.  Should it 
be found that the quality of services being performed is not satisfactory, and that the requirements 
of the specifications are not being met, the Office of General Services may immediately terminate 
the contract, and employ another contractor to fulfill the requirements of the contract.  The 
Contractor shall be liable to the State of New York for costs incurred on account thereof. 

3.06 AGENCY RESERVED RIGHT 
The Agency representative reserves the right to reject and bar from the facility any employee hired 
by the Contractor. 

3.07 NYS DEPARTMENT OF LABOR PREVAILING WAGE RATES  
Prevailing Wage Rate as part of the requirements of Article 8 and Article 9 of the New York State 
Labor Law, requires public work Contractors and subcontractors to pay laborers, workers or 
mechanics employed in the performance of a public work contract not less than the prevailing rate 
of wage and to provide supplements (fringe benefits) in accordance with prevailing practices in the 
locality where the work is performed. Work being bid is subject to the prevailing wage rate 
provisions of New York State Labor Law Article 8.  Any federal or State determination of a 
violation of any public works law or regulation, or labor law or regulation, or any OSHA violation 
deemed "serious or willful" may be grounds for a determination of vendor non-responsibility and 
rejection of bid.  
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Please note, contractors that provide service in the New York City (NYC) area shall pay their 
employees the greater of the two following wage rates: the NYC prevailing wage rate for the title 
of “A” Elevator Repair/Modernization Mechanic”, as listed in the then most current prevailing 
wage schedule issued by the NYC Bureau of Labor Law or the NYC prevailing wage rate for the 
title of “Elevator Constructor - Modernization and Service”, as listed in the then most current 
prevailing wage schedule issued by the NYS Department of Labor. Additionally, other 
municipalities have enacted Living Wage rates which may be applicable to this contract.   
 
Contractors are required to be familiar with the applicable Living Wage rate requirements 
throughout the state and to pay its employees accordingly. 
 
Prevailing Wage Rate Schedule 
 
 
The prevailing wage rate schedule for this project is attached hereto. 
 
 
The Contractor is charged with having full knowledge and responsibility for the payment of 
applicable prevailing wages.   

3.08   PRICE CLAUSE 
This is a full service contract.  For the purposes of this contract full service shall mean that the 
Contractor's bid price includes, but is not necessarily limited to: all labor, all material and supplies, 
all emergency work and special requests; all administrative, reporting or other requirements, all 
overhead costs and profit.  It shall also include all travel costs, parking fees, and any other ancillary 
fees and costs including permits, licenses, insurance, etc.  Details of service not explicitly stated in 
these specifications, but necessarily attendant thereto is deemed understood by the Contractor and 
included herein.   

3.09  MONTHLY MAINTENANCE 
The monthly maintenance prices bid will be subject to annual price adjustment per this 
solicitation document. 

3.11 EXAMINATION OF EXISTING BUILDING AND CONTRACT DOCUMENTS 
Each Contractor is under an affirmative duty to inform itself by personal examination of the 
specifications and location of the proposed work and by such other means as it may select, of 
the character, quality, and extent of the work to be performed and the conditions under which 
the contract is to be executed.   
 

Each Contractor shall examine specifications and all other data or instruction pertaining to the 
work.  No pleas of ignorance of conditions that may be encountered or of any other matter 
concerning the work to be performed in the execution of the work will be accepted by the State as 
an excuse for any failure or omission on the part of the contractor to fulfill every detail of all the 
requirements of the documents governing the work.  Contractor will not be allowed any extra 
compensation by reason of any matter or thing concerning which such contractor might have fully 
informed itself prior to bidding. 

4.0 EQUIPMENT TO BE MAINTAINED 

4.01 GENERAL REQUIREMENTS 
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The Contractor shall be responsible for all components not specifically listed that are 
supplemental to and a part of the operation of the overall lift system for the facility.  Prospective 
Contractors shall personally verify all equipment listed prior to bidding. 
 
Freight elevators authorized to carry passengers must be inspected and maintained as 
passenger elevators. 
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4.02 ELEVATORS TO BE SERVICED 
 

LOT 1 

625 Broadway 
 

No. 
 

Description 
 

Machine 
Type 

 
Speed  

 
(FPM) 

 
Capacity   

 
(lbs) 

 
Number of 

Floors 

 
MFG. 

Years 
Installed 

or 
Upgraded 

 
Essential  

 
(Y/N) 

707 F Freight Geared 
Traction 

445 6,000 15 Otis 2001 N 

708 P Passenger Hydraulic 155 2,100 7 Otis 2001 N 

709 P Passenger Hydraulic 155 2,100 7 Otis 2001 N 

710 P Passenger Gearless 
Traction 

700 3,500 14 Otis 2001 Y 

711 P Passenger Gearless 
Traction 

700 3,500 14 Otis 2001 N 

712 P Passenger Gearless 
Traction 

700 3,500 14 Otis 2001 N 

713 P Passenger Gearless 
Traction 

700 3,500 14 Otis 2001 N 

714 P Passenger Gearless 
Traction 

700 3,500 14 Otis 2001 N 

715 P Passenger Gearless 
Traction 

700 3,500 14 Otis 2001 N 

716 P Passenger Gearless 
Traction 

700 3,500 14 Otis 2001 N 

 

 
 
50 Wolf Rd 

 
No. 

 
Description 

 
Machine 

Type 

 
Speed 

 
(FPM) 

 
Capacity 

 
(lbs) 

 
Number 
of Floors 

 
MFG. 

Years 
Installed 

or 
Upgraded 

 
Essential  

 
(Y/N) 

1 Passenger Geared 
Traction 

300 3,500 6 Thyssen 
Krupp 

2008 N 

2 Passenger Geared 
Traction 

300 3,500 6 Thyssen 
Krupp 

2008 Y 

3 Passenger Geared 
Traction 

300 3,500 6 Thyssen 
Krupp 

2008 N 

4 Passenger Geared 
Traction 

300 3,500 6 Thyssen 
Krupp 

2008 Y 

5 Freight Geared 
Traction 

100 4,500 6 Thyssen 
Krupp 

2008 N 
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44 Holland Ave 

 
No. 

 
Description 

 
Machine 

Type 

 
Speed 

 
(FPM) 

 
Capacity 

 
(lbs) 

 
Number 
of Floors 

 
MFG. 

Years 
Installed 

or 
Upgraded 

 
Es
se
nti
al 
 

(Y/
N) 

1 Passenger Geared 
Traction 

350 3,500 9 Otis 1999 Y 

2 Passenger Geared 
Traction 

350 3,500 9 Otis 1999 N 

3 Passenger/
Freight 

Geared 
Traction 

350 3,500 9 Otis 1999 N 

4 Freight Geared 
Traction 

200 1,500 2 Otis 1968 N 

 
 
Ten Eyck 

 
No. 

 
Description 

 
Machine 

Type 

 
Speed  

 
(FPM) 

 
Capacity 

 
(lbs) 

 
Number 
of Floors 

 
MFG. 

Years 
Installed 

or 
Upgraded 

 
Essential 

 
(Y/N) 

1 Passenger Gearless 
Traction 

700 3,000 15 Haughton 2000 N 

2 Passenger Gearless 
Traction 

700 3,000 15 Haughton 2000 N 

3 Passenger Gearless 
Traction 

700 3,000 15 Haughton 2000 N 

4 Passenger Gearless 
Traction 

700 3,000 15 Haughton 2000 N 

5 Freight Gearless 
Traction 

700 3,500 18 Haughton 2000 Y 

6 Passenger Gearless 
Traction 

700 3,000 15 Haughton 2000 N 
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LOT 2 

328 State Street 
 

No. 
 

Description 
 

Machine 
Type 

 
Speed  

 
(FPM) 

 
Capacity 

 
(lbs) 

 
Number of 

Floors 

 
MFG. 

Years 
Installed 

or 
Upgraded 

 
Essential  

 
(Y/N) 

1 Passenger Hydraulic 150 2,500 4 Otis 2003 Y 

2 Passenger Hydraulic 150 2,500 4 Otis 2003 N 

3 Freight Hydraulic 150 4,500 5 Otis 2003 N 

 

 
 
38-40 Hampton Plaza 

 
No. 

 
Description 

 
Machine 

Type 

 
Speed  

 
(FPM) 

 
Capacity 

 
(lbs) 

 
Number of 

Floors 

 
MFG. 

Years 
Installed 

or 
Upgraded 

 
Essential 

 
(Y/N) 

1 Passenger Hydraulic 150 2,500 3 Dover 1980's Y 

2 Passenger Hydraulic 150 2,500 3 Dover 1980's N 

3 Passenger Geared 
Traction 

350 2,500 9 Dover 1980's N 

4 Passenger Geared 
Traction 

350 2,500 9 Dover 1980's N 

 

 

 

5.0 SPECIAL TERMS AND CONDITIONS 

5.01 PRICE ADJUSTMENTS 
On each anniversary date of the awarded Integrated Facility Management (IFM) Contract, the 
Contract is subject to a rate change (increase or decrease) in the elevator maintenance contract 
price, which will consist of a combination of two price adjustments, one for Labor Cost and one 
for Material Cost.  These price adjustments will be based upon fluctuations in the latest 
published copies of the Consumer Price Index for all urban consumers, and the index for 
Commodity Prices for Metals and Metal Products as published by the U S. Department of 
Labor, Bureau of Labor Statistics, Washington, D.C. 20212.  The indexes are also available 
through the Internet at the Bureau of Labor Statistics web site at http://stats.bls.gov/.  To find 
the Consumer Price Index for all urban consumers, go to “Inflation and Prices” then click 
"Consumer Price Index" and then click on “CPI Tables” then click on “Table Containing History 
of CPI-U U.S. All Items Indexes and Annual % Changes 1913 to Present.” To find the index 
for Commodity Prices for Metals and Metal Products, go to “Inflation and Pricing” then click 
“Producer Price Indexes” and then click on “PPI Tables” and then under “PPI Detailed Report 
Tables” click on “Table 6. Producer price indexes and percent changes for commodity 
groupings and individual items” and then find the index for Metals and Metal Products.      
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Labor Cost Adjustment 
Eighty percent (80%) of the contract maintenance price will be deemed to constitute the cost of 
field labor and will be adjusted using the Consumer Price Index (CPI).  Price adjustments using the 
CPI involve changing eighty percent (80%) of the contract maintenance price by the percent 
change in the level of the CPI between the reference period and a subsequent time period.  This is 
calculated by first determining the index point change between the two periods and then the 
percent change.  The price adjustment shall be calculated as follows.  Take the CPI for the 3rd 
month prior to the month of the previous anniversary date of the contract resulting from this RFP 
and subtract this figure from the CPI value for the 3rd month prior to the month of the current 
anniversary date of the contract resulting from this RFP  (e.g.: If start date begins in December, use 
the September CPI). That figure is then divided by the CPI value for the 3rd month prior to the 
month of the previous anniversary date and this result is then multiplied by 100 to equal the percent 
change that is the price adjustment value.  This percentage of increase or decrease shall be 
applied to eighty percent (80%) of the contract maintenance price and will be applied to the next 
contract year, effective on the latter of the anniversary date or upon notification by OGS (within 30 
days after contractor request provided proper documentation is received).  The following example 
illustrates the computation of the percent change and Labor Cost adjustment: 
 

CPI for current period 136.0  

Less CPI for previous period 129.9  

Equals index point change     6.1  

Divided by previous period CPI  129.9  

Equals 0.047  

Result multiplied by 100 0.047 x 100  

Equals percent change 4.7  

Eighty percent (80%) of the contract maintenance price is multiplied by the 
percent change in order to compute the change in the labor cost.    

 
Material Cost Adjustment  
Twenty percent (20%) of the contract price will be deemed to constitute the cost of materials and 
will be adjusted using the index for Commodity Prices for Metals and Metal Products.  Price 
adjustments using the index for Commodity Prices for Metals and Metal Products involve changing 
twenty percent (20%) of the contract maintenance price by the percent change in the level of the 
index between the reference period and a subsequent time period.  This is calculated by first 
determining the index point change between the two periods and then the percent change.  The 
price adjustment shall be calculated as follows.  Take the index for the 3rd month prior to the month 
of the previous anniversary date of the Contract and subtract this figure from the index for the 3rd 
month prior to the month of the current anniversary date of the Contract.  That sum is then divided 
by the index for the 3rd month prior to the month of the previous anniversary date and this result is 
then multiplied by 100 to equal the percent change that is the price adjustment value.  This 
percentage of increase or decrease shall be applied to twenty percent (20%) of the contract 
maintenance price and will be applied to the next contract year, effective on the latter of the 
anniversary date or upon notification by OGS (within 30 days after contractor request provided 
proper documentation is received).  The following example illustrates the computation of the 
percent change and Material Cost adjustment: 
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Elevator Maintenance and Repair 

Index for current period 136.0  

Less index for previous period 129.9  

Equals index point change     6.1  

Divided by previous period index  129.9  

Equals 0.047  

Result multiplied by 100 0.047 x 100  

Equals percent change 4.7  

Twenty percent (20%) of the contract maintenance price is 
multiplied by the percent change in order to compute the 
change in the material cost.    

 
Please note that the CPI adjustment only applies to the monthly maintenance portion of the 
contract’s pricing.  .  
 
The Contractor has the sole responsibility to submit invoices to OGS at the adjusted rate on the 
applicable anniversary date of the contract and shall provide a copy of the indexes and other 
supporting documentation necessary to support the increase or decrease, as appropriate.  
Should the Contractor fail to submit adjusted invoices and supporting documentation within 
three months after the applicable anniversary date, the Contractor shall be deemed to have 
waived its right to any increase in price for that year, but the State shall not be barred from 
making the appropriate adjustment in the case of a decrease determined in accordance with the 
above methodology.  Adjustments take effect upon notification by OGS.  
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1. Introduction 

 

1.1 Overview 

OGS is seeking an Integrated Facility Management Contractor(s) (also referred to herein as ―IFM‖ or the 
―Contractor‖), to enter into a five year term contractual agreement, to provide full service, professional 
building and grounds operation, maintenance and management services. Bidders will be required to 
provide a price for all administrative services, building services and capital projects. A total of six (6) 
facilities are combined into two groups as detailed in the charts below.  Bidders have the option of bidding 
one or both Lots.  Our intention is to award two contracts, one for each Lot.  This solicitation is being 
advanced through a Request for Proposal (RFP) process.  OGS will select the firm(s) which provides the 
best value to the State.  

This RFP outlines the terms and conditions, and all applicable information required for submitting a 
proposal. All Bidders should pay strict attention to the bid submission date and time to prevent 
disqualification.  To insure compliance with bid requirements and prevent possible disqualification, Bidder 
must follow the format and instructions in Section VI – FORMAT AND CONTENT OF BID SUBMITTAL. 

 

LOT 1 

 

LOT 2 

 

 

The mission of New York State Office of General Services' (OGS) is to provide coordinated customer 
focused support service to New York State agencies, political subdivisions, not-for-profit organizations, 
and the public in a business-like manner through the development and management of efficient, timely, 
and cost-effective programs. OGS supports the operations of State agencies and helps reduce 
government costs, in part, by providing essential real estate services.  

 

Since taking office in January, Governor Andrew Cuomo has committed his administration to 
implementing enterprise-wide changes that will utilize modern business practices in running New York 
State government. New Yorkers need a government in which they can take pride, and this 
comprehensive overhaul of operations will help accomplish that goal. This RFP is a part of Governor 

Facility Name Address City Zip Code 
Gross 

Building Area 
( Sq ft) 

Total 
Rentable 

Area  (Sq ft) 

44 Holland Ave 44 Holland Ave. Albany 12229 286,399 279,772 

50 Wolf Road 50 Wolf Road Colonie 12205 390,760 374,030 

625 Broadway 625 Broadway Albany 12207 469,109 413,577 

Ten Eyck Building 40 N. Pearl Albany 12242 341,992 289,747 

Facility Name Address City Zip Code 
Gross 

Building Area 
( Sq ft) 

Total 
Rentable 

Area  (Sq ft) 

328 State Street 328 State Street Schenectady 12305 116,566   110,874 

Hampton Plaza 
38-40 State 

Street 
Albany 12207 102,095 80,142 
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Cuomo‘s Procurement Transformation, by the Division of the Budget and the Office of General Services, 
and focuses on implementing best practices and identifying opportunities for savings. The new 
procurement process will balance the needs of achieving savings with the administration's policy goals of 
encouraging small businesses and certified minority and women business enterprises. The scope, 
contents and format of this RFP are structured in accordance with the goals of the initiative and a Bidder 
is encouraged to review the information contained in this RFP thoroughly to understand the extent of 
changes from the present contracts. For more information on the initiative, a Bidder can refer to: 
http://www.governor.ny.gov/press/10122011ImproveGovernmentEfficiency  and   
http://www.ogs.ny.gov/BU/PC/SourcingFAQ.asp. 

 

1.2 Designated Contact 

In compliance with the Procurement Lobbying Law, Tammy Rock, New York State Office of General 
Services, has been designated the ONLY contact for this procurement solicitation and may be reached by 
email, voice or fax for all inquiries regarding this solicitation.  

 Tammy Rock 
 New York State Office of General Services 
 Financial Administration, 40

th
 Floor 

 Corning Tower, Empire State Plaza 
 Albany, New York 12242 
 Voice: 1-518-474-5981 Fax: 1-518-473-2844 
 Email: Tammy.Rock@ogs.ny.gov 

In the event the designated contact is not available, the alternate designated contacts are: 

 Diane Robinson 
 New York State Office of General Services 
 Financial Administration, 40th Floor 
 Corning Tower, Empire State Plaza 
 Albany, New York 12242 
 Voice: 1-518-474-5981 Fax: 1-518-473-2844 
 Email: Diane.Robinson@ogs.ny.gov 

 

1.3 Minimum Proposer Qualifications  

Proposers are advised that the State's intent is to ensure that only qualified and reliable contractors enter 
into a contract to perform the work as defined in this document. 

The State considers the following qualifications to be a pre-requisite in order to be considered as 
a qualified Proposer for purposes of this solicitation. 

The Proposer shall submit satisfactory evidence and the Commissioner or his/her designated 
representative shall have the right to reject responses to this solicitation of any Proposer who is unable to 
provide satisfactory evidence as to the following qualifications:   

a. Proposer must currently and for the past two consecutive years immediately prior to the 
proposal due date manage at least three (3) Office Buildings consisting of at least 500,000 
square feet of Gross Building Area.  At least one (1) of which must exceed 200,000 square 
feet of Gross Building Area.  Services provided by Proposer for these buildings must be as a 
full operations, maintenance, and management contractor.  

1.4 Mandatory Pre-Proposal Conference and Site Visit  

Proposers intending to submit a proposal will be required to attend a mandatory pre-proposal 
conference/site visit for each Facility Group, which will include an informational meeting and a tour of all 

http://www.governor.ny.gov/press/10122011ImproveGovernmentEfficiency
http://www.ogs.ny.gov/BU/PC/SourcingFAQ.asp
mailto:Tammy.Rock@ogs.ny.gov
mailto:Diane.Robinson@ogs.ny.gov
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buildings on the date and time indicated in Section (1.5) Key Events below.  This is the only date and time 
available for inspection.  Alternate dates for additional site inspections will not be available.  

The session will begin with a brief conference at the designated location and will proceed with tours of 
each building. The tours will conclude with a wrap up / question & answer period. Attendees will be 
required to participate in the entire session. Failure to do so will result in rejection. Note that this process 
is expected to take several hours and attendees should prepare accordingly. 

Failure to attend the mandatory pre-proposal conference/site visit will result in rejection of the proposal.  
The facilitator of the event will publicly announce the official start time of the pre-proposal 
conference/site visit, which announcement shall be made no sooner than the time stated in 
Section (1.5) of Key Events below.  Prospective proposers arriving after the official start time of 
the pre-proposal conference/site visit will be precluded from attending the pre-proposal 
conference/site visit, and therefore unable to submit a responsive proposal. 

IMPORTANT: Proposers must pre-register at least 48 hours in advance via e-mail with the OGS 
Designated Contact at the e-mail address in section 1.2. A maximum of four (4) persons may 
attend for each proposer. The e-mail must include: 

 Legal name of proposer (Contractor name) 

 Name and title for each person attending  

 E-mail address and telephone number for person to contact regarding any updates to the RFP. 

Upon registration, the proposer will be given the meeting location details.   It is recommended that 
attendees arrive at the at least thirty minutes prior to scheduled time with photo identification. 

In accordance with State Finance Law §139-j(3)(a)(3), this mandatory pre-proposal conference/site 
visit is covered by the permissible subject matter authorization. A vendor is authorized to speak 
with representatives other than Designated Contact(s) for the sole purpose of the pre-proposal 
conference/site visit (to arrange attendance, during the conduct of the visit and to pose questions 
regarding the site).   
 
The pre-proposal conference/site visit will provide an opportunity for Proposers to see firsthand the 
existing equipment, the tasks to be performed and the special needs of the facilities.  Questions during 
the pre-proposal conference/site visit will be permitted.  It is suggested that the Proposer note the 
question and ask at the end of the tour.   
 
Verbal answers are not official answers.  All questions asked at the conference or after the tour must be 
submitted via email to the designated contact for this solicitation no later than the date and time indicated 
in Section (1.5) Key Events.  Official answers to all questions will be distributed in the form of an 
addendum via email to all attendees of the mandatory pre-proposal conference/site visit.  Only answers 
provided by addendum are considered official. 

 
NOTE:  If there are any questions Proposers would like addressed at the pre-proposal conference/site 
visit, Proposers should submit them in writing as instructed in Section (1.5) – Key Events, to the 
designated contact prior to the date of the conference/site visit.  Questions during the pre-proposal 
conference/site visit will be permitted, however, only questions submitted in writing and answered via 
addendum will be considered official. 
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1.5 Key Events 

The Table below outlines the tentative schedule for important action dates.  

 

EVENT DATE 

Solicitation #1767 Released July 31, 2013 

Mandatory Pre-Proposal Conference/Site Visits August 27 & 28, 2013 

GROUP 1  August 27, 2013  (Day 1) 

  625 Broadway   8:30 am 

  40 North Pearl St (Ten Eyck) 11:00 am 

  44 Holland Ave.   1:30 pm 

  50 Wolf Rd.   3:00 pm 

GROUP 2  August 28, 2013  (Day 2) 

 328 State St Schenectady    8:30 am 

  38-40 State St (Hampton Plaza)  11:00 am 

Proposer Questions Due August 30, 2013 

Responses to Questions (estimated) September 5, 2013 

Proposals due to OGS September 25, 2013 by 2:00 PM EST 

Interview Proposers (estimated) October 7 - 11, 2013 

Vendor Selection(estimated) October 23, 2013 

Contract Start Date upon approval by OSC (see 3.3) estimated Jan. 15, 2014 

Onsite Operations begin March 1, 2014 

 

1.6 Glossary of Terms 

―Issuing Office‖ shall mean the Office of General Services Department of Financial Administration.  

―Contractor‖ shall mean a successful bidder awarded a contract pursuant to this Solicitation. 

―Request for Proposal‖, ―RFP‖, or ―Solicitation‖ shall mean this document. 

The ―State‖ shall mean The People of the State of New York, which shall also mean the New York State 
Office of General Services.  

―Commissioner‖ shall mean the Commissioner of General Services or duly authorized representative. 

―Proposer‖, ―Bidder‖ or ―Offerer‖ shall mean any person, partnership, firm, corporation or other authorized 
entity submitting a proposal to the State pursuant to this solicitation. 

―Project Leader‖ shall mean Contractor‘s corporate representative. 

―OSC‖ shall mean the Office of the New York State Comptroller. 

―OGS‖ shall mean the New York State Office of General Services. 

―RPM&F‖ shall mean the New York State Office of General Services Real Property Management & 
Facilities. 

―Executive Director‖ shall mean the Executive Director of RPM&F or duly authorized representative. 

―Facility Manager‖ shall mean the Facility Manager of RPM&F or duly authorized representative. 

―Sub contractor‖ shall mean a third party Contractor hired by the Contractor to perform services pursuant 
to this solicitation 
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2. Proposal Submission 

2.1 Solicitation Questions and Clarifications 

Questions and requests for clarification regarding this Solicitation shall only be directed to: 

 Tammy Rock  
 New York State Office of General Services 
 Financial Administration, 40th Floor 
 Corning Tower, Empire State Plaza 
 Albany, NY 12242 
 Phone: 1-518-474-5981 Fax: 1-518-473-2844 
 E-mail: tammy.rock@ogs.ny.gov 

Questions and requests for clarification are only accepted via e-mail.  

Deadline for submission of questions will be as stated in Key Events – Section 1.5 

Official answers to questions will be provided via addendum per the date shown in Section 1.5 Key 
Events by the Issuing Office and distributed via email to all interested Proposers who attended the 
mandatory pre-proposal conference.  

2.2 Proposal Format and Content  

In order for the State to evaluate proposals fairly and completely, Proposers should follow the format set 
forth herein and provide all of the information requested.  All items identified in Sections 2.2.1 thru 2.3 
must be addressed as concisely as possible in order for a proposal to be considered complete. Failure to 
conform to the stated requirements and format may necessitate rejection of the proposal.  

2.2.1 Cover Letter   

The cover letter must confirm that the Proposer will comply with all the provisions of this solicitation and 
should state that, should the contract be awarded to your company, you would be prepared to begin in 
accordance with the provisions in Section 3.3. 

The cover letter must include the full contact information of the person(s) OGS shall contact regarding the 
proposal. A Proposer representative authorized to make contractual obligations must sign the cover letter.  

2.2.2 Minimum Qualifications 

Proposer must provide the following information for the contracted facilities intended to fulfill the 
requirements in Section 1.3 

 Facility statistical data (square feet, building use / purpose, name of building owner, etc.) 

 Beginning and ending contract term dates, reference contact information (name, title, phone 
number and e-mail address) 
 

NOTE: OGS may contact these references. It is the proposer‘s responsibility to ensure that the reference 
contact can be reached and will be able to verify information. 

 

 

 

 

mailto:tammy.rock@ogs.ny.gov
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2.2.3 Company Information 

In response to this Solicitation, all Proposers must provide the following: 

a. With bid submission, without expense to NYS, the bidder shall provide evidence of bond ability 
in the sum of $500,000.00.  Acceptable evidence of bondability is a writing issued by a bank, 
bond company, or bond agency guaranteeing issuance of a bond, payable to State of New 
York, in the amount required and for the term of any contract resulting from this RFP. See 
Section 3.7 Bonding Requirements.  

b. Headquarters/Parent Company locations 

c. History of Firm 

d. Internet Web site Address (if any) 

e. Organization Chart of Business Entity 

f. Office Locations and Total Number of Employees at each 

g. Primary and Secondary Business (core competencies) 

h. Client List  

i. Home office address and telephone number and local address and phone number 

2.2.4 Qualifications  

Proposers are asked to describe their capabilities to provide the services requested in this Solicitation.  
The Proposers shall provide: 

a. An explanation of why their firm is the best qualified to perform the duties defined herein this 
solicitation and demonstrate its qualifications including an item-by-item disclosure outlining how 
the Proposer meets the requirements of this Solicitation. 

b. A description of any specific experience and qualifications in building management and any 
specific experience it has in each of the particular building operations and management 
disciplines cited in Section 5.3.1 Overview,  

c. A sample (or actual if available) of a Facility Operations Manual containing actual procedures 
developed, reports generated, forms utilized and other pertinent data that will assist the State to 
determine the technical merit of the proposer. 

d. A detailed description the qualifications of each sub-contractor proposed for each of the 
Itemized Building Services (Item 2) contracts. 

 

2.2.5 Transition Plan 

Upon approval of the contract by the Office of the New York State Comptroller (OSC), the Contractor, the 
Contractor‘s transition team and appropriate sub-contractors will have access to each Facility and all 
operating systems therein. 

The Contractor shall provide a written Transition Plan as soon as practicable, and not later than 45 days 
subsequent to the contract commencement date which should include but not be limited to the following: 

i. The makeup of the transition team,  
 

ii. A schedule of milestones/deliverables for the successful transition of all building services  
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2.2.6 Plan of Operation 

The Contractor shall provide a written Plan of Operations which should include but not be limited to the 
following: 

 In the Proposer‘s own words, their understanding of the issues and tasks of the Facilities at 
hand.  

 Proposers are required to present a detailed description of the methodology to be used by their 
firm in achieving the objectives and accomplishing the tasks described in this solicitation, with 
separate and specific reference to each subsection in Section 5 – Statement of Work.  This 
detail should include but not be limited to providing specific information containing the following: 

i. Customer Service Approach; 

What is the Contractor‘s approach to obtaining optimal results regarding the fulfillment of 
tenant requests and for measuring the level of tenant satisfaction? 

ii. Indicate the anticipated breakdown of work to be performed directly by contractor‘s on-site 
staff, and the specific work to be subcontracted.  Specifically, identify your intended plan 
for each and every service for each building.   

iii. Corporate Support of On-site Personnel; 

What will be the specific duties of the on-site personnel? 

What other type of corporate support will be provided? 

iv. What are the latest technologies and equipment being utilized by your Contractor that you 
propose to utilize within this contract 

v. Your plan for the delivery of Itemized Services utilizing in-house and sub-contractors 

 For EACH building service category as described in Item 2 (Itemized Building 
Services) and Item 3 (General Repairs, Supplies and Services) describe your 
proposed method of delivering these services, including labor, materials and 
equipment, broken down by in-house vs. sub-contract providers.   

 Name of the firm intended to provide the service. Your experience with the intended 
firm. 

 Name, phone number and e-mail address of the firm‘s primary contact regarding the 
arrangement. 

vi. Equipment 

List the specific equipment that will be utilized to compliment and/or augment the 
equipment provided by OGS, for each of the buildings in this contract.  Provide a 
complete inventory that will be stored at each building.  

vii. Suppliers 

viii. List the sources of supplies and materials that will be utilized to support all aspects of 
building operations at each of the buildings. 

ix. Recordkeeping and Reporting (see Section 5.5.7 for Reporting Requirements) 

Will the onsite staff be responsible for all administrative duties, including all required 
monthly reports to OGS? 

2.2.7 References 
 
Proposer shall provide the following reference data for each of the facilities being maintained, including 
those identified per Section 1.3 – Minimum Proposer Qualifications, by the Proposer/Proposer‘s 
company. OGS may contact the references at its option. The reference data must include: 
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a. The type/usage of building; 
b. The building‘s interior gross square footage; 
c. Contract term/duration; 
d. Building owner/contract client name; 
e. Client contact person; 
f. Contact person‘s title, address, telephone number, and email. 

 

2.2.8 Staffing/Staffing Plan 

   

The Bidder shall provide a staffing plan for each LOT indicating the proposed deployment of 
management, engineering and technical staff at each building which shall include but not be limited to 
providing the following services; 

a. Building Management, 

b. Emergency Response, 

c. Routine Preventative Maintenance, 

d. Repairs and Improvements, 

e. Financial Administration and Reporting, 

f. Use of sub-contractors. 

 
Your plan of approach to the assignment of in-house staff services described in this Solicitation: 

 Describe your detailed plan to cover all shifts of onsite personnel in the case of an absence 
(i.e. illness, personal day or vacations), broken down by full time and part time employees 
and how you project work schedules and shifts against the Solicitation requirements. 

 Will work be performed by specialized teams? 

 

The staffing plan format and specific content is left up to the discretion of the proposer.  However, please 
note that the staffing plan will be used by OGS to help rate the Contractor’s qualifications for 
performing the RFP requirements. 
 

The Proposer shall provide: 

 The size and experience of the corporate staff pool from which staff assigned to the 
management contract can be drawn.  

  The level of staff to be assigned to this project.  Identified staff must have direct building 
maintenance related experience. 
 The composition of the staff/ team the Proposer shall dedicate to each building including: 

a. Their function in the Contractor, title, role in this contract and number of years‘ 
service with the Proposer‘s firm name.  

b. Detailed resumes for the specific individuals designated to work on this contract, 
specifying educational and work experiences deemed relevant to the type of work 
to be undertaken. 

 The name of the person or persons designated as the onsite ―Property Manager‖ that will be 
responsible for the day-to-day coordination between tenant representatives and work efforts of 
onsite employees as well as subcontractors, for each building, or buildings.  In addition, provide 
the name of the corporate representative/Property Manager‘s supervisor who will be 
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responsible for the Property Manager(s) performance.  Indicate corporate representative‘s 
availability to OGS if needed to resolve issues.  Information to be provided regarding the 
Property Manager and his/her supervisor is to include: 

a. Contact information, complete resume 

b. Length of career in providing Building Management Services; 

c. Professional designations; 

d. Number and size of buildings managed in the last three years.  

 The name of the person or persons designated as the ―Chief Building Engineer‖ that will be 
responsible for the overall management and supervision of all building mechanical and 
electrical systems, for each building or buildings. 

Information to be provided regarding the Chief Building Engineer and his/her supervisor is to 
include: 

a. Contact information, complete resume 

b. Length of career in providing Building Engineering Services; 

c. Professional designations; 

d. Number and size of buildings managed in the last three years.  

 

OGS retains the right to request additional information from Proposers, pertaining to the Proposer‘s  

ability, qualifications, and procedures proposed to accomplish all work specified under this solicitation.  

2.2.9 General Procurement Forms 

 Documents From Appendix B – General Procurement Forms 

 Contractor information 

 Procurement Lobbying Forms 

 Taxation & Finance Contractor Certification 

 MacBride Principles 

 Non/Collusive Bidding Certificate 

 

2.2.10 Cost Proposal 

Bidder must submit a completed Appendix D – Cost Proposal Form 

Bidder must complete each section of the cost proposal as provided. Any additions, incompletions, 
altering qualifiers, assumptions or clarifications to the cost proposal form will result in rejection (also see 
section 2.3 Packaging of RFP Response and 3.4 Price  

2.3 Instructions for Packaging of RFP Response 

Bidders must separate the Cost Proposal Form (Appendix D) from all other documents and submit these 
as two separate packages.   

If bidders intend to bid both lots, then a total of 4 packages must be submitted.   

For each LOT, please submit:  
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 (6) Originals of the Cost Proposal Form (Appendix D) along with (6) Signature Pages and 
Acknowledgement Pages all of which can be found in Appendix B. 

 (1) Original and (5) copies of all other documents. 

The proposal documents must be submitted by mail, hand delivery, overnight carrier or certified mail in 
packages showing the following information on the outside: 

a. Proposer's complete name and address 

b. Solicitation Number – 1767 (this document) 

c. Proposal Due Date and Time: (as indicated in section 1.5, Key Events)  

d. Proposer for Integrated Facilities Management, Albany Area, New York 

Failure to complete all information on the proposal envelope and / or packages may necessitate the 
premature opening of the proposal and may compromise confidentiality. 

 

2.4 Instructions for Proposal Submission 

Note that these instructions supersede the generic instructions posted on the OGS website bid 
calendar. 

Only those Proposers who furnish all required information and meet the mandatory requirements will be 
considered.  Submit all required proposal documents including signed proposal addenda if any, to the 
NYS Office of General Services - Division of Financial Administration at the following address: 

OGS Financial Administration 
Empire State Plaza, Corning Tower, 40th Floor 
Albany, NY 12242  
Attn: Tammy Rock 
RFP # 1767 

E-MAIL OR FAX PROPOSAL SUBMISSIONS ARE NOT ACCEPTABLE AND WILL NOT BE 
CONSIDERED. 

The State of New York will not be held liable for any cost incurred by the Proposer for work performed in 
the preparation and production of a proposal or for any work performed prior to the formal execution and 
approval of a contract.  

Proposals must be received in the above office on or before 2:00 PM on the date indicated in Section 
1.5 Key Events. Proposers assume all risks for timely, properly submitted deliveries. 

The received time of proposals will be determined by the clock at the above noted location.  

NO CONSIDERATION WILL BE GIVEN TO PROPOSALS RECEIVED AFTER THE STATED DATE 
AND TIME. 

Proposers mailing their proposal must allow sufficient mail delivery time to ensure receipt of their 
proposal at the specified location no later than the specified date and time. Delays in United 
States mail deliveries or any other means of transmittal, including couriers or agents of the 
proposer entity shall not excuse late Proposal submissions. Similar types of delays, including but 
not limited to, bad weather or security procedures for parking and building admittance shall not 
excuse late Proposal submissions. Proposers are cautioned that receipt of proposals in the OGS 
Mailroom is NOT sufficient, and that at least historically, one overnight carrier has been known to 
deliver its packages to the OGS Mailroom. OGS cannot be responsible for the actions of your 
chosen carrier. 
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Proposals must remain open and valid for 120 days from the due date, unless the time for awarding the 
contract is extended by mutual consent of NYS OGS and the Proposer. A proposal shall continue to 
remain an effective offer, firm and irrevocable, subsequent to such 120 day period until either tentative 
award of the contract(s) by issuing Office is made or withdrawal of the proposal in writing by Proposer.  
Tentative award of the contract(s) shall consist of written notice to that effect by the issuing Office to the 
successful Proposer. This RFP remains the property of the State at all times, and all responses to this 
RFP, once delivered, become the property of the State. 

 

Important Security Procedures for Delivered Proposals: 

Security procedures are in effect at the Corning Tower. Photo identification is required. All visitors must 
register for building access, for delivering proposals. Vendors are encouraged to pre-register by 
contacting the OGS Finance Office at 518-474-5981 at least 24 hours prior to the proposal 
opening. Pre-registered visitors are to report to the visitor desk located at the Concourse level of the 
Corning Tower. Upon presentation of appropriate photo identification, the visitor will be allowed access to 
the building. 

Upon arrival at the visitor desk, visitors that have not pre-registered will be directed to a designated phone 
to call the OGS Finance Office. The Finance Office will then enter the visitor‘s information into the security 
system. Access will not be allowed until the security system has been updated. Visitors are encouraged 
to pre-register to ensure timely access to the building. Vendors who intend to deliver proposals or conduct 
business with OGS should allow extra time to comply with the security procedures. These security 
procedures may change or be modified at any time. 

Visitor parking information can be viewed at the following OGS web site: 

http://www.ogs.state.ny.us/parking/forVisitor/visitor.html 

 

 

http://www.ogs.state.ny.us/parking/forVisitor/visitor.html
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3. Administrative Information 

3.1 Issuing Office 

This solicitation is being released by the New York State Office of General Services Division of Financial 
Administration on behalf of the Office of General Services Real Property Management & Facilities Group 
(RPM&F). 

3.2 Method of Contract Award 

A single award for each Lot shall be made to the vendor who has the best value responsive and 
responsible proposal.  Should the same contractor be awarded both Lots a single contract may be 
awarded. 

Upon determination of the best value proposer, a Service Agreement, a sample of which is attached to 
the RFP as Appendix E – Sample Contract will be completed with the successful bidder‘s information and 
appended to this RFP and the successful bidder‘s bid to form the contract between the parties. This 
contract will be forwarded to the successful proposer for execution and returned to the issuing office to be 
processed for all necessary signatures and State approvals. Upon final approval, a fully executed copy 
will be forwarded to the contractor. 

3.3 Term of Contract   

This contract will commence upon approval by the Office of the New York State Comptroller (OSC), which 
approval is estimated to be on or about January 15, 2014.  The contractor will assume full on-site contract 
services March 1, 2014. It is anticipated that the contractor will conduct planning and transitional activities 
during the interim period (January 15 – February 28, 2014). The contract will terminate on February 28, 
2019. 

The State of New York retains the right to cancel this contract for convenience, provided that the 
Contractor is given at least thirty (30) days written notice of OGS‘ intent to cancel.  Any cancellation by 
OGS under this section shall in no event constitute or be deemed a breach of any contract resulting from 
this Solicitation and no liability shall be incurred by or arise against OGS, its agents and employees 
therefore for lost profits or any other damages resulting there from.  This provision should not be 
understood as waiving the State‘s right to terminate the contract for cause or stop work immediately for 
unsatisfactory work, but is supplementary to that provision. See Section 6.12 – Termination. 

3.4  Price  

All Proposers must submit their cost proposal for each Lot which they intend to bid as listed in Section 5.1 
Facility Descriptions. Pricing is required for each facility within the Lot for the bid to be considered for 
evaluation and must be submitted using Appendix D marked "Cost Proposal Form.‖ Any additions, 
incompletion, altering qualifiers, assumptions or clarifications to the cost proposal form will result in 
rejection (also see Section 3.9 Proposal Exceptions).  

The following descriptions are provided as a guideline of where OGS would expect bidders to include 
specific costs. However, bidders should consider the dollars provided in item 3, and ensure that their not-
to-exceed prices bid in items 1 and 2 are sufficient and inclusive of all associated costs. Pricing will be 
represented in accordance with the cost proposal form(s) consisting of the following items: 

Item 1.  Administrative Services 

This category includes Property Management Fee, professional fees, insurance, salaries, payroll 
taxes and Workers Compensation, and employee benefits. 

 Property Management Fee shall include the cost of off-site corporate building management 
and administrative personnel, all overhead, profit, all administrative expenses including 
payroll processing cost, auditing, required background checks, accounting, reporting and 
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other requirements. OGS will provide adequate work space for the Contractor‘s on-site staff 
at no cost, but is not responsible for providing furnishings or equipment such as furniture, 
computers, copying and fax machines, office type software, telephones and cell phones, 
pagers, office supplies etc. 

 

 Professional Fees shall include but not be limited to, third party accounting, legal, 
architectural/engineering, design, etc. 

 

 Insurance (refer to Section 6.3 – Contractor Insurance Requirements) 
 

 Salaries shall include all on-site personnel employed by the Contractor eg: Property 
Manager, Chief Building Engineer, technicians, administrative support staff, etc. 

 

 Payroll taxes and Workers Compensation, Employee Benefits, associated with the Salaries 
listed above. 

 
Bidders shall provide lump sum fixed pricing for the Administrative services outlined above. 

 Item 2:  Itemized Building Services 

For BASE BID services(as described in Exhibit B), bidders shall provide individual lump sum not-
to-exceed prices for each of the Itemized Building Service categories for each building. Pricing 
shall be inclusive of all labor, materials and supplies necessary to complete the scope of work 
associated with each itemized service as detailed in Exhibit B, and shall be broken out on the bid 
form into the portion provided directly by the contractor, and any portion that will be provided by 
sub-contractors. These Itemized Building Services represent a portion of the total cost to operate, 
maintain, and manage the building.  

 Item 3: General Repairs, Supplies and Services 

Bidder will not provide a bid for this item.  Based on historical data, OGS has valued the general 
repairs, supplies and services categories for each building, other than the Itemized Building 
Services (Item 2 above), as represented on the bid form.  Contractor will be obligated to provide 
all required services in this category within the budgeted amount per year.   

The total of Items 1 through 3 above will be used (added together) to form a total bid for each building. 
The total bid for each building will then be added together to determine the grand total bid for each Lot.  
The Total Bid Value for each Lot will be used for evaluation purposes. 

The submitted bids of the awarded contractor(s), Items 1 and 2, combined with the value of Item 3 will be 
used by OGS in establishing the total contract value. The total contract value shall not be exceeded 
without formal written approval by the Office of the State Comptroller. The contractor is cautioned to 
monitor the expenses against the total contract value. Services performed exceeding the established 
contract value will not be compensated. 

3.5 Price Adjustment (Escalation / De-escalation) 

This clause shall only apply to Item 1 (Administrative Services) and Item 2 (Itemized Building Services) bid 
amounts and will be broken out by category for each building when processed. This will be the only price 
adjustment mechanism allowed for the contract term for items 1 and 2. 
 
The Contractor is to submit a bid that will be fixed for one (1) year only. On each anniversary date of the 
contract, the Contractor will be granted an increase or decrease in their bid, dependent upon fluctuations in the 
Consumer Price Index (CPI) for All Items, for the Northeast Region as published by the U.S. Department of 
Labor, Bureau of Labor Statistics, Washington, D.C. 20212. Visit their website at www.bls.gov/ro2/home.htm.  

 
The ‗base‘ month for determining adjustments will be the third month prior to the start date of the contract. The 
base month is fixed and will not be adjusted year to year. The adjustments will be based on the difference in 
the base month CPI for each applicable year and will become effective in the anniversary month. For example, 

http://www.bls.gov/ro2/home.htm
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if the contract is awarded in September 2012, the ‗base‘ month will be June. If the contract allows for an 
adjustment after the first year, it would be based on the difference between the June 2012 CPI and the June 
2013 CPI and become effective in September 2013. The consumer price index is published around the middle 
of each month for the prior month (i.e. the January figure is not published until mid-February).  The Contractor 
has the sole responsibility to request, in letter form, an adjusted rate and shall provide a copy of the index and 
other supporting documentation necessary to support the increase or decrease with the request.  This request 
and documentation must be received at the below address within three months of the base month.  To ensure 
timely delivery, certified mail is recommended. As long as the request is submitted and received within the 
required time frame, the adjustment will be processed using the base month Consumer Price Index. Once 
approved, the contractor will be notified in writing. Request and documentation must be sent to the OGS 
Purchasing Unit, Corning Tower, 40

th
 Floor, Empire State Plaza, and Albany, New York 12242. 

Should a contractor fail to submit the request and supporting documentation to the proper location within three 
months of the applicable base month date, contractor shall be deemed to have waived its right to any increase 
in price, but the State shall not be barred from making the appropriate adjustment in the case of a decrease 
determined in accordance with the above methodology. 

3.6 Method of Payment 

This contract shall be funded two times per year for a five year term as defined in Section 3.3 above.  
Contractor shall withdraw funds from the Operating Expense Account (refer to Section 5.7.3) for all 
expenses pursuant to the following: 

 Item 1 (Administrative)  
 
The annual Property Management Fee, is to be withdrawn in twelve (12) equal monthly 
installments, for each year of the agreement.  
 

 Item 2 (Itemized Building Services) 
 
Upon approval by the Property Manager, the Contractor shall withdraw from the Operating Expense 
Account on an as needed basis. Payments for Base Bid services within this category shall not exceed 
the Base Bid amounts for each item at each building.   

o Regarding Snow Removal, the Administrative bid amount will be readily available for 
withdrawal in five monthly installments December through April.  The per occurrence rate can 
only be withdrawn after approval by the OGS Property Manager.   
 

 Item 3 (General Repairs, Supplies and Services) 
 

Upon approval by the Property Manager, The Contractor shall withdraw from the Operating Expense 
Account on an as needed basis. All actual, necessary and appropriate expenses for general repairs, 
supplies and services in this category will be processed on a ―pass through‖ basis with no markup 
allowed.  
 

3.7 Bonding Requirements  

With bid submission, without expense to NYS, the bidder shall provide evidence of bond ability in the 
sum of $500,000.00. Prior to actual performance under this contract, without expense to NYS, the 
Contractor shall supply a $500,000 surety bond or irrevocable letter of credit to OGS in a form satisfactory 
to OGS, conditioned upon the faithful performance of this contract in accord with the intent and purpose 
thereof, and guaranteeing payment to the State of New York by the Contractor of all monies due to New 
York State or due to others on behalf of the State of New York pursuant to the terms of this contract. The 
bond or letter of credit must remain in effect for the duration of the contract term. 
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3.8 Past Practice 

The failure to exercise any right hereunder in the past shall not operate as a waiver of such right. No 
breach of this Agreement shall be deemed waived unless such waiver shall be in writing and signed by 
the party claimed to have waived. No waiver of any breach of the Agreement at any time in the past shall 
constitute a waiver of subsequent breach. 

3.9 Proposal Exceptions 

The Issuing Office will consider all requests to waive any proposal requirement.  However, proposers 
should be aware that failure to obtain a waiver of any proposal requirement in advance of proposal 
submission could result in rejection of Proposer‘s proposal and disqualification from the process. 

Proposers wishing to obtain an exemption or waiver for any part of this solicitation must contact the 
Issuing Office in writing by the ‗Questions Due Date‘ as identified in Key Events (Section 1.5).  The 
request must cite the specific section and requirement in question, and clearly identify any proposed 
alternative. Requests will be considered and responded to in writing, either with the ‗Answers to 
Questions‘ as identified in Key Events (if the response results in a change to the Solicitation), or directly 
to the requesting Proposer.  

3.10 Dispute Resolution 

It is the policy of the Office of General Services‘ Financial Administration to provide Proposers with an 
opportunity to administratively resolve disputes, complaints or inquiries related to proposal solicitations or 
contract awards.  OGS Financial Administration encourages vendors to seek resolution of disputes 
through consultation with OGS Financial Administration staff.  All such matters will be accorded impartial 
and timely consideration.  Interested parties may also file formal written disputes.  A copy of the OGS 
Financial Administration Dispute Resolution Procedures for Vendors may be obtained by contacting the 
designated contact person identified on the front of the solicitation document. 

3.11 Examination of Contract Documents 

a. Each Proposer is under an affirmative duty to inform itself by personal examination of the 
specifications of the proposed work and by such other means as it may select, of the character, 
quality and extent of the work to be performed and the conditions under which the contract is to 
be executed. 

b. Each Proposer shall examine specifications and all other data or instruction pertaining to the 
work. No pleas of ignorance of conditions that may be encountered or of any other matter 
concerning the work to be performed in the execution of the contract will be accepted by the 
state as an excuse for any failure or omission on the part of the Proposer to fulfill every detail of 
all the requirements of the documents governing the work. The Proposer, if awarded the 
contract, will not be allowed any extra compensation by reason of any matter or thing 
concerning which such proposer might have fully informed itself prior to proposing. 

c. Any addendum issued prior to the proposal due date must be acknowledged by signature, 
dated and be submitted on or before the proposal due date with six (6) originals. In awarding a 
contract any addenda will become a part thereof. 

d. Any verbal information obtained from, or statements made by, representatives of the 
Commissioner of General Services at the time of examination of the documents or site visit 
shall not be construed as in any way amending contract documents. Only such corrections or 
addenda as are issued, in writing, to all Proposers shall become a part of the contract. 
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3.12 Prime Contractor Responsibilities 

The State will contract only with the successful Proposer who is the Prime Contractor.  The Issuing Office 
considers the Prime Contractor, the sole Contractor with regard to all provisions of the solicitation, and 
the contract resulting from the solicitation.   

No subcontract entered into by the Contractor shall relieve the Contractor of any liabilities or obligations in 
this solicitation or the resultant contract.  The Contractor accepts full responsibility for the actions of 
subcontractors who carry out any of the provisions of any contract resulting from this solicitation. 

All persons/contractors hired, paid and/or supervised by the Contractor, shall be the Contractor‘s 
employee or its subcontractor‘s employee and not the State‘s employee.  

3.13 Rules of Construction 

Words of the masculine and feminine genders shall be deemed and construed to include the neuter 
gender.  Unless the context otherwise indicates, the singular number shall include the plural number and 
vice versa, and words importing persons shall include corporations and associations, including public 
bodies, as well as natural persons. 

The terms ―hereby,‖ ―hereof,‖ ―hereto,‖ ―herein,‖ ―hereunder,‖ and any similar terms, as used in this 
Solicitation, refer to this Solicitation. 
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4.  Evaluation and Selection Process 

4.1 Proposal Evaluation 

Proposals for each Lot will be evaluated and scored based upon the criteria set forth in this Section. 
Proposals will be evaluated for best value to the State.  

A committee of OGS employees will evaluate each proposal and initially determine whether a proposal is 
responsive to the requirements of the Solicitation.  

The State will request that Proposers submitting responsive proposals provide oral presentations in 
Albany, NY, covering the major points of their proposals.  The presentations will be given on a date, time 
and location to be designated by OGS.  Information provided during the oral presentation will be 
considered in the technical scoring.  In addition to key corporate personnel being present for the oral 
presentation, OGS requests the presence of key onsite personnel being proposed for the project(s). 

The committee will subsequently evaluate each responsive proposal for items a–c listed below. 

OGS Division of Financial Administration will evaluate all cost proposals from responsive Proposers.  The 
cost proposal with the lowest grand total will be awarded the maximum possible points, (refer to item d 
listed below).  Each subsequent proposal will receive a proportionate number of points.  Each of the cost 
proposal points will be added to the score from the Evaluation Team for items a-c. 

The final 10 possible points, (refer to item e. listed below) will be awarded to the responsive Proposers, 
by an OGS Executive Management Review Committee, the membership of which will be designated by 
the OGS Commissioner or his designated representative.  The points awarded by the Executive 
Management Review Committee will be added to each Proposer‘s score based on items a–d.   

Scores from each of the Proposers, including items a-e listed below, will be totaled and the Proposer 
having the highest score will be ranked number one; the Proposer with the second highest total score will 
be ranked number two and so on. 

a. PROPOSER EXPERIENCE      (15%) 
Each Proposal will be evaluated as to the quality of its relevant experience (including that 
of its proposed employees) and length of service in both the industry and with the 
Proposer, demonstrating its ability to perform the required services. 

b. PLAN OF OPERATION       (40%) 
Each Proposal will be evaluated as to the completeness of and the extent to which the 
operational plan meets the goals and requirements of the Solicitation. 

c. QUALITY AND COMPLETENESS OF PROPOSAL   ( 5%) 
Each Proposal will be evaluated as to the extent to which the proposal satisfies and 
addresses each requirement of the Solicitation. Consideration will also be given to the 
overall organization of, and ease of navigation of the submitted proposal. 

d. CONTRACT FEE       (30%) 
The cost to the State will be evaluated in relation to all cost proposals submitted by 
responsive Proposers. 

e. EXECUTIVE REVIEW       (10%) 
This will be based upon factors that include the Executive Management Review 
Committee‘s appraisal of the Proposer‘s level of experience, flexibility, presentation 
format of the proposal and acceptability of proposed plan of operation.  In addition, 
consideration will be made to whether the Proposer can perform for the proposed costs 
while maintaining adequate levels of service and quality service over the full term of the 
contract. 

Proposers are encouraged to include all information that may be deemed pertinent to 
their proposal. Proposers may be requested to provide clarification based on the State‘s 
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evaluation procedure.  Any clarification will be considered a formal part of the Proposer‘s 
original proposal.  If further clarification is needed during the evaluation period, OGS will 
contact the Proposer. 

4.2 Notification of Award 

After the evaluation, all Proposers will be notified of the name of the selected Proposer. The selected 
Proposer will be notified that their submitted proposal has been selected and that a contract will be 
forthcoming for execution. The original proposal, and any additions or deletions to the proposal become 
part of the contract. 

Public announcements or news releases pertaining to any contract resulting from this Solicitation shall not 
be made without prior written approval from the Issuing Office. 
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5. Statement of Work 

5.1 Facility Descriptions 

 

LOT 1: 

50 Wolf Road, Colonie 

The 50 Wolf Road office building was constructed in 1967 as a single six (6) story building situated on an 
11.7 acre site.  The Facility underwent a major renovation in 2003.  In 2010, the building was awarded the 
Capital District BOMA ―Building of the Year‖ and has earned EPA‘s Energy Star Certifications in years 
2010 and 2012.  The New York State Department of Transportation is the primary building tenant.  The 
Contractor currently on contract with OGS to provide building and grounds operation, maintenance, and 
management services is O,R, & L Facilities Management. Below are additional facility statistics: 

 Total Gross Building Area;      390,760 square feet 

 Total Building Rentable Area;     374,030 square feet 

 Building Rentable Office Area;     371,226 square feet 

 Building Store Area (privately operated cafeteria & newsstand);     2,804 square feet 

 Building‘s Net Area to be Cleaned;     349,177 square feet 

 Surface Lot Parking -           1,331 spaces 

625 Broadway, Albany 

The 625 Broadway office building was constructed in 2000 as a single fourteen (14) story building 
situated on a 2.18 acre site as the first LEED-NC (Leadership in Energy and Environmental Design) 
building built and certified in the New York State by the United States Green Building Council.  The 
building earned its LEED-Silver status by constructing the facility according to strict guidelines for energy 
efficiency and a determination to reduce the impact on the both the external and internal environment.  In 
2009, the building was awarded; the Capital District BOMA, the Middle Atlantic Regional ―Building of the 
Year‖ and the National ―Building of the Year‖ 1

st
 Runner-up.  In years 2010 and 2012, the building earned 

EPA‘s Energy Star Certification. .  The building tenants include; New York State Department of 
Environmental Conservation, New York State Office of Parks, Recreation and Historic Preservation, 
Empire State Development, New York State Environmental Facilities Corporation, Natural Heritage Trust, 
and the Hudson River Valley Greenway.  The Contractor currently on contract with OGS to provide 
building and grounds operation, maintenance, and management services is O,R,&L Facilities 
Management.  Below are additional facility statistics; 

 Total Gross Building Area;      469,109 square feet 

 Total Building Rentable Area;      413,577 square feet 

 Building Rentable Office Area;      412,527 square feet 

 Building Store Area (privately operated cafeteria & newsstand);      1,050 square feet 

 Building‘s Net Area to be Cleaned;     383,760 square feet 

 Seven (7) Level Detached Parking Structure -            500 spaces 

44 Holland Avenue, Albany 

44 Holland Avenue office building was constructed in 1967 as a single eight (8) story building situated on 
a 5.97 acre site.  The state also owns a 3 acre site across the street and leases an adjacent 3 acre parcel 
both used for surface parking.  The building tenants include, New York State Office of Mental Health and 
the New York State Office for People with Developmental Disabilities.  The Contractor currently on 
contract with OGS to provide building and grounds operation, maintenance, and management services is 
O,R, & L Facilities Management.  Below are additional facility statistics; 
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 Total Gross Building Area;      286,400 square feet 

 Total Building Rentable Area;     279,770 square feet 

 Building Rentable Office Area;     213,000 square feet 

 Building Store Area (newsstand);            300 square feet 

 Building‘s Net Area to be Cleaned;     249,370 square feet 

 Surface Lot Parking -              852 spaces 

40 North Pearl Street, Albany (Ten Eyck Building) 

The Ten Eyck office building was constructed in 1974 with seventeen (17) floors including a basement.  
The facility also includes; a garage with 13 feet overhead clearance and space for two trucks to unload, a 
courtyard with fountains located between a neighboring bank and a hotel, and an interior walkway 
between the hotel and the Ten Eyck Building.  The building tenants include the following New York State 
agencies; a data center for the Office for Technology, Office for Temporary Disabilities Assistance, Board 
of Elections, and the Civil Service Employee Health Services.  Tenants also include; a newsstand, the 
Downtown Albany Restoration Program, a Tailoring & Alterations shop, and a full service diner.  The 
building and grounds operation, maintenance, and management services are currently performed by 
OGS in-house staff.  Below are additional building statistics: 

 Total Gross Building Area;      341,992 square feet 

 Total Building Rentable Area;     289,747 square feet 

 Building Rentable Office Area;     208,202 square feet 

 Building Store Area;           9,019 square feet 

 Building‘s Net Area to be Cleaned;     256,267 square feet 

 Parking -                    0 spaces 

 

LOT 2: 

38-40 State Street, Albany (Hampton Plaza) 

Hampton Plaza office building complex is actually three buildings.  The State Street building was 
constructed circa 1890 and is eight (8) stories.  The Beaver Street building is nine (9) stories.  In the 
1980‘s, the two buildings were linked on their upper floors.  The complex is situated on 0.46 acres.  The 
building tenant is the New York State Division of Housing and Community Renewal.  The Contractor 
currently on contract with OGS to provide building and grounds operation, maintenance, and 
management services is Carrow Real Estate Services.  Below are additional facility statistics; 

 Total Gross Building Area;      102,095 square feet 

 Total Building Rentable Area;       80,142 square feet 

 Building Rentable Office Area;       67,639 square feet 

 Building Store Area (newsstand);       12,503 square feet 

 Building‘s Net Area to be Cleaned;       74,287 square feet 

 Parking -                    0 spaces 

328 State Street, Schenectady 

The 328 State Street office building was constructed in 2003 as single four (4) story building plus a 5
th
 

floor penthouse situated on a 0.93 acre site in downtown Schenectady.  On October 21, 2003, the 
building was awarded the LEED-Silver status by the US Green Building Council under the Leadership in 
Energy and Environmental Design (LEED) criteria.  Parking for building tenants and visitors is provided by 
a separate lease agreement in a neighboring parking structure and nearby surface lot.  The Facility 
Manager will have virtually no involvement with parking.  The primary building tenant is the New York 
State Workers Compensation Board.  The Empire State College also has a small administrative 
presence.  The Contractor currently on contract with OGS to provide building and grounds operation, 
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maintenance, and management services is Carrow Real Estate Service.  Below are additional facility 
statistics: 

 Total Gross Building Area;      116,566 square feet 

 Total Building Rentable Area;     110,874 square feet 

 Building Rentable Office Area;     109,823 square feet 

 Building Store Area (newsstand);         1,051 square feet 

 Building‘s Net Area to be Cleaned;     103,967 square feet 

 Parking -                    0 spaces 

 

5.2 Facility Operating Hours 

5.2.1 Building Operating Hours 

44 Holland Ave; 6:00 AM to 6:00 PM, Monday through Friday except State holidays. 

50 Wolf Road;  6:00 AM to 6:00 PM, Monday through Friday except State holidays. 

625 Broadway;  6:00 AM to 6:00 PM, Monday through Friday except State holidays. 

Ten Eyck;  7:00 AM to 6:00 PM, Monday through Friday except State holidays. 

328 State St.;  7:00 AM to 7:00 PM, Monday through Friday except State holidays. 

Hampton Plaza;  7:00 AM to 5:30 PM, Monday through Friday except State holidays. 
 
State Holidays:  During the following ten (10) state holidays, the Contractor is not 
expected to perform the contract custodial services, unless an event is scheduled on 
one of these days at which point Contractor shall be compensated at the weighted 
hourly wage rate which shall be adjusted to reflect the current employee prevailing wage 
rate, as Additional Services;  

 New Year‘s Day  Labor Day 

 Martin Luther King, Jr.‘s Birthday  Columbus Day 

 Washington‘s Birthday  Veteran‘s Day 

 Memorial Day  Thanksgiving Day 

 Independence Day  Christmas Day 
 

5.3 General Responsibilities 

5.3.1 Overview 

The selected Integrated Facility Management Contractor (also referred to herein as ―IFM‖ or the 
―Contractor‖), will be required to provide full service, professional building and grounds operation, 
maintenance and management services that must include but not be limited to the following services: 

a. Provide all labor, materials, tools and equipment required to perform all services, 

b. Manage and supervise all sub-contracts/sub-contractors related to providing building and 
grounds services at each Facility.  

c. Provide daily responsiveness to OGS and the Facility Tenant Representative(s),Other 
responsibilities as requested / required by OGS 
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5.3.2 Professional Property Management 

The services of the Company is to be of a scope and quality generally performed by professional property 
managers and performed in a reasonable, diligent and careful manner so as to manage and supervise 
the operation, maintenance and servicing of the properties in a manner that is comparable to those found 
in other multi-tenanted office properties owned and/or managed by New York State. 

5.3.3 Generally Accepted Standards  

Services shall be provided in accordance with any applicable specifications provided by OGS and 
generally accepted standards of professionalism, skill, workmanship, and applicable trade practices and 
shall conform to all applicable codes, laws and regulations. 

All work performed and all services contracted shall, unless otherwise agreed to by OGS meet or exceed 
all applicable levels of service and operations currently maintained and specified in OGS operated 
buildings. 

5.3.4 Amendments 

Upon the request of OGS, the Company will, in good faith and without delay, make reasonable efforts to 
ensure any amendments to any contract resulting from this RFP are agreed to in a timely and equitable 
manner. 

5.3.5 Recordkeeping 

Establish and maintain orderly books, records and files; containing reports, insurance policies, 
correspondence, receipted bills, contracts, vouchers and all other documents and papers pertaining to the 
Facility and the operation and maintenance thereof, and made available to OGS upon request. 

5.3.6 New York State Toxic Substance Act  

In accordance with the New York State Toxic Substance Act (Right-to-Know Law) and the United States 
Occupational Safety and Health Administration's Hazard Communication Standard, the State has 
established and implemented a Right-to-Know/Hazard Communication Program.  The Contractor shall 
provide information and training to advise its employees and sub-contractors, of potentially hazardous 
substances known to be in the work place.  Part of this information is a collection of Material Safety Data 
Sheets (MSDS) for all chemicals used within the building(s) which shall be maintained on site by the 
Contractor, and made available to all of its employees, contract vendors, and Agency Tenant 
Representatives. 

Before any chemical product is used on or in the building(s), a copy of the product label and Material 
Safety Data Sheet must be provided to, and approved by OGS. 

5.3.7 Executive Order No. 4 (Green Cleaning) 

Contractor shall be familiar with, implement, and maintain the cleaning of the building in conformance with 
Executive Order No. 4, to the same extent as if the Contractor were an entity legally bound by the terms 
of such Executive Order, whereby cleaning products procured and used must have properties that 
minimize potential impacts to human health and the environment.  Specific information and guidelines to 
aid in compliance are currently available at: http://www.ogs.state.ny.us/EO/4/Default.asp . Consultation 
and guidance will be available through the Office of General Services (OGS) upon request. 

5.3.8 Health, Safety and Environmental Rules 

Contractor shall be familiar with Safety, Health and Environmental rules and regulations including, but not 
limited to:  conducting routine inspections of the building, maintaining equipment guarding in accordance 
to OSHA standards to ensure the safe and continuous operation of the building, and performing a 
minimum of two (2) Fire Evacuation drills per year. 

http://www.ogs.state.ny.us/EO/4/Default.asp
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5.4 Scope of Work  

5.4.1 Detail of Contractor Services 

The Contractor is advised that the OGS expects that onsite Contractor personnel will perform virtually all 
routine maintenance and repairs, with the following exceptions: 

 The contract for Custodial Services at 40 North Pearl St (Ten Eyck) will be held by The State 

 The contracts for Security Guard Services for all facilities will be held by the State. 

 The Contractor shall be responsible for the day to day oversight of the above referenced State 

held contracts 

The Contractor‘s Property Manager or his/her designee shall report to the OGS Executive Director Real 
Property Management & Facilities and his/her designee. 

The Office of General Services reserves the right to reject and bar from the facility any employee hired by 
the Contractor and/or sub-contractors. 

The Contractor shall fully operate, maintain and manage each building, within the prices bid for the 
following categories as further described in Section 3.4 (Price). 

 

Item 1:  Administrative 

 Employee Benefits 

 Insurance 

 Payroll Taxes and Workers Compensation Insurance 

 Professional Fees 

 Property Management Fee 

 Salaries 

 

Item 2: Itemized Building Services 

Statements of Work for these services are included in Exhibit B of this solicitation.  Bids quoted for these 
itemized building services on the Cost Proposal Form, Appendix D, shall represent the salary for 
contracted and/or sub-contractors, materials and supplies necessary to complete the scope of work 
associated with each itemized service as detailed in Exhibit B.   

 Building System Controls 

 Custodial 

 Emergency Generator 

 Elevator 

 Fire Alarm 

 HVAC 

 Integrated Pest Management 

 Perimeter Access Control (Visitor Access, Employee Access, CCTV, Intrusion sensors) 

 Window Cleaning 

 Grounds 

 Snow Management including hauling off site 
 

Item 3: General Repairs, Supplies and Services 
Will include but not limited to items such as the following: 

 Painting and décor 

 Doors and glass 

 Flooring 
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 Parking lots and sidewalks 

 Roofs 

 Equipment 

 Plumbing, Electrical, Mechanical/HVAC 

 Telephones/Communication equipment 

 Tools and equipment 

 Uniforms 

 Ceiling/Floor systems 

 Lighting systems 

 Vehicle expense 

 Office supplies 

 Oil/Water separator 

 Sound masking 

 Fire pumps, fire suppression, overhead doors, dock levelers, vibration testing, infrared testing, 
refrigerant monitoring system, high voltage systems, Uninterrupted Power Supply (UPS),vehicle 
barriers 

5.4.2 Process for Additional Services 

Additional Services shall be considered repairs, upgrades, and/or any work performed other than for the 
service categories described in Item 2 / Exhibit B (Itemized Building Services).   
 
Additional services shall only be performed when pre-approved in writing by the Executive Director of 
Real Property Management & Facilities or his/her designated representative. 

PROCESS: The Contractor shall prepare a detailed quote for pre-approval by Executive Director of Real 
Property Management & Facilities or his/her designated representative. The quote must detail the scope 
of services, and include a breakdown of how the services are to be performed, e.g. in-house staff, 
contracted services, or combination thereof, etc.   

The Contractor, where applicable, shall obtain multiple bids (preferably 3 or more) and provide a bid 
tabulation, and an award recommendation to Executive Director of Real Property Management Group 
and Facilities or his/her designated representative.  Supporting documentation for all bids shall be 
retained on file by the Contractor and made available to OGS upon request.  Also see section 5.5.3 
Subcontractors. 
 
Upon satisfactory completion of the work, Property Manager shall authorize payment(s) per Section 3.6.  

LIMITATIONS: 

Any single additional service shall not exceed $50,000. In the event that an additional service will need to 
exceed this amount, the service will be procured by OGS separate from this contract. Also see Section 
5.5.4 Issuing Solicitations & Contracts 

5.4.3 Facility Condition Assessment 

The Contractor will provide a Facility Condition Assessment for each building, which will detail the overall 
facility conditions and each of and its specific operating systems. The initial assessment shall be provided 
to OGS as soon as practicable, and not later than forty five (45) days subsequent to the contract 
commencement date, and annually thereafter. 

Based upon the Contractor‘s continuous operations and monthly maintenance of the facility systems, the 
Contractor shall, as appropriate, make interim recommendations to OGS at any time during the year. 

5.4.4 Facility Handbook 

The Contractor will provide a Facility Handbook for each building, which will include a number of key 
documents that are required for facility operation.  These documents shall include, but not be limited to: 
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a. Building Security Plans 

b. Building Evacuation Plans 

c. Building Rules and Regulations 

d. Building Directory 

 

5.5 Management Responsibilities 

The Contractor‘s management responsibilities shall include but not necessarily be limited to the following: 

5.5.1 Prevailing Wages 

The Contractor shall ensure that prevailing wages and supplements for trades stated by the Department 
of Labor (DOL) are paid to employees of the Contractor and those of its subcontractors.  See Appendix E 
for wage rates.  

Contractors are reminded that the payment of prevailing wages and supplements is a requirement of ALL 
contracts for public works.  Information indicating that prevailing wages are not being paid on a public 
works project will be forwarded to the New York State Department of Labor for investigation.  Willful 
violations of the prevailing wage provisions of the Labor Law may result in debarment from the bidding 
and award of public contracts.  NOTE:  ALL PUBLIC WORKS CONTRACTS, REGARDLESS OF 
DOLLAR VALUE, REQUIRE THE PAYMENT OF PREVAILING WAGES AND SUPPLEMENTS. 

A copy of the prevailing rate schedule(s) are included in Appendix E – New York State Prevailing Rate 
Schedule.  Contractors are required to supply each of their subcontractors with copies of the prevailing 
rate schedule and to obtain an affidavit acknowledging receipt and agreeing to pay required wages before 
entering into a subcontract.  Contractors are responsible for assuring that their subcontractors pay 
prevailing wages and supplements.  NOTE:  CONTRACTORS ARE FURTHER REQUIRED TO POST 
THE PREVAILING WAGE RATES AT THE WORK SITE ON BULLETIN BOARDS PROVIDED BY THE 
FACILITY MANAGER AND INFORM EMPLOYEES OF THE POSTING.  FACILITY MANAGERS WILL 
ENFORCE THIS PROVISION. 

Contractors are advised that the Office of General Services may make random inquiries of employees of 
both prime and subcontractors as to the rate of wages being paid and may request certified copies of one 
or more weekly payrolls of a contractor or any subcontractor to verify proper payment of wages. 

Any discrepancy found in information supplied will be reported to the Department of Labor for 
investigation. 

5.5.2  Background Check      

For security reasons, all prospective Contractor employees and its subcontractors providing services 
within the building are to be properly screened in accordance with OGS provided background check 
guidelines (see Exhibit A – Background Check Requirements).    

5.5.3 Subcontractors 

The State will contract only with the successful Bidder who is the Prime Contractor.  The Issuing Office 
considers the Prime Contractor, the sole Contractor with regard to all provisions of the solicitation and the 
contract resulting from the solicitation.  When bidding, any known / planned use of subcontractors must 
be disclosed in detail with bid submission.  If subcontractors are to be used for Additional Services, they 
will be subject to the Process for Additional Services clause 5.4.2.  

No subcontract entered into by the Contractor shall relieve the Contractor of any liabilities or obligations in 
this solicitation or the resultant contract. The Contractor accepts full responsibility for the actions of any 
employee or subcontractor/subcontractor‘s employee(s) who carry out any of the provisions of any 
contract resulting from this solicitation. 
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The Contractor‘s use of subcontractors shall not diminish the Contractor‘s obligations to complete the 
work in accordance with the contract. The Contractor shall coordinate and control the work of the 
subcontractors. 

The Contractor shall be responsible for informing the subcontractors of all terms, conditions, and 
requirements of the contract documents. 

During the term of the Contract, before any part of the contract shall be sublet, the Contractor shall submit 
to the Executive Director Real Property Management & Facilities or his/her designated representative, 
Governor Nelson A. Rockefeller Empire State Plaza, 39

th
 Floor, Albany, New York 12242, in writing, the 

name of each proposed subcontractor and obtain written consent to such subcontractor.  The names 
shall be submitted in ample time to permit acceptance or rejection of each proposed subcontractor 
without causing delay in the work of this contract.  The Contractor shall promptly furnish such information 
as the Executive Director Real Property Management & Facilities may require concerning the proposed 
subcontractor's ability and qualifications. 

In the event that subcontractors must be used during the term of this contract for Additional Services 
work, the following guidelines shall apply. 

 The Contractor shall procure goods and services using commercially reasonable and prudent 
practices to obtain the most favorable price and terms.  The Contractor will make his/her best 
efforts and shall document same to obtain written proposals or bids from at least three (3) 
responsible service providers before selecting the best price and terms.  Prior OGS approval is 
required for all Additional Services.  The following conditions apply to competitive bidding for 
subcontracted additional services: 

 Each bid will be solicited in a form and manner conducive to uniformity in all bids.  The Contractor 
will maintain documentation of the solicitation and results.  

 If the Contractor desires to accept other than the lowest bidder, or where competitive bids are not 
possible, adequate justification must be provided to the State for required prior approval. 

  
The OGS shall be free to accept or reject any proposal/subcontract submitted for State‘s approval, and 
Contractor shall provide OGS with copies of all documentation OGS may request in relation to such 
approval rights. 

5.5.4 Issuing Solicitations and Contracts 

When issuing solicitations (Requests For Proposals, Invitations For Bids, Requests For Quotes, etc.) and 
entering into contracts to procure goods and/or services necessary to fulfill the Contractor‘s contract 
obligations, the Contractor shall develop the solicitation package (utilizing applicable specifications 
provided by OGS), bid, provide a recommendation of award to OGS, and upon OGS approval award such 
contracts.   

As appropriate, OGS shall provide the Contractor with service contract specifications.  Prior to issuing a 
solicitation, OGS shall have the opportunity to review and approve the solicitation package(s).  Any 
contract which cannot by its terms be canceled on 30 days‘ notice must be approved in writing by OGS.  

OGS shall separately procure all goods and services for purchases or contracts valued at more than Fifty 
Thousand Dollars ($50,000).  

The Contractor shall procure goods and services using commercially reasonable and prudent practices to 
obtain the most favorable price and terms.  For purchases or contracts less than Five Thousand Dollars 
($5,000), the Contractor will obtain and document a minimum of three verbal quotes.  For contracts more 
than Five Thousand Dollars ($5,000), but less than Fifteen Thousand Dollars ($15, 000), the Contractor 
will obtain written proposals or proposals from at least three (3) responsible service providers before 
selecting the best price and terms.  Prior OGS approval is required for the solicitations for all contracts for 
repairs, capital improvements, goods and services more than Fifteen Thousand Dollars ($15,000), but 
less than Fifty Thousand Dollars ($50,000).  The following conditions apply to competitive bidding: 
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1. Each proposal will be solicited in a form and manner so that proposal solicitation will be 
uniform in all proposals. 

2. All proposal solicitations will, when possible, include a Minority/Women Business 
Enterprise (MWBE) participation clause and such inclusion should be documented for 
future reference.  A listing of certified MWBE‘s will be available from OGS to the winning 
proposer. 

3. If the Contractor desires to accept other than the lowest bid, or where competitive 
proposals are not possible, justification must be provided to the State for required prior 
approval. 

4. OGS shall be free to accept or reject any contract submitted for State‘s approval. 

5. All proposals shall be controlled and not opened until the time and date specified in the 
solicitation.  The Company will maintain documentation of the solicitation, if any, and of 
contract awards. 

 

5.5.5 Drawings and Diagrams 

OGS will provide the most up to date set of paper facility drawings/diagrams available for each facility. 
Contractor shall update these drawings/diagrams upon completion of all project work and upon discovery 
of discrepancies during the course of normal building operations.  These marked up documents shall be 
provided to OGS.  OGS will make the appropriate changes and return an updated set of documents. 

Contractor shall not be obligated to keep system furniture drawings current.  All system furniture changes 
shall be made through OGS. 

5.5.6 Meetings  

The Contractor will be responsible for the completion of a variety of administrative requirements, the cost 
of which shall be included in Item 1 (Administrative). The Contractor shall chair all meetings as 
appropriate. 

a. Initial Contract Meeting:  The Contractor shall be available for an initial job meeting with OGS to 
review but not be limited to the following: OGS facility use rules, the contract communication 
chain of command, a review of the Contractor‘s transition team implementation plan, review of 
emergency contact directory 

b. The Contractor‘s Property Manager will chair monthly ―Tenant Committee‖ meetings at the 
facility with a representative of each facility tenant. The agenda shall include but not be limited 
to: Review status and quality of work for Capital, Rehabilitation and Improvement, and 
Repair/Maintenance projects, 

i. Review operational and maintenance issues that may affect the facility occupants (i.e.: 
power shutdowns, elevator maintenance requiring closing down one or more cars, HVAC 
issues, carpet shampooing, etc.), 

ii. Review of status of pending Tenant Service Requests. 

iii. Housekeeping issues (custodial service complaints, recently completed and/or planned 
project work, etc.), 

iv. Tenant Health and Safety Issues, 

v. New Business. 

c. The Contractor‘s Property Manager will chair the Tenant Safety Organization (TSO), meetings    
at the facility with representatives from each floor or area of the building.  The agenda shall 
include but not be limited to: 
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i. Review status of readiness of Floor Fire Marshalls, Asst. Marshalls, Searchers, including 
conducting periodic checks of issued equipment including safety vests, flashlights, and 
radios. 

ii. Review Facility Evacuation Plan 

iii. Review current roster of TSO members, to insure that it is complete and correct 

iv. Review completed evacuation drills to discuss possible improvements, and any issues 

 

c. Periodic meetings with OGS as requested by OGS such as: 

i. Review building maintenance services progress and quality of work. 

ii. Identify and resolve problems. 

iii. Coordinate the efforts of all concerned so that the contract progresses smoothly. 

iv. Maintain a professional working relationship between the Contractor, OGS and tenants of 
the building.  

v. Review and participate in resolving any misunderstandings of the contract. 

vi. Review and implement working procedures that provide building services at a level 
satisfactory to OGS and the tenants. 

vii. Job meeting with contractors 

5.5.7 Reporting Requirements 

The Contractor will be responsible for the completion of a variety of administrative requirements, the cost 
of which shall be included in Item 1 (Administrative). Contractor shall provide a breakdown of pricing 
reports in a manner that comply with OGS and RPM&F standards.  

a. The Contractor shall take and distribute the minutes to all meeting participants as well as 
OGS, via email, with 5 business days. 
 

b. Provide Fire Systems Testing reports within 24 hours to both OGS and the NYS Department 
of State Office of Fire Prevention & Control, Empire State Plaza, Concourse Room 130, 
Albany, NY  12242 

 
c. Provide a written monthly report to OGS within ten (10) working days of the end of each 

month including but not limited to: 

i. Provide monthly operating and budget reports of expenses to OGS (Refer to Section 5.7) 

ii. Provide a monthly description of work performed and how it was performed at each 
facility, e.g. in-house staff and/or sub-contractor. 

d. Incidents/Accidents must be reported immediately to OGS and written reports must be 
completed and submitted to OGS immediately, as circumstances allow. 
 

e. Other Reports as requested by OGS. 

5.6 Operation and Maintenance Responsibilities 

5.6.1 Maintain Building Premises 

Maintain each building‘s premises and building systems in accordance with generally accepted 
standards, manufacturer‘s recommendations, OGS standards, and applicable codes, rules and 
regulations, and as otherwise may be deemed advisable by the State.   
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Where specifications or standards are not included herein or later provided by OGS, maintenance shall 
be in accordance with manufacturer‘s recommendations and standards. OGS reserves the right to 
engage the services of contractors to service or install tenant agency specific equipment or make 
alterations.  In these instances, the Contractor will coordinate with the agencies and such contractors at 
no additional cost. 

Contractor shall insure that maintenance and repairs are performed by trained and/or certified technicians 
as appropriate, and be scheduled so as to minimize interference with the normal operations of the 
tenants.  Contractor will maintain a physical inventory of supplies and tools on hand at all times.   

5.6.2 Operation and Maintenance (O&M) Manual 

The Contractor will provide an O&M Manual for each building to document the administration, 
management, and performance of non-maintenance activities to keep the buildings safe and functioning 
as designed.  In addition, the documented maintenance shall include reoccurring preventative 
maintenance activities necessary to maintain or restore the building systems to a safe and functioning 
condition. 

O&M requirements are determined by the complexity of each building system, program requirements, 
safety concerns, and special requirements for potentially hazardous practices.  In some instances these 
requirements may refer to, or include, manufacturer instructions and operator manuals specific to the 
respective building systems. 

In the performance of all maintenance/repair work, the contractor will insure that all codes rules, and 
regulations, and applicable OGS standard operation procedures are followed by all in-house and sub-
contractor staff e.g. Code Rule 56 compliance, OGS Hot Works permits etc. 

5.6.3 Energy Curtailment Plan 

The Contractor shall prepare, submit to OGS, and maintain an energy curtailment plan for each facility.  
The plan will define specific measures to be taken at each building during an energy emergency situation. 

5.6.4 Computerized Maintenance Management System (CMMS) 

OGS‘s computerized maintenance management system (CMMS) is AiM (Intelligence in Asset 
Management) by Asset Works, Inc.  The Contractor shall use the CMMS to manage, schedule, track and 
record all activities and costs related to the operation and maintenance of each facility. Including but not 
limited to, work order management, project tracking, and report generation.  

OGS will provide the necessary computer, the connections, the software installation, the licensing, and 
training for the Contractor‘s staff, as appropriate.  In the event that AiM is not available at the time of 
contract approval, the Contractor agrees to implement and maintain a comparable Computerized 
Maintenance Management System at the Company‘s sole cost and expense.   

OGS has provided a listing of building system equipment for each facility, (See exhibit B-7) based on the 
best data available, for the Contractor‘s information and use; however it is the Contractor‘s responsibility 
to verify the accuracy and completeness of the equipment inventory, and insure that the inventory is 
maintained in an accurate and appropriate manner within the CMMS system in use.    

5.6.5 Emergency Services 

The Contractor shall be on call and be the single initial point of contact to provide emergency services as 
needed on a twenty-four (24) hour, seven (7) days a week basis.  

The Contractor's representative has a maximum of one hour to respond on site at the Facility to address 
the emergency, and notify the OGS representative as soon as practicable. 
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5.6.6 Equipment Replacement 

Ensure that any equipment to be replaced shall be new and manufactured by a reputable manufacturer.  
The equipment shall be the same as, better than or equal to the original equipment.  All substitutes for the 
original manufacturer‘s equipment should be ENERGY STAR compliant.   

5.6.7  New Equipment Guarantee 

Ensure that any new equipment be guaranteed for a minimum of one (1) year from the date of 
replacement and replaced at no cost to the State if found defective during that time. The Contractor shall 
obtain cost estimates for extended warranties on new installations and consult with OGS regarding the 
purchase of such contracts. 

5.6.8 Tenant Improvements  

Minor Improvements  

When requested by the occupying tenant through OGS, the Contractor shall, from time to time, perform 
―Tenant  Improvements,‖ whereby, the Contractor may assess the request as within the scope of work to 
be done by on site employees (i.e.: install/remove keyboard trays, install bulletin boards, install wall 
guards, repairing an outlet, moving an outlet, etc.).  The Contractor, the occupying tenant, and OGS, shall 
consult with each other in good faith to determine whether such work shall be completed by in-house staff 
at no cost or for an agreed upon consideration and such determination will be made prior to the 
commencement of any work. 

 

Substantial Improvements 

Tenants may from time to time request substantial improvements, such as system furniture changes, 
within their allocated space by submitting a Proposed Project Request from their designated Tenant 
Representative, to the Facility Manager. The Facility Manager will submit all proposals to OGS for review. 

5.6.9 Capital Repairs and Improvements 

OGS may from time to time make requests for capital repairs/improvements under $50,000, and the 
Contractor shall advance these projects as appropriate.  The Contractor‘s role in advancing such projects 
shall either be as a construction manager or a general contractor.   

a. As a Construction Manager, the Contractor shall be responsible for the entire project from 
design through construction.  The company shall engage architectural/engineering services 
when necessary to prepare construction documents.  They shall also negotiate proposals, enter 
into contract(s) to advance the construction work, supervise construction, and authorize 
payments.  The actual, fair, reasonable, and necessary projects costs shall be a ―pass-through‖ 
expense funded by OGS and/or the tenant agency,  Consideration for the Contractor‘s services 
rendered shall be provided to the Contractor as follows; 

i. If the Contractor‘s construction management services described above are provided by 
an employee already compensated from the established Operating Expense Account, 
then the Contractor will not receive additional fees, 

ii. If the Contractor‘s construction management services described above is provided by an 
employee not already compensated from the established Operating Expense Account, 
then the Contractor shall receive a project-by-project negotiated fee, not-to-exceed 5% of 
the total project cost. 

b. When the Contractor or a subsidiary of the company performs as a General Contractor 
(employees performing the work), the Contractor shall prepare a detailed construction estimate 
and schedule of the requested project, for approval by OGS.  Additional compensation for 
oversight/construction management work in this category will not be provided to the Contractor. 
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Capital improvements may be designed and/or supervised by OGS or its representatives. In such 
instances the Contractor shall provide full cooperation to OGS and related contractors for no additional 
fee. 

5.6.10 United States (US) Environmental Protection Agency (EPA) Energy 
Star 

ENERGY STAR is a joint program of the US Environmental Protection Agency and the US Department of 
Energy helping us all save money and protect the environment through energy efficient products and 
practices.  OGS shall file an Environmental Protection Agency Portfolio Manager survey, a web-based 
energy usage breakdown for buildings.  Portfolio Manager is an interactive energy management tool that 
allows one to track and assess energy and water consumption of buildings in a secure online 
environment.  OGS shall set-up the Portfolio Manager account that may be shared with the Contractor.  
OGS may request assistance from the Contractor with data gathering, data entry, meter readings or any 
function required to report in Portfolio Manager.  This will enable the Contractor and OGS to analyze 
consumption patterns, and adapt efficiency strategies to have the maximum impact.   

The Program rates annual energy performance on a scale of 1-100 relative to similar buildings 
nationwide.  Statistically representative models are used to compare buildings in the portfolio against 
similar buildings from a national survey conducted by the Department of Energy‘s Energy Information 
Administration.  A score of 50 indicates that the building, from an energy consumption standpoint, 
performs better than 50% of all similar buildings nationwide, while a score of 75 indicates that the building 
performs better than 75% of all similar buildings nationwide.  Buildings with a score of 75 or higher may 
qualify for EPA‘s ENERGY STAR.   

Starting from commencement of the contract resulting from this solicitation, it is expected that the 
Contractor shall operate the building(s) as safely, economically and efficiently as possible to obtain the 
highest achievable ENERGY STAR score without compromising industry standards of HVAC and lighting 
standards.  OGS Statewide Energy Group personnel shall prepare and certify the annual Statement of 
Energy Performance (ENERGY STAR application) in consultation with an OGS or ‗other‘ Professional 
Engineer or Registered Architect. 

5.6.11 OSHA Training Requirements (Occupational Safety & Health 
Administration) 

 

OGS FACILITY MANAGER’S OBLIGATIONS 

Prior to beginning contract work/work assignment, the OGS Facility Manager shall inform the 
Contractor/Contractor‘s representative(s) of the known specific hazard(s) and chemical(s) they may 
encounter while performing their contract obligations.   

The Contractor/Contractor‘s Representative(s) shall be responsible for information about the use of 
Personal Protective Equipment required for the work and where to get the specific items.   

CONTRACTOR / CONTRACT EMPLOYEE OBLIGATIONS 

General Contract Obligations: Prior to or upon first reporting to the work location for assignment, the 
Contractor/Contractor employee(s) and employees of Sub-Contractors shall present to the OGS Facility 
Manager proof of completion of the OSHA required training for the following three (3) topic areas 
including but not limited to: 

a. Affected Person Lockout/Tagout, 

b. Hazard Communication, 

c. The use of Personal Protective Equipment. 

It is the Contractor‘s responsibility to provide the OGS Facility Manager with all employee updates and/or 
renewals for the specified training. 
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Note: Contractor‘s / Contractor‘s Employee(s) failure to provide such documentation to the OGS Facility 
Manager upon or prior to employee reporting to their initial work assignment shall result in the OGS 
Facility Manager rejecting the employee(s). 

5.7 Budgetary Responsibilities 

The Contractor‘s budgetary responsibilities shall include but not necessarily be limited to the following: 

5.7.1 Develop Annual Operating Budgets 

The annual budget period for Operating Expenses shall be March 1 through February 28.   

For the initial budget period, the Contractor shall submit an Operating Expense budget for the balance of 
that budget period, as well as a budget for the upcoming full year, not later than (60) days after the 
contract commencement date. 

By August 1st of each subsequent year, the Contractor shall, submit an annual Operating Expense 
budget for the next fiscal year, for the State‘s approval.  All budgets shall list the annual amount and 
monthly distribution encompassing the three (3) major components listed below: 

 Item 1 (Administrative) The budget amounts for Item 1 shall be the yearly amounts bid per Lot 
and subject to annual price adjustments per Section 3.5.  For annual budgeting purposes, the 
Contractor shall break out the annual amount per lot into an appropriate amount for each 
respective facility. 
 

 Item 2 (Itemized Building Services) The first annual budget amounts for Item 2 shall be the 
amounts bid each of the twelve (12) major service categories, for each facility.  In subsequent 
years, the budget amount for each service will be adjusted based upon the approved Consumer 
Price Index (CPI) See Section 3.5. 
 

 Item 3 (General Repairs, Supplies & Services) The first annual budget amounts for Item 3 shall 
be provided by the State to the Contractor in accordance with the bid document.  The Contractor 
shall break out the annual amount provided in the bid, into appropriate detail to show budgeted 
amounts for all repairs, supplies and services.  This detail shall be presented to show both in-
house and sub-contractor portions of these amounts.  In subsequent years, the Contractor shall 
provide updates to the itemized amounts as appropriate, for OGS review and approval. 

The State may change the budgeted amount of Operating Expenses to be placed in the Operating 
Expense Account at any time, and the Contractor shall operate the facilities within the available funds.  
Funds remaining in this account at the end of the contract are to be transferred back to New York State 
within thirty days (30), after all obligations have been satisfied. 

5.7.2 Capital Plans and Budgets 

Contractor shall submit five year Capital Plans and Budgets for each facility, based upon a thorough 
assessment of all building systems and components listing the annual amount and monthly distribution of 
planned expenditures.  These submissions will be concurrent with the Operating Budgets listed in Section 
5.6.1 above. 

5.7.3 Operating Expense Account 

The Company shall set up and maintain in a fiduciary capacity at a bank doing business in the State of 
New York, an interest bearing Operating Expense Account funded by New York State.  The State shall 
fund the account every six (6) months during the contract term. The state shall be entitled to all interest 
earned on its designated funds.  

Funds in the Operating Expense Account shall be used to purchase all contractual services, supplies and 
replacement equipment which shall be necessary to properly maintain and operate each Facility as 
specified in the respective facility Budget.  The cost of such items shall be net of any discounts or 
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commissions obtained for purchases. Operating Expenses shall be ―net only‖, and for that purpose shall 
be reduced by the amounts of any reimbursement, recovery, recoupment, payment, discount, credit, 
reduction, allowance, or the like, received by the Company in connection with such Operating 
Expenses.   

The annual budget period for Operating Expenses shall be March 1 through February 28. Within (30) 
days of the execution of the contract, the State shall make, or cause to be made the first semi-annual 
payment into the Operating Expense account. Should the commencement of services begin prior to 
September 1

st
, or after September 1

st
, the budget will be adjusted accordingly to reflect that change. 

Thereafter, the state shall make or cause to be made semi-annual payments into the Operating Expense 
Account equal to one-half the estimated Operating Expenses for each applicable operating period by 
March 1 and September 1.  These payments will be adjusted based on semi-annual reviews of the 
operating budget. 

5.7.4 Authorize Payments 

Contractor shall review all bills received for services, work, and supplies ordered in connection with 
maintaining and operating each facility. Payments may only be authorized for services rendered, and for 
goods actually received. 

5.7.5 Report of Expenses 

Within 30 days of contract award, Contractor shall develop a monthly Schedule of Payments.  The 
Schedule of Payments shall include all sub-contracted services/expenses as well as Contractor provided 
services/expenses.  For each sub-contracted service including but not limited to of the twelve major 
service categories included in Contractor‘s bid, Contractor shall provide a breakdown of sub-contractor‘s 
bid to include but not be limited to; administration, labor, materials, supplies, equipment, overhead, profit, 
and fees.  Sufficient detail shall be provided so as to allow the State to value Additional Services, if 
requested.  Contractor shall reconcile monthly, and submit the preceding month‘s report within the first 10 
calendar days of the subsequent month.   The report must detail separately, each category of service / 
expense, and account for every dollar spent within the category. The report must be provided in 
comparative format to show the budgeted and actual expenses, and provide explanations for any item for 
which the actual varies significantly from the budgeted amount. When necessary, develop plans to 
address any possible funding shortfalls.  Also see Section 5.7.1. 

5.7.6 Independent Accountant’s Annual Review 

The Contractor shall contract with an independent third party Certified Public Accountant registered to do 
business in New York State, to perform and submit a yearly (prior fiscal year) review  of the Contractor‘s 
financial statements of actual operating expenses.  This nature and scope of this review shall be 
conducted in accordance with attestation standards established by the American Institute of Certified 
Public Accountants. The report shall be submitted to OGS within ninety (90) days after the end of each 
operating period (by May 31st). 

 



New York State Office of General Services 

Solicitation Number 1767 Integrated Facility Management   

  

 Page 39 of 54 

6. Contract Clauses and Requirements 

6.1 Appendix A / Order of Precedence 

Appendix A — Standard Clauses for New York State Contracts, dated December 2012, attached hereto, 
is hereby expressly made a part of this solicitation document as fully as if set forth at length herein. 
Appendix A is a separate document to this RFP and shall be retained for reference by the proposer. 

The agreement resulting from a successful award will include the following documents.  Conflicts between 
these documents will be resolved in the following descending order of precedence: 

1. Appendix A 

2. The Contract 

3. Solicitation Number 1767 (This Document) 

4. Selected Contractor‘s Proposal 

6.2 Procurement Lobbying Requirement 

Pursuant to State Finance Law §§139-j and 139-k, this solicitation includes and imposes certain 
restrictions on communications between OGS and an Offerer/Proposer during the procurement process.  
An Offerer/Proposer is restricted from making contacts from the earliest notice of intent to solicit 
offers/proposals through final award and approval of the Procurement Contract by OGS and, if applicable, 
the Office of the State Comptroller (―restricted period‖) to other than designated staff unless it is a contact 
that is included among certain statutory exceptions set forth in State Finance Law §139-j (3) (a).  
Designated staff, as of the date hereof, is identified on the first page of this solicitation.  OGS employees 
are also required to obtain certain information when contacted during the restricted period and make a 
determination of the responsibility of the Offerer/Proposer pursuant to these two statutes.  Certain 
findings of non-responsibility can result in rejection for contract award and in the event of two findings 
within a four-year period, the Offerer/Proposer is debarred from obtaining governmental Procurement 
Contracts.  Further information about these requirements can be found on the OGS website: 

http://www.ogs.state.ny.us/aboutOgs/regulations/defaultAdvisoryCouncil.html 

6.3 Contractor Insurance Requirements 

Prior to the commencement of the work to be performed by the Contractor hereunder, the Contractor 
shall file with The People of the State of New York, Office of General Services (hereinafter referred to as 
―OGS‖), Certificates of Insurance (hereinafter referred to as ―Certificates‖), evidencing compliance with all 
requirements contained in this Contract.  Such Certificates shall be of a form and substance acceptable to 
OGS. 

Certificate acceptance and/or approval by OGS does not and shall not be construed to relieve Contractor 
of any obligations, responsibilities or liabilities under the Contract. 

All insurance required by the Contract shall be obtained at the sole cost and expense of the Contractor; 
shall be maintained with insurance carriers acceptable to OGS; shall be primary and non-contributing to 
any insurance or self insurance maintained by OGS; shall be endorsed to provide written notice be given 
to OGS, at least thirty (30) days prior to the cancellation, non-renewal, or material alteration of such 
policies, which notice, evidenced by return receipt of United States Certified Mail; shall be sent to Office 
of General Services, Purchasing Unit, Corning Tower, 40

th
 Floor, Empire State Plaza, Albany, New York 

12242 and shall name The People of the State of New York, its officers, agents, and employees as 
additional insureds there under (General Liability Additional Insured Endorsement shall be on Insurance 
Service Office‘s (ISO) form number CG 20 10 11 85).  The additional insured requirement does not apply 
to Workers Compensation, Disability or Professional Liability coverage. 
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The Contractor shall be solely responsible for the payment of all deductibles and self-insured retentions to 
which such policies are subject.  Deductibles and self-insured retentions must be approved by OGS.  
Such approval shall not be unreasonably withheld. 

The Contractor shall require that any subcontractors hired, carry insurance with the same limits and 
provisions provided herein. 

Each insurance carrier must be rated at least ―A-‖ Class ―VII‖ in the most recently published Best‘s 
Insurance Report.  If, during the term of the policy, a carrier‘s rating falls below ―A-‖ Class ―VII‖, the 
insurance must be replaced no later than the renewal date of the policy with an insurer acceptable to 
OGS and rated at least ―A-‖ Class ‖VII‖ in the most recently published Best‘s Insurance Report. 

The Contractor shall cause all insurance to be in full force and effect as of the commencement date of 
this Contract and to remain in full force and effect throughout the term of this Contract and as further 
required by this Contract.  The Contractor shall not take any action, or omit to take any action that would 
suspend or invalidate any of the required coverages during the period of time such coverages are 
required to be in effect. 

Not less than thirty (30) days prior to the expiration date or renewal date, the Contractor shall supply to 
OGS updated replacement Certificates of Insurance, and amendatory endorsements.  

The Contractor, throughout the term of this Contract, or as otherwise required by this Contract, shall 
obtain and maintain in full force and effect, the following insurance with limits not less than those 
described below and as required by the terms of this Contract, or as required by law, whichever is greater 
(limits may be provided through a combination of primary and umbrella/excess policies): 

A. Commercial General Liability Insurance with a limit of not less than $5,000,000 each 
occurrence.  Such liability shall be written on the ISO occurrence form CG 00 01, or a substitute 
form providing equivalent coverages and shall cover liability arising from premises operations, 
independent contractors, products-completed operations, broad form property damage, 
personal & advertising injury, cross liability coverage, liability assumed in a contract (including 
the tort liability of another assumed in a contract) and explosion, collapse & underground 
coverage. 

i. If such insurance contains an aggregate limit, it shall apply separately on a per job or 
per project basis. 

B. Comprehensive Business Automobile Liability Insurance with a limit of not less than $2,000,000 
each accident.  Such insurance shall cover liability arising out of any automobile including 
owned, leased, hired and non-owned automobiles. 

C. If the work involves abatement, removal, repair, replacement, enclosure, encapsulation and/or 
disposal of any petroleum, petroleum product, hazardous material or substance, the Contractor 
shall maintain in full force and effect throughout the term hereof, pollution legal liability 
insurance with limits of not less than $5,000,000, providing coverage for bodily injury and 
property damage, including loss of use of damaged property or of property that has not been 
physically injured.  Such policy shall provide coverage for actual, alleged or threatened 
emission, discharge, dispersal, seepage, release or escape of pollutants, including any loss, 
cost or expense incurred as a result of any cleanup of pollutants or in the investigation, 
settlement or defense of any claim, suit, or proceedings against OGS arising from Contractors 
work.   

i. If coverage is written on a claims-made policy, the Contractor warrants that any 
applicable retroactive date precedes the effective date of this Contract; and that 
continuous coverage will be maintained, or an extended discovery period exercised, for a 
period of not less than two years from the time work under this Contract is completed.  

ii. If the Contract includes disposal of materials from the job site, the Contractor must 
furnish to OGS, evidence of pollution legal liability insurance in the amount of $2,000,000 
maintained by the disposal site operator for losses arising from the disposal site 
accepting waste under this Contract. 
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iii. If autos are used for transporting hazardous materials, the Contractor shall provide 
pollution liability broadened coverage for covered autos (endorsement CA 99 48) as well 
as proof of MCS 90. 

D. If providing professional services, the Contractor shall maintain, or if subcontracting 
professional services, shall certify that Subcontractor maintain, errors and omissions liability 
insurance with a limit of not less than $5,000,000 per loss.   

i. Such insurance shall apply to professional errors, acts, or omissions arising out of the 
scope of services covered by this Contract and, if the project involves abatement, 
removal, repair, replacement, enclosure, encapsulation and/or disposal of any hazardous 
material or substance, it may not exclude bodily injury, property damage, pollution or 
asbestos related claims, testing, monitoring, measuring, or laboratory analyses. 

ii. If coverage is written on a claims-made policy, the Contractor warrants that any 
applicable retroactive date precedes the effective date of this Contract; and that 
continuous coverage will be maintained, or an extended discovery period exercised, for a 
period of not less than two years from the time work under this Contract is completed. 

E. Waiver of Subrogation.  Contractor shall cause to be included in each of its policies insuring 
against loss, damage or destruction by fire or other insured casualty a waiver of the insurer‘s 
right of subrogation against OGS, or, if such waiver is unobtainable (i) an express agreement 
that such policy shall not be invalidated if Contractor waives or has waived before the casualty, 
the right of recovery against OGS or (ii) any other form of permission for the release of OGS. 

Contractor acknowledges that failure to obtain any or all required insurance on behalf of OGS 
constitutes a material breach of contract and subjects it to liability for damages, indemnification 
and all other legal remedies available to OGS. Contractor‘s failure to obtain and/or keep in 
effect any or all required insurance shall also provide the basis for OGS‘ immediate termination 
of any contract resulting from this RFP, subject only to a five (5) business day cure period. Any 
termination by OGS under this section shall in no event constitute or be deemed a breach of 
any contract resulting from this solicitation and no liability shall be incurred by or arise against 
the Office of General Services, its agents and employees therefore for lost profits or any other 
damages. 

 

F. WORKERS‘ COMPENSATION / DISABILITY INSURANCE: 
Prior to any contract resulting from this RFP becoming effective, Contractor must submit proof 
that they have the workers‘ compensation and disability benefits coverage required by the New 
York State Workers‘ Compensation Law, or proof that they are legally exempt from obtaining 
such coverage.  Proof of compliance must be demonstrated in accordance with the 
requirements set forth by the New York State Workers‘ Compensation Board (An instruction 
manual clarifying the Workers‘ Compensation Law requirements is available to download at the 
Workers‘ Compensation Board‘s website, www.wcb.state.ny.us.  Once you are on the website, 
click on Employers/Businesses, then Business Permits/Licenses/Contracts; from there, click on 
Instruction Manual for Businesses Obtaining Permits/Licenses/Contracts.)  Contractor shall 
notify the Office of General Services, RIFM Office, at least thirty (30) days prior to material 
change or cancellation of such coverage. 
 
If employees will be working on, near or over navigable waters, US Longshore and Harbor 
Workers Compensation Act endorsement must be included.  
  
All forms must name the Office of General Services – Financial Administration, 40th Floor, 
Mayor Erastus Corning 2nd Tower, Empire State Plaza, Albany NY 12242, as the Entity 
Requesting Proof of Coverage (Entity being listed as the Certificate Holder).‖ 
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G. Employee Dishonesty Coverage 
Employee dishonesty coverage on money, securities or property other than money and 
securities including property in the care custody or control of the contractor in an amount equal 
to the total annual budget for all buildings included in the Lot(s) for which the contract is 
awarded. The coverage shall include all employees including contract and temporary, whether 
identified or not, acting alone or in collusion with others at all buildings included in the Lot(s) for 
which the contract is awarded. 

 

6.4 Tax and Finance Clause 

TAX LAW § 5-A: 

Section 5-a of the Tax Law, as amended, effective April 26, 2006, requires certain contractors awarded 
state contracts for commodities, services and technology valued at more than $100,000 to certify to the 
Department of Taxation and Finance (DTF) that they are registered to collect New York State and local 
sales and compensating use taxes.  The law applies to contracts where the total amount of such 
contractors‘ sales delivered into New York State are in excess of $300,000 for the four quarterly periods 
immediately preceding the quarterly period in which the certification is made, and with respect to any 
affiliates and subcontractors whose sales delivered into New York State exceeded $300,000 for the four 
quarterly periods immediately preceding the quarterly period in which the certification is made.   

This law imposes upon certain contractors the obligation to certify whether or not the contractor, its 
affiliates, and its subcontractors are required to register to collect state sales and compensating use tax 
and contractors must certify to DTF that each affiliate and subcontractor exceeding such sales threshold 
is registered with DTF to collect New York State and local sales and compensating use taxes. The law 
prohibits the State Comptroller, or other approving agency, from approving a contract awarded to a 
contractor meeting the registration requirements but who is not so registered in accordance with the law.  

Contractor certification forms and instructions for completing the forms are attached to this RFP.  Form 
ST-220-TD must be filed with and returned directly to DTF.  Unless the information upon which the ST-
220-TD is based changes, this form only needs to be filed once with DTF.  If the information changes for 
the contractor, its affiliate(s), or its subcontractor(s) a new Form ST-220-TD must be filed with DTF.   

http://www.tax.ny.gov/pdf/current_forms/st/st220td_fill_in.pdf 

Form ST-220-CA must be filed with the proposal and submitted to the procuring covered agency 
certifying that the contractor filed the ST-220-TD with DTF.  Proposed contractors should complete and 
return the certification forms within two business days of request (if the forms are not completed and 
returned with proposal submission).  Failure to make either of these filings may render a Proposer non-
responsive and non-responsible.  Proposers shall take the necessary steps to provide properly certified 
forms within a timely manner to ensure compliance with the law.   

http://www.tax.ny.gov/pdf/current_forms/st/st220ca_fill_in.pdf 

Vendors may call DTF at 1-800-698--2909 for any and all questions relating to Section 5-a of the Tax Law 
and relating to a Contractor's registration status with the DTF.  For additional information and frequently 
asked questions, please refer to the DTF web site:  <http://www.nystax.gov 

6.5 Participation Opportunities for New York State Certified 
Minorities and Women-Owned Businesses  

Pursuant to New York State Executive Law Article 15-A, OGS recognizes its obligation under the law to 
promote opportunities for maximum feasible participation of certified minority and women-owned business 
enterprises and the employment of minority group members and women in the performance of OGS 
contracts.   

In 2006, the State of New York commissioned a disparity study to evaluate whether minority and women-
owned business enterprises had a full and fair opportunity to participate in state contracting.  The findings 

http://www.tax.ny.gov/pdf/current_forms/st/st220td_fill_in.pdf
http://www.tax.ny.gov/pdf/current_forms/st/st220ca_fill_in.pdf
http://www.nystax.gov/
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of the study were published on April 29, 2010, under the title "The State of Minority and Women-Owned 
Business Enterprises: Evidence from New York" (―Disparity Study‖).  The report found evidence of 
statistically significant disparities between the level of participation of minority and women-owned 
business enterprises in state procurement contracting versus the number of minority and women-owned 
business enterprises that were ready, willing and able to participate in state procurements.  As a result of 
these findings, the Disparity Study made recommendations concerning the implementation and operation 
of the statewide certified minority and women-owned business enterprises program. The 
recommendations from the Disparity Study culminated in the enactment and the implementation of New 
York State Executive Law Article 15-A, which requires, among other things, that OGS establishes goals 
for maximum feasible participation of New York State Certified minority and women–owned business 
enterprises (―MWBE‖) and the employment of minority groups members and women in the performance 
of New York State contracts. 

Business Participation Opportunities for MWBEs 

For purposes of this solicitation, OGS hereby establishes an overall goal of 20% for MWBE participation, 
10% for Minority-Owned Business Enterprises (―MBE‖) participation and 10% for Women-Owned 
Business Enterprises (―WBE‖) participation (based on the current availability of qualified MBEs and 
WBEs). A contractor (―Contractor‖) on the subject contract (―Contract‖) must document good faith efforts 
to provide meaningful participation by MWBEs as subcontractors or suppliers in the performance of the 
Contract and Contractor agrees that OGS may withhold payment pending receipt of the required MWBE 
documentation. The directory of New York State Certified MWBEs can be viewed at: 

http://www.esd.ny.gov/mwbe.html. 

For guidance on how OGS will determine a Contractor‘s ―good faith efforts,‖ refer to 5 NYCRR §142.8. 

In accordance with 5 NYCRR §142.13, Contractor acknowledges that if it is found to have willfully and 
intentionally failed to comply with the MWBE participation goals set forth in the Contract, such finding 
constitutes a breach of Contract and OGS may withhold payment from the Contractor as liquidated 
damages.    

Such liquidated damages shall be calculated as an amount equaling the difference between:  (1) all sums 
identified for payment to MWBEs had the Contractor achieved the contractual MWBE goals; and (2) all 
sums actually paid to MWBEs for work performed or materials supplied under the Contract.   

By submitting a bid or proposal, a bidder on the Contract (―Bidder‖) agrees to submit the following 
documents  and information as evidence of compliance with the foregoing: 

A. Bidders are required to submit a MWBE Utilization Plan on Form #MWBE 100 with the bid or 
proposal.  The Utilization Plan shall list the MWBEs the Contractor intends to use to perform the 
State contract and a description of the Contract scope of work that the Contractor intends to 
structure to meet the goals on the State contract, and the estimated or, if known, actual dollar 
amounts to be paid to and performance dates of each component of a State Contract that the 
Contractor intends to be performed by a NYS Certified minority or woman-owned business. Any 
modifications or changes to the agreed participation by NYS Certified MWBEs set forth in the 
Utilization Plan submitted with the bid or proposal, after the Contract award and during the term of 
the Contract, must be reported on a revised MWBE Utilization Plan and submitted to OGS. 
 

B. OGS will review the submitted MWBE Utilization Plan and advise the Bidder of OGS‘ acceptance 
or issue a notice of deficiency within 20 days of receipt. 

 

C. If a notice of deficiency is issued, Bidder agrees that it shall respond to the notice of deficiency 
within seven (7) business days of receipt by submitting to OGS a written remedy in response to 
the notice of deficiency.  If the written remedy that is submitted is not timely or is found by OGS to 
be inadequate, OGS shall notify the Bidder and direct the Bidder to submit, within five (5) 
business days, a request for a partial or total waiver of MWBE participation goals on Form #BDC 
333.  Failure to file the waiver form in a timely manner may be grounds for disqualification of the 
bid or proposal.  

http://www.esd.ny.gov/mwbe.html
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D.   OGS may disqualify a Bidder as being non-responsive under the following circumstances:  

             a)  If a Bidder fails to submit  a MWBE Utilization Plan;   

  b)  If a Bidder fails to submit a written remedy to a notice of deficiency;   

               c)  If a Bidder fails to submit a request for waiver; or  

  d)  If OGS determines that the Bidder has failed to document good faith efforts.  

 

Contractors shall attempt to utilize, in good faith, any MBE or WBE identified within its MWBE Utilization 
Plan, during the performance of the Contract.  Requests for a partial or total waiver of established goal 
requirements made subsequent to Contract Award may be made at any time during the term of the 
Contract to OGS, but must be made no later than prior to the submission of a request for final payment on 
the Contract. 

Contractors are required to submit a Contractor‘s Monthly M/WBE Contractor Compliance & Payment 
Report on Form MWBE 102 to OGS by the 10

th
 day of the month during the term of the Contract 

documenting the progress made toward achievement of the MWBE goals of the Contract. 

Equal Employment Opportunity Requirements 

By submission of a bid or proposal in response to this solicitation, the Bidder/Contractor agrees with all of 
the terms and conditions of Appendix A including Clause 12 - Equal Employment Opportunities for 
Minorities and Women. The Contractor is required to ensure that it and any subcontractors awarded a 
subcontract over $25,000 for the construction, demolition, replacement, major repair, renovation, planning 
or design of real property and improvements thereon (the "Work") except where the Work is for the 
beneficial use of the Contractor, shall undertake or continue programs to ensure that minority group 
members and women are afforded equal employment opportunities without discrimination because of 
race, creed, color, national origin, sex, age, disability or marital status. For these purposes, equal 
opportunity shall apply in the areas of recruitment, employment, job assignment, promotion, upgrading, 
demotion, transfer, layoff, termination, and rates of pay or other forms of compensation.  This requirement 
does not apply to:  (i) work, goods, or services unrelated to the Contract; or (ii) employment outside New 
York State. 

Bidder further agrees, where applicable, to submit with the bid a staffing plan on Form EEO 100 
identifying the anticipated work force to be utilized on the Contract and if awarded a Contract, will, upon 
request, submit to OGS, a workforce utilization report identifying the workforce actually utilized on the 
Contract if known.  

Further, pursuant to Article 15 of the Executive Law (the ―Human Rights Law‖), all other State and 
Federal statutory and constitutional non-discrimination provisions, the Contractor and sub-contractors will 
not discriminate against any employee or applicant for employment because of race, creed (religion), 
color, sex, national origin, sexual orientation, military status, age, disability, predisposing genetic 
characteristic, marital status or domestic violence victim status, and shall also follow the requirements of 
the Human Rights Law with regard to non-discrimination on the basis of prior criminal conviction and prior 
arrest.   

Please Note: Failure to comply with the foregoing requirements may result in a finding of non-
responsiveness, non-responsibility and/or a breach of the Contract, leading to the withholding of 
funds, suspension or termination of the Contract or such other actions or enforcement 
proceedings as allowed by the Contract. 

ALL FORMS ARE AVAILABLE AT: http://www.ogs.ny.gov/MWBE/Forms.asp 

http://www.ogs.ny.gov/MWBE/Forms.asp
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6.6 Freedom of Information Law / Trade Secrets 

During the evaluation process, the content of each proposal/proposal will be held in confidence and 
details of any proposal/proposal will not be revealed (except as may be required under the Freedom of 
Information Law or other State law). The Freedom of Information Law provides for an exemption from 
disclosure for trade secrets or information the disclosure of which would cause injury to the competitive 
position of commercial enterprises. This exception would be effective both during and after the evaluation 
process.  

SHOULD YOU FEEL YOUR FIRM‘S PROPOSAL/PROPOSAL CONTAINS ANY SUCH TRADE 
SECRETS OR OTHER CONFIDENTIAL OR PROPRIETARY INFORMATION, YOU MUST SUBMIT A 
REQUEST TO EXCEPT SUCH INFORMATION FROM DISCLOSURE. SUCH REQUEST MUST BE IN 
WRITING, MUST STATE THE REASONS WHY THE INFORMATION SHOULD BE EXCEPTED FROM 
DISCLOSURE AND MUST BE PROVIDED AT THE TIME OF SUBMISSION OF THE SUBJECT 
INFORMATION. 

REQUESTS FOR EXEMPTION OF THE ENTIRE CONTENTS OF A PROPOSAL/PROPOSAL FROM 
DISCLOSURE HAVE GENERALLY NOT BEEN FOUND TO BE MERITORIOUS AND ARE 
DISCOURAGED. KINDLY LIMIT ANY REQUESTS FOR EXEMPTION OF INFORMATION FROM 
DISCLOSURE TO BONA FIDE TRADE SECRETS OR SPECIFIC INFORMATION, THE DISCLOSURE 
OF WHICH WOULD CAUSE A SUBSTANTIAL INJURY TO THE COMPETITIVE POSITION OF YOUR 
FIRM. 

6.7 General Requirements 

a. The Proposer agrees to adhere to all State and Federal laws and regulations in connection with 
the contract. 

b. The Proposer agrees to notify the Office of General Services of any changes in the legal status or 
principal ownership of the firm, forty five (45) days in advance of said change. 

c. The Proposer agrees that in any contract resulting from this RFP it shall be completely 
responsible for its work, including any damages or breakdowns caused by its failure to take 
appropriate action. 

d. The Proposer agrees that any contract resulting from this RFP may not be assigned, transferred, 
conveyed or the work subcontracted without the prior written consent of the Commissioner of 
General Services. 

e. For reasons of safety and public policy, in any contract resulting from this RFP, the use of illegal 
drugs and/or alcoholic beverages by the Contractor or its personnel shall not be permitted while 
performing any phase of the work herein specified. 

f. For purposes of any contract resulting from this RFP, the State will not be liable for any expense 
incurred by the Contractor for any parking fees or as a consequence of any traffic infraction or 
parking violations attributable to employees of the Contractor.  

g. The Commissioner‘s interpretation of specifications shall be final and binding upon the 
Contractor. 

h. The Commissioner of General Services will make no allowance or concession to the Proposer for 
any alleged misunderstanding because of quantity, quality, character, location or other conditions. 

i. Should it appear that there is a real or apparent discrepancy between different sections of 
specifications concerning the nature, quality or extent of work to be furnished, it shall be assumed 
that the Proposer has based its proposal on the more expensive option. Final decision will rest 
with the Commissioner of General Services. 

j. INSPECTION – For purposes of any contract resulting from this RFP, the quality of service is 
subject to inspection and may be made at any reasonable time by the State of New York. Should 
it be found that quality of services being performed is not satisfactory and that the requirements of 
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the specifications are not being met, the Commissioner of the Office of General Services may 
terminate the contract and employ another contractor to fulfill the requirements of the contract. 
The existing Contractor shall be liable to the State of New York for costs incurred on account 
thereof. 

k. STOP WORK ORDER - The Commissioner of General Services reserves the right to stop the 
work covered by this RFP and any contract(s) resulting there from at any time that it is deemed 
the successful proposer is unable or incapable of performing the work to the state‘s satisfaction. 
In the event of such stopping, the Office of General Services shall have the right to arrange for 
the completion of the work in such manner as it may deem advisable and if the cost thereof 
exceeds the amount of the proposal, the Contractor shall be liable to the State of New York for 
any such costs on account thereof. In the event that the Office of General Services issues a stop 
work order for the work as provided herein, the Contractor shall have ten (10) working days to 
respond thereto before any such stop work order shall become effective. 

l. It is the Contractor's responsibility to maintain the equipment and materials provided for the work 
consistent with applicable safety and health codes. 

m. The Office of General Services reserves the right to reject and bar from the facility any employee 
hired by the Contractor. 

6.8  Contract Terms 

All provisions and requirements of, Appendix A Standard Clauses for New York State Contracts, which is 
attached hereto and forms a part hereof, will be incorporated into any contract resulting from this 
Solicitation, and will be binding upon the parties to such contract. 

All provisions and requirements, which are attached hereto and form a part hereof, will be incorporated 
into any contract resulting from this Solicitation, and will be binding upon the parties to such contract. 

It is stipulated and agreed by the parties that the law of the State of New York shall solely and in all 
respects govern with relation to any dispute, litigation, or interpretation arising out of or connected with 
any contract resulting from this Solicitation.   

Any contract resulting from this Solicitation shall not be deemed executed, valid or binding unless and 
until approved in writing by the Attorney General and the Comptroller of the State of New York.   

6.9 Procurement Rights 

The State of New York reserves the right to: 

a. Reject any and all proposals received in response to this RFP. 

b. Disqualify a Proposer from receiving the award if the Proposer, or anyone in the Proposer's 
employ, has previously failed to perform satisfactorily in connection with public bidding or 
contracts. 

c. Waive or modify minor irregularities in proposals received, after prior notification to the Proposer. 

d. Adjust any Proposer's expected costs of the bid price based on a determination of the evaluation 
committee that the selection of the said Proposer will cause the State to incur additional costs. 

e. Utilize any and all ideas submitted in the proposals received. 

f. Negotiate with Proposers responding to this RFP within the RFP requirements to serve the best 
interests of the State. 

g. The State may begin contract negotiations with another bidding Contractor(s) in order to serve 
the best interests of the State of New York should the State of New York be unsuccessful in 
negotiating a contract with the selected Contractor within 21 days of selection notification. 

h. The State is not liable for any cost incurred by a Proposer in the preparation and production of a 
proposal or for any work performed prior to the issuance of a contract. 
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i. Waive any non-material requirement not met by all Proposers. 

j. Not make an award from this RFP. 

k. If two or more offers are found to be substantially equivalent, the Commissioner of OGS, at his 
sole discretion, will determine award. 

l. The State reserves the right to make multiple contract awards pursuant to the RFP.  

m. OGS retains the right to have any service completed via separate competitive bid or other means, 
as determined to be in the best interest of the State. 

n. Seek clarifications of proposals. 

o. Make an award under this RFP in whole or in part. 

Please Note: The State is not liable for any cost incurred by a Proposer in the preparation and production 
of a proposal or for any work performed prior to the issuance of a contract. 

6.10 Extent of Services  

OGS reserves the right to re-negotiate at its discretion, to reduce the amount of services provided under 
any contract resulting from this solicitation. This reduction in services shall be effectuated by written 
amendment to the contract and subject to approval by the Office of the State Comptroller. 

6.11 Debriefings 

Proposers will be accorded fair and equal treatment with respect to their opportunity for debriefing. Prior 
to contract award, OGS shall, upon request, provide a debriefing which would be limited to review of that 
proposer's bid or proposal. After contract award, OGS shall, upon request, provide a debriefing to any 
bidder that responded to the solicitation, regarding the reason that the proposal or proposal submitted by 
the unsuccessful bidder was not selected for a contract award. The post award debriefing should be 
requested by the bidder within thirty days of contract approval as posted on the OSC website (web 
address below). 

http://wwe1.osc.state.ny.us/transparency/contracts/contractsearch.cfm 

6.12 Termination 

A) Termination 

The Office of General Services may, upon thirty (30) days notice, terminate the contract resulting from 
this RFP/IFB in the event of the awarded Bidder‘s failure to comply with any of the proposal‘s 
requirements unless the awarded Bidder obtained a waiver of the requirement. 
 
In addition, OGS may also terminate any contract resulting from this RFP/IFB upon ten (10) days written 
notice if the Contractor makes any arrangement or assignment for the benefit of the creditors. 
 
Furthermore, OGS shall have the right, in its sole discretion, at any time to terminate a contract resulting 
from this RFP/IFB, or any unit portion thereof, with or without cause, by giving thirty (30) days written 
notice of termination to the Contractor.   
 
Any termination by OGS under this Section shall in no event constitute or be deemed a breach of any 
contract resulting from this RFP/IFB and no liability shall be incurred by or arise against the Office of 
General Services, its agents and employees therefore for lost profits or any other damages. 
 
B.) Procurement Lobbying Termination 

The Office of General Services reserves the right to terminate this Agreement in the event it is found that 
the certification filed by the Contractor in accordance with New York State Finance Law §139-k was 
intentionally false or intentionally incomplete.  Upon such finding, the Office of General Services may 

http://wwe1.osc.state.ny.us/transparency/contracts/contractsearch.cfm
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exercise its termination right by providing written notification to the Contractor in accordance with the 
written notification terms of this Agreement.  

6.13 NYS Standard Vendor Responsibility Questionnaire 

OGS conducts a review of prospective contractors (―Bidders‖) to provide reasonable assurances that the 
Bidder is responsive and responsible. A For-Profit Business Entity Questionnaire (hereinafter 
―Questionnaire‖) is used for non-construction contracts and is designed to provide information to assess a 
Bidder‘s responsibility to conduct business in New York based upon financial and organizational capacity, 
legal authority, business integrity, and past performance history.   By submitting a bid, Bidder agrees to 
fully and accurately complete the Questionnaire.  The Bidder acknowledges that the State‘s execution of 
the Contract will be contingent upon the State‘s determination that the Bidder is responsible, and that the 
State will be relying upon the Bidder‘s responses to the Questionnaire when making its responsibility 
determination.  
  
OGS recommends each Bidder file the required Questionnaire online via the New York State VendRep 
System.  To enroll in and use the VendRep System, please refer to the VendRep System Instructions and 
User Support for Vendors available at the Office of the State Comptroller‘s (OSC) website, 
http://www.osc.state.ny.us./vendrep/vendor_index.htm or to enroll, go directly to the VendRep System 
online at https://portal.osc.state.ny.us.   
 
OSC provides direct support for the VendRep System through user assistance, documents, online help, 
and a help desk.  The OSC Help Desk contact information is located at 
http://www.osc.state.ny.us/portal/contactbuss.htm.   Bidders opting to complete the paper questionnaire 
can access this form and associated definitions via the OSC website at:  
http://www.osc.state.ny.us/vendrep/forms_vendor.htm.    
 
In order to assist the State in determining the responsibility of the Bidder prior to Contract Award, the 
Bidder must complete and certify (or recertify) the Questionnaire no more than six (6) months prior to the 
bid due date.    A Bidder‘s Questionnaire cannot be viewed by OGS until the Bidder has certified the 
Questionnaire.  It is recommended that all Bidders become familiar with all of the requirements of the 
Questionnaire in advance of the bid opening to provide sufficient time to complete the Questionnaire. 
 
The Bidder agrees that if it is awarded a Contract the following shall apply:  
 
The Contractor shall at all times during the Contract term remain responsible.  The Contractor agrees, if 
requested by the Commissioner of OGS or her designee, to present evidence of its continuing legal 
authority to do business in New York State, integrity, experience, ability, prior performance, and 
organizational and financial capacity. 
 
The Commissioner of OGS or her designee, in his or her sole discretion, reserves the right to suspend 
any or all activities under this Contract, at any time, when he or she discovers information that calls into 
question the responsibility of the Contractor.  In the event of such suspension, the Contractor will be given 
written notice outlining the particulars of such suspension.  Upon issuance of such notice, the Contractor 
must comply with the terms of the suspension order.  Contract activity may resume at such time as the 
Commissioner of OGS or her designee issues a written notice authorizing a resumption of performance 
under the Contract. 
 
Upon written notice to the Contractor, and a reasonable opportunity to be heard with appropriate OGS 
officials or staff, the Contract may be terminated by the Commissioner of OGS or her designee at the 
Contractor‘s expense where the Contractor is determined by the Commissioner of OGS or her designee 
to be non-responsible.  In such event, the Commissioner of OGS or her designee may complete the 
contractual requirements in any manner he or she may deem advisable and pursue available legal or 
equitable remedies for breach. 
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In no case shall such termination of the Contract by the State be deemed a breach thereof, nor shall the 
State be liable for any damages for lost profits or otherwise, which may be sustained by the Contractor as 
a result of such termination. 
 

6.14 Ethics Compliance 

All proposers/contractors and their employees must comply with the requirements of §§73 and 74 of the 
Public Officers Law, other state codes, rules, regulations, and executive orders establishing ethical 
standards for the conduct of business with New York State.  In signing the Contract, the Contractor 
certifies full compliance with those provisions for any present or future dealings, transactions, sales, 
contracts, services, offers, relations, etc., involving New York State and/or its employees.  Failure to 
comply with those provisions may result in disqualification from the bidding process, termination of 
contract, and/or other civil or criminal proceedings as required by law. 

6.15 Indemnification 

The Contractor shall assume all risks of liability for its performance, or that of any of its officers, 
employees, subcontractors or agents, of any contract resulting from this Solicitation and shall be solely 
responsible and liable for all liabilities, losses, damages, costs or expenses, including attorney's fees, 
arising from any claim, action or proceeding relating to or in any way connected with the performance of 
this Agreement and covenants and agrees to indemnify and hold harmless the State of New York, its 
agents, officers and employees, from any and all claims, suits, causes of action and losses of whatever 
kind and nature, arising out of or in connection with its performance of any contract resulting from this 
Solicitation, including negligence, active or passive or improper conduct of the Contractor, its officers, 
agents, subcontractors or employees, or the failure by the Contractor, its officers, agents, subcontractors 
or employees to perform any obligations or commitments to the State or third parties arising out of or 
resulting from any contract resulting from this Solicitation.  Such indemnity shall not be limited to the 
insurance coverage herein prescribed. 

6.16 Appendices and Exhibits 

The Proposer‘s attention is directed to the appendices and exhibit documents attached hereto and hereby 
incorporated by reference and made part hereto as fully as if it were set forth at length herein.  They are 
part of this solicitation and will be part of the subsequent contract.  The proposer is responsible for 
adhering to all requirements of the appendices and exhibits. 

6.17 Force Majeure 

Neither party hereto will be liable for losses, defaults, or damages under any contract resulting from this 
solicitation which result from delays in performing, or inability to perform, all or any of the obligations or 
responsibilities imposed upon it pursuant to the terms and conditions of this solicitation, due to or 
because of acts of God, the public enemy, acts of government, earthquakes, floods, strikes, civil strife, 
fire or any other cause beyond the reasonable control of the party that was so delayed in performing or so 
unable to perform provided that such party was not negligent and shall have used reasonable efforts to 
avoid and overcome such cause.  Such party will resume full performance of such obligations and 
responsibilities promptly upon removal of any such cause. 

6.18 Iran Divestment Act 

By submitting a bid in response to this solicitation or by assuming the responsibility of a Contract awarded 
hereunder, Bidder/Contractor (or any assignee) certifies that it is not on the ―Entities Determined To Be 
Non-Responsive Bidders/Offerers Pursuant to The New York State Iran Divestment Act of 2012‖ list 
(―Prohibited Entities List‖) posted on the OGS website at: 
http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf and further certifies that it will not utilize on such 
Contract any subcontractor that is identified on the Prohibited Entities List. Additionally, Bidder/Contractor 
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is advised that should it seek to renew or extend a Contract awarded in response to the solicitation, it 
must provide the same certification at the time the Contract is renewed or extended.  
 
During the term of the Contract, should OGS receive information that a person (as defined in State 
Finance Law §165-a) is in violation of the above-referenced certifications, OGS will review such 
information and offer the person an opportunity to respond. If the person fails to demonstrate that it has 
ceased its engagement in the investment activity which is in violation of the Act within 90 days after the 
determination of such violation, then OGS shall take such action as may be appropriate and provided for 
by law, rule, or contract, including, but not limited to, seeking compliance, recovering damages, or 
declaring the Contractor in default.  
 
OGS reserves the right to reject any bid, request for assignment, renewal or extension for an entity that 
appears on the Prohibited Entities List prior to the award, assignment, renewal or extension of a contract, 
and to pursue a responsibility review with respect to any entity that is awarded a contract and appears on 
the Prohibited Entities list after contract award. 

6.19 Encouraging Use of NYS Businesses in Contract Performance 

New York State businesses have a substantial presence in State contracts and strongly contribute to the 
economies of the state and the nation.  In recognition of their economic activity and leadership in doing 
business in New York State, bidders/proposers for this contract for commodities, services or technology 
are strongly encouraged and expected to consider New York State businesses in the fulfillment of the 
requirements of the contract.  Such partnering may be as subcontractors, suppliers, protégés or other 
supporting roles.  

 
Bidders/proposers need to be aware that all authorized users of this contract will be strongly encouraged, 
to the maximum extent practical and consistent with legal requirements, to use responsible and 
responsive New York State businesses in purchasing commodities that are of equal quality and 
functionality and in utilizing services and technology.  Furthermore, bidders/proposers are reminded that 
they must continue to utilize small, minority and women-owned businesses, consistent with current State 
law.  

 
Utilizing New York State businesses in State contracts will help create more private sector jobs, rebuild 
New York‘s infrastructure, and maximize economic activity to the mutual benefit of the contractor and its 
New York State business partners.  New York State businesses will promote the contractor‘s optimal 
performance under the contract, thereby fully benefiting the public sector programs that are supported by 
associated procurements.   

 
Public procurements can drive and improve the State‘s economic engine through promotion of the use of 
New York businesses by its contractors.  The State therefore expects bidders/proposers to provide 
maximum assistance to New York businesses in their use of the contract.  The potential participation by 
all kinds of New York businesses will deliver great value to the State and its taxpayers. 
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BACKGROUND CHECKS 

 

Requirements 
Requirements of this clause apply to the successful bidder (Contractor) of the contract who will be 
performing on-site work for OGS under the contract resulting from this solicitation.  The cost to the 
Contractor for performing requirements of this section, shall be included in the bidder‘s response to 
this solicitation. 

 
Definitions 
For purposes of this clause, the following definitions apply: 
(1) On-Site: ``On-site'' refers to any State-owned or leased space open to the public or at which 

State business operations are conducted.  
(2) Suitability: ``Suitability'' refers to identifiable character traits and past conduct which are 

reasonably sufficient to indicate whether a given individual is likely or not likely to be able to 
perform the requirements of a contract at OGS on-site locations without undue risk to the 
interests of the State. 

(3) Suitability determination: A ``suitability determination'' is a determination that there are 
reasonable grounds to believe that an individual will likely be able to perform the contract 
requirements on-site without undue risk to the interests of the State. 

 
Applicability 
(1) Contractors shall perform background checks and make suitability determinations on contractor 

employees before the individual employees can perform on-site contract services for the Office 
of General Services. 

(2) Contractor shall maintain a continuous list of background checks and suitability determinations 
noted above, and shall provide this list to the Facility Manager prior to the contract 
commencement date.  The list shall be updated and resubmitted to the Facility Manager as 
changes occur, continually keeping the Facility Manager updated. 

(3) The Commissioner of General Services, or his designee (the ―Commissioner‖), on a case-by-
case basis, may, either temporarily or permanently, waive the requirements of this clause, in 
whole or in part, if they determine in writing that background checks and suitability 
determinations are not necessary at a specific location, or for a specific individual, in order to 
protect the State's interests. 
 

Background Check 
(1) The Contractor is responsible, at its own expense, for completing background checks and 

making suitability determinations on its employees prior to the employee beginning on-site 
work.  Compliance with the requirement for performing a background check and making a 
suitability determination shall not be construed as providing a contractor employee clearance to 
secured areas.  Contractors are required to maintain records of background checks and 
suitability determinations for the term of the contract, and to make them available to the State 
when requested. 

(2) At a minimum, the background check and suitability determination must include an evaluation 
of: 
(i) Verification that the individual is not listed on a national watched person database.  The 

following link has information about a data available. 
http://www.treas.gov/offices/enforcement/ofac/sdn/index.html.  The following link has a 
PDF file of a list of SPECIALLY DESIGNATED NATIONALS AND BLOCKED PERSONS 
http://www.treas.gov/offices/ enforcement/ofac/sdn/t11sdn.pdf; 

(ii) Criminal History checks (using a national database that contains criminal histories and 
supplement this search by checks of NYS Office of Court Administration and comparable 
searches of states where the person has lived, worked or attended school during the past 
5 years) Or by obtaining the record of convictions from NYSOCA directly and from their 
equivalents from other states where the person might have lived, worked or attended 
school during the last 5 years; 

http://www.treas.gov/offices/enforcement/ofac/sdn/index.html
http://www.treas.gov/offices/%20enforcement/ofac/sdn/t11sdn.pdf
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(iii) DMV driving records; 
(iv) Social Security Number trace; 
(v) Verification of U.S. citizenship or legal resident status; and 
(vi) Residence (past 3 years) (should be requested on employment application to compare 

against data from DMV license and other searches for verification); 
 

Background Check Guidelines 
(1) In making a suitability determination, the contractor shall consider the following factors and 

evaluate them against the work to be performed, the performance location, and the degree of 
risk to the State: 
(i) Any loyalty or terrorism issue; 
(ii) Patterns of conduct (e.g., alcoholism/drug addiction, financial irresponsibility/major 

liabilities, dishonesty, unemployability for negligence or misconduct, criminal conduct); 
(iii) Dishonorable military discharge; 
(iv) Felony and misdemeanor offenses; 
(v) Drug manufacturing/trafficking/sale; 
(vi) Major honesty issue (e.g., extortion, armed robbery, embezzlement, perjury); 
(vii) Criminal sexual misconduct; 
(viii) Serious violent behavior (e.g., rape, aggravated assault, arson, child abuse, 

manslaughter); 
(ix) Illegal use of firearms/explosives; and 
(x) Employment related misconduct involving dishonesty, criminal or violent behavior. 

 
(2) The contractor shall evaluate any adverse information about an individual by considering the 

following factors before making a suitability determination: 
(i) The nature, extent and seriousness of the conduct; 
(ii) The circumstances surrounding the conduct; 
(iii) The frequency and recency of the conduct; 
(iv) The individual's age and maturity at the time of the conduct; 
(v) The presence or absence of rehabilitation and other pertinent behavior changes; 
(vi) The potential for pressure, coercion, exploitation, or duress; 
(vii) The likelihood of continuation of the conduct. 
(viii) How, and if, the conduct bears upon potential job responsibilities; and  
(ix) The employee‘s employment history before and after the conduct. 

 
Each suitability determination should be documented in a narrative.  If negative items 
are mitigated by subsequent passage of time or completion of substance abuse 
programs this rationale should be included in the narrative.  A negative suitability 
determination must be supported by a finding that the adverse information has a direct 
bearing on the potential job duties or that it is deemed sufficiently serious to bar the 
employee from a State site. 

 
Employee Removal. 
Whenever a contractor becomes aware that any employee working at an on-site location under an 
OGS contract becomes an unacceptable risk to the State; the contractor shall immediately remove 
that employee from the site, notify the Commissioner that such a removal has taken place, and 
replace them with a qualified substitute.  If the approval of the Commissioner was initially required for 
the removed employee, Commissioner approval is required for the replacement employee. 

 
Commissioner Notification 
Prior to commencement of on-site contract performance, the contractor shall notify the Commissioner 
that the background checks and suitability determinations required by this clause have been 
completed for affected individuals. 
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Exhibit B 

Itemized Building Services 

 

Building System Controls 

Custodial 

Emergency Generator 

Elevator 

Fire Alarm 

HVAC 

Integrated Pest Management 

Perimeter Access Control 
(Visitor Access, Employee Access, CCTV, Intrusion Sensors) 

Refuse/Recycling 

Window Cleaning 

Grounds 

Snow Management 
(Including Off-Site Hauling) 

 



1 

 

 

Exhibit B-1 

This exhibit includes maintenance and repairs of the following building Systems: 

 Building System Controls 

 Emergency Generator 

 Fire Alarm 

 HVAC 

 Perimeter Access Control 

 Window Cleaning – Equipment Maintenance and Repairs 
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Building Systems Maintenance and Repairs 

1.0 Overview 

1.01 Background 
OGS is seeking an Integrated Facility Management (IFM) Contractor(s) to enter into a five year 
contractual agreement, to provide full service professional building and grounds operation, maintenance, 
and management services.  A total of six (6) Facilities are combined into two (2) groups as detailed in the 
charts below.   

 
LOT 1 

 

LOT 2 

1.02 Sub-Contracted Services 
The Building System Controls, Emergency Generator, Fire Alarm, HVAC, Perimeter Access Control, and 
Window Cleaning – Equipment Maintenance and Repairs.  Contractor will contract directly with the IFM 
Contractor as a Sub-Contractor.  Bids contained herein shall be used to value services and ultimately for 
payment purposes.  Known equipment associated with this service is listed in Exhibit B-7 – Building Asset 
and Equipment Inventory. 

1.03 Examination of Existing Building and Contract Documents 
Prior to entering into contract, Contractor is under an affirmative duty to inform itself by personal 
examination of the specifications and location of the proposed work and by such other means as it may 
select, of the character, quality, and extent of the work to be performed and the conditions under which 
the contract is to be executed.  No pleas of ignorance of conditions that may be encountered or of any other 
matter concerning the work to be performed in the execution of the work will be accepted by the OGS as an 
excuse for any failure or omission on the part of the contractor to fulfill every detail of all the requirements of 
the documents governing the work.  Contractor will not be allowed any extra compensation by reason of any 
matter or thing concerning which such contractor might have fully informed itself prior to bidding. 

1.04 Definition of Terms 
References herein this solicitation or in Appendices and Exhibits hereto to; 

1. “State” referred to herein this exhibit shall be understood to mean the State of New York, the New 
York State Office of General Services, New York State Office of the Fire Prevention and Control, 
or the State of New York Office of the State Comptroller. 

2. OGS” referred to herein this exhibit shall be understood to mean the New York State Office of 

General Service’s Commissioner or his/her designated representative. 

Facility Name Address City 
Zip 

Code 

Gross 
Building Area  

(Sq ft) 

Total 
Rentable Area   

(Sq ft) 

44 Holland Ave 44 Holland Ave. Albany 12229 286,399 279,772 

50 Wolf Road 50 Wolf Road Colonie 12205 390,760 374,030 

625 Broadway 625 Broadway Albany 12233 469,109 413,577 

Ten Eyck 40 North Pearl St. Albany 12242 341,992 289,747 

Facility Name Address City 
Zip 

Code 

Gross 
Building Area  

(Sq ft) 

Total 
Rentable Area 

(Sq ft) 

328 State Street 328 State Street Schenectady 12305 116,566   110,874 

Hampton Plaza 38-40 State St. Albany 12207 102,095 80,142 
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3. “IFM Contractor” referred to herein this exhibit shall be understood to mean the successful bidder 
who is awarded a contract by the State of New York resulting from this solicitation whereby the 
State is seeking an Integrated Facilities Management contractor. 

4. “Facility Manager” referred to herein this exhibit shall be understood to the mean the IFM 
Contractor’s representative. 

5. “Contractor” referred to herein this exhibit shall be understood to mean the specific sub-contractor 
providing such services referenced herein. 

1.05 Security Procedures 
Each Facility has security policies which must be followed.  Contractor will work with the OGS and/or the 
Facility Manager to obtain necessary clearances.  Contractor may be required to provide information such 
as, but not limited to; the company name, the employee’s name (as it appears on ID), valid driver license 
number, vehicle make, model and license plate, etc. 

2.0 Equipment to Be Maintained 

2.01 General Requirements 
The Contractor shall be responsible for all components not specifically listed that are supplemental to and 
a part of the operation of the overall system(s).  Prospective Contractors shall personally verify all 
equipment listed prior to bidding. 

2.02 List of Building Assets & Equipment 
Exhibit 13 – Building Asset & Equipment Inventory located in this solicitation document, is a listing of all 
known major systems, system components, and equipment.  This list is provided for bidder’s information 
only to assist bidder in scoping and pricing their work.  It is understood that the list is neither all inclusive 
nor completely accurate. 

3.0 Statement of Work 

3.01 General 
Contractor’s bid shall include complete maintenance and minor repairs, in every respect.  Details of 
service not explicitly stated in this document but necessarily attendant thereto, is deemed understood by 
the Contractor and included herein.  The Contractor shall furnish all labor, material and equipment 

necessary to perform maintenance and repair services in accordance with the manufacturer’s written 
recommendations, latest applicable adopted editions, including supplements, of applicable codes, 
standards, etc. 
 
All work under this contract shall be performed by skilled, competent, technicians directly employed 
and/or supervised by the Contractor.  All technicians shall have a minimum of three years of experience.  
Sufficient personnel shall be assigned to complete maintenance in a timely manner.  Within thirty (30) 
calendar days after award of this solicitation document, the Contractor shall furnish the Facility Manager a 
detailed schedule indicating how and when the Contractor plans to accomplish all required pre-
maintenance repairs (if applicable) and/or unless the Facility Manager specifies sooner, the Contractor 
shall furnish a detailed schedule of the preventative maintenance for the first contract year.  During the 
term of the contract, annual updates to the detailed schedule (if applicable) shall be provided to the 
Facility Manager by the Contractor.  Cost for pre-maintenance repairs shall be included in the 
Contractor’s original bid. 
 
Contractor is completely responsible for their work, including any damages or breakdowns caused by the 
failure to take appropriate action. 

3.02 Scope 
The Contractor shall furnish all material, labor, supervision, tools, supplies and equipment necessary to 
provide full maintenance services, including all inspections, adjustments, tests, parts replacement, and 
repairs necessary to keep the system(s) as originally specified by the equipment manufacturer or most 
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recent upgrade specifications.  All material and equipment furnished shall be new and in excellent 
working condition.  All maintenance, adjustments, and repairs shall be in compliance with the equipment 
manufacturer’s written recommendations latest applicable adopted editions, including supplements, of 
applicable codes, standards, etc. 
 
The Contractor shall give immediate notice to the Facility Manager of any apparent damage to the 
equipment.  The Contractor shall notify the Facility Manager, verbally on the day of discovery, and shall 
follow-up in writing no later than three (3) days thereof, informing of the existence or development of any 
defects in, or repairs required to, the equipment which the Contractor does not consider to be its 
responsibility under the terms of the contract.  Failure to do so will render the Contractor responsible for 
those repairs at no additional cost to the Facility Manager.  The Contractor shall furnish the Facility 
Manager with a written estimate of the cost to correct the defects or make the required repairs.  The 
Contractor’s estimate shall be itemized into labor and material costs.  The OGS/Facility Manager reserves 
the right to make final decision concerning the responsibility for such corrections or repairs.  In those 
instances when the OGS/Facility Manager determines that the OGS/Facility Manager is responsible for 
such corrections or repairs, the OGS may enter into negotiations with the Contractor to affect the repairs.  
If the OGS, the Facility Manager, and Contractor reach agreement over the price and conduct of the 
repair, the OGS will issue an Authorization Letter that will fund the repair and serve as the Contractor’s 
notice to proceed.  However, the OGS/Facility Manager reserves the right to solicit offers from, and have 
corrections or repairs made by, other sources.   

3.03 Work Scheduling 
The Contractor shall instruct his/her personnel that anytime work is to be performed under this contract, 
that they shall coordinate all activities with the Facility Manager prior to arriving at the Facility, to ensure 
the equipment is available and access to the Facility can be granted.  Also, when arriving at the Facility, 
all Contract personnel shall report to the Facility Manager in such a manner as pre-determined by the 
Facility Manager, and when exiting the facility, Contractor shall again notify the Facility Manager.  

3.04 Overtime 
During the term of the contract, the Facility Manager may authorize the Contractor to use overtime in 
order to expedite major repairs.  This authorization will be granted only in those instances where the 
Facility Manager has made a determination that such action is in the overall best interest of the State.  
When this authority is granted, the Contractor shall pay its employees at a minimum, the overtime-hourly 
rate required by the New York State prevailing wage rate schedules or applicable Living Wage rate, and 
the State will reimburse Contractor for the difference between the regular hourly rate and the overtime-
hourly rate.  

3.05 Equipment, Wiring, and Circuit Changes 
The Contractor shall not make changes or alterations to the existing mechanical equipment, circuits, 
circuit wiring, or sequencing, and may not alter the original circuit or wiring design of the system(s) unless 
authorized in writing by the Facility Manager.  The Contractor shall submit any such proposed change to 
the Facility Manager for approval, and shall include complete legible drawings and wiring diagrams, as 
well as a complete description of the proposed change.  Prior to submitting the proposed change, the 
Contractor shall, at its own cost and expense, obtain comments from the original equipment manufacturer 
concerning the overall effect of such changes on the system.  If changes are made, the Contractor shall 
provide the Facility Manager with three exact copies of as-built drawings of the modifications including a 
complete description of the changes.  

3.06 Callback Service 
The Contractor shall provide 24-hour-a-day, 7 days-a-week, callback service, as part of the monthly 
maintenance fee and at no added cost to the Facility Manager.  The Contractor may only bill for callback 
service if the work performed is not the responsibility of the Contractor (e.g. repairs for vandalism, fire, 
acts of God, negligence by the State, or other unusual circumstances).  In the event of callback service, a 
technician will report to the site of the call when requested by the Facility Manager or those persons 
designated by the OGS, within one (1) hour after receipt of request.   
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For each service call, the Contractor shall provide to the Facility Manager, a copy of the work ticket(s) 
along with supporting documentation that contains the following minimum information: 

(a) Name and address of the Contractor 

(b) Name of the Contractor’s employee in charge of the work 

(c) Name of the Contractor’s employee(s) performing the work. 

(d) Date(s) work performed and work hours expended. 

(e) Brief description of work performed/corrective action including equipment identification. 

(f) Signature and name of the Contractor’s employee authorized to sign for the Contractor and attest 
to the necessity and completeness of the work, and the accuracy of the invoice. 

 
The format and medium (hard copy or electronic) of such work ticket and supporting documentation 
must be approved by the Facility Manager in advance of the first submittal. 

 
In the event of emergency callbacks during other than normal working hours necessitating the payment 
by the Contractor of premium or overtime wages, the Contractor shall pay its employees at a minimum, 
the overtime-hourly rate required by the New York State prevailing wage rate schedules or applicable 
Living Wage Rate, and the Facility Manager, upon receipt of properly documented bills, will certify for 
payment the actual amount for the premium portion of the wages.  This emergency callback service is 
limited to health and safety type service.  The Facility Manager will provide the Contractor with a list of 
individuals who are authorized to call for emergency services.  This list will be updated as required.  The 
Contractor shall provide the Facility Manager the names and telephone numbers (home, cellular, and 
office) of the persons to be contacted for emergency services.   

3.07 Minimum Preventive Maintenance Requirements 
1. The Contractor shall perform the necessary preventive maintenance required for safe and reliable 

operation, as specified by the manufacturer and applicable codes, rules and/or regulations.  The 
preventive maintenance shall be performed timely and scheduled according to timeframes set by 
the manufacture’s recommendations.  If specific equipment covered by this contract requires 
additional preventive maintenance, the Contractor shall perform the required preventive 
maintenance without additional cost to the Facility Manager.  Preventive Maintenance is defined 
as regularly scheduled work on the system/equipment that the Contractor shall complete, to 
accomplish the following: 
(a) Ensure their safe, reliable, and continued operations, 

(b) Prevent breakdowns due to worn part(s), 

(c) Maintain system/equipment above the point where deterioration begins. 

2. Acceptable performance will be based on the following criteria: 

(a) Completion of the scheduled preventative maintenance as specified by the manufacture’s 
recommendations and applicable codes, rules and/or regulations, 

(b) Completion of work check charts for each system/equipment components, 

(c) All work required as a result of maintenance deficiencies noted as a result of State 
testing/inspections shall be complete within 30 working days of testing/inspection date.  
Within 3 working days of said test/inspection, Contractor shall provide the Facility Manager a 
schedule which includes but is not limited to; outlining the required scope of work and start 
and completion dates for the work. 

(d) A level or decreasing trend in service calls/trouble calls.  An increased frequency in service 
calls/trouble calls is not considered acceptable performance unless they occur by no fault of 
the Contractor such as acts of god or vandalism.  A service call/trouble call is defined as a 
report of a malfunction made by the Facility Manager or designee and the Contractor’s 
subsequent response to, and correction of, the problem.  In addition, performance shall be 
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unacceptable if the Contractor fails to repair or correct deficiencies reported to the Contractor 
and for which the Contractor is responsible. 

3. Prior to removing the system/equipment from service, the technician shall coordinate the removal 
with the Facility Manager. 

4. The system/equipment put out of service shall be pre-approved by the Facility Manager.  The 
time of day and the expected duration that the system/equipment can be shut down for routine 
maintenance shall be scheduled with the Facility Manager to minimize the disruption caused by 
the shutdown. 

3.08 Reporting Requirements 
1. Maintenance Control Plan (MCP):  Within fourteen (14) calendar days of contract award of this 

solicitation, the Contractor shall prepare and submit an approvable Maintenance Control Plan, 
supported by written manufacturer’s documentation and applicable codes, rules and/or 
regulations, to the Facility Manager for review and approval.  The approved MCP shall include but 
not be limited to the following; 

(a) The Contractor’s approved MCP must include the number of preventative maintenance hours 
(including minor repairs) per month, 

(b) The MCP must reflect the 12-month contract year cycle, beginning upon contract award, 

(c) The MCP must articulate all required work in such a format that the Facility Manager and/or 
any lay person (a non-industry expert) can understand the required tasks and be able to 
monitor whether or not the required tasks are being performed at the required intervals and to 
the required specifications.  

2. Building Logs:  The Contractor’s technicians, helpers and their associated personnel shall sign 
the building logs in accordance with the Facility Manager’s procedures and guidelines.  Failure to 
sign in/out, whether intentional or not, may be understood to mean that services were not 
performed. 

3. Building System/Equipment Records:  Contractor shall keep and maintain a hard copy service 
record for each system showing all preventative maintenance, repairs and all callback service 
performed.  The service record(s) shall be kept with the Facility Manager and shall indicate; 

(a) Site location, 

(b) Date and time (in work hours) required to perform the work, 

(c) List all repairs and replacements performed. 

The service record format and information provided shall be pre-approved by the Facility 
Manager. 

4. Monthly Report(s):  Contractor will submit to the Facility Manager an electronic report whose 
format has been previously approved by the Facility Manager, once per month, for each building 
system which outlines the following;  
(a) Site location, 

(b) Date and time (in work hours) required to perform the work including arrival and departure 
times, 

(c) Type of work performed (preventative maintenance, repair, callback service, other), 

(d) Description of work performed, 

(e) In the case of callback service; provide a description of the callback and corrective action 
taken, 

(f) List of all materials used, 
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(g) List of all work scheduled to be performed, but that was not completed during the specified 
time frame. 

The monthly report format and information provided shall be pre-approved by the Facility Manager.  In 
addition, upon request the Contractor shall provide for review, written manufacturer recommendations for 
preventive maintenance and the latest adopted editions of applicable codes, rules and/or regulations.  

3.09 Safety Inspections and Tests 
The Contractor shall perform all safety inspections and test that are required by applicable codes, rules 
and/or regulations.  The results shall be submitted monthly to the Facility Manager along with the 
Preventative Maintenance Schedule (PMS) reports. 
 
The Contractor shall provide all needed equipment to perform the tests at no additional cost to the Facility 
Manager.  The Contractor shall provide an adequate quantity of qualified technicians familiar with the 
equipment to perform tests at no additional cost to the Facility Manager.  The Contractor shall furnish test 
and condition reports after each test.  After tests have been performed, all affected systems, etc. shall be 
checked and adjusted as required to meet manufacturer’s recommendations.  Systems shall not be 
placed in service until all tests, checks and adjustments are completed and the system(s) are in 
proper working condition.  The Contractor will not be held responsible for any damage to the building 
and equipment caused by these tests, unless such damage is a result of negligence by the Contractor.  
Failure to follow correct procedures to prevent damages and failure to perform pretest examination shall 
be considered negligence by the Contractor.   

3.10 Maintenance Services 
Except for callback service, the Contractor shall perform all work during regular work hours of regular 
working days or as approved by the Facility Manager.  The time of day each system is to be shut down 
for routine maintenance will be scheduled with the Facility Manager to minimize disruption.  The 
Contractor shall record, in a log maintained by the Facility Manager, the actual arrival and departure times 
each day they are in the building.  The Facility Manager will maintain a list of any non-emergency 
maintenance items and provide this list to the Contractor for corrective action. 

3.11 Spare Parts 
The Contractor shall provide all replacement parts of every description.  All replacement parts shall be 
new as specified by the original manufacturer or new after-market parts that are accepted by the industry 
as equal or better.  In any instance where replacement parts specified by the original equipment 
manufacturer or after-market part of equal or better quality are no longer available, an “equal” item may 
be acceptable, provided advance written approval of an item is obtained from the Facility Manager.  The 
Contractor shall evaluate each specific installation to determine the spare parts inventory needed to be 
maintained on site in order to prevent downtime for spare parts procurement.  The Contractor shall have 
and maintain on hand locally, a supply of spare parts sufficient for the full maintenance and expedient 
emergency repairs.  Extenuating circumstances shall be documented by at least two vendors for 
unavailability of parts.  At the Facility, the Contractor shall provide sufficient metal storage cabinet space 
for spare parts storage and metal containers for storage of waste and other flammable materials.  An 
adequate supply of tools to make repairs without any undue delay shall also be maintained.  The 
Contractor shall provide a lock to keep the contents of the metal storage cabinet secure and a key for the 
lock shall be provided to the Facility Manager. 

3.12 Housekeeping 
1. The Contractor’s work site will be kept free of dust, dirt, grease, oil, and foreign debris to the 

extent possible as to not pose a safety or operational hazard. 

2. The Contractor shall keep all Material Safety Data Sheets (MSDS) on file with the Facility 
Manager, or designee, for all commonly used products and shall provide the 1-800 telephone 
numbers for all products. 
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3. The Contractor will use reasonable care to minimize the generation of waste, and will properly 
dispose of all waste it does generate.  The Contractor must follow environmentally safe practices 
when disposing of any waste.  

4. The Contractor will use reasonable care to minimize risk its work poses to the environment, the 
customers, the general public and the contract employees. 

5. The Contractor shall immediately notify the Facility Manager in writing of any indication of 
underground oil seepage which may be attributed to Contractor’s work.  

3.13 Contractor Close-Out Inspection (If Required) 
Sixty (60) days prior to the expiration of the contract, the Contractor and the Facility Manager, or 
designee, will make a complete examination of the building system/equipment covered under the 
contract.  The Contractor shall coordinate and schedule the examination with the Facility Manager.  The 
Facility Manager shall determine if such an examination is warranted.  The Facility Manager or designee 
will prepare an Existing Deficiency Report listing all deficiencies noted during the examination.  The 
Contractor shall correct all deficiencies, as required by this contract, prior to the expiration of the. 
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Custodial Services 

1.0 Overview 

1.01 Background 
OGS is seeking an Integrated Facility Management (IFM) Contractor(s) to enter into a five year 
contractual agreement, to provide full service professional building and grounds operation, maintenance, 
and management services.  A total of six (6) Facilities are combined into two (2) groups as detailed in the 
charts below.   
 
The building “Total Rentable Area”, “Total Cleanable Area”, “Net Rentable Occupied Area”, and “Net Area 
To Be Cleaned” is listed in the chart below.  The price bid herein shall be representative of a fully 
occupied Building or Total Building Rentable Area.  Bidder recognizes that during the contract term, 
Building occupancy rates may vary and as a result, the monthly payments may vary proportionally to Net 
Rentable Occupied Area.  As applicable, based upon present Net Rentable Occupied Area, the following 
formula shall be used to reduce the monthly bid prices for payment purposes; 

Monthly Reduction = Total Building Rentable Area - Net Rentable Occupied Area x 100 
                          Total Building Rentable Area 
 
LOT 1 

Location / Building 
Total Building 

Rentable  

Area (sf) 

Total 
Cleanable 
Area (sf) 

Net Rentable 
Occupied  

Area (sf) 

Net Area  

To Be 
Cleaned (sf) 

44 Holland Avenue, Albany 279,772 249,369 279,772 249,369 

50 Wolf Road, Colonie 374,030 349,177 324,030 319,900 

625 Broadway, Albany 413,577 383,762 413,577 383,762 

40 North Pearl Street 
(Ten Eyck SOB), Albany 

289,747 256,267 289,267 256,267 

 
 
LOT 2 

Location / Building 
Total Building 

Rentable  

Area (sf) 

Total 
Cleanable 
Area (sf) 

Net Rentable 
Occupied 
Area (sf) 

Net Area  

To Be 
Cleaned (sf) 

38-40 State Street 
(Hampton Plaza), Albany 

80,142 74,287 80,142   74,287 

328 State Street, Schenectady 110,874 111,700 110,874 111,700 

1.02 Custodial Services 

The Custodial Contractor will contract directly with the IFM Contractor as a Sub-Contractor.  Bids 
contained herein shall be used to value services and ultimately for payment purposes.  Known equipment 
associated with this service is listed in Exhibit B-7 – Building Asset and Equipment Inventory.  
 
Note To Bidder:  Custodial services for the Ten Eyck Building only, is contracted directly between the 
OGS and the New York State Industry’s for the Disabled (NYSID).  IFM Contactor will manage the 
services and performance thereof, will review payment requisitions, and will make payment 
recommendations to the OGS.  Payments will be made directly through the OGS and will not be part of 
the IFM Contractor’s operating budget. 
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1.03 Definition of Terms 
References herein this solicitation or in Appendices and Exhibits hereto to; 

1. “State” referred to herein this exhibit shall be understood to mean the State of New York, the New 
York State Office of General Services, New York State Office of the Fire Prevention and Control, 
or the State of New York Office of the State Comptroller. 

2. OGS” referred to herein this exhibit shall be understood to mean the New York State Office of 
General Service’s Commissioner or his/her designated representative. 

3. “IFM Contractor” referred to herein this exhibit shall be understood to mean the successful bidder 
who is awarded a contract by the State of New York resulting from this solicitation whereby the 
State is seeking an Integrated Facilities Management contractor. 

4. “Facility Manager” referred to herein this exhibit shall be understood to the mean the IFM 
Contractor’s representative. 

5. “Contractor” referred to herein this exhibit shall be understood to mean the specific sub-contractor 
providing such services referenced herein. 

1.04 Security Procedures 
Each Facility has security policies which must be followed.  Contractor will work with the OGS and/or the 
Facility Manager to obtain necessary clearances.  Contractor may be required to provide information such 
as, but not limited to; the company name, the employee’s name (as it appears on ID), valid driver license 
number, vehicle make, model and license plate, etc. 

2.0 Statement of Work for Custodial Services 
Typical of New York State Office of General Services, Office Buildings: 

The Contractor shall provide (furnish and install) all labor, materials (except as noted herein), supplies, 
and equipment consistent with applicable health and safety codes, rules, and regulations necessary for 
the performance of all custodial work associated with this contract including but not limited to: all restroom 
and other incidental supplies such as; toilet paper, paper towels, sanitary napkins insuring that vending 
machines are fully stocked each day, receptacle plastic trash liners, hand soap/sanitizers for all 
dispensers, gondolas and/or trash receptacles for transporting trash.  In addition, the interior and exterior 
of all equipment/trash receptacles shall be cleaned daily.  Details of service not explicitly stated in these 
specifications, but necessarily attendant thereto are deemed to be understood by the Contractor and 
included herein. 
 
The total net area to be cleaned for each of the following buildings is listed in the chart(s) above: 
 

2.01 Scope of Work: 

The contract consists of the categories of work as described below: 
1)  Schedule A - Daytime cleaning; Custodial services performed during normal building 

operating hours, 

2)  Schedule A - Nighttime cleaning; Custodial services performed after normal building 
operating hours.   

3) On-Call Services, 

4) Snow Control Requirements, 

5) Emergency cleaning services and, 
 

Schedule A – Daytime Cleaning: 
Contractor shall provide custodial services as depicted in Schedule A – OGS Standard Custodial 
Requirements during the facility normal business operating hours.  Contractor must designate a 
supervisor that will be available at all times during this period.  Although nearly all of Schedule A 
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work is expected to be performed during normal business operating hours, the OGS recognizes 
that it may be more prudent or due to extenuating circumstances, to perform some elements of 
the Schedule A work after normal business operating hours.  These elements of work shall be 
pre-approved by the Facility Manager and shall be considered Schedule A - Nighttime Cleaning 
services. 
 

Schedule A - Nighttime Cleaning: 
Refer to Schedule A – Daytime Cleaning above.  In the event areas are required to be cleaned 
during a night shift, Contractor must designate a supervisor that will be available at all times 
during this period.  Also, Contractor shall ensure all doors utilized during the course of the work 
have been secured before vacating the building each work night.  Contractor shall ensure that 
lights are switched off in each area of the building as the work is completed. 
 

On-Call Services: 
The Contractor must designate at least one custodial staff person who will respond when requested 
to the Facility Manager during normal facility operating hours to provide a variety of custodial 
services.  The individual(s) must be Resident on site, must carry a pager and or cell phone or Nextel 
phone provided at the contractor's expense and must report to the Facility Manager for emergency 
situations or calls within fifteen (15) minutes of being called.  These individuals will take direction from 
the Facility Manager as needed.  The duties shall include, but not be limited to: 

1) Cleaning up spills, accidents, etc., 

2) Replacing tissue and paper products as needed, 

3) Spot cleaning; glass, floors, and entrance ways, 

4) Possibly shoveling snow and other tasks as daily operations require, 

5) Deliver and retrieve gondolas for rubbish / recycle as needed, 

6) Empty trash, 

7) Ensure all nighttime cleaning was performed correctly and correct deficiencies. 
 

Snow Control Requirements: 
Contractor shall provide snow and ice removal services at building entrances keeping the 
walkways clear from the building entrance to the sidewalk.  Specific areas shall be as directed by 
the Facility Manager.  These services shall be provided as needed during normal business 
operating hours and all such areas shall be cleared prior to the opening of the next business day.  
Contractor shall provide all labor, tools (shovels, etc.) and equipment (snow blower, etc.) as 
needed.  Snow/Ice melting materials such as; salt, calcium/potassium chloride, etc. shall be 
furnished by the Facility and applied by the Contractor.  Snow/ice removal services shall not in 
any way interfere with the normal day-to-day custodial requirements.  Contractor shall provide 
additional staff for snow/ice removal as needed.  Contractor shall be compensated for these 
services described herein under Contractor’s base bid services and included in Contractor’s 
monthly payment. 
 

Emergency Cleaning Services: 
Contractor shall be available to provide emergency cleaning services to include but not be limited 
to; fire, flood, smoke, and any other type of unforeseen emergency as determined by the Facility 
Manager.  Contractor’s employees shall have all required training and/or certifications to properly 
address emergency services.  Contractor’s approach to address Emergency cleaning services 
shall be defined in the Contractor’s “plan of operation” submitted with Contractor’s response to 
this solicitation.  Contractor shall be compensated for emergency cleaning services as “additional 
services”.  During an emergency, Contractor will be required to be onsite within one (1) hour after 
receiving the request from the Facility Manager with adequate staff to begin mitigating the 
emergency.  This requirement is in effect 24/7/365 days per year. 
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2.02 Equipment Maintenance and Supply Inventory: 
1) Any broken down or defective equipment must be repaired or replaced by the Contractor 

within twenty-four (24) hours of the occurrence. 

2) The Contractor must maintain an inventory of required materials and supplies in stock at/or 
local to the Facility sufficient for thirty (30) days of routine operation. 

3) Suitable space for the Contractor’s use in storing supplies, materials, and equipment will be 
furnished within the Facility.  This space will be designated to the prospective Contractors at 
the time of their mandatory site visit of the Facility. 

2.03 Performance Standards: 
The following performance standards must be strictly adhered to during the term of the contract resulting 
from this solicitation.  These standards define expectations, detail cleaning requirements, and provide 
building information and particulars. 

 
These standards are referred to as: 
Schedule A: 

1) List of required cleaning services comprised of routine tasks and frequencies.  Schedule A 
services are considered base bid services.  Contractor will be compensated in equal monthly 
payments based on 1/12

th
 of Contractor’s annual bid amount. 

2) OGS Standard Cleaning Requirements:  Are those requirements that are typical of all OGS 
buildings, 

3) Building Specific Work / Frequency Modifications:  Are those requirements that are unique to 
the building(s) referenced in this document and are intended to compliment the Standard 
Requirements and may be in addition to, but still considered base bid services. 

 
Scheduling of Work: 

1) Facility Manager shall approve Contractor’s written specific plan of approach to performing all 
services prior to the start of such services.  Contractor understands that at any time during 
the contract period, Contractor’s schedule of services may need to be adjusted to 
accommodate facility and/or tenant requirements. 

 
Trash and Recycling: 
Contractor shall be required to service all areas of the building.  All buildings typically contain the 
following three major areas: 

1) Desk-Side Collection, 

2) Central Designated Collection Areas, and  

3) Common Areas/Pantries; these areas are generally used for bulk recyclables, waste, and 
cardboard.  Cardboard boxes must be broken down. 

 
Every employee will have two baskets at their desk, one labeled ’3R's program or something similar 
and a second basket for waste.  The Contractor is responsible for emptying the entire contents of 
each basket type into appropriate receptacles in order to maintain separation, and bringing these 
receptacles to the loading dock or an area designated by the Facility Manager.  All waste receptacles 
must be lined with a clear plastic liner.  The Contractor must provide the liners.  Appropriate signage 
will be provided by the Facility Manager, but maintained by the contractor. 

 
2.04 Sustainable Cleaning Requirements (updated 05/23/11) 

Regulations 
1) Executive Order No. 4 -- Establishes a State Green Procurement and Agency Sustainability 

Program, which directs state agencies, public authorities and public benefit corporations to 
green their procurements and to implement sustainability initiatives.  A copy of Executive 
Order No. 4 and the New York State Green Cleaning Guidelines are attached as an appendix 
hereto for easy reference. 

http://ogs.state.ny.us/EO/4/Docs/FinalGreenProcurementEO.pdf
http://ogs.state.ny.us/EO/4/Docs/FinalGreenProcurementEO.pdf
https://greencleaning.ny.gov/Docs/GreenGuidelinesfinal_2010.pdf
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2) New York’s Green Cleaning Law - OGS issued Guidelines for all schools in New York State 
in 2010 and provides a website for use by institutions and the general public with a wealth of 
free information and tools to promote adoption of effective green cleaning practices, leading 
to healthier indoor environments.  OGS has developed a list of selected cleaning and 
maintenance products for schools and state agencies/public authorities to purchase and use.  
Click here for New York’s Green Cleaning website www.greencleaning.ny.gov 

 
Green Cleaning Requirements 
Contractor must be familiar with, implement, and maintain the cleaning of the buildings in conformance 
with New York’s Green Cleaning Law, whereby the procurement and use of cleaning products must 
have properties that minimize potential impacts to human health and the environment and must work 
effectively.  The List of Approved Products is available for the following five Product Categories for 
green cleaning: 

1) Cleaning Products: 

 General Purpose Cleaners, 

 Glass Cleaners,  

 Bathroom Cleaners,  

 Carpet Cleaners, 

 Carpet Spot Removers and, 

 Toilet Bowl Cleaners. 

2) Floor Finish,  

3) Floor Finish Strippers, 

4) Hand Soaps, 

5) Vacuum Cleaners, 

 Vacuum Cleaners – should be selected from the OGS list of approved Vacuum Cleaners, 
requiring Carpet and Rug Institute (CRI) certification.  See web link for product 
information https://greencleaning.ny.gov/Product/Default.aspx. 

 
Contractor must select products in the above product categories from the OGS List of Approved 
Cleaning Products, See web link for product information: 
https://greencleaning.ny.gov/Product/Default.aspx 

Contractor is required to train their employees in a comprehensive “green cleaning” program.  
See web link for Online Training Program   https://greencleaning.ny.gov/Training/login.aspx 

 
General Requirements 

1) Other cleaning chemicals not covered by the above five product categories on the OGS List 
of Approved Cleaning Products must be Green Seal or EcoLogo certified.  See Green Seal 
and/or EcoLogo web sites for information on specific product categories.   

2) OGS recognizes that certain circumstances (e.g. blood spills) and locations (e.g. food 
service, swimming pool areas, nursing offices, health centers, and child day care centers) 
may require special cleaning or sanitation practices that are prescribed by existing laws, 
regulations or professional guidance.  New York’s Green Cleaning Law does not supersede 
or change existing health, labor, education and environmental regulations and professional 
guidance related to cleaning and sanitation practices, and disposal of hazardous chemicals.  

3) Paper Products 

 Paper Towels – products must meet one of the following three options: (Also, see 
Equipment category below on Hand Dryers.) 
o Green Seal GS-09 certification or Environmental Choice CCD-086 certification, 
o Contain a minimum of 40% post-consumer recycled content, 
o Chlorine Free Products Association certification. 

http://www.greencleaning.ny.gov/
https://greencleaning.ny.gov/Product/Default.aspx
https://greencleaning.ny.gov/Product/Default.aspx
https://greencleaning.ny.gov/Training/login.aspx


16 

 

 Toilet Tissue – products must meet one of the following three options: 
o Green Seal GS-01 or Environmental Choice CCD-082 certification, 
o Contain a minimum of 20% post-consumer recycled content, 
o Chlorine Free Products Association certification. 

4) Plastic Trash Can Liners – must contain a minimum of 10% post-consumer recycled content 
and be sized properly to minimize excess material. 

5) Reduce the buildings’ Solid Waste Stream by requiring that cleaning staff attend an annual 
training on the 3 R’s program and how to collect and sort recyclables and transport them to 
appropriate locations. 

6) Equipment 

 Carpet Extraction Equipment – should be selected from products with CRI’s Bronze Seal 
of approval, at a minimum, 

 Floor Burnishers – should have shrouds and active vacuum attachments, 

 Hand Dryers – voluntary, not mandatory.  These may well be worth consideration given 
their environmental benefits and advances in drying effectiveness and efficiency. 

7) Entrance matting - Reduces the need to clean by using an entrance matting system at all 
outside building entrances.  Such entrance matting systems prevent, to the extent possible, 
soil and other contaminants from entering the facility.  Effective entrance floor matting 
systems can remove significant quantities of dirt from foot traffic entering a facility.  Matting 
protects floors by stopping moisture and dirt at the door, makes floors easier to clean, and 
makes floors safer by reducing slipping. 

8) Disinfectants/Sanitizers – the OGS Guidelines and lists of approved products do not include 
disinfectants as a product category.  However, any such products must be EPA and NYS 
registered.  In addition, individuals using such products should be properly trained in their 
usage and use of appropriate clothing or eyewear.  Label directions should be followed, such 
as the need to clean a surface before application and appropriate dwell time, and any rinsing 
step required. 

9) The least aggressive, safest product that is effective for the cleaning task should be used. 
Contractor must maximize the use of environmentally preferable products and services.  All 
products are subject to approval by the Facility Manager.  Any changes in product use by the 
Contractor (from the original proposed product lists) must be reviewed and cleared by the 
Facility Manager. 

10) As part of the proposal submittal in response to this RFP, the contractor should submit a 
detailed plan for meeting the above Sustainable Cleaning/Green Cleaning Requirements.  
The plan should include, where appropriate, “green” products, equipment and methodologies 
for application and use within the Facility. 

 
2.05 Material Safety Data Sheets (MSDS) 

Within ten (10) calendar days post-award of an executed contract resulting from this solicitation, the 
Contractor shall provide a written list and associated MSDS Sheets of all chemicals to be used at the 
Facility.  Two copies will be required, one will be held by the Contractor and one will be provided to the 
respective building manager’s office at each location. This chemical list/inventory shall be updated and 
provided to the Facility Manager monthly. 

 
2.06 Evaluation and Rating of the Custodial Program Inspection 
Each week the Building(s) will be inspected by the Facility Manager or his/her designated contact and 
possibly a tenant representative(s).  The inspections may take place at any time of day and with or 
without the accompaniment of the Contractor’s representative, at the State’s option.  The results of the 
custodial program will be evaluated and rated using the “Custodial Services Performance Evaluation” 
sample form attached hereto. 
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The inspection, evaluation, and rating performed weekly as described herein shall be cumulative to total a 
monthly score.  This will be done by treating each weekly rating as 20% or 25% of the monthly score, as 
appropriate, and at the end of the month, the weekly scores will be added together and this total divided 
by four (or five) to equal the month’s score. 
 
The minimum acceptable score for each building will be 90%.  If the score evaluated during any monthly 
inspection for any building falls below 90%, the Contractor will be required to take the necessary actions 
to correct the deficiencies indicated and bring the score up to a level of 90% or better before the next 
inspection. 
 
If the Contractor fails to correct noted deficiencies; Contractor shall be subject to a review of its 
performance.  In addition to the aforementioned requirements, any item rated UNSATISFACTORY (U) on 
the “Janitorial Services Performance Evaluation” form will be subject to immediate review with the Facility 
Manager and the Contractor’s representative to effect corrective measures.  Any item rated 
UNSATISFACTORY (U) for more than two (2) consecutive weekly inspection periods will receive double 
the weighting on scoring.  Upon failure by the Contractor to correct any aforementioned deficiencies by 
the third inspection, the Commissioner may exercise his right to terminate the contract either in whole or 
in part.  The Contractor will be furnished a copy of each evaluation and rating of the custodial program by 
the Facility Manager for each inspection. 

 Whenever the ratings of the custodial program falls below ninety percent (90%) for the same 
building for two (2) consecutive months on the “Janitorial Services Performance Evaluation” 
form, the Contractor shall be liable for and the State may deduct, as liquidated damages, 
from the monthly payments specified in the contract, starting with the second month of below 
90% evaluation, a sum equal to one percent (1%) of such monthly payment for the subject 
building for each percentage point below one hundred percent (100%) by which the 
Contractor remains deficient.  While 90% is the level of performance that the State of New 
York will take action against the Contractor, the State does expect a higher level of quality.  
NOTE:  The Contractor shall be evaluated only on those tasks specified to be performed. 

 Whenever the ratings of the custodial program falls below ninety percent (90%) for the same 
building for three (3) consecutive months, the State may terminate the contract, at his or her 
option.   

 
Should the Contractor dispute the rating given, the Contractor shall in the first instance, within ten (10) 
calendar days of receiving written notice of the rating, request a meeting to discuss said rating with the 
Facility Manager.  The Contractor shall be afforded a reasonable opportunity to be heard and to offer 
evidence in support of this appeal.  The Facility Manager shall provide a written decision within fifteen 
(15) calendar days of the above meeting.  The decision of the Facility Manager shall be final. 
 
2.07 Minimum Hours and Liquidated Damages 
Contractor’s employees must punch in and out on a “time clock” as directed by the Facility Manager.  
Cards shall not be removed unless the Facility Manager gives permission.  Failure to punch in and out 
whether intentional or not, may at the discretion of OGS, be understood to mean that service was not 
performed. 
 
Should the Contractor fail to supply the minimum number of worker hours for any Building during a 
weekly period, as enumerated in terms detailed under the accepted PLAN OF OPERATION, Contractor 
may be assessed liquidated damages against the amount invoiced for the subject building for the 
respective month.  As the parties acknowledge that the State’s damages resulting from such a deficiency 
in work hours would be difficult to calculate, they agree that liquidated damages should be assessed 
according to the following criteria: 

1. If a worker arrives late on any given day, that worker can work up to one hour late on that day 
to make up for the “lost” time, 
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2. No liquidated damages will be charged for those days that the Contractor works at least 95% 
of the required daily hours, and the total hours worked for the week exceeds the required 
weekly hours, 

3. If Contractor’s actual daily/weekly worker hours performed are less than the parameters 
outlined in items 1 and 2 above, the Contractor will be assessed liquidated damages at two 
times the Hourly Wage times the total number of deficient worker hours based on the total 
worker hours defined in the Contractor’s Plan of Operation. 

4. The total number of actual hours worked will be determined from the “time clock” records. 
The contractor must provide weekly hours as defined in the approved Plan of Operation. The 
minimum number of daily hours is calculated by dividing the minimum number of weekly 
hours as stated herein, by the number of working days per calendar week. It is advised that 
the Contractor include additional staff on the Contractor’s approved roster in order to insure 
that the minimum daily work hours are provided.  Please note supervision hours bid, will also 
form a “supervisor base hour” and any deficiency in daily/weekly hours as defined above is 
also subject to liquidated damages. 

 
2.08 Schedule A – OGS Standard & Building Specific Cleaning Requirements  
 (Refer to following pages)  
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Schedule A – OGS Standard Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

Building Entrances  Daily Doors- Damp wipe fingerprints, smears, smudges, etc. from 
all entrance doors, and frames (inside and out).  

Note – Entrances include all 
main floor entrances, street 
level, sub-level(s), garage, 
and entrances particular to 
the building. 

 Floors – Dust mop, sweep, or vacuum entire floor areas.  
Machine scrub floors and hand wet mop all areas that 
cannot be machine scrubbed.  Thoroughly vacuum/mop all 
entrance matting or carpets as appropriate. 

Displays, Directories, Furniture, Pictures, etc must be 
dusted, cleaned, or washed as needed.  Clean all telephone 
booths and fixtures.  Clean benches and/or other 
furnishings. 

Trash – Remove all trash.  Cans are to be lined with 
new/unused plastic liners.  Empty and thoroughly wash any 
cigarette butt containers. 

Walls – Spot clean all wall areas as needed.  Walls should 
be free of smudges, finger prints, marks, tape residue, etc. 

Security Console/Visitor Management Station  Remove 
all smudges, fingerprints, etc.   

 Monthly Floor Buffing – Spray Buff all floors with a solution of water 
and floor finish, commercially prepared. 

(NOTE: Floors should be dusted & wet mopped prior to 
buffing and dust mopped after buffing) 
Trash – Cans to be cleaned in and out and odor free.  

 Quarterly Entrance Mats - Shampoo and or pressure wash all 
entrance mats. 

 Once Every          
2-Years 

Walls, Metal Trim, Doors, etc. 
Completely wash both sides of all exterior entrances and 
vestibules, glass, frames, handrails, stair treads and risers, 
handicapped ramps, and doors including all glass.  Wash all 
Entrance areas walls.  Schedule of service to be determined 
by the Facility Manager. 

Office Cleaning Weekly Dusting - Thoroughly Dust all horizontal surfaces, Picture 
frames, partitions, wall clocks, etc. All surfaces are to be 
kept free of dust. 

Walls – Spot clean walls to remove marks, spills, etc.  

Walls Annually  Wash all walls in all corridors, and elevator lobbies.  

Drinking Fountains Daily Sanitize and polish inside and outside of all drinking 
fountains thoroughly. 

 As Needed Plunge drinking fountain drains.  If unsuccessful, 
immediately contact the Facility Manager. 
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Schedule A – OGS Standard Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

Floors: 
4) Office Area, Public & 
Common Areas or Corridors, 
Floor by Floor Lobbies 

Daily  Resilient Tile or Hard Surfaces – Spot dust and damp mop 
as needed. 

Carpet - Spot clean and vacuum as needed.  

 Weekly Resilient Tile or Hard Surfaces - Dust mop, sweep, or 
vacuum entire floor areas.  Machine scrub floors and hand 
wet mop all areas that cannot be machine scrubbed.   

Carpet - Vacuum all areas. 

 Monthly Resilient Tile or Hard Surfaces - Spray Buff all floors with 
a solution of water and floor finish, commercially prepared. 
(NOTE: Floors should be dusted & wet mopped prior to 
buffing and dust mopped after buffing) 

Thorough dusting of all horizontal surfaces, doors and 
frames, fire extinguishers telephones, bulletin boards, 
elevator doors, etc 

 Annually Resilient Tile / Hard Surfaces  
Strip and refinish floors with synthetic, metal, interlocked 
non-slip material with minimum 21% solids.  Apply a 
minimum of 3 coats of High Quality Floor finish.  
Building Manager to approve Products.  Task includes 
labor to move landscape partitions, chairs, desks, file 
cabinets, etc. 

Carpeted 
Apply Pre spot/ Traffic spotter on all stains and/or heavy 
traffic areas.  Shampoo all carpeted areas.  Task includes 
labor to move landscape partitions, chairs, desks, file 
cabinets, etc.  (NOTE: Acceptable shampoo methods DO 
NOT INCLUDE, Bonnet Type in itself without some 
accompanying wet extraction). 

 As Needed Hand Sanitizer Dispensers  Refill all hand sanitizer 
dispensers as needed. 

Elevators / Escalators Daily Elevators  Thoroughly clean elevator car interiors walls, 
handrails, any glass, and elevator doors using only products 
recommended by the elevator manufacture or approved 
equal by the Facility Manager.  Damp wipe floor indicators, 
wall surfaces, and wall hung fixtures.  Sweep, wash, or 
vacuum floors including edges and elevator door tracks.  
Remove all debris from open car tops and dust/vacuum as 
needed. 

Escalators  Wipe down all metal surfaces and handrails.  
Vacuum escalator treads.  Spot glass and railings. 

Weekly Escalators  Clean treads with escalator machine 
comparable to a treadmaster. 

Quarterly Elevators  Shampoo Carpets and polish door tracks 
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Schedule A – OGS Standard Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

Pantry Areas Daily Clean all pantry areas which consist of: emptying all 
waste/recycling receptacles and replacing receptacle liners 
with new/unused liners; filling towel/soap dispensers; spot 
clean floors, walls, exterior of cabinets and appliances; wipe 
down countertops, table tops, seating and sink/faucet set.   

Interior cleaning of cabinets and appliances is not included.. 

 Weekly Dusting - Thoroughly Dust all horizontal surfaces, Picture 
frames, partitions, wall clocks, etc.  All surfaces are to be 
kept free of dust. 

Walls – Spot clean walls to remove marks, spills, etc.  

 Monthly Resilient Tile or Hard Surfaces - Spray Buff all floors with 
a solution of water and floor finish, commercially prepared. 

(NOTE: Floors should be dusted & wet mopped prior to 
buffing and dust mopped after buffing) 

 Quarterly Sanitize all waste/recycling receptacles. 

 Annually Floors - Resilient Tile / Hard Surfaces  
Strip and refinish floors with synthetic, metal, interlocked 
non-slip material with minimum 21% solids.  Apply a 
minimum of 3 coats of High Quality Floor finish.  
Building Manager to approve Products.  Task includes 
labor to move landscape partitions, chairs, desks, file 
cabinets, etc. 

Thoroughly clean all walls, partitions, ceilings, air supply and 
returns vents, etc.   

Interior cleaning of cabinets and appliances is not included. 

 As Needed Plunge sink-drains.  If unsuccessful, immediately contact the 
Facility Manager. 

Stairwells and Landings Daily Police and remove all debris, cigarette butts, gum, etc. Spot 
sweep and damp spot mop as needed. 

 Weekly Thoroughly sweep/vacuum and damp mop all stairs, 
landings and foyers.  Wash all Fingerprints, smudges, 
smears on stairway doors, doorframes, walls, etc.  Dust and 
or wash all handrails.  Dust and or wash all surfaces, hose 
racks, and cabinet. 

Loading Docks or Vehicle 
decks 

Daily Police any miscellaneous materials and debris.  Sweep all 
areas.  Empty all trash receptacles. 

Loading Dock Area Annually Pressure wash walls and dock areas (Schedule of service to 
be determined by the Facility Manager). 
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Schedule A – OGS Standard Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

Rest Rooms 
 
(Including any Private Rest 
Rooms / Showers / Locker 
Rooms, Lounge /Foyer-Entry 
Areas) 

Daily Thoroughly clean all rest rooms.  Thorough cleaning 
consists of the emptying all waste receptacles and replace 
with new/unused plastic liners, filling of all soap dispensers 
(this includes hand sanitizer dispensers throughout the 
facility), towels dispensers, and tissue paper.  Scrubbing of 
all interior and exterior surfaces of water closets, urinals, 
and lavatories; the washing and sanitizing of all shelves, 
dispensers, receptacles, etc.; the cleaning of all mirrors; the 
spot washing of walls, partitions, doors and the sweeping, 
mopping and rinsing of all floor areas.  A solution of 
germicidal detergent sanitize odor counteracting material 
must be used for all cleaning and mopping operations. 

 Weekly Dust all partition tops, hinges, hardware and air vents.  Wipe 
down window sills/heat units. 

 Quarterly Sanitize all waste receptacles. 

 Annually Clean all walls, partitions, ceilings, air supply and returns 
vents.  Strip/Scrub main rest room floors.  Strip & refinish 
any resilient or hard surface and shampoo any carpet.  
Wash all furniture, tables, chairs, etc. 

 As Needed Restock all sanitary garment dispensers.  Any broken /non 
working dispensers should be reported to the Facility 
Manager.  Plunge water closet, lavatory and urinal drains.  If 
unsuccessful, immediately contact the Facility Manager. 

Recycling 
 

Daily Central Designated Collection Areas & Common 
Areas/Pantries – All recyclable material are to be removed 
from floors to designated areas on the loading dock, or 
areas designated by the Facility Manager.  Cardboard, 
Boxes, and Pallets included.  Cardboard must be broken 
down and organized for appropriate pick-up. 

 Tuesday & 
Thursday 

Office Areas – All recyclable material from containers are to 
be removed from floors to designated area on the loading 
dock or areas designated by the Facility Manager. 

 As Needed Receptacles/Gondolas - Must be kept clean, sanitized and 
odor free at all times. 

Trash Daily Central Designated Collection Areas, Common 
Areas/Pantries & Loading Docks - Waste receptacles and 
cigarette urns are to be emptied and trash removed from the 
premises daily.  Waste receptacles are to be clean, odor 
free, and lined each day with a clear plastic liner. 

 
 

2x Daily Exterior Building Perimeter - The area surrounding 
building perimeter must be policed for trash, papers, 
cigarette butts, etc. at times designated by the Facility 
Manager.  All trash/collection receptacles must be kept 
clean and properly lined. 

Mon, Wed, & 
Fri 

Desk-Side Collection - Trash cans are to be emptied, 
cleaned, odor free and lined with clear plastic liners. 

 As Needed Receptacles/Gondolas - Must be kept clean, sanitized and 
odor free at all times. 
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Schedule A – OGS Standard Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

Light Fixtures 
Offices, Lobbies, Stairs, 
Hallways, etc. 

Once Every  
2-Years on 
Even Years 

Wash inside and outside of all light diffusers.   
 
 

Lighting/Security Daily Contractor will be responsible to turn off all lighting after 
completion of duties each night in all areas.  Contractor will 
not allow entry to any building or areas to any persons other 
than his immediate staff solely for the purpose of performing 
their tasks.  Contractor will be responsible for re-securing 
any areas opened in the performance of his tasks. 

Equipment/Supply Rooms As Needed All supply rooms should be kept neat and orderly.  
Equipment being used under this contract must be 
maintained in good working condition and should be clean 
and presentable. 

Building Deficiencies Daily Contractor and all employees will promptly notify Building 
Manager of any deficiencies found in the performance of 
their tasks.  Items to report should include any electrical, 
lighting, plumbing, or HVAC, issues, also any discovered 
damages to facility or structure, etc.  

Safety Considerations As Needed Contractor will take all safety precautions when performing 
duties.  Such as; must use wet floor caution signs, ropes, 
barricades, etc. when wetting floors.  All chemical containers 
are required to be labeled, etc. 

Janitor Closets, Central 
Recycling Areas, and 
Service Corridors 

Daily Empty all trash and recycle collection barrels, barrels must 
be kept clean, odor free and lined with a plastic liner.  
Necessary lids must be kept on barrels.  Police/clean sink 
and floor area.  (Note – Doors must be kept closed.) 
Note – All trash and recycles must be transported to 
designated collection sites for handling and disposal. 

 Weekly Thoroughly clean and sanitize inside & outside of sink, 
faucet, and connecting piping.  Dust shelves and horizontal 
surfaces.  Sweep, mop, and sanitize floor area.  Vacuum 
vents, and maintain supplies and equipment in an orderly 
manner. 

 As Needed Plunge slop sink drains.  If unsuccessful, immediately 
contact the Facility Manager. 

Emergency Call Boxes, 
Hose Cabinets, Fire 
Extinguishers, AED 
Cabinets, etc. 

Weekly Dust and or wash all surfaces, hose racks, and cabinet. 

Annually  Wash cabinets and fixtures inside and out including any 
glass. 

Air Vents Annually  Clean all air supply and return grilles in all areas. 
Note – Vacuuming alone may not be sufficient – depending 
on type of grille hand washing may be required. 

 

End of Schedule A – OGS Standard Cleaning Requirements 
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Lot 1 

44 Holland Ave, Albany 

Schedule A – Building Specific Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

None   

 
Lot 1 
50 Wolf Rd, Colonie 

Schedule A – Building Specific Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

None   

 
Lot 1 
625 Broadway, Albany 

Schedule A – Building Specific Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

None   

 
 
Lot 2 
38-40 State Street (Hampton Plaza), Albany 

Schedule A – Building Specific Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

None   

 
Lot 2 
328 State Street, Schenectady 

Schedule A – Building Specific Cleaning Requirements (updated 02/14/2013) 

Item Freq. Scope & Standard 

   

None   

 

End of Schedule A – Building Specific Cleaning Requirements 
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Page 1 of 2 

 

Custodial Services Performance Evaluation  SAMPLE FORM 

 
Contractor:       __________________________________________ Contract # ________________  

Inspected By:  _____________________________ Prepared By: _____________________________ 

Building: _______________________________________________________________________ 
 
Instructions For Rating Custodial Services: 
The designated evaluator from the tenant will tour the building accompanied by the building manager and, 
optionally, a designated individual from the contractor.  Each of the described performance areas will be 
rated as either Satisfactory (S) or Unsatisfactory (U). 
 
THE CONTRACTOR WILL RECEIVE WEIGHTED POINTS FOR EACH SATISFACTORY RATING AND 
0 POINTS FOR UNSATISFACTORY.  Areas rated as unsatisfactory may have a stated reason as to the 
deficiency or a written comment.  Refer to page number 3. 
 
Performance Areas 

Insert Floor Number;                            
(use additional sheets as necessary):      

        
      ______                    

 
      _______         

  
      ______          

  
      ______ 

1. Trash and Recycling     

     a. Trash Emptied S S S S 

     b. Trash Liners Changed S S S S 

     c. Receptacles Cleaned S S S S 

     d. Recycling  Receptacles Emptied S S S S 
2. Dusting     

    a. Horizontal Surfaces S S S S 

    b. High and Low S S S S 

3. Floors     

    a. Spot Cleaned S S S S 

    b. Vacuumed S S S S 

    c. Swept, Dust Mopped S S S S 

    d. Wet Mopped S S S S 

    e. Buffed S S S S 

4. Restrooms     

    a. Wash Bowls S S S S 

    b. Toilets S S S S 

    c. Urinals S S S S 

    d. Mirrors S S S S 

    e. Floors S S S S 

    f. Walls S S S S 

    g. Partitions S S S S 

    h. Door Plates, Louvers, etc. S S S S 

    i. Waste Receptacles S S S S 

    j. Sanitary Napkin Receptacles S S S S 

    k. Supplies Replenished S S S S 

5. General     

    a. Drinking Fountain Cleaned S S S S 

    b. Partition Glass S S S S 

    c. Common Area Walls S S S S 
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6. Entrance Areas/Decks     

    a. Ash receptacles cleaned S S S S 

    b. Entrance Glass Cleaned S NA NA NA 

    c. Mats and Runners Cleaned S NA NA NA 

7. Other     

    a. Elevator Floors S S S S 

    b. Elevator Walls S S S S 

    c. Elevator Doors S S S S 

    d. Stairwell Walls, Floors S S S S 

     

Total Score:   100     

 
 
Remarks: 
 
  1. Dirty basket liners. 13. Door louvers dirty. 
  2. Trash and/or Recycling baskets not emptied. 14. Paper towel dispenser empty. 
  3. Top of filing cabinets/shelves dusty. 15. Toilet paper dispenser empty. 
  4. Vacuuming required. 16. Toilet paper rolls not secured. 
  5. Major spot cleaning req. floors/carpets. 17. Remove double sided tape from walls. 
  6. Debris not swept up on floors. 18. Bottoms/sides of fountain not cleaned. 
  7. Soap scum build-up around fixtures. 19. Elevator lobby not swept/mopped. 
  8. Walls behind sinks not cleaned. 20. Elevator cab tracks dirty with debris. 
  9. Toilet fixture not cleaned inside/out. 21. Doors have hand prints/stains. 
10. Mirrors not cleaned. 22. Flat surfaces in stairwells dirty. 
11. Toilet partitions not cleaned. 23. Stair railings     dusty. 
12. Doors & frames require washing/dusting. 24. Wax build up on walls, doors, etc. 
 
Comments: 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Building Manager:  Dated:  

Tenant Representative:  Dated:  

Contractor Signature:  Dated:  

 
cc: Building Manager's Office, Tenant Agency Representative,  
 

* * * * *
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 Exhibit B-3 

Elevator Maintenance and Repair 

 

 

 Elevator maintenance and repair specifications will be 
provided   via addendum. 
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INTEGRATED PEST MANAGEMENT (IPM) 
 

1.0 Qualifications 

The Contractor is certified to meet all the following requirements:  

1.01. The Contractor is a professional pest management business that practices IPM methods handling 
industrial, commercial, and institutional accounts for at least three (3) years.   

1.02. The Contractor maintains a current Pesticide Business Registration from the New York State 
Department of Environmental Conservation. The Contractor must provide an updated copy of this 
registration as the prior one expires.  

1.03. The Contractor employs personnel properly certified to perform the work specified herein in 
accordance with the administration by the New York State Department of Environmental 
Conservation (NYSDEC) of the Core Certification Program of the United States Environmental 
Protection Agency, as outlined in the most recent revision 6 NYCRR : Part 325 - Rules and 
Regulations Relating to the Application of Pesticides (NYSDEC), in the following categories:  

1. 325.16 (g) (1) - Structural and Rodent Control;  This subcategory includes pests, such as but 
not limited to, rodents, roaches, ants, fleas, ticks and stinging and biting insects within or 
associated with structures, excluding food processing areas and post construction wood 
destroying organisms.  This subcategory does not include the application of termiticides. 

2. 325.16 (g) (5) - Food Processing – This subcategory includes commercial pesticide 
applications to areas other than individual residences, where exposed food or food products 
are prepared, packaged or held for further distribution or consumption, including the use 
fumigants to control appropriate food pests. Other categories which applied to any work in the 
facilities indicated herein.  

1.04. The Contractor has a Board Certified Entomologist or equal professional scientist available on an 
as needed basis.  

1.05. This entomologist or equal professional will provide supportive consultation and training under 
this contract when required. 

2.0 Staffing 

Qualifications and Experience: Pest management professionals assigned to these facilities by the 
Contractor must be Certified Pesticide Applicators, Certified Pesticide Technicians, or Apprentices under 
their direction, and possess the following minimum qualifications and experience:  

2.01. Good knowledge of problem pests behavior and ecology, and methods of reducing or eliminating 
food, water and harborage of same, and in the event that pesticide application is necessary, the 
proper and safe use of least toxic pesticides.  

2.02 Possess New York State certification in category 325.16 (g) (1) 7a, Structural and Rodent, and 
325.16 (g) (5) Food Processing. 

2.03 At least one (1) year of recent full-time paid experience in professional pest management with 
experience in large, high rise, open office design facilities similar to those at NYS. 

2.04 The Contractor shall supply and insure that each service Certified Applicator and Certified 
Technician assigned to these facilities maintains the necessary and required equipment for the 
safe use and application of all materials as required by specific site conditions. This may include 
but is not limited to bump hats, work gloves, quality flashlights, boots, clipboards and 
miscellaneous tools.  
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2.05 All personnel providing on-site pest management services must be certified in appropriate 
categories as per Section 1.03 (above) as Certified Commercial Pesticide Applicators, or Certified 
Pesticide Technicians. Apprentices will be permitted to work on site only under the immediate 
supervision of a Certified Applicator or Certified Technician.  

3.0 Scope 

3.01. Pests Included  

Integrated Pest Management is intended to suppress populations of rats, mice, cockroaches, 
ants, (excluding carpenter ants), bed bugs, pests located outside buildings that primarily feed on 
outdoor vegetation, silverfish, and any other arthropod or vertebrate pest not specifically excluded 
from the contract. Populations of these pests that are located outside the buildings listed herein, 
but within the property boundaries of the buildings, are included.  

3.02 Pests Excluded 

The following pests are excluded from this contract: birds, bats, squirrels, chipmunks, skunks and 
all other vertebrates (other than commensal rodents), termites, carpenter ants and other wood-
destroying organisms, and mosquitoes.  However, the Contractor may be called upon to manage 
or remove these pests for additional fees, see Section 13 (below) 

4.0 IPM Program: Initial Comprehensive Inspection 

4.01 It is required that as a qualified and experienced pest management professional, the Contractor is 
familiar with the Integrated Pest Management (IPM) concept now recognized as the most 
effective and up-to-date approach to modern professional pest management.  

4.02 A thorough, initial inspection shall be conducted during the first month of contract by the 
Contractor's inspector and the Facility Manager. The purpose of this initial inspection is for the 
Contractor to evaluate the pest management needs of the premises, incorporate any Agency or 
facility requirements) and to discuss these needs with the Facility Manager. 

4.03 The following specific points should be included in this evaluation: 

1. Identification of problem areas in and around the building.  

2. Identification of structural features or personnel practices that are contributing to pest 
infestations.  

3. Evaluation of previous management efforts.  

4. Facilitation of contractor access to all necessary areas. Access to building space shall be 
coordinated with the Facility Manager.   

5. Informing the contractor of any restrictions or special safety precautions. 

5.0 IPM Program: Submission of Plan 

5.01. Following the initial comprehensive inspection of a building, the Contractor will develop a detailed 
Integrated Pest Management Plan and Service Schedule. This written plan and schedule must be 
submitted to the Facility Manager for approval prior to initiation. The plan and schedule should 
address any structural or operational changes which should facilitate the pest management effort. 
In addition, the plan must identify the proposed materials, including pesticides, if any (and 
alternatives, if any) by Environmental Protection Agency (EPA) accepted common name (generic 
name) and EPA Product Registration Number, the building and specific location(s) and rationale 
for each type of use. Proposed trapping devices for rodents, if any, should also be included by 
type and name of trap, the building and specific location(s) and rationale for each type of use. 
The plan should describe in detail the contractor's means for monitoring pest populations in and 
around the building.  IPM Programs must be directed against the threat of pests not only from 
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surrounding areas but also pests that may be introduced to the facilities via incoming foods, 
packages, cartons and other materials.  In addition the plan should take into consideration 
Agency and facility requirements.   

5.02. The plan and schedule shall be submitted not more than ten (10) working days following the initial 
inspection of the premises. The Facility Manager will render a decision regarding the acceptability 
of the plan and schedule within ten (10) working days following receipt. The Contractor shall be 
on-site to implement the plan and schedule within five (5) working days following notice of 
approval of the plan. If the plan is disapproved, the Contractor shall have five (5) working days to 
submit a revised plan and schedule.  

5.03. Any subsequent changes in the plan and schedule and/or additions to the approved materials list 
must be approved by NYS OGS. 

6.0 IPM Program: Inspection and Monitoring 

6.01. Following the initial comprehensive inspection, a critical aspect of the IPM Plan shall be the 
establishment of a monitoring program to regularly identify causative conditions, infested zones 
and allow an assessment of pest population levels. Both comprehensive inspection and 
monitoring shall be continued throughout the duration of this contract. 

6.02. Throughout the duration of this contract, the premises covered will be inspected periodically by 
NYS to determine the effectiveness of the program. At the request of the Facility Manager, the 
Contractor may be subjected to an inspection from outside regulatory Agencies.  Inspection 
results will be documented in writing. The Contractor shall promptly initiate actions to correct all 
deficiencies found.  

6.03. It shall be the Contractor's responsibility to furnish an adequate supply of tools and materials 
necessary for the Facility Manager to examine the interior of all rodent bait stations or other 
enclosures, if any are used. These materials may include Allen wrenches to loosen and re-tighten 
fasteners, keys to open locks, or replacement self-locking plastic ties. Inspection mirrors, 
flashlights, and implements to cut plastic ties or seals are not included under this provision. 

7.0 IPM Program: Interventions 

Listed below are categories or type of interventions relative to species of pest identified via a 
comprehensive inspection. 

7.01. Structural Modifications: Unless otherwise stated, structural modifications for pest prevention and 
suppression shall not be the responsibility of the Contractor. The Contractor shall make detailed 
recommendations to the designated NYS contract of what structural modifications can reasonably 
be accomplished. The Contractor may complete such recommendations if mutually agreed upon 
with the Facility Manager.  

7.02. Pest breeding places/nests must be eliminated in order to minimize the use of pesticides.  
Cracks, crevices, and other areas of floors, ceilings and walls must be kept sealed.  Openings to 
the outside are to be protected against the entrance of insects and rodents. 

8.0 IPM Program: Record Keeping 

8.01 The Contractor shall be responsible for maintaining complete and accurate pest management 
records. Further each building that is serviced under this contract shall have its own service 
logbook, which will be kept in the designated on site office and maintained on each visit by the 
contractor.  

8.02 The service log shall contain the following items: 

1. A copy of the Integrated Pest Management Plan and Service Schedule for the building.  

2. A copy of the current information sheets regarding all materials and devices, and label and 
EPA registration number for each pesticide accepted for potential use in the building, 
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including the Material Safety Data Sheet. Pesticide labels which normally include in-depth 
safety and use documentation are required.  

3. Date chemicals were applied, location and amount of chemicals applied number of non-
chemical monitoring devices used and locations.   

4. Pest surveillance data sheets that record, in a systematic fashion, the indicators of pest 
population levels and causative conditions revealed by the Contractor's monitoring program 
for the building.  

5. The location of all materials and devices used for monitoring or for interventions in or around 
the premises. This information can be in either tabular or list in form.  

6. Arrival and departure time of the Contractor's representative performing the service and all 
information on material and device applications (conform to specific pesticide information as 
required by statute).  

9.0 IPM Program: Special Requests and Emergency Service 

9.01. The regular service shall consist of performing all components of an IPM program other than in 
structural modifications, as described in the Contractor's detailed plan and schedule for each 
building during the period of this contract. Occasional requests for corrective action, special 
services beyond the routine requests or for emergency service, may be recommended by 
Contractor to the Facility Manager, or initiated by the Facility Manager. When such requests for 
emergency services are submitted by the Facility Manager, the Contractor shall acknowledge the 
receipt of the request, on the on the day of the request. The Contractor shall respond to special 
service requests within one (1) working day after receipt of request. All emergency and special 
services shall be recorded. In the event that such services cannot be completed within the above-
stipulated time frame, the Contractor shall immediately notify the Facility Manager and indicate an 
anticipated completion date. 

10.0 IPM Program: Pesticide Applications 

10.01. Pesticide Applications shall be used primarily as a last resort and only after prior approval by 
NYS on a case-by-case basis.  When chemicals are utilized, the following conditions shall be 
applicable: NYS shall receive from the Contractor or its technicians sample labels of all chemicals 
and materials.  

10.02. In cases where it has been determined that a particular chemical or product in use at these 
facilities has lost its effectiveness (e.g., due to a resultant increase in resistance in the target pest 
population) the Contractor shall replace such ineffective chemicals with more effective alternative 
choices upon approval of the Facility Manager.  

10.03. Within thirty (30) days from the start of this contract, the Contractor shall provide to NYS, the 
following safety and technical data for chemicals to be used in these facilities:  

1. A list of chemicals including Environmental Protection Agency (EPA) accepted common 
name (generic name) and EPA Product Registration Number trade name and name of active 
and inert (including carriers) ingredients, list respective chemical classifications for each 
product intended to be used. Organophosphates and chlorinated hydrocarbons are not 
acceptable. Further, aerosol spray formulations will be highly discouraged. If spray 
formulations are deemed absolutely necessary, prior written approval by NYS OGS is 
mandatory.  Chemicals, where necessary, shall be restricted to non-persistent chemicals that 
are least harmful to people, non-target species, and the environment.  

2. Material Safety Data Sheets for each chemical.  

3. Antidote data where applicable, including a copy of a standard quick reference chart.  

4. A list of poison control centers and respective telephone numbers as they may apply to the 
geographic areas in which these facilities described herein are located. 
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10.04. All pesticides shall be securely stored on site in an area designated by the Facility Manager and 
maintained by the Contractor in a safe manner when not being used.   

10.05. The Contractor shall be responsible for the safe use of all products.  Pesticides should be applied 
according to label instructions.  Necessary safety equipment and protective clothing will also be 
worn when necessary.  All pesticides used by the contractor must be registered with the EPA and 
the NYS DEC. Transport, handling, and use of all pesticides shall be in strict accordance with the 
manufacturer's label instructions and all applicable Federal, State, and local laws and regulations. 
The environment, non-target species and people shall be protected at all times.  

10.06. The Contractor shall minimize the use of synthetic organic pesticides, wherever possible.  For 
example: 

1. The use of crack and crevice application of pesticides directly to pest harborage areas is 
acceptable. However, spraying crack and crevice exposed surfaces in the general vicinity of 
harborage areas shall not be allowed.  

2 The use of boric acid powder and gel or paste baits for cockroaches is acceptable.  However, 
sprays are not appropriate.  

3 Pesticide fogs or space sprays (including mists and ultra-low volume  applications) are 
essentially not appropriate and shall be restricted to unique situations for which no alternative 
measures are practical. Such situations should rarely, if ever occur.  

10.07 Pesticides should be applied in such a manner to prevent contaminating persons, food, property 
and buildings.  If absolutely necessary chemicals shall be applied at night or on weekends, and 
the contractor shall cooperate with the Facility Manager to properly ventilate, where necessary, 
the premises before tenants re-occupy the building. Tenants should remain out of the sprayed 
area for the time period specified on the label instructions.  Use of spray or aerosol pesticides 
should be a very rare event and only performed with the Facility Manager’s specific approval.  
 

10.08 Contractor shall cooperate with the Facility Manager to place proper public notices or otherwise 
inform building occupants regarding what pesticides will be applied, where pesticides will be 
applied, when pesticides will be applied.  

 
10.09 Contractors must comply with all local and state regulations codes regarding timely prior notices.  

 
11.0 IPM Program: Rodent Management 
Snap traps and other trapping devices (including glue boards) used in management of active rodent 
infestations must be checked daily. The Contractor shall dispose of rodents killed or trapped within 24 
hours. Trapping shall not be performed during periods when maintenance will be delayed by holidays, 
weekends, etc. Traps shall be placed out of the general view and located so as not to be affected by 
routine cleaning procedures. When using traps for monitoring, the visit interval may be adjusted as 
necessary.  

 
All rodenticides regardless of packaging shall be placed either in locations not accessible to children, 
pets, wildlife, and domestic animals, or in EPA-approved tamper-resistant (often termed "tamper-proof") 
bait boxes. Bait box servicing shall depend upon the level of rodent infestation. All bait boxes shall be 
labeled (including contractor's name, address, and telephone number) and dated at the time of installation 
and each servicing. All bait boxes shall be placed and maintained in accordance with EPA regulations 
with an emphasis on the safety of non-target species. The following points shall be strictly adhered to: 

 
11.01 The lids of all bait boxes must be securely locked or fastened shut.  

1. Bait must always be placed in the baffle-protected feeding chamber of the box and never in 
the runway of the box.  

2. All bait boxes must be securely attached or anchored to the floor, ground, wall, etc., so that 
the box cannot be picked up or moved.  
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3. Liquid and solid poison baits shall be placed in distinctively marked bait stations of sturdy 
plastic, metal or wood construction--no paper or cardboard stations--and placed in areas 
normally inaccessible to users of the facilities, particularly children and pets. Covered bait 
stations shall be used in dietary, food processing, storage and handling areas. Paraffinized or 
weather resistant baits shall be used in damp and wet areas.  

4. All bait stations and traps shall have such tags or labels affixed so as to enable the 
Contractor to enter their signature and date after each service. All bait stations and trap 
locations shall be marked by placement or a distinctively colored removable self-adhesive 
sticker placed on the nearest wall or column to make quick identification of each location. 
Map/floor plan indication is also required.  

5. The Contractor shall make a floor plan (or utilize floor plans supplied by NYS) of each area 
where bait stations and traps are located, number each bait station and trap and enter the 
location of each numbered bait station and trap in the diagram. These floor plans or diagrams 
shall be kept with the other records on the facilities as indicated herein. A detailed IPM 
Pesticide Application form and a detailed IPM Trap monitoring form shall be completed, 
indicating the service of each pesticide bait station and trap and turned in at the completion of 
each service visit (see sample forms). Similar records should be kept for any traps (e.g. glue 
boards) and for any treatments (chemical or non-chemical).  

6. The Contractor shall be responsible for picking up and disposing of all rodent or other 
carcasses in or around buildings listed in this contract within 24 hours of notification by the 
Facility Manager. 

 
12.0 Service Timing 
It shall be the Contractor's responsibility to carry out work according to the detailed Integrated Pest 
Management Plan and Service Schedule developed for each building. The Contractor's on-site supervisor 
shall be responsible for coordination with the Facility Manager at the beginning of each visit. The purpose 
of this coordination is to review the plan and schedule and to receive information on problem area status.  

 
Services that do not adversely affect tenant health or productivity may be performed during the regular 
hours of operation in the various buildings. When it is necessary to perform work on weekends or outside 
the regularly scheduled hours set in the Contractor's plan and schedule, the Contractor shall notify the 
Facility Manager at least two (2) days in advance, and all arrangements will be coordinated between NYS 
and the on-site supervisor. All application of toxicants, (i.e., those likely to become airborne), when 
necessary, is to be done at night or on weekends to allow for ventilation before tenants reenter the facility. 
The Contractor shall allow the Facility Manager sufficient time to inform tenants of application and assure 
the security of the areas treated.  

 
13.0 Additional Services 
From time to time, The Facility Manager may request that the Contractor perform additional services in 
the control of various pests.  These may include, but not be limited to: 

1. Control of nuisance wildlife for which a Nuisance Wildlife Control Operator (NWCO), as 
licensed by the NYS Dept. of Environmental Conservation, will be required. 

2. Control of termites, for which a certification under Section 325.16 (g) (3) “Termites” will be 
required 

3. Control of mosquitos, for which a certification under Section 325.16 ( c) “Ornamental  and 
Turf Pest Control” will be required. 

13.01 In the event that Additional Services are requested by the Facility Manager, The Contractor must 
respond, and provide a detailed estimate, including labor and materials for the required service, 
and provide a basis for which the rates can be justified. 

13.02 The Facility Manager shall reserve the right to procure additional services from The Contractor, or 
another qualified service provider at their sole discretion. 



36 

 

 
14.0 Pesticide Neighbor Notification Law 
Notification to the school community of potential pesticide applications is an additional component of IPM 
education. The Pesticide Neighbor Notification Law, Section 409-h of the Education Law, has formalized 
a notification process and provides specific direction on when and how notification must take place. The 
Neighbor Notification Law, effective July 1, 2001, applies to all public and nonpublic elementary and 
secondary schools and details specific parties who must be notified, as well as the times and 
circumstances related to such notification. This requirement states that schools provide a written notice to 
all parents, guardians, and staff. It is the contractor's responsibility to advise schools of their intent to 
apply pesticides allowing for sufficient time for the schools to meet the requirements of the Education 
Law. The responsibility for notification rests at the school level in accordance with the law. Further 
information relative to the law may be found at the NYS Education Department's website at: 
www.emsc.nysed.gov/facplan/publicant/IPM/IPMNeighborNotificationDocument.htm 
 

* * * * *  

http://www.emsc.nysed.gov/facplan/publicant/IPM/IPMNeighborNotificationDocument.htm
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Grounds Maintenance 

1.0 Overview 

1.01 Background 
OGS is seeking an Integrated Facility Management (IFM) Contractor(s) to enter into a five year 
contractual agreement, to provide full service professional building and grounds operation, maintenance, 
and management services.  A total of six (6) Facilities are combined into two (2) groups as detailed in the 
charts below.   
 

LOT 1 
 
 
 
 
 
 
 
 
 
LOT 2 
 
 

1.02 Sub-Contracted Services 
The Grounds Maintenance Contractor will contract directly with the IFM Contractor as a Sub-Contractor.  
Bids contained herein shall be used to value services and ultimately for payment purposes. 

1.03 Examination of Existing Building and Contract Documents 
Prior to entering into contract, Contractor is under an affirmative duty to inform itself by personal 
examination of the specifications and location of the proposed work and by such other means as it may 
select, of the character, quality, and extent of the work to be performed and the conditions under which 
the contract is to be executed.  No pleas of ignorance of conditions that may be encountered or of any other 
matter concerning the work to be performed in the execution of the work will be accepted by the OGS as an 
excuse for any failure or omission on the part of the contractor to fulfill every detail of all the requirements of 
the documents governing the work.  Contractor will not be allowed any extra compensation by reason of any 
matter or thing concerning which such contractor might have fully informed itself prior to bidding. 

1.04 Definition of Terms 
References herein this solicitation or in Appendices and Exhibits hereto to; 

1. “State” referred to herein this exhibit shall be understood to mean the State of New York, the New 
York State Office of General Services, New York State Office of the Fire Prevention and Control, 
or the State of New York Office of the State Comptroller. 

2. OGS” referred to herein this exhibit shall be understood to mean the New York State Office of 
General Service’s Commissioner or his/her designated representative. 

Facility Name Address City 
Estimated Lawn/ 
Landscaped Area 

(Sq ft) 

44 Holland Ave 44 Holland Ave. Albany 104,250 

50 Wolf Road 50 Wolf Road Colonie 30,438 

625 Broadway 625 Broadway Albany 12,965 

Ten Eyck 40 North Pearl St. Albany 4,500 

Facility Name Address City 
Estimated Lawn/ 
Landscaped Area 

(Sq ft) 

328 State Street 328 State Street Schenectady 3,960 

Hampton Plaza 38-40 State St. Albany 2,765 
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3. “IFM Contractor” referred to herein this exhibit shall be understood to mean the successful bidder who 
is awarded a contract by the State of New York resulting from this solicitation whereby the State is 
seeking an Integrated Facilities Management contractor. 

4. “Facility Manager” referred to herein this exhibit shall be understood to the mean the IFM Contractor’s 

representative. 

5. “Contractor” referred to herein this exhibit shall be understood to mean the specific sub-contractor 
providing such services referenced herein. 

1.05 Security Procedures 
Each Facility has security policies which must be followed.  Contractor will work with the OGS and/or the 
Facility Manager to obtain necessary clearances.  Contractor may be required to provide information such 
as, but not limited to; the company name, the employee’s name (as it appears on ID), valid driver license 
number, vehicle make, model and license plate, etc. 

2.0 Statement of Work 

2.01 Scope of Work 
The Contractor shall provide grounds maintenance/landscaping services for the designated OGS 
facilities.  The Contractor shall provide all necessary labor, equipment and materials as necessary to 
provide but not be limited to the following services, in a timely and efficient manner.  Contractor shall 
coordinate execution of the contract services with the Facility Manager.   

1. Spring Cleanup – to occur as early in the season as possible when the ground has thawed and 
is ready to be worked.  Cleanup will be completed no later than the last week of May of the 
Contract Year.  Cleanup will consist of leaves, sticks, curb lines and winter debris.  Sidewalks will 
be cleaned and swept of sand and grit mixtures. 

2. Turf Maintenance – will consist of visits every seven to twelve days and will consist of mowing to 
recommend height.  The mowing height will be determined after an inspection of the turf area and 
the clippings, with off-site disposal of clippings in accordance with any local and county 
regulations at an approved land fill or composting area.  Mowing, once spring growth has slowed 
can be fine mulched, clipped and then left on the turf for nitrogen content.  Edge and maintain 
edging on all flowerbeds and turf boarders.  Sweep/power blow sidewalks of clippings and debris 
after each mowing. 

3. Shrubs and Flowerbeds – Maintain flowerbeds (deadhead, weed, and trim as needed).  Trim 
shrubs as needed to maintain a consistent appearance throughout the season. 

4. Fall Cleanup – Fall cleanup will be completed and consist of removal of leaves and debris and 
will be completed no later than the 30

th
 of November of the contract year.  All debris and leaves 

will be hauled away for proper disposal off site in accordance with any local and county 
regulations at an approved land fill or composting area. 

5. Dead Shrubs & Trees – These items will be brought immediately to the attention of the Facility 
Manager. 

6. Flower Plantings & Displays – Spring plantings infilling all planting beds to consist of common 
annuals with the final selection approved by the Facility Manager.  Flowers consist of Impatiens, 
Marigolds, Ageratum, Salvia, Begonias, Petunia, etc. depending on soil conditions and sunlight 
requirements.  Fall plantings will consist of mums.  Late fall planting of Tulips, Daffodils, etc. with 
spruce boughs applied for winter protection. 

7. Mulching – All shrub beds, island and flower displays will be mulched with premium grade bark 
mulch, color to be pre-approved by the Facility Manager. 
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2.02 Administrative and Reporting Requirements 
The Contractor will be responsible for the completion of a variety of administrative and reporting 
requirements, and the cost of same shall be included in the Base bid.  
 
It is expected that the contractor shall maintain accurate records and accounts of the services rendered 
regarding any event; such as date of event, description of work performed, materials and equipment 
used, etc. and also shall be responsible for all payroll functions in connection with this bid.  Such records 
shall be made available to OGS upon request. 
 
The Contractor shall maintain a designated officer or employee as its representative for contact with the 
Facility Manager for all communications and transactions. 
 
Upon award of the contract and prior to the start of any work, the Contractor, shall be available for an 
initial job meeting with the Facility Manager at a location determined by the Facility Manager.  This 
meeting shall include: 

1. The Contractor's submission of a schedule of work to be reviewed and approved by the Facility 
Manager. 

2. A review of all Facility use rules. 

3. An introduction for each respective organization, chain of command, etc. 

Unless otherwise directed, there shall be periodic job meetings for the following purposes: 
1. Review job progress, quality of work, and approval and delivery of materials. 

2. Identify and resolve problems, which impede planned progress. 

3. Coordinate the efforts of all concerned so that the contract progresses on schedule to on-time 
completion. 

4. Maintain a sound working relationship between the Contractor and the Facility Manager, and a 
mutual understanding of the contract. 

5. Maintain sound working procedures. 

2.03 Drawings / Site Plans 

Facility Site Plans which include the landscaped areas are included in the Snow Management Exhibit, B-
6, for bidders’ information only in preparing their bid.  To the best of the Office of General Service’s (OGS) 
knowledge and belief, the drawings accurately represent actual site conditions in terms of size, shape, 
access, and amenities such as Islands, light poles, signage, etc.  The OGS is not responsible for the 
accuracy and/or completeness of the drawings.  Bidder must physically verify all site conditions of each 
facility and submit their bid accordingly.   
 
 

* * * * *  
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Snow Management 

1.0 Overview 

1.01 Background 
OGS is seeking an Integrated Facility Management (IFM) Contractor(s) to enter into a five year 
contractual agreement, to provide full service professional building and grounds operation, maintenance, 
and management services.  A total of six (6) Facilities are combined into two (2) groups as detailed in the 
charts below.   
 

LOT 1 

 
LOT 2 

 

1.02 Sub-Contracted Services 
The Snow Management Contractor will contract directly with the IFM Contractor as a Sub-Contractor.  
Bids contained herein shall be used to value services and ultimately for payment purposes. 

1.03 Examination of Existing Building and Contract Documents 
Prior to entering into contract, Contractor is under an affirmative duty to inform itself by personal 
examination of the specifications and location of the proposed work and by such other means as it may 
select, of the character, quality, and extent of the work to be performed and the conditions under which 
the contract is to be executed.  No pleas of ignorance of conditions that may be encountered or of any other 
matter concerning the work to be performed in the execution of the work will be accepted by the OGS as an 
excuse for any failure or omission on the part of the contractor to fulfill every detail of all the requirements of 
the documents governing the work.  Contractor will not be allowed any extra compensation by reason of any 
matter or thing concerning which such contractor might have fully informed itself prior to bidding. 

1.04 Definition of Terms 
References herein this solicitation or in Appendices and Exhibits hereto to; 

1. “State” referred to herein this exhibit shall be understood to mean the State of New York, the New 
York State Office of General Services, New York State Office of the Fire Prevention and Control, 
or the State of New York Office of the State Comptroller. 

2. OGS” referred to herein this exhibit shall be understood to mean the New York State Office of 
General Service’s Commissioner or his/her designated representative. 

Facility Name Address City 
No. of 

Parking 
Spaces 

Area To Be 
Plowed 
(Sq ft) 

Area of 
Sidewalks 

(Sq ft) 

44 Holland Ave 44 Holland Ave. Albany 898 308,380 21,110 

50 Wolf Road 50 Wolf Road Colonie 1,349 482,570 12,329 

625 Broadway 625 Broadway Albany 83 28,623 23,460 

Ten Eyck 40 North Pearl St. Albany 0 900 16,230 

Facility Name Address City 
No. of 

Parking 
Spaces 

Area To Be 
Plowed 
(Sq ft) 

Area of 
Sidewalks 

(Sq ft) 

328 State Street 328 State Street Schenectady 0 3,500 13,000 

Hampton Plaza 38-40 State St. Albany 0 0 6,480 
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3. “IFM Contractor” referred to herein this exhibit shall be understood to mean the successful bidder 
who is awarded a contract by the State of New York resulting from this solicitation whereby the 
State is seeking an Integrated Facilities Management contractor. 

4. “Facility Manager” referred to herein this exhibit shall be understood to the mean the IFM 
Contractor’s representative. 

5. “Contractor” referred to herein this exhibit shall be understood to mean the specific sub-contractor 
providing such services referenced herein. 

1.05 Security Procedures 
Each Facility has security policies which must be followed.  Contractor will work with the OGS and/or the 
Facility Manager to obtain necessary clearances.  Contractor may be required to provide information such 
as, but not limited to; the company name, the employee’s name (as it appears on ID), valid driver license 
number, vehicle make, model and license plate, etc. 

2.0 Statement of Work 

2.01 Scope of Work 
The Contractor shall provide snow plowing, snow blowing, snow shoveling, salting, sanding, and snow/ice 
removal services of designated OGS parking facilities, sidewalks, stairways, parking entrance ways, and 
parking travel lanes.  The Contractor shall provide all necessary labor, equipment and materials (including 
shovels, ice picks, plows, backhoe, dump trucks, front-end loader, snow blowers, salt, sand, calcium 
chloride, CG-90 Surface Saver anticorrosive deicer or approved equal, etc.) for the capability of removing 
all accumulation of snow and ice from the areas described herein, in a timely and efficient manner.  
Contractor shall be allowed to store onsite for the season, heavy equipment as appropriate to adequately 
service the larger lots.  Contractor shall not be allowed to store bulk snow melt (salt) onsite.  Contractor 
shall coordinate execution of the contract services with the Facility Manager.  It will be the responsibility of 
the Contractor to monitor weather conditions, and respond as needed for contract services, but in all 
cases the Facility Manager will have the option, though not the obligation, to authorize any activity to 
commence.  The following contract requirements are intended to ensure that the OGS Facilities are safe 
for Employees and the General Public during and after snow/ice events: 

1. Contractor shall provide the services for each snow/ice storm event unless otherwise directed by 
the Facility Manager.  The Contractor shall provide services / surface treatments as often as 
necessary to mitigate snow and/or ice accumulations.  It is expected that snow accumulations 
shall not exceed two (2) inches at any time during a snow event.  No amount of ice accumulation 
is acceptable.  Contractor shall take preventative measures to avoid ice build-up and shall take 
appropriate action to remove ice should it build-up on any vehicular and pedestrian surfaces 
mentioned herein. 

2. Snow piles/banks shall not be placed in such a manner as to block the view from a standard 
vehicle or block any parking space(s).  Snow accumulation areas shall be coordinated with the 
Facility Manager. 

3. Snow will be pushed as far away from designated parking lanes and areas as possible. 

4. After the plowing/removal of snow and/or ice, sand and/or salt shall be effectively applied to all 
such surfaces with the intent to prevent the build-up of ice and thereby reduce the risk of 
pedestrian slipping and falls.  Only non-corrosive treatments such as calcium chloride or equal 
shall be approved by OGS for use on building entrance steps/stairways and all concrete surfaces 
adjacent to and within 25 feet leading up to building entrances.  Only CG-90® Surface Saver® 
anticorrosive deicer or equal shall be approved by OGS for use on Parking Garage Roof Decks.  
Contractor shall supply all materials, including Calcium Chloride, salt and sand as needed.  All 
such materials shall only be used after receiving approval from the Facility Manager. 
a) The contractor shall be responsible to notify the Facility Manager upon or prior to entering the 

premises to perform services and upon leaving the premises at the conclusion of performing 
services.  Each Facility Manager shall determine the appropriate notification method.  If 
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contractor fails to properly notify the Facility Manager, contractor may forfeit payment for 
services rendered, at the discretion of the Facility Manager.  

b) Contractor shall be liable for any repairs to the site caused by any snow plowing or snow/ice 
removal services, including but not limited to lawn and landscaped areas, parking facilities or 
pedestrian areas.  Such repairs shall be completed and approved by the Facility Manager 
prior to submission of the March billing invoice.  

c) Snow plowing along curbs shall be performed to avoid snow build-up on adjacent sidewalk. 

d) Contractor shall return as needed during each snow/ice event to plow blowing, drifting and 
residual falling snow.  For purposes of this solicitation, the term snow/ice event shall be the 
occurrence of falling snow and/or ice and the occurrence of subsequent ice formation as a 
result of falling snow and/or ice.   

2.02 Period of Performance 
For purposes of this solicitation, “normal working hours” are defined as Monday through Friday between 
the hours of 7:00 AM and 6:00 PM, except state observed holidays.  During normal working hours, the 
Contractor must keep sidewalks, stairways, parking entrance ways, and parking travel lanes to a 
maximum snow depth of 2 inches, and clear of ice.  Contractor shall also be careful so as not to block in 
parked vehicles.  Contractor shall perform complete snow plowing and snow removal (when requested) 
between the hours of 6:00 PM and 7:00 AM, Sunday evening through Friday morning; and Friday 6:00 
PM through Monday 7:00 AM.   

Contractor shall train, guide, and supervise staff to minimize property damage during operations.  Facility 
Manager can direct the Contractor and the Contractor agrees to immediately repair any damage resulting 
from the Contractor’s operations.  All other repair of damaged areas shall be corrected to the Facility 
Manager’s satisfaction between April 1

st
 and June 1

st
.  The restoration of seeded and landscaped areas 

may require further attention beyond June 1
st. 

  The Contractor shall make every effort to fully restore 
these areas as soon as possible and maintain areas until full establishment of turf. 

Bidder shall be available for service 24 hours per day from the beginning to the end of each snowfall 
season. 

2.03 Site Preparation/Marking 
Contractor shall flag all outdoor equipment, including but not limited to; utility meters, valves, pumps, 
outdoor building equipment, transformers, generators, fire hydrants, curbs, etc. each year prior to 
November 1

st.
  Method and means of marking shall be identified and agreed to by the Contractor and the 

Facility Manager. 

2.04 Administrative and Reporting Requirements 
The Contractor will be responsible for the completion of a variety of administrative and reporting 
requirements, and the cost of same shall be included in the Base bid.  

It is expected that the contractor shall maintain accurate records and accounts of the services rendered 
regarding any event; such as date of event, description of work performed, materials and equipment 
used, etc. and also shall be responsible for all payroll functions in connection with this bid.  Such records 
shall be made available to OGS upon request. 

The Contractor shall maintain a designated officer or employee as its representative for contact with the 
Facility Manager for all communications and transactions. 

Upon award of the contract and prior to the start of any work, the Contractor, shall be available for an 
initial job meeting with the Facility Manager at a location determined by the Facility Manager.  This 
meeting shall include: 

1. The Contractor's submission of a schedule of work to be reviewed and approved by the Facility 
Manager. 

2. A review of all Facility use rules. 

3. An introduction for each respective organization, chain of command, etc. 
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Unless otherwise directed, there shall be periodic job meetings for the following purposes: 
1. Review job progress, quality of work, and approval and delivery of materials. 

2. Identify and resolve problems, which impede planned progress. 

3. Coordinate the efforts of all concerned so that the contract progresses on schedule to on-time 
completion. 

4. Maintain a sound working relationship between the Contractor and the Facility Manager, and a 
mutual understanding of the contract. 

5. Maintain sound working procedures. 

2.05 Itemized Bid Breakdown 
The OGS recognizes that although records exist for seasonal snow fall amounts in a given area, there are 
multiple variables which make it extremely difficult, if not impossible to precisely bid snow management 
services.  As such, the OGS has attempted to reduce each bidder’s risk and in turn, the State’s financial 
liability by subdividing the total bid into two major categories, Base Bid and Off-Site Snow Removal/ 
Disposal.  In addition, the Base Bid category has been divided into four sub-categories.  These bid items 
are articulated as follows and on the subsequent Bid Forms. 

Base Bid: 
1. Administrative Costs:  The OGS recognizes that in order to be ready, willing, and able to respond 

to snow/ice events per this solicitation, bidder will have labor, material, equipment, office 
overhead, soft costs, etc. expenses whether or not we experience a snow/ice event.  As such, the 
Administrative Cost category is intended to cover those costs and Contractor shall be paid the 
total annual cost in five equal monthly installments beginning December through April. 

2. The next three base bid categories which reflect recorded snow/ice event amounts in inches, 
(0.01” – 1.00”; 1.01” – 8.00”; 8.01” & above), will be used for payment purposes for each snow/ice 
event which is recorded.  The official source for determining the amount of snow/ice recorded for 
a particular snow/ice event will be the National Weather Service Forecast Office.  Refer to the 
following web link; http://www.nws.noaa.gov/climate/index.php?wfo=aly .  Click on “preliminary 
monthly climate data”, be sure that “Albany NY” is highlighted, click on “archived data”, choose 
the month, click “Go”.  For each such event, Contractor shall be paid the amount bid for that 
particular snow/ice event category which represents the recorded snow/ice event.  The estimated 
number of events listed in the Bid Form is for bid purposes only.  Contractor will be paid for each 
recorded event that services were performed.  The Unit Price bid for each snow/ice category shall 
include the total duration of the snow/ice storm.  OGS recognizes that not all storm events are of 
the same duration, for example some storms may last 1 hour whereas others may last two days.  
For the purposes of unit pricing per event, it will be considered as one event.  This payment 
category is in addition to the administrative costs. 

Off-Site Snow Removal and Disposal:  The Facility Manager shall designate area(s) to be used for 
snow piles and/or on-site snow storage, prior to off-site removal.  When and only when requested by 
the Facility Manager, Contractor shall remove accumulated snow and dispose off-site to an off-site 
location of the Contractor’s choice.  Contractor’s chosen off-site disposal location shall be in 
accordance with all applicable laws, rules, and regulations governing such disposal.  The method of 
snow removal shall be agreed upon by the Facility Manager and the Contractor shall be paid in 
accordance with the actual quantities removed times the unit price per cubic yard bid.  

2.06 Drawings / Site Plans 

The following reference drawings are included herein for bidders’ information only in preparing their bid.  
To the best of the Office of General Service’s (OGS) knowledge and belief, the drawings accurately 
represent actual site conditions in terms of size, shape, access, and amenities such as Islands, light 
poles, signage, etc.  The OGS is not responsible for the accuracy and/or completeness of the drawings.  
Bidder must physically verify all site conditions of each facility and submit their bid accordingly.   
 
 

http://www.nws.noaa.gov/climate/index.php?wfo=aly
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FGP, 4/22/13 

Exhibit B-7 

Building Asset & Equipment Inventory 

Table of Contents 

LOT 1 

44 Holland Ave 

 Building Asset Inventory 

 Equipment Inventory – Maintenance Department 

 Equipment Inventory - Housekeeping Department 

50 Wolf Road 

 Building Asset Inventory 

 Equipment Inventory – Maintenance Department 

 Equipment Inventory - Housekeeping Department 

625 Broadway 

 Building Asset Inventory 

 Equipment Inventory – 6
th
 Floor Cafe 

 Equipment Inventory – Maintenance Department 

 Equipment Inventory - Housekeeping Department 

40 North Pearl Street (Ten Eyck) 

 Building Asset Inventory 

LOT 2 

328 State Street 

 Building Asset Inventory 

 Equipment Inventory 

38-40 State Street (Hampton Plaza) 

 Building Asset Inventory 

 Equipment Inventory
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44 Holland Avenue; Building Asset Inventory 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

44 Holland Avenue – Building System Controls 
Solidyne Building Control system 1 Soildyne     

       

44 Holland Avenue – Emergency Generator 
Emergency Generator 800 kw 1 Caterpillar 3412  Good  

Stand-by generator 100 kw 1 Onan 100DGBL30481A  Good  

Stand-by generator Manual 
Transfer Switch 

1 Onan OTCU150G15G  Good  

Emergency Generator Automatic 
Transfer Switch 

1 Onan OTIII  Good  

 

44 Holland Avenue – Fire Alarm 
Simplex 4100U Fire Alarm Panel 1 Simplex 4100U  Good  

Photo Smoke Detector 87 Simplex 20098-9201  Good  

Heat Detector 6 Simplex Various  Good  

Pull Station 27 Various Various  Good  

Fire Pump 1 Fairbanks Morse 2800  Good  

Fire Bell/Strobe 63 Wheelock Varies  Good  

Building Public Address System 1 Architectural 
Acoustics 

  Good  

Door Holders 4 Various Varies  Good  

FM-200 Computer Room System 2 Kidde   Good  

Building Fire Sprinkler System  1 Viking H1  Good  

Kitchen Hood System 1 Kitchen Knight PCL  Fair  

       

44 Holland Avenue – HVAC 
Carrier 300 ton Centrifugal Chiller 1 Carrier 19XR 2121287BHH64 Good  

Carrier 325 ton Centrifugal Chiller 1 Carrier 19XR 2021287BHH65 Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Cooling Tower 1 Marley Quadraflow  Good  

Domestic Hot Water Holding Tank 1 Ergomax E109  Good  

Djerland Boiler Draft Inducer Fan 1 Djerland HVX9000  Good  

Cafeteria Air Handling Unit 1 McQuay Seasonmaster  Good  

Condenser Water Pump 1 Armstrong 8XGX134030  Good  

Domestic Hot Water Circulator 
Pump 

1 Armstrong 3X3X84380  Good  

Cooling Tower Treatment System 1 Walchem WCT310-142  Good  

Supplemental AC Unit 8th Room 
Conf Room 

1 Mitsubishi PUYA36NHA3  Good  

Supplemental Cooling Unit (news 
Stand) 

1 Mitsubishi PUYA24NHA3  Good  

Loading Dock Heater 1 Trane 7AGS  Good  

Trash Room Heater 1 Trane 70S  Good  

Building Chill Water Circulating 
Pump 

2 Siemans PE2T1CUS  Good  

Building Heating Water Circulating 
Pump 

2 A.O. Smith T35037  Good  

Building Supply Fan 2 Trane   Good  

OPWDD Liebert Units  2 Liebert Maintained by 
OPWDD 

 Good  

CapNet Liebert units 2 Liebert Maintained by 
OFT 

 Good  

Ventilation Units 3 McQuay   Good  

Domestic Water High Service Pump 2 Marathon 5F215TTZR7043A
AW 

 Good  

Vestibule heaters 6 Trane   Good  

Refrigeration Monitoring System 1 MSA Chillguard LE  Good  

Building Perimeter Zone Pump 8 A.O. Smith   Good  

Building Exhaust Fan 4 McQuay   Good  

Cafeteria Walk in Coolers 4 Maintained by OGS 
Food Service 

  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Patterson Kelly Hot Water Boiler 5 Patterson Kelly Mach C-2000  Good  

Boiler Circulator Pump 5 Armstrong 3X3X84380  Good  

OMH Liebert Units (2nd Floor 
Computer Room) 

7 Liebert Maintained by 
OMH 

 Good  

Air Handling Unit 18 Mcquay XLS228V  Good  

Perimeter Fan Coil Units 457 Trane Various  Good  

       

44 Holland Avenue – Perimeter Access Control 

Building Access System 1 Maintained by OMH   Good  

       

44 Holland Avenue – Window Cleaning 

N/A       

       

44 Holland Avenue – Other 
Otis Passenger Elevator 3 Otis   Good  

Freight Elevator 1 Otis   Good  

Loading Dock Lift 1 Kelley KDL685SM 13665 Excellent  

OMH Computer Room UPS 1 Maintained by OMH    Fair  

Building Motor Control Center 1 Square D P52  Fair  

4th floor white noise system 1 Maintained by OPWDD   Good  

4th floor lighting occupancy system 1 Watt Stopper Various  Good  

Lawn Irrigation System 1 Hunter Various  Good  

Roof Irrigation System 1 Hunter   Good  

Hardscape systems - Parking lots, 
sidewalks & Building façade 

1 N/A   Fair  

Backflow Preventers 3 Watts Various  Good  

Handicapped automatic doors 22 Power Access   Good  
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44 Holland Avenue; Equipment Inventory – Maintenance Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Gas Pressure Washer 1 Husky HU80722 AL1135945 Excellent 440117HOL 

Vacuum Pump 1 Robinair 15500   Excellent 440120HOL 

Electronic Refrigerant Scale 1 TIF 9010A 60811001499 Excellent 440121HOL 

Leak Detector 1 TIF 8800A   Fair 440122HOL 

Cordless Reciprocating Saw 1 Milwaukee 2620-20 B58AD08382121 Good 440124HOL 

Cordless Circular Saw 1 Milwaukee 2620-30 B57AD08375082 Good 440125HOL 

Cordless Drill 1 Milwaukee 2620-10 B228AD08383602 Good 440126HOL 

Cordless Impact Driver 1 Milwaukee   B55AD083904344 Good 440127HOL 

18V Cordless Battery Charger 1 Milwaukee 49-59-1801 B29AH08424439 Good 440128HOL 

Bench Grinder 1 Powa-Craft   FCR5141A Fair 440129HOL 

Impact Driver 1 Milwaukee   229BD08320474 Good 440130HOL 

Cordless Drill 1 Dewalt DC730 981325 Good 440131HOL 

Chain Hoist 1 Hurricane B08048078 015T/1 Good 440132HOL 

Snow blower 1 Ariens 924073 4983 Fair 440135HOL 

7 Drawer Top Tool Chest  1 Westward 1RC69   Good 440136HOL 

3 Drawer Intermediate Tool Chest 1 Westward 1RC64   Good 440137HOL 

5 Drawer Tool Cabinet 1 Westward 1RC67   Good 440138HOL 

Tool Project Center 1 Westward 1RC70   Good 440139HOL 

HP All in One Printer/Scanner/Fax 1 Hewlett Packard C8192A MY8638507R Good 440140HOL 

Snow blower 1 Ariens 921018 002080 Good 440140HOL 

Drain Cleaner 1 Ridgid k-400 VBM537640210 Good 440141HOL 

Reciprocating Saw 1 Dewalt DW304PK 243647 Good 440142HOL 

3/8 VSR Drill 1 Ridgid R7001 CS103642890 Good 440143HOL 

Jump Pack battery starter 1 Black & Decker JUS350B   Good 440144HOL 

Husky Air Portable Compressor 1 Husky H15123TK 02873 Good 440145HOL 

Ryobi Palm Sander 1 Ryobi AJ1148 50459 Good 440146HOL 

Angle Grinder 1 Ryobi AB1131 31511 Good 440147HOL 

Balometer flow Hood 1 Alnor 6200 71215314 New 440148HOL 

Fiberglass type 1A stepladder 9 Werner 
  

Good 
 Fiberglass type 1A stepladder 9’ 1 Werner 

  
Good 

 Fiberglass type 1A stepladder 8’ 1 Werner 
  

Good 
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       
 

Fiberglass type 1A extension ladder 1 Werner 
  

Good 
  

44 Holland Avenue; Equipment Inventory – Housekeeping Department 

Focus II Boost Floor Machine 1 Clarke 05364A 0633026590 New 440100HOL 

Mini Carpet extractor 1 Tenant 607713 607713-10413831 New 440101HOL 

Voyager Duo 1 Voyager 10086260 100861300000073 New 440102HOL 

Wet/Dry Vacuum 1 Summit 70-714010 0816075341 New 440103HOL 

Side X Side 1 Hawk HP1520-25 633026590 New 440104HOL 

Wide Area Vacuum 1 Eagle 48-TK464E 8000054542 New 440105HOL 

High Speed Buffer 1 Hawk HCF1520-2MDC 810039437 New 440106HOL 

Canister Vacuum 1 Tenant 6142151207B 162999 New 440107HOL 

Canister Vacuum 1 Tenant 6142151207B 162982 New 440108HOL 

Canister Vacuum 1 Tenant 6142151207B 162181 New 440109HOL 

Back Pack Vacuum 1 ProTeam SCM1282 62-142332 New 440110HOL 

Back Pack Vacuum 1 ProTeam SCM1282 62-142402 New 440111HOL 

Carpet Extractor 1 Tenant 607682 10420329 New 440112HOL 

 

* * * * *  
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50 Wolf Road; Building Asset Inventory 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       
 

50 Wolf Road – Building System Controls 
Metasys  Extended 
ArchitectureSoftware 

1 
Johnson  Controls MSEA N/A 

Good  

Operator Work Station 1 Dell Optiplex 360 7FSQBK1 Good  

Metasys Server 1 Dell Optiplex 780 1WKRFN1 Good  

NAE Controller 5 Johnson Controls MS-NAE4510-2 N/A Good  

DX9100 Controller 6 Johnson Controls DX9100 N/A Good  

VMA Controller 375 Johnson Controls APVMV1420 N/A Good  

UNT Controllers 58 Johnson Controls UNT-101  N/A Good  

       

50 Wolf Road – Emergency Generator  

Emergency Generator 1 Caterpillar 
Engine 3512 
Generator SR4B 

Engine 
0CMJ00620/1
97-9048 
Generator  
2DM020580/1
44-1772 

Good  

 
 

      

50 Wolf Road – Fire Alarm  

Fire Alarm Panel 1 
Edwards Systems 
Technologies 

EST 3 N/A Good  

Fire Alarm Annunciator Panel 4 
Edwards Systems 
Technologies 

EST 1 N/A Good  

Duct Smoke Detector 38 
Edwards Systems 
Technologies 

SIGA-PS N/A Good  

Heat Detector 75 
Edwards Systems 
Technologies 

SIGA-PH N/A Good  

Smoke Detector 625 
Edwards Systems 
Technologies 

SIGA-PS N/A Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       
 

Pull Station 22 
Edwards Systems 
Technologies 

N/A N/A Good  

Fire Extinguishers 107 Amerex N/A N/A Good  

Fire Standpipe System 1 N/A N/A N/A Good  

FM-200 Clean Agent System 1 Pemall RP-1002 N/A Good  

  
 

  
 

 

50 Wolf Road – HVAC  
Cooling Tower For Trane Screw 
Chiller 

1 Trane 
RTCA0704F00A300GKM
N 

U03F00787 Good  

Cooling Tower 1 1 Marley NC-235662-A2 NC-8306F20S Good  

Cooling Tower 2 1 Marley NC-235661-A1 NC-8306F2CS Good  

Chiller #1 1 Trane CVHF640 L03G05973 Good  

Chiller #2 1 Carrier 19XL5353371CQ `1094J48276 Good  

Chiller #3 1 
Trane 
 

RTUA0704YE01R3DOVF
N 

U03F00663 Good  

Domestic Hot Water Pump 1 1 Taco ZXM101167A 185-101 Good  

Refrigerant Leak Monitor System 1 HaloGuard 1CG2ACLB 3335 Good  

Domestic Hot Water Heater 2 A.O. Smith BTH199A970 N/A Good  

Condenser Water Pump 2 Paco  
17-80951-1A0101-
1872EE 

N/A Good  

Supply Pressurization Fans 2 Twin City Fan FCV N/A Good  

Ductless Split System 2 Liebert MMD36EX000 N/A Good  

Humidifier Systems 2 Nortec NHP010 N/A Good  

Desiccant De-Humidifier 2 Munters HC300 N/A Good  

Tower Chemical treatment 
systems 

2 
Walchem WCT310-1N2 N/A 

Good  

Air Handler 4 Governaire RSA-11-E 32964 Good  

Heating Water Pump 6 Baldor EM2513T N/A Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Chilled Water Pump 6 Baldor EM2531T N/A Good  

Liebert CRAC Units 6 Liebert DH199AUAGEI N/A Good  

Condensing units for Liebert 
CRACS 

6 
Liebert DCDF217CAS4046 N/A 

Good  

Fulton Pulse Boiler for Heating 8 Fulton Pulse PHW-1400 N/A Good  

Return Air Fan 8 Governaire 32963RF1-RF2 N/A Good  

Supply Air Fans 8 Governaire 32963SF1-SF2 N/A Good  

Hot Water Unit Heaters 
10 

Trane UHSA060S8EAA1T00000
0 

N/A 
Good  

Variable Frequency Drives 24 ABB N/A N/A Good  

VAV Box 375 Envirotech N/A N/A Good  

Exhaust Fan 34 Carnes FCV122 N/A Good  

Fan Coil Unit 40 Trane FCDB1001C N/A Good  

       

50 Wolf Road – Perimeter Access Control  

Intrusion System 1 Bosch D7212GV3 ITS/DX40 Good  

Panic Button system 1 DMP XT30/XT50 4510 Good  

Card Access/Mag-Lock System 1 GE N/A N/A Good  

CCTV System 1 Pelco DX8100 N/A Good  

  

50 Wolf Road – Window Cleaning  

N/A       

  

50 Wolf Road – Other  

480V Distribution Switchgear 1 Siemens 17-72458-C0010 N/A Good  

Data Center UPS 1 
Liebert UDA63227A36AD37 C255643/LI050

7 
Good  

White Noise System 1 QSC Audio ISA800T N/A Good  

Irrigation System 1 Hunter PC300 N/A Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Domestic Water Filtration System 1 Harmsco BCB-2-2EXT N/A Good  

Built up Modified Bitumen Roof 
System 

1 Johns Manville N/A N/A Good  

Hardscape systems - Parking 
lots, sidewalks & Building façade 

1 N/A N/A N/A Good  

Loading dock leveling system 1 Kelley N/A N/A Good  

13.2 KV Switchgear 2 S&C Electric  CDA-775762 N/A Good  

13.2 KV to 480V transformers 2 N/A N/A N/A Good  

Grinder Pumps 2 Goulds S10020N1 N/A Good  

Liebert PDU 2 Liebert PPA150C 547252-002 Good  

Automatic transfer Switches 3 Russell Electric 2000 N/A Good  

Closed Loop Filters 3 Hayward SBF0104-AB21 N/A Good  

Backflow Preventers 3 Watts M101 N/A Good  

Traction type elevators 5 Thyssen Krupp GD-200 0830620621 Good  

Cluster Fly Light Traps 10 Vector 182536 N/A Good  

Commercial Coolers 12 ColdTech J4SRF40BQ N/A Fair  

Water coolers 12 Oasis WF362 N/A Good  

Lighting Panels 15 Lithonia Synergy SYSCMLXIP N/A Good  

Handicapped door openers 26 Nabco Gyrotech 710 N/A Good  

 

50 Wolf Road; Equipment Inventory – Maintenance Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

26" snow blower 1 Ariens 926037 1915 Good 277 

9 gallon shop vacuum 1 Rigid WD09700 10299R0589 Good 278 

6" Bench Grinder 1 Dayton 4Z123G n/a Good 105 

Battery Charger 1 Husky HSK1084 OFI20A303351 Good 114 

Reciprocating Saw 1 Porter Cable 9748 944671 Good 151 

6.5 hp Lawn Mower 1 Scotts 22965X8A 742871040580011 Good 224 
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50 Wolf Road; Equipment Inventory – Maintenance Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Wet/ Dry Vacuum 1 Power Flite PF-47 9149 Fair 223 

18V Fluorescent Area Light 1 Dewalt DC527 160866 New 124 

Large Gang Box 1 Dayton 6A577A n/a Good 199 

Drum type Drain Snake 1 Rigid R375 VV-31945-D94 Good 133 

Drill Press 1 Jet JDP14JF 1070640 Good 104 

24' Extension Ladder 1 Werner D1524-2 n/a Good 225 

Electric Air Compressor 1 Sanborn 3-HP L1780333 Good 135 

Key Machine 1 HPC Inc. 6666HQT AT09247 New 102 

Electric Air Compressor 1 Speedaire 4B227E L2/26/04-00094 Good 134 

Electric Air Compressor 1 Speedaire 4B227E L2/26/04-00096 Good 169 

Panther Roof Cart 1 Panther n/a n/a Good 168 

Panther Roof Cart 1 Panther n/a n/a Good 177 

Job Box 1 Job Box 654990R4 n/a Good 147 

Platform Truck 2 Rubbermaid 5M703 n/a Good 106/227* 

18V Circular Saw 1 Dewalt DC390 46797 Good 127 

Job Box with Sloped Lid 1 Job Box 656990 n/a Good 116 

Pallet Jack 1 Lift Rite 4040223-04 LR55270048 Good 132 

18v Jigsaw 1 Dewalt DW933 126438 Good 126 

Kinetic Water Ram 1 Hydraulic Mfr. DL0187 n/a Good 154 

Cordless Reciprocating Saw 1 Dewalt DW938 909867 Good 152 

Power Vep Pipe Cleaner 1 General 6355GWS 1PVW0529 Good 115 

Right Angle Grinder/Sander 1 Bosch 1347 610546 Good 129 

Circuit Tracer Kit 1 Pasar 4024140238 n/a Good 108/109 

Laptop Computer 1 Dell PP01L CN-04P2-404864335U2488 Good 157 

Non-network Desktop 1 Dell DHS 4MDQ3J1 Good 260 

BMS Desktop Computer 1 Dell DHM H530Y21 Good 158 

BMS Monitor 1 Dell na OCC280-71618-67L-AA0L Good 267 

Light Meter 1 Extech EA-30 60200783 Good 113 

Laser No contact Therm. 1 Raytek 104355 RAYL000289233 Good 150 

Lamp Tester 1 Beha/Greenlee LT277 n/a Good 110 

3 in 1 Temp/Humid/Air Flow Meter 1 Extech 45160 Q300731 Good 111 
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50 Wolf Road; Equipment Inventory – Maintenance Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Palm Sander 1 Dewalt D26451K 997092 Good 125 

Push Sweeper 1 Dayton 52042 n/a Good 138 

Tool Cart 2 Westward 5HM85W n/a Good 143/166 

Circular Saw 1 Skilsaw 5400 n/a Good 121 

18v combo wet/dry vacuum 1 Dewalt DC500 81999 Good 155 

Pneumatic Drill 1 Dayton 4Z699 117372 Good 122 

Pneumatic Die Grinder 1 Dayton 2Z484C 128203 Good 123 

Pneumatic Ratchet 1 Ingersol Rand 109XP n/a Good 181 

Pneumatic Impact Wrench 1 Dayton 6Z830D 3817 Good 148 

Clamp-on ammeter 1 Fluke 334 83717752 Good 112 

Clamp-on ammeter 1 Fluke 334 83717767 Good 117 

High Voltage Detector 1 Salisbury 4244 n/a Good 213 

Clamp on pipe freeze kit 1 Cold Shot n/a n/a Good 128 

Fiberglass type 1A ladder 1 Werner 8' n/a Good 139 

Fiberglass type 1A ladder 1 Werner 8' n/a Good 149 

Fiberglass type 1A ladder 1 Werner 8' n/a Good 161 

Fiberglass type 1A ladder 1 Werner 8' n/a Good 164 

Fiberglass type 1A ladder 1 Werner 6' n/a Good 140 

Fiberglass type 1A ladder 1 Werner 6' n/a Good 160 

Fiberglass type 1A ladder 1 Werner 6' n/a Good 162 

Fiberglass type 1A ladder 1 Werner 6' n/a Good 165 

Fiberglass type 1A ladder 1 Werner 6' n/a Good 175 

Fiberglass type 1A ladder 1 Werner 6' n/a Good 141 

Fiberglass type 1A ladder 1 Werner 10' n/a Good 179 

Hammer Drill 1 Dewalt DW505 968692 Good 230 

Ladder Cart w/ cabinet 1 Rubbermaid n/a n/a Good 103 

Fiberglass type 2 ladder 1 Werner 4' n/a Good 178 

Metal type 2 ladder 1 Werner 4' n/a Good 176 

Electric Pressure Washer 1 Husky 1800S 704139287 Good 156 

Humidity and Temp. Chart Recorder 1 Extech RH520 CH02983 Good 131 

Rolling Tool Cabinet 1 Proto J442742-12RD n/a Good 101 
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50 Wolf Road; Equipment Inventory – Maintenance Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Tool Chest 1 Proto J442719-12RD n/a Good 100 

Portable Shop Vac 1 Dewalt DC500 450479 Good 216 

Infrared Thermometer 1 Fluke 62 94045955 Good 215 

Wet Dry Vacuum 1 Rigid WD1950 07161R0730 Good 216 

18V Cordless Drill/Driver 1 Dewalt DC759 790444 Good 221 

3500W Gas Generator 1 Briggs and Stratton 30208 1014638539 Good 222 

Corded Jig Saw 1 Dewalt DW317 995086 Good 226 

VSR Electric Drill 1 Dewalt D21009 814306 Good 228 

Heat Gun 1 Milwaukee 8975 731-608189 Good 229 

A/V Cart (plumbing) 1 n/a n/a n/a Good 232 

Fiberglass Type II ladder 1 Werner 4' n/a Good 231 

9hp Snow Thrower 1 Ariens 921004 1527 Good 233 

3 shelf work cart 1 n/a n/a n/a Good 234 

Micro See Snake  1 Rigid n/a n/a Good 235 

Drill Bit Sharpener 1 Drill Doctor 750X 7325 Good 236 

1/2 ton Chain Hoist 1 CM series 622 RR-B Good 238 

Digital Psychrometer 1 Extech RH300 9615805 good 245 

Cordless Screwdriver 1 Bosch PS20 784007336 Good 239 

Refrigerant leak detector 1 Tif TIFXL-1A 70812001493 Good 246 

4wd Tractor 1 New Holland T1030 Z8NXH1242 Good 249 

Snow blower attachment 1 New Holland GE2063 R07ZA053 Good 247 

Rotary Broom attachment 1 New Holland GE2895 R08XA012 Good 248 

Broadcast Spreader 1 Earthway 2170 n/a Good 250 

Dell monitor 1 Dell SE198WFP OC558H Good 266 

4' Ladder 1 Werner na na Good 263 

Cordless Drill 1 Makita DF030D 063137K Good 252 

Cordless Drill 1 Makita TD090D 053599K Good 251 

14' Platform Ladder 1 Werner na na Good 253 

14' Platform Ladder 1 Werner na na Good 254 

1/4 hp submersible pump 1 Ridgid TP-250 1096 Good 255 

1/4 hp submersible pump 1 Ridgid TP-250 1096 Good 256 
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50 Wolf Road; Equipment Inventory – Maintenance Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

1/4 hp submersible pump 1 Ridgid TP-250 1096 Good 257 

1 hp Submersible Pump 1 Ridgid 58321-RHD1 xx96 Good 258 

Dehumidifier 1 LG LHD659EBL 91EX0488 Good 259 

Dehumidifier 1 LG LHD659EBL 93EX0565 Good 264 

Balometer 1 Alnor na 70831073 Good 265 

Cooling Tower Vacuum 1 Goodway CTV-1501 2764 Good 270 

Cooling Tower Vacuum Filter Rack 1 Goodway CTV-F2 512 Good 269 

18v drill/driver 1 Dewalt DCD940 926305 Good 271 

BMS computer monitor 1 Dell   LN/0D307TJ Good 272 

BMS computer   1 Dell CN-0D307J-74445-960-6945-7F5AB1 Good 273 

3/8 right angle Drill 1 Dwalt DW960 871947 Good 274 

Digital Thermometer 1 Cooper SH664 N/A Good 275 

Orbital Saw 1 Dremel 6300 992 Good 276 

Table Saw 1 Ryobi RTS20 Z111843360 New 280 

Moisture Meter Kit 1 General M70-D 7D0912 New 281 

Welding Helmet 1 Miller ProHobby Series N/A New 282 

Mig welder 1 Hobart Handler 140 MB470948Y New 283 

Metal Cutting Chop Saw 1 Dewalt D28710 98784 New 284 

Drain Jetting Machine 1 Goodway PJ-600-60 5592 New 285 

1/2" Electric Impact Wrench 1 Dewalt DCF889 995378 New 286 

Cordless Hammer Drill 1 Dewalt DCD985 164031 New 287 

42" Flat Panel Monitor 1 TCL LE42FHDE5300 M185FF700027 New 288 

Laser Jet Printer 1 H.P. Laser Jet 200 CNB9D9470X New 289 

Arc Flash PPE Kit w/ Carry Bag 1 Salisbury N/A N/A Good 
 

Digital Camera 12MP 1 Fuji FinePix J2300 0B807821 Good 290 

Drum Style Drain Cleaner 1 Rigid K-400 VBM703271210 Good 291 

Tractor Mount Tailgate Spreader 1 Snowex SP-100 X1230307 Good 292 

50 Wolf Road; Equipment Inventory – Housekeeping Department 

Floor Buffer 1 Power Flite M202-3+ 11726 Good 205 

Carpet Extractor 1 US Products King Cobra 500 series 03594E Good 203 
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50 Wolf Road; Equipment Inventory – Housekeeping Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Canister Vacuum 1 Nilfisk GD1005 5260459 Fair 193 

Canister Vacuum 1 Tennant 607961 GV50500000176099 Fair 187 

Canister Vacuum 1 Betco piccolo 192164 Fair 196 

Canister Vacuum 1 Advance GD2000 35000022 Fair NI 

Canister Vacuum 1 Advance GD2000 35000028 Fair NI 

Canister Vacuum 1 Nilfisk GD1005 AD5070934 Fair NI 

Battery Charger 1 Lester Electric n/a 460400576 Good 206 

Floor Scrubber 1 Tennant 9000944 900094-10216164 Good 170 

5 gal mop bucket w/ wringer **8 Rubbermaid n/a n/a Good NI 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 173 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 183 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 184 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 185 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 186 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 189 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 191 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 192 

Janitor Cart 1 Continental/Rubbermaid Rubbermaid 6183 n/a Good 209 

32 gallon can w/ dolly **11 Rubbermaid n/a n/a Good NI 

Brute Caddy Bag **9 Rubbermaid 2642 n/a Good NI 

Wet/ Dry Vacuum 1 Tennant 3500 607673-10315958 Good 202 

Backpack Vacuum 1 Tennant M30902704 10703914 Good 171 

Backpack Vacuum 1 Tennant M30902704 10703912 Good 212 

Backpack Vacuum 1 Tennant M30902704 10703903 Good 190 

Backpack Vacuum 1 Tennant M30902704 10703904 Good 174 

Backpack Vacuum 1 Tennant M30902704 10703913 Good 172 

Carpet Fan 1 Tennant 614277 6C008087 Good 198 

Carpet Fan 1 Tennant 614277 6C008089 Good 197 

Canister Vacuum 1 Euroclean UZ934 6450003 Good 182 

Canister Vacuum 1 Euroclean UZ934 6450009 Good 363 

Floor Buffer 1 Tennant F5 900181-10327518 Good 201 

Wide area vacuum 1 Tennant 3280 607734-10328026 Good 211 
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Hip Vacuum 1 Nilfisk UZ964 064-200-2773 Good 362 

Hip Vacuum 1 Nilfisk UZ964 642002766 Good 361 

Locker Set 1 Hallowell numbered 1-18 n/a Good 207 

Locker Set 1 Hallowell numbered 19-36 n/a Good 208 

Backpack Vacuum 1 Pro-Team DT100 DT 16-023553 Good 360 

Backpack Vacuum 1 Pro-Team DT100 DT 16-023554 Good 364 

Backpack Vacuum 1 Pro-Team DT100 DT 16-023555 Good 210 

Backpack Vacuum 1 Hawk HV Breeze 604202872 Good 204 

Carpet Machine 1 Tennant 1610 900050-10319278 Good 218 

Charger 1 MAC SCR242017 7017825 Good 219 

Upright Vacuum 1 Tennant 614215 157158 Good 240 

Upright Vacuum 1 Tennant 614215 157156 Good 241 

Upright Vacuum 1 Tennant 614215 157155 Good 242 

Upright Vacuum 1 Tennant 614215 157145 Good 243 

Upright Vacuum 1 Tennant 614215 157150 Good 244 

 

* * * * * * 



69 

FGP, 4/22/13 

625 Broadway; Building Asset Inventory 

 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

625 Broadway - Building System Controls 
EMS - Metasys System Server 
MEAS Program/Software 

1 DELL Optiplex 780  Good  

AHU Controllers 10 Johnson Controls   Good  

VAM Controller 344 Johnson Controls   Good  

DX 9100 Controllers 4 Johnson Controls   Good  

MIG Integration 3 Johnson Controls   Good  

NCM 7 Johnson Controls   Good  

Operator Workstation 3 DELL Optiplex 755  Good  

UNT Controllers 36 Johnson Controls   Good  

TC-9100 9 Johnson Controls   Good  

       

625 Broadway - Emergency Generation 
480v 1500 kw Emergency 
Generator. 

1  Milton CAT  3512  6WN00480 Good  

 

625 Broadway - Fire Alarm 
Simplex 4120 Fire Panel w/4 remote 
panels. 

5 Simplex 4120 1195905 4400 W Good  

Annunciator Panel 1 Simplex   Good  

Heat Detectors 101 Simplex GSA 4098-9733  Good  

Smoke Detectors 224    Good  

Duct Detectors 54 Simplex 4098-9714  Good  

Pull Stations 50 Simplex 4099-9001  Good  

Fire Fighter phone jacks 58 Simplex 4590-A  Good  

Audible / Visual Strobes 448 Simplex 4906-9151 
49069127 

 Good  

Fire Extinguishers 120 Amerex S-500  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Fire Standpipe System 1    Good  

Fire Pump 1000 gpm. 1 Fairbank-Morse   Good  

Wet Sprinkler System 1 Simplex   Good  

Stairwell pressurization system. 1 Simplex   Good  

Dry Sprinkler Systems 2 Simplex   Good  

FM-200 Systems. 1
st
 floor 2 Cerberus PCA-90560E  Good  

FM-200 System 3
rd

 floor 2 
1 

Cerberus 
Siemens 

PCA-90070-E 
CPY-150 

 Good  

FM-200 System 8
th
 floor 1 Cerberus PCA-90375-E  Good  

 

625 Broadway - HVAC 
Multi-Stack 150 ton modular water 
chiller. 

1 Multi-Stack MS30C2H2W-V  Good  

API-Schmidt/Bretten 150 ton heat 
exchanger. 

1 Schmidt Bretten SX29-1250-191  Good  

Dolphin Unit. 2 Clear Water Systems 
C. 

Dolphin 3000  Good  

Trane 600 ton chillers. 2 Trane CVHF0485  Good  

Domestic Booster pumps. 2 US Electric S 687 A  Good  

RTUs. 2 Trane TCD121C40AAA  Good  

Cold & Hot water pump VFDs. 5 ABB   Good  

Primary HW pumps. 2 Baldor 37T082766G1  Good  

Secondary HW pumps. 2 Baldor EM 3313 T  Good  

Cooling Towers. 2 Marley NC3202CS  Good  

Cooling Tower 1 IMECO FCP-XL-530  Good  

Cooling Tower chemical dispensing 
systems. 

3 ChemEnergy AP1-BT  Good  

Secondary CW pumps. 3 Baldor EM 255 IT  Good  

Hot Water Unit Heaters 3 AO Smith DEL 6 102  Good  

Backflow preventers. 4    Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Cold & Hot water pump VFDs. 5 ABB   Good  

Primary CW pumps. 5 Baldor EM 2513 T  Good  

Primary Condenser pumps. 5 Baldor EM 2539 T  Good  

Cooling Tower VFDs. 6 ABB   Good  

Exhaust fans. 7 Twin City Fan Co. TCWP2  Good  

Air Handling Units. 8 
 

Trane MCCA100GA 
MCC100UB 
MCCA066 
MCCA066 
MCCA080 
MCCA080 
MCCA080 
MCCA080 

K00C54432 
500C54487 
K00C51381 
K00C54507 
K00C54444 
K00C54460 
K00C52457 
K00C52614 

Good  

Fulton Pulse Heating Boilers. 8 Fulton PHW 1400 CM  Good  

Return fans & VFDs. 8 Twin City Fan Co. 542-BAF-SW 
ABB Drive 

 Good  

Supply fans & VFDs. 8 Twin City Fan Co 402-BAF-SW 
ABB Drive 

 Good  

CRAC Liebert units 8
th
 floor 2 Liebert BU 102C-ASEI  Good  

CRAC Liebert units 8
th
 floor 1 Liebert BF 102C-ADEI 

508 A 
 Good  

CRAC Liebert units 3
rd

 floor 5 Liebert CW 060 DCSA 
37731-A 

 Good  

CRAC Liebert units 1
st
 floor 2 VH 200 C ASEI UH 200 C ASEI  Good  

Refrigerant Alarm System. 1 Vulcain-Honeywell VA301 EM-20  Good  

AO Smith Domestic Hot Water 
Boilers. 

2 AO Smith LW 500-990  Good  

Cooling Tower VFDs. 6 ABB   Good  

Fan Coil Units - FCUs, 37 Trane   Good  

VAVs. 351 Enviro-Tech   Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

625 Broadway - Perimeter Access Controls 
CCTV System. 1 Security Integrations   Good  

Building wide Access Control 
System. 

1 C-Cure / Passage 
Point 

800 -8000  Good  

Intrusion Alarm system. 1 Security Integrations   Good  

 

625 Broadway - Window Cleaning 

Window Cleaning Scaffolding 1 Spider     

       

625 Broadway - Other 
34.5k Substation with duel primary 
feeds. 

1 Powell Electric     Good  

Power-Guard photovoltaic array & 
Inverter system. 

1 Power Light     Good  

Eco-Sep Oil separator - 160 gpm 
w/auto oil recovery. 

1 Eco-Sep     Good  

Public Address System. 1      Good  

White Noise System - with 5 Amp. 
Units. 

1      Good  

Panic Button (4 button) System 4 Simplex     Good  

Stevens Roofing System- warranty 
expiration  2016 

1 Stevens     Good  

Hardscape Systems - Parking lots, 
sidewalks & Building façade 

1      Good  

500 space 7 level Parking Garage 1      Good  

Loading dock leveling system 1 Kelley AFX   Good  

Pit transformers 34.5 - 480v. & sump 
pumps. 

2 R.E. Uptegraff Mfg. 
Co. 

    Good  

Transfer Switches. 8 Russell Electric     Good  

Otis freight elevator. 1 Otis     Good  

Otis passenger elevators. 9 Otis     Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
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Distribution Switch Gears. 10 Siemens     Good  

Commercial Pantry Coolers. 14 Jordon SKT48SS   Good  

Lighting Panels 18 Lumisys     Good  

Handicapped Automatic Doors 30 Gyro-Tech     Good  

Water coolers 30 Halsey Taylor 0VLSEBPF   Good  

UPS System Data Ctn. 1 Maintained by DEC      Good  

 

625 Broadway; Equipment Inventory – 6th Floor Cafe 

Hot Dog Steamer 1 
 

DS-1A 4.3003E+11 Good 431 

Single Convection Oven 1 
 

ES10SC 01C09464 Good 438 

Commercial Microwave 1 
 

RFS-11-MPS 101165732 Good 428 

Commercial Microwave 1 
 

RFS-11-MPS 101165752 Good 429 

Commercial Microwave 1 
 

RFS-11-MPS 101165786 Good 430 

4 bay steam table on wheels 1 
 

MOD-400DM CAG5085 Good 427 

Simple steam counter steamer 1 
 

EZ-5 Single DR Good 440 

Automatic Meat Slicer 1 
 

2912 56-1138624 Good 434 

Display Merchandise Refrigerator 1 
 

RSSM-678SC 104170049 Good 432 

2 Section R/I Refrigerator 1 
 

DRA-2D-S7-LD CO165970 Good 433 

Sandwich Prep Refrigerator 1 
 

UR-5-16 2 Dr. Under Good 439 

2 Section R/I Freezer 1 
 

FA-2D-S7 C0165843 Good 435 

Ice Machine - 400 lb. Cube 1 
 

ICE-400 FAPB K012-04531-7 Good 436 

2 Section pass-thru refrigerator 1 
 

R1A-2D-S7-PT C0165991 Good 437 

625 Broadway; Equipment Inventory – Maintenance Department 

Whiptail Floor Fan 1 Whiptail WT3SPD WT3SPD-13148 Good 368 

Whiptail Floor Fan 1 Whiptal WT3SPD WT3SPD-12919 Good 369 

Dewalt Drill 1 DeWalt DC759 998244 Good 391 

8" utility vise 1  658HD 
 

Good 392 

Bench Grinder 1  4Z909C Lot # 200104 Good 393 

Earthway Spreader (ice melt) 1 Earthway 2400-S 
 

Fair 394 

Earthway Spreader (ice melt) 1 Earthway 2400-S 
 

Fair 395 
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Inv. Tag 
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Building Managers Computer 1 Dell Dell- 64FZ861 Good 398 

3' Flat Cart 1  4403 
 

Good 399 

Dewalt Reciprocating Saw 1 DeWalt DW938 989879 Good 400 

Dewalt Hammer Drill 1 DeWalt DC925 733996 Good 401 

Elevator Computer 1  Dell-GX200 35RT2020B Good 402 

Jig Saw 1  62AE5-61300 749B401180007 Good 403 

Samsung Digital Camera 1 Samsung CX-6330 KCKCL35024251 Good 404 

Makita Cordless Drill 1 Makita 6337D 449308-A Good 406 

Milwaukee Drill Drain Snake 1 Milwaukee 0566-1 496C504060230 Good 407 

Monitor - Dell 1 Motorola Dell- 
 

Good 408 

Motorola 2 Way Radio CP-150 1 Motorola AAH50RCC9AA1AN 018TETD411 Good 409 

Motorola 2 Way Radio CP-150 1 Motorola AAH50RCC9AA1AN 018TETD344 Good 410 

Motorola 2 Way Radio CP-150 1 Motorola AAH50RCC9AA1AN 018TETD349 Good 411 

Motorola 2 Way Radio CP-150 1 Motorola AAH50RCC9AA1AN 018TEW572 Good 412 

Motorola 2 Way Radio CP-150 1 Motorola AAH50RCC9AA1AN 018TEWF581 Good 413 

Saws-all 1 Saws-All 65RJO-92101 962E301270296 Good 414 

11 Calorie ARC Flash Jacket 1  JSHV1132-L Batch #54266 Good 415 

11 Calorie ARC Flash Overalls 1  ACB1130BL-L Batch #45391 Good 416 

67 Calorie ARC Flash Hood 1  
  

Good 417 

ARC Flash Face Shield 1  AS1000 
 

Good 420 

Air Compressor 1  4YN50 L7-23-2001-00028 Good 421 

5' Flat Cart 1  4466 
 

Good 422 

Rigid Drain Clean Snake 1 Rigid K-40 VAW 230190407 Good 423 

24' Extension Ladder 1  51751-01911 D6224-2 Good 425 

Duracell Battery Charger 1 Duracell CEF-12N 02E-30G Good 426 

Dewalt Circular Saw 1 DeWalt DC936 832574 Good 461 

Tennant Sweeper - Rider Type 1 Tennant M-6500 6500-20164 Good 467 

Ariens Snow Thrower 1 Ariens OHSK110 221735D Fair 468 

Honda Snow Blower 1 Honda HS724WA GCAE-1614005 Fair 469 

Honda Snow Blower 1 Honda HS724WA GCAE-1170712 Fair 470 

Pressure Washer 1 Landa ZF2-10021D P0501-81582 Good 474 

Vane Anemometer 1  45112 L987297 Good 475 
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
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Ryobi Portable Grinder 1 Ryobi AG-451 AB03190714 Good 476 

Myron-L Conductivity Meter 1 Myron EP-10 272289 Good 477 

Monitor 1  KDS VS-7i 1745AAB08007645 Good 478 

Snow blower attachment 1 New Holland New Holland GE2063RO7A053 Good 479 

Rotary Broom attachment 1 New Holland New Holland GE2895RO8XA012 Good 480 

4wd Tractor 1 New Holland New Holland T1030Z8NXH1242 Good 481 

65 Calorie ARC Flash Overalls 1  
  

Good 418 

65 Calorie ARC Flash Jacket 1  
  

Good 419 

Cooling Tower Vacuum 1 Goodway CTV-1501 002761 Good 
 

Cooling Tower Vacuum Filter Rack 1 Goodway CTV-F2 000518 Good 
 

Chain Hoist 1 CM Hrricane 360 100900079 Good 
 

Drain Camera 1 Extech BR250 2009122500027 Good 
 

Shop vac 1 Tornado Jumbo Vacuum 95954HFS02588 Good 
 

Laser Thermometer 1 Ryobi IR001 CW1232 Good 
 

Digital Thermometer 1 Cooper SH66A N/A Good 
 

Laser Thermometer 1 Fluke 62Max+ 22650607 Good 
 

Cordless Flashlight 1 Dewalt DW908 379035 Good 
 

Light Meter 1 Extech 407026 Q421623` Good 
 

Pallet Jack 1 Dayton 2ZE60 N/A Good 
 

Multi-meter 1  Fluke T5-600 90750426` Good 
 

Key Machine 1 HPC 6666HQT AT10385 Good 
 

Bakers Scaffold 1 Metal Tech N/A N/A Good 
 

Push Carts 2 Rubbermaid N/A N/A Good 
 

Fiberglass type 1A stepladder 1 Werner 6’ N/A Good 
 

Fiberglass type 1A stepladder 2 Werner 7’ N/A Good 
 

Fiberglass type 1A stepladder 1 Werner 8’ N/A Good 
 

Fiberglass type 1A stepladder 1 Werner 12’ N/A Good 
 

Fiberglass type 1A stepladder 1 Werner 4’ N/A Good 
 

Laser Thermometer 1 Raytek MT RAYL000288440 Good 
 

Right angle Drill/Driver 1 Bosch I Driver 10.8v 689006299 Good 
 

Circuit Tester 1 GreenLee 2007  N/A Good 
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625 Broadway; Equipment Inventory – Maintenance Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Key Machine 1 Best N/A B.13122 Good 
 

Meter 1 Ideal 61-734 0238145 Good 
 

Tractor Mount Tailgate Spreader 1 Snowex SP-100 X1-230309 New 
 

 

625 Broadway; Equipment Inventory – Custodial Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Pro Team Back Pack Vacuum 1 Super Coach 62-047896  Good 210 

Pro Team Back Pack Vacuum 1 Super Coach 62-048841  Good 377 

Pro Team Back Pack Vacuum 1 Super Coach 62-048845  Good 374 

Pro Team Back Pack Vacuum 1 Super Coach 62-049031  Good 371 

Pro Team Back Pack Vacuum 1 Super Coach 62-049032  Good 455 

Pro Team Back Pack Vacuum 1 Super Coach 62-049080  Good 457 

Pro Team Back Pack Vacuum 1 Super Coach 62-049084  Good 452 

Pro Team Back Pack Vacuum 1 Super Coach 62-049259  Good 445 

Hawk Air Mover Fan 1 Hawk 529016221  Good 441 

Hawk High Speed Burnisher 1 Hawk HCF1520-2MDC  Good 383 

Clark Carpetmaster Wide 
Vacuum 

1 CM 30 03064A  Good 443 

Tenant Carpet Extractor 1 1610 900050-10262884  Good 442 

Hip Vacuum 1 UZ-964 713005237  Good 444 

Nilfisk Vacuum 1 GD-1005 AD5073285  Fair 446 

Nilfisk Vacuum 1 GD-1005 AD5073297  Fair 447 

Nilfisk Vacuum 1 GD-1005 AD5073298  Fair 448 

Nilfisk Vacuum 1 GD-1005 AD5073304  Fair 449 

Nilfisk Vacuum 1 GD-1005 AD5088619  Fair 362 

Nilfisk Vacuum 1 GD-1005 AD5089478  Fair 375 

Nilfisk Vacuum 1 GD-1005 AD5136663  Fair 456 

Nilfisk Vacuum 1 GD-1005 AD5136665  Fair 462 
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625 Broadway; Equipment Inventory – Custodial Department 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Nilfisk Vacuum 1 GD-1005 AD5174589  Fair 463 

Nilfisk Vacuum 1 GD-1005 AD5174599  Fair 464 

Nilfisk Vacuum 1 GD-1005 AD5073273  Fair 454 

Betco Vacuum 1 CUT-100 192169  Fair 458 

Betco Vacuum 1 CUT-100 192186  Fair 459 

Minute Man Floor Buffer 1 Minute Man M2012-02190301  Good 450 

US Products Triple Play 
Spotter 

1 Minute Man 01600E  Good 451 

Minute Man Wet / Dry Vacuum 1 290085 2900853263  Good 387 

Power-Flite Wet / Dry Vacuum 1 PF-55 5C-3423  Good 465 

Tornado Floor Scrubber 1 BD530 42526  Fair 466 

5 Gal Mop Bucket w/ringers 8 Rubbermaid   Consumables  

32 gallon can w/dolly 12 Rubbermaid   Consumables  

HHP-300P Heated carpet 
extractor 

1 333501 02850E  Good 460 
 

 
* * * * *  
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40 North Pearl Street (Ten Eyck Building); Building Asset Inventory 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

40 North Pearl Street - Building System Controls 
Building Energy Management 
System 1 Honeywell  

 Good  

 

40 North Pearl Street - Emergency Generator 

Emergency Generator  
For Emergency 
Lighting  

 Good  

 

40 North Pearl Street - Fire Alarm 

Fire Pump System  Fire Pump  

 Good  

Fire Pump System  Jockey Pump Fire Pump Room 

 Good  

 

40 North Pearl Street - HVAC 

Air handling Unit  Computer room 4  Good  

Boiler  Electric Boiler #1 Basement 

 Good  

Boiler  Electric Boiler #2 Basement 
 Good  

Condensing Water Pump  BLDG WHP  

 Good  

Condensing Water Pump  BLDG WHP  

 Good  

Condensing Water Pump  BLDG WHP  

 Good  

Condensing Water Pump  
Spray Pump; WHP; 
Tower Northeast 

 Good  

Condensing Water Pump  
Spray Pump; WHP; 
Tower Southwest 

 Good  

Condensing Water Pump  
Spray Pump; WHP; 
Tower Northeast 

 Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Condensing Water Pump 
 

Spray Pump; WHP; 
Tower 

Southwest  Good  

Condensing Water Pump 

 

3
rd

 & 4
th
 Floor 

Chiller Condensing 
Water Pump P-1 

Roof Chiller 
Penthouse 

 Good  

Condensing Water Pump 

 

3
rd

 & 4
th
 Floor 

Chiller Condensing 
Water Pump P-2 

Roof Chiller 
Penthouse 

 Good  

Condensing Water System 
 

WHP   Good  

Condensing Water System 

 

Chiller   Good  

Condensing Water Tower  BLDG WHPfs East  Good  

Condensing Water Tower  BLDG WHPfs West  Good  

Condensing Water Tower 
 

Evaporator Tower 
#1 

Roof  Fair 
 

 

Condensing Water Tower 
 

Evaporator Tower 
#2 

Roof  Fair 
 

 

Chiller   Lobby Area  New  

Chiller 

 

 Roof  Good  

Chiller 

 

 Roof  Good  

Drip Pan and Related Piping   Ceiling    

Fan System 
 

Supply Air Fan, Air 
Cond. Unit 

3  Good  

Fan System 

 

Supply Air Fan, 
UPS Room 

Basement  Good  

Fan System 

 

Supply Air Fan, 
UPS Room 

Basement  Good  

Fan System 

 

Supply Air Fan, 
UPS Room (Not in 
use) 

  Good  

Fan System 

 

Supply Air Fan South Store 
Lobby NEXGEN 

 Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Fan System  Supply Air Fan, Lobby, Optical 
Shop (Hallway) 

 Good  

Fan System  Supply Air Fan, Lobby Storeroom  Good  

Fan System  Supply Air Fan, Cafeteria 
(Storeroom) 

 Good  

Fan System  Supply Air Fan, Resources, 
Lobby 

 Good  

Fan System  Supply Air Fan DSS File Room, 
Lobby 

 Good  

Fan System  Supply Air Fan Camera Shop, 
Lobby 

 Good  

Fan System  Supply Air Fan Computer 
Training, Lobby 

 Good  

Fan System  Supply Air Fan Avon, Lobby  Good  

Fan System  Supply Air Fan Lobby Hallway 
near Comp Trng. 

 Good  

Fan System  Supply Air Fan Mezzanine Area, 
Day Care 

 Good  

Fan System  Supply Air Fan, 
Refrig. Air Cond. 
Unit 

4  Good  

Fan System  Supply Air Fan, 
Refrig. Air Cond. 
Unit 

5  Good  

Fan System  Supply Air Fan, 
Refrig. Air Cond. 
Unit 

6  Good  

Fan System  Supply Air Fan, 
Refrig. Air Cond. 
Unit 

7  Good  

Fan System  Supply Air Fan, 
Refrig. Air Cond. 
Unit 

8  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

9  Good  

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

10  Good  

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

11  Good  

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

12  Good  

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

13  Good  

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

14  Good  

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

15  Good  

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

16  Good  

Fan System 

 

Supply Air Fan, 
Refrig. Air Cond. 
Unit 

Lobby  Good  

Fan System 

 

Elevator Machine 
Room, Air Cond. 
Unit 

Roof  Good  

Fan System 

 

Condensing Water 
Fan, Cooling Tower 

Roof  Good  

Fan System 
 

Condensing Water 
Fan, Cooling Tower 

Roof  Good  

Fan System 

 

Condensing Water 
Fan, Cooling Tower 

Roof  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Fan System 
 

Condensing Water 
Fan, Cooling Tower 

Roof  Good  

Fan System 

 

Condensing Water 
Fan, Cooling Tower 

Roof  Good  

Fan System 

 

Condensing Water 
Fan, Cooling Tower 

Roof  Good  

Fan System 
 

Condensing Water 
Fan, Cooling Tower 

Roof  Good  

Fan System 

 

Condensing Water 
Fan, Cooling Tower 

Roof  Good  

Fan System 

 

Exhaust Fan, Day 
Care Kitchen 

Mezzanine  Good  

Fan System 

 

Exhaust Fan Generator Room  Good  

Fan System 
 

Exhaust Fan Generator Room  Good  

Fan System 

 

Exhaust Fan Basement  Good  

Fan System 

 

Exhaust Fan Day Care  Good  

Fan System 
 

Exhaust Fan Loading Dock  Good  

Fan System 

 

Exhaust Fan BLDG Floors  Good  

Fan System 

 

Exhaust Fan BLDG Floors  Good  

Fan System 
 

Exhaust Fan, (Nite-
use) 

Penthouse  Good  

Fan System 

 

Exhaust Fan, (Nite-
use) 

Penthouse above 
F-2 

 Good  

Fan System 

 

HTG & Vent Fan, 
Fresh Air Supply; 
51’ Level 

  Good  

Fan System 
 

HTG & Vent Fan Basement MER  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Fan System 
 

HTG & Vent Fan Basement  Good  

Fan System 

 

HTG & Vent Fan, 
UPS Fresh Air 
Supply 

Basement  Good  

Fan System 

 

HTG & Vent Fan Guards Locker 
Room 

 Good  

Fan System 
 

Toilet Exhaust Fan Basement M/W  Good  

Fan System 

 

Toilet Exhaust Fan Lobby M/W  Good  

Fan System 

 

Toilet Exhaust Fan BLDG M/W  Good  

Fan System 
 

Toilet Exhaust Fan M/W (Nite use)  Good  

Fan System 

 

Exhaust Fan #10 Lobby Near Pearl 
St. Diner 

 Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 
 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 
 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 
 

Machine 
Equipment Room 

  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Mechanical Equipment Room 
 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 
 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room; 
51’ Level 

  Good  

Mechanical Equipment Room 
 

Machine 
Equipment Room 

  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

Lobby Area  Good  

Mechanical Equipment Room 

 

Machine 
Equipment Room 

Mezzanine Area  Good  

Mechanical Equipment Room 

 

Machine 
Equipment/Pump 
Room 

Roof Level  Good  

Mechanical Equipment Room 

 

Machine 
Equipment 
Room/Chiller Room 

Roof  Good  

Mechanical Equipment Room 

 

Mech. Equip. 
Room/Penthouse – 
Supply Fan 1 

  Good  

Mechanical Equipment Room 

 

Mech. Equip. 
Room/Penthouse – 
Supply Fan 2 

  Good  

Pump 

 

Chill Water Pump Computer Room  Good  

Pump 

 

Chill Water Pump   Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Pump  Chill Water Pump   Good  

Pump  Chill Water Pump – 
Chiller 

Roof  Good  

Pump  Chill Water Pump – 
Chiller 

Roof  Good  

Pump  Heat Recovery 
Pump P-4: 
Penthouse Supply 
Fan F-1 

  Good  

Pump  Heat Recovery 
Pump P-5: 
Penthouse Supply 
Fan F-1 

  Good  

Pump  Emergency 
Condenser Water 
Pump (Capnet 
HVAC Units) 

Fire Pump Room  Good  

Variable Frequency Drive  Outside Air Fan 
#F1 

Penthouse  Good  

Variable Frequency Drive  Domestic Booster 
Pumps 1, 2, 3 

Basement  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

16  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

15  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

14  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

13  Good  

Window Heat Pump 52 Building Floor 
Window Heat Pumps 

12  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

11  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

10  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

9  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

8  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

7  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

6  Good  

Window Heat Pump 52 Building Floor 
Window Heat 
Pumps 

5  Good  

Window Heat Pump  Building Floor 
Window Heat 
Pumps 

4  Good  

Window Heat Pump  Building Floor 
Window Heat 
Pumps 

3  Good  

Window Heat Pump 52 Floor; Operational 
Services Unit EQ 

2  Good  

Miscellaneous  Heat Exchanger Roof Chiller 
Penthouse 

 Good  

Miscellaneous  Air Compressor Roof Chilled 
Water Pump 
Penthouse 

 Good  

Miscellaneous  Air Compressor Roof Chilled Water 
Pump Penthouse 

 Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Miscellaneous  Air Compressor 3
rd

 Floor MER  Good  

Miscellaneous  Air Compressor Basement MER  Good  

Miscellaneous  Air Compressor Basement MER  Good  

Miscellaneous  Refrigerated Air 
Drier 

Roof Chilled 
Water Pump 
Penthouse 

 Good  

Miscellaneous  Refrigerated Air 
Drier 

Basement MER  Good  

Miscellaneous  Capnet Room 
Refrig. Air Cond. 
Unit 1 

Basement 
Capnet Room 

 Good  

Miscellaneous  Capnet Room 
Refrig. Air Cond. 
Unit 2 

Basement 
Capnet Room 

 Good  

Miscellaneous  Capnet Room 
Refrig. Air Cond. 
Unit 3 

Basement 
Capnet Room 

 Good  

 

40 North Pearl Street - Perimeter Access Control 

N/A       

 

40 North Pearl Street - Window Cleaning 

N/A       

 

40 North Pearl Street - Other 
Pump  Domestic City 

Water Pump 
  Good  

Pump  Domestic City 
Water Pump 

  Good  

Pump  Domestic City 
Water Pump 

  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Pump  Reflective Pool 
Pump 

  Good  

Pump  Sewage Ejector 
Pump 1 

Basement MER  New  

Pump  Sewage Ejector 
Pump 2 

Basement MER  New  

Pump  Sump Pump 1 Basement MER  Good  

Pump  Sump Pump 2 Basement MER  Good  

Pool  Reflective 
Pool/Fountain  

Outside Plaza  Good  

Valve  ¾” (Conbraco) 
Backflow Preventer 

F1 Fan Room  Good  

Valve  1 ½” (Watts) 
Backflow 
Preventer; Fountain 

  Good  

Valve  4” (Conbraco) 
Backflow 
Preventer; Main 

  Good  

Valve  4” (Conbraco) 
Backflow 
Preventer; Main 
Bypass 

  Good  

Valve  ¾” (Watts) 
Backflow 
Preventer; Pump 
Room 

  Good  

Valve  1 ½” (Watts) 
Backflow 
Preventer, Sand 
filter 

  Good  

Valve  3/4” (Watts) 
Backflow 
Preventer; 51’ 
Level 

  Good  
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Valve 

 

¾” (Conbraco) 
Backflow 
Preventer; 51’ 
Level 

  Good  

Valve 

 

¾” (Watts) 
Backflow 
Preventer: Roof 
Chiller Room: 
Chemical 
Treatment System 

  Good  

 
* * * * *  
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328 State Street; Building Asset Inventory 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

328 State Street; Building System Controls 
Lighting Energy Management 
Control System; Floors 1,2,3,4  Lutron  

   

HVAC Energy Management Control 
System; Floors 1,2,3,4  Metasys  

   

 

328 State Street; Emergency Generator 

1 Emergency Generator; Outside  Caterpillar     

 

328 State Street; Fire Alarm 
Fire Panel; Fire Detection & Alarm 
System; Floors 1,2,3,4   IFC 1010 

   

 

328 State Street; HVAC 
200 Ton Chillers; Penthouse 2 Trane     

Isolated Cooling Tower; Roof 1 Marely     

Air Handling Units; Heating/ Cooling 
each Floor; Penthouse 

4 Trane     

Split System A/C Units for cooling 
Data, Newsstand & IT Room; Roof 

6 Carrier     

Hydronic Hanging Heaters for Heating 
Garage Bay, Electric Loading Dock & 
Penthouse; Floor 1 & Penthouse 

8 Trane     

Unit Cabinet Heaters for Heating 
Vestibule Areas; Floor 1 

5 Trane     

VAV Boxes for Heating Interior & 
Exterior of Building; Floors 1,2,3,4 

  SDR, CFRQ    

Pumps for Heating, Cooling & 
Condensing Water; Penthouse 

10 Armstrong SG Series    

Hydronic Pulsating Heating Boilers; 
Penthouse 

5 Fulton     
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

328 State Street; Perimeter Access Control 

WCB Card Access System       

 

328 State Street; Window Cleaning 

N/A       

 

328 State Street; Other 
FM 200; Fire Suppression System/ 
Alarm System; Floor 1  

      

20 psi Expansion Tanks; Penthouse 2 Armstrong AX Series    

Air Separators to separate air from 
water; Penthouse 

2 Armstrong VA/VAS Series    

Gate Valves to Isolate Water; 
Penthouse 

 Nibco     

Check Valves to Isolate Water; 
Penthouse 

 Nibco     

Butterfly Valves to Isolate Water; 
Penthouse 

 Nibco     

Ball Valves to Isolate Water; 
Penthouse 

 Nibco     

Balancing Valves; Penthouse  Taco     

2-Passenger & 1-Frieght Elevators, 
Floors 1,2,3,4 

3 Otis     

Slop Sink Faucets; Floors 1,2,3,4 4 Chicago     

Bathroom Faucets; Floors 1,2,3,4 24 Sloan     

Break Room Faucets; Floors 1,2,3,4 4 Sloan     

Handicap Sinks; Floors 1,2,3,4 8 Kohler K-12636    

Sinks; Floors 1,2,3,4 16 Kohler K-2302    

Break Room Sinks; Floors 1,2,3,4 4r Kohler     

Slop Sinks; Floors 1,2,3,4 4 Kohler     

Locker Room Sinks; Floor 1 4 Kohler     

Toilets; Floors 1,2,3,4 30 Kohler K-4960    

Urinals; Floors 1,2,3,4 8 Kohler K-4960-ET    
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

Domestic H/W Boiler; Floor 1  A.O. Smith     

Water coolers; Floors 1,2,3,4 4 Oasis P8AMSL    

328 State Street; Equipment Inventory 
Cordless Drill 1 Porter Cable PCL18OD N/A New  

Circular Saw 1 Porter Cable PCL186CS N/A New  

Reciprocating Saw 1 Porter Cable PCL18RS N/A New  

Flash Light 1 Porter Cable PCL18FL N/A New  

Charger 1 Porter Cable PCLMVC N/A New  

Battery 1 Porter Cable PC18BLX N/A New  

Flash Light 1 MAG N/A N/A Fair  

Bench Grinder 1 Ryobi BGH615 N/A Fair  

Vice 1 Columbian N/A N/A Fair  

Snow blower 1 Simplicity 1693694 2947 Fair  

Lawnmower 1 Craftsman 917.385121 050207S 050491 Good  

Leaf Blower 1 Husqavarna   965 87 76-01 New  

Weed Wacker 1 Homelight UT20769 AE1762595 Good  

Temp Gun 1 Raytech N/A N/A Good  

Voltmeter 1 Sperry N/A N/A Good  

Salter 1 Earthway N/A N/A Good  

Hedge trimmers 1 Black n Decker TRO17 N/A Good  

Basic Hand Tools 1 Assorted N/A N/A Good  

Wrenches  Assorted N/A N/A Good  

Sprayer  Hudson 30161 N/A Good  

Hack Saw  1 Stanley N/A N/A Good  

Ratchet Set 1 Husky N/A N/A Good  

Screw Drivers  Assorted N/A N/A Good  

Pipe Wrenches 2 Rigid N/A N/A Good  

Metric Wrench Set 1 Huskey N/A N/A Good  

Standard Wrench Set 1 Huskey N/A N/A Good  

 

* * * * *  
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38-40 State Street (Hampton Plaza); Building Asset Inventory 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

38-40 State Street - Building System Controls 

N/A       

 

38-40 State Street - Emergency Generator 

N/A       

 

38-40 State Street - Fire Alarm 
Fire Panel, Monitors smoke 
detectors on each floor; Lobby South  Simplex  

   

 

38-40 State Street - HVAC 
Gas Fired Hot Water Boilers; 
Basement Center 

3 RBI “8900” Series    

5-Different sized Water Source Heat 
Pumps; Throughout 

140 Enercon     

20 hp, 208v, 300 psi Cooling 
Towers; 2

nd
 Floor Roof South 

2 Imeco     

HVAC Condensing Units, 208/230v- 
3 Phase; 2-Server Rooms 

3 Liebert     

Fresh Air Intake Fans; North & South 
Rooftops 

2 Dayton ¾ hp, 115v    

Heat Exchanger; Basement Center  Alfa-Laval A15-BFG mfg/ 
1985  150psi  
1428.39 S.F. 

   

 

38-40 State Street - Window Cleaning 
Card Access System       
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Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

38-40 State Street - Other 
Centrifugal Diesel Fire Pump; 
Basement South 

 Clark GM 
mfg/1986 - Allis 
Chalmers 

    

Elevators, Passenger 2 Dover Cable    

Elevators, Freight 2 Dover Hydraulic    

Electric Hot Water Heaters; 
Bathroom Ceilings 

10 A.O. Smith 6 Gallon    

Electric Hot Water Heater; Floor 1 1 Bradford 50 Gallon    

Bathroom Exhaust Fans; North & 
South Rooftops 

2  ¼ hp, 115v    

Emergency Exhaust Fans; North & 
South Rooftops, Elevator Rooftop 

3  ¾ hp, 115/208v    

Fresh Air Intake Fans; North & South 
Rooftops 

2 Dayton ¾ hp, 115v    

38-40 State Street (Hampton Plaza); Equipment Inventory 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

20ft fiberglass extension ladder 1 Werner D5920-2 PN53496-01 Good  

16ft fiberglass stepladder 1 Louisville FM1416HD NA New  

14ft wooden stepladder 1 NA NA NA Fair/Bad  

10ft fiberglass stepladder 1 Louisville FS1010 NA Good  

6ft fiberglass stepladder 1 Werner 6006 NA Good  

6ft fiberglass stepladder 1 Louisville  FS2006 NA Good  

snow blower 1 Simplicity M1695990 2015491829 New  

snow blower 1 Toro 38190 5904742 Fair/Bad  

flammable storage cabinet 1 Eagle 1925 NA Good  

18 gallon wet/dry vacuum 1 Shop Vacuum QUC650 527-25-45 Good  

1 gallon wet/dry vacuum 1 Shop Vacuum 52724-84 86750-20 Good  

electric leaf blower/vacuum 1 Remington BU12199A NA Good  

electric hedge trimmer 1 Black & Decker TR100 NA Good  
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38-40 State Street (Hampton Plaza); Equipment Inventory 

Description Quantity Manufacturer Model # Serial # Condition 
Inv. Tag 
Number 

       

electric drill 1 Milwaukee 0235-1 7.5585E+12 Good  

12v cordless drill 1 DeWalt DW927 936567 Good  

battery charger 1 DeWalt DW9118 NA Good  

batteries 2 DeWalt DW9072 NA Good  

18v cordless drill 1 Porter Cable PC1801D NA New  

reciprocating saw 1 Porter Cable PC1800RS NA New  

circular saw 1 Porter Cable PC186CS NA New  

flashlight 1 Porter Cable PC1800L NA New  

battery charger 1 Porter Cable PVMVC NA New  

batteries 2 Porter Cable PC18B NA New  

circular saw 1 DeWalt DW369 334401 New  

dremel tool kit 1 Dremel 78620 F0130395BJ Good  

25ft power drum auger 1 Cobra LX-86250 NA Good  

pipe cutter  Ridgid 32930 NA Good  

belt sander  Black & Decker BR400 NA Fair/Bad  

temperature gun  Raytek ST20 NA Good  

circuit identifier  Ideal 61-052 656-1 Good  

electric test meter  Pro Connect M500-200 NA Good  

staple gun  Master Mechanic 5650MM 653-907 Good  

calcium chloride spreader  Scott NA NA Good  

shovels  NA NA NA Good  

rakes  NA NA NA Good  

branch cutter  NA NA NA Good  

caulk gun  NA NA NA Good  

20ft lead light  NA NA NA Good  
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STANDARD CLAUSES FOR NYS CONTRACTS 

 

The parties to the attached contract, license, lease, amendment 

or other agreement of any kind (hereinafter, "the contract" or 

"this contract") agree to be bound by the following clauses 

which are hereby made a part of the contract (the word 

"Contractor" herein refers to any party other than the State, 

whether a contractor, licenser, licensee, lessor, lessee or any 

other party): 

 

1. EXECUTORY CLAUSE.  In accordance with Section 41 

of the State Finance Law, the State shall have no liability 

under this contract to the Contractor or to anyone else beyond 

funds appropriated and available for this contract. 

 

2. NON-ASSIGNMENT CLAUSE.  In accordance with 

Section 138 of the State Finance Law, this contract may not be 

assigned by the Contractor or its right, title or interest therein 

assigned, transferred, conveyed, sublet or otherwise disposed 

of without the State’s previous written consent, and attempts 

to do so are null and void.  Notwithstanding the foregoing, 

such prior written consent of an assignment of a contract let 

pursuant to Article XI of the State Finance Law may be 

waived at the discretion of the contracting agency and with the 

concurrence of the State Comptroller where the original 

contract was subject to the State Comptroller’s approval, 

where the assignment is due to a reorganization, merger or 

consolidation of the Contractor’s business entity or enterprise. 

The State retains its right to approve an assignment and to 

require that any Contractor demonstrate its responsibility to do 

business with the State.  The Contractor may, however, assign 

its right to receive payments without the State’s prior written 

consent unless this contract concerns Certificates of 

Participation pursuant to Article 5-A of the State Finance Law. 

 

3. COMPTROLLER'S APPROVAL.  In accordance with 

Section 112 of the State Finance Law (or, if this contract is 

with the State University or City University of New York, 

Section 355 or Section 6218 of the Education Law), if this 

contract exceeds $50,000 (or the minimum thresholds agreed 

to by the Office of the State Comptroller for certain S.U.N.Y. 

and C.U.N.Y. contracts), or if this is an amendment for any 

amount to a contract which, as so amended, exceeds said 

statutory amount, or if, by this contract, the State agrees to 

give something other than money when the value or 

reasonably estimated value of such consideration exceeds 

$10,000, it shall not be valid, effective or binding upon the 

State until it has been approved by the State Comptroller and 

filed in his office.  Comptroller's approval of contracts let by 

the Office of General Services is required when such contracts 

exceed $85,000 (State Finance Law Section 163.6-a). 

However, such pre-approval shall not be required for any 

contract established as a centralized contract through the 

Office of General Services or for a purchase order or other 

transaction issued under such centralized contract. 

 

4. WORKERS' COMPENSATION BENEFITS. In 

accordance with Section 142 of the State Finance Law, this 

contract shall be void and of no force and effect unless the 

Contractor shall provide and maintain coverage during the life 

of this contract for the benefit of such employees as are 

required to be covered by the provisions of the Workers' 

Compensation Law. 

 

5. NON-DISCRIMINATION REQUIREMENTS.  To the 

extent required by Article 15 of the Executive Law (also 

known as the Human Rights Law) and all other State and 

Federal statutory and constitutional non-discrimination 

provisions, the Contractor will not discriminate against any 

employee or applicant for employment because of race, creed, 

color, sex, national origin, sexual orientation, age, disability, 

genetic predisposition or carrier status, or marital status.  

Furthermore, in accordance with Section 220-e of the Labor 

Law, if this is a contract for the construction, alteration or 

repair of any public building or public work or for the 

manufacture, sale or distribution of materials, equipment or 

supplies, and to the extent that this contract shall be performed 

within the State of New York, Contractor agrees that neither it 

nor its subcontractors shall, by reason of race, creed, color, 

disability, sex, or national origin:  (a) discriminate in hiring 

against any New York State citizen who is qualified and 

available to perform the work; or (b) discriminate against or 

intimidate any employee hired for the performance of work 

under this contract.  If this is a building service contract as 

defined in Section 230 of the Labor Law, then, in accordance 

with Section 239 thereof, Contractor agrees that neither it nor 

its subcontractors shall by reason of race, creed, color, 

national origin, age, sex or disability:  (a) discriminate in 

hiring against any New York State citizen who is qualified and 

available to perform the work; or (b) discriminate against or 

intimidate any employee hired for the performance of work 

under this contract.  Contractor is subject to fines of $50.00 

per person per day for any violation of Section 220-e or 

Section 239 as well as possible termination of this contract 

and forfeiture of all moneys due hereunder for a second or 

subsequent violation. 

 

6. WAGE AND HOURS PROVISIONS.  If this is a public 

work contract covered by Article 8 of the Labor Law or a 

building service contract covered by Article 9 thereof, neither 

Contractor's employees nor the employees of its 

subcontractors may be required or permitted to work more 

than the number of hours or days stated in said statutes, except 

as otherwise provided in the Labor Law and as set forth in 

prevailing wage and supplement schedules issued by the State 

Labor Department.  Furthermore, Contractor and its 

subcontractors must pay at least the prevailing wage rate and 

pay or provide the prevailing supplements, including the 

premium rates for overtime pay, as determined by the State 

Labor Department in accordance with the Labor Law.  

Additionally, effective April 28, 2008, if this is a public work 

contract covered by Article 8 of the Labor Law, the Contractor 

understands and agrees that the filing of payrolls in a manner 

consistent with Subdivision 3-a of Section 220 of the Labor 

Law shall be a condition precedent to payment by the State of 
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any State approved sums due and owing for work done upon 

the project. 

 

7. NON-COLLUSIVE BIDDING CERTIFICATION.  In 

accordance with Section 139-d of the State Finance Law, if 

this contract was awarded based upon the submission of bids, 

Contractor affirms, under penalty of perjury, that its bid was 

arrived at independently and without collusion aimed at 

restricting competition.  Contractor further affirms that, at the 

time Contractor submitted its bid, an authorized and 

responsible person executed and delivered to the State a non-

collusive bidding certification on Contractor's behalf. 

 

8. INTERNATIONAL BOYCOTT PROHIBITION.  In 

accordance with Section 220-f of the Labor Law and Section 

139-h of the State Finance Law, if this contract exceeds 

$5,000, the Contractor agrees, as a material condition of the 

contract, that neither the Contractor nor any substantially 

owned or affiliated person, firm, partnership or corporation 

has participated, is participating, or shall participate in an 

international boycott in violation of the federal Export 

Administration Act of 1979 (50 USC App. Sections 2401 et 

seq.) or regulations thereunder.  If such Contractor, or any of 

the aforesaid affiliates of Contractor, is convicted or is 

otherwise found to have violated said laws or regulations upon 

the final determination of the United States Commerce 

Department or any other appropriate agency of the United 

States subsequent to the contract's execution, such contract, 

amendment or modification thereto shall be rendered forfeit 

and void.  The Contractor shall so notify the State Comptroller 

within five (5) business days of such conviction, determination 

or disposition of appeal (2NYCRR 105.4). 

 

9. SET-OFF RIGHTS.  The State shall have all of its 

common law, equitable and statutory rights of set-off.  These 

rights shall include, but not be limited to, the State's option to 

withhold for the purposes of set-off any moneys due to the 

Contractor under this contract up to any amounts due and 

owing to the State with regard to this contract, any other 

contract with any State department or agency, including any 

contract for a term commencing prior to the term of this 

contract, plus any amounts due and owing to the State for any 

other reason including, without limitation, tax delinquencies, 

fee delinquencies or monetary penalties relative thereto.  The 

State shall exercise its set-off rights in accordance with normal 

State practices including, in cases of set-off pursuant to an 

audit, the finalization of such audit by the State agency, its 

representatives, or the State Comptroller. 

 

10.  RECORDS.  The Contractor shall establish and maintain 

complete and accurate books, records, documents, accounts 

and other evidence directly pertinent to performance under 

this contract (hereinafter, collectively, "the Records").  The 

Records must be kept for the balance of the calendar year in 

which they were made and for six (6) additional years 

thereafter.  The State Comptroller, the Attorney General and 

any other person or entity authorized to conduct an 

examination, as well as the agency or agencies involved in this 

contract, shall have access to the Records during normal 

business hours at an office of the Contractor within the State 

of New York or, if no such office is available, at a mutually 

agreeable and reasonable venue within the State, for the term 

specified above for the purposes of inspection, auditing and 

copying.  The State shall take reasonable steps to protect from 

public disclosure any of the Records which are exempt from 

disclosure under Section 87 of the Public Officers Law (the 

"Statute") provided that:  (i) the Contractor shall timely inform 

an appropriate State official, in writing, that said records 

should not be disclosed; and (ii) said records shall be 

sufficiently identified; and (iii) designation of said records as 

exempt under the Statute is reasonable.  Nothing contained 

herein shall diminish, or in any way adversely affect, the 

State's right to discovery in any pending or future litigation. 

 

11. IDENTIFYING INFORMATION AND PRIVACY 

NOTIFICATION.    (a) Identification Number(s).  Every 

invoice or New York State Claim for Payment submitted to a 

New York State agency by a payee, for payment for the sale of 

goods or services or for transactions (e.g., leases, easements, 

licenses, etc.) related to real or personal property must include 

the payee's identification number.  The number is any or all of 

the following: (i) the payee’s Federal employer identification 

number, (ii) the payee’s Federal social security number, and/or 

(iii) the payee’s Vendor Identification Number assigned by the 

Statewide Financial System.  Failure to include such number 

or numbers may delay payment. Where the payee does not 

have such number or numbers, the payee, on its invoice or 

Claim for Payment, must give the reason or reasons why the 

payee does not have such number or numbers. 

 

(b) Privacy Notification.  (1)  The authority to request the 

above personal information from a seller of goods or services 

or a lessor of real or personal property, and the authority to 

maintain such information, is found in Section 5 of the State 

Tax Law.  Disclosure of this information by the seller or lessor 

to the State is mandatory. The principal purpose for which the 

information is collected is to enable the State to identify 

individuals,  businesses  and others who have been delinquent 

in filing tax returns or may have understated their tax 

liabilities and to generally identify persons affected by the 

taxes administered by the Commissioner of Taxation and 

Finance.  The information will be used for tax administration 

purposes and for any other purpose authorized by law. (2) The 

personal information is requested by the purchasing unit of the 

agency contracting to purchase the goods or services or lease 

the real or personal property covered by this contract or lease. 

The information is maintained in the Statewide Financial 

System by the Vendor Management Unit within the Bureau of 

State Expenditures, Office of the State Comptroller, 110 State 

Street, Albany, New York 12236. 
 

12. EQUAL EMPLOYMENT OPPORTUNITIES FOR 

MINORITIES AND WOMEN.  In accordance with Section 

312 of the Executive Law and 5 NYCRR 143, if this contract 

is:  (i) a written agreement or purchase order instrument, 

providing for a total expenditure in excess of $25,000.00, 



STANDARD CLAUSES FOR NYS CONTRACTS APPENDIX A 

 

Page  5   December, 2012 

whereby a contracting agency is committed to expend or does 

expend funds in return for labor, services, supplies, 

equipment, materials or any combination of the foregoing, to 

be performed for, or rendered or furnished to the contracting 

agency; or (ii) a written agreement in excess of $100,000.00 

whereby a contracting agency is committed to expend or does 

expend funds for the acquisition, construction, demolition, 

replacement, major repair or renovation of real property and 

improvements thereon; or (iii) a written agreement in excess 

of $100,000.00 whereby the owner of a State assisted housing 

project is committed to expend or does expend funds for the 

acquisition, construction, demolition, replacement, major 

repair or renovation of real property and improvements 

thereon for such project, then the following shall apply and by 

signing this agreement the Contractor certifies and affirms that 

it is Contractor’s equal employment opportunity policy that: 

 

(a)  The Contractor will not discriminate against employees or 

applicants for employment because of race, creed, color, 

national origin, sex, age, disability or marital status, shall 

make and document its conscientious and active efforts to 

employ and utilize minority group members and women in its 

work force on State contracts and will undertake or continue 

existing programs of affirmative action to ensure that minority 

group members and women are afforded equal employment 

opportunities without discrimination.  Affirmative action shall 

mean recruitment, employment, job assignment, promotion, 

upgradings, demotion, transfer, layoff, or termination and rates 

of pay or other forms of compensation; 

 

(b)  at the request of the contracting agency, the Contractor 

shall request each employment agency, labor union, or 

authorized representative of workers with which it has a 

collective bargaining or other agreement or understanding, to 

furnish a written statement that such employment agency, 

labor union or representative will not discriminate on the basis 

of race, creed, color, national origin, sex, age, disability or 

marital status and that such union or representative will 

affirmatively cooperate in the implementation of the 

Contractor's obligations herein; and  

 

(c)  the Contractor shall state, in all solicitations or 

advertisements for employees, that, in the performance of the 

State contract, all qualified applicants will be afforded equal 

employment opportunities without discrimination because of 

race, creed, color, national origin, sex, age, disability or 

marital status. 

 

Contractor will include the provisions of "a", "b", and "c" 

above, in every subcontract over $25,000.00 for the 

construction, demolition, replacement, major repair, 

renovation, planning or design of real property and 

improvements thereon (the "Work") except where the Work is 

for the beneficial use of the Contractor.  Section 312 does not 

apply to:  (i) work, goods or services unrelated to this contract; 

or (ii) employment outside New York State.  The State shall 

consider compliance by a contractor or subcontractor with the 

requirements of any federal law concerning equal employment 

opportunity which effectuates the purpose of this section.  The 

contracting agency shall determine whether the imposition of 

the requirements of the provisions hereof duplicate or conflict 

with any such federal law and if such duplication or conflict 

exists, the contracting agency shall waive the applicability of 

Section 312 to the extent of such duplication or conflict.  

Contractor will comply with all duly promulgated and lawful 

rules and regulations of the Department of Economic 

Development’s  Division of Minority and Women's Business 

Development pertaining hereto. 

 

13. CONFLICTING TERMS.  In the event of a conflict 

between the terms of the contract (including any and all 

attachments thereto and amendments thereof) and the terms of 

this Appendix A, the terms of this Appendix A shall control. 

 

14. GOVERNING LAW.  This contract shall be governed by 

the laws of the State of New York except where the Federal 

supremacy clause requires otherwise. 

 

15. LATE PAYMENT.  Timeliness of payment and any 

interest to be paid to Contractor for late payment shall be 

governed by Article 11-A of the State Finance Law to the 

extent required by law. 

 

16. NO ARBITRATION.  Disputes involving this contract, 

including the breach or alleged breach thereof, may not be 

submitted to binding arbitration (except where statutorily 

authorized), but must, instead, be heard in a court of 

competent jurisdiction of the State of New York. 

 

17. SERVICE OF PROCESS.  In addition to the methods of 

service allowed by the State Civil Practice Law & Rules 

("CPLR"), Contractor hereby consents to service of process 

upon it by registered or certified mail, return receipt requested.  

Service hereunder shall be complete upon Contractor's actual 

receipt of process or upon the State's receipt of the return 

thereof by the United States Postal Service as refused or 

undeliverable.  Contractor must promptly notify the State, in 

writing, of each and every change of address to which service 

of process can be made.  Service by the State to the last known 

address shall be sufficient.  Contractor will have thirty (30) 

calendar days after service hereunder is complete in which to 

respond. 

 

18. PROHIBITION ON PURCHASE OF TROPICAL 

HARDWOODS. The Contractor certifies and warrants that 

all wood products to be used under this contract award will be 

in accordance with, but not limited to, the specifications and 

provisions of Section 165 of the State Finance Law, (Use of 

Tropical Hardwoods) which prohibits purchase and use of 

tropical hardwoods, unless specifically exempted, by the State 

or any governmental agency or political subdivision or public 

benefit corporation. Qualification for an exemption under this 

law will be the responsibility of the contractor to establish to 

meet with the approval of the State. 
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In addition, when any portion of this contract involving the 

use of woods, whether supply or installation, is to be 

performed by any subcontractor, the prime Contractor will 

indicate and certify in the submitted bid proposal that the 

subcontractor has been informed and is in compliance with 

specifications and provisions regarding use of tropical 

hardwoods as detailed in §165 State Finance Law. Any such 

use must meet with the approval of the State; otherwise, the 

bid may not be considered responsive. Under bidder 

certifications, proof of qualification for exemption will be the 

responsibility of the Contractor to meet with the approval of 

the State. 

 

19. MACBRIDE FAIR EMPLOYMENT PRINCIPLES.  
In accordance with the MacBride Fair Employment Principles 

(Chapter 807 of the Laws of 1992), the Contractor hereby 

stipulates that the Contractor either (a) has no business 

operations in Northern Ireland, or (b) shall take lawful steps in 

good faith to conduct any business operations in Northern 

Ireland in accordance with the MacBride Fair Employment 

Principles (as described in Section 165 of the New York State 

Finance Law), and shall permit independent monitoring of 

compliance with such principles. 

 

20.  OMNIBUS PROCUREMENT ACT OF 1992. It is the 

policy of New York State to maximize opportunities for the 

participation of New York State business enterprises, 

including minority and women-owned business enterprises as 

bidders, subcontractors and suppliers on its procurement 

contracts. 

 

Information on the availability of New York State 

subcontractors and suppliers is available from: 

 

NYS Department of Economic Development 

Division for Small Business 

Albany, New York  12245 

Telephone:  518-292-5100 

Fax:  518-292-5884 

email: opa@esd.ny.gov 

 

A directory of certified minority and women-owned business 

enterprises is available from: 

 

NYS Department of Economic Development 

Division of Minority and Women's Business Development 

633 Third Avenue 

New York, NY 10017 

212-803-2414 

email: mwbecertification@esd.ny.gov 

http://esd.ny.gov/MWBE/directorySearch.html 

 

The Omnibus Procurement Act of 1992 requires that by 

signing this bid proposal or contract, as applicable, 

Contractors certify that whenever the total bid amount is 

greater than $1 million: 

 

(a)  The Contractor has made reasonable efforts to encourage 

the participation of New York State Business Enterprises as 

suppliers and subcontractors, including certified minority and 

women-owned business enterprises, on this project, and has 

retained the documentation of these efforts to be provided 

upon request to the State; 

 

(b) The Contractor has complied with the Federal Equal 

Opportunity Act of 1972 (P.L. 92-261), as amended;  

 

(c) The Contractor agrees to make reasonable efforts to 

provide notification to New York State residents of 

employment opportunities on this project through listing any 

such positions with the Job Service Division of the New York 

State Department of Labor, or providing such notification in 

such manner as is consistent with existing collective 

bargaining contracts or agreements.  The Contractor agrees to 

document these efforts and to provide said documentation to 

the State upon request; and  

 

(d) The Contractor acknowledges notice that the State may 

seek to obtain offset credits from foreign countries as a result 

of this contract and agrees to cooperate with the State in these 

efforts. 

 

21. RECIPROCITY AND SANCTIONS PROVISIONS.   

Bidders are hereby notified that if their principal place of 

business is located in a country, nation, province, state or 

political subdivision that penalizes New York State vendors, 

and if the goods or services they offer will be substantially 

produced or performed outside New York State, the Omnibus 

Procurement Act 1994 and 2000 amendments (Chapter 684 

and Chapter 383, respectively) require that they be denied 

contracts which they would otherwise obtain.  NOTE:  As of 

May 15, 2002, the list of discriminatory jurisdictions subject 

to this provision includes the states of South Carolina, Alaska, 

West Virginia, Wyoming, Louisiana and Hawaii.  Contact 

NYS Department of Economic Development for a current list 

of jurisdictions subject to this provision. 

 

22. COMPLIANCE WITH NEW YORK STATE 

INFORMATION SECURITY BREACH AND 

NOTIFICATION ACT.   Contractor shall comply with the 

provisions of the New York State Information Security Breach 

and Notification Act (General Business Law Section 899-aa; 

State Technology Law Section 208).   

 

23. COMPLIANCE WITH CONSULTANT 

DISCLOSURE LAW. If this is a contract for consulting 

services, defined for purposes of this requirement to include 

analysis, evaluation, research, training, data processing, 

computer programming, engineering, environmental, health, 

and mental health services, accounting, auditing, paralegal, 

legal or similar services, then, in accordance with Section 163 

(4-g) of the State Finance Law (as amended by Chapter 10 of 

the Laws of 2006), the Contractor shall timely, accurately and 

properly comply with the requirement to submit an annual 

employment report for the contract to the agency that awarded 

mailto:opa@esd.ny.gov
mailto:mwbecertification@esd.ny.gov
http://esd.ny.gov/MWBE/directorySearch.html


STANDARD CLAUSES FOR NYS CONTRACTS APPENDIX A 

 

Page  7   December, 2012 

the contract, the Department of Civil Service and the State 

Comptroller.   

 

24. PROCUREMENT LOBBYING. To the extent this 

agreement is a "procurement contract" as defined by  

State Finance Law Sections 139-j and 139-k, by signing this 

agreement the contractor certifies and affirms that all 

disclosures made in accordance with State Finance Law 

Sections 139-j and 139-k are complete, true and accurate.  In 

the event such certification is found to be intentionally false or 

intentionally incomplete, the State may terminate the 

agreement by providing written notification to the Contractor 

in accordance with the terms of the agreement.   

 

25. CERTIFICATION OF REGISTRATION TO 

COLLECT SALES AND COMPENSATING USE TAX 

BY CERTAIN STATE CONTRACTORS, AFFILIATES 

AND SUBCONTRACTORS.   

To the extent this agreement is a contract as defined by Tax 

Law Section 5-a, if the contractor fails to make the 

certification required by Tax Law Section 5-a or if during the 

term of the contract, the Department of Taxation and Finance 

or the covered agency, as defined by Tax Law 5-a, discovers 

that the certification, made under penalty of perjury, is false, 

then such failure to file or false certification shall be a material 

breach of this contract and this contract may be terminated, by 

providing written notification to the Contractor in accordance 

with the terms of the agreement, if the covered agency 

determines that such action is in the best interest of the State. 
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CONTRACTOR INFORMATION 
 

SOLICITATION NUMBER 1767 
 

 

___________________________________  ________________________________________ 

(Authorized Signature)    (Date) 
 
 

___________________________________  ______________________________ 

(Print Name)      (Title) 
 
 

___________________________________  ______________________________ 
(Company Name)     (Federal I.D. Number) 
 
 

______________________________________________________________________________ 
(Address) 
 
______________________________________________________________________________ 
(City, State, Zip) 
 
____________________________________ 
(County) 
 
___________________________Ext. ______  _____________________Ext.______ 
(Telephone Number)    (Toll Free Phone) 
 
 
____________________________________  ______________________________ 
(Fax Number)    (Toll Free Fax Number) 
 
 
____________________________________ 
(E-mail) 
 
New York State Small Business     Circle One:     Yes    No 
 
New York State Certified Minority Owned Business   Circle One:     Yes   No 
 
New York State Certified Woman Owned Business   Circle One:     Yes   No 

 
Do you understand and is your firm capable of meeting  
the insurance requirements to enter into a contract with  
New York State?       Circle One:      Yes        No 
 
Does your proposal meet all the requirements of this solicitation? Circle One:      Yes        No 
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Offerer’s Affirmation of Understanding of and Agreement pursuant to New York State 
Finance Law §139-j (3) and §139-j (6) (b) 

 
 
New York State Finance Law §139-j(6)(b) provides that: 
 

Every Governmental Entity shall seek written affirmations from all Offerers as to the 
Offerer’s understanding of and agreement to comply with the Governmental Entity’s 
procedures relating to permissible contacts during a Governmental Procurement 
pursuant to subdivision three of this section. 

 
 

 
Offerer affirms that it understands and agrees to comply with the procedures of the Government 
Entity relative to permissible contacts as required by New York State Finance Law §139-j (3) and 
§139-j (6) (b). 
 
 
By:  ___________________________________  Date: ______________________ 
 
Name:  _______________________________________ 
 
Title:  ________________________________________ 
 
Contractor Name:  ________________________________________________________ 
 
Contractor Address:  _____________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
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Offerer Disclosure of Prior 

Non-Responsibility Determinations 

 
Background: 
 
New York State Finance Law §139-k(2) obligates a Governmental Entity to obtain specific 
information regarding prior non-responsibility determinations with respect to State Finance Law 
§139-j.  This information must be collected in addition to the information that is separately obtained 
pursuant to State Finance Law §163(9).  In accordance with State Finance Law §139-k, an Offerer 
must be asked to disclose whether there has been a finding of non-responsibility made within the 
previous four (4) years by any Governmental Entity due to:  (a) a violation of State Finance Law 
§139-j or (b) the intentional provision of false or incomplete information to a Governmental Entity.  
The terms “Offerer” and “Governmental Entity” are defined in State Finance Law § 139-k(1).  State 
Finance Law §139-j sets forth detailed requirements about the restrictions on Contacts during the 
procurement process.  A violation of State Finance Law  
§139-j includes, but is not limited to, an impermissible Contact during the restricted period (for 
example, contacting a person or entity other than the designated contact person, when such 
contact does not fall within one of the exemptions). 
 
As part of its responsibility determination, State Finance Law §139-k(3) mandates consideration of 
whether an Offerer fails to timely disclose accurate or complete information regarding the above 
non-responsibility determination.   In accordance with law, no Procurement Contract shall be 
awarded to any Offerer that fails to timely disclose accurate or complete information under this 
section, unless a finding is made  that the award of the Procurement Contract to the Offerer is 
necessary to protect public property or public health safety, and that the Offerer is the only source 
capable of supplying the required Article of Procurement within the necessary timeframe.  See 
State Finance Law §§139-j (10)(b) and 139-k(3).  
 
Instructions: 
 
A Governmental Entity must include a disclosure request regarding prior non-responsibility 
determinations in accordance with State Finance Law §139-k in its solicitation of proposals or bid 
documents or specifications or contract documents, as applicable, for procurement contracts. The 
attached form is to be completed and submitted by the individual or entity seeking to enter into a 
Procurement Contract.  It shall be submitted to the Governmental Entity conducting the 
Governmental Procurement. 
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Offerer Disclosure of Prior Non-Responsibility Determinations 
 
 
Name of Individual or Entity Seeking to Enter into the Procurement Contract: 
__________________________________________________________________________ 
 
Address:  __________________________________________________________________ 
__________________________________________________________________________ 
 
Name and Title of Person Submitting this Form:                   
__________________________________________________________________________ 
__________________________________________________________________________ 
 
Contract Procurement Number:  _____________________  
 
Date:___________________________ 
 

1.  Has any Governmental Entity made a finding of non-responsibility regarding the individual or 
entity seeking to enter into the Procurement Contract in the previous four years?  (Please circle): 
  No ___   Yes ___ 

 
If yes, please answer the next questions: 
 
2.  Was the basis for the finding of  non-responsibility due to a violation of State Finance Law 
§139-j  (Please circle): 
  No ___   Yes ___ 

 
3.  Was the basis for the finding of non-responsibility due to the intentional provision of false or 
incomplete information to a Governmental Entity?  (Please circle): 
 
  No ___   Yes ___ 
 
4. If you answered yes to any of the above questions, please provide details regarding the finding 
of non-responsibility below. 
 
Governmental Entity:  ___________________________________________________________ 
 
Date of Finding of Non-responsibility:  ______________________________________________ 
 
Basis of Finding of Non-Responsibility:  _____________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
(Add additional pages as necessary) 
  
 

5.  Has any Governmental Entity or other governmental agency terminated or withheld a 
Procurement Contract with the above-named individual or entity due to the intentional provision of 
false or incomplete information?  (Please circle): 
 No ___  Yes ___
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6.  If yes, please provide details below. 
 
Governmental Entity:  ______________________________________________ 
 
Date of Termination or Withholding of Contract:  ______________________________________ 
 
Basis of Termination or Withholding:       ____________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
(Add additional pages as necessary) 
 

Offerer certifies that all information provided to the Governmental Entity with respect to 

State Finance Law §139-k is complete, true and accurate. 
 
By:                                   Date:      
Signature 
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Offerer’s Certification of Compliance 
with State Finance Law §139-k(5) 

 
New York State Finance Law §139-k(5) requires that every Procurement Contract award subject to 
the provisions of State Finance Law §§139-k or 139-j shall contain a certification by the Offerer 
that all information provided to the Office of General Services with respect to State Finance Law 
§139-k is complete, true and accurate.    
 
 

Offerer Certification: 
 
I certify that all information provided to the Office of General Services with respect to State 
Finance Law §139-k is complete, true and accurate. 
 
By:  ___________________________________  Date: ___________________________ 
 
Name:  ________________________________________ 
 
Title:  _________________________________________ 
 
Contractor Name:  ________________________________________________________ 
 
Contractor Address:  ______________________________________________________ 
 

______________________________________________________________________________ 

 
 
 
 
 

Procurement Lobbying Termination  
 
 

The Office of General Services reserves the right to terminate this contract in the event it is found 

that the certification filed by the Offerer in accordance with New York State Finance Law §139-k was 

intentionally false or intentionally incomplete.  Upon such finding, the Office of General Services 

may exercise its termination right by providing written notification to the Offerer in accordance with 

the written notification terms of this contract.   
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New York State Department of Taxation and Finance  
 
 
 
 
 
 
 
 

Contractor Certification (ST-220-TD) 
 
 

Contractor Certification to Covered Agency (ST-220-CA)
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 ST-220-TD 
  (6/06) 
 New York State Department of Taxation and Finance 

 Contractor Certification 
 (Pursuant to Section 5-a of the Tax Law, as amended, effective April 26, 2006) 

 

For information, consult Publication 223, Question and Answers Concerning Tax Law Section 5-a (see Need help? below). 
Contractor name   
 
 

Contractor’s principal place of business City State ZIP code   
 
 

Contractor’s mailing address (if different than above)   
 
 

Contractor's federal employer identification number (EIN) 
 
 

Contractor's sales tax ID number (if different from contractor's EIN) 
 
 

Contractor's telephone number   
 

(          ) 
Covered agency name  
 

Contract number or description  
 

Estimated contract value over the full term of 
the contract 
(but not including renewals) $ 

Covered agency address  
 
 

Covered agency telephone number   
 
            

  
General information  
Section 5-a of the Tax Law, as amended, effective April 26, 2006, 
requires certain contractors awarded certain state contracts 
valued at more than $100,000 to certify to the Tax Department 
that they are registered to collect New York State and local sales 
and compensating use taxes, if they made sales delivered by any 
means to locations within New York State of tangible personal 
property or taxable services having a cumulative value in excess 
of $300,000, measured over a specified period. In addition, 
contractors must certify to the Tax Department that each affiliate 
and subcontractor exceeding such sales threshold during a 
specified period is registered to collect New York State and local 
sales and compensating use taxes. Contractors must also file a 
Form ST-220-CA, certifying to the procuring state entity that they 
filed Form ST-220-TD with the Tax Department and that the 
information contained on Form ST-220-TD is correct and 
complete as of the date they file Form ST-220-CA.   
 
For more detailed information regarding this form and section 5-a 
of the Tax Law, see Publication 223, Questions and Answers 
Concerning Tax Law Section 5-a, (as amended, effective April 26, 
2006), available at www.nystax.gov. Information is also available 
by calling the Tax Department’s Contractor Information Center at 
1 800 698-2931. 
 

 Privacy notification  
The Commissioner of Taxation and Finance may collect and maintain 
personal information pursuant to the New York State Tax Law, including 
but not limited to, sections 5-a, 171, 171-a, 287, 308, 429, 475, 505, 697, 
1096, 1142, and 1415 of that Law; and may require disclosure of social 
security numbers pursuant to 42 USC 405(c)(2)(C)(i).  
 
This information will be used to determine and administer tax liabilities 
and, when authorized by law, for certain tax offset and exchange of tax 
information programs as well as for any other lawful purpose.  
 
Information concerning quarterly wages paid to employees is provided to 
certain state agencies for purposes of fraud prevention, support 
enforcement, evaluation of the effectiveness of certain employment and 
training programs and other purposes authorized by law.  
 
Failure to provide the required information may subject you to civil or 
criminal penalties, or both, under the Tax Law. 
 
This information is maintained by the Director of Records Management 
and Data Entry, NYS Tax Department, W A Harriman Campus, Albany 
NY 12227; telephone 1 800 225-5829. From areas outside the United 
States and outside Canada, call (518) 485-6800. 

Note: Form ST-220-TD must be signed by a person authorized to 
make the certification on behalf of the contractor, and the 
acknowledgement on page 4 of this form must be completed 
before a notary public.  
 
Mail completed form to: 

 NYS TAX DEPARTMENT  
 DATA ENTRY SECTION  
 W A HARRIMAN CAMPUS  
 ALBANY NY 12227  

  

Need Help? 

 

Internet access: www.nystax.gov 

(for information, forms, and publications) 

 

Fax-on-demand forms:  1 800 748-3676 

 

Telephone assistance is available from  

8:00 A.M. to 5:00 P.M. (eastern time),  
Monday through Friday. 1 800 698-2931 

To order forms and publications: 1 800 462-8100 
 
Sales Tax Information Center: 1 800 462-8100 
 
From areas outside the U.S. and outside Canada:  (518) 485-6800 
 
Hearing and speech impaired (telecommunications device for the 
deaf (TDD) callers only):  1 800 634-2110 

 

 

Persons with disabilities: In compliance with the Americans 
with Disabilities Act, we will ensure that our lobbies, offices, 
meeting rooms, and other facilities are accessible to persons 
with disabilities. If you have questions about special 
accommodations for persons with disabilities, please call 1 800 
972-1233. 
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Page 2 of 4     ST-220-TD (6/06) 

 
I, ____________________________ , hereby affirm, under penalty of perjury, that I am ______________________ 
                         (name)                                                                                                                                                               ( title) 
of the above-named contractor, and that I am authorized to make this certification on behalf of such contractor. 
 
Make only one entry in each section below. 
 

Section 1 - Contractor registration status 

 The contractor has made sales delivered by any means to locations within New York State of tangible personal property or 
taxable services having a cumulative value in excess of $300,000 during the four sales tax quarters which immediately 
precede the sales tax quarter in which this certification is made. The contractor is registered to collect New York State and 
local sales and compensating use taxes with the Commissioner of Taxation and Finance pursuant to sections 1134 and 1253 
of the Tax Law, and is listed on Schedule A of this certification. 

 
 The contractor has not made sales delivered by any means to locations within New York State of tangible personal property 

or taxable services having a cumulative value in excess of $300,000 during the four sales tax quarters which immediately 
precede the sales tax quarter in which this certification is made. 

 
 

Section 2 - Affiliate registration status 

 The contractor does not have any affiliates. 
 

 To the best of the contractor’s knowledge, the contractor has one or more affiliates having made sales delivered by any 
means to locations within New York State of tangible personal property or taxable services having a cumulative value in 
excess of $300,000 during the four sales tax quarters which immediately precede the sales tax quarter in which this 
certification is made, and each affiliate exceeding the $300,000 cumulative sales threshold during such quarters is registered 
to collect New York State and local sales and compensating use taxes with the Commissioner of Taxation and Finance 
pursuant to sections 1134 and 1253 of the Tax Law. The contractor has listed each affiliate exceeding the $300,000 
cumulative sales threshold during such quarters on Schedule A of this certification. 

 
 To the best of the contractor’s knowledge, the contractor has one or more affiliates, and each affiliate has not made sales 

delivered by any means to locations within New York State of tangible personal property or taxable services having a 
cumulative value in excess of $300,000 during the four sales tax quarters which immediately precede the sales tax quarter in 
which this certification is made. 

 
 

Section 3 - Subcontractor registration status 

 The contractor does not have any subcontractors. 
 

 To the best of the contractor’s knowledge, the contractor has one or more subcontractors having made sales delivered by any 
means to locations within New York State of tangible personal property or taxable services having a cumulative value in 
excess of $300,000 during the four sales tax quarters which immediately precede the sales tax quarter in which this 
certification is made, and each subcontractor exceeding the $300,000 cumulative sales threshold during such quarters is 
registered to collect New York State and local sales and compensating use taxes with the Commissioner of Taxation and 
Finance pursuant to sections 1134 and 1253 of the Tax Law. The contractor has listed each subcontractor exceeding the 
$300,000 cumulative sales threshold during such quarters on Schedule A of this certification. 

 
 To the best of the contractor’s knowledge, the contractor has one or more subcontractors, and each subcontractor has not 

made sales delivered by any means to locations within New York State of tangible personal property or taxable services 
having a cumulative value in excess of $300,000 during the four sales tax quarters which immediately precede the sales tax 
quarter in which this certification is made. 

 
Sworn to this______ day of _________, 20 ____ 
 
 
        
                      (sign before a notary public)                                            (title) 
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Schedule A - Listing of each person (contractor, affiliate, or subcontractor) exceeding $300,000 
cumulative sales threshold 
 
List the contractor, or affiliate, or subcontractor in Schedule A only if such person exceeded the $300,000 cumulative sales 
threshold during the specified sales tax quarters. See directions below. For more information, see Publication 223. 
 

A 
Relationship to 

Contractor 

B 
Name 

C 
Address 

D 
Federal ID 

Number 

E 
Sales Tax ID Number 

F 
Registration 
In Progress 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
Column A - Enter C in column A if the contractor; A if an affiliate of the contractor; or S if a subcontractor. 
 
Column B - Name - If person is a corporation or limited liability company, enter the exact legal name as registered with the NY Department of State, 

if applicable. If person is a partnership or sole proprietor, enter the name of the partnership and each partner’s given name, or the given 
name(s) of the owner(s), as applicable. If person has a different DBA (doing business as) name, enter that name as well. 

 
Column C - Address - Enter the street address of person’s principal place of business. Do not enter a PO box. 
 
Column D - ID number - Enter the federal employer identification number (EIN) assigned to the person or person’s business, as applicable. If the 

person is an individual, enter the social security number of that person. 
 
Column E - Sales tax ID number - Enter only if different from federal EIN in column D. 
 
Column F - If applicable, enter an X if the person has submitted Form DTF-17 to the Tax Department but has not received its certificate of authority 

as of the date of this certification. 
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Individual, Corporation, Partnership, or LLC Acknowledgment 
 

STATE OF  } 
 :  SS.: 
COUNTY OF  } 
 
 
On the ______ day of _____________ in the year 20___, before me personally appeared   
known to me to be the person who executed the foregoing instrument, who, being duly sworn by me did depose and 
say that 
 
_he resides at   , 

Town of   , 

County of   , 

State of   ; and further that: 

 
[Mark an X in the appropriate box and complete the accompanying statement.] 
 

 (If an individual): _he executed the foregoing instrument in his/her name and on his/her own behalf. 
 

 (If a corporation): _he is 
the                                                                                                                                      of                                        
                , the corporation described in said instrument; that, by authority of the Board of Directors of said 
corporation, _he is authorized to execute the foregoing instrument on behalf of the corporation for purposes set 
forth therein; and that, pursuant to that authority, _he executed the foregoing instrument in the name of and on 
behalf of said corporation as the act and deed of said corporation. 

 
 (If a partnership): _he is 

a                                                                                                                                      of                                           
             , the partnership described in said instrument; that, by the terms of said partnership, _he is authorized to 
execute the foregoing instrument on behalf of the partnership for purposes set forth therein; and that, pursuant to 
that authority, _he executed the foregoing instrument in the name of and on behalf of said partnership as the act 
and deed of said partnership. 

 
 (If a limited liability company): _he is a duly authorized member 

of                                                                          LLC, the limited liability company described in said instrument; 
that _he is authorized to execute the foregoing instrument on behalf of the limited liability company for purposes 
set forth therein; and that, pursuant to that authority, _he executed the foregoing instrument in the name of and on 
behalf of said limited liability company as the act and deed of said limited liability company. 

 
 
   
Notary Public 
 
Registration No.   
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 ST-220-CA 
  (6/06) 
 New York State Department of Taxation and Finance 

 Contractor Certification to Covered Agency 
 (Pursuant to Section 5-a of the Tax Law, as amended, effective April 26, 2006) 

 
For information, consult Publication 223, Question and Answers Concerning Tax Law Section 5-a (see Need Help? on back). 
Contractor name 
 
 

For covered agency use only Contract 
number or description 

Contractor’s principal place of business City State ZIP code 
 
 

 

Contractor’s mailing address (if different than above) 
 

Estimated contract value over the full 
term of contract (but not including 
renewals) 

Contractor's federal employer identification number (EIN) 
 
 

Contractor's sales tax ID number (if different from contractor's EIN) 
 

$ 

Contractor's telephone number 
 
(          ) 

Covered agency name 
 
 

 

Covered agency address 
 
 

Covered agency telephone number 
 

 
I, ________________________________ , hereby affirm, under penalty of perjury, that I am ______________________________ 
                         (name)                                                                                                                                      (title) 

of the above-named contractor, that I am authorized to make this certification on behalf of such contractor, and I further certify that: 
(Mark an X in only one box) 

 

 The contractor has filed Form ST-220-TD with the Department of Taxation and Finance in connection with this contract and, to 
the best of contractor’s knowledge, the information provided on the Form ST-220-TD, is correct and complete. 

 

 The contractor has previously filed Form ST-220-TD with the Tax Department in connection with   
  (insert contract number or description) 

 and, to the best of the contractor’s knowledge, the information provided on that previously filed Form T-220-TD, is correct and 
complete as of the current date, and thus the contractor is not required to file a new Form ST-220-TD at this time. 

 

Sworn to this______ day of _________, 20 ____ 
 
 

     
                       (sign before a notary public)                                           (title) 
 

 

Instructions 

 

General Information 
Tax Law section 5-a was amended, effective April 26, 2006. On or after that date, 
in all cases where a contract is subject to Tax Law section 5-a, a contractor must 
file (1) Form ST-220-CA, Contractor Certification to Covered Agency, with a 
covered agency, and (2) Form ST-220-TD with the Tax Department before a 
contract may take effect. The circumstances when a contract is subject to section 
5-a are listed in Publication 223, Q&A 3. This publication is available on our Web 
site, by fax, or by mail. (See Need help? for more information on how to obtain 
this publication.) In addition, a contractor must file a new Form ST-220-CA with a 
covered agency before an existing contract with such agency may be renewed.  
 
If you have questions, please call our information center at 1 800 698-2931. 

 

 Note: Form ST-220-CA must be signed by a person authorized to make the 
certification on behalf of the contractor, and the acknowledgement on page 2 of 
this form must be completed before a notary public. 
 

When to complete this form 
As set forth in Publication 223, a contract is subject to section 5-a, and you must 
make the required certification(s), if:  
 
i. The procuring entity is a covered agency within the meaning of the statute 

(see Publication 223, Q&A 5); 
 
ii. The contractor is a contractor within the meaning of the statute (see 

Publication 223, Q&A 6); and 
 
iii. The contract is a contract within the meaning of the statute. This is the case 

when it (a) has a value in excess of $100,000 and (b) is a contract for 
commodities or services, as such terms are defined for purposes of the 
statute (see Publication 223, Q&A 8 and 9). 

 
Furthermore, the procuring entity must have begun the solicitation to purchase on 
or after January 1, 2005, and the resulting contract must have been awarded, 
amended, extended, renewed, or assigned on or after April 26, 2006 (the 
effective date of the section 5-a amendments). 
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Individual, Corporation, Partnership, or LLC Acknowledgment 
 

STATE OF  } 
 :  SS.: 
COUNTY OF  } 
 
On the day ______ of _________ in the year 20___, before me personally appeared   
known to me to be the person who executed the foregoing instrument, who, being duly sworn by me did depose and say that  
 
_he resides at   , 
 
Town of   , 
 
County of   , 
 
State of   ; and further that: 
 
[Mark an X in the appropriate box and complete the accompanying statement.] 

 
 (If an individual): _he executed the foregoing instrument in his/her name and on his/her own behalf. 

 
 (If a corporation): _he is 

the                                                                                                                                      of                                                        , 
the corporation described in said instrument; that, by authority of the Board of Directors of said corporation, _he is authorized to 
execute the foregoing instrument on behalf of the corporation for purposes set forth therein; and that, pursuant to that authority, 
_he executed the foregoing instrument in the name of and on behalf of said corporation as the act and deed of said corporation. 

 
 (If a partnership): _he is 

the                                                                                                                                      of                                                        , 
the partnership described in said instrument; that, by the terms of said partnership, _he is authorized to execute the foregoing 
instrument on behalf of the partnership for purposes set forth therein; and that, pursuant to that authority, _he executed the 
foregoing instrument in the name of and on behalf of said partnership as the act and deed of said partnership. 

 
 (If a limited liability company): _he is a duly authorized member of                                                                          LLC, the 

limited liability company described in said instrument; that _he is authorized to execute the foregoing instrument on behalf of 
the limited liability company for purposes set forth therein; and that, pursuant to that authority, _he executed the foregoing 
instrument in the name of and on behalf of said limited liability company as the act and deed of said limited liability company. 

 
 

    
Notary Public  

  

Registration No.  
 

 

Privacy notification 
The Commissioner of Taxation and Finance may collect and maintain personal 
information pursuant to the New York State Tax Law, including but not limited to, 
sections 5-a, 171, 171-a, 287, 308, 429, 475, 505, 697, 1096, 1142, and 1415 of that 
Law; and may require disclosure of social security numbers pursuant to 42 USC 
405(c)(2)(C)(i). 
 
This information will be used to determine and administer tax liabilities and, when 
authorized by law, for certain tax offset and exchange of tax information programs as 
well as for any other lawful purpose. 
 
Information concerning quarterly wages paid to employees is provided to certain state 
agencies for purposes of fraud prevention, support enforcement, evaluation of the 
effectiveness of certain employment and training programs and other purposes 
authorized by law. 
 
Failure to provide the required information may subject you to civil or criminal 
penalties, or both, under the Tax Law. 
 
This information is maintained by the Director of Records Management and Data 
Entry, NYS Tax Department, W A Harriman Campus, Albany NY 12227; telephone 1 
800 225-5829. From areas outside the United States and outside Canada, call (518) 
485-6800. 

Need Help? 

 

Internet access: www.nystax.gov 

(for information, forms, and publications) 

 

Fax-on-demand forms:  1 800 748-3676 

 

Telephone assistance is available from  
8:00 A.M. to 5:00 P.M. (eastern time),  
Monday through Friday. 1 800 698-2931 

To order forms and publications: 1 800 462-8100 
 
From areas outside the U.S. and outside Canada:  (518) 485-6800 
 
Hearing and speech impaired (telecommunications device for the 
deaf (TDD) callers only):  1 800 634-2110 
 

 

Persons with disabilities: In compliance with the Americans 

with Disabilities Act, we will ensure that our lobbies, offices, 
meeting rooms, and other facilities are accessible to persons 
with disabilities. If you have questions about special 
accommodations for persons with disabilities, please call 1 800 
972-1233. 
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Bidder is required to sign both sections on this page. 

MACBRIDE FAIR EMPLOYMENT PRINCIPLES 

NONDISCRIMINATION IN EMPLOYMENT IN NORTHERN IRELAND: 
MACBRIDE FAIR EMPLOYMENT PRINCIPLES 
 
In accordance with Chapter 807 of the Laws of 1992 the bidder, by submission of this bid, certifies that it or 
any individual or legal entity in which the bidder holds a 10% or greater ownership interest, or any individual 
or legal entity that holds a 10% or greater ownership interest in the bidder, either: (answer yes or no to one 
or both of the following, as applicable: 
 
1. Have business operations in Northern Ireland, 
 

 Yes  No 

If yes: 

2. Shall take lawful steps in good faith to conduct any business operations they have in Northern 
Ireland in accordance with the MacBride Fair Employment Principles relating to nondiscrimination in 
employment and freedom of workplace opportunity regarding such operations in Northern Ireland, and shall 
permit independent monitoring of their compliance with such Principles. 
 

 Yes  No 

             

(Contractor’s Signature)  (Name of Business) 

 
 
 
 
 
 
 

NON-COLLUSIVE BIDDING CERTIFICATION 

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the 
case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to the 
best of his knowledge and belief: 1) The prices in this bid have been arrived at independently without 
collusion, consultation, communication, or agreement, for the purpose of restricting competition, as to any 
matter relating to such prices with any other bidder or with any competitor; 2) Unless otherwise required by 
law, the prices which have been quoted in this bid have not been knowingly disclosed by the bidder and will 
not knowingly be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any 
competitor; and 3) No attempt has been made or will be made by the bidder to induce any other person, 
partnership or corporation to submit or not to submit a bid for the purpose of restricting competition. 

             

(Contractor’s Signature)  (Name of Business) 

 



Appendix C 

Cost Proposal Form 



Instructions:

For each facility please provide an annual Not to Exceed price for Item 1 Administration Services and Item 2 Itemized Building Services.  OGS has valued Item 3 General 

Repairs based on historical data and represented on the bid form.  Please reference Section 3.4 Price in RFP 1767.

Item 1 Administrative Services:

This category includes Property Management Fee, professional fees, insurance, salaries, payroll taxes and Workers Compensation, and employee benefits.

·Property Management Fee shall include the cost of off-site corporate building management and administrative personnel, all overhead, profit, all administrative expenses including 

payroll processing cost, auditing, required background checks, accounting, reporting and other requirements. OGS will provide adequate work space for the Contractor’s on-site staff 

at no cost, but is not responsible for providing furnishings or equipment such as furniture, computers, copying and fax machines, office type software, telephones and cell phones, 

pagers, office supplies etc.

·Professional Fees shall include but not be limited to, third party accounting, legal, architectural/engineering, design, etc.

·Insurance (refer to Section 6.3 – Contractor Insurance Requirements)

·Salaries shall include all on-site personnel employed by the Contractor eg: Property Manager, Chief Building Engineer, technicians, administrative support staff, etc.

·Payroll taxes and Workers Compensation, Employee Benefits, associated with the Salaries listed above.

Item 2 Itemized Building Services:

For BASE BID services(as described in Exhibit B), bidders shall provide individual lump sum not-to-exceed prices for each of the Itemized Building Service categories for each 

building. Pricing shall be inclusive of all labor, materials and supplies necessary to complete the scope of work associated with each itemized service as detailed in Exhibit B, and 

shall be broken out on the bid form into the portion provided directly by the contractor, and any portion that will be provided by sub-contractors. These Itemized Building Services 

represent a portion of the total cost to operate, maintain, and manage the building.   

Item 3 General Repairs:

You will not provide a price for this item. OGS has provided a fixed, not to exceed value of general repairs, supplies and services for each building based on historical data.



44 Holland Ave. 50 Wolf Rd 625 Broadway Ten Eyck

44 Holland Ave. 50 Wolf Rd 625 Broadway Ten Eyck

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

-$                                                                    -$                                                                    -$                                                                    -$                                                                    

44 Holland Ave. 50 Wolf Rd 625 Broadway Ten Eyck

$ $ $ $

18 18 18 18

Total 0.01" to 1.00"

14 14 14 14

Total 1.01" to 8.00"

2 2 2 2

44 Holland Ave. 50 Wolf Rd 625 Broadway Ten Eyck

13,500 10,000 2,500 100

44 Holland Ave.  50 Wolf Rd 625 Broadway Ten Eyck

$258,400.00 $204,900.00 $393,500.00 $325,000.00

Landscaping/Grounds                   In House

Integrated Pest Mgmt.                    In House

LOT 1

General Repairs

FIVE YEAR TOTAL  for Item 1 

Administrative Services

ITEM 1

ITEM 2 

Annual Itemized Building Services

Elevators                                          In House

HVAC                                                 In House

Emergency Generator                   In House

Off Site  Snow Removal & Disposal

Unit price per cubic yard

Estimated number of cubic yards removed

Total Bid Value

Annual Total Item 3

Annual Total Item 1

Item 3  

Total Item 3

Fire Alarm                                         In House

Annual Total Item 2

Perimeter Access Control             In House

Window Cleaning                            In House

Building Systems Controls            In House

Custodial                                          In House

Estimated number of occurences

Refuse/Recycling                           In House

Unit price 0.01" to 1.00"

Total Off Site Removal Price Only 

Unit price 1.01" to 8.00" 

Unit price 8.01" and above

Total Snow Management Cost Only

Snow Management

Administrative Cost

Estimated number of occurances

Estimated number of occurances

Total 8.01" and above



328 State Street Hampton Plaza

328 State Street Hampton Plaza

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

Subcontracted

-$                                                                                                -$                                                                                                

328 State Street Hampton Plaza

18 18

Total 0.01" to 1.00"

14 14

Total 1.01" to 8.00"

2 2

328 State Street Hampton Plaza

100 100

328 State Street Hampton Plaza

$209,500.00 $126,700.00

328 State Street Hampton Plaza

$ $

328 State Street Hampton Plaza

Unit price per cubic yard

Annual Total Item 1

Total Bid Value

Administrative Cost

0.01" to 1.00"

1.01" to 8.00"

8.01" and above

Total Administrative Cost Only

Off Site Snow Removal & Disposal

Total item 3

Annual Total Item 3

LOT 2

ITEM 1

Administrative Services

FIVE YEAR TOTAL  for Item 1 

ITEM 2 

Annual Itemized Building Services

Elevators                                              In House

HVAC                                                    In House

Building Systems Controls                In House

Custodial                                              In House

Landscaping/Grounds                      In House

Integrated Pest Mgmt.                       In House

Emergency Generator                       In House

Perimeter Access Control                 In House

Refuse/Recycling                              In House

Fire Alarm                                             In House

Window Cleaning                                In House

Annual Total Item 2

Snow Management

Unit price 0.01" to 1.00"

Estimated number of occurences

Unit price 1.01" to 8.00" 

Estimated number of occurances

Unit price 8.01" and above

Estimated number of occurances

Total Snow Management Cost Only

Administrative Cost

Off Site  Snow Removal & Disposal

Total 8.01" and above

Snow Management

Item 3  

General Repairs

Unit price per cubic yard

Estimated number of cubic yards removed

Total Off Site Removal Price Only 



Appendix D 

Sample Contract 
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STATE OF NEW YORK 

OFFICE OF GENERAL SERVICES 

AGREEMENT FOR  

(SERVICE PROVIDED)  

AT THE XXX XXXX XXXX STATE OFFICE BLDG. 

IN NEW YORK, NY  

WITH 

(CONTRACTOR)  

_______________CONTRACT # C00XXXX_________________ 

 

THIS AGREEMENT, made this ____ day of ___________, 2012 by and between the People of 

the State of New York, acting by and through the Commissioner of General Services, whose 

office is on the 41st Floor, Corning Tower Building, the Governor Nelson A. Rockefeller Empire 

State Plaza, Albany, New York 12242 (hereinafter “Commissioner”, "OGS" or "State"), and 

(Company Name), (hereinafter "Contractor"), with an office at __________________________. 

 

W I T N E S S E T H: 

 

WHEREAS, the OGS is responsible for the (SERVICE PROVIDED) at the (XXX XXXX State 

Office Building located at 123 XXXX, XXXX, NY (hereinafter the “State Office Building”) and in 

fulfilling its responsibility deems it necessary to obtain building systems operation and 

maintenance service therefore, and 

 

WHEREAS, OGS has determined after having solicited proposals from proposers willing to 

supply these services, that the Contractor submitted the proposal affording the State the best 

value for such services and that the Contractor possesses the necessary capacity, experience 

and expertise for provision of building management services, and that Contractor is ready, 

willing and able to perform such services on the terms hereinafter set forth. 

 

NOW THEREFORE, in consideration of the mutual covenants herein contained, the parties do 

hereby agree as follows: 

 

1. CONSIDERATION 

 

OGS shall pay the Contractor for all (SERVICE PROVIDED) fees and other fees and expenses 

in accordance with the amounts and rates put forth in the Contractor’s proposal attached hereto 

as Appendix "C", which Appendix C is hereby incorporated by reference and made a part hereof 

as fully as if set forth as length herein. 
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2. TERM 

 

This Agreement shall commence upon OSC approval and will be in effect for five (5) years, 

unless sooner terminated as herein specified. 

 

3. SERVICES 

 

The Contractor agrees to perform this Agreement and to furnish the services, labor and 

materials required in connection therewith in accordance with all the specifications, conditions, 

covenants and representations contained in the Request for Proposals No. XXXX, which is 

annexed as Appendix "B" hereto, and the Contractor’s proposal, annexed as Appendix “C” 

hereto, except as such Appendices B and C have been revised by the terms hereof.  Appendix 

B is hereby incorporated by reference and made a part hereof with the same force and effect as 

if set forth at length herein. 

 

4. TERMINATION 

 

This Agreement may be terminated in accordance with the termination provisions set forth in the 

solicitation attached hereto as Appendix B hereof. 

 

A) Termination 

The Office of General Services may, upon thirty (30) days notice, terminate the contract 

resulting from this solicitation in the event of the awarded Bidder’s failure to comply with any of 

the proposal’s requirements unless the awarded Bidder obtained a waiver of the requirement. 

In addition, OGS may also terminate any contract resulting from this solicitation upon ten (10) 

days written notice if the Contractor makes any arrangement or assignment for the benefit of the 

creditors. 

Furthermore, OGS shall have the right, in its sole discretion, at any time to terminate a contract 

resulting from this solicitation, or any unit portion thereof, with or without cause, by giving thirty 

(30) days written notice of termination to the Contractor.   

 

Any termination by OGS under this Section shall in no event constitute or be deemed a breach 

of any contract resulting from this solicitation and no liability shall be incurred by or arise against 

the Office of General Services, its agents and employees therefore for lost profits or any other 

damages. 

 

B.) Procurement Lobbying Termination 

      The Office of General Services reserves the right to terminate this Agreement in the event it 

is found that the certification filed by the Contractor in accordance with New York State Finance 

Law §139-k was intentionally false or intentionally incomplete.  Upon such finding, the Office of 

General Services may exercise its termination right by providing written notification to the 

Contractor in accordance with the written notification terms of this Agreement.  
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5. RECORDS 

 

The Contractor will maintain accurate records and accounts of services performed and monies 

expended under this Agreement.  Such records will be maintained for six (6) years following the 

close of the State fiscal year to which they pertain and will be made available to representatives 

of OGS or the New York State Comptroller, as may be necessary for auditing purposes, upon 

request. 

 

6. TAXES 

 

The Contractor will be responsible for all applicable Federal, State and Local taxes and all FICA 

contributions. 

 

7. INDEPENDENT CONTRACTOR 

 

It is understood and agreed that the legal status of the Contractor, its subcontractors, agents, 

officers and employees is that of an independent contractor and in no manner shall they be 

deemed employees or agents of the State of New York and, therefore, are not entitled to any of 

the benefits associated with such employment or designation. 

 

8. APPENDIX A 

 

Appendix A, Standard Clauses for New York State Contracts, attached hereto, is hereby 

expressly made a part of this Agreement as fully as if set forth at length herein. 

 

9. ASSIGNMENT 

 

Contractor agrees that it will not assign this Agreement, or any interest therein without the prior 

written consent of the Commissioner of General Services. 

 

10. LAW 

 

This Agreement shall be governed by the laws of the State of New York. 

 

11. CONDITIONS PRECEDENT 

 

This Agreement shall not be deemed executed, valid or binding unless and until approved in 

writing by the Attorney General and the State Comptroller. 

 

12. ENTIRE AGREEMENT 

 

This Agreement constitutes the entire Agreement between the parties hereto and no statement, 

promise, condition, understanding, inducement or representation, oral or written, expressed or 
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implied, which is not contained herein shall be binding or valid and this Agreement shall not be 

changed, modified or altered in any manner except by an instrument in writing executed by both 

parties hereto. 

 

13. EXECUTORY CLAUSE 

 

This Agreement shall be deemed executory only to the extent of money available to the State 

for performance of the terms hereof and no liability on account thereof shall be incurred by the 

State of New York beyond moneys available for purposes thereof. 

 

14. INCONSISTENCIES 

 

In the event of any discrepancy, disagreement or ambiguity between this contract agreement 

and Appendix B "Solicitation" and/or Appendix C "Proposal", or between any Appendices, the 

documents shall be given preference in the following order to interpret and to resolve such 

discrepancy, disagreement or ambiguity: 

 

(i) Appendix A 

(ii) This contract agreement 

  (iii) Appendix B – Solicitation #XXXX including Addenda 

  (iv) Appendix C – Contractor’s Proposal 

 

The parties understand and agree that any and all deviations or exceptions taken by Contractor 

to the State's Request for Proposal are hereby withdrawn except only to the extent that such 

exceptions or deviations have been explicitly incorporated into this contract agreement. 

 

15. FORCE MAJEURE 

 

Neither party hereto will be liable for losses, defaults, or damages under this Agreement which 

result from delays in performing, or inability to perform, all or any of the obligations or 

responsibilities imposed upon it pursuant to the terms and conditions of this Agreement, due to 

or because of acts of God, the public enemy, acts of government, earthquakes, floods, strikes, 

civil strife, fire or any other cause beyond the reasonable control of the party that was so 

delayed in performing or so unable to perform provided that such party was not negligent and 

shall have used reasonable efforts to avoid and overcome such cause.  Such party will resume 

full performance of such obligations and responsibilities promptly upon removal of any such 

cause. 

 

16. ASSIGNMENT BY STATE 

 

The State agrees not to assign this Agreement without prior notice to and reasonable consent of 

the Contractor provided, however, that this Agreement may be assigned without such consent 

to another agency or subdivision of the State pursuant to a governmental reorganization or 
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assignment of functions under which the pertinent functions of OGS as an agency are 

transferred to a successor agency or subdivision of the State. 

 

17. NOTICES  

 

All notices, demands, designations, certificates, requests, offers, consents, approvals and other 

instruments given pursuant to this Agreement shall be in writing and shall be validly given when 

mailed by registered or certified mail, overnight carrier or hand delivered, (i) if to the State, 

addressed to the State at its address set forth above, and (ii) if to Contractor, addressed to 

Contractor at its address set forth above.  The parties may from time to time, specify any 

address in the United States as its address for purpose of notices under this Agreement by 

giving fifteen (15) days written notice to the other party.  The parties agree to mutually designate 

individuals as their respective representatives for the purposes of this Agreement. 

 

18. CAPTIONS 

 

The captions contained in this Agreement are intended for convenience and reference purposes 

only and shall in no way be deemed to define or limit any provision thereof. 

 

19. SEVERABILITY 

 

In the event that any one or more of the provisions of this Agreement shall for any reason be 

declared unenforceable under the laws or regulations in force, such provision will not have any 

effect on the validity of the remainder of this Agreement, which shall then be construed as if 

such unenforceable provision had never been written or was never contained in this Agreement. 

 
20. IRAN DIVESTMENT ACT  
 
By entering into this Contract, Contractor certifies that it is not on the “Entities Determined To Be 
Non-Responsive Bidders/Offerers Pursuant to The New York State Iran Divestment Act of 2012” 
list (“Prohibited Entities List”) posted on the OGS website at: 
http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf and further certifies that it will not utilize 
on such Contract any subcontractor that is identified on the Prohibited Entities List. Contractor 
agrees that should it seek to renew or extend this Contract, it must provide the same 
certification at the time the Contract is renewed or extended. Contractor also agrees that any 
proposed Assignee of the Contract will be required to certify that it is not on the Prohibited 
Entities List before OGS may approve a request for Assignment of Contract.  
 
During the term of the Contract, should OGS receive information that a person (as defined in 
State Finance Law §165-a) is in violation of the above-referenced certifications, OGS will review 
such information and offer the person an opportunity to respond. If the person fails to 
demonstrate that it has ceased its engagement in the investment activity which is in violation of 
the Act within 90 days after the determination of such violation, then OGS shall take such action 
as may be appropriate and provided for by law, rule, or contract, including, but not limited to, 
seeking compliance, recovering damages, or declaring the Contractor in default.  
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OGS reserves the right to reject any request for renewal, extension, or assignment for an entity 
that appears on the Prohibited Entities List prior to the renewal, extension, or assignment of the 
Contract, and to pursue a responsibility review with Contractor should it appear on the 
Prohibited Entities List hereafter.  
 

21. INFORMATION SECURITY BREACH 

 

In accordance with the Information and Security Breach Notification Act (ISBNA) (Chapter 442 

of the Laws of 2005, as amended by Chapter 491 of the Laws of 2005), a Contractor with OGS 

shall be responsible for all applicable provisions of the ISBNA and the following terms herein 

with respect to any private information (as defined in the ISBNA) received by or on behalf of 

OGS under this Agreement. 

 

 Contractor shall supply OGS with a copy of its notification policy, which shall be modified 

to be in compliance with this provision, as well as OGS’s notification policy. 

 

 Contractor must encrypt any database fields and backup tapes that contain private data 

elements, as set forth in the ISBNA. 

 

 Contractor must ensure that private data elements are encrypted in transit to / from their 

systems. 

 In general, contractor must ensure that private data elements are not displayed to users 

on computer screens or in printed reports; however, specific users who are authorized to 

view the private data elements and who have been properly authenticated may 

view/receive such data. 

 

 Contractor must monitor for breaches of security to any of its systems that store or 

process private data owned by OGS. 

 

 Contractor shall take all steps as set forth in ISBNA to ensure private information shall 

not be released without authorization from OGS. 

 

 In the event a security breach occurs as defined by ISBNA Contractor shall immediately 

notify OGS and commence an investigation in cooperation with OGS to determine the 

scope of the breach. 

 

 Contractor shall also take immediate and necessary steps needed to restore the 

information security system to prevent further breaches. 

 

 Contractor shall immediately notify OGS following the discovery that OGS’s system 

security has been breached. 

 

 Unless the Contractor is otherwise instructed, Contractor is to first seek consultation and 

receive authorization from OGS prior to notifying the individuals whose personal identity 
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information was compromised by the breach of security, the State Office of Cyber 

Security and Critical Infrastructure Coordination, the State Consumer Protection Board, 

the Attorney General’s Office or any consuming reporting agencies of a breach of the 

information security system or concerning any determination to delay notification for law 

enforcement investigations. 

 

 Contractor shall be responsible for providing all notices required by the ISBNA and for all 

costs associated with providing said notices. 

 

 This policy and procedure shall not impair the ability of the Attorney General to bring an 

action against the Contractor to enforce all provisions of the ISBNA or limit the 

Contractor’s liability for any violations of the ISBNA. 

 

22. MWBE/EEO 

 
I.  General Provisions 

 

A. OGS is required to implement the provisions of New York State Executive Law 

Article 15-A and 5 NYCRR Parts 142-144 (“MWBE Regulations”) for all State 

contracts as defined therein, with a value (1) in excess of $25,000 for labor, services, 

equipment, materials, or any combination of the foregoing or (2) in excess of 

$100,000 for real property renovations and construction.   

B. The Contractor agrees, in addition to any other nondiscrimination provision of the 

Contract and at no additional cost to OGS, to fully comply and cooperate with OGS 

in the implementation of New York State Executive Law Article 15-A.  These 

requirements include equal employment opportunities for minority group members 

and women (“EEO”) and contracting opportunities for New York State Certified 

minority and women-owned business enterprises (“MWBEs”).  Contractor’s 

demonstration of “good faith efforts” pursuant to 5 NYCRR §142.8 shall be a part of 

these requirements. These provisions shall be deemed supplementary to, and not in 

lieu of, the nondiscrimination provisions required by New York State Executive Law 

Article 15 (the “Human Rights Law”) or other applicable federal, state or local laws. 

 

C. Failure to comply with all of the requirements herein may result in a finding of non-

responsiveness, non-responsibility and/or a breach of contract, leading to the 

withholding of funds or such other actions, liquidated damages pursuant to Section 

VII of this Appendix or enforcement proceedings as allowed by the Contract. 

 

II.  Contract Goals 

 

A. OGS hereby establishes an overall goal of 20% for MWBE participation, __% for 

Minority-Owned Business Enterprises (“MBE”) participation and __% for Women-
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Owned Business Enterprises (“WBE”) participation (based on the current availability 

of qualified MBEs and WBEs).  

 

B. For purposes of providing meaningful participation by MWBEs on the Contract and 

achieving the Contract Goals established in Section II-A hereof, Contractor should 

reference the directory of New York State Certified MBWEs found at the following 

internet address: http://www.esd.ny.gov/mwbe.html . Additionally, Contractor is 

encouraged to contact the Division of Minority and Woman Business Development 

((518) 292-5250; (212) 803-2414; or (716) 846-8200) to discuss additional methods 

of maximizing participation by MWBEs on the Contract.  

 

C. Pursuant to 5 NYCRR §142.8, Contractor must document “good faith efforts” to 

provide meaningful participation by MWBEs as subcontractors or suppliers in the 

performance of the Contract.  In accordance with Section 316-a of Article 15-A and 5 

NYCRR §142.13, the Contractor acknowledges that if it is found to have willfully and 

intentionally failed to comply with the MWBE participation goals set forth in the 

Contract, such a finding constitutes a breach of contract and the Contractor shall be 

liable to OGS for liquidated or other appropriate damages, as set forth herein. 

 

 

 

 
III.  Equal Employment Opportunity (EEO) 

 

A. Contractor agrees to be bound by the provisions of Article 15-A and the MWBE 

Regulations promulgated by the Division of Minority and Women's Business 

Development of the Department of Economic Development (the “Division”).  If any of 

these terms or provisions conflict with applicable law or regulations, such laws and 

regulations shall supersede these requirements.   

 

B. Contractor shall comply with the following provisions of Article 15-A:  

 

1. Contractor and Subcontractors shall undertake or continue existing EEO 

programs to ensure that minority group members and women are afforded 

equal employment opportunities without discrimination because of race, 

creed, color, national origin, sex, age, disability or marital status.  For these 

purposes, EEO shall apply in the areas of recruitment, employment, job 

assignment, promotion, upgrading, demotion, transfer, layoff, or termination 

and rates of pay or other forms of compensation. 

 

2. The Contractor shall certify and affirm that the text set forth in clause 12 of 

Appendix A, attached hereto and made a part hereof is Contractor’s equal 

employment opportunity policy.  

http://www.esd.ny.gov/mwbe.html
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3. The Contractor’s EEO policy statement shall include the following language: 

 

a) The Contractor will not discriminate against any employee or applicant 

for employment because of race, creed, color, national origin, sex, 

age, disability or marital status, will undertake or continue existing 

EEO programs to ensure that minority group members and women 

are afforded equal employment opportunities without discrimination, 

and shall make and document its conscientious and active efforts to 

employ and utilize minority group members and women in its work 

force. 

 

b) The Contractor shall state in all solicitations or advertisements for 

employees that, in the performance of the contract, all qualified 

applicants will be afforded equal employment opportunities without 

discrimination because of race, creed, color, national origin, sex, age, 

disability or marital status. 

 

c) The Contractor shall request each employment agency, labor union, 

or authorized representative of workers with which it has a collective 

bargaining or other agreement or understanding, to furnish a written 

statement that such employment agency, labor union, or 

representative will not discriminate on the basis of race, creed, color, 

national origin, sex age, disability or marital status and that such union 

or representative will affirmatively cooperate in the implementation of 

the Contractor's obligations herein. 

 

d) The Contractor will include the provisions of Subdivisions (a) through 

(c) of this Subsection 3 and Paragraph “E” of this Section II, which 

provides for relevant provisions of the Human Rights Law, in every 

subcontract in such a manner that the requirements of the 

subdivisions will be binding upon each subcontractor as to work in 

connection with the Contract.   

 

 

C. Form EEO 100 - Staffing Plan.  To ensure compliance with this Section, the 

Contractor shall submit a staffing plan to document the composition of the proposed 

workforce to be utilized in the performance of the Contract by the specified 

categories listed, including ethnic background, gender, and Federal occupational 

categories.  Contractors shall complete the Staffing plan form and submit it as part of 

their contract.  

 

D.  Form EEO 102 - Workforce Employment Utilization Report (“Workforce Report”) 
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(One of the following 2 paragraphs will be included in the final contract) 

*Contractor agrees it is responsible for updating and providing notice to the OGS of 

any changes to the previously submitted Staffing Plan. This information is to be 

submitted on a quarterly basis during the term of the contract to report the actual 

workforce utilized in the performance of the contract by the specified categories 

listed including ethnic background, gender, and Federal occupational categories. The 

Workforce Report must be submitted to report this information.  

 

*Contractor and OGS agree that Contractor is unable to separate out the workforce 

utilized in the performance of the Contract from Contractor's and/or subcontractor's 

total workforce and that the information provided on the previously submitted Staffing 

Plan is Contractor's total workforce during the subject time frame, not limited to work 

specifically under the contract.  

 

E. Contractor shall comply with the provisions of the Human Rights Law, all other State 

and Federal statutory and constitutional non-discrimination provisions.  Contractor 

and subcontractors shall not discriminate against any employee or applicant for 

employment because of race, creed (religion), color, sex, national origin, sexual 

orientation, military status, age, disability, predisposing genetic characteristic, marital 

status or domestic violence victim status, and shall also follow the requirements of 

the Human Rights Law with regard to non-discrimination on the basis of prior criminal 

conviction and prior arrest. 

 

IV.  MWBE Utilization Plan  

 

A. Contractor certifies that it has submitted a MWBE Utilization Plan to OGS and will 

follow such Plan for the performance of MWBEs on the Contract pursuant to the 

prescribed MWBE goals set forth in Section III-A of this Appendix.  

 

B. Contractor further agrees that a failure to submit and/or use such MWBE Utilization 

Plan shall constitute a material breach of the terms of the Contract.  Upon the 

occurrence of such a material breach, OGS shall be entitled to any remedy provided 

herein, including but not limited to, a finding of Contractor non-responsiveness.   

 

V.  Waivers  

 

A. If the Contractor, after making good faith efforts, is unable to comply with MWBE 

goals, the Contractor may submit a Request for Waiver form (BDC 333) documenting 

good faith efforts by the Contractor to meet such goals.  If the documentation 

included with the waiver request is complete, the OGS shall evaluate the request and 

issue a written notice of acceptance or denial within twenty (20) days of receipt. 
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B. If the OGS, upon review of the MWBE Utilization Plan and updated Quarterly MWBE 

Contractor Compliance Reports determines that Contractor is failing or refusing to 

comply with the Contract goals and no waiver has been issued in regards to such 

non-compliance, the OGS may issue a notice of deficiency to the Contractor.  The 

Contractor must respond to the notice of deficiency within seven (7) business days of 

receipt.  Such response may include a request for partial or total waiver of MWBE 

Contract Goals. 

 

VI.  Monthly MWBE Contractor Compliance Report   

 

Contractor is required to submit a Monthly MWBE Contractor Compliance Report (Form 

MWBE 102) to OGS by the 10th day of the month during the term of the Contract 

documenting the progress made towards achievement of the MWBE goals of the 

Contract. 

 

VII.  Liquidated Damages - MWBE Participation 

 

A. Where OGS determines that Contractor is not in compliance with the requirements of 

the Contract and Contractor refuses to comply with such requirements, or if 

Contractor is found to have willfully and intentionally failed to comply with the MWBE 

participation goals, Contractor shall be obligated to pay to the OGS liquidated 

damages. 

 

B. Such liquidated damages shall be calculated as an amount equaling the difference 

between:   

 

1. All sums identified for payment to MWBEs had the Contractor achieved the 

contractual MWBE goals; and  

 

2. All sums actually paid to MWBEs for work performed or materials supplied 

under the Contract. 

 

C. In the event a determination has been made, after Contractor has been afforded the  

process that it is due, which requires the payment of liquidated damages and such 

identified sums have not been withheld by the OGS, Contractor shall pay such 

liquidated damages to the OGS within sixty (60) days after such determination 

unless prior to the expiration of such sixtieth day, the Contractor has filed a complaint 

with the Director of the Division of Minority and Woman Business Development 

pursuant to Subdivision 8 of Section 313 of the Executive Law in which event the 

liquidated damages shall be payable if Director renders a decision in favor of the 

OGS. 
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23. CONTRACTOR RESPONSIBILITY 

 

 

The Contractor shall at all times during the Contract term remain responsible.  The Contractor 
agrees, if requested by the Commissioner of OGS or her designee, to present evidence of its 
continuing legal authority to do business in New York State, integrity, experience, ability, prior 
performance, and organizational and financial capacity. 
 
The Commissioner of OGS or her designee, in his or her sole discretion, reserves the right to 
suspend any or all activities under this Contract, at any time, when he or she discovers 
information that calls into question the responsibility of the Contractor.  In the event of such 
suspension, the Contractor will be given written notice outlining the particulars of such 
suspension.  Upon issuance of such notice, the Contractor must comply with the terms of the 
suspension order.  Contract activity may resume at such time as the Commissioner of OGS or 
her designee issues a written notice authorizing a resumption of performance under the 
Contract. 
 
Upon written notice to the Contractor, and a reasonable opportunity to be heard with appropriate 
OGS officials or staff, the Contract may be terminated by the Commissioner of OGS or her 
designee at the Contractor’s expense where the Contractor is determined by the Commissioner 
of OGS or her designee to be non-responsible.  In such event, the Commissioner of OGS or her 
designee may complete the contractual requirements in any manner he or she may deem 
advisable and pursue available legal or equitable remedies for breach. 
 
In no case shall such termination of the Contract by the State be deemed a breach thereof, nor 
shall the State be liable for any damages for lost profits or otherwise, which may be sustained 
by the Contractor as a result of such termination. 
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CONTRACT NO. C00XXXX 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the 
day and year first above written. 
 

      Agency Certification 
 "In addition to the acceptance of this Contract, I 

also certify that original copies of this signature 
page will be attached to all other exact copies 
of this contract." 

 

 

(Company Name)    THE PEOPLE OF THE STATE OF NEW YORK  
                          
 
 
 
 
 
By:____________________________ By:____________________________ 

 Name:          Name: 
 Title:           Title: 
 Federal I.D. No.:         Date:    
 Date:    

 
 
 
APPROVED AS TO FORM                   APPROVED 
Eric Schneiderman                   Thomas P. DiNapoli 
Attorney General                                         State Comptroller 
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INDIVIDUAL, CORPORATION, PARTNERSHIP, OR LLC ACKNOWLEDGMENT 

 
STATE OF  

 

 : SS.: 

 

COUNTY OF  
 
 

On the ____ day of ___________________ in the year 20 __ , before me personally appeared  

_______________________________________ , known to me to be the person who executed the foregoing instrument, who, being duly 

sworn by me did depose and say that _he resides at _____________________________________________________________, 

Town of ______________________________________________ , County of _______________________________ , State of 

______________________________ ; and further that: 

 

[Check One] 

(  If an individual): _he executed the foregoing instrument in his/her name and on his/her own behalf. 

 

(  If a corporation): _he is the _________________________________ of 

____________________________________ , the corporation described in said instrument; that, by authority of 

the Board of Directors of said corporation, _he is authorized to execute the foregoing instrument on behalf of the 

corporation for purposes set forth therein; and that, pursuant to that authority, _he executed the foregoing 

instrument in the name of and on behalf of said corporation as the act and deed of said corporation. 

 

(  If a partnership): _he is the ________________________________ of 

___________________________________, the partnership described in said instrument; that, by the terms of 

said partnership, _he is authorized to execute the foregoing instrument on behalf of the partnership for purposes 

set forth therein; and that, pursuant to that authority, _he executed the foregoing instrument in the name of and 

on behalf of said partnership as the act and deed of said partnership. 

 

(  If a limited liability company): _he is a duly authorized member of ________________________________, 

LLC, the limited liability company described in said instrument; that _he is authorized to execute the foregoing 

instrument on behalf of the limited liability company for purposes set forth therein; and that, pursuant to that 

authority, _he executed the foregoing instrument in the name of and on behalf of said limited liability company 

as the act and deed of said limited liability company. 

 

 

 

    

Notary Public 

 

Registration No.  State of:  
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Service Provided  

Location   
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Prevailing Wage Rates 
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