
 

 
ROCKFORD BOARD OF EDUCATION 

INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES 
FOR SCHOOL DISTRICT NO. 205 

ROCKFORD, ILLINOIS 
 
 
 
IFB No. 17-22 Lewis Lemon Elementary School Additions & Renovations 
 
 
DATE:     Friday, January 20, 2017 
 
 
RE:  ADDENDUM NO. 1 

 
 
 
To All Bidders: 
 
Attached are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part 
of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note 
the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as 
changes to one portion may affect the work of another. 
 
If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 
3rd floor prior to coming to the bid opening. Please allow time for this as late submission will not be 
accepted. 
 
 
 
Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions 
concerning the technical aspect of the documents to the Purchasing Process Manager by email at 
tamara.pugh@rps205.com. 
 

Version 06252013 MFP   
 





ADDENDUM NUMBER 1 RPS Project Number:  17-22 
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NOTE:  Wherein this Addendum conflicts with the original Project Manual and Drawings, this Addendum shall 

govern.  

CLARIFICATIONS 
1.1. Pre-bid Conference Opening Statement attached. 

1.2. Pre-Bid Meeting Notes attached. 

1.3. Pre-Bid Meeting Sign-In Sheet attached. 

1.4. The rework of the exhaust for the two existing exterior toilet rooms north of the kitchen is 

included in the bid documents - see sheet M101.   

1.5. At this time there is no summer school or other school activities taken place over the summer. 

1.6.  The first day of the 2017-2018 school year is August 21, 2017. 

1.7. Spring break is March 27, 2017 thru March 31,2017. As stated in the pre-bid meeting, the west 

parking lot is to start March 27 and be completed in July 15. The goal is to complete or at a 

minimum restored the new parking area with a gravel by the time school is back in session, 

March 31st.  After March 31, the new parking lot is to be used by staff for the remaining 2016-

2017 school year. This allows the contractor to start construction on the cafeteria addition. 

CHANGES to the PROJECT MANUAL 

2. BID FORM 

2.1. Delete the original bid form and substitute the attached bid form which changed the 

Commencement and Completion dates for construction and the last paragraph in the unit price 

section on page BD-1 changing the 650 cu yd cost from Base bid to Alternate Bid #1.  

CHANGES to the CIVIL DRAWINGS 

3. SHEET C02 

3.1. Provide construction snow fencing for the new West Parking lot. See attached addendum 

drawing ADC 1.1. 

 

 



ADDENDUM NUMBER 1 RPS Project Number:  17-22 

January 20, 2016 PAGE 3 

BIDDING QUESTIONS and  ANSWER LOG 

4. BIDDING QUESTIONS AND ANSWERS 

4.1. Question #1)  Inputting an F60 (6’ x 6’ x 1’) into the drawing appears to not align with the drawn 

dimensions of the footing at this location – Col C/6 (as well as all other locations with F60 and 

F66 footings – spot checked). It appears to be drawn as a 4’ x 4’ footing (drawn as a 

representative only) Due to the unsuitable soils on site, it would appear that the rammed 

aggregate piers would line up and support the entire profile of the F60, but would not do so in 

the drawing above. Please advise. If there is a mistake in the drawings, it could possibly affect 

strip footings, rebar and rebar installation. Just want to make sure I’m not missing anything 

and my takeoff is spot on for the foundation work. 

Answer #1) The drawings are “graphically representing” the foundations and shouldn’t be 

scaled. The footing sizes are called out and should be referenced in the footing schedule and 

details, respectively for the appropriate sizes. The aggregate piers are a ground improvement 

system, which improve the overall characteristics of the surrounding soil. This is different than 

the common caisson or helical piers that are point specific. 

4.2. Question #2) Strip Footing located at Col 2 is 2’4” x 12” thick. Placing this on the drawing it does 

not appear the drawing reflects the size of spec’d footing size. I pulled the 35’ 10” measurement 

and it corresponds with the provided scale (3/16” = 1’) and measurement between Col B and 

Col C. However, pulling a vertical measurement along the dashed outline of the strip footing 

along Col 2 measure 3’2” vs. the 2’4” specified in the drawings. Please advise whether the 

drawing accurately represents the correct strip footing width or if the 2’4” is intended at this 

location and the drawing is not an accurate representation of the size. 

Answer #2) Please refer to previous RFI response to question #1, do not scale drawings. 

4.3. Question #3) Is Tandus walk off carpet to be supplied by Rockford Public School District 205, or 

by flooring contractor? 

Answer #3) Carpet tile and adhesives are to be supplied and installed by flooring contractor. 

4.4. Question #4) Is moisture mitigation under scope of concrete contractor, or flooring contractor. 

Answer #4) As noted on Page 096813-3, paga. 3.1.D, If moisture mitigation readings are higher 

than recommended limits in new concrete slabs, the General Contractor is responsible to 

provide Moisture Mitigation. 

 

 

 

END ADDENDUM NUMBER 1 

 



  

 BD-1 

 

Board of Education Rockford, Illinois 

Bid # 17-22 

FORM OF PROPOSAL FOR SINGLE CONTRACTS 

TOTAL PROJECT 

BID SUBMITTED BY  ___________________________________________________________  

 ______________________________________________________________________________  

 Date   

 

Gentlemen/Ladies: 

The undersigned, having become familiar with the local conditions affecting cost of work and with 

the Bidding Documents, including Advertisement for Bids, Instructions to Bidders, Bid Form, 

General Conditions, Supplementary Conditions, Drawings and Specifications, and Addenda issued 

thereto, as prepared by Operations and Facilities, Rockford Public Schools, Rockford, Illinois, 

hereby agrees to furnish all labor, material and equipment necessary to complete Cafeteria 

Addition and Remodeling Work to Lewis Lemon Elementary School, 1993 Mulberry Street, 

Rockford, IL 61101 for the amount shown below: 

BASE BID:   

Total                                                                                                     ($______________________). 

ALTERNATES:   

Alternate #1:  All work associated with the West parking lot, including site and electrical work. 

Alternate #1                                                                                          ($______________________). 

UNIT PRICES:   

Should the net result of change for any of the following categories of work require more or less 

quantity of work than originally indicated in the Drawings and/or Specifications, the price for such 

added or deducted work will be as follows:  

ITEMS UNIT  UNIT PRICE 

Removal of unsuitable soil and provide compacted engineered fill  ........................cu yd. $   

Removal of unsuitable soil and provide compacted granular backfill  .....................cu yd. $   

Contractor to include the cost of 650 cu yd of unsuitable soil and provide compacted granular 

backfill in its place under Alternate #1. 



  
 BD-2 

 

COST BREAKDOWN - INFORMATIONAL PURPOSES ONLY:   

Contractor to provide the portion of Base Bid that includes the remodeling scope of work for the 

Dishwashing Area only, excluding the kitchen equipment and installation of kitchen equipment. 

Total                                                                                                     ($______________________). 

Contractor to provide the portion of Base Bid that includes all new kitchen equipment not supplied 

by the Owner and installation of all Owner-supplied and Contractor-supplied kitchen equipment. 

Total                                                                                                     ($______________________). 

ADDENDA RECEIVED 

The undersigned acknowledges receipt of Addenda           to           inclusive. 
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Board of Education Rockford, Illinois 

Bid # 17-22 

COMMENCEMENT AND COMPLETION OF CONTRACT 

The undersigned agrees, if awarded the Contract, to commence the contract work within five (5) 

days of receipt of Order to Proceed and to complete said Work within the specified completion 

time.  The undersigned further agrees to execute the Contract, furnish satisfactory performance and 

payment bond as well as insurance coverage, as specified in strict accordance with the Contract 

Documents.  We further agree to complete the project based on the completion dates set below. 

New Building Addition  

  Start Construction     March 27, 2017 

  Substantial Completion     October 16, 2017 

Kitchen Remodeling 

  Start Construction     June 6, 2017 

  Substantial Completion (See Sequencing Plan)  August 11, 2017  

Parking Lot 

  Start Construction     March 27, 2017 

 Substantial Completion     July 15, 2017 

Note:  All Final Completion dates shall be two weeks following the above mentioned dates. 

BIDDER ______________________________________________________________________ 

  (Corporation) (Partnership) (Individual) Use One 

Address _______________________________________________________________ 

  Street 

   ________________________________________________________________ 

  City   State    Zip Code 

   ________________________________________________________________ 

  Phone No. 

  By  ______________________________________________________________ 

 Title _____________________________________________________________ 

 

FEIN NO. _________________ Affix Corporation Seal if Corporation: 

      If not a Corporation this Bid must be notarized. 

     Date _________________________________ 
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Board of Education Rockford, Illinois 

Bid # 17-22 

BID DEPOSIT CERTIFICATION 

A Bid Deposit is required in the amount of 5% of the total Bid including Alternate Bids.  This Bid 

Deposit is to be a Bid Bond, Bank Draft or Certified Check made payable to the “Rockford School 

District No. 205”, as a guarantee that if awarded all or part of the Bid, the firm will enter into 

contract to perform as per specification. 

Amount of Total Bid     $_____________________________________ 

Amount of Bank draft or Certified Check $ _________________________________ 

_______________________________________ 
Signature of Authorized Representative 

Company Name  ________________________________________________________________ 

Street Address  _________________________________________________________________ 

City & State  ___________________________________________________________________ 

             Zip 

Telephone  ____________________________________________________________________ 

   Area Code  Number 

_____________________________________________ 
FEIN OR SOCIAL SECURITY NUMBER 
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Board of Education Rockford, Illinois 

Bid # 17-22 

SUBCONTRACTOR LISTING 

1. Pursuant to bidding requirements for the Work titled: 

Cafeteria Addition and Remodeling Work to Lewis Lemon Elementary School for 

portions of the Work equaling or exceeding ½ of 1% of the total proposed Contract Sum 

the undersigned proposes to use the following Subcontractors.  The undersigned proposes 

to perform all other portions of the Work with his/her own forces.  The Owner reserves the 

right to qualify all Subcontractors. 

2.  Portion of the Work   Subcontractor Name and City 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

Provide signature identical to that shown Bidder: 

on the bid form    

       ____________________________________ 

     By ________________________________________ 
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Board of Education Rockford, Illinois 

Bid # 17-22 
 

SUBSTITUTION LISTING 

1. Pursuant to bidding requirements of the Work titled: 

Cafeteria Addition and Remodeling Work to Lewis Lemon Elementary School the 

Contract sum proposed by the undersigned on the Bid Form is for the Work as shown on the 

drawings. Described in the specifications, and otherwise defined in the Contract 

Documents.  However, the undersigned proposes the following for Owner’s consideration.  

Should the Owner accept any or all of the proposed substitutions, the Bidder’s proposed 

Base Bid amount will be changed by the amount shown. 

2. Specified  Drawing No. Proposed   Proposed Change 

 Product or  or Spec. Substitution  in Contract sum  

  Material  Section 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

 _______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

 

Provide signature identical to that shown Bidder: 

on the bid form    

       ____________________________________ 

     By ________________________________________ 

 













       
 

 

MANDATORY PRE BID MEETING NOTES 

IFB No. 17-22 

Rockford Public School District #205 

Lewis Lemon Elementary School Addition & Renovations 

 

PRE-BID DATE & TIME: Wednesday, January 18, 2017 @ 3:00 PM 

   

 

 

A. General Items 

  

 1. Meeting Sign-Up Sheet was passed around to attendees. 

 

2. Terry Carbaugh, from Richard L. Johnson Associates, read the Opening Statement. 

 

3. Key Dates:  

 Bids Due - Wednesday, February 1, 2017 at 2:00p.m.  

 Last RFI - Friday January 27, 2014 @ 4:30pm 

 Last Addendum - Monday January 30, 2014 @ 4:30pm 

 Board Meeting - Tuesday, February 14, 2017 

 Award/Notice to Proceed - Wednesday February 15, 2017 

 

B. Project Manual  - General Scope: 

 

 1. Bid RFI Procedure – Email Only – All correspondence MUST be sent to Tamara Pugh, Executive   

  Director of Budget and Purchasing at tamara.pugh@rps205.com. 

 

 2. 5% Bid Bond MUST Accompany the Bid. (base bid and alternate bids) 

 

3. 100% Performance & Payment Bond will be required for the project. (after contract is awarded) 

 

4. The materials used on the project are Tax Exempt. 

 

 5. The building permit will be obtained by RPS thru the Regional Office of Education. 

 

     6. All workers are required to complete the criminal background check.  

  

7. The project will be bid out for a single contract.  

 

 

8. Bid Form  

 Alternate: 

- Alternate #1: West parking lot including electrical site work. 

 

 Unit Prices: 

- Removal of unsuitable soil and provide compacted engineered fill 

mailto:tamara.pugh@rps205.com


- Removal of unsuitable soil and provide compacted granular backfill 

 

   Note: Contractor was to include in base bid the removal of 650 cu yd of back fill and provide  

      compacted granular backfill. Now that the west parking lot is an alternate, the cost shall be 

      included in Alternate #1. This will be clarified by addendum. 

 

 Cost Breakouts: 

- Contractor to provide the portion of Base Bid that includes the remodeling scope of work for 

 the Dishwashing Area only, excluding the kitchen equipment and installation of kitchen 

 equipment. 

- Contractor to provide the portion of Base Bid that includes all new kitchen equipment not  

 supplied by the Owner and installation of all Owner-supplied and Contractor-supplied kitchen 

 equipment. 

 

9. Construction Start / Completion Dates   

   
  New Building Addition    Project Manual      Drawings 

   Start Construction     June 6, 2017       March 27, 2017 

   Substantial Completion   December 16, 2017     October 16, 2017 

    

   Kitchen Remodeling 

   Start Construction     June 6, 2017       June 6, 2017 

   Substantial Completion    August 11, 2017      August 11, 2017  

   (See Sequencing Plan sheet OA101)  

    

   Parking Lot 

 

   Start Construction     June 6, 2017       March 27, 2017 

   Substantial Completion   August 4, 2017       July 15, 2017 

   

  Note: Start /Completion will be revised and clarified by addendum. 

    The start date for the 2017-2018 school year will be clarified by addendum 

 

10. Submittals shall be processed electronically through a cloud based service "Submittal Exchange".  

  - Contractor is responsible for setting up this service and associated cost. 

 

11. Closeout Procedures: 

  - Contractor shall provide closeout documents in electronic format to BHFX. 

   

  Note: In addition to the required closeout submittal to BHFX, the district would like all closeout  

     documents on a disk. This will be clarified by addendum. 

 

12. Testing (Sect. 014000-4) Quality Requirements. 

  - Where services are indicated as contractors responsibility, contractor shall hire a qualified testing 

     agency. 

  - Contractor must coordinate any testing with owners testing services. (B&F tech. Code Services) 

 

13. Progress Cleaning 

  - Contractor shall keep the project site and daily work areas clean.   



 

14. Contractors is responsible for construction site security. 

 

15. Contractors is to provide a job/office trailer. 

  - Location shown on drawings 

 

16. Contractor's shall have a full time superintendant on site at all times work is taking       

    place. 

 

17. Contractors can tap off the existing building's electrical, gas and water services for construction   

    purposes. 

 

18. Construction toilet need to be provided. 

  

19. Summer school or activities in the school over the summer will be clarified by addendum.  

 

 

C. Drawing's - General scope: 

  
- North East corner of the building: cafeteria addition, parking lot renovations, dumpster pad and 

enclosure. 

 

- Construction Staging Area:  

a. option #1 staging area around construction site  

b. option #2  to include staging in track area 

  

  Note: Civil drawings call for 6', spec's call for 8'. An 8' fence is required and will be clarified by  

     addendum. 

   

- North Parking Lot:  (March 27, 2017 Thru October 16, 2017) 

a. remove existing asphalt, existing base to remain - some coring required at dumpster 

b. remove curb and portion of existing sidewalk.  

c. remove (1) tree and (1) lighting pole and base.  

d. reshape existing base as needed - additional base may be required 

e. 1000 gallon grease trap 

f. new sidewalk 

 

- Cafeteria Addition:  (March 27, 2017 Thru October 16, 2017) 

a. addition built over a sloping site - matching finish floor at kitchen 

b. interior ramp and stairs 

c. renovation of existing corridor 

d. bad soils (contractor is responsible for the design and coordination of aggregate piers)  

GC to hire design / geotechnical contractor  

e. existing toilets remain as is - contractor work stops at doors 

f. commissioning is required and the commissioning agent shall be hired by the GC 

g. moisture mitigation is required if RH levels are too high - If required, it will be handled by 

change order 

  Note: The exhaust for the existing two toilet rooms off the north parking lot will be clarified by 

      addendum 



 

 

 

- Kitchen remodeling: (June 6, 2017 thru  August 11, 2017) 

a. demo office and utility room 

b. rework serving line 

c. new kitchen equipment owner and contractor provided 

d. quarry tile new and patching 

 

- West Parking Lot: (March 27, 2017 Thru July 15, 2017) 

a. removal of unsuitable soils  

b. removal of drinking fountain and (1) tree 

c. connect two existing parking lots 

d. new light fixtures on existing light poles 

   

  Note: Construction fencing for the west parking lot will be clarified by addendum. 

    

 

 

END OF MEETING NOTES 
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Rockford, Illinois

TO LEWIS LEMON ELEMENTARY SCHOOL

CAFETERIA ADDITION AND REMODELING 

NOTE:

ORIGINAL DRAWINGS SHALL

REMAIN IN FORCE EXCEPT

FOR CHANGES HERE-IN NOTED

ADDENDUM DWG.

DATE: January 19, 2017

JOB NO. 15-052

ADC1.1
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