SAMPLE PROJECT PROPOSAL BUDGET - Big Winding River Water Trail Access Development Project Budget

Federal Non-Federal Match Non-Federal Non-Federal Non-Federal Non-Federal PROJECT
BUDGET ITEM Request Applicant Org. - ABC .Match .Match Match Match TOTAL
Site 1 Org. Site 2 Org. XYZ Serv. Org. | Match Subtotal
DIRECT COSTS
Personnel (Salary & Fringe Benefits)
Develop. Director/Project Manager (180 hrs @ 5,580 0 0 0 0 0 5,580
$31/hr.)
Writer/Researcher (80 hrs @ $25/hr.) 2,000 2,000
Volunteer Coordinator (80 hrs @ $25/hr.) 2,000 2,000
Salaries Subtotal $9,580 $9,580
Volunteer Labor
Site Clearing & Landscaping (240 hrs @ $14 hr) 0 0 0 3,360 3,360 3,660
Camp Site Installation (180 hr @ $14/hr) 0 0 0 2,520 2,520 2,520
Signage Installation (80 hrs @ $25/hr) (incl. 0 1,000 1,000 0 2,000 4,000
fringe)
Work Site Supervision (80 hrs @ $25/hr)(incl. 0 0 1,000 1,000 0 2,000 4,000
fringe)
Volunteer Labor Subtotal 0 0 $2,000 $2,000 $5,880 $9,880 $9,880
Travel
Mileage (600 miles @ $0.56/mile) 336 336 336
Travel Subtotal 0 $336 $336 $336
Equipment
Skidder (rental for 4 days @ $700/day) 0 2,800 2,800 2,800
Dump Truck (rental for 2 days @ $800/day) 1,600 1,600 1,600
Equipment Subtotal 0 $4,400 $4,400 $4,400
Supplies
Landscape Timbers (100 @ $30 each) 0 3,000 0 0 0 3,000 3,000
Native Plants (1,000 @ $10 each) 0 8,000 0 0 2,000 10,000 10,000
Sand & Rock (120 yards @ $25 each) 0 0 0 3,000 0 3,000 3,000
Welded Aluminum Sign Base (4 @ $500) 2,000 0 0 0 0 2,000
Picnic Tables, Fire Rings & Lantern Poles 4,000 0 0 0 0 0 4,000
Materials Subtotal $6,000 $11,000 0 $3,000 $2,000 $16,000 $22,000
Contractual Services
A&E Services 5,000 5,000
Graphic Design Services 4,000 4,000 4,000
Signage Fabrication 1,000 1,000
Contractual Subtotal $6,000 $4,000 $4,000 $10,000
Construction
Dock Construction Contract 30,000 10,000 10,000 40,000
Construction Subtotal $30,000 $10,000 $ 10,000 $ 40,000
Other
Fuel (boat support for site work) 1,000 1,000 1,000
Printing 2,000 2,000 2,000
Other Subtotal $3,000 $3,000 $3,000
Total Direct Costs (sum of above) $51,580 $28,336 $ 6,400 $5,000 $7,880 $47,616 $99,196
INDIRECT COSTS (totaling 10% of direct)
Administration 0 5,158 0 0 0 5,158 5,158
Indirect Subtotal 0 $5,158 0 0 0 $5,158 $5,158
TOTAL PROJECT BUDGET $51,580 $33,494 $6,400 $5,000 $7,880 $52,774 $104,354




