Preliminary Cost Estimate

Merrill Road
PROJECT: Freeport, Merrill Road #5720 WIN: 23627.00
Bridge Replacement: Two Span Replacement
Welded Plate Girders with Composite Concrete Deck ESTIMATED BY: HNTB
Deck Area: 175' x 35' 6125 SF
SUPERSTRUCTURE 6,125|SF $250.00| $1,532,000|
SUBSTRUCTURE 3|EA $500,000.00 $1,500,000
TEMPORARY EARTH SUPPORTS 1|LS $110,000.00] $110,000]
STRUCTURAL EXCAVATION & BORROW 250|CY $30.00 $8,000
LANDSCAPE AMENITITIES 1|LS $100,000.00] $100,000]
EXISTING BRIDGE REMOVAL 1|LS $150,000.00 $150,000
REHABILITATION CONTINGENCIES N/A SO
MISCELLANEOUS (TCP'S, FIELD OFFICE, ETC.) 8% $272,000
MOBILIZATION 10% $340,000|
STRUCTURE SUBTOTAL $4,020,000
APPROACHES 1000(LF $600.00 $600,000
MISCELLANEOUS 8% $48,000|
MOBILIZATION 10% $60,000
APPROACHES SUBTOTAL $710,000
TOTAL CONSTRUCTION COST $4,730,000
PRELIMINARY ENGINEERING 10% $470,000
RIGHT OF WAY $100,000]
CONSTRUCTION ENGINEERING 8% $400,000
OTHER: S0

TOTAL PROJECT COST

$5,700,000




Approach Road

Preliminary Cost Estimate

PROJECT: Freeport, Approach Road #5721 WIN: 21726.00
Bridge Replacement: Two Span Replacement
Welded Plate Girders with Composite Concrete Deck ESTIMATED BY: HNTB
Deck Area: 164' x 48.5' 7954 SF
SUPERSTRUCTURE 7,954|SF $250.00| $1,989,000|
SUBSTRUCTURE 3|EA $500,000.00 $1,500,000
TEMPORARY EARTH SUPPORTS 1|LS $80,000.00] $80,000|
STRUCTURAL EXCAVATION & BORROW 320(cy $30.00 $10,000
LANDSCAPE AMENITIES 1|LS $120,000.00] $120,000]
EXISTING BRIDGE REMOVAL 1|LS $200,000.00 $200,000
REHABILITATION CONTINGENCIES N/A SO
MISCELLANEOUS (TCP'S, FIELD OFFICE, ETC.) 8% $312,000
MOBILIZATION 10% $390,000|
STRUCTURE SUBTOTAL $4,610,000
APPROACHES 1000|LF $600.00 $600,000
MISCELLANEOUS 8% $48,000|
MOBILIZATION 10% $60,000
APPROACHES SUBTOTAL $710,000
TOTAL CONSTRUCTION COST $5,320,000
PRELIMINARY ENGINEERING 10% $540,000
RIGHT OF WAY $100,000]
CONSTRUCTION ENGINEERING 8% $440,000
OTHER: S0

TOTAL PROJECT COST

$6,400,000




Preliminary Cost Estimate

[-295 NB or SB
PROJECT: Yarmouth, I-295 SB or NB #1509 & #5833 WIN:
Bridge Replacement: Three Span Replacement
Welded Plate Girders with Composite Concrete Deck ESTIMATED BY: HNTB
Deck Area: 264' x 47' 12408 SF
SUPERSTRUCTURE 12,408(SF | x $250.00| $3,102,000|
SUBSTRUCTURE 4[EA | x $500,000.00 $2,000,000
TEMPORARY EARTH SUPPORTS 1ILS ([x $250,000.00] $250,000]
STRUCTURAL EXCAVATION & BORROW 500|CY |x $30.00 $15,000
LANDSCAPE AMENITITIES 1ILS ([x $200,000.00] $200,000]
EXISTING BRIDGE REMOVAL 1[{Ls | x $400,000.00 $400,000
Other: SPECIAL MAINTENANCE OF TRAFFIC $250,000]
MISCELLANEOUS (TCP'S, FIELD OFFICE, ETC.) 8% $478,000
MOBILIZATION 10% $597,000|
STRUCTURE SUBTOTAL $7,300,000
APPROACHES 2000|LF |x $600.00 $1,200,000
MISCELLANEOUS 8% $96,000|
MOBILIZATION 10% $120,000
APPROACHES SUBTOTAL $1,420,000
TOTAL CONSTRUCTION COST $8,770,000
PRELIMINARY ENGINEERING 10% $850,000
RIGHT OF WAY $100,000]
CONSTRUCTION ENGINEERING 8% $680,000

OTHER: SPECIAL MAINTENANCE OF TRAFFIC

TOTAL PROJECT COST

$10,400,000
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