Status: Active

Contact:
VNS nmsu.edu
Date: 05/05/2021

Estimate: 249 4110 Rohovec Center Estimate Cost Types

Renovations
Description Quantity Material Labor Sub Equip Other Total Cost
00 No division
Roofing Renovation per SF 11,000§2 275,000.00 0.00 0.00 0.00 0.00 | 275,000.00
Classroom Tech 1.00 LS 20,000.00 0.00 0.00 0.00 0.00 20,000.00
Typical Renovation per SF 2,350.00 SF 235,000.00 0.00 0.00 0.00 0.00 235,000.00
Restroom Renovation per SF 180.00 SF 54,000.00 0.00 0.00 0.00 0.00 54,000.00
Totals 584,000.00 0.00 0.00 0.00 0.00 | $584,000.00
01 GENERAL
Staging/scaffolding,measured by SF 12,000.00 0.00 0.00 0.00 0.00 11,400.00 11,400.00
surface,ave SF
Totals 0.00 0.00 0.00 0.00 11,400.00 $11,400.00
02 SITE CONSTRUCTION
Partition removal,metal studs,lath and 12,000.00 12,000.00 39,488.00 0.00 0.00 0.00 51,488.00
plaster SF
Rubbish handling,load in dumpster or 2,000.00 CF 0.00 3,290.46 0.00 0.00 0.00 3,290.46
truck,max
Totals 12,000.00 42,778.46 0.00 0.00 0.00 $54,778.46
06 WOOD AND PLASTICS
Roof sheathing,plywood,CDX,1/2" thick 12,000.§g 12,240.00 10,080.00 0.00 0.00 0.00 22,320.00
Totals 12,240.00 10,080.00 0.00 0.00 0.00 | $22,320.00
07 THERMAL AND MOISTURE
Polyethylene,10 mil 12,000§2 1,440.00 2,961.60 0.00 0.00 0.00 4,401.60
EIFS, 3" thick 12,000.§g 55,440.00 7,404.00 0.00 0.00 0.00 62,844.00
Totals 56,880.00 10,365.60 0.00 0.00 0.00 | $67,245.60
08 DOORS AND WINDOWS
Storefront,aluminum & glass,maximum 200.00 SF 15,874.00 2,320.29 0.00 0.00 0.00 18,194.29
Entrance doors,1/2" thick glass,3' x 7' 2.00 EA 7,081.80 1,392.00 0.00 0.00 0.00 8,473.80
Totals 22,955.80 3,712.29 0.00 0.00 0.00 | $26,668.09
09 FINISHES
fhl_aiter,portland cement,2 coats,1/2" 1,300.00 SY 6,838.00 15,267.20 0.00 0.00 0.00 22,105.20

ic

Totals 6,838.00 15,267.20 0.00 0.00 0.00 | $22,105.20
Sub-Total (Base Cost) 694,913.80 82,203.55 0.00 0.00 11,400.00 | $788,517.35
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Material [$694,914]
Labor [$82,204]
SubContractor [$0]
Equipment [$0]
Other [$11,400]

Estimate Summary

Status: Active
Contact:

Date: 05/05/2021

Description Total
Sub-Total (Base Cost) $788,517.35
Sub-Total (Direct Cost) $788,517.35
Overhead 10.00% 78,851.74
Profit 15.00% 130,105.36
Contingency 10.00% 99,747.44
E Factor 10.00% 109,722.19
Sub-Total (Indirect Cost) $1,206,944.08
Architect/Engineer 10.00% 120,694.41
Administration Costs 4.25% 56,424.64
NMGRT 6.75% 93,424.26
Total Estimate $1,477,487.39
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