
Description Quantity Material Labor Sub Equip Other Total Cost

00 No division

Roofing Renovation per SF 11,000.00
SF

275,000.00 0.00 0.00 0.00 0.00 275,000.00

Classroom Tech 1.00 LS 20,000.00 0.00 0.00 0.00 0.00 20,000.00

Typical Renovation per SF 2,350.00 SF 235,000.00 0.00 0.00 0.00 0.00 235,000.00

Restroom Renovation per SF 180.00 SF 54,000.00 0.00 0.00 0.00 0.00 54,000.00

Totals 584,000.00 0.00 0.00 0.00 0.00 $584,000.00

01 GENERAL

Staging/scaffolding,measured by SF
surface,ave

12,000.00
SF

0.00 0.00 0.00 0.00 11,400.00 11,400.00

Totals 0.00 0.00 0.00 0.00 11,400.00 $11,400.00

02 SITE CONSTRUCTION

Partition removal,metal studs,lath and
plaster

12,000.00
SF

12,000.00 39,488.00 0.00 0.00 0.00 51,488.00

Rubbish handling,load in dumpster or
truck,max

2,000.00 CF 0.00 3,290.46 0.00 0.00 0.00 3,290.46

Totals 12,000.00 42,778.46 0.00 0.00 0.00 $54,778.46

06 WOOD AND PLASTICS

Roof sheathing,plywood,CDX,1/2" thick 12,000.00
SF

12,240.00 10,080.00 0.00 0.00 0.00 22,320.00

Totals 12,240.00 10,080.00 0.00 0.00 0.00 $22,320.00

07 THERMAL AND MOISTURE

Polyethylene,10 mil 12,000.00
SF

1,440.00 2,961.60 0.00 0.00 0.00 4,401.60

EIFS, 3" thick 12,000.00
SF

55,440.00 7,404.00 0.00 0.00 0.00 62,844.00

Totals 56,880.00 10,365.60 0.00 0.00 0.00 $67,245.60

08 DOORS AND WINDOWS

Storefront,aluminum & glass,maximum 200.00 SF 15,874.00 2,320.29 0.00 0.00 0.00 18,194.29

Entrance doors,1/2" thick glass,3' x 7' 2.00 EA 7,081.80 1,392.00 0.00 0.00 0.00 8,473.80

Totals 22,955.80 3,712.29 0.00 0.00 0.00 $26,668.09

09 FINISHES

Plaster,portland cement,2 coats,1/2"
thick

1,300.00 SY 6,838.00 15,267.20 0.00 0.00 0.00 22,105.20

Totals 6,838.00 15,267.20 0.00 0.00 0.00 $22,105.20

Sub-Total (Base Cost) 694,913.80 82,203.55 0.00 0.00 11,400.00 $788,517.35

Status:

Contact:

Date:

Active

05/05/2021

Estimate: 249 4110 Rohovec Center
Renovations

Estimate Cost Types
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Estimate Summary

Material [$694,914]
Labor [$82,204]
SubContractor [$0]
Equipment [$0]
Other [$11,400]

Description Total

Sub-Total (Base Cost) $788,517.35

Sub-Total (Direct Cost) $788,517.35

Overhead 10.00% 78,851.74

Profit 15.00% 130,105.36

Contingency 10.00% 99,747.44

E Factor 10.00% 109,722.19

Sub-Total (Indirect Cost) $1,206,944.08

Architect/Engineer 10.00% 120,694.41

Administration Costs 4.25% 56,424.64

NMGRT 6.75% 93,424.26

Total Estimate $1,477,487.39

Status:

Contact:

Date:

Active

05/05/2021
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