
WEB SITE DEVELOPMENT
TECHNICAL PROPOSAL

Introduction
This proposal is for the web site development. This proposal describes the technology, services,
terms, and schedule for the web site development project.

In the digital age, a web site frequently serves as your business or organization’s front entrance
through which many customers will pass. The mission is to give you a professional on-line presence
that will  generally enhance your organization’s image and branding, as well  as move prospects
through the sales process.

Project Details:
In order to develop a web site that fulfills all the goals of the web site development project, the
proposed web development will take place in several distinct phases:

Planning

Here  the  scope,  requirements,  and  description  of  the  final  web  site  will  be  determined  and
documented, including the overarching site goals, number of pages, site hierarchy, merchandising
needs, language and web tools used, plus forms, animations/graphics, and other specialized content.

Creation and Coding for Primary Pages

Primary  site  (i.e.  top  level)  web  pages  are  created  in  the  later  determined  language  (html,
ASP.NET,C#,php) to meet all the appearance, performance, and content requirements.

Primary Page Creation & Coding for Secondary Pages

Primary web site  pages  are  revised in accordance with the review/feedback.  All  site  secondary
pages are created.

Content Management System (CMS) Creation & Coding

A content  management  system (CMS) is  a  system used to  manage the  content  of  a  Web site.
Typically, a CMS consists of two elements: the content management application (CMA) and the
content delivery application (CDA). The CMA element allows the content manager or author, who
may not know Hypertext Markup Language (HTML), to manage the creation, modification, and
removal  of  content  from a  Web site  without  needing the  expertise  of  a  Webmaster.  The CDA
element uses and compiles that information to update the Web site. The features of a CMS system
vary, but most include Web-based publishing, format management, revision control, and indexing,
search, and retrieval.

Web Site Review and Testing:

The finished web site will be reviewed and all functional aspects tested (i.e. forms, CMS).



Acceptance and Project Completion:

Once  revisions  and  modifications  resulting  from  reviews  are  complete,  the  web  site  will  be
uploaded  and  go  live.  After  a  successful  one  week  trial  period,  the  web  site  project  will  be
considered complete.

Web Design Process:
Web design encompasses many different skills and disciplines in the production and maintenance of
websites. The different areas of web design include web graphic design; interface design; authoring,
including standardized code and proprietary software; user experience design; and search engine
optimization. Often many individuals will work in teams covering different aspects of the design
process, although some designers will cover them all. The term web design is normally used to
describe the design process relating to the front-end (client side) design of a website including
writing  mark  up.  Web design  partially  overlaps  web engineering  in  the  broader  scope of  web
development.  Web  designers  are  expected  to  have  an  awareness  of  usability  and  if  their  role
involves  creating  markup then they  are  also  expected  to  be  up  to  date  with  web accessibility
guidelines.



Cost Estimation
cost
Title Description cost

The frontend and the CMS. • The front end pages that will display the
information on the website in both 
Arabic and English languages.

• The CMS is the web application that 
supports the creation and modification 
of digital content (new, files, images , 
videos, Tours .. etc).

60.000 SDG

Additional Services • Connecting the website with social 
media like facebook and twitter.

• Install analytics service to track the 
details of the website visitors.

10.000 SDG

* VAT Excluded

Payment Terms
Percentage Term

30% In Advance

50% Before Launch

20% After training

Deliverables
The following items will  be delivered during or at  the conclusion of the software development
project: 

1) Fully functional and approved web site in the required languages uploaded to the clients servers.

2) A Content Management System (CMS) feature allowing the Client to easily manage website
contents.

Web Development estimated Time line:

Milestone Description days

1. Development  5

2. Review and Testing 1

3. Installation and training 1

Total days 7
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