WEB SITE DEVELOPMENT
TECHNICAL PROPOSAL

Introduction

This proposal is for the web site development. This proposal describes the technology, services,
terms, and schedule for the web site development project.

In the digital age, a web site frequently serves as your business or organization’s front entrance
through which many customers will pass. The mission is to give you a professional on-line presence
that will generally enhance your organization’s image and branding, as well as move prospects
through the sales process.

Project Details:

In order to develop a web site that fulfills all the goals of the web site development project, the
proposed web development will take place in several distinct phases:

Planning

Here the scope, requirements, and description of the final web site will be determined and
documented, including the overarching site goals, number of pages, site hierarchy, merchandising
needs, language and web tools used, plus forms, animations/graphics, and other specialized content.

Creation and Coding for Primary Pages

Primary site (i.e. top level) web pages are created in the later determined language (html,
ASP.NET,C#,php) to meet all the appearance, performance, and content requirements.

Primary Page Creation & Coding for Secondary Pages

Primary web site pages are revised in accordance with the review/feedback. All site secondary
pages are created.

Content Management System (CMS) Creation & Coding

A content management system (CMS) is a system used to manage the content of a Web site.
Typically, a CMS consists of two elements: the content management application (CMA) and the
content delivery application (CDA). The CMA element allows the content manager or author, who
may not know Hypertext Markup Language (HTML), to manage the creation, modification, and
removal of content from a Web site without needing the expertise of a Webmaster. The CDA
element uses and compiles that information to update the Web site. The features of a CMS system
vary, but most include Web-based publishing, format management, revision control, and indexing,
search, and retrieval.

Web Site Review and Testing:

The finished web site will be reviewed and all functional aspects tested (i.e. forms, CMS).



Acceptance and Project Completion:

Once revisions and modifications resulting from reviews are complete, the web site will be
uploaded and go live. After a successful one week trial period, the web site project will be
considered complete.

Web Design Process:

Web design encompasses many different skills and disciplines in the production and maintenance of
websites. The different areas of web design include web graphic design; interface design; authoring,
including standardized code and proprietary software; user experience design; and search engine
optimization. Often many individuals will work in teams covering different aspects of the design
process, although some designers will cover them all. The term web design is normally used to
describe the design process relating to the front-end (client side) design of a website including
writing mark up. Web design partially overlaps web engineering in the broader scope of web
development. Web designers are expected to have an awareness of usability and if their role
involves creating markup then they are also expected to be up to date with web accessibility
guidelines.
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Cost Estimation

cost

Title

Description

cost

The frontend and the CMS. .

The front end pages that will display the
information on the website in both
Arabic and English languages.

The CMS is the web application that
supports the creation and modification
of digital content (new, files, images ,
videos, Tours .. etc).

60.000 SDG

Additional Services .

Connecting the website with social
media like facebook and twitter.
Install analytics service to track the
details of the website visitors.

10.000 SDG

* VAT Excluded

Payment Terms

Percentage Term

30% In Advance
50% Before Launch
20% After training

Deliverables

The following items will be delivered during or at the conclusion of the software development

project:

1) Fully functional and approved web site in the required languages uploaded to the clients servers.

2) A Content Management System (CMS) feature allowing the Client to easily manage website

contents.

Web Development estimated Time line:

Milestone Description

1. Development

2. Review and Testing

3. Installation and training

Total days

days
5
1
1
7
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