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Clear Form

This form is to be used for New Capital Project requests. Please attach the completed form in Sherpa with each request. The cost estimate form will
help create the project budget to include hard and soft costs, contingency, FF&E dollars, etc. For assistance or questions regarding amounts or how
to use this form please contact Ryan Henrie at 385-468-0339.

Project Name:

Address:

Contact name:

Division:

Department:

Construction Base Costs
Base Construction Costs
Contigency

Escalation Costs

Permit & Fees

Art

Furnishing & Equipment Costs
Specialty Equipment

IT Connection Fee(CenturyLink)
Other Costs

Construction Specialties
Material Testing

Special Inspections
Commissioning

Envelope Commissioning
Geotechnical Investigation

Haz Mat Pre-Construction Survey
Haz Mat Plan and Monitoring

Haz Mat Abatement/Removal

$0
$0
$0
$0
$0
$0
$0
$ 25,000
$0

$0

$0

$0

$0

$ 10,000
$ 10,000
$ 8,000
$ 40,000

*if calculated field is changed, please leave a
comment below.

t truct thi ject by th tract .
Cost to construct the prOJecA by the contractor, Construction Comments
company or person performing the work.

15% of construction costs. This covers unknown risks

during construction.

Based on quote date & anticipated construction start
date. (4% of construction costs).

3% of construction costs. Covers permitting authority
fees as required.

1% of construction costs. County required fee for
public art.

15% of construction costs. Covers furniture, fixutres
and equipment provided by Owner.

Unique items not typically part of FF&E - escalators,
elevators, book sorters, etc.

CenturyLink Connection. (estimated at $25,000). Construction Base Costs Subtotal

Add description here:

$ 25,000

*if calculated field is changed, please leave a
comment below.

1.5% of construction costs. Covers inspections required by

permitting authorities (ex. concrete, compaction, etc. Construction SpeC|aI|t|es Comments

1% of construction costs. Covers additional testing for
unique items required by County.

1.5% of construction costs. Building Commissioning -
mechanical, electrical, plumbing, etc.

1% of construction costs. Covers commissioning of the
building envelope.

Geotechnical Survey of the site soil conditions.
(Estimated $10,000).

Study to determine hazardous material needing to be
removed. (Estimate $10,000).

Management & monitoring of the hazardous removal

: Construction Specilities Subtotal
process. (Estimated $8,000).

Removal & Disposal of Hazardous material. (estimated
at $40,000).

$ 68,000
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This form is to be used for New Capital Project requests. Please attach the completed form in Sherpa with each request.The cost estimate form will
help create the project budget to include hard and soft costs, contingency, FF&E dollars,etc. For assitance or questions regarding amounts or how
to use this form please contact Ryan Henrie at 385-468-0339.

Design

*if calculated field is changed, please leave a
comment below.

Pre Planning/Master Planning
Programming

A/E Design Fees

Energy Modeling

Leed Registration Costs

Owner Specialties

Facilities Project Management Fee

Information Technology Costs:
Property Acquisition
Moving/Occupancy Costs:
Environmental Assessment
Survey

Other Costs

$ 25,000
$ 50,000
$0

$ 50,000
$ 6,000

$0
$0

$0

$ 35,000
$ 10,000
$ 8,000
$0

Master planning services by design professional. Desi

esign Comments
(estimated $25,000), 9
Architect determines space needs, budget, etc.
(estimated at $50,000).

7% of construction costs. Design professional services
to design, bid and perform construction administration.

Energy modeling for LEED & full Building analysis.
(estimated at $50,000).

Register with USGBC for a LEED Certified Project.

) Design Subtotal
(estimated at $6,000).

$ 131,000

*if calculated field is changed, please leave a
comment below.

8% of construction cost. Covers project manager to

; ) Owner Specilialties Comments
direct and manage the project.

5% of construction costs. Covers phones, data line,
WiFi, etc.

Costs to purchase property/land.

Costs to move equipment, furniture, storage, etc.
(Estimated at $35,000)

Environmental Assessment of the project site.
(Estimated at $10,000).

Survey of Site & develop Alta/property conditions.
Performed by County Surveyor. (est. $8,000).

Add notes here. -
notes here Owner's Specialties Subtotal

$ 53,000

New Construction Project Probable Cost estimate

Construction Base Costs Subtotal $ 25,000
Construction Specilities Subtotal $ 68,000
Design Subtotal $ 131,000
Owner's Specialties Subtotal $ 53,000

New Construction Probable Cost Estimate Total $ 277,000

Cost Estimate Prepared by:
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