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REQUEST FOR QUOTATION (RFQ) 

Proposed Renovation Work (Outdoor Cafeteria) at 55 Lodhi 
Estate, New Delhi, INDIA  

DATE:    December 18, 2017 

REFERENCE:   RFQ/123/IND-2017 

 

Dear Sir / Madam: 
 

We kindly request you to submit your quotation for Proposed Renovation Work (Outdoor 
Cafeteria) at 55 Lodhi Estate, New Delhi, INDIA , as detailed in Annex 1 & 2 of this RFQ.  When 
preparing your quotation, please be guided by the form attached hereto as Annex 3.    

 

Quotations may be submitted on or before 1630 Hrs. (IST) on December 27, 2017 via ☒e-
mail, Or ☒ courier mail to the address below: 

RFQ/123/IND-2017 
United Nations Development Programme 
55, Lodi Estate, New Delhi – 110 003, India 

 

Email : bids.india@undp.org 
 

 Quotations submitted by email must be limited to a maximum of 5 (five) MB, virus-free 
and no more than 5 (five) email transmissions.  They must be free from any form of virus or 
corrupted contents, or the quotations shall be rejected.   

 

It shall remain your responsibility to ensure that your quotation will reach the address 
above on or before the deadline.  Quotations that are received by UNDP after the deadline 
indicated above, for whatever reason, shall not be considered for evaluation.  If you are submitting 
your quotation by email, kindly ensure that they are signed and in the .pdf format, and free from 
any virus or corrupted files. 

 Please take note of the following requirements and conditions pertaining to the supply of 
the abovementioned good/s:   

Customs clearance, if 
needed, shall be done by: 

☒    Supplier/Offeror   

Exact Address/es of 
Delivery Location/s  

UN Office premises at 55, Lodi Estate, New Delhi – 110 003, India 
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Delivery Schedule ☒ Within 4 Weeks from the issuance of the Purchase Order (PO)-Contract. 

Preferred Currency of 
Quotation 

☒   Local Currency : Indian Rupees 

Pre-Bid Meeting  Not Applicable  

Deadline for the Submission 
of Quotation  

1630 Hrs. (IST), Wednesday, December 27, 2017 

All documentations, 
including catalogs, 
instructions and operating 
manuals, shall be in this 
language  

☒ English         

Documents to be submitted 1. Valid Certificate of Registration of the business, including Articles of 
Incorporation, or equivalent document if Bidder is not a corporation and a 
copy must be provided with the bid; 

2. The bid BOQ with value for each component of the works is filled and 
provided;  

3. Company Profile, which should not exceed five (5) pages, including 
printed brochures and product catalogues relevant to the works being 
procured;  

4. Evidence of being a prime contractor in at least two (2) similar project that 
was successfully executed during the last 5 years with a value of equal to or 
greater than the current quoted value;  

5.   Written Self-Declaration of not being included in the UN Security 
Council 1267/1989 list, UN Procurement Division List or other UN 
Ineligibility List; 

Period of Validity of Quotes 
starting the Submission Date 

☒ 120 days  

In exceptional circumstances, UNDP may request the Vendor to extend the 
validity of the Quotation beyond what has been initially indicated in this 
RFQ. The bidder shall then confirm the extension in writing, without any 
modifications whatsoever on the Quotation. 

Partial Quotes ☒ Not permitted 

Payment Terms ☒  Within 30 days upon UNDP’s acceptance and receipt of invoice.  

Payments will be processed against agreed milestones. 
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Evaluation Criteria  ☒ Non-Discretionary “Pass/Fail” Criteria on the Technical 
responsiveness;  

☒  Lowest price offers of technically qualified and responsive Bid.  

☒  Full acceptance to the Terms and Conditions indicated in this Request 
for Quotation (RFQ) document.  

☒ Full acceptance of the UNDP’s General Terms and Conditions (attached 
as Annexure-3).  

Non-acceptance of the terms of the General Terms and Conditions shall be 
grounds for disqualification from this procurement process.  

Qualification requirements : 

In order to be considered eligible for the evaluation, Bidders must provide 
evidence that they have the capacity to execute the works of this magnitude 
in scheduled time and to the satisfaction of UNDP.  

General : 

☒The Bidder must be a legally registered and/or accordingly authorized to 
carry out the specified works. 

Technical: 

☒ The Bidder must have carried out at least two similar projects in the last 
5 years. 

UNDP will award to: ☒ One supplier  

Type of Contract to be 
Signed 

☒ Contract for Works 

Conditions for Release of 
Payment 

☒ Inspection & Certification from UNDP Technical Expert 

Additional Conditions of 
Contract 

 

Liquidated Damages:  

☒ Will be imposed under the following conditions:  
0.5% of total contract value per week up to maximum of 10% of the total 
contract amount  

Next course of action : Termination of Contract 

Working hours 

Vendor can work from morning to evening, but for noisy work like drilling, 
breaking of concrete etc., they can perform such work in the evening from 
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6.30 pm onwards till 5 am during weekdays and over the weekends 
(Saturdays & Sundays) & holidays, they can perform such work full days. 
 

Schedule of Fiscal Aspects 

Payments to the Contractor: Payment will be processed against agreed 
milestones. 
 
Period of submitting final bill:  Within 30 (Thirty) days of completion of 
work. 
 
Defects liability period:  12 (Twelve) months from the date of final bill and 
issuance of Completion Certificate. 
 

Performance Security 

Amount: 5% of the contract value, along with the award of Contract, to be 
submitted by the selected bidder only. 
 

Form: The successful Bidder shall furnish a Performance Security to UNDP 
in the amount of 5% of the contract Value in the form set out in Annexure 4 
and meeting the essential requirements set out therein within ten (10) days 
of the Contract signature 

 

Annexes to this RFQ ☒ BOQs  & Drawings (Annex 1) 

☒ Form for Submission of Quotation (Annex 2) 

☒ General Terms and Conditions (Annex 3).   

☒ Performance Security Template (Annex 4).   

Non-acceptance of the terms of the General Terms and Conditions (GTC) 
shall be grounds for disqualification from this procurement process.   

Contact Person for Inquiries 

(Written inquiries only)1 

Vijay Kumar Thapliyal 
Procurement Unit, UNDP 
Email : vijay.thapliyal@undp.org 

Any delay in UNDP’s response shall be not used as a reason for extending 
the deadline for submission, unless UNDP determines that such an 
extension is necessary and communicates a new deadline to the Proposers. 

                                                           
1 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or 
address/es, even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the 
query was received. 
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Goods offered shall be reviewed based on completeness and compliance of the quotation 
with the minimum specifications described above and any other annexes providing details of UNDP 
requirements.  
 

The quotation that complies with all of the specifications, requirements and offers the lowest 
price, as well as all other evaluation criteria indicated, shall be selected.  Any offer that does not meet 
the requirements shall be rejected. 
 

Any discrepancy between the unit price and the total price (obtained by multiplying the unit 
price and quantity) shall be re-computed by UNDP.  The unit price shall prevail and the total price 
shall be corrected.  If the supplier does not accept the final price based on UNDP’s re-computation 
and correction of errors, its quotation will be rejected.   

 

After UNDP has identified the lowest price offer, UNDP reserves the right to award the 
contract based only on the prices of the goods in the event that the transportation cost (freight and 
insurance) is found to be higher than UNDP’s own estimated cost if sourced from its own freight 
forwarder and insurance provider.   

 

At any time during the validity of the quotation, no price variation due to escalation, 
inflation, fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after 
it has received the quotation.   At the time of award of Contract or Purchase Order, UNDP reserves 
the right to vary (increase or decrease) the quantity of services and/or goods, by up to a maximum 
twenty five per cent (25%) of the total offer, without any change in the unit price or other terms and 
conditions.   

 

Any Purchase Order that will be issued as a result of this RFQ shall be subject to the General 
Terms and Conditions attached hereto.  The mere act of submission of a quotation implies that the 
vendor accepts without question the General Terms and Conditions of UNDP herein attached as 
Annex 3. 

 

UNDP is not bound to accept any quotation, nor award a contract/Purchase Order, nor be 
responsible for any costs associated with a Supplier’s preparation and submission of a quotation, 
regardless of the outcome or the manner of conducting the selection process.  

 

 Please be advised that UNDP’s vendor protest procedure is intended to afford an 
opportunity to appeal for persons or firms not awarded a purchase order or contract in a competitive 
procurement process.  In the event that you believe you have not been fairly treated, you can find 
detailed information about vendor protest procedures in the following link:  

http://www.undp.org/content/undp/en/home/operations/procurement/protestandsanctions/ 
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UNDP encourages every prospective Vendor to avoid and prevent conflicts of interest, by 
disclosing to UNDP if you, or any of your affiliates or personnel, were involved in the preparation 
of the requirements, design, specifications, cost estimates, and other information used in this RFQ.   

 

UNDP implements a zero tolerance on fraud and other proscribed practices, and is 
committed to identifying and addressing all such acts and practices against UNDP, as well as third 
parties involved in UNDP activities.  UNDP expects its suppliers to adhere to the UN Supplier Code 
of Conduct found in this link : http://www.un.org/depts/ptd/pdf/conduct_english.pdf  

 

Thank you and we look forward to receiving your quotation. 

 

Sincerely yours, 

                   

 

Alka Aneja      
Procurement Analyst 

                  New Delhi 
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Annexure – 1 
 

Bill of Quantities  
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

 
SPECIAL NOTES TO THE CONTRACTORS 

 

1. The contractors are advised to physically see the site so that they can understand the quantum of work. 
 

2. The quoted rate shall include the cost of providing barricading at working place or at location where 
ever  required by the Architect/ Client. 

 

3. All the material used shall be as per approved make or approved by the Architect/Client. 
 

4. All hardware and fittings shall be duly approved by the Architect/Client before installation. 
 

5 Sample boards of All the materials to be prepared as per approved makes as approved by 
the Architect/Client and to be maintained at site till the completion of the project. 

G R A N D   S U M M A R Y 
 

S.No. NAME OF 
WORK 

Amount 
 Rs. 

 
 

I. 

 
 
CIVIL WORK 

 
 

Rs.

  

II. ELECTRICAL INSTALLATION WORK Rs.  

III PLUMBING WORK Rs.  

 TOTAL Rs.  
 Add GST  Rs.  

 TOTAL AMOUNT Rs.  
    

 

 

 

Signature and stamp of the Tenderer 
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Schedule of Quantities (Civil Work) 
 

S U M M A R Y  (CIVIL  WORK) 
 

S.No. SUB HEADS 
Amount 

Rs. 

 
A. 

 
BARRICADING WORK (Not to be paid Extra) 

  

B. DISMANTLING WORK Rs.  

C. EARTH WORK AND EXCAVATION Rs.  

D. CONCRETE WORK (Plain & Reinforced Cement Concrete) Rs.  

E. MASONARY WORK Rs.  

F. STRUCTURAL STEEL Rs.  

G. FLOORING WORK Rs.  

H. WALL FINISHES Rs.  

I. MISCELLANEOUS Rs.  

 TOTAL Rs.  
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work)  

Sl. Description Unit Quantity Rate Amount 
No. Rs. Rs.  

A. BARRICADING WORK 

Note: The work under this tender shall include 
providing & fixing of barricading work in position 
at all  height, levels & upto the satisfaction of the 
Architect/Engineer- in-charge. Dismantling the 
same in all respect after the completion of the work 
and  making good  the surface etc complete at 
contractor's own cost. 

Barricading 

Providing and fixing in position horizontal 
barricading work comprising of the following:- 

Vertical posts 

Providing and fixing Tata Tube (Yst 310) Vertical 
posts of size 150x150x4 at 2600 mm c/c maximum. 

Horizontal and cross bracings Members 
 

Providing and fixing Tata Tube (Yst 310) 
Horizontal tie members of size 40x40x3.2 at 
1000mm c/c complete upto the satisfaction of the 
Architect/Engineer-in-charge. 

Pre Coated Sheet 
 

Providing and fixing High tension (550 Mpa) 
Precoated 120gsm - 375gsm, 0.5 mm thk. 
galvanized sheet of width 1070mm & length max. 
upto 14m varying with a minimum lap of 150mm. 
(make: Navratan Pipe & Profile Limited) 

Doors 

Two nos. of door opening with lockable shutters to 
be provided as per site conditions and as approved 
by the Architect/Engineer-in-charge. 

Foundation 

Each Vertical posts to be welded with three nos 
of 400 mm long 10 mm dia bars and 8mm thick 
400mmx400mm MS plates at bottom & 
embedded in ground with excavating pits of size 
800mmx800mmx1000 mm depth and filling with 
PCC (1:3:6) . Work complete in all respects as per 
instructions & up to the complete satisfaction of 
the Architect/Engineer-in-charge. 

 

                         TOTAL CARRIED OVER TO SUMMARY     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.    Rs. Rs. 

B. DISMANTLING WORK 
    

 Note: Rates for Dismantling items shall include 
carefully dismantling the concerned item from the 
existing structure, neatly stacking the serviceable 
materials at site as indicated by the 
Client/Architect and  carting away all the 
unserviceable materials beyond municipal limit by 
mechanical means or as directed including all 
incidentals complete up to the satisfaction of the 
Architect and as per indicated in the drawing. 

    

1. Dismantling plain cement concrete work at all 
locations in all respect as directed including 
floors/drive way and complete upto the 
satisfaction of the Architect/Engineer- in-charge. 

    

  
CuM 

 
1 

  

 
2. 

 
Dismantling of all types of existing flooring 
including base mortar and stacking the serviceable 
material in proper way and dumping the 
unserviceable material as directed by the Architect 
including disposal of the same out of site premises 
and complete upto the satisfaction of the 
Architect/Engineer-in-Charge. 

    

  
Bricks Flooring 

 
SqM 

 
10 

  

3 Cutting with machine and blade existing CC road 
top layer for laying tactiles as required and as 
directed and complete upto the satisfaction of the 
Architect/Engineer- in-charge. 

    

  
      RM 

 
50 

 
 
 

  

 TOTAL CARRIED OVER TO SUMMARY         
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.    Rs. Rs. 

C. EARTH WORK AND EXCAVATION 
    

1. Earthwork in excavation over areas in all kinds of 
soil (excluding rock) in foundation trenches, pits 
and similar locations including stacking spoils 
neatly away from the edges, filling back by the 
sides of foundations, in plinth and in adjacent areas 
as directed within a lead of 100 metres, in 200 mm 
thick layers, ramming, watering and consolidating 
complete and if required provision of pumping or 
bailing out water accumulated (from any source) in 
the excavated pit/trench and including dressing of 
bottom, sides strutting, timbering, shoring, 
trimming of sides, all leads and lifts, incidentals, 
etc. complete with ramming of bottom, surface 
preparation as per specifications to receive the PCC 
complete upto the satisfaction of the 
Architect/Engineer-in-charge. 

    

 
 

a. 

 
 

Upto1.50M depth below existing ground level. 

 
 

CuM 

 
 

5 

  

2. Carting away excess excavated soil from site 
including loading and unloading out side the 
NDMC area complete as directed. 

    

 CuM 4 

 

 

  

 TOTAL CARRIED OVER TO SUMMARY        
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.    Rs. Rs. 

 

D. 

 

CONCRETE WORK (Plain & Reinforced Cement 
Concrete) 

    

1 Providing and laying in position cement concrete 
of specific grade including the cost of centering 
and shuttering, all works up to plinth level. 

    

 
a. 

 
Plain cement concrete 1:4:8 (1 cement : 4 coarse 
sand: 8 crushed graded stone aggregate 20mm and 
down gauge) under reinforced concrete raft, 
footings, wall foundations, under flooring etc. laid 
consolidated and cured complete. 

    

  

CuM 

 

2 
  

2. 50 mm thick damp proof course in walls, with 
cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 
crushed stone chips 10mm and down gauge) laid, 
consolidated, and cured including formwork and 
providing mixing water Proofing compound 
(CICO No.1 or approved equivalent) mixed in 
proportion of 3% by weight of cement complete. 

    

  
 

SqM 

 
 

3 

  

 
3. 

 
Reinforced cement concrete M-25 with minimum 
crushing strength of 250Kg. per Sq cm at 28 days 
in locations called for, laid vibrated consolidated 
and cured, excluding cost of centring and 
shuttering complete. 

    

 
a. All work up to plinth level in column footings, raft, 

walls and wall footing, plinth beams, pedestals 

floor  repair  and similar locations etc. or as called 

for. 

    

  
CuM 

 
5 

  

b. All work above plinth level in columns, walls, 

beams, suspended roof slab, projections, lintels, 

cills, copings, counters, string course etc. or as 

called for. 

    

  
CuM 

 
2 

  

4. Approved Marine plywood shuttering and 
centering at all height for concrete work (Plain and 
reinforced) in locations as called for, including 
strutting, propping, bracing, bolting,  wedging,  
casing,  striking,  removal etc. complete. Allow for 
forming grooves, drips throats, chamfers, cut-
outs, openings etc. where called for and including 
dressing with approved shuttering oil to 
prevent adhesion. 

    

  SqM 15   



 

14 | P a g e  

 

Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work)  

Sl. Description Unit Quantity Rate Amount 

No. Rs. Rs.  

 

5. Providing and fixing in position steel reinforcement 
in all reinforced concrete work, including 
straightening, cutting, removal of loose rust by 
wire brush and coating with cement slurry, 
bending, hoisting, laying in position to the shape 
and profile required at all levels and heights as per 
drawing and design and/ or as directed, binding 
with 18 gauge MS annealed wire etc. complete. the 
contractor has to submit test certificate for all types 
of reinforcement steel. 

 

a. Thermo mechanically Treated Reinforcement (TMT bars 
of all size and of Fe 415 grade). Kg 500  

 

6. Providing and mixing water proofing compound of 
approved manufacturer as per specification in 
cement concrete work/ cement plaster, cement 
brick work etc in the proportion as recommended 
by the manufacturers. (CICO NO.1 @ 3% by 
weight of cement) 

Kg 10  

7. Precast Concrete 
 

Providing, hoisting and fixing precast reinforced 
cement concrete work with M-25 grade concrete of 
any shape & thickness in trench covers, cills, 
copings, lintels, vertical supports of kitchen 
counters, expansion joint cover etc. where ever 
required including the cost of required centering, 
shuttering, scaffolding, cement mortar and 
finishing smooth with 6 mm thick cement plaster 
1:3 (1 cement : 3 fine sand) on exposed surfaces, 
making chamfered edges, grooves, drip course 
complete wherever shown but excluding cost of 
reinforcement, at all floors, for all heights, and at all 
depth etc. as per drawing and as directed by the 
Architect. 

 

CuM -- QUOTE RATE 

 

TOTAL CARRIED OVER TO SUMMARY     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.    Rs. Rs. 

 

E. 

 

MASONARY WORK 

    

1. Providing and constructing brick masonry using 
First class bricks (class designation 10) in 
foundation and plinth laid in cement mortar 1:6 (1 
cement : 6 coarse sand) mix, joints finished, flush 
including curing complete as per specification and 
drawing or as directed 
by the Architect/ Engineer-in-Charge. 

    

  CuM 5   

 
2. 

 
Providing and constructing brick masonry using 
First class bricks (class designation 10) in 
superstructure in walls and piers laid in 1:6 cement 
mortar (1 cement : 6 washed coarse sand) joints 
raked on both sides to 12mm depth and including 
scaffolding, curing etc. complete as per 
specification and drawing or as directed 
by the Architect/ Engineer-in-Charge. 

    

  CuM 5   

 
3. 

 
Providing and laying 120mm thick brick wall in 
Cement Mortar 1:4 with First class bricks (class 
designation 10) in superstructure including 
providing & laying of 2 nos. 6mm dia MS bars at 
every fourth layer including scaffolding, curing 
complete as per specification and drawing or as 
directed by the Architect/ Engineer-in- Charge. 

    

  
 

SqM 

 
 

10 

  

4. Providing and constructing stone masonry in 
courses of thickness 300 mm and above in super 
structure for any shapes, using Delhi Quartzite 
stone to match existing stone masonary walls at 
UNDP, laid in cement mortar 1:6 (1 cement: 6 
coarse sand) mix, including joints raked to 6mm 
depth and than pointing in white cement mortar 
1:2 (1 white cement :2 stone dust) with an 
admixture of pigment to match the existing 
pointing, finished neat including scaffolding, 
curing etc. all work complete as per specifications 
and drawing and as 
directed by the Architect. 

    

  CuM --  QUOTE 
RATE 

5. Do as above in Item Nos. 4 stone masonry work 
but with stone available at site including cleaning, 
cutting and dressing of stones as required. 

    

 
CuM                 1   

 TOTAL CARRIED OVER TO SUMMARY        



 

16 | P a g e  

Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.    Rs. Rs. 

 

F. STRUCTURAL STEEL 
 

1. Supplying, fabricating, assembling, hoisting / 
erecting and fixing in position at all heights and 
with all leads, structural steel works of MS 
Hollow sections (Square and Rectangular),rolled 
sections (angle, channel, beams, flats, tees, insert 
plates, bolts etc.) all as per structural drawings and 
as per detailed specifications (for materials & 
workmanship) in the situations described 
hereinafter including: 

 

i) Cutting of components to required lengths/ 
widths and shapes/profiles. 
ii) Smooth grinding / machining of edges / faces/ 
all welding joints. 
iii) Preparing the surface to ensure complete 
removal of mill scale by grit & sand blasting to 
achieve finish to grade SA 2.5. 
iv) Necessary welding (electric arc welding) for 
required weld lengths and sizes 
v) Allow for surface preparation, derusting primer 
coat, three or more coats of synthetic enamel paint 
etc. complete all as directed by the Architect. 

 

Note: The contractor shall submit fabrication 
drawings for work involved based on construction 
drawings (that may be issued during construction 
period) for approval by the Architect. 

The fabrication work shall start only after approval 
of the fabrication drawings. Any change required 
in the fabrication drawings shall be carried out at 
no extra cost. Fabrication shall be in a perfect 
Architectural workmanship manner and as 
provided in Section V & VI of IS 800 & IS 7215. 

Welding shall be carried out by qualified welders. 
Electrodes for welding, the procedure, selection,  
test and inspection shall confirm to provisions in 
IS 816, IS 818, IS 822, & IS 833. 

Erection/ hoisting shall commence only after 
approval of fabricated parts by the Architect. 

MT 3  

        TOTAL CARRIED OVER TO SUMMARY              
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description 
No. 

Unit Quantity Rate 
Rs. 

Amount 
Rs. 

G. FLOORING WORKS 
    

1 Providing and laying in position cement concrete of 
specific grade including the cost of centering and 
shuttering. 

    

a. Plain cement concrete 1:4:8 (1 cement : 4 coarse       sand: 8 
crushed graded stone aggregate 20mm and down gauge) 
under flooring, laid consolidated and cured complete. 

 
 
 

CuM 

 
 
 

10 

  

2 Providing and laying flooring with bricks tile as per     

approved sample over a base of 20 mm thick cement mortar 
1:4 (1 cement : 4 coarse sand) including laying tiles to 
approved pattern and filling joints in white cement slurry 
pigmented to match the shade of tiles  and finished neat as 
per specifications complete in all respects as per instructions 
& satisfaction of the Architect/ Engineer-in-  Charge. 

SqM 180  

3. Tile Flooring 
 

Providing and laying tactile in flooring with tactile of 
approved make, shade and pattern as approved by the 
Architect laid over 20 mm average thick bed of cement 
mortar 1:4 (1 cement : 4 coarse sand), grouting the joints 
with white cement mixed with pigment to match the shade 
of tile including cutting etc. complete in all respects as per 
pattern, drawing & specification. 

 

a. Tactile- Heavy Duty Vitrified tile ( 300mmx300mm) 
SqM 10  

4 Providing and laying 18mm thick mirror polished Granite 
stone slabs of approved sample and size as per drawing 
over 20 mm thick (average) base of cement mortar 1:4 (1 
Cement : 4 Coarse sand) in Cill, Copping or similar locations 
including laying and jointing stone slabs in cement slurry 
pigmented to match the shade of slabs, cutting, grinding, 
making edge nosing full round as per design including 
mirror polishing of edge nosing and granite stone slabs 
complete in all respects as per instructions & up to the 
satisfaction of the Architect/ Engineer-in-Charge. 

SqM 8  

All the above works to be done complete upto the 
satisfaction of the Architect/Engineer-in-charge. 

 

TOTAL CARRIED OVER TO SUMMARY     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.    Rs. Rs. 

H. WALL FINISHES 
    

1. Plastering on the exterior faces on masonry / concrete 
surfaces of walls, column, beams etc. with Cement 
Mortar 1 : 4 (1part cement : 1 part fine sand + 3 parts 
coarse sand ), 20 mm thick finishing smooth, including 
all associated works like raking of joints, hacking, 
preparation of surfaces, curing, scaffolding, forming 
grooves of required size at all junctions of masonry - 
concrete, providing and fixing 300 mm wide 24 gauge 
galvanised chicken wire mesh at the junction of brick 
and R.C.C. work, including fixing with nail, rawl plug 
etc. before applying plaster complete in all respects and  
up to the satisfaction of Architect. 

    

  SqM 40   

2. 6mm thick rendering to soffits, under sides of slabs, 
beams etc. with Cement Mortar 1 : 4 (1 part cement : 3 
parts fine sand + 1 part coarse sand), including all 
associated works like hacking, preparation of surface, 
staging and scaffolding, forming grooves  of  required 
size wherever necessary, finishing, curing etc. at all 
levels and heights complete in all respect & upto the 
satisfaction of Architect. 

    

  SqM --  QUOTE 
RATE 

3 Providing and applying three or more coats of weather 
proof and waterproof exterior acrylic emulsion paint of 
approved brand, manufacturer and shade on  the 
external surfaces of the building or as called for to give a 
smooth finish on new plastered/old surfaces over and 
including a coat of approved primer including the cost 
of preparing the surfaces and filling materials (putty etc), 
along with sand papering as required and scaffolding 
etc. complete in all respects and up to the satisfaction of 
the Architect. 

    

  SqM 40   

4 Providing and laying tiles in cladding/ dado/ jamb/ 
soffit/ cill and of uniform thickness, size, shade and 
pattern as approved by the Architect laid with rich 
cement paste/ slurry over a bedding plaster of 6mm 
(avg.)  thick cement mortar 1:3 (1 cement : 3 fine sand) 
including the cost of 12mm average thick rough base 
plaster of mix 1:3 (1 cement : 3 coarse sand), and grouted 
with tile grout (Bal grout) of matching shade of tile, 
cutting, curing etc. complete in all respects as per 
instructions & up to the satisfaction of the Architect. 

    

a. Kajaria/Nitco tiles 200mm x 300mm and/ or as per 
approved sample and shade 

    

 SqM --  QUOTE 
RATE 
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.    Rs. Rs. 

5 a Providing and fixing Delhi Quartzite stone 120mm 
thick work for wall cladding over 12mm thick bed 
of cement mortar 1:4 (1 cement: 4course sand) 
including pointing in white cement mortar 1:2 (1 
white cement :2 stone dust) with an admixture of 
pigment to match the existing pointing including 
gun metal cramps of required shape, Hilti fasteners 
for anchoring stone wall lining to the backing or 
securing adjacent stone in stone wall lining in 
cement mortar 1:2 (1 cement : 2 fine sand) 
including SS Angle 90x90x8mm to be fixed with 
Hilts Fasteners making the necessary chases etc. 
complete as per design and drawing with stone 
texture and colour and pattern should match the 
existing stone work/ stone cladding at the Ford 
Foundation/UNDP. 

    

  
SqM -- 

 QUOTE 
RATE 

b Do same as above in item no. 10 a but with stone 
available at site including cleaning, cutting to 
required size and making shape etc. 

    

 SqM 2   

6. Providing two or more finishing coats of  synthetic 
enamel paint of approved manufacture and shade 
to existing structural steel work after scraping the 
pulps of existing paint including cost of putty and 
primer and applied evenly to give a uniform finish 
(Girthed painted 
area of steel members shall be measured) 

    

  SqM 30   
 All the above works to be done complete upto 

the satisfaction of the Architect/Engineer-in-
Charge. 

    

 
7. 

 
Pointing in white cement mortar 1:2 (1 white 
cement :2 stone dust) with an admixture of 
pigment to match the existing pointing in stone 
work including removing existing pointing from 
joints complete in all respects as per instructions 
& up to the satisfaction of the 
Architect/Engineer-in-Charge. 

    

  SqM 30   

8. 12mm cement plaster 1:4 (1 cement: 4 coarse sand)
including mixing water proofing compound (CICO
No. 1 @ 3 % by weight of cement) as per
manufacturers specification and finished with a
floating coat of neat cement. 

    

  

     SqM 

 

30 
  

 TOTAL CARRIED OVER TO SUMMARY        
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 
Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.    Rs. Rs. 

I. MISCELLANEOUS 
    

1. Granite Counter Top     

a. Providing and laying Granite stone of approved 
quality in counters top,facia, ledge etc. fixed over 
average 20 mm thick cement mortar 1:4 (1 cement 
: 4 coarse sand) and joints neatly finish with 
cement paste mixed with pigment to match the 
shade of stone including making edge moulding, 
chamfering, making openings for sink, holes etc. as 
required and mirror polishing of moulding and cut 
edges, rounding of  edges, filling silicon sealant at 
junctions with sanitary fixtures and corners and 
edges with wall wherever required etc complete in 
all respects and as per drawing & up to the 
satisfaction of the 
Architect. 

    

  SqM 3   

b. same as above but fixed over 20 mm thick 
waterproof comm. Board with suitable adhesive 
as per specifications 

    

 
SqM -- 

 QUOTE 
RATE 

2.a Mirror     

 Providing and fixing 8mm thick frame less 
bevelled (50mm ) edge mirror of all shapes and 
sizes  with 12 mm thick waterproof ply backing 
fixed to wall with stainless steel studs including 
providing and fixing 300 micron HDP film as 
vapour barrier, all necessary fixing arrangement 
like nails/ screws dash fastener, wood 
preservative paint, providing and fixing polythene 
bubble 
sheet between mirror and backing ply etc.
complete. 

    

  SqM 2   
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Civil Work) 
Sl. Description Unit Quantity Rate Amount 
No.  Rs. Rs. 

b Providing and fixing 8mm thick mirror with PU 
polished teak wood frame and of all shapes and 
sizes with 12 mm thick waterproof ply backing 
fixed to wall with stainless steel screws/dash 
fastener including providing and fixing 300 micron 
HDP film as vapour barrier, necessary wood 
preservative paint, providing and fixing polythene 
bubble sheet between mirror and backing ply etc. 
completeas per drawings & up to the satisfaction 
of the Architect. 

SqM 

 
 
 
 
 
 
 
 
 

-- 

  
 
 
 
 
 
 
 
 

QUOTE 
RATE 

 

3.  Cleaning the existing  Delhi  Quartzite  stone  wall  
with suitable cleaning agent/ chemical including 
all incidental expenditure complete in all respects 
and as per instructions & up to the satisfaction of 
the Architect. 

SqM 50  

 

 

TOTAL CARRIED OVER TO SUMMARY     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Electrical Installation Work) 
 

 

 
 
 
A. POINT AND CIRCUIT WIRING 

S U M M A R Y  
 
 
Rs. 

 
 
 
 

 

B. CABLES, MAINS AND  SUBMAINS 

  

Rs. 

 

 

 

C. EARTHING 

  

Rs. 

 

 

 

D. FINAL DISTRIBUTION BOARDS 

  

Rs. 

 

 

 

E. FIXING OF LIGHTING FIXTURES 

  

Rs. 

 

 
 

 

 

TOTAL Rs.    
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Electrical Installation Work) 
Sl. Description Unit Quantity Rate Amount 
No.  Rs. Rs. 

 
A. 

  
POINT AND CIRCUIT WIRING 

    

1.  Wiring for the following light points with 2 x 1.5 Sq. 
mm PVC insulated copper conductor wires in PVC 
conduits  in walls / ground as directed including 
providing 6 amps flush type switches, 5 sided M.S. 
boxes for housing switches and earthing complete as 
required. The rate shall include with circuit wiring 
from D.B. to  Switch  Board with 3 Nos. of 1.5 sq.mm 
PVC insulated copper conductor wires. 

    

 a. 1 point controlled by one 6 Amps switch No 1   
 b. 3 points controlled by one 6 amps switch. No 2   
 c. 4 points controlled by one 6 amps switch. No 2   
 d. 5 points controlled by one 6 amps switch. No 1   
 e. 6 points controlled by one 6 amps switch. No 2   

2.  Wiring for the following light points with 2 x 1.5 Sq. 
mm PVC insulated copper conductor wires in surface 
PVC conduits in walls / ground as  directed  including 
providing 16 amps flush type switch, 5 sided M.S. 
boxes for housing switches and earthing complete as 
required. The rate shall include with circuit wiring 
from D.B. to Switch Board with 3 Nos. of 1.5 sq.mm 
P.V.C insulated copper conductor wires. 

    

 
a. 
b. 

Five points controlled by one 16 amps switch. 
Six points controlled by one 16 amps switch. 

No 
No
. 

-- 
-- 

  

3.  Wiring for 6 amps light plug with 1.5 Sq. mm PVC 
insulated copper conductor wires in PVC conduits in 
walls/ground as surface mounted. Including 
providing 6 amps flush type 5 pin socket and 6 amp 
switch with cover plate, 5 sided M.S. Boxes for housing 
the switch and socket as required including the 1.0 
Sq.mm copper wire for third pin as earth wire. (Max. 3 
Nos.  outlet in  one circuit.) 

 
 
 
 
 
 
 
 

Nos. 

 
 
 
 
 
 
 
 

3 

  

4.  Wiring for 16 amps power outlet with 4.0 Sq.mm PVC 
insulated copper conductor wires in PVC conduits in 
ground/walls/partitions. As directed including 
providing 16 amp flush type 6 pin socket and 16amp 
flush type 6 pin socket and 16amp switch with cover 
plate 5 sided  MS outlet boxes for housing the switch 
and socket complete as required including with 1.5 
sq.mm. PVC insulated copper conductor wires as earth 
wire (only one power outlet shall be connected on each 
circuit) 

 
 
 
 
 
 
 
 
 

Nos. 

 
 
 
 
 
 
 
 
 

1 
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Electrical Installation Work) 
Sl. Description Unit Quantity Rate Amount 
No.  Rs. Rs. 

 

5. Wiring for 16 amps power outlet with 6.0 Sq.mm PVC 
insulated copper conductor wires for first power outlet 
and 4.0 sq.mm PVC insulated copper conductor wires  
for second power outlet in PVC conduits as directed 
including providing 16 amps switch and 6 pin sockets 
and switch with cover plates 5 sided MS outlet boxes 
for housing the switch & socket and earthing the third 
pin with 2.5 sq.mm for first outlet and 1.5 sq.mm for 
second outlet PVC insulated copper conductor  wires 
complete as required. (A set of two power outlets shall 
be connected in one circuit). 

 

 

 

 

 

 

 

 

Nos. 1  

 
 

TOTAL CARRIED TO SUMMARY     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Electrical Installation Work) 
Sl. Description Unit Quantity Rate Amount 
No.  Rs. Rs. 

 

 
B. 

 
CABLES, MAINS & SUBMAINS 

    

1. Supplying, laying, testing and proper connection of the
following PVC insulated copper conductor wires in 

    

 existing PVC/MS Conduits. The rate should include 
the end termination with all accessories complete as 

    

 required.     

 a. 4 x 6 Sq.mm Copper Wires RM 5   
 b. 2 x 10 Sq.mm Copper Wires RM 5   

2.       Providing and fixing in position the following PVC /MS     

 conduits including all accessories in     
 walls/ground /partition as required including 5 sided     
 1.5mm thick M.S. Junction Boxes and 3mm thick     
 Prospex Sheet plate complete with G.I. pull wire.     

 a. 1.6mm wall thickness 25mm dia M.S. Conduits. RM 50   
 b. 25mm dia PVC conduits, 2mm thick RM 50   
 c. 32mm dia PVC conduits, Heavy duty RM 25   
 d. 40mm dia PVC conduits, Heavy duty RM 25   

 

TOTAL CARRIED TO SUMMARY     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Electrical Installation Work) 
Sl. Description Unit Quantity Rate Amount 
No.  Rs. Rs. 

 
C. 
 
1. 

 
EARTHING 

 
Providing and fixing in position 

 
 
 
the following bare 

   

copper strips and wires including providing all fixing 
accessories and effecting proper connections. 

a. Copper wire 4mm dia RM 10  
 

 

TOTAL CARRIED TO SUMMARY     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Electrical Installation Work) 
Sl. Description Unit Quantity Rate Amount 
No.  Rs. Rs. 

 
D. FINAL DISTRIBUTION BOARDS 

    

1. Supplying and fixing following way, Three pole and 
Neutral, Prewired, sheet steel MCB Distribution Board, 
415 Volts on Surface/Recess, complete with loose wire 
box, terminal block with suitable size FR PVC insulated 
copper conductor up to terminal blocks, tinned copper 
bus bar, neutral link, ear bar, detachable gland plate, 
inter connections, phophatized and powder painted 
including earthing etc. complete as required. 

    

 
A. TPN DB's (With 4P MCB incomer and (DP (MCB + 

RCCB) - on each phases) 

    

i. 4 Way TPN double door with 6/10/16/20A SPMCB's Nos 1   

OR     

Single Phase DB (with DP MCB + RCCB)     

(10W SPN DB, Double door with 6/10/16/20 SPMCB's. Nos 1   

     

TOTAL CARRIED TO SUMMARY        
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Electrical Installation Work) 
Sl. Description Unit Quantity Rate Amount 
No.  Rs. Rs. 

 

E. FIXING OF LIGHTING FIXTURES  
 

1. Receiving, storing, handling, assembling, fixing in 
position, testing and commissioning of following light 
fixtures on ceiling Surface/wall mounted with 
complete with all fixing accessories as required. 

lamps  

a. LED Standalone Light 
 

Nos. 8   

b. LED Flood Light  Nos. 8   

c. LED Light Fixture in Ground  Nos. 3   

d. LED Light Fixture in Niche  
Nos. 12   

e. LED Strip Light  RM 7   
 

 

TOTAL CARRIED TO SUMMARY     
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Schedule of Quantities (Plumbing Installation Work) 
 

S U M M A R Y 
 

 

 

A. SANITARY FIXTURES & FITTINGS Rs.  

 
B. INTERNAL DRAINAGE 

 
Rs. 

 
 

 
C. INTERNAL WATER SUPPLY 

 
Rs. 

 
 

 
D. EXTERNAL DRAINAGE 

 
Rs. 

 
 

 

 

TOTAL Rs.     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Plumbing Installation Work) 
Sl. Description     Unit Quantity Rate Amount 
No.  Rs. Rs. 

 

A. SANITARY FIXTURES & FITTINGS:  

NOTE: For catalogue No/make of sanitary fixtures & fittings 
refer "List of Approved Manufacturers (Plumbing 
Installation  Work)". These makes/models are for 
identification only & final make/ model to be supplied 
by the Contractor shall be as directed by the Architect. 

1. Providing and fixing Stainless Steel Sink consisting of 
     double bowl without drain board with necessary supporting 

brackets including providing C.P. brass waste, C.P. brass 
bottle trap, 40mm G.I. waste pipe complete. Overall size 
(900mmx500mmx200mmm) 

a. Neelkanth Model No. NK-DB20G No 1   

2. Providing and fixing 15 mm dia C.P. brass Sink Mixer 
 (wall mounted model) with casted swinging spout with 
 wall flanges complete.(Model No. CON-309KN Jaquar) 

    

    
No 2   

3. Providing and fixing in position C.P. brass Soap Dish. 
(Model No.ACN-1131N - Jaquar Continental) 

 

No 

 

1 
  

4. Providing and fixing in position C.P. Angle Valve with 
    

 Copper Connecting pipe with wall flanges. (Model No.SOL-     
6053 Jaquar) No 4   

5. Providing and fixing in position c.p. brass towel ring 
with brackets and screws for concealed fixing 
arrangement 

    

complete as required. (Model No. 1121N Jaquar) No 1   

6. Providing & fixing solid state fully hygienic automatic 
no- touch Hand drier of approved make rated for 
continuous 

    

repeat usage including wiring cables, cutting and making     
good the walls wherever required. (Model No.EH 01S     

Euronics) No 1   

TOTAL CARRIED TO SUMMARY      
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Plumbing Installation Work) 
Sl. Description     Unit Quantity Rate Amount 
No.  Rs. Rs. 
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Plumbing Installation Work) 
Sl. Description     Unit Quantity Rate Amount 
No.  Rs. Rs. 
C. INTERNAL WATER SUPPLY   

1. Providing, fixing, testing & commissioning of CPVC 
 pipes of approved make complete with expansion joints, 
 fittings such as tees, crosses, plugs, sockets, elbows, 
 reducers, unions, sleeve pieces, check nuts etc. 
 clamps/structural steel supports as required/directed at 
 site including cutting and making good the walls, floors,  
 RCC work etc. cutting chases & filling the same with 
 cement concrete 1:3:6 (1 cement :3 coarse sand :6 graded 
 stone aggregate 20 mm nominal size) or cement mortar 
 1:4 (1 cement :4 coarse sand) as required. 

a. 15 mm RM 0 - 
b. 20 mm  RM 25   
c. 25 mm  RM 15   

2. 
Providing, fixing, testing and commissioning  in hot  

 insulation water pipes by wrapping one layer of nitrile 
 rubber insulation 9mm thickness laid parallel, complete 
 as per required. 

    

    
    

 
a. 

 
20 mm 

 
RM 

 
5 

  

3. Providing and fixing brass lever operated ball valve of 
full flow with stainless steel ball (AISI 304 and spindle 
AISI 410) 

    

 with settling and gland of superior quality and having     
 minimum working pressure of 10 Kg/cm2.     

a. 15 mm dia No. 0 
 

 
b. 20 mm dia No. 1   
c. 25 mm dia No. 1   
d. 32 mm dia No. 0  - 
e. 40 mm dia No. 0  - 

4. Constructing masonry valve chamber with first class 
brick work in cement mortar 1:5 (1cement:5 coarse sand) 
for valves .Concrete slab 1:2:4 (1cement :2 coarse sand :4 
graded stone aggregate 20 mm nominal size) including 
necessary excava-tion, foundation conc.1:5:10 (1cement :5 
coarse sand :10 graded stone aggregate 40mm nominal 
size) inside plastering 12 mm thick with cement mortar 
1:3 (1cement :3 coarse sand) finished with a floating coat 
of neat cement complete as per standard design. 

    

     
     
     
     
     
     
     
     

a. 300 x 300 x 450 mm internal dimension with C.I.cover of 
    

 size 350 x 350 mm with frame(15kg weight) Set 1   
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Plumbing Installation Work) 
Sl. Description     Unit Quantity Rate Amount 
No.  Rs. Rs. 

 

5.  Effecting connections from the existing water supply line 
including cutting the existing line providing necessary 
fittings & specials, effecting proper connections 
complete. 

 

 

 

Job 1  

 
 

TOTAL CARRIED TO SUMMARY     
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Proposed Renovation Work at UNDP - Outdoor Cafeteria 

Schedule of Quantities (Plumbing Installation Work) 
Sl. Description     Unit Quantity Rate Amount 
No.  Rs. Rs. 

D. EXTERNAL DRAINAGE 

1. Proving and fixing in position the following salt glazed 
stoneware pipes Grade ‘A’ including jointing in 1:1 cement 
sand mortar, effecting proper connections and embedding the 
pipe in 1:3:6 cement concrete 100mm thick all round 
including excavation and back filling to required depths, 
testing of joints complete 

 

a. 100mm stoneware pipes 
     

RM       10   

b. 150mm stoneware pipes 
     RM        20   

2. Providing and fixing in position 100mm dia gully trap in 
brick masonry chamber of 300mm x 300mm including 
embedding the gully trap in cement concrete 1:2:4, (1:6) 
plastering, curing, effecting necessary connections and 
providing bitumastic painted special CI cover and frame 
7.5 Kg. weight. 

   

    
    
    
 No. 1   

3. Constructing water tight brick masonry manhole with 
first class bricks in cement mortar 1:6 (1 cement :6 coarse 
sand), R.C.C. top slab with 1:2:4 mix (1 cement :2coarse 
sand :4 graded stone aggregate 20 mm nominal size). 
Foundation concrete 150 mm thick 1:4:8 (1 cement :4 
coarse sand :8 graded stone aggregate 40 mm nominal 
size), inside plastering 12 mm thick with cement plaster 
1:3 (1 cement :3 coarse sand) finished with a floating coat 
of neat cement and making channel in cement concrete 
1:3:6 mix, M.S. foot rests including fixing in 20 x 20 x 10 
cm cement conc. blocks neatly finished, complete as per 
standard design and approved drawings. (Price shall 
include the cost of excavation, back filling, disposal of 
surplus earth dewatering & water proofing of manholes 
as directed at site & other associated civil works). 

   

    
    
    
    
    
    
    
    
    
    
    
    
    
    

a. Internal size 900 x 800 mm upto 1 metre depth. No. 1   

4. Providing and fixing C.I. manhole cover with frame.    

a. Light duty double seal of 455 x 610 mm internal size and 
   

 total weight of cover and frame to be not less than 38 kg. No. 1   

 
5. 

 
Effecting connections with the existing manhole/ sewer 

   

 line including cutting the existing line, effecting proper    
 connections including supply   of extra quantities of    
 required materials. No. 1   

 TOTAL CARRIED TO SUMMARY      
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DRAWING 
 
 
 

1.   UNDP Outdoor Cafe – View 1 
 
2.   UNDP Outdoor Cafe – View 2 
 
3.   UNDP Outdoor Cafe – Layout Plan 
 
4.   UNDP Outdoor Café – Bar Counter 
 
5.   UNDP Elect. Outdoor Cafe – Model  
 
6.   UNDP Outdoor Cafe – Plumbing Model 
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1.   UNDP Outdoor Cafe – View 1 
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2. UNDP Outdoor Cafe – View 2 
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3.   UNDP Outdoor Cafe – Layout Plan 
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4.   UNDP Outdoor Cafe – Bar Counter 
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5.   UNDP Elect. Outdoor Cafe – Model  
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6.   UNDP Outdoor Cafe – Plumbing Model 
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Annex 2 

 

 

FORM FOR SUBMITTING SUPPLIER’S QUOTATION 

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery2) 

 

We, the undersigned, hereby accept in full the UNDP General Terms and 
Conditions, and hereby offer to supply the items listed below in conformity with the 
specification and requirements of UNDP as per RFQ Reference No. RFQ/123/ IND- 2017: 

 

 

Please quote in the format provided in Annexure – 1;  

 

Annex-1 :  Proposed Renovation Work (Outdoor Cafeteria) at 55 Lodhi Estate, 
New Delhi, INDIA 

  

All other information that we have not provided automatically implies our full 
compliance with the requirements, terms and conditions of the RFQ. 

 

 

 

 

 

 

[Name and Signature of the Supplier’s Authorized Person] 

[Designation] 

[Date] 

                                                           
2 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for 
verification purposes  
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Annex 3 

General Terms and Conditions 

                  
 
     1. Definitions  
     2. Singular and Plural  
     3. Headings or Notes  
     4. Legal Relationships  
     5. General Duties/Powers of Engineer  
     6. Contractor's General Obligations/Responsibilities  
     7. Assignment and Subcontracting  
     8. Drawings  
     9. Work Book  
     10. Performance Security  
     11. Inspection of Site  
     12. Sufficiency of Tender  
     13. Programme of Work to be Furnished  
     14. Weekly Site Meeting  
     15. Change Orders  
     16. Contractor's Superintendence  
     17. Contractor's Employees  
     18. Setting-Out  
     19. Watching and Lighting  
     20. Care of Works  
     21. Insurance of Works, Etc.  
     22. Damage to Persons and Property  
     23. Liability Insurance  
     24. Accident or Injury to Workmen  
     25. Remedy on Contractor's Failure to Insure  
     26. Compliance with Statutes, Regulations, Etc.  
     27. Fossils, Etc.  
     28. Copyright, Patents and Other Proprietary Rights, and Royalties  
     29. Interference With Traffic and Adjoining Properties  
     30. Extraordinary Traffic and Special Loads  
     31. Opportunities for Other Contractors  
     32. Contractor to Keep Site Clean  
     33. Clearance of Site on Substantial Completion  
     34. Labour  
     35. Returns of Labour, Plant, Etc.  
     36. Materials, Workmanship and Testing  
     37. Access to Site  
     38. Examination of Work Before Covering Up  
     39. Removal of Improper Work and Materials  
     40. Suspension of Work  
     41. Possession of Site  
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     42. Time for Completion  
     43. Extension of Time for Completion  
     44. Rate of Progress  
     45. Liquidated Damages for Delay  
     46. Certificate of Substantial Completion  
     47. Defects Liability  
     48. Alterations, Additions and Omissions  
     49. Plant, Temporary Works and Materials  
     50. Approval of Materials, Etc., Not Implied  
     51. Measurement of Works  
     52. Liability of the Parties  
     53. Authorities  
     54. Urgent Repairs  
     55. Increase and Decrease of Costs  
     56. Taxation  
     57. Blasting  
     58. Machinery  
     59. Temporary Works and Reinstatement  
     60. Photographs and Advertising  
     61. Prevention of Corruption  
     62. Date Falling on Holiday  
     63. Notices  
     64. Language, Weights and Measures  
     65. Records, Accounts, Information and Audit  
     66. Force Majeure  
     67. Suspension by the UNDP  
     68. Termination by the UNDP  
     69. Termination by the Contractor  
     70. Rights and Remedies of the UNDP  
     71. Settlement of Disputes  
     72. Privileges and Immunities 
     73. Security 
     74. Audit and Investigations 
     75. Anti-Terrorism 
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1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the 
following meanings:  
 

a) "Employer" means the United Nations Development Programme (UNDP).  
 

b) "Contractor" means the person whose tender has been accepted and with whom the Contract 
has been entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the 
Contract as provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which 
these General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be 
permanent and form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 
Contract and any modification thereof or addition thereto furnished by the Engineer or 
submitted by the Contractor and approved in writing by the Engineer in accordance with the 
Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, 
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to 
them.  
 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 
execution and completion of the Works and for remedying of any defects therein in accordance 
with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary 
Works are to be constructed.  

 
2. SINGULAR AND PLURAL  
 

Words importing persons or parties shall include firms or companies and words importing the 
singular only shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  
 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be 
taken into consideration in their interpretation.  
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4. LEGAL RELATIONSHIPS  
 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent 
contractor vis-à-vis the Employer.  The Contract Documents shall not be construed to create 
any contractual relationship of any kind between the Engineer and the Contractor, but the 
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to 
performance by the Contractor of its obligations, and to enforcement thereof.  Nothing 
contained in the Contract Documents shall create any contractual relationship between the 
Employer or the Engineer and any subcontractor(s) of the Contractor.  

 
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. 

In particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 

construction and until final payment is due. The Engineer shall advise and consult with the 
Employer. The Employer's instructions to the Contractor shall be forwarded through the 
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent 
provided in the Contract Documents as they may be amended in writing in accordance with 
the Contract. The duties, responsibilities and limitations of authority of the Engineer as the 
Employer's representative during construction as set forth in the Contract shall not be modified 
or extended without the written consent of the Employer, the Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine in 
general if the Works are proceeding in accordance with the Contract Documents. On the basis 
of his on-site observations as an Engineer, he shall keep the Employer informed of the progress 
of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and programs 
in connection with the Works or the Temporary Works. The Engineer shall not be responsible 
for or have control or charge over the acts or omissions of the Contractor (including the 
Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-
contractors or any of their agents or employees, or any other persons performing services for 
the Works, except if such acts or omissions are caused by the Engineer's failure to perform his 
functions in accordance with the contract between the Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation 

or progress. The Contractor shall provide facilities for such access so that the Engineer may 
perform his functions under the Contract.  
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f) Based on the Engineer's observations and an evaluation of the documentation submitted by the 
Contractor together with the invoices, the Engineer shall determine the amounts owed to the 
Contractor and shall issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with 
the design concept of the Works and with the provisions of the Contract Documents. Such 
action shall be taken with reasonable promptness so as to cause no delay.  The Engineer's 
approval of a specific item shall not indicate approval of an assembly of which the item is a 
component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor.  All interpretations and orders of the Engineer shall 
be consistent with the intent of and reasonably inferable from the Contract Documents and 
shall be in writing or in the form of drawings.  Either party may make a written request to the 
Engineer for such interpretation.  The Engineer shall render the interpretation necessary for the 
proper execution of the Works with reasonable promptness and in accordance with any time 
limit agreed upon. Any claim or dispute arising from the interpretation of the Contract 
Documents by the Engineer or relating to the execution or progress of the Works shall be 
settled as provided in Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve 

the Contractor of any of his obligations under the Contract nor to order any work involving 
delay in completion of the Works or any extra payment to the Contractor by the Employer, or 
to make any variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 
implementation of the intent of the Contract Documents, he will have authority to require 
special inspection or testing of the work whether or not such work be then fabricated, installed 
or completed. However, neither the Engineer's authority to act nor any reasonable decision 
made by him in good faith either to exercise or not to exercise such authority shall give rise to 
any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their 
agents or employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and 

Final Completion, shall receive and forward to the Employer for the Employer's review written 
warranties and related documents required by the Contract and assembled by the Contractor, 
and shall issue a final Certificate for Payment upon compliance with the requirements of 
Clause 47 hereof and in accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 
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Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities 
and limitations of authority of any such Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1.Obligation to Perform in Accordance with Contract  
 

The Contractor shall execute and complete the Works and remedy any defects therein in strict 
accordance with the Contract, with due care and diligence and to the satisfaction of the 
Engineer, and shall provide all labor, including the supervision thereof, materials, 
Constructional Plant and all other things, whether of a temporary or permanent nature, required 
in and for such execution, completion and remedying of defects, as far as the necessity for 
providing the same is specified in or is reasonably to be inferred from the Contract. The 
Contractor shall comply with and adhere strictly to the Engineer's instructions and directions 
on any matter, touching or concerning the Works.  

 
6.2 Responsibility for Site Operations  
 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction, provided that the Contractor shall not be responsible, 
except as may be expressly provided in the Contract, for the design or specification of the 
Permanent Works or of any Temporary Works prepared by the Engineer.  

 
6.3.Responsibility for Employees  
 

The Contractor shall be responsible for the professional and technical competence of his 
employees and will select for work under this Contract, reliable individuals who will perform 
effectively in the implementation of the Contract, respect local customs and conform to a high 
standard of moral and ethical conduct.  

 
6.4.Source of Instructions  
 

The Contractor shall neither seek nor accept instructions from any authority external to the 
Employer, the Engineer or their authorized representatives in connection with the performance 
of his services under this Contract. The Contractor shall refrain from any action which may 
adversely affect the Employer and shall fulfill his commitments with fullest regard for the 
interest of the Employer.  

 
6.5.Officials Not to Benefit  
 

The Contractor warrants that no official of the Employer has been or shall be admitted by the 
Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  The 
Contractor agrees that breach of this provision is a breach of an essential term of the Contract. 
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6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or 
has performed services for the Employer or use the name, emblem or official seal of the 
Employer or the United Nations or any abbreviation of the name of the Employer or the United 
Nations for advertising purposes or any other purposes. 

 
6.7.Confidential Nature of Documents  
 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract 
shall be the property of the Employer, shall be treated as confidential and shall be delivered 
only to the duly authorized representative of the Employer on completion of the Works; their 
contents shall not be made known by the Contractor to any person other than the personnel of 
the Contractor performing services under this Contract without the prior written consent of the 
Employer.  

 
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1.Assignment of Contract  

 
The Contractor shall not, except after obtaining the prior written approval of the Employer, 
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any 
of the Contractor's rights, claims or obligations under the Contract.  

 
7.2.Subcontracting  

 
In the event the Contractor requires the services of subcontractors, the Contractor shall obtain 
the prior written approval of the Employer for all such subcontractors.  The approval of the 
Employer shall not relieve the Contractor of any of his obligations under the Contract, and the 
terms of any subcontract shall be subject to 
and be in conformity with the provisions of the Contract.  

 
7.3.Assignment of Subcontractor's Obligations  

 
In the event of a subcontractor having undertaken towards the Contractor in respect of the work 
executed or the goods, materials, Plant or services supplied by such subcontractor for the 
Works, any continuing obligation extending for a period exceeding that of the Defects Liability 
Period under the Contract, the Contractor 
shall at any time after the expiration of such Period, assign to the Employer, at the Employer's 
request and cost, the benefit of such obligation for the unexpired duration thereof.  
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8. DRAWINGS  
 
8.1.Custody of drawings  

 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall 
be furnished to the Contractor free of cost.  The Contractor shall provide and make at his own 
expense any further copies required by him.  At the completion of the Works, the Contractor 
shall return to the Employer all drawings provided under the Contract.  
 

8.2.One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the Site and the same shall at all reasonable times be available for inspection 
and use by the Engineer and by any other person authorized in writing by the Engineer.  
 

8.3.Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of the 
Works is likely to be delayed or disrupted unless any further drawing or order, including a 
direction, instruction or approval, is issued by the Engineer within a reasonable time.  The 
notice shall include details of drawing or order required and of why and by when it is required 
and of any delay or disruption likely to be suffered if it is late.  

 
9. WORK BOOK  
 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original 
and two copies. The Engineer shall have full authority to issue new orders, drawings and 
instructions to the Contractor, from time to time and as required for the correct execution of 
the Works. The Contractor shall be bound to follow such orders, drawings and instructions.  
 
Every order shall be dated and signed by the Engineer and the Contractor, in order to account 
for its receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the 
Employer, through the Engineer, by means of an annotation in the Work Book made within 
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the 
Contractor to adhere to this procedure shall result in the order being deemed accepted with no 
further possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final 
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the 
Contractor.  
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10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the 
benefit of the Employer. The amount and character of such security (bond or guarantee) shall 
be as indicated in the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company 

or accredited bank, in the format included in Appendix I to these General Conditions, and must 
be valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final 
Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor 
within twenty-eight days after the issuance by the Engineer of the Certificate of Final 
Completion, provided that the Contractor shall have paid all money owed to the Employer 
under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, the 
Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety, 
both of which must be acceptable to the Employer.  

 
11. INSPECTION OF SITE  
 

The Contractor shall be deemed to have inspected and examined the site and its surroundings 
and to have satisfied himself before submitting his Tender and signing the Contract as to all 
matters relative to the nature of the land and subsoil, the form and nature of the Site, details 
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the 
quantities and nature of the work and materials necessary for the completion of the Works, the 
means of access to the Site, and the accommodation he may require, and in general to have 
himself obtained all necessary information as to risk contingencies, climatic, hydrological and 
natural conditions and other circumstances which may influence or affect his Tender, and no 
claims will be entertained in this connection against the Employer.  

 
12. SUFFICIENCY OF TENDER  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his Tender for the construction of the Works and of the rates and prices, 
which rates and prices shall, except in so far as it is otherwise provided in the Contract, cover 
all his obligations under the Contract and all matters and things necessary for the proper 
execution and completion of the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  
 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for 
his consent a detailed Programme of Work showing the order of procedure and the method in 
which he proposes to carry out the Works.  In preparing his Programme of Work the Contractor 
shall pay due regard to the priority required by certain works.  Should the Engineer, during the 
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progress of work, require further modifications to the Programme of Work, the Contractor shall 
review the said program.  The Contractor shall also whenever required by the Engineer submit 
particulars in writing of the Contractor's arrangements for carrying out the Works and of the 
Constructional Plant and Temporary Works which the Contractor intends to supply, use or 
construct as the case may be.  The submission of such program, or any modifications thereto, 
or the particulars required by the Engineer, shall not relieve the Contractor of any of his duties 
or obligations under the Contract nor shall the incorporation of any modification to the 
Programme of Work either at the commencement of the contract or during its course entitle 
the Contractor to any additional payments in consequence thereof.  

 
14. WEEKLY SITE MEETING  
 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if 
any, the representative of the Contractor and the Engineer or the Engineer's Representative, in 
order to verify that the Works are progressing normally and are executed in accordance with 
the Contract.  

 
15. CHANGE ORDERS  
 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of 

Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are 
deemed necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 

The Contractor shall provide all necessary superintendence during the execution of the Works 
and as long thereafter as the Engineer may consider necessary for the proper fulfillment of the 
Contractor's obligations under the Contract.  The Contractor or a competent and authorized 
agent or representative of the Contractor approved in writing by the Engineer, which approval 
may at any time be withdrawn, shall be constantly on the site and shall devote his entire time 
to the superintendence of the Works.  Such authorized agent or representative shall receive on 
behalf of the Contractor directions and instructions from the Engineer. If the approval of such 
agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2) 
hereinafter, or if the removal of such agent or representative shall be requested by the Employer 
under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving 
notice of such withdrawal remove the agent or representative from the Site, and replace him 
by another agent or representative approved by the Engineer. Notwithstanding the provision 
of Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in any capacity 
whatsoever, a removed agent or representative again on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  
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i. Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agent foremen and leading hands as are competent to give proper supervision to the 
work they are required to supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 

execution and completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Works any person employed by the Contractor in or about the execution or completion 
of the Works, who in the opinion of the Engineer is misconducting himself, or is incompetent 
or negligent in the proper performance of his duties, or whose employment is otherwise 
considered reasonably by the Engineer to be undesirable, and such person shall not be again 
employed on the Site without the written permission of the Engineer.  Any person so removed 
from the Works shall be replaced as soon as reasonably possible by a competent substitute 
approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site 

any agent, representative or other personnel who does not conform to the standards set forth in 
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be 
considered as termination in part or in whole of this Contract. All costs and additional expenses 
resulting from any withdrawal or replacement for whatever reason of any of the Contractor's 
personnel shall be at the Contractor's expense.  

 
18. SETTING-OUT  
 

The Contractor shall be responsible for the true and proper setting out of the Works in relation 
to original points, lines and levels of reference given by the Engineer in writing and for the 
correctness of the position, levels, dimensions and alignment of all parts of the Works and for 
the provision of all necessary instruments, appliances and labor in connection therewith.  If, at 
any time during the progress of the Works, any error shall appear or arise in the position, levels, 
dimensions or alignment of any part of the Works, the Contractor, on being required so to do 
by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.  

 
19. WATCHING AND LIGHTING  
 

The Contractor shall in connection with the Works provide and maintain at his own cost all 
lights, guards, fencing and watching when and where necessary or required by the Engineer or 
by any duly constituted authority for the protection of the Works and the materials and 
equipment utilized therefor or for the safety and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated in 

the Certificate of Substantial Completion, the Contractor shall take full responsibility for the 
care thereof and of all Temporary Works. In the event that any damage or loss should happen 
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to the Works or to any part thereof or to any Temporary Works from any cause whatsoever 
(save and except as shall be due to Force Majeure as defined in Clause 66 of these General 
Conditions), the Contractor shall at his own cost repair and make good the same so that, at 
completion, the Works shall be in good order and condition and in conformity in every respect 
with the requirements of the Contract and the Engineer's instructions.  The Contractor shall 
also be liable for any damage to the Works occasioned by him in the course of any operations 
carried out by him for the purpose of complying with his obligations Clause 47 hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details 

of the Works and shall inform the Employer of any mistakes or incorrectness in such design 
and details which would affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  
 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor 
shall insure immediately following signature of this Contract, in the joint names of the 
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all 
loss or damage from whatever cause arising, other than cause of Force majeure as defined in 
clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor 
is responsible, in such manner that the Employer and the Contractor are covered for the period 
stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability Period for 
loss or damage arising from a cause occurring prior to the commencement of the Defects 
Liability Period and for any loss or damage occasioned by the Contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under Clause 
47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover 
any additional costs of and incidental to the rectification of loss or damage including 
professional fees and the cost of demolishing and removing any part of the Works and of 
removing debris of whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, 
produce to the Engineer the policy or policies of insurance and the receipts for payment of the 
current premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  
 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold 
and save harmless and defend at his own expense the Employer, its officers, agents, employees 
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and servants from and against all suits, claims, demands, proceedings, and liability of any 
nature or kind, including costs and expenses, for injuries or damages to any person or any 
property whatsoever which may arise out of or in consequence of acts or omissions of the 
Contractor or its agents, employees, servants or subcontractors in the execution of the Contract. 
The provision of this Clause shall extend to suits, claims, demands, proceedings and liability 
in the nature of workmen's compensation claims and arising out of the use of patented 
inventions and devices. Provided always that nothing herein contained shall be deemed to 
render the Contractor liable for or in respect of or with respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or through 

any land.  
 
c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works 
in accordance with the Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity of 
the Contract.  

 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

 
Before commencing the execution of the Works, but without limiting his obligations and 
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any 
death, material or physical damage, loss or injury which may occur to any property, including 
that of the Employer or to any person, including any employee of the Employer by or arising 
out of the execution of the Works or in the carrying out of the Contract, other than due to the 
matters referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and for at least the amount specified in the 
contract. The Contractor shall, whenever required by the Employer or the Engineer, produce 
to the Engineer the policy or policies of insurance and the receipts for payment of the current 
premiums.  
 

23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect of 
which the Contractor would be entitled to receive indemnity under the policy, being brought 
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or made against the Employer, the insurer shall indemnify the Employer against such claims 
and any costs, charges and expenses in respect thereof.  

 
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workman or other person in 
the employment of the Contractor or any sub-Contractor, save and except an accident or injury 
resulting from any act or default of the Employer, his agents or servants.  The Contractor shall 
indemnify, hold and save harmless the Employer against all such damages and compensation, 
save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, 
which approval shall not be unreasonably withheld, and shall continue such insurance during 
the whole of the time that any persons are employed by him for the Works and shall, when 
required, produce to the Engineer such policy of insurance and the receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any 
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the subcontractor shall have insured against the liability in respect of such persons 
in such manner that the Employer is indemnified under the policy but the Contractor shall 
require such subcontractor to produce to the Engineer when required such policy of insurance 
and the receipt for the current premium, and obtain the insertion of a provision to that effect in 
its contract with the subcontractor.  

 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in 
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect under 
the terms of the Contract, the Employer may in any such case effect and keep in force any such 
insurance and pay such premium as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Employer as aforesaid from any monies due or which may 
become due to the Contractor, or recover the same as a debt due from the Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid 

by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or 
other duly constituted authority in relation to the execution of the Works or of any Temporary 
Works and by the Rules and Regulations of all public bodies and companies whose property 
or rights are affected or may be affected in any way by the Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 

Regulations, By-laws or requirements of any such local or other authority which may be 
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applicable to the Works and shall keep the Employer indemnified against all penalties and 
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.  

 
27. FOSSILS, ETC.  
 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the Site of the Works shall as between the 
Employer and the Contractor be deemed to be the absolute property of the Employer and the 
Contractor shall take reasonable precautions to  
prevent his workmen or any other persons from removing or damaging any such article or thing 
and shall immediately upon discovery thereof and before removal acquaint the Employer of 
such discovery and carry out at the expense of the Employer the Engineer's orders as to the 
disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 
trademark or name or other protected rights in respect of any Plant, equipment, machine, work 
or material used for or in connection with the Works or Temporary Works and from and against 
all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto, except where such infringement results from compliance with the 
design or Specification provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent 

and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 
materials required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 

All operations necessary for the execution of the Works and for the Construction of any 
Temporary Works shall, so far as compliance with the requirements of the Contract permits, 
be carried on so as not to interfere unnecessarily or improperly with the public convenience, 
or the access to, use and occupation of, public or private roads and footpaths to or of properties 
whether in the possession of the Employer or of any other person.  The Contractor shall hold 
harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever arising out of or in relation to any such matters in so 
far as the Contractor is responsible therefor.  

 
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use 
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably 
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arise from the moving of plant and material from and to the Site shall be limited as far as 
reasonably possible and so that no unnecessary damage may be occasioned to such roads and 
bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, preconstructed units or parts of units of work, or other thing, over part of a road or 
bridge, the moving whereof is likely to damage any such road or bridge unless special 
protection or strengthening is carried out, then the Contractor shall before moving the load on 
to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and 
shall pay for the cost of strengthening any such bridge or altering or improving any such road 
to avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified 
against all claims for damage to any such road or bridge caused by such movement, including 
such claim as may be made directly against the Employer, and shall negotiate and pay all 
claims arising solely out of such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 
opportunities for carrying out their work to any other contractors employed by the Employer 
and their workmen and to the workmen of the Employer and of any other duly constituted 
authorities who may be employed in the execution on or near the Site of any work not included 
in the Contract or of any contract which the Employer may enter into in connection with or 
ancillary to the Works.  If work by other contractors of the Employer as above-mentioned 
involves the Contractor in any direct expenses as a result of using his Site facilities, the 
Employer shall consider payment to the Contractor of such sum or sums as may be 
recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  
 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 
materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works 
no longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 

On the substantial completion of the Works, the Contractor shall clear away and remove from 
the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind 
and leave the whole of the Site and Works clean and in a workmanlike condition to the 
satisfaction of the Engineer.  
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34. LABOUR  
 
34.1 Engagement of Labour  
 

The Contractor shall make his own arrangements for the engagement of all labour local or 
otherwise.  

 
34.2 Supply of Water  
 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply 
of drinking and other water for the use of the Contractor's staff and work people.  

 
 
34.3 Alcoholic Drinks or Drugs  
 

The Contractor shall comply with Government laws and regulations and orders in force as 
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not 
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents 
or employees.  

 
34.4 Arms and Ammunition  
 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  
 
34.5 Holiday and Religious Customs  
 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 
recognized festivals and religious or other customs.  

 
34.6 Epidemics  
 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with 
and carry out such regulations, orders, and requirements as may be made by the Government 
or the local medical or sanitary authorities for the purpose of dealing with and overcoming the 
same.  

 
34.7 Disorderly Conduct, etc.  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous 
or disorderly conduct by or amongst his employees and for the preservation of peace and the 
protection of persons and property in the neighborhood of the Works against the same.  

 
34.8 Observance by Sub-Contractors  
 

The Contractor shall be considered responsible for the observance of the above provisions by 
his Sub-Contractors.  
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34.9 Legislation applicable to Labour  
 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  
 
35 RETURNS OF LABOUR, PLANT, ETC.  
 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return 
in detail in the form and at such intervals as the Engineer may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such information respecting Constructional plant as the 
Engineer may require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and 

in accordance with the Engineer's instructions and shall be subjected from time to time to such 
tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at 
all or any of such places.  The Contractor shall provide such assistance, instruments, machines, 
labour and materials as are normally required for examining, measuring and testing any work 
and the quality, weight or quantity of any materials used and shall supply samples of materials 
before incorporation in the Works for testing as may be selected and required by the Engineer.  
All testing equipment and instruments provided by the Contractor shall be used only by the 
Engineer or by the Contractor in accordance with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works 

without prior written approval of the Employer and instruction of the Engineer, provided 
always that if the use of such material results or may result in increasing the Contract Price, 
the procedure in Clause 48 shall apply.  

 
36.2 Cost of Samples  
 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is 
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. 
Payment will not be made for samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  
 

The Contractor shall bear the costs of any of the following tests:  
 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or any 

part of the Works is appropriate for the purpose which it was intended to fulfill.  
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37 ACCESS TO SITE  
 

The Employer and the Engineer and any persons authorized by either of them shall, at all times, 
have access to the Works and to the Site and to all workshops and places where work is being 
prepared or whence materials, manufactured articles or machinery are being obtained for the 
Works and the Contractor shall afford every facility for and every assistance in or in obtaining 
the right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  
 

No work shall be covered up or put out of view without the approval of the Engineer and the 
Contractor shall afford full opportunity for the Engineer to examine and measure any work 
which is about to be covered up or put out of view and to examine foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the Engineer 
whenever any such work or foundations is or are ready or about to be ready for examination 
and the Engineer shall without unreasonable delay unless he considers it unnecessary and 
advises the Contractor accordingly attend for the purpose of examining and measuring such 
work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  
 

The Engineer shall during the progress of the Works have power to order in writing from time 
to time, and the Contractor shall execute at his cost and expense, the following operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 
opinion of the Engineer in accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  
 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, 
the Employer shall be entitled to employ and pay other persons to carry out the same and all 
expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall 
be recoverable from him by the Employer and may be deducted by the Employer from any 
monies due or which may become due to the Contractor.  
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40 SUSPENSION OF WORK  
 

The Contractor shall on the written order of the Engineer suspend the progress of the Works 
or any part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall, during such suspension, properly protect and secure the Works so far as it 
is necessary in the opinion of the Engineer.  The Employer should be notified and his written 
approval should be sought for any suspension of work in excess of three (3) days.  

 
41 POSSESSION OF SITE  
 
41.1 Access to Site  
 

The Employer shall with the Engineer's written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to enable the Contractor to 
commence and proceed with the construction of the Works in accordance with the Programme 
referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of 
the Contractor as he shall make to the Engineer by notice in writing, and shall from time to 
time as the Works proceed give to the Contractor possession of such further portions of the 
Site as may be required to enable the Contractor to proceed with the construction of the Works 
with due dispatch in accordance with the said Programme or proposals, as the case may be.  

 
41.2 Wayleaves, etc.  
 

The Contractor shall bear all expenses and charges for special temporary wayleaves required 
by him in connection with access to the Site.  The Contractor shall also provide at his own cost 
any additional accommodation outside the Site required by him for the purpose of the Works.  

 
41.3 Limits of the Site  
 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and 
before taking possession shall supply the Engineer with a copy of the necessary permits. 
Access to the Site is available where the Site adjoins a public road but it is not provided unless 
shown on the Drawings.  When necessary for the safety and convenience of workmen, public 
or livestock or for the protection of the Works, the Contractor shall, at his own expense, provide 
adequate temporary fencing to the whole or part of the Site. The Contractor shall not disturb, 
damage or pull down any hedge, tree or building within the Site without the written consent of 
the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works before 

completion of the whole, the whole of the Works shall be completed, in accordance with the 
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  
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b) The completion time includes weekly rest days, official holidays, and days of inclement 
weather.  

 
43 EXTENSION OF TIME FOR COMPLETION  
 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the 
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as 
defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension 
of the time for completion of the Works specified in the Contract. The Employer shall, upon 
such application, determine the period of any such extension of time; provided that in the case 
of alterations or additions in the Works, the application for such an extension must be made 
before the alterations or additions in the Works are undertaken by the Contractor.  

 
44 RATE OF PROGRESS  
 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, 
manner and speed of execution and completion of the Works are to be of a kind and conducted 
in a manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any 
part thereof be at any time in the opinion of the  
Engineer too slow to ensure the completion of the Works by the prescribed time or extended 
time for completion, the Engineer shall so notify the Contractor in writing and the Contractor 
shall thereupon take such steps as the Contractor may think necessary and the Engineer may 
approve to expedite progress so as to complete the Works by the prescribed time or extended 
time for completion. If the work is not being carried on by day and by night and the Contractor 
shall request permission to work by night as well as by day, then, if the Engineer shall grant 
such permission, the Contractor shall not be entitled to any additional payment. All work at 
night shall be carried out without unreasonable noise and disturbance. The contractor shall 
indemnify the Employer from and against any claims or liability for damages on account of 
noise or other disturbance created while or in carrying out the work and from and against all 
claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such 
noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end 
of each month signed copies of explanatory Drawings or any other material showing the 
progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed in 

the Contract, or any extended time for completion in accordance with the Contract, then the 
Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages, 
for the delay between the time prescribed in the Contract or the extended time for completion, 
as the case may be, and the date of substantial completion of the Works as stated in the 
Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The 
said sum shall be payable by the sole fact of the delay without the need for any previous notice 
or any legal proceedings, or proof of damage, which shall in all cases be considered as 
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the 
amount of such liquidated damages from any monies in its hands due or which may become 
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due to the Contractor. The payment or deduction of such damages shall not relieve the 
Contractor from his obligation to complete the Works or from any other of his obligations and 
liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, the 
liquidated damages for delay in completion of the remainder of the Works or of that Section 
may, for any period of delay after the date stated in such Certificate of Substantial Completion, 
and in the absence of alternative provisions in the Contract, be reduced in the proportion which 
the value of the part or Section so certified bears to the total value of the whole of the Works 
or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of 
liquidated damages and shall not affect the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily passed 
any test on completion prescribed by the Contract, the Contractor may give a notice to that 
effect to the Engineer accompanied by an undertaking to finish any outstanding work during 
the Defects Liability Period. Such notice and undertaking shall be in writing and shall be 
deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial 
Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the 
date of delivery of such notice either issue to the Contractor, with a copy to the Employer, a 
Certificate of Substantial Completion stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract or give instructions in writing to the 
Contractor specifying all the work which, in the Engineer's opinion, requires to be done by the 
Contractor before the issuance of such Certificate.  The Engineer shall also notify the 
Contractor of any defects in the Works affecting substantial completion that may appear after 
such instructions and before completion of the work specified therein.  The Contractor shall be 
entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of 
completion, to the satisfaction of the Engineer, of the work so specified and making good any 
defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works, 
the Contractor shall be deemed to have undertaken to complete with due expedition any 
outstanding work during the Defects Liability Period.  

 
46.2 Substantial Completion of Sections or Parts of the Works  
 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions 
as provided therein, the Contractor may request the Engineer to issue, and the Engineer may 
issue, a Certificate of Substantial Completion in respect of any Section or part of the Works 
which has been substantially completed and has satisfactorily passed any tests on completion 
prescribed by the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part of 

the Works;  
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b) such Section or part of the Works has been completed to the satisfaction of the Engineer and 

is required by the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 
complete any outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, 
calculated from the date of completion of the Works stated in the Certificate of Substantial 
Completion issued by the Engineer or, in respect of any Section or part of the Works for which 
a separate Certificate of Substantial Completion has been issued, from the date of completion 
of that Section or part as stated in the relevant Certificate. The expression "the Works" shall, 
in respect of the Defects Liability Period, be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at 
the date of the Certificate of Substantial Completion, and shall execute all such work of repair, 
amendment, reconstruction, rectification and making good defects, imperfections, shrinkages 
or other faults as may be required of the Contractor in writing by the Engineer during the 
Defects Liability Period and within fourteen (14) days after its expiration, as a result of an 
inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability 
Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 
workmanship not in accordance with the Contract, or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied, on the Contractor's part under 
the Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall 
be entitled to employ and pay other persons to carry out the same, and all expenses consequent 
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and 
may be deducted by the Employer from any monies due or which may become due to the 
Contractor.  
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47.5  Certificate of Final Completion  
 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within 
twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of 
Final Completion to the Contractor. The Contract shall be deemed to be completed upon 
issuance of such Certificate, provided that the provisions of the Contract which remain 
unperformed and the Settlement of Disputes provision in the Contract shall remain in force for 
as long as is necessary to dispose of any outstanding matters or issues between the Parties.  

 
48  ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  Variations  
 

The Engineer may within his powers introduce any variations to the form, type or quality of 
the Works or any part thereof which he considers necessary and for that purpose or if for any 
other reasons it shall, in his opinion be desirable, he shall have power to order the Contractor 
to do and the Contractor shall do any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  
 

The Engineer shall, however, obtain the written approval of the Employer before giving any 
order for any variations which may result in an increase of the Contract Price or in an essential 
alteration of the quantity, quality or character of the Works.  

 
3 Orders for Variations to be in Writing  
 

No variations shall be made by the Contractor without an order in writing from the Engineer. 
Variations requiring the written approval of the Employer under paragraph (2) of this Clause 
shall be made by the Contractor only upon written order from the Engineer accompanied by a 
copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no 
order in writing shall be required for any increase or decrease in the quantity of any work where 
such increase or decrease is not the result of an order given under this Clause but is the result 
of the quantities exceeding or being less than those stated in the Bill of Quantities.  
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4 Valuation of Variations  
 

The Engineer shall estimate to the Employer the amount to be added or deducted from the 
Contract Price in respect of any variation, addition or omission. In the case of any variation, 
addition or omission which may result in an increase of the Contract Price, the Engineer shall 
communicate such estimate to the Employer together with his request for the Employer's 
written approval of such variation, addition or omission. The value of any variation, addition 
or omission shall be calculated on the basis of the unit prices contained in the Bill of Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 
1 Plant, etc., Exclusive Use for the Works  
 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, 
when brought on the Site, be deemed to be exclusively intended for the construction and 
completion of the Works and the Contractor shall not remove the same or any part thereof 
(save for the purpose of moving it from one part of the Site to another) without the consent in 
writing of the Engineer which shall not be unreasonably withheld.  

 
2 Removal of Plant, etc.  
 

Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused materials 
provided by the Contractor.  

 
3 Employer not liable for Damage to Plant  
 

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 
Temporary Works or Materials save if such loss results from the act or neglect of the Employer, 
its employees or agents.  

 
4 Ownership of paid material and work  
 

All material and work covered by payments made by the Employer to the Contractor shall 
thereupon become the sole property of the Employer, but this provision shall not be construed 
as relieving the Contractor from the sole responsibility for all material and work upon which 
payments have been made or the restoration of any damaged work or as waiving the right of 
the Employer to require the fulfillment of all of the terms of the Contract.  

 
5 Equipment and supplies furnished by Employer  
 

Title to any equipment and supplies which may be furnished by the Employer shall rest with 
the Employer and any such equipment and supplies shall be returned to the Employer at the 
conclusion of the Contract or when no longer needed by the Contractor.  Such equipment when 
returned to the Employer, shall be in the same condition as when delivered to the Contractor, 
subject to normal wear and tear.  
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50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer 
of the materials or other matters referred to therein nor shall it prevent the rejection of any such 
materials at any time by the Engineer.  

 
 
51 MEASUREMENT OF WORKS  
 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice 
to the Contractor or the Contractor's authorized agent or representative who shall forthwith 
attend or send a qualified agent to assist the Engineer in making such measurement and shall 
furnish all particulars required by either of them. Should the Contractor not attend or neglect 
or omit to send such agent, then the measurement made by the Engineer or approved by him 
shall be taken to be the correct measurement of the work.  The purpose of measuring is to 
ascertain the volume of work executed by the Contractor and therefore determine the amount 
of the monthly payments.  

 
 
52 LIABILITY OF THE PARTIES  
 
1 The Works shall not be considered as completed until a Certificate of Final Completion shall 

have been signed by the Engineer and delivered to the Employer stating that the Works have 
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his 
satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection 

with the Contract or the execution of the Works unless the Contractor shall have made a claim 
in writing in respect thereof before the giving of the Certificate of Final Completion and in 
accordance with the Contract.  

 
3 Unfulfilled Obligations  
 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain 
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior 
to the issuance of the Certificate of Final Completion and which remains unperformed at the 
time such Certificate is issued. For the purpose of determining the nature and extent of any 
such obligation the Contract shall be deemed to remain in force between the parties hereto.  

 
4 Contractor Responsible  
 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or 
any part thereof for a period of ten years after issuance of the Certificate of Final Completion, 
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provided always that such risks, damage or failure result from acts, defaults and negligence of 
the Contractor, his agents, employees or workmen and such contractors.  

 
 
53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom 

without thereby voiding the Contract or releasing the Contractor from any of his obligations 
or liabilities under the Contract or affecting the rights and powers conferred on the Employer 
and the Engineer by the Contract in any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by 
legal action;  

 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 

under an inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in 

part without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent 

which in the opinion of the Engineer will not enable him to meet the target completion date of 
the Works;  

 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days 

after receiving from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his 

obligations and does not remedy the cause of his failure within fifteen (15) days after being 
notified to do so in writing;  

 
(g) If the Contractor is not executing the work in accordance with standards of workmanship 

specified in the Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to 
complete the Works and the Employer or such other contractor may use for such completion 
so much of Constructional Plant, Temporary Works and Materials, which have been deemed 
to be reserved exclusively for the construction and completion of the Works under the 
provision of the Contract as he or they may think proper and the Employer may at any time 
sell any of the said Constructional Plant, Temporary Works and unused materials and apply 
the proceeds of sale in or towards the satisfaction of any sums due or which may become due 
to him from the Contractor under the Contract.  
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2 Evaluation after Re-entry  
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer notify the Contractor to attend the necessary evaluation of the Works.  In the event 
that for any reason the Contractor does not attend such evaluation the Engineer shall undertake 
the said evaluation in the absence of the Contractor and shall issue a certificate stating the sum, 
if any, due to the Contractor for work done in accordance with the Contract up to the time of 
entry and expulsion by the Employer which has been reasonably accumulated to the Contractor 
in respect of the Works he has executed in such case in accordance with the Contract.  The 
Engineer shall indicate the value of the materials whether unused or partially used and the 
value of construction equipment and any part of the Temporary Works.  

 
3 Payment After Re-entry  
 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to 
pay the Contractor any money on account of the Contract until the expiration of the Defects 
Liability Period, and thereafter until the costs of completion and making good any defects of 
the Works, damages for delay in completion (if any), and all other expenses incurred by the 
Employer have been ascertained and their amount certified by the Engineer. The Contractor 
shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify 
would have been due to him upon due completion by him after deducting the said amount. But 
if such amount shall exceed the sum which would have been payable to the Contractor on due 
completion by him,, then the Contractor shall upon demand pay to the Employer the amount 
of such excess. The Employer in such case may recover this amount from any money due to 
the Contractor from the Employer without the need to resort to legal procedures.  

 
 
54 URGENT REPAIRS  
 

If by reason of any accident or failure or other event occurring to, in or in connection with the 
Works or any part thereof either during the execution of the Works or during the Defects 
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be 
urgently necessary for security and the Contractor is unable or unwilling at once to do such 
work or repair, the Employer may by his own or other workmen do such work or repair as the 
Engineer may consider necessary. If the work or repair so done by the Employer is work which 
in the opinion of the Engineer the Contractor was liable to do at his own expense under the 
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand 
be paid by the Contractor to the Employer or may be deducted by the Employer from any 
monies due or which may become due to the Contractor provided always that the Engineer 
shall as soon after the occurrence of any such emergency as may be reasonably practicable 
notify the Contractor thereof in writing.  
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55 INCREASE AND DECREASE OF COSTS  
 

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be 
made in respect of fluctuations of market, prices of labour, materials, plant or equipment, 
neither due to fluctuation in interest rates nor devaluation or any other matters affecting the 
Works.  

 
 
 
56 TAXATION  
 

The Contractor shall be responsible for the payment of all charges and taxes in respect of 
income including value added tax, all in accordance with and subject to the provisions of the 
income tax laws and regulations in force and all amendments thereto.  It is the Contractor's 
responsibility to make all the necessary inquiries in this respect and he shall be deemed to have 
satisfied himself regarding the application of all relevant tax laws.  

 
 
57 BLASTING  
 

The Contractor shall not use any explosives without the written permission of the Engineer 
who shall require that the Contractor has complied in full with the regulations in force 
regarding the use of explosives. However, the Contractor, before applying to obtain these 
explosives, has to provide well arranged storage facilities.  The Engineer's approval or refusal 
to permit the use of explosives shall not constitute ground for claims by the Contractor.  

 
 
58 MACHINERY  
 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 
commissioning of plant machinery and equipment which are to form a part of the Works.  He 
shall place all necessary orders as soon as possible after the signing of the Contract.  These 
orders and their acceptance shall be produced to the Engineer on request.  The Contractor shall 
also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed 
and are needed to ensure completion of the Works within the period for completion.  Should 
any sub-contracted works be delayed, the Contractor shall initiate the necessary action to speed 
up such completion.  This shall not prejudice the Employer's right to exercise his remedies for 
delay in accordance with the Contract.  

 
 
59 TEMPORARY WORKS AND REINSTATEMENT  
 

The Contractor shall provide and maintain all temporary roads and tracks necessary for 
movement of plant and materials and clear same away at completion and make good all works 
damaged or disturbed.  The Contractor shall submit drawings and full particulars of all 
Temporary Works to the Engineer before commencing same.  The Engineer may require 
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modifications to be made if he considers them to be insufficient and the Contractor shall give 
effect to such modifications but shall not be relieved of his responsibilities.  The Contractor 
shall provide and maintain weather-proof sheds for storage of material pertinent to the Works 
both for his own use and for the use of the Employer and clear same away at the completion 
of the Works.  The Contractor shall divert as required, at his own cost and subject to the 
approval of the Engineer, all public utilities encountered during the progress of the Works, 
except those specially indicated on the drawings as being included in the Contract.  Where 
diversions of services are not required in connection with the Works, the Contractor shall 
uphold, maintain and keep the same in working order in existing locations.  The Contractor 
shall make good, at his own expense, all damage to telephone, telegraph and electric cable or 
wires, sewers, water or other pipes and other services, except where the Public Authority or 
Private Party owning or responsible for the same elects to make good the damage.  The costs 
incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on 
demand.  

 
 
60 PHOTOGRAPHS AND ADVERTISING  
 

The Contractor shall not publish any photographs of the Works or allow the Works to be used 
in any form of advertising whatsoever without the prior approval in writing from the Employer.  

 
 
61 PREVENTION OF CORRUPTION  
 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 
amount of any loss resulting from such cancellation, if the Contractor has offered or given any 
person any gift or consideration of any kind as an inducement or reward for doing or intending 
to do any action in relation to the obtaining or the execution of the Contract or any other 
contract with the Employer or for showing or intending to show favour or disfavour to any 
person in relation to the Contract or any other contract with the Employer, if the like acts shall 
have been done by any persons employed by him or acting on his behalf whether with or 
without the knowledge of the Contractor in relation to this or any other Contract with the 
Employer.  

 
 
62 DATE FALLING ON HOLIDAY  
 

Where under the terms of the Contract any act is to be done or any period is to expire upon a 
certain day and that day or that period fall on a day of rest or recognized holiday, the Contract 
shall have effect as if the act were to be done or the period to expire upon the working day 
following such day.  
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63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or 

determination by any person for which provision is made in the Contract Documents shall be 
in writing. Any such notice, consent, approval, certificate or determination to be given or made 
by the Employer, the Contractor or the Engineer shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 

Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the 
Contractor's principal place of business specified in the Contract or such other address as the 
Contractor shall nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  
 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, 

cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering 
the same at the said address against an authorized signature certifying the receipt.  

 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, 

cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering 
the same at the said address against an authorized signature certifying the receipt.  

 
 
64 LANGUAGE, WEIGHTS AND MEASURES  
 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor 
in all written communications to the Employer or the Engineer with respect to the services to 
be rendered and with respect to all documents procured or prepared by the Contractor 
pertaining to the Works. The metric system of weights and measures shall be used in all 
instances.  

 
 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
 

The Contractor shall maintain accurate and systematic records and accounts in respect of the 
work performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records 
or information, oral or written, which the UNDP may reasonably request in respect of the 
Works or the Contractor's performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records 
or information upon reasonable notice.  
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66 FORCE MAJEURE  
 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 
revolution, insurrection or other acts or events of a similar nature or force.  

 
In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to the 
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part, 
to perform its obligations and meet its responsibilities under this Contract.  Subject to 
acceptance by the UNDP of the existence of such force majeure, which acceptance shall not 
be unreasonably withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended 

to the extent of his inability to perform them and for as long as such inability continues. During 
such suspension and in respect of work suspended, the Contractor shall be reimbursed by the 
UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of 
the Contractor's permanent personnel rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of 

the force majeure submit a statement to the UNDP of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of actual 
expenditures within thirty (30) days after the end of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension taking 

however into account any special condition which may cause the additional time for 
completion of the Works to be different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, 

to perform his obligations and meet his responsibilities under the Contract, the UNDP shall 
have the right to terminate the Contract on the same terms and conditions as provided for in 
Clause 68 of these General Conditions, except that the period of notice shall be seven (7) days 
instead of fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) days.  
 
 
67 SUSPENSION BY THE UNDP  
 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or 
in part, payments to the Contractor and/or the Contractor's obligation to continue to perform 
the Works under this Contract, if in the UNDP' sole discretion:  

 
(a) any conditions arise which interfere, or threaten to interfere with the successful execution of 

the Works or the accomplishment of the purpose thereof, or  
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(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions 

of this Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance with 
this Contract prior to the commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of 
suspension, taking into account any special conditions which may cause the additional time for 
completion of the Works to be different from the period of suspension.  

 
 
68  TERMINATION BY THE UNDP  
 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this 
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen (14) 
days written notice to the Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a 
minimum, and  

 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the 

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 
completed and for the materials and equipment properly delivered to the Site as of the date of 
termination for incorporation to the Works, plus substantiated costs resulting from 
commitments entered into prior to the date of termination as well as any reasonable 
substantiated direct costs incurred by the Contractor as a result of the termination, but shall not 
be entitled to receive any other or further payment or damages.  

 
 
69 TERMINATION BY THE CONTRACTOR  
 

In the case of any alleged breach by the UNDP of the Contract or in any other situation which 
the Contractor reasonably considers to entitle him to terminate his performance of the Contract, 
the Contractor shall promptly give written notice to the UNDP detailing the nature and the 
circumstances of the breach or other situation.  Upon acknowledgement in writing by the 
UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon failure of 
the UNDP to respond to such notice within twenty (20) days of receipt thereof, the Contractor 
shall be entitled to terminate this Contract by giving 30 days written notice thereof.  In the 
event of disagreement between the Parties as to the existence of such breach or other situation 
referred to above, the matter shall be resolved in accordance with Clause 71 of these General 
Conditions.  
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Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of 
Clause 68 hereof shall apply.  

 
 
70 RIGHTS AND REMEDIES OF THE UNDP  
 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of 
any other rights or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or 
omission on the part of the Government.  

 
 
71 SETTLEMENT OF DISPUTES  
 
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract 
or any breach thereof, the following procedure for resolution of such claim, controversy or dispute 
shall apply.  
 
1 Notification  
 

The aggrieved party shall immediately notify the other party in writing of the nature of the 
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the 
existence thereof.  

 
2 Consultation  
 

On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or 
dispute without causing interruption of the Works.  

 
3 Conciliation  
 

Where the representatives of the Parties are unable to reach such an amicable settlement, either 
party may request the submission of the matter to conciliation in accordance with the 
UNCITRAL Rules of Conciliation then obtaining.  

 
4 Arbitration  
 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 
3 above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules 
then obtaining. The Parties shall be bound by the arbitration award rendered in accordance 
with such arbitration as the final adjudication of any such controversy or claim.  
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72 PRIVILEGES AND IMMUNITIES  
 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 
immunities of the United Nations of which the UNDP is an integral part. 
 
 

73 SECURITY 
 

The Contractor shall: 
(a) put in place an appropriate security plan and maintain the security plan, taking into account 

the security situation in the country where the services are being provided; 
(b) assume all risks and liabilities related to the Contractor’s security, and the full 

implementation of the security plan. 
 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications 
to the plan when necessary. Failure to maintain and implement an appropriate security plan as 
required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, 
the Contractor shall remain solely responsible for the security of its personnel and for UNDP’s 
property in its custody as set forth in paragraph 4.1 above.  
 
 

74 AUDIT AND INVESTIGATIONS 
 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether 
internal or external, of UNDP or the authorized agents of the UNDP at any time during the 
term of the Contract and for a period of three (3) years following the expiration or prior 
termination of the Contract.  The UNDP shall be entitled to a refund from the Contractor for 
any amounts shown by such audits to have been paid by the UNDP other than in accordance 
with the terms and conditions of the Contract. Should the audit determine that any funds paid 
by UNDP have not been used as per contract clauses, the company shall reimburse such 
funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right 
to seek recovery and/or to take any other action as it deems necessary. 

 
The Contractor acknowledges and agrees that, at anytime, UNDP may conduct 
investigations relating to any aspect of the Contract, the obligations performed under the 
Contract, and the operations of the Contractor generally.  The right of UNDP to conduct an 
investigation and the Contractor’s obligation to comply with such an investigation shall not 
lapse upon expiration or prior termination of the Contract.  The Contractor shall provide its 
full and timely cooperation with any such inspections, post-payment audits or investigations.  
Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to 
make available its personnel and any documentation for such purposes and to grant to UNDP 
access to the Contractor’s premises.  The Contractor shall require its agents, including, but 
not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably 
cooperate with any inspections, post-payment audits or investigations carried out by UNDP 
hereunder. 
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75 ANTI-TERRORISM 
 

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP 
funds received under this Contract are used to provide support to individuals or entities 
associated with terrorism and that the recipients of any amounts provided by UNDP 
hereunder do not appear on the list maintained by the Security Council Committee 
established pursuant to resolution 1267 (1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 
included in all sub-contracts or sub-agreements entered into under this Contract. 
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Annex 4 

 

Performance Security Template 

PERFORMANCE SECURITY 

(This must be finalized using the official letterhead of the Issuing Bank. Except for indicated 
fields, no changes may be made on this template) 

   

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click here to enter text.dated Click here to enter a date. 
, to execute Services …………….. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of [amount of guarantee as aforesaid] without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a 
certificate of satisfactory performance and full completion of services by the Contractor. 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
 

 


