SCOPE OF WORK

FINAL DESIGN PLANS FOR
INTERSECTION PROJECTSAT ARCHER ROAD AND SOUTHWEST 40™
BOULEVARD; SOUTHWEST 20™ AVENUE AND SOUTHWEST 43"° STREET AND
A SMART BUS BAY ON SOUTHWEST 20™ AVENUE

Sw 62"° BOULEVARD 4-LANE CONNECTOR



DESIGN OF THREE INTERIM PROJECTS — SW 62"° BOULEVARD CONNECTOR

SECTION I. ROADWAY PLANS PACKAGE

A. PURPOSE

The purpose of this Exhibit is to describe the scope of work and the responsibilities of
HNTB Corporation (CONSULTANT) and Alachua County (COUNTY) in connection with
the design and preparation of a complete set of construction contract plans and special
provisions for:

1. Construction of additional turn-lanes and receiving lanes at Archer Road and
Southwest 40™ Boulevard

2. Construction of additional turn-lanes and receiving lanes at Southwest 20™ Avenue
and Southwest 43" Street

3. Construction of a smart bus bay on Southwest 20™ Avenue including bus shelters

The general objective is for the CONSULTANT to prepare a set of plans to be used by the
contractor to build the project, and by the COUNTY to ensure the project is built as
designed and to specifications. Elements of work shall include roadways, structures,
intersections, interchanges, geotechnical activities, surveys, drainage, signing and pavement
markings, signalization, lighting, utility relocation, landscaping and irrigation, right-of-way
maps and legal descriptions, maintenance of traffic, cost estimates, environmental permits,
environmental mitigation plans, quantity computation books, and all necessary incidental
items for a complete project.

The Scope of Services establishes which items of work described in the Alachua County
Unified Land Development Regulations, Florida Department of Transportation’s (FDOT’s)
Plans Preparation Manual, and other pertinent manuals to accomplish the work are
specifically included in this contract, and also which of the items of work will be the
responsibility of the CONSULTANT or the COUNTY.

All plans and design documents are to be prepared with Standard English values in
accordance with all applicable Alachua County and FDOT manuals and guidelines.

The CONSULTANT shall demonstrate good project management practices while working
on this project. These include communication with the COUNTY and others as necessary,
management of time and resources, and documentation. The CONSULTANT shall set up
and maintain throughout the design of the project a contract file in accordance with
COUNTY procedures. It shall be the CONSULTANT’s responsibility to utilize the very
best engineering judgment, practices, and principles possible during the prosecution of the
work commissioned under this contract.
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The CONSULTANT shall prepare the Roadway Plans Package. This work effort includes
the roadway design and drainage analysis needed to prepare a complete set of roadway
plans, drainage plans, traffic control plans, environmental permits and other necessary
documents limited to this scope of work.

The COUNTY will provide contract administration, management services, and technical
reviews of all work associated with the development and preparation of the contract plans.

The COUNTY will provide job-specific information and/or functions as outlined in this
contract.

DESCRIPTION

The initial concepts to be used for the design of these projects are attached to this scope of
work. Refinement and revision of these concepts shall be reviewed and approved by the
COUNTY.

The CONSULTANT shall incorporate the following into the design of this facility:

- Archer Road at Southwest 40th Boulevard — Construction of an eastbound to
northbound left-turn lane in the median of Archer Road to maximize the storage and
efficiency of this movement to bypass queues that may form in the eastbound
through lanes. Construction of a southbound right turn lane on Southwest 40th
Boulevard. Construction of a receiving lane along Southwest 40th Boulevard in the
northbound direction from the proposed double left turn from Archer Road. The
project is anticipated to include the design of roadway, sidewalks, strormwater
conveyance and management facilities and traffic signals.

- Southwest 20th Avenue at Southwest 43 Street — Construction of a northbound to
westbound right-turn lane on Southwest 20th Avenue to maximize the storage and
efficiency of this movement. This lane will allow the two existing lanes on the south
approach to this intersection to be converted to left-turn lanes. Construction of a
receiving lane along Southwest 20th Avenue in the westbound direction from the
proposed double left turn from Southwest 43™ Street. The project is anticipated to
include the design of roadway, sidewalks, stormwater conveyance and management
facilities and traffic signals.

- Smart Bus Bay — Construction of a bus turnout and mid-block pedestrian crossing
that will include pedestrian countdown signal and detection areas in the merge lane
for the bus turnout to activate the pedestrian signal when needed to achieve an
acceptable gap for merging. This project is anticipated to include the design of
roadway, sidewalks, stormwater conveyance and management facilities, traffic
signals/ITS and a bus shelter.
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B. Design Analysis

1. Typical Section Package — The Typical Section Package has been developed in
previous phases by the CONSULTANT.

2. Geometrics - The CONSULTANT shall design the geometrics for the project in
accordance with the classification for urban roads of the Alachua County Roadway
Design Standards, the Manual of Uniform Minimum Standards for Design and
MTPO policies, with proper consideration given to the design traffic volumes,
design speed, capacity and levels of service, functional classification, adjacent land
use, design consistency and driver expectancy, drainage features, aesthetics,
pedestrian and bicycle concerns, ADA requirements, elder road user policy, access
management, and scope of work.

The design elements shall include, but not be limited to, the horizontal and vertical
alignments, lane widths, shoulder widths, cross slopes, borders, sight distance, side
slopes and ditches, lane transitions, superelevation, features of intersections, utility
conflicts, interchanges, and limited access points. The geometric design developed
by the CONSULTANT shall be an engineering solution that is not merely an
adherence to the minimum AASHTO and/or COUNTY standards.

3. Pavement Design Package — All required Pavement Designs will be provided by the
COUNTY in accordance with the COUNTY’s Standard Typical Section. The
CONSULTANT shall, if applicable, recommend maodifications to the pavement
structure if such recommendations are expected to reduce the construction cost of
the roadway while satisfying design criteria.

4. Design Documentation, Computation Book and Quantities - The CONSULTANT
shall submit to the COUNTY design notes and computations to document the design
conclusions reached during the development of the construction plans.

The design notes and computations shall be recorded on standard size computation
sheets, fully titled, numbered, dated, indexed and signed by the designer and the
checker. Computer output forms and other oversized sheets shall be folded to the
standard size. The data shall be in a hardback folder for submittal to the COUNTY.

One copy of the design notes and computations shall be submitted to the COUNTY
at each plan review, unless otherwise directed by the Project Manager. When the
plans are submitted for each subsequent review, the design notes and computations
corrected according to COUNTY comments shall be resubmitted. At the project
completion, a final set of design notes and computations, signed and sealed by the
CONSULTANT, shall be submitted with the record set of plans and tracings.

The design notes and calculations shall include, but not be limited to the following
data:
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a. Design standards used for the project.

b. Geometric design calculations for horizontal alignment that is not included in
the quantity computation booklet.

c. Vertical geometry calculations.

d. Capacity analysis and intersection operational analysis.

e. Drainage computations.

f.  Earthwork calculations not included in the quantity computation booklet.
g. Calculations showing cost comparisons of various alternatives considered.

h. Documentation of decisions reached resulting from meetings, telephone
conversations or site visits.

i.  Calculations of quantities.

j. All permit support packages.

k. Design criteria and variance report.
I.  Pavement design calculations.

m. Signal timing calculations

5. Summary of Pay Items - A Summary of Pay Items computer output sheet shall be
prepared at Interim and Final Plans phases.

6. Technical Special Provisions - The CONSULTANT shall provide Technical Special
Provisions for all items of work not covered by FDOT Standard Specifications,
Supplemental Specifications or Recurring Special Provisions.

7. Copy of correspondence or meeting minutes will be forwarded to the COUNTY
within one week following the receipt/mailing of the correspondence or the date of
the meeting.

C. Drainage Analysis

1. The CONSULTANT shall be responsible for designing a drainage and stormwater
management system for each of the three (3) interim projects. All design work shall
be in compliance with FDOT's drainage requirements and policies; Florida
Administrative Code, Chapter 14-86; and the requirements of the regulatory agencies
and/or local jurisdictions. There will be no Design Review Committee or applicable
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Land Development Code This work will include the engineering analysis necessary
to design any or all of the following: cross drains, french drains, roadway ditches,
outfall ditches, storm sewers, retention/detention facilities, interchange drainage and
stormwater management, other drainage systems and elements of systems as required
for a complete analysis.

CONSULTANT’s work shall be consistent with the stormwater management master
plan.

Full coordination with all applicable permitting agencies, the COUNTY’s
Environmental Protection Department and the City of Gainesville where applicable
will be required from the outset. Full documentation of all meetings and decisions
shall be included in the Design Criteria Report. These activities and submittals
should be coordinated through the COUNTY’S Project Manager.

2. The determination of exact number of drainage basins, outfalls and water
management facilities will be the CONSULTANT's responsibility and will be
documented in the Design Criteria Report.

3. The objective is to obtain an approved stormwater treatment/attenuation design from
the St. Johns River Water Management District (SJRWMD). This service shall
include, but is not limited to the following:

a. Determination of volume of stormwater required to be treated and
attenuated. Include critical storm analysis when making this determination.
Justify any departure from Rule Chapter 14-86. Treatment areas, where
required, shall be designed in accordance with COUNTY policies.

b. Coordinate with local government offices regarding local regulations,
restrictions, and possible joint use with the COUNTY. Obtain information
concerning present or future development that could impact the design.

C. Review preliminary design concepts with permitting agencies and finalize
plans.
d. Provide preliminary plans during Phase Submittals for review by the

COUNTY and revise as necessary.

4. The CONSULTANT will be responsible for flagging and surveying the delineation
of all wetlands as required by the permitting agencies.

5. The CONSULTANT shall design and compare the cost of alternative stormwater
management systems including the utilization of underground retention/detention
(i.e., french drains, water storage in pipes). Where the option will result in a
reduction of total project costs, the COUNTY will decide on locations where this
option will be exercised. This option shall be compensated for per system.
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D.

The CONSULTANT shall check all existing cross drains within the project limits on
connecting roadways and determine if they are structurally sound and can be
extended. Flood data requirements will be determined in accordance with COUNTY
procedures and will be shown in the plans.

The CONSULTANT will consider alternate culvert materials as appropriate.

The CONSULTANT shall provide the COUNTY a signed and sealed Drainage
Design Report for review and approval. It shall be a record set of all drainage
computations, both hydrologic and hydraulic. The engineer shall include all support
data such as soil borings and percolation tests. Soil borings and percolation tests
may be performed by the CONSULTANT as a contract option, or may be provided
by the COUNTY upon request.

Roadway Plans

The CONSULTANT shall prepare plan sheets, notes, and details to include the following:
Key Map, Typical Section sheet(s) with notes, Summary of Quantities sheet(s), Plan/Profile
Sheet(s), Intersection Detail sheet(s), Intersection Profile sheet(s), Back of Sidewalk Profile
sheet(s), Special Profile sheet(s), Soil Data Sheet(s), Cross Section Sheet(s), Summary of
Pay Items, miscellaneous construction details, alignment control and curve data, and any
other detail sheets necessary to convey the intent and scope of the project for the purposes of
construction. The following items are anticipated

Plan Type: Plan sheets at 1”=40".

Typical Section: Addition of turn lanes and bus turnouts.

Pavement Design: One design for each project.

Access Management Classification: Class 5

Major Intersections/Interchanges: Archer Road and Southwest 40th Boulevard,
Southwest 20th Avenue and Southwest 43rd Street, smart bus bay on Southwest
20th Avenue

Level of TCP Plans: Identify Level 1, 2, or 3.

Temporary Signals: The existing signals at Archer Road/Southwest 40" Boulevard
and Southwest 20" Avenue/Southwest 43" Street shall be adjusted as needed during
the construction of new mast arm signals and controllers. Temporary signalization
shall be coordinated with City of Gainesville.

Temporary Lighting: N/A

Temporary Drainage: N/A
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- Variations/Exceptions: N/A
- Back of Sidewalk Profiles: Shall be provided as needed.
- Driveway Profiles: Shall be provided.

E. Interchange Plans

NOT APPLICABLE.

F. Drainage Plans

The CONSULTANT shall prepare plan sheets, notes, and details to include the following:
Drainage Map sheet(s), Drainage Structure sheet(s), Summary of Drainage Structure
sheet(s), Lateral Ditch and Outfall Plan sheet(s), Lateral Ditch and Outfall Cross Section
sheet(s), Retention/Detention Plan sheet(s), Pond Cross Section sheet(s), Special Drainage
Detail sheet(s), and SWPPP and erosion control details.

G. Traffic Control Plan

1. Traffic Control Analysis - The CONSULTANT shall design a safe and effective
Traffic Control Plan to move vehicular and pedestrian traffic during all phases of
construction. The design shall include construction phasing of roadways ingress and
egress to existing property owners and businesses, routing, signing and pavement
markings, and detour quantity tabulations. Special consideration shall be given to the
construction of the drainage system when developing the construction phases.
Positive drainage must be maintained at all times.

2. Traffic Control Plans - The CONSULTANT shall prepare plan sheets, notes, and
details as applicable to include the following: Typical Section sheet(s), General
Notes and Construction Sequence sheet(s), Typical Detail sheet(s), Tabulation of
Quantities sheet(s), Traffic Control Plan sheet(s), Signing and Pavement Marking
sheet(s), Temporary Signalization sheet(s).

The CONSULTANT shall prepare additional plan sheets such as cross sections,
profiles, drainage structures, retaining wall details and sheet piling as necessary for
proper construction and implementation of the traffic control plan.

H. Utilities

The CONSULTANT shall identify and verify the following existing and proposed utilities,
both horizontally and vertically, which may influence location and design considerations:

- Overhead — Utility (power, cable & telephone)
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- Aboveground — Utility poles, fire hydrants, utility manholes and valve boxes
microwave towers, etc.

- Underground water, gas, sanitary sewer, force mains, street lighting
cables/conduit, power cables, telephone cables, etc.

- Bridge Attachments (No proposed bridge attachments are anticipated or
included in work effort estimates).

The CONSULTANT shall be responsible for coordinating all design with the affected
utility companies in order to minimize utility conflicts. The COUNTY or GRU will
designate all existing utilities within the project limits.

Each utility provider will be responsible for the design of their respective underground
utilities for this project, with the exception of irrigation stub-outs and facilities. These
designs will be provided to the CONSULTANT by the utility provider or the COUNTY
for inclusion into the Roadway Plans for this project. The CONSULTANT will be
responsible for coordinating with GRU and other utility providers for all proposed
construction elements such that utility conflicts are avoided. The utility providers will
provide contract pay items, quantities and cost estimates for all contract utility items
included in the plans not designed by the CONSULTANT.

All utility installations will be coordinated with GRU, Florida Gas, Bellsouth, Cox Cable
and all other existing utilities located within the corridor.

1. Engineering Requirements and Documentation

The CONSULTANT shall appoint a qualified person who shall act as a
representative for the project and their name shall be provided to the COUNTY and
utility providers as needed to coordinate utility relocations and design. This person
shall become acquainted with all the utility owners, which may be impacted by the
project construction. Prior to any contacts with the Utility owners, the appointed
representative shall meet with the COUNTY and with each utility owner to receive
guidance, as may be required, to assure that all necessary coordination is
accomplished in accordance with COUNTY procedures. The representative shall be
familiar with the proposed construction in order to provide information to GRU or to
other Utility Owners, which they may need to prepare utility relocation schedules.

The CONSULTANT shall conduct and keep minutes for distribution for all utility
meetings. The CONSULTANT shall also maintain documentation relating to all
conflict resolutions.

The CONSULTANT shall maintain project files for each company, and a tracking
log sheet for correspondence transmitted to each company.

The CONSULTANT shall be prepared to summarize and tabulate by station,
offset, type and size of facility any additional subsurface locates required after
each Utility Design meeting.

2. Coordination with Utility Companies

Phase Il Design Phase 9 10/07/08



The CONSULTANT will be responsible for conducting a Utility Pre-Design
Meeting and a Utility Design Meeting. The existing utilities shall be shown on the
plan sheets, profile sheets, drainage structure, and cross-section sheets. The purpose
of these meetings will be to determine the effects the project has on existing and
proposed facilities. This allows the utility representatives to provide input into the
development of the roadway plans.

a. Utility Pre-Design Meeting: The CONSULTANT shall conduct a meeting
with GRU and all other affected Utility Owners to discuss the utility
information collected during the design survey. The purpose of this meeting
is to discuss the accuracy of the underground and aboveground utility
survey. The CONSULTANT may request additional surveys after this
meeting. Upon conclusion of all utility location information within the
plans, the CONSULTANT shall provide a complete set of Phase | plans to
each utility owner having facilities located within the project limits.

b. Utility Design Review Meeting: The CONSULTANT shall conduct a Utility
Design Review Meeting with GRU and all other affected Utility Owners
approximately one (1) month following to the 60% plan review. The
CONSULTANT shall be prepared to discuss drainage, traffic signalization,
maintenance of traffic, etc., to the extent that they may have an affect on
existing or proposed utility facilities. The intent of this meeting shall be to
resolve all conflicts between utilities and proposed construction prior to
completion of the plans, including utility adjustment details.

C. The CONSULTANT shall submit to GRU and each Utility Owner the
necessary set of plans for utility coordination and be prepared to provide the
project CADD files in electronic format to GRU and each Utility Owner
upon their request.

d. The CONSULTANT shall, prior to and during design, obtain all available
data from the Utility Owners that may be needed to determine the actual
location and depth of all underground utilities.

3. Verification of Vertical and Horizontal Locations

The following utility verified vertical and horizontal data are anticipated.
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Vvh Estimate
Archer Road & SW 40th

Location/Description Number
Intersection Mast Arms 2

Intersection Drainage Structures 2

Archer Road

Drainage Structures (LT)
Drainage Structures (Median)
Drainage Structures (RT)
Lighting Poles (LT)

Lighting Poles (RT)

S O NN A~ O

SW40th

Drainage Structures (LT) (10+00 - 19+00)
Drainage Structures (RT) (10+00 - 19+00)
Lighting Poles (LT) (10+00 - 24+00)
Lighting Poles (RT) (10+00 - 24+00)

NNy o

Total Number of Anticipated Vvh's 34
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Vvh Estimate
SW 20th & SW 43rd

Location/Description Number
Intersection Mast Arms 2

Intersection Drainage Structures 2

SW 20th Avenue

Drainage Structures (LT) (108+00 - 119+00)
Drainage Structures (Median)

Drainage Structures (RT) (109+00 - 116+00)
Lighting Poles (LT) (103400 - 121+00)
Lighting Poles (RT) (103+00 - 121+00)

O O = O U

SW43rd Street

Drainage Structures (LT) (28+00 - 32+00)
Drainage Structures (RT) (28+00 - 32+00)
Lighting Poles (LT) (23400 - 32+00)
Lighting Poles (RT) (23+00 - 32+00)

= U W W

Total Number of Anticipated Vvh's 46

Vvh Estimate
Smart Bus Bay

Location/Description Number
Signal Mast Arms 1

Drainage Structures 2

Total Number of Anticipated Vvh's 3

Project Total for Vvh's: 83
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3. Prepare Utility Adjustment Plans

The CONSULTANT shall prepare complete utility adjustments plans prior to the
90% submittal. Upon completion of these plans, the CONSULTANT shall send
one (1) complete set of plans to each utility owner, the COUNTY and to each
utility owner.

4. Prepare Utility Relocation Schedule

The utility owners shall prepare utility relocation schedules. The CONSULTANT
shall coordinate with each utility owner during this process and provide assistance
as required.

5. Prepare Utility Relocation Agreements

Utility Relocation Agreements shall be prepared by the COUNTY or by each
utility owner as appropriate.

l. Environmental Services/Permits

1. Preliminary Field Review - The CONSULTANT shall perform a preliminary field
review and shall be responsible for early identification of and coordination with the
appropriate regulatory agencies to assure that design efforts are properly directed
toward permit requirements.

2. Agency Coordination (Includes all Phases) - The CONSULTANT shall notify the
COUNTY of all scheduled meetings with the regulatory agencies and shall copy in
the Project Manager and the COUNTY’s designated coordinator for Environmental
activities on all permit related correspondence and meetings.

3. Establish Wetland Jurisdictional Lines - The CONSULTANT shall flag and survey
the wetland jurisdictional lines in coordination with the regulatory agency.

4. Agency Field Review - The CONSULTANT shall be responsible for coordinating
regulatory agency field reviews.

5. Permit Preparation - The CONSULTANT shall identify and prepare all Permit
Packages necessary for project construction. The COUNTY shall acquire all
permits based upon the packages provided by the CONSULTANT.

6. Stormwater Pollution Prevention Plan - The CONSULTANT shall prepare a
project specific Stormwater Pollution Prevention Plan (SWPPP), details of which
shall be included in the plans. In addition, a narrative of the SWPPP shall be
submitted with the 60% design plans and subsequent submittals.

7. Mitigation Plans/Site Identification — The CONSULTANT shall identify off site
locations for potential wetlands impacts mitigation. Sites selected by the
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COUNTY for purchase (if not already COUNTY owned lands) shall be further
evaluated and presented to the jurisdictional authorities for concurrence with
mitigation proposals. Asa CONTRACT OPTION, the CONSULTANT will
prepare mitigation plans and details for each selected off-site area to be used for
wetlands impact mitigation and obtain the necessary permits required for approval
of the plans. County EPD permit shall be required with a mitigation plan.

8. Perform a Phase Il Environmental Site Assessment for sites that have been
identified as having for potential hazardous/petroleum contamination. These sites
are associated with the intersection of Archer Road and Southwest 40th
Boulevard and the intersection of Southwest 20th Avenue and Southwest 43rd
Street.

SECTION II. SIGNING AND PAVEMENT MARKINGS

The CONSULTANT shall prepare plan sheets, notes, and details to include the following:
Key Sheet, Tabulation of Quantities sheet(s), General Note sheet(s), Plan Sheet(s), Guide
Sign Detail sheet(s), Sign Cross Section and Layout sheet(s), Special Marking Detail
sheet(s), Metal/Concrete Pole detail(s), and Service Point detail(s). Signs and pavement
markings shall be designed in accordance with the elder road user policy. The
CONSULTANT shall plot utilities on the plans where signs that are to have foundations are
to be placed.

The CONSULTANT shall complete the design of all guide signs required for the project.
Prior to preparing Guide Sign Worksheets, the CONSULTANT shall discuss the location,
letter size and messages for all guide signs with the COUNTY. In addition, the
CONSULTANT shall be responsible for determining the column size for all multi-post
signs and present this information in the plans.

The CONSULTANT shall provide Technical Special Provisions for all items of work not

covered by the FDOT Standard Specifications, Supplemental Specifications or Recurring
Special Provisions.

SECTION III. SIGNALIZATION PLANS

The CONSULTANT shall analyze and document Signalization Analysis Tasks in
accordance with all applicable manuals, guidelines, standards, handbooks, procedures,
and current design memorandums.

New signal control systems and mast arm installations are proposed at all three interim

project locations. The City of Gainesville shall provide technical specifications to
support the change out of these intersections.
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The CONSULTANT shall recommend changes to signal timing and phasing plans based
on the proposed geometric conditions and traffic counts performed as part of the PD&E
Study.

SECTION IV. LIGHTING PLANS

Before any initial design work is begun, the CONSULTANT shall meet with the COUNTY
and GRU. At the meeting, all areas involving the lighting project shall be discussed. All
lighting design criteria and aspects that are related to COUNTY, MTPO and GRU roadway
and pedestrian level lighting requirements shall be addressed. For example, illumination
levels, lighting design alternatives and limits, the processing of lighting shop drawings, and
information regarding fixtures and bases. GRU will provide the basic design requirements
(location and type) to the CONSULTANT based on the MTPO requirements. The
CONSULTANT shall perform the calculations and provide the final plans and
specifications for the lighting design.

SECTION V. STREETSCAPE PLANS

The CONSULTANT shall prepare the contract plan sheets, notes and details to include the
following: Tabulation of Quantities sheet(s), Landscape Plan sheet(s), Irrigation Plan and
Detail sheet(s), and Landscape Detail sheet(s). All landscape plans shall include all existing
and proposed utility locations, all existing billboard locations and associated viewing
zone(s), all roadway signs and associated viewing angles, and clear zone/horizontal
clearance delineations. All plans shall be prepared in accordance with COUNTY
requirements (BOCC and MTPO guidelines) and the approved product list from GRU for
street lighting and MTPO guidelines (black painted light poles). Pavers shall be selected
from the FDOT Qualified Product List (QPL).

Streetscape concepts and plans will be developed with the idea of connectivity of the
communities in the vicinity of the project, and will be directed toward promoting gathering
at specific locations. All streetscape designs will be coordinated with roadway alignments,
pedestrian and street level lighting and traffic operations studies and designs such that a
context sensitive design is achieved for the overall project, fitting the proposed
improvements into the community in a manner that is not intrusive.

Prior to beginning the development of any landscape plans, the CONSULTANT shall
discuss the overall landscape/streetscape concept with the COUNTY. Discussion shall
include the expected types of plant materials, irrigation requirements and maintenance
efforts expected.

It is the responsibility of the CONSULTANT to determine the number and size of
landscaped areas that will be required based on the overall project design. In addition, it is
the responsibility of the CONSULTANT to ensure compliance with all local and State
ordinances or requirements governing the placement of plant material in rights of way. All
landscape plans must be coordinated with other plans, including roadway, utility, signing
and signalization.
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Our Urban Designers and Landscape Architects will be involved throughout the planning
and design process. They will assist in defining the final alignment, looking to balance
community and environmental impacts. They will be involved in determining the
location and shapes of the storm water management facilities to minimize environmental
impacts and meet MTPO policies while maximizing aesthetic considerations. They will
also work with the pavement designers to identify and design appropriate areas of special
paving such as crosswalks and bus stop pads. Our Urban Designers and Landscape
Architects will participate in the public involvement portion of the project by presenting
comparable images, illustrative concept and final plans and facilitating community input
into the work products.

Landscape designs, details and plans will be required for the following general locations:

- Stormwater Management Facilities
- Borders adjacent to sidewalks

The CONSULTANT shall provide Technical Special Provisions for all items of work not

covered under FDOT Standard Specifications, COUNTY Specifications, or City of
Gainesville specifications for plantings.

SECTION VL. PUBLIC INVOLVEMENT

The following activities are anticipated:

MTPO Design Team and MTPO Board Scope of Services Review
The CONSULTANT shall provide Scope of Services.

MTPO Design Team and MTPO Board 30% Plans Review
The CONSULTANT shall provide exhibits and a brief presentation to the design committee
illustrating the proposed improvements, benefits and design standards employed.

MTPO Design Team and MTPO Board 60% Plans Review

The CONSULTANT shall provide exhibits and a brief presentation to the design committee
noting any changes in the proposed design plans and how any comments provided during
the 30% review were deposed.

Final Design Public Meeting

A Public Meeting is anticipated to occur in conjunction with the submission of the 90%
design plans to provide for public review and comment on any changes that may have
occurred as a result of design activities in the project. The general requirements for the
public involvement program will remain unchanged from requirements outlined in the Phase
1, Corridor Study, scope of services.
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Media Relations

The general requirements for the media relations requirements will remain unchanged from
requirements outlined in the Phase 1, Corridor Study Phase scope of services. No additional
media relations activities are anticipated as part of this phase.

Unscheduled Agency Meetings
A total of five (5) meetings are anticipated as part of this phase of work.

Web Site

The CONSULTANT shall provide continuing support to the COUNTY for the maintenance
and updating of the project web site when requested. This information will be limited to
providing exhibits for the purposes of posting on the web site as part of this phase of work.

SECTION VII. DESIGN/RIGHT-OF-WAY SURVEY

Design Survey will be the responsibility of the CONSULTANT based on the selected
transportation improvement. The CONSULTANT shall perform survey tasks in
accordance with all applicable statutes, manuals, guidelines, standards, handbooks,
procedures, and current design memoranda.

The CONSULTANT shall submit all survey notes and computations to document the
surveys. All field survey work shall be recorded in approved media and submitted to the
COUNTY Field books submitted to the COUNTY must be of an approved type. The field
books shall be certified by the surveyor in responsible charge of work being performed
before the final product is submitted.

The survey notes shall include documentation of decisions reached from meetings,
telephone conversations or site visits. All like work (such as bench lines, reference points,
etc.) shall be recorded contiguously. The COUNTY may not accept field survey radial
locations of section corners, platted subdivision lot and block corners, alignment control
points, alignment control reference points and certified section corner references. The
COUNTY may instead require that these points be surveyed by true line, traverse or
parallel offset.

Survey Services

1. Horizontal Project Network Control (HPNC)

Establish or recover HPNC, for the purpose of establishing horizontal control on the
Florida State Plane Coordinate System based on prior survey control work done by this
office for this project; may include primary or secondary control points. Includes analysis

and processing of all field collected data.

2. Vertical Project Network Control (VPNC) on NGVD88
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Establish or recover VPNC, for the purpose of establishing vertical control on NGVD88;
may include primary or secondary vertical control points; including analysis and
processing of all field collected data.

3. Alignment and/or Existing Right of Way Lines
Establish project alignment. Also includes analysis and processing of all field collected
data, existing maps, and/or reports for identifying mainline, ramp, offset, or secondary

alignments. Depict alignment and/or existing R/W lines per DEPARTMENT R/W Maps,
platted or dedicated County rights of way.

4. Aerial Targets

Not applicable.

5. Reference Points

Reference HPNC points, project alignment, and vertical control points.

6. Digital Terrain Model DTM/3D on NGVD88

Locate all above ground features and improvements for the limits of the project by
collecting the required data for the purpose of creating a DTM with sufficient density.
Shoot all break lines, high and low points. Effort includes field edits, analysis and
processing of all field collected data, existing maps, and/or reports.

All above grade improvements within the project limits will be located and identified.
This will include all visible improvements within the additional 20 feet outside of the
existing Right-of-Way lines defined above. Cross streets and driveways shall be located
50 feet outside existing right-of-way lines. This task will include all parking lots,
driveway entrances, fences, signage and other visible improvements.

7. Topography (2D)

Locate all above ground features and improvements. Deliver in appropriate electronic

format. Effort includes field edits, analysis and processing of all field collected data,
existing maps, and/or reports.
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A topographic and above grade improvement survey will be performed within the limits
of the project 50 feet outside existing right-of-way lines along the side streets of the
project roadways.

8. Roadway Cross Sections/Profiles

Perform field survey checks to verify the accuracy of the digital terrain model. Includes
analysis and processing of all field-collected data for comparison with DTM.

Roadway cross-sections will be performed at a maximum of 100-foot intervals. In the
area of visible vertical points of intersections (VPI), cross-sections will be performed on
50-foot intervals. For the safety of the Public and staff, the pavement spot elevations
(lane striping) within the driving lanes of the major roadways will be performed using
prismless Total Station. When possible, spot elevations will be measured conventionally
to insure a high level of accuracy in these elevations. This task will also include all
pavement markings.

9. Side Street Surveys

Sections will be taken at side roads and driveways to determine existing profiles. Refer to
tasks of this document as applicable.

10. Underground Utilities

Designation includes 2-dimensional collection of existing visible utilities and selected 3-
dimensional verification as needed for designation. Location includes non-destructive
excavation to determine size, type and location of existing utility, as necessary for final 3-
dimensional verification. Survey includes collection of data on points as needed for
designates and locates. Includes analysis and processing of all field collected data, and
delivery of all appropriate electronic files. Show underground utilities based on available
utility maps.

11. Outfall Survey

Locate all above ground features and improvements for the limits of the project by
collecting the required data for the purpose of a D.T.M. Survey with sufficient density of
shots. Shoot all break lines, high and low points. Includes field edits, analysis and
processing of all field collected data, existing maps, and/or reports.

12. Drainage Survey

Locate underground data at structures (XYZ, pipe size, type, condition and flow line) that
relates to above ground data.

Includes field edits, analysis and processing of all field collected data, existing maps,
and/or reports. This effort shall include sufficient data on the existing accessible pond
outfall structure and pipes to allow for an adequate design.
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13. Bridge Survey (Minor/Major)

Not applicable

14. Channel Survey

Not applicable.

15. Pond Site Survey

15A. Existing Pond Survey and Cross-Sections

This task will provide for the survey of the pond located in the northwest quadrant of the
Southwest 40th Boulevard and Southwest 42nd Street Intersection. This task will provide
for a boundary survey, a topographic survey, a tree survey and the location of the wetland
jurisdictional line as established by others (cost for wetland locations included in the cost
of survey) for the infield area of the quadrant for the area established by Southwest 40th
Boulevard and Southwest 42nd Street. A separate map will be prepared with existing
legal descriptions of the proposed parcel taking parcels. The final Mapping of the project
will be updated to show the new pond site boundary.

Task 15B. Proposed Off-Site Pond Surveys

Not applicable.

16. Mitigation Survey

Not applicable.

17. Jurisdiction Line Survey

Perform field location (2-dimensional) of jurisdiction limits as defined by respective
authorities, also includes field edits, analysis and processing of all field collected data,
preparation of reports.

18. Geotechnical Support

Perform 3-dimensional (X,Y,Z) field location, or stakeout, of boring sites established by
geotechnical engineer. Includes field edits, analysis and processing of all field collected
data and/or reports.

19. Sectional/Grant Survey

Not applicable.
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20. Subdivision Location

Depict all existing recorded subdivision/condominium boundaries, tracts, units, phases,
blocks, street R/W lines, and common areas where they intersect existing rights-of-way in
the project area. Includes analysis and processing of all field collected data and/or
reports. If unrecorded subdivision is on file in the public records of the subject county, tie
existing unrecorded subdivision to the project survey data.

21. Maintained R/W

Perform field location (2-dimensional) of maintained R/W limits as defined by respective
authorities. Also includes field edits, analysis and processing of all field collected data,
preparation of reports.

22. Boundary Survey

Perform boundary survey as defined by Florida Minimum Technical Standards. Includes
analysis and processing of all field-collected data, preparation of reports.

23. Water Boundary Survey
Not applicable.
24. Right of Way Staking / Right of Way Line

Perform field staking and calculations of existing/proposed R/W lines for on-site review
purposes.

25. Right of Way Monumentation
Set R/W monumentation as depicted on final R/W maps for water retention area.
26. Line Cutting
N/A
27. Work Zone Safety
Provide work zone safety as required.
28. Miscellaneous Surveys
28A. Utility Survey
This task will field locate all above ground utilities and above ground indicators

to underground utilities. This will include, but not be limited to, utility risers,
power/utility poles and overhead wiring, gas and communication markers, water
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valves/meters, fire hydrants, sanitary and storm structures. All sanitary and storm
drainage structures will be detailed with the pipe size, material and invert
elevations. All traffic signals and visible related equipment will be located.

28B. Tree Survey

As directed, a tree survey of all protected trees within the limits of the project will
be performed. Each protected tree will be identified by species and diameter
breast high (DBH). The results of this survey will be presented numerically on the
survey map and a spread sheet will be prepared of the tree inventory.

28C. Soil Borings

This task will field locate both vertically and horizontally ground surface at each
soil boring performed by others. This task will be performed on a unit price.
Should staking for soil borings be requested, that task will be charged to Task 29
— Supplemental Surveys.

28D. Wetland Jurisdictional Line Survey

Where required, a wetland jurisdictional line survey will be performed. All flags
established by the Client’s environmental Consultant will be field located and a
numbering system or other annotations marked on the flags will be provided on
the final mapping of the project. A print of a “draft” map of the wetlands will be
provided to the Environmental Consultant for their review. The fee for this task
will be based on a unit price. After Agency review, any changes in the wetland
line will be charged against Task 29 - Supplemental Surveys.

28E. Utility Designates

Immediately after Underground Utility Consultant has identified the subsurface
utilities, CONSULTANT will field survey these locations. All annotations
provided will be recorded and presented on the final survey map. A “draft” map
of this survey will be provided to the Utility Consultant for their review prior to
finalizing the survey map. The fee for this task will be based on a unit cost.

28F. Subsurface Utility Vacuum Excavations (SUE)
This task will field locate vertically and horizontally ground surface at all
excavation holes performed by the Underground Utility Consultant. All
annotations provided will be recorded and noted on the final mapping. A “draft”
map of this survey will be provided to the Utility Consultant for their review prior
to finalizing the survey map. The fee for this task will be based on a unit cost.

29. Supplemental Surveys

Supplemental survey days and hours are to be approved in advance by the Client. Refer
to tasks of this document, as applicable, to perform surveys not described herein.
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The purpose of this task is to provide a block of field and office related survey hours for
the unexpected issues that always arise on a project of this magnitude. Approval of this
task will prevent delays in the schedule while waiting for a change order(s). This task
may not be utilized without written authorization by the Client. All survey data obtained
while performing this task will be added to the map identified above.

30. Document Research

Perform research of documentation to support field and office efforts involving surveying
and mapping.

31. Field Review
Perform verification of the field conditions as related to the collected survey data.
32. Technical Meetings

Attend meetings as required and negotiated by the Surveying and Mapping Department.
Three (3) meetings should be used for the purposes of estimating.

33. Quality Control/Quality Assurance

Utilize established QA/QC process. Also includes subconsultant review, response to
comments and any resolution meetings, preparation of submittals for review, etc.

34. Supervision

Perform all activities required to supervise and coordinate project. These activities must
be performed by the project supervisor, a Florida Professional Surveyor.

SECTION VIII. RIGHT-OF-WAY MAP

The CONSULTANT shall prepare final right of way maps in accordance with FDOT
procedures and requirements once the preferred alternative has been selected and all right of
way requirements have been identified by the CONSULTANT and the COUNTY. The right
of way maps will be submitted to the FDOT for review and approval.

The need for right-of-way acquisition will be avoided to the greatest extent possible.
Separate maps and legal descriptions will be prepared for approximately 12 Temporary
Construction Easements. Six (6) signed and sealed maps of each TCE will be presented

to the COUNTY for their use. All changes in geometric configuration will be considered
a new TCE. This task will be performed at a unit cost.
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Right-of-Way acquisition will be the responsibility of the FDOT. The CONSULTANT
will coordinate with the FDOT and the COUNTY to provide the product they require for

right-of-way acquisition.

SECTION IX.GEOTECHNICAL

The CONSULTANT shall be responsible for geotechnical investigations necessary to
complete the roadway, traffic or drainage designs. Additionally, geotechnical investigations
may be necessary for miscellaneous structures such as mast arms, retaining walls, temporary
critical walls and other structural items necessary to complete design for the selected

transportation improvement.

The following geotechnical samples are estimated for each project.

Soil Borings
Archer Road & SW 40th

Location/Description Number
Archer Road
N/A 0
N/A 0
SW40th
Sta. 10+00 to Sta. 24+00 (200 ft spacing, roadway) 7
Sta. 10+00 to Sta. 24+00 (200 ft spacing/side, ditches) 14
4 infiltration tests 4
Total Number of Anticipated Soil Borings 25
Soil Borings

SW 20th & SW 43"
Location/Description Number
SW 20th Avenue
Sta. 103+00 to Sta. 121+00 (200 ft spacing, roadway) 9
Sta. 103+00 to Sta. 121+00 (200 ft spacing/side, ditches) 18
2 infiltration tests 2
SW43rd Street
Sta. 23+00 to Sta. 32+00 (200 ft spacing, roadway) 5
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Sta. 23+00 to Sta. 32+00 (200 ft spacing/side, ditches) 10
2 infiltration tests

40-SBT Borings 2
Total Number of Anticipated Soil Borings 48

Soil Borings
Smart Bus Bay

Location/Description Number
~1000 ft roadway improvements (200 ft spacing) 5
~1000 ft ditch improvements (200 ft spacing/side) 10

2 infiltration tests 2
40-ft SBT Borings 2
Total Number of Anticipated Soil Borings 19
Project Total for Soil Borings: 84

SECTION X. STRUCTURE PLANS

No bridge or structural design plans are anticipated as part of this project. Miscellaneous
minor structures for drainage, such as headwalls at Southwest 20" Avenue and Southwest
43" Street will be addressed through the use of FDOT standard indices.

SECTION XI1.PROVISIONS FOR WORK

A Governing Regulations

The services performed by the CONSULTANT shall be in compliance with all applicable
COUNTY, City of Gainesville and FDOT Standards Guidelines. The current edition,
including updates, of the following References and Guidelines shall be used in the
performance of this work.

1. Alachua County Unified Land Development Regulations, Chapter 7, Article
9.

2. Manual of Uniform Minimum Standards for Design, Construction and
Maintenance for Streets and Highways (USDOT)

3. FDOT Roadway Traffic and Design Standards
4. MTPO Design Policies, FDOT Plans Preparation Manual, FDOT Flexible

Pavement Manual, FDOT Standard Specifications, Florida Green Book

Phase Il Design Phase 25 10/07/08



10.

11.

12.

13.

14.

FDOT Drainage Manual

FDOT Structures Design Guidelines for Load Factor Design
AASHTQO’s “A Policy on Geometric Design of Highways and Streets”
FDOT Structures Detailing Manual for Load Factor Design

FDOT Structures Standard Drawings for Load Factor Design

AASHTO Standard Specifications for Highway Bridges for Load Factor
Design

Florida Manual on Uniform Traffic Studies (MUTYS)
Manual on Uniform Traffic Control Devices (MUTCD)
AASHTO Guide for Bicycle Facilities Design

FDOT Roundabout Design Guidelines

The following provisions shall apply:

1.

Surveying: All work shall be performed in accordance with
DEPARTMENT and Alachua County standards, policies and procedures.

Roadway Improvements: All plans and design are to be prepared in
accordance with the latest standards adopted by AASHTO, Alachua County,
FDOT and the City of Gainesville, as appropriate, and shall be accurate,
legible, complete in design, and drawn to the appropriate scale, furnished in
reproducible form on material acceptable to the COUNTY.

Drainage Services: All drainage plans and designs are to be prepared in
accordance with current COUNTY requirements, FEDERAL-AID POLICY
GUIDE 23 CFR 650, and comply with the requirements of the appropriate
regulatory agencies and the DEPARTMENT’s Drainage Manual.

Environmental Services

a. Stormwater and Surface Water: Environmental Resource Permit
application packages shall be prepared in accordance with all
applicable requirements for Environmental Protection (DEP), the St.
Johns River Water Management District, the Suwannee River Water
Management District, FDOT Environmental Management Office and
US Army Corps of Engineers rules and regulations.

b. Dredge and Fill Permits: All applicable data shall be prepared in
accordance with Chapter 403, Florida Statutes, Chapters 62-3, 62-4
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and 62-12, Florida Administrative Code; Rivers and Harbors Act of
1899, Section 404 of the Clean Water Act, and parts 114 and 115,
Title 33, Code of Federal Regulations. In addition to these Federal
and State permitting requirements, any dredge and fill permitting
required by local agencies shall be prepared in accordance with their
specific regulations.

5. Geotechnical Services: Work shall be performed in accordance with the
COUNTY’s instructions and the FDOT Soils and Foundations Procedure
Manual #697 with all tests performed as specified in the manual using the
appropriate AASHTO and ASTM standard testing methods.

6. Structure Plans: Not applicable for this project.

7. Signing and Marking Plans: All plans are to be prepared in accordance with
the latest design standards and practices (Manual on Uniform Traffic Control
Devices), FDOT requirements, FDOT Indices, and instructions issued by the
COUNTY to the CONSULTANT, and shall be accurate, legible, complete in
design and drawn to the scale as directed by the COUNTY and furnished in
reproducible form.

8. Traffic Signal Plans: All plans are to be prepared in accordance with the
latest design standards and practices adopted by the COUNTY and City of
Gainesville, the Manual on Uniform Traffic Control Devices, FDOT
Standard Specifications, FDOT Indices and instructions issued by the
COUNTY to the CONSULTANT, and shall be accurate, legible, complete in
design and drawn to the scale as directed by the COUNTY and furnished in
reproducible form.

9. Lighting Plans: GRU is responsible for all lighting plans.

10. Landscape Plans: All plans are to be prepared in accordance with FDOT
requirements, FDOT Standard Specifications, and instructions issued by the
COUNTY to the CONSULTANT, and shall be accurate, legible, complete in
design and drawn to the scale as directed by the COUNTY, and furnished in
reproducible form.

11. Right-of-Way Mapping: The CONSULTANT will be responsible for the
preparation of control survey maps, right of way maps, maintenance maps,
sketches, other miscellaneous survey maps, and legal descriptions as
required for this project in accordance with all applicable FDOT Manuals,
Procedures, Handbooks, and Florida Statutes. All maps, surveys and legal
descriptions will be prepared under the direction of a Florida Professional
Surveyor and Mapper (PSM) to FDOT size and format requirements
utilizing FDOT approved software, and will be designed to provide a high
degree of uniformity and maximum readability. The CONSULTANT will
submit maps, legal descriptions, quality assurance check prints, checklists,
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electronic media files and any other documents as required for this project
to the COUNTY and FDOT for review at stages of completion as
negotiated.

12. Utilities: All work shall be in accordance with FDOT requirements, GRU
practices and requirements, and instructions as issued by the COUNTY to
the CONSULTANT, and shall be accurate, legible, complete in design,
drawn to the appropriate scale and furnished in reproducible form on
material acceptable to the COUNTY.

B. Project Schedule

Within ten (10) days after the Notice-To-Proceed, the CONSULTANT shall provide a
schedule of calendar deadlines in accordance with the specified time frame for completion
provided by the COUNTY. The schedule shall be prepared using Microsoft Project. Project
schedule is anticipated to last a minimum of ten (10) months from the Notice to Proceed
(NTP) date that coincides with the receipt of a complete digital survey file from the
COUNTY.

C. Key Personnel

The CONSULTANT’S work shall be performed and directed by the key personnel
identified in the proposal presentations by the CONSULTANT. Any changes in the
indicated personnel shall be subject to review and approval by COUNTY.

D. Progress Reporting

The CONSULTANT shall meet with the COUNTY on a monthly basis and provide written
progress reports that describe the work performed on each task. Progress reports shall be
delivered to the COUNTY concurrently with the monthly invoice. The COUNTY Project
Manager will make judgment on whether work of sufficient quality and quantity has been
accomplished by comparing the reported percent complete against actual work
accomplished.

E. Meetings and Presentations
The CONSULTANT shall attend and estimated 15 meetings, as required by the COUNTY
for the purpose of discussing project information, meeting with stakeholders, meetings with

outside agencies, etc. These meetings do not include meetings associated with Public
Involvement.

F. Quality Control
The CONSULTANT shall be responsible for the professional quality, technical accuracy

and coordination of all surveys, designs, drawings, specifications and other services
furnished by the CONSULTANT under this contract.
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The CONSULTANT shall provide a Quality Control Plan that describes the procedures to
be utilized to verify, independently check, and review all design drawings, specifications,
and other documentation prepared as a part of the contract. The CONSULTANT shall
describe how the checking and review processes are to be documented to verify that the
required procedures were followed. The Quality Control Plan may be one utilized by the
CONSULTANT as part of their normal operation or it may be one specifically designed for
this project. A marked up set of prints from a Quality Control review will be sent in with
each phase review submittal. The responsible Professional Engineer or Professional
Surveyor that performed the Quality Control review will sign a statement certifying that the
review was conducted.

The CONSULTANT shall, without additional compensation, correct all errors or
deficiencies in the designs, drawings, specifications and/or other services.

G. Correspondence

Copies of all written correspondence between the CONSULTANT and any party pertaining
specifically to this contract shall be provided to the COUNTY for their records within one
(1) week of the receipt or mailing of said correspondence.

H. Liaison Office

The COUNTY and the CONSULTANT will designate a Liaison Office and a Project
Manager who shall be the representative of the respective organizations for the Project.
While it is expected the CONSULTANT shall seek and receive advice from various state,
regional, and local agencies, the final direction on all matters of this project remain with the
COUNTY.

The CONSULTANT’s Liaison Office will be located at 7077 Bonneval Road, Suite 600,
Jacksonville, Florida 32216. The CONSULTANT Project Manager will be Terrel Shaw,
PE.

l. Optional Services

At the COUNTY’S option, the CONSULTANT may be requested to provide miscellaneous
design services which may include expert witness testimony, plans update and post design
services. The fee for these services shall be negotiated for a fair, competitive and reasonable

cost, considering the scope and complexity of the project(s). A supplemental agreement
adding the additional services shall be executed at the appropriate time.

J. Submittals

The CONSULTANT shall provide copies of the required documents as listed below. These
are the anticipated printing requirements for the project. This tabulation will be used for
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estimating purposes, and the COUNTY Project Manager will determine the number of
copies required prior to each submittal.

Engineering Items:

60% Roadway Plans and Calculations

90% Roadway Plans and Calculations

Cost Estimates at 60%, 90% and Final Plans Stages
100% Roadway Plans and Calculations

Presentation Graphics for Public Involvement Meetings
Presentation Graphics for Small Group Meetings
Presentation Graphics for Coordination Meetings

Right of Way Plans and Legal Descriptions

Signal Plans

K. Scales

Plans and other documents shall be developed at the scales indicated below for the project.

e Drainage Maps 17=200’

e Plan and Profile Sheets 17=40" H; 1"=5" V
e Cross Section Sheets (100 foot intervals) 17=20" H; 1”’=5V
e Signing and Marking Plans 17=40’

e Utility Plans 17=40’

e Intersection Details 17=20°

e Structures Plans per FDOT

L. Limitations

The scope of services is limited in the number of design scope changes that may result
from review of engineering plans and designs. We anticipate to provide our
recommendation as professional engineers as to the appropriate interpretation of accepted
engineering standards and practices and with the limited scope of these projects. Any
changes in the typical section (issues such as lane width, shoulder width, sidewalk width,
bicycle lane widths, etc.) following the acceptance of these design decisions with the
County Engineer will constitute a change in the scope of work.
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SECTION XII.

AREAS OF RESPONSIBILITY

ITEM | CONSULTANT | COUNTY | REMARKS
Phase 3, Final Design
Pond Siting Report X
Bridge Hydraulics Report N/A
Bridge Development Report N/A
Archaeological Reports Use PD&E
Assessment
Wetlands Impacts Memo X Use delineations
from PD&E phase.
Minor effort
needed for
documentation for
ERP and COUNTY
Roadway Plans X
Typical Section Package X
Access Management Report X Minimum
Design Traffic Values Performed in
PD&E Phase
Intersection Analysis X Update signal
timings for review
by City of
Gainesville
Pavement Design X
Utility Adjustment Plans X By Utility Owners
Underground Utility Design X By Utility Owners
& Estimates
Railroad Crossing Details N/A
Utility Relocation Agreements X CONSULTANT to
support but
Agreements
between COUNTY
and Utility Owner
Minor Structure/Retaining X
Walls
Signing & Pavement Marking X
Plans
Sign Foundations N/A
O/H Sign Lighting Upgrades N/A
Signalization Plans X
Signal Pole Foundations X
Traffic Monitoring Site Plans N/A
Interconnect Plans X
Lighting Plans & Estimates X
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ITEM CONSULTANT COUNTY REMARKS
Underdeck Lighting Details N/A
Landscape Plans X
Design Survey X
Underground Utility Location X
Right of Way Survey X
Right of Way Control Maps X
Maintenance Map X
Right of Way Maps X
Legal Descriptions X
Title Search & Report X
Title Search Map X
Parcel Sketches X
Roadway Geotechnical X
Structures Geotechnical X
Permit Sketches & X Consultant can not
Applications guarantee permits
will be granted.
One (1) RAI
anticipated for each
permit.
Permit Fees X County to provide
permit application
fees or direct
reimbursement to
Consultant
Technical Special Provisions X
Pay Item List & Quantities X Except as Noted
SWPPP X
Public Involvement X
VE Review N/A
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SECTION XII: MISCELLANESOUS SERVICES

A. Contract and Project Files

Includes complete setup and maintenance, developing monthly progress reports,
invoicing, schedule updates, work effort to develop and execute sub-consultant
agreements etc. Progress reports shall be delivered to the COUNTY in a format as
prescribed by the COUNTY and no less than ten (10) days prior to submission of the
corresponding invoice. Judgment on whether work of sufficient quality and quantity has
been accomplished will be made by the Project Manager by comparing the reported
percent complete against actual work accomplished.

Within ten (10) days after the Notice to Proceed, the CONSULTANT shall provide a
schedule of calendar deadlines accompanied by an anticipated payout curve. Said
schedule and anticipated payout curve shall be prepared in a format prescribed by the
COUNTY.

B. Method of Compensation

Payment for the work accomplished will be in accordance with standard COUNTY
payment policies as outlined in the executed contract. Invoices shall be submitted in to
the COUNTY, in a format prescribed by the COUNTY, The COUNTY Project Manager
and the CONSULTANT shall monitor the cumulative invoiced billings to insure the
reasonableness of the billings compared to the project schedule and the work
accomplished and accepted by the COUNTY. Payments will not be made that exceed the
percentage of work identified in the approved payout curve and schedule provided in
accordance with this Scope of Services.

C. Services To Be Performed By The County

The COUNTY will provide those services and materials as set forth below:

e Project data currently on File.

e All future information that is in possession or may come to the COUNTY
pertaining to development plans so that the CONSULTANT may take advantage
of additional areas that can be utilized as part of the existing right-of-way

e All existing modeling available on the project will be provided by the COUNTY.

D. Contingency Services

A contingency budget will be established for the project at 10 percent of the estimated fee
provided by the CONSULTANT. This contingency budget will address unanticipated
services or changes in the scope of work that may arise that were not included as part of
this scope of services. These services will the compensated on a reimbursable basis using
the rates established in the fee proposal for labor and on a direct reimbursable basis for
any direct expenses. Prior written authorization of the COUNTY’s project manager is
required before these services can be performed.
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PROJECT SCHEDULE

INTERSECTION IMPROVEMENTS
ARCHER ROAD AND SOUTHWEST 40TH BOULEVARD
SOUTHWEST 20TH AVENUE AND SOUTHWEST 43RD STREET
SMART BUS BAY ON SOUTHWEST 20TH AVENUE

Beqin Task End Task
P.E. BEGIN 10/21/2008 10/21/2008
DESIGN SURVEY 10/22/2008 12/17/2008
CORING (ROADWAY) 10/22/2008 12/17/2008
TYPICAL SECTION APPROVED 10/22/2008 12/3/2008
PHASE | PLANS (ROADWAY ONLY) 12/4/2008 3/12/2009
STORMWATER TREATMENT ANALYSIS 12/18/2008 2/12/2009
PAVEMENT DESIGN 12/18/2008 1/15/2009
CORING (POND) 2/13/2009 3/13/2009
PHASE | QC PROCESS 3/13/2009 3/20/2009
COUNTY/FDOT PHASE | PLANS REVIEW 3/21/2009 4/11/2009
INITIAL UTILITY COORDINATION 3/21/2009 4/25/2009
PHASE Il PLANS (ALL COMPONENTS) 4/12/2009 6/21/2009
COUNTY/FDOT REVIEW OF R/W REQUIREMENTS 4/26/2009 5/17/2009
TITLE SEARCHES 5/18/2009 6/29/2009
ENGINEERS COST ESTIMATE 6/7/2009 6/21/2009
PHASE Il QC PROCESS 6/22/2009 6/29/2009
COUNTY/FDOT PHASE Il PLANS REVIEW 6/30/2009 7/21/2009
UTILITY RELOCATION COORDINATION 6/30/2009 8/4/2009
DRAFT R/W MAPS 6/30/2009 8/11/2009
PHASE Il PLANS (ALL COMPONENTS) 7/22/2009 9/2/2009
PERMIT PROCESS 7/22/2009 11/11/2009
COUNTY/FDOT REVIEW OF DRAFT R/W MAPS 8/12/2009 9/2/2009
COMPUTATION BOOK/COST ESTIMATE 8/19/2009 9/2/2009
FINAL R/W MAPS 9/3/2009 9/24/2009
PHASE 1ll QC PROCESS 9/3/2009 9/10/2009
COUNTY/FDOT PHASE Ill PLANS REVIEW 9/11/2009 10/2/2009
PHASE IV PLANS (ALL COMPONENTS) 10/3/2009 10/24/2009
SPECIFICATIONS 10/3/2009 10/24/2009
CONTRACT TIME ESTIMATE 10/3/2009 10/16/2009
FINAL COMPUTATION BOOK/COST ESTIMATE 10/17/2009 10/24/2009
PHASE IV QC PROCESS 10/25/2009 11/1/2009
COUNTY/FDOT PHASE IV PLANS REVIEW 11/2/2009 11/23/2009
SIGNED & SEALED PEDDS DELIVERY 11/24/2009 12/22/2009
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