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CONTRACT FOR CONSTRUCTION  

FOR HISTORICAL DISTRICT RECREATIONAL TRAILS PHASE III: LANDSCAPING 
 

This Contract for Construction (“Contract”), No. 2021-001 is made and entered into this 13th day 
of September, 2021, by and between City of Artesia, a municipal corporation, organized under 
the laws of the State of California, hereinafter called the “City” and Marina Landscape Inc., 
sometimes hereinafter called “Contractor.” 

WITNESSETH:  That the parties hereto have mutually covenanted and agreed, and by these 
presents do covenant and agree with each other as follows: 

ARTICLE 1. SCOPE OF WORK.   

The Contractor shall perform all Work within the time stipulated in the Contract, and shall provide 
all labor, materials, equipment, tools, utility services, and transportation to complete all of the 
Work required in strict compliance with the Contract Documents for the following Project: 

Historical District Recreational Trails Landscaping 
 
Contractor is an independent contractor and not an agent of the City.  The Contractor and its 
surety shall be liable to the City for any damages arising as a result of the Contractor’s failure to 
comply with this obligation. 
 
ARTICLE 2. TIME FOR COMPLETION.   

Time is of the essence in the performance of the Work. The Work shall be commenced on the 
date stated in the City’s Notice to Proceed. The Contractor shall complete all Work required by 
the Contract Documents within 160 calendar days from the commencement date stated in the 
Notice to Proceed. By its signature hereunder, Contractor agrees the time for completion set forth 
above is adequate and reasonable to complete the Work. 

ARTICLE 3. CONTRACT PRICE.   

The City shall pay to the Contractor as full compensation for the performance of the Contract, 
subject to any additions or deductions as provided in the Contract Documents, and including all 
applicable taxes and costs, the sum of Three hundred nine thousand, three hundred sixty-
seven dollars with fifty-five cents ($309,367.55). Payment shall be made as set forth in the 
General Conditions. The City will pay to Contractor compensation based upon the prices set forth 
in the Bid Schedule. 

ARTICLE 4. LIQUIDATED DAMAGES.   

Contractor acknowledges that the City will sustain actual damages for each and every Day 
completion of the Project is delayed beyond the Contract Time. Because of the nature of the 
Project, it would be impracticable or extremely difficult to determine the City’s actual damages.  
Accordingly, in accordance with Government Code section 53069.85, it is agreed that the 
Contractor will pay the City the sum of $250.00 for each and every calendar day of delay beyond 
the time prescribed in the Contract Documents for finishing the Work, as Liquidated Damages 
and not as a penalty or forfeiture. In the event this is not paid, the Contractor agrees the City may 
deduct that amount from any money due or that may become due the Contractor under the 
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Contract. This Section does not exclude recovery of other damages specified in the Contract 
Documents.  Liquidated damages may be deducted from progress payments due Contractor, 
Project retention or may be collected directly from Contractor, or from Contractor's surety.  These 
provisions for liquidated damages shall not prevent the City, in case of Contractor's default, from 
terminating the Contractor. 

Consistent with Public Contract Code Section 7102, Contractor will be compensated for damages 
incurred due to delays for which the City is responsible. The parties agree that determining 
Contractor’s exact delay damages is and will continue to be impracticable and extremely difficult.  
As such, for each calendar day in excess of the Contract Time, the City shall pay to the Contractor 
$250.00 per day as Reverse Liquidated Damages and not as a penalty or forfeiture. Such amount 
shall constitute the only payment allowed for any City caused delays and shall necessarily include 
all overhead, all profits, all administrative costs, all bond costs, all labor, materials, equipment and 
rental costs and any other costs, expenses and fees incurred or sustained as a result of such 
delays. Notice of requests for delay damages and additional days shall be provided to the City 
within five (5) Days from the discovery of the circumstances giving rise to any delay or three (3) 
Days from the discovery of any latent or subsurface conditions giving rise to a delay. 
 
ARTICLE 5. COMPONENT PARTS OF THE CONTRACT.   

The “Contract Documents” include the following: 

Notice Inviting Bids  
Instructions to Bidders 
Bid Forms 
Bid Acknowledgement  
Bid Schedule  
Bid Guarantee 
Designation of Subcontractors 
Information Required of Bidders 
Non-Collusion Declaration Form 
Iran Contracting Act Certification 
Public Works Contractor Registration Certification 
Performance Bond 
Payment (Labor and Materials) Bond 
Contract for Construction  
General Conditions 
Special Conditions 
Specifications 
Addenda 
Plans and Drawings 
Standard Specifications for Public Works Construction “Greenbook”, latest edition, Except 
Sections 1-9 
Applicable Local Agency Standards and Specifications, as last revised 
Reference Specifications  
Approved and fully executed Change Orders 
Any other documents contained in or incorporated into the Contract 
 
The Contractor shall complete the Work in strict accordance with all of the Contract Documents. 
All of the Contract Documents are intended to be complementary.  Work required by one of the 
Contract Documents and not by others shall be done as if required by all.  In the event of conflict, 
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the various Contract Documents will be given effect in the order set forth in the General 
Conditions.  This Contract shall supersede any prior agreement of the parties.   
 
ARTICLE 6. PROVISIONS REQUIRED BY LAW AND CONTRACTOR COMPLIANCE.   

Each and every provision of law required to be included in these Contract Documents shall be 
deemed to be included in these Contract Documents.  The Contractor shall comply with all 
requirements of applicable federal, state and local laws, rules and regulations, including, but not 
limited to, the provisions of the California Labor Code and California Public Contract Code which 
are applicable to this Work. 

ARTICLE 7. INDEMNIFICATION.   

Contractor shall provide indemnification and defense as set forth in the General Conditions. 

ARTICLE 8. PREVAILING WAGES.   

Contractor shall be required to pay the prevailing rate of wages in accordance with the Labor 
Code which such rates shall be made available at the City’s Office or may be obtained online at 
http://www.dir.ca.gov and which must be posted at the job site. 

ARTICLE 9. FALSE CLAIMS.   

Contractor acknowledges that if a false claim is submitted to the City, it may be considered fraud 
and Contractor may be subject to criminal prosecution.  Contractor acknowledges that the False 
Claims Act, California Government Code sections 12650, et seq., provides for civil penalties 
where a person knowingly submits a false claim to a public entity.  These provisions include within 
their scope false claims made with deliberate ignorance of the false information or in reckless 
disregard of the truth or falsity of the information.  In the event the City seeks to recover penalties 
pursuant to the False Claims Act, it is entitled to recover its litigation costs, including attorneys’ 
fees.  Contractor hereby acknowledges that the filing of a false claim may the Contractor to an 
administrative debarment proceeding wherein Contractor may be prevented from further bidding 
on public contracts for a period of up to five (5) years. 
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SIGNATURE PAGE  
BETWEEN THE CITY OF ARTESIA 
AND MARINA LANDSCAPE, INC. 

IN WITNESS WHEREOF, the Parties have entered into this Agreement as of the 13 day of 
September, 2021. 
 
CITY OF ARTESIA 

By:  

WILLIAM RAWLINGS 
City Manager 

 

 

ATTEST: 

By:   

City Clerk 

 

APPROVED AS TO FORM: 

By:   

Best Best & Krieger LLP 
City Attorney 

 
 
 
 

Marina Landscape, Inc. 
 
 
 
By: 

 
Its:  

Printed Name:  
 
 
 
By: 

 
Its:  

Printed Name:  
 
 
492862 & A, B, C27, C29, C36, C61, D49, 
D59 
___________________________________ 
Contractor’s License Number and 
Classification  

 
1000000079__________________________ 
DIR Registration Number (if applicable) 
 

 






































































