
GCB 3302 
PROJECT ADMINISTRATION AGREEMENT 
BETWEEN THE CITY OF REDMOND AND 

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION 
FOR THE SRS20/148TH AVE NE OVERLAKE ACCESS RAMP 

Contract 9384 

This Agreement is entered into between the City of Redmond (City) and the Washington State 
Department of Transportation (WSDOT); to be referred to collectively as the "Parties," and 
individually the "Party" for the purposes set forth below. 

RECITALS 

A. The City is a non-charter municipal code city incorporated under the laws of the State of 
Washington, with authority to enact laws and enter into agreements to promote the 
health, safety, and welfare of its citizens and for other lawful purposes. 

B. WSDOT is a department of the State of Washington. Pursuant to RCW 47.28.140, 
WSDOT has authority to enter into agreements with local agencies, including the City. 

C. The SR 520-148th Ave NE Interchange - Overlake Access Ramp Project (Project) was 
conceived in 2001 via the Joint Bellevue and Redmond North & South Study and the City 
adopted the Project within its Overlake Neighborhood Plan Update in 2007 and 
Transportation Master Plan in 2008. See Exhibit A for the Project's location. 

D. The Parties jointly completed an Interchange Justification Report for the Project on July 
29, 2011. 

E. Environmental review of the Project was conducted and a Determination of Non­
significance was issued for the Project on June 30, 2015. 

F. The Washington Legislature appropriated funds for the Project as part ofthe 2015 
Connecting Washington package. 

G. The Project realigns the existing eastbound SR 520 ramp to southbound 148th Avenue 
NE, adds a new eastbound ramp to the Overlake Village subarea and constructs portions 
of Lumiere Avenue NE, NE Shen Street and NE Hopper Street within the subarea to 
improve safety, mobility and access. 

H. The City and WSDOT executed a Term Sheet on October 17, 2019 (Exhibit B) to 
document and confirm a common understanding of general terms and conditions to 
advance the implementation of the Project. 

I. WSDOT has determined that the Project will be completed using the design-bid-build 
project delivery method. 
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NOW THEREFORE, pursuant to RCW 47.28.140, the above recitals that are incorporated herein 

as if fully set forth below, and in consideration of the terms, covenants, conditions, and 

performances contained herein, and the attached Exhibit A, Exhibit B, Exhibit C, Exhibit D and 

Exhibit E that are incorporated herein by this reference, 

IT IS MUTUALLY AGREED AS FOLLOWS: 

1. General 
1.1. Purpose. The purpose of this Agreement is to establish roles and responsibilities 

regarding the Project and a process for WSDOT to pay the City for the costs of providing 
design review, permitting, inspection, and public right-of-way review and approval 
services that will be required for the construction of facilities within the City's 
permitting jurisdiction. 

2. Designated Representatives 
2.1. The City and WSDOT have designated formal points of contact and coordination for this 

Agreement who shall be responsible for coordinating the input and work of its agency, 
consultants, and staff as it relates to the objectives ofthis Agreement. Each Party's 
Designated Representative is identified in Exhibit C. A Party may change its designated 
representative by written notice to the other Party during the term of this Agreement. 

2.2. Designated Representative Authority and Responsibilities 
2.2.1. Designated Representatives will be authorized by their respective organizations 

to coordinate and review Project work. Designated Representatives will 
assemble, coordinate and manage the respective organization's Project teams to 
achieve key Project milestones. 

2.2.2. Designated Representatives are responsible for serving as their respective 
organization's primary point of contact, attending regular Project meetings 
between the Parties and/or their respective consultants, responding to requests 
for information from the other Party and resolving issues that may arise as it 
relates to the Project. 

2.2.3. Designated Representatives are also responsible for administration of interagency 
agreements and the development and documentation of letters of concurrence 
between the Parties. 
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3. Cooperation and Good Faith Efforts 

3.1. The Parties will incorporate the following principles of cooperation in the execution of 
this Agreement and the Project: 

3.1.1. Support an open and transparent decision-making process. 

3.1.2. Recognize the constraints and obligations of each Party's regulatory framework. 

3.1.3. Provide for a proactive and collaborative working relationship to increase Project 
benefits and understand each other's goals and strive to support those goals 
wherever practicable. 

3.2. The Parties understand and agree that completing the activities described in this 
Agreement depend upon timely and open communication and cooperation between 
the Parties. In this regard, communication of issues, changes, or problems that arise 
with any aspect of the work should occur as early as possible in the process, and not 
wait for explicit due dates or deadlines. Each Party agrees to work cooperatively and in 
good faith toward resolution of any such issues. 

3.3. The Parties agree to provide the necessary resources and to work in good faith to 
develop the final form and contents of future documents, instruments, and permits 
necessary to complete the Project, and to execute and deliver the same promptly. 

3.4. The Parties agree to be transparent in their respective decision-making processes and 
agree to avoid postponing difficult decisions until a critical deadline. The Parties will 
maintain a list of unresolved topics and discuss upcoming decisions by either Party that 
may affect Project scope, schedule, or budget and will strive to reach concurrence 
before decisions are made. The Parties will use letters of concurrence to document and 
track specific Project details, decisions, and issue resolution. 

4. Financial Compensation for City Services 
4.1. WSDOT will pay the City for actual direct and indirect costs related to the Project, 

including project management, design review and permitting, construction support, 
and real property services. The City will consider such payment to be in lieu of permit 
fees shown in Exhibit D. WSDOT will not pay the City for legal and administrative costs 
associated with the development of this agreement or any services or costs that are not 
part of the Project scope. 

4.2. The estimated cost for City services related to this Project, and covered permit fees, are 
shown in Exhibit D. 

4.3. The anticipated permits required to construct the Project are shown in Exh ibit E. 

4.4. If the Parties conclude that the City's eligible costs will exceed the estimate provided in 
Section 4.2, then the Parties shall negotiate an Amendment to this Agreement. 
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5. Invoicing 
5.1. The City shall submit quarterly invoices for the charges that are incurred until the 

Project is completed. The invoices shall include a cover memo including a description 
of services provided by the City during the payment period and detailing the work 
completed with associated costs. 

5.2. The City shall submit its invoices with the required documentation via email or mail to 
AccountsPayable@wsdot.wa.gov, or WSDOT, ATTN: Accounts Payable, Northwest 
Region, PO Box 330310, Seattle, WA 98133-9710. 

5.3. If the City does not receive payment from WSDOT, for those items WSDOT agreed to 
reimburse the City for as called out in this Agreement, within thirty (30) days of receipt 
of invoice, the City may suspend performance of all or any part of the associated work 
after giving WSDOT thirty (30) days' notice of the City's intent to do so. Such 
suspension will remain in effect until payment is made in full, at which time the 
suspension will be lifted. 

6. Audits 
6.1. The Parties shall maintain accounts and records, including contract and financial 

records that sufficiently and properly reflect all direct and indirect costs of any nature 
expended for work performed under this Agreement to ensure proper accounting for 
all monies paid to the City by WSDOT. These records will be maintained for a period of 
six (6) years after termination or expiration of this Agreement unless permission to 
destroy the records is granted by the Office of the Archivist pursuant to chapter 40.14 
RCW and agreed to by the City and WSDOT. 

7. Termination 
7.1. Either Party may terminate this Agreement for cause in the event that: 1) the other 

Party fails to fulfill its material obligations under this Agreement in a timely manner or 
breaches any material provision of this Agreement, and 2) the dispute resolution 
process described in Section 8 has failed to reach resolution within the timelines 
described therein. The Party wishing to terminate this Agreement for cause shall 
provide the other Party with notice of its intent to terminate and shall give the other 
Party an opportunity to correct the failure to perform or breach within thirty (30) days 
of the notice or within such longer period as may be necessary in the event that 
correction cannot reasonably be accomplished within thirty (30) days. If the failure or 
breach is not corrected or cured, this Agreement may be terminated by the aggrieved 
party by giving ninety (90) days' notice to the other Party. 

7.2. This Agreement will also terminate with the mutual consent of both parties with notice 
given as determined in section 13. 
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7.3. Except as provided in this Section, a termination by either Party will not extinguish or 
release either Party from liability for costs or obligations existing as of the date of 
termination. Any costs incurred prior to proper notification of termination will be 
borne by the Parties in accordance with the terms of this Agreement. 

8. Dispute Resolution 
8.1. The Parties agree to work cooperatively and in good faith to resolve issues. Neither 

party shall take or join any action in any judicial or administrative forum to challenge 
actions of the other party associated with this Agreement or the Project, except as set 
forth herein. 

8.2. Any disputes or questions of interpretation of this Agreement or the performance of 
either Party under this Agreement that may arise between WSDOT and the City will be 
governed under the dispute resolution provisions in this Section. The Parties agree that 
cooperation and communication are essential to resolving issues efficiently. 

8.3. Either Party may refer a dispute to the dispute resolution process by providing written 
notice of such referral to the other Party's Designated Representative. The Parties 
agree to use their best efforts to resolve disputes arising out of or related to this 
Agreement or Project using good faith negotiations by engaging in the following 
dispute resolution process should any such disputes arise: 

8.3.1. Level One - WSDOT's Designated Representative and the City's Designated 
Representative shall meet to discuss and attempt to resolve the dispute in a 
timely manner. If they cannot resolve the dispute within fourteen (14) working 
days after referral of that dispute to Level One, either party may refer the dispute 
to Level Two. 

8.3.2. Level Two - WSDOT's Connecting Washington Manager, and the City's Public 
Works Director or Planning Director, depending on the dispute, shall meet to 
discuss and attempt to resolve the dispute, in a timely manner. If they cannot 
resolve the dispute within fourteen (14) working days after referral of that 
dispute to Level Two, either party may refer the dispute to Level Three. 

8.3.3. Level Three - WSDOT's Assistant Regional Manager or designee and the City's 
Mayor or designee shall meet to discuss and attempt to resolve the dispute in a 
timely manner. 

8.4. Except as otherwise specified in this Agreement, in the event the dispute is not 
resolved at Level Three within fourteen days after referral of that dispute to Level 
Three, the Parties may file suit, seek any available legal remedy, or agree to alternative 
dispute resolution methods such as mediation. At all times prior to resolution of the 
dispute, the Parties shall continue to perform any undisputed obligations and make any 
undisputed required payments under this Agreement in the same manner and under 
the same terms as existed prior to the dispute. Notwithstanding anything in this 
Agreement to the contrary, neither party has an obligation to agree to refer the dispute 
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to mediation nor other form of dispute resolution following completion of Level Three 
of the process described herein. Such agreement may be withheld for any reason or no 
reason. 

9. Duration of Agreement 
9.1. This Agreement will take effect upon the last date of signature by the Parties as set 

forth below. This Agreement will remain in effect until the Project is completed and 
open to the public, unless this Agreement is extended by mutual agreement of the 
Parties, superseded by a future agreement, or suspended or terminated pursuant to 
Section 7. 

10. Warranties 
10.1. By execution of this Agreement, the City warrants: 

10.1.1. That the City has the full right and authority to enter into and perform this 
Agreement, and that by entering into or performing this Agreement the City is 
not in violation of any law, regulation or agreement; and 

10.1.2. That the execution, delivery and performance of this Agreement by the City has 
been duly authorized by all requisite corporate action, that the signatories for 
the City hereto are authorized to sign this Agreement. 

10.2. By execution of this Agreement, WSDOT warrants: 
10.2.1. That WSDOT has the full right and authority to enter into and perform this 

Agreement, and that by entering into or performing this Agreement WSDOT is 
not in violation of any law, regulation or agreement; and 

10.2.2. That the execution, delivery and performance of this Agreement by WSDOT has 
been duly authorized by all requisite corporate action, that the signatories for 
WSDOT hereto are authorized to sign this Agreement. 

11. Administration of Agreement 
11.1. This Agreement will be jointly administered by WSDOT's Designated Representative 

and the City's Designated Representative. 

11.2. Each Party will bear its own costs of administering this Agreement. 

12. Assignment and Beneficiaries 
12.1. Neither Party may assign all or any portion of this Agreement without the express 

written consent of the other Party. There are no third-party beneficiaries to this 
Agreement. 

13. Notices 
13.1. Unless otherwise provided herein, all notices and communications concerning this 

Agreement will be in writing and addressed to the Designated Representative. 
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13.2. Unless otherwise provided herein, all notices will be either: (i) delivered in person, (ii) 
deposited postage prepaid in the certified mails of the United States, return receipt 
requested, (iii) delivered by a nationally recognized overnight or same-day courier 
service that obtains receipts, or (iv) delivered electronically to the other Party's 
Designated Representative as listed herein; however, notice under Section 7, 
Termination, must be delivered in person or by certified mail, return receipt 
requested. 

14. General Provisions 
14.1. The Parties shall not unreasonably withhold requests for information, approvals, or 

consents provided for in this Agreement. The Parties agree to take further actions and 
execute further documents, either jointly or within their respective powers and 
authority, to implement the intent of this Agreement. The City and WSDOT agree to 
work cooperatively with each other to achieve the mutually agreeable goals as set 
forth in this Agreement. 

14.2. This Agreement will be interpreted, construed and enforced in accordance with the 
laws of the State of Washington. Each Party consents to the personal jurisdiction and 
venue of the state courts in Thurston County, Washington and federal courts in King 
County, Washington, and waives any objection that such courts are in inconvenient 
forum. 

14.3. Time is of the essence in every provision in this Agreement. Unless otherwise set 
forth in this Agreement, the reference to "days" will mean calendar days unless 
otherwise noted. Any reference to "working days" will exclude any City holidays and 
weekend days. If any time for action occurs on a weekend or legal holiday, then the 
time period will be extended automatically to the next business day. 

14.4. No joint venture or partnership is formed as a result of this Agreement. No 
employees, agents or subcontractors of one party will be deemed, or represent 
themselves to be, employees of any other party. 

14.5. Neither Party shall be relieved of its obligations to comply promptly with any provision 
of this Agreement by reason of any failure by the other Party to enforce prompt 
compliance, nor will such failure to enforce not constitute a waiver of rights or 
acquiescence in the other Party's conduct. 

14.6. Each Party shall be responsible for its own costs, including legal fees, incurred in 
negotiating or finalizing this Agreement, unless otherwise agreed in writing by the 
Parties. If either Party brings any claim or lawsuit arising from this Agreement, each 
Party shall pay all its legal costs and attorney's fees and expenses incurred in 
defending or bringing such claim or lawsuit, including all appeals, in addition to any 
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other recovery or award provided by law; however, nothing in this paragraph will be 
construed to limit the Parties' rights to indemnification. 

14.7. This Agreement may be amended only by a written instrument executed by each of 
the Parties hereto. The Designated Representatives may by mutual agreement amend 
the Exhibits and such amendments will be binding upon the parties without the need 
for further approval as long as the amendments are generally consistent with this 
Agreement. 

14.8. This Agreement may be executed in several counterparts, each of which will be 
deemed an original, and all counterparts together will constitute but one and the 
same instrument. 

15. Severability 
15.1. In case any term of this Agreement is held to be invalid, illegal, or unenforceable in 

whole or in part, neither the validity of the remaining part of such term nor the 
validity of the remaining terms of this Agreement will in any way be affected thereby. 

IN WITNESS WHEREOF, each of the Parties has executed this Agreement by having its 
authorized representative affix his/her name in t he appropriate space below: 

I 

( ' l 
WSDOT E CITY OF REDMOND 

,..j, . c- -
sy: l ,...I' • . 0 ..., .,~:_.& ::. 1.,•ui/ 
Amir Rasaie, Northwest 
Assistant Regional Administrator 

Exhibit A: Design Configuration (Map) 
Exhibit B: Term Sheet 
Exhibit C: Designated Representatives 

Date: ___ -z-._/_..+_ /_v_ 2-_o ____ _ 

Authorized by City Council 
Motion on January 21, 2020 

Exhibit D: Estimated Cost for City Services and Covered Permit Fees 
Exhibit E: Permitting Framework 
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TERM SHEET 

BETWEEN THE CITY OF REDMOND AND 

THE WASHINGTON STATE DEPARTMENT OF TRANSPORTATION 

FOR THE 

Exhibit B 
GCB 3302 
Page I of 6 

SR 520-148TH AVE NE INTERCHANGE- OVERLAKE ACCESS RAMP PROJECT 

l. Purpose 

1.1. The Purpose of this Term Sheet is to state the intent of the City of Redmond ("City") 

and the Washington State Department of Transportation (WSDOT), collectively the 

"Parties", and individually the "Party", regarding the SR 520-148th Ave NE Interchange 

- Overlake Access Ramp Project (the "Project"). This Term Sheet describes the current 

common understanding of the roles and responsibilities related to the Project and the 

strategy the Parties intend to undertake to develop future agreements and complete 

the Project. 

1.2. The Parties acknowledge that this Term Sheet is not a complete statement of the terms 

and conditions that will apply to the Project. If the Parties determine it is in their best 

interests to enter into future agreements related to the subject matter of this Term 

Sheet, the terms of those agreements will govern. Additional topics not addressed in 

this Term Sheet may be identified and included in those agreements. 

1.3. The Parties have identified the following individuals as Designated Representatives who 

will be responsible for communication and coordination between the Parties and who 

will act as the point of contact for each Party. 

WSDOT 

Sharif Salamjohn, Project Manager 
WSDOT Northwest Region 
Connecting Washington Project Office 
PO Box 330310 
Seattle, WA 98133-9710 
206-440-4575 
SalamjS@wsdot. wa .gov 

2. Project Description 

Jeff Churchill, Transportation Strategic 
Advisor 
City of Redmond 
PO Box 97010, MS 4SPL 
Redmond, WA 98073-9710 
425-556-2492 
jch urch ill@redmond.gov 

2.1. The Project realigns the existing eastbound SR 520 ramp to southbound 148th Avenue 

NE, adds a new eastbound ramp to the Overlake Village subarea and constructs 
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portions of Lumiere Avenue NE, NE Shen Street and NE Hopper Street within the 

subarea to improve safety, mobility and access. Exhibit A represents a high-level 

overview of the Project Area. 

2.2. The Project was approved by the Washington State Legislature in 2015 at a total cost of 

$69.1 million using Connecting Washington funds. In June of 2019, WSDOT determined 

that the Project will be completed using a design-bid-build process. 

2.3. The Project was conceived in 2001 via the Joint Bellevue and Redmond North & South 

Study. The City adopted the project within its Overlake Neighborhood Plan Update in 

2007 and Transportation Master Plan in 2008. The Parties jointly completed the 

Interchange Justification Report in 2011. Environmental review of the Project was 

conducted and a Determination of Nonsignificance was issued for the Project in 2015. 

2.4. The Parties agree that any changes to the Project, such as enhancements, will be 

developed through the processes identified in this Term Sheet. 

2.5. The Parties further agree to work together and with other appropriate parties to 

identify and resolve Project issues identified in Exhibit Bin a timely manner to support 

the Project. The Designated Representatives may update or replace Exhibit B by mutual 

agreement. 

3. Future Agreements 

3.1. The Parties recognize that agreements will be subject to approval by the City Council 

and WSDOT and must comply with applicable state and federal guidelines. 

3.2. Proiect Administration Agreeme·nt (PAA). Upon execution of this Term Sheet, the 

Parties agree to develop and execute a Project Administration Agreement (PAA) that 

includes the following: 

• Commits the Parties to work in good faith to deliver the Project within scope, 

schedule and budget while striving to support Parties' goals wherever practicable; 

• Commits WSDOT to provide regular Project updates, including scope, schedule, 

and budget information; 

• A process for documenting and tracking specific Project details and decisions 

through letters of concurrence, including strategies for implementing decisions 

once they are made; 

• A process for the City to commit to provide timely response for design submittal 

review and the timely processing of any required permits; 

• A process for WSDOT to reimburse the City for eligible Project related tasks; and 

• Other topics as determined by the Parties. 

Overlake Access Ramp Project Page 2 
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3.3. local Agency Participating Agreement-Work bv WSDOT (WSDOT Form 224-065). The 

Parties agree to develop and execute a local Agency Participating Agreement for the 

City to cover the cost of work for any betterments requested by the City as part of the 

Project. The development of this agreement will begin upon execution of this Term 

Sheet. 

3.4. Turnback Agreement (WSDOT Form 224-240l. The Parties agree to develop and 

execute a Turn back Agreement designating the transfer of roadway facilities to the City 

upon completion of the Project. 

3.5. Ooerations & Maintenance Agreement. The Parties agree to develop and execute an 

Operations & Maintenance Agreement designating the operations and maintenance of 

facilities within the Project. 

3.6. Other Agreements. Other agreements including, but not limited to, funding or other 

implementation agreements, as determined by the Parties. 

4. Work Program, Schedule, and Milestones 

4.1. The Parties have identified the initial issues shown in Exhibit Bas topics needing 

resolution along with the targeted completion date. 

4.2. The following Project milestones are estimated and subject to change. 

Project Milestone 
Kickoff for writing of Design-Build Request for 
Proposals 

WSDOT decision to change the delivery method 
from Design-Build to Design-Bid-Build 
Issue 60% design documents 

Advertise construction Request for Qualification 
Start of construction 
Open for Service 

Overlake Access Ramp Project 
Term Sheet between the City of Redmond and WSDOT 

Date 
Jan 2019 

Jun 2019 

Dec 2019 
Oct 2020 
Feb 2021 

4th Qtr. 2022 
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WASHINGTON STATE DEPT. OF 

TRANSPORTATION 

r 

By: ___ f,_._~~{_/ _--;Jc....l ____ ~.---=~'-·) .... ,.._Q=·- --
Amir Rasaie, WSDOT Assistant Regional 

Administrator 

Date: \ 1
. )/ l f I I r~ 

I , l 

Exhibits 

A: Project Area Overview 

B: Issues Matrix 

Overlake Access Ramp Project 

Term Sheet between the City of Redmond and WSDOT 

CITY OF REDMOND 

By: h1

\ \.Alr1eV}y1 
Maxine Whattam, City of Redmond Chief 

Operating Offi~·er l . ~., 

I . I r j i / ( 1 I I · .., 
Date: ( / i f I '' 

, I 
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Exhibit A: Project Area Overview 

Project extents, depicted in orange, include the relocation of the existing eastbound off-ramp 

from SR 520 to 148th Avenue NE, the addition of a new eastbound ramp that crosses under 

148th Avenue NE and connects via roundabout to Lumiere Avenue NE and NE Hopper Street and 

the partial buildouts of Lumiere Avenue NE, NE Shen Street and NE Hopper Street . 
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N 

Bellevue 
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Exhibit B: Issues Matrix 

Item# Descri,!!_tion Deliverable Status Action Notes Last Updated 
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Sound Transit Overlake Village Project - WSDOT to prepare cost estimate based on 30% design 
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Define and resolve utility upgrades 
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.... . 

Resolve future break in access for south leg of main 

roundabout 

Overlake Access Ramp Project 

LAPA 

ROW·Plan 

ROW Plan 

- City of Bellevue and City of Redmond to coordinate with WSDOT on upgrade of 148th water main 

Open - City utilities staff notified of need to define the scope, budget and find the funding for utility 

upgrades within project 
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Open 

- 8/8/2017 WSDOT HQ office (LeRoy Patterson approval) adjusts limited access and turnback limits 

to meet City future plans for cross streets 

-sn /2019 WSDOT provides revised ROW plans for review that reverts limited access/turn back 

limits that interfere with City future plans 

- 6/3/2019 City provides comments noting 2017 WSDOT HQ decision and requests return to agreed­

upon limits and addition of note for future break in access for south leg of main roundabout 

• 6/4/2019 WSDOT states that they must comply with WAC/Design Manual> Issue escalated to Don 

- City comment requesting note on ROW plans for potential future break in access is unchanged 
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DESIGNATED REPRESENTATIVES 

City of Redmond 

Jeff Churchill 
Transportation Strategic Advisor 
City of Redmond 
PO Box 97010 
MS 4SPL 
15670 NE 85th Street 
Redmond, WA 98073-9710 
425-556-2492 
jchurchill@redmond.gov 
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WSDOT 

Sharif Salamjohn 
Project Manager, Overlake Access Ramp 
WSDOT Northwest Region 
Connecting Washington Project Office 
PO Box 330310 
MS NB82-143 
Seattle, WA 98133-9710 
206-440-4575 
SalamjS@wsdot.wa.gov 
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EXHIBIT D GCB 3302 

ESTIMATED COST FOR CITY SERVICES AND COVERED PERMIT FEES 

Activity Estimated Direct and Indirect Costs 

Project Management $93,585 

Design Review and Permitting $49,209 

Construction Inspection and Support $36,573 

Real Property Transactions $3,999 

Contingency $18,337 

Total $201,703 

City of Redmond Covered Permit Fees 

ID Permits Covered by PAA Notes 

1 3% Technology Fee ✓ 

2 Building Permit Issuance Fees ✓ 

3 Administrative Modification ✓ 

4 Civil Inspection Fees ✓ 
Includes Clear & Grade, Stormwater, Water & 
Sewer and Transportation inspection 

5 Civil Plan Review Fees ✓ Includes Clear & Grade, Stormwater, Water & 
Sewer and Transportation engineering review 

6 
Construction Noise Variance or 
Exemption 

✓ 

7 Electrical Permits ✓ 

8 Right-Of-Way Use Permits ✓ 

Fees the City would ordinarily 
9 collect for the State Building Code ✓ 

Council on any permits 

10 Fire Impact Fees N/A, no fees due 

11 Fire Installation Permits ✓ None anticipated based on preliminary design 

12 Fixed Fire Suppression Fees ✓ None anticipated based on preliminary design 

13 Hydrant Use Permit Not covered 
These fees, if any, will be WSDOT's 
responsibility 

14 Mechanical Permits ✓ None anticipated based on preliminary design 

15 Park Impact Fees N/A, no fees due 

16 
Payments Due Under Latecomer 

Not covered 
These fees, if any, will be WSDOT's 

or Reimbursement Agreements responsibility 

17 
Plan Review Fees Associated with 
Building Permit Applications 

✓ 

18 Plumbing Permits ✓ None anticipated based on preliminary design. 

GCB 3302 
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City of Redmond Covered Permit Fees 

ID Permits Covered by PAA Notes 

19 Peer Review ✓ 

20 School Impact Fees N/A, no fees due 

21 
State Environmental Policy Act 

✓ WSDOT is SEPA lead agency 
Review Fees 

22 Special Inspection N/A, no fees due WSDOT is responsible for special inspections 

23 
Stormwater Capital Facility 

Not covered These fees will be WSDOT's responsibility 
Charges 

24 Tenant Improvement Permits ✓ None anticipated based on preliminary design. 

25 Transportation Impact Fees N/A, no fees due 

26 Tree Removal Permits ✓ 

27 
Water & Sewer System Meter and 

Not covered These fees will be WSDOT's responsibility 
Connection Charges 

28 
Other land use permits not listed 

✓ 
above 

Note: WSDOT, WSDOT's contractor, or any associated subcontractor shall note GCB 3302 on all permit application 
submittals that are covered by this Agreement. 
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Exhibit E GCB 3302 Permitting Framework 

City of Redmond 

Purpose. As provided in this Agreement, this Permitting Framework documents the permitting strategy 

for the Project that satisfies the City's permitting requirements while supporting the Project schedule. 

A permitting flow chart (Attachment A) is provided for a general overview of the process. A map 

(Attachment B) showing the permits anticipated to be needed for the Project is also provided for 

reference. 

Section 1 - Applicable Codes 

The City enforces the codes detailed in Table 1. WSDOT shall design the Project elements requiring City 
permits using the applicable codes and shall note the code basis of design on each permit application. 
Those elements constructed within existing or future WSDOT limited access right of way will be 
constructed to WSDOT standards. 

Discipline 

Building 

Energy 

Mechanical 

Electrical 

Plumbing 

Accessibility 

GCB 3302 
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Table 1: City of Redmond Applicable Codes* 

Code Reference 

• International Building Code 

• WAC 51-50 IBC Amendments 

• Redmond Municipal Code (RMC) Chapter 15.08 

• ASCE 7-10 Minimum Design Loads for Buildings and Other Structures 

• ACI 318-14 Building Code Requirements for Structural Concrete 

• TMS 402-13/ACI 530-13/ASCE 5-13 Building Code Requirements for Masonry Structures 

• AISI S100-12 North American Specification for the Design of Cold-Formed Steel Structural 
Members 

• ANSI/AISC 360-10 Specification for Structural Steel Buildings 

• ANSI/AISC 341 -10 Seismic Provisions for Structural Steel Buildings 

• ACI 350-06 Code Requirements for Environmental Engineering Concrete Structures and 
Commentary 

• AWS D1 .1/D1 .1 M 2015 Structural Welding Code - Steel 

• Washington State Energy Code, WAC 51-11 

• WAC 51-11 C & 51-11 R State Building Code Adoption and Amendment of the 2015 edition 
of the International Energy Conservation Code, Commercial/Residential 

• RMC Chapter 15.18 

• International Mechanical Code 

• WAC 51 -52 IMC Amendments 

• RMC Chapter 15.14 

• NFPA National Electric Code 

• WAC 296-468 Electrical Safety Standards, Administration, & Installation 

• RMC Chapter 15.12 

• Uniform Plumbing Code 

• WAC 51-56 UPC Amendments 

• RMC Chapter 15.16 

• IBC Chapter 11 as Amended by Washington State Building Code (WSB, WAC 51-50), 
Appendix E 
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Discipline 

Fire 

Comp 

Plan 

Land Use 

Site 
Development 

Geotechnical 

Structural 

(See Building 
section for 

building 
structures) 
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Table 1: City of Redmond Applicable Codes* 

Code Reference 

• RCW 35.68.075 for ADA Curb Ramp Requirements 

• Department of Transportation ADA Standards for Accessible Design and US Access Board 
Proposed Guidelines for Pedestrian Facilities (PROWAG) 

• International Code Council/American National Standards Institute (ICC/ANSI) A 117.1 

• Department of Justice ADA Standards -Accessibility Guidelines for Buildings and Facilities 

• Bicycle Facilities Design Manual Guidelines for the City of Redmond 

• AASHTO Guide for the Development of Bicycle Facilities 

• NFPA 130 Standard for Fixed Guideway Transit and Passenger Rail Systems 

• RMC Chapter 15.08 

• City of Redmond Zoning Code (RZC) Title 21, Appendices 2 and 7 

• City of Redmond ADA Program Policy #1 - Companion Ramps 

• International Fire Code 

• WAC 51-54A Washington State Fire Code (IFC) 

• City of Redmond Fire Department Standards and Fire Code interpretations 

• Design Standards for Streets RZC - Appendix 2 

• RMC Chapter 15.06, including the following documents as amended: 
0 2013 NFPA 10 Standard for Portable Fire Extinguishers 

0 2013 NFPA 13 Standard for the Installation of Sprinkler Systems 

0 2013 NFPA 14 Standard for the Installation of Standpipe and Hose System 

0 2014 NFPA 25 Standard for Water Based Fire Protection Systems 

0 2013 NFPA 72 National Fire Alarm and Signaling Code 

0 2013 NFPA 110 Standard for Emergency and Standby Power Systems 

0 2015 NFPA 2001 Standard for Clean Agent Fire Protection Systems 

• Applicable NFPA standards per Chapter 80 of the IFC 

• Comprehensive Plan - Redmond 2030 

• City of Redmond Transportation Master Plan 

• RZC (RMC Title 21) 

• RMC Chapter 15.24, Clearing , Grading, and Stormwater Management 

• RMC, Title 10 Vehicles and Traffic 

• RMC, Title 12 Streets and Sidewalks 

• RMC, Title 13 Water and Sewers 

• RZC, Title 21 

• American Standard for Nursery Stock ANSI Z60.1 

• City of Redmond, Stormwater Technical Notebook 

• Washington State Department of Ecology, Stormwater Management Manual for Western 
Washington 

• City of Redmond Design Requirements - Water and Wastewater System Extensions 

• City of Redmond, Standard Specifications and Details 

• Washington State Department of Ecology Criteria for Sewage Work Design 

• WSDOT Geotechnical Design Manual M46-03 (GDM) (May 2015) 

• AASHTO LRFD Bridge Design Specifications 2015 International Building Code - Section 
1803, as adopted by City of Redmond 

• WSDOT Design Manual M22-10.13 

• WSDOT Bridge Design Manual M23-50.16 

• WSDOT Bridge Inspection Manual M36-64 (December 2015) 

• AASHTO Guide Specifications for the Design of Pedestrian Bridges 
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Discipline 

Civil 

(See separate 
section for 

Utilities) 

Environmental 

Utilities 
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Table 1: City of Redmond Applicable Codes* 

Code Reference 

• Setra Technical Guide for Footbridges, October 2006 

• AASHTO LRFD Bridge Design Specifications AASHTO Guide Specifications for LRFD 
Seismic Bridge Design 

• ACI 318-14 Building Code Requirements for Structural Concrete, 2014 

• AISC Specification for Structural Steel Buildings, 201 O 

• WSDOT Standard Specification for Road, Bridge and Municipal Construction, 2016 

• WSDOT Design Manual 

• WSDOT Standard Plans, M 21-01 

• WSDOT Standard Specifications for Road, Bridge and Municipal Construction, 
M 41-10 

• City of Redmond, Standard Specifications & Details 

• City of Redmond (COR) Zoning Code Title 21 and Appendices 2 and 8A 

• City of Redmond Traffic Signal Design Manual 

• City of Redmond Transportation Master Plan 

• City of Redmond Work Zone Traffic Control Manual 

• City of Redmond Bicycle Facilities Design Manual 

• City of Redmond Illumination Design Manual 

• City of Redmond Roundabout Design Manual 

• AASHTO Guide to Bicycle Facilities 

• FHWA Manual of Uniform Control Devices 

• NACTO Urban Bikeway Design Guide 

• Redmond ADA Program Policy#1 - Companion Ramps 

• RMC, Chapter 6.36 Noise Standards 

• RZC, Article I, Zone Based Regulations 

• RZC, Article II , City Wide Regulations 

• RZC (RMC Title 21 ), Article Ill Environmental Regulations 

• Safety Standards for Construction Work (Chapter 296-155 WAC) 

• Washington Industrial Safety and Health Act (Chapter 49.17 RCW) 

• General Occupational Health Standards (Chapter 296-62 WAC) 

• SEPA Procedures (Chapter 173-802 WAC) 

• RZC Ch. 21.64 - Critical Areas Regulations 

• City of Redmond, Stormwater Technical Notebook 

• Washington State Department of Ecology, Stormwater Management Manual for Western 
Washington 

• City of Redmond Design Requirements - Water and Wastewater System Extensions 

• City of Redmond , Standard Specifications and Details 

• Washington State Department of Ecology Criteria for Sewage Work Design 

• National Pollutant Discharge Elimination System permit program (Chapter 173-220 WAC) 

• Washington State Department of Ecology, Stormwater Management Manual for Western 
Washington 

• City of Redmond, Stormwater Technical Notebook 

• WSDOT Highway Runoff Manual, M31-16.04, February 2016 

• American Standards, prepared by the American Water Works Association (AWWA) 

• American National Standards, prepared by the American National Standards Institute 
(ANSI) 

• Standard Specifications, prepared by the American Society for Testing and Materials 
(ASTM) 

• Federal Specification, prepared by the Federal Government (FS) 
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Table 1: City of Redmond Applicable Codes* 

Discipline Code Reference 

• Guide Book for Determination of Required Fire Flow and Grading Schedule for Municipal 
Fire Protection, prepared by the Insurance Services Office (ISO) 

• Standard Specifications for Road , Bridge and Municipal Construction, prepared by the 
Washington State Chapter, American Public Works Association (APWA) as modified by the 
Water/Wastewater Division 

• Rules and Regulations of the State Board of Health Regarding Public Water Systems, 
prepared by the Water Supply and Waste Section, Health Services Division, State of 
Washington Department of Health (DOH), latest edition 

• Criteria for Sewage Works Design prepared by the State of Washington Department of 
Ecology 

• City of Redmond, Standard Specifications and Details 

• City of Redmond Design Requirements - Water and Wastewater System Extensions 

• City of Redmond Water Systems Plan 

• City of Redmond General Sewer Plan 

*Building, Electrical, Mechanical, Plumbing, and Fire permits are vested on the date of accepted complete permit 
application. 
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Section 2 - Required Permits & Associated Permit Fees 

Permits are required from the City for various aspects of the Project. Table 2 provides an estimate of required permits based on preliminary design. Other or 
additional permits may be required due to changes in project scope or design. Aspects of the permit process are described in subsequent sections. 

Project Element 

Modifications to 
site elements like 
landscaping, 
parking, and 
access 

Geotechnical 
boring and 
sampling in City 
ROW 

Site survey, field 
investigation 

Demolition of 
existing structures 
> 200 sq. ft. 

Clearing , grubbing, 
and grading 

Disconnect/cap 
sewer, power, 
water 

GCB 3302 
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Administrative 
Clearing 

Modification 
Building and Trade* Civil & 

Grading 

Pre-Construction 

✓ 

✓ 

✓ 

✓ 

✓ ✓ 
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Right- Design 
of-Way Concurrence 

Notes 
Use 

Applies to PS Business Parks site and 
Safeway site 

Used for early work prior to civil site 

✓ 
construction permit issuance. Once issued, 
civil site construction permit covers work in 
City ROW 

Required only if thresholds in RMC 
15.24.050 are exceeded. For activities 
outside limited access only. 

For structures currently on private property, 
anticipated to be two buildings on PS 
Business Parks site 

Permit required for activities outside limited 
access only. Clearing and grading used for 
early site prep work before civil site 
construction permit is issued. Once issued, 
civil site construction permit covers clearing 
and grading activities. Clear and Grade 
permits must demonstrate compliance with 
City tree preservation requirements. 

For utilities serving structures currently on 
private property. This activity is approved as 
part of demo permit OR civil site 
construction permit. Services related to 
building that are getting demolished require 
a building permit. 



Construction within Existing or Future WSDOT Limited Access 

Channelization ✓ 

Required to the extent WSDOT drainage 
Drainage ✓ system interfaces with any drainage system 

owned , operated, or maintained by the City 

Construction in Area to be Turned Back to City or on Private Property 

Roadway, utilities, 
drainage, 
driveways, and ✓ ✓ Electrical permit for illumination 
associated 
elements 

Retaining walls 
ROW Use permit only required for work 

requiring a building ✓ ✓ 
exclusively in City ROW. Work that is on a 

permit 
mix of public and private property will be 
permitted with a civil construction permit. 

* Building and Trade includes building, demolition , fire-related , electrical, mechanical, plumbing , sewer connection, and water meter permits 
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Section 3 - Permit Review and Approval Process 

The City uses Bluebeam® Revu® Studio sessions for submittal review and management of comments for 
permits. WSDOT shall provide submittals in a format compatible with this software, and include the 
code basis of design with each submittal. 

Permit applications submitted to the City for review and approval must meet City requirements. All 
submittals require advance notice of 14 calendar days. For design progress reviews, City review consists 
of a review period conducted over the listed number of City working days shown in Table 4. For permit 
applications, City review consists of a completeness check and a review period conducted over the listed 
number of City working days. 

Day 1 of the review period (or completeness check for permit applications) will be the next working day 

for submittals received before 12:00 pm, and will be the second working day for submittals received 

after 12:00 pm. 

Table 4: Completeness Check and Permit Review Period in City Working Days 

Completeness Check Review Period for less than Review Period for 100 
(permit applications only} 100 plan drawing sheets or more drawing sheets 

3 10 15 

Review periods in Table 4 are based on a single package submittal. Simultaneous submittals may be 
allowed during an active City review period under the following conditions: 

• As part of the obligatory 14-day advance notice, WSDOT shall identify the priority of the current 

and pending submittals as well as whether the active review may be suspended. 

• The City will review the request for simultaneous package submission and respond to WSDOT 

within 5 working days to accept or deny the request. 

• If an active review is suspended due to a priority submittal, the duration of the suspension will 

be based on the scope and size of the priority submittal. 

Completeness Check 

The purpose of the completeness check is to verify that WSDOT has completed all permit application 

requirements so City staff can adequately assess design elements in terms of meeting City regulations 

and code requirements. Permit application forms and submittal checklists are available on 

www.redmond.gov. Staff check the submittal against the applicable checklists and verify that prior 

comments provided by the City have been adequately addressed as described below. 

If items on the permit application checklists are missing or incomplete, or if any of the City's previous 

comments have not been adequately addressed, the City Project Manager will provide written 

notification to WSDOT the reasons for the submittal being deemed incomplete. WSDOT will correct the 

submittal and resubmit, which starts another completeness check cycle. 

The City shall provide comments to WSDOT at the end of the review period, and WSDOT shall review the 

comments and seek clarification where necessary to appropriately address comments for the next 

submittal. 

Submittal Review Comments, Adeauacv ofResoonses and Comment Resolution 
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The City commits to provide concise and coordinated comments to eliminate duplication and provide 

appropriate direction to WSDOT. This will include citing the appropriate code, standard detail, 

specification, code basis of design requirement or related agreement. 

Within two weeks of receiving submittal comments, WSDOT shall hold meetings to address all 

comments with the applicable reviewers. WSDOT shall maintain a comment resolution log and provide 

an updated status with notes including actions required, scheduled meeting dates and final comment 

disposition with every design review submittal. 

WSDOT shall address all comments prior to the next submittal and commit to providing concise and 

coordinated responses that address issues noted by the City. 

Issue Resolution 

For all submittals, the City shall submit its comments to WSDOT at the end of the City's review period. 

WSDOT shall request a meeting to review any comments that require additional clarification. WSDOT 

shall notify the City immediately of comments/issues regarding conflicts with codes from other 

jurisdictions or project scope. Those comments will be immediately entered into the conflict resolution 

process identified below. All comments must be either resolved or have an agreed upon action plan 

before the intake of the next submittal. 

The City and WSDOT will resolve any conflicts according to the following tiered approach: 

• Level 1. Subject matter experts from the City and WSDOT shall meet or otherwise communicate 
to resolve the comment within 2 working days of WSDOT notifying the City of the need to 
resolve the comment. 

• Level 2. If the subject matter experts are unable to resolve the comment within 2 working days, 
the City's Project Manager and WSDOT's Project Manager shall seek to resolve the comment 
within 2 working days. 

• Level 3. If still unresolved, the City Engineer and/or Building Official and WSDOT's Engineering 
Manager John Chi shall resolve the comment within 2 working days. 

Section 4 - Administrative Modification Permits 

Administrative Modifications (RZC 21.76.090(0)) are administratively-approved land use permits that 
are required when previously-approved projects are modified in a way that does not require a new land 
use entitlement application. The administrative modifications anticipated for this project are due to 
changes to landscaping, parking, access, and circulation at the PS Business Parks and Safeway sites 
shown in preliminary plans. 

Section 5 - Civil Site Construction Permits and Approval Process 

Civil Site Construction permits shall be required as defined in Table 2. WSDOT shall meet all submittal 

requirements by following the civil construction checklist on www.redmond.gov. 

As noted in the permitting flowchart WSDOT has two (2) reviews available to complete the Civil Site 

Construction Permit approval process. 
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Administrative Modification reviews may run concurrently with review of Civil Site Construction 

submittals. However, the Administrative Modification must be approved and issued prior to the 

issuance of Civil Site Construction permits for work on the PS Business Parks and Safeway sites. 

Section 6 - Building Permits and Approval Process 

Building permits shall be required as defined in Table 2. WSDOT shall meet all submittal requirements by 

following the building permit checklist on www.redmond.gov. Where applicable, clearing and grading 

and civil site construction permits are required to be issued prior to building permit issuance. The Plans 

Examiner and building permit staff will be part of the Civil Site Construction permit review process 

described in Section 5 to review any structural drawings. 
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Attachment A to Exhibit E - GCB 3302 - Page 1 of 1 

Attachment A Overlake Access Ramp - City of Redmond Permitting 

30% 

Review 
Round 1 
Complete 
per 
checklist 

Notes: 

Comments 
addressed .. Review 

Round 2 

Final comments 
addressed .. Approval 

60% Design Review 
- Roadway 
- Utilities 
- Drainage 
- Driveways 
- Associated e!emenls 

• Admin Mod, Civil and Building permit reviews are concurrent 

Design progresses; 
comments addressed 

• Adm in Mod approval required prior to issuance of Civil Site Construction Permit 
• Civil Site Construction Permit required prior to issuance of Building Permits 
• Contractor must construct based on permit sets; therefore, incorporate permit 

sets into WSDOT construction documents 
• WSDOT or designated contractor to obtain demolition permit, ROW use, and 

clearing and grading permits as applicable 

100% Design Review 
- Civil permit application 
- Complete per checklist 

Final comments 

addressed• 

' 

Civil Permit Set 
Issued 

Incorporate permit 
drawings into 

WSDOT construction 
documents 

Incorporate permit ', 
drawings into 

WSDOT construction 
documents 



OAR Permit Map 

Attachment B 

~~~ ..... ~~~8-~. 

_, 

Civil site construction 
Clear and grade 

outside limited access 
ultimately City ROW 
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RAMP AND LOCAL STREET RECONSTRUCTION 

LOCAL STREET CONNECTION - NO ROADWAY RECONSTRUCTION 

SOUND TRANSIT AERIAL GUIDEWAY (SEPARATE PROJECT) 
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STREET NAMES: 
1 - NE SHEN ST 
2 - LUMIERE AVE 
3 - NE HOPPER ST 
4 - 151 ST AVE NE SCALE IN FEET 

~ 

Yg Washington State 
Department of Transportation 

SR S20 

148TH AVE NE INTERCHANGE 

OVERLAKE ACCESS RAMP 
o 150 300 H NTB 

~ 5- PLAZA ST -!L_ _ __________________________________ ____ _____,1 _______ ..,L.__ _ _________ ___, 


