
 

  
                    

ATTACHMENT "P" 

WORK ORDER FORM 
                                           

            PM Review 

    VP Review 

                                       10703 Anderson Rd.  •  Easley, SC 29642  •  T: 864.272.1527   F: 864.272.1528  

 

Made and entered as of this 1st day of September 2014, Subcontractor agrees to faithfully and fully perform the work 
required in this Work Order Form in accordance with all contract documents and drawings.  Subcontractor further 
agrees that the SUBCONTRACTOR AGREEMENT – MULTIPLE WORK ORDER Version 2010 which Subcontractor 
and Contractor executed prior to this Work Order, including all terms, obligations, rights and conditions contained 
therein, is incorporated in this Work Order by references as if fully restated herein. 
 

PROJECT NAME: Clemson Univ., Memorial Stadium, WEZ Component III 
ADDRESS: 1 Avenue of Champions 
 Clemson, SC 29634 
  
OWNER: Clemson Univ., University Facilities Capital Projects 
ADDRESS: Gentry Hall, 191 Old Greenville Hwy. 
 Clemson, SC 29634 
  
SUBCONTRACT NO.: 4411-01   
PROJECT NO.: 4411   
COST CODE: 01-1001   
    
SUBCONTRACTOR: Name, Inc. 
ADDRESS: Address 
 City State Zip 
  
ATTN.: Name 
TELEPHONE: Telephone # EMAIL:    email 
FAX: Fax # MOBILE:   # 
    
SUBCONTRACT AMOUNT: $00.00 ( and xx/100 Dollars) 

  
PAYMENT & PERFORMANCE  
BOND TYPE 

 NOT REQUIRED 

 SUBCONTRACTOR PERFORMANCE GUARANTY PROGRAM 

 PAYMENT & PERFORMANCE BOND (included in subcontract amount)  

 PAYMENT & PERFORMANCE BOND (not included in subcontract amount) 

 
Please check classification as appropriate: 

 Disabled Veteran   Disadvantaged    Emerging Small Business   HUBZone    Minority  

 Native American  None    Section 8 (a) Qualified      Small Business   Veteran    Women 
 
For the consideration hereinafter named, the receipt and sufficiency of which is hereby acknowledged, the Contractor 
and Subcontractor hereby covenant and agree that Subcontractor shall perform the Work hereinafter described, all in 
accordance with this Agreement, the Contract Documents, and all exhibits and addenda hereto. 
 
Attachment A  Contract Document List 
Attachment B  Insurance Requirements 
Attachment C  Payment and Performance Bond Forms 
Attachment D  Safety Requirements 
Attachment E  Prohibited Articles Policy 
Attachment F  Waiver and Release 
Attachment G  Subcontract Change Order 
Attachment H  Affidavit of Subcontractor’s and/or Suppliers 
Attachment I  Subcontract Warranty Form 
Attachment J Interim Waiver and Release  
Attachment K  Sub-Subcontractor / Supplier Interim (Partial) Waiver  
Attachment L  Subcontractor Application for Payment 
Attachment M Project Schedule 
Attachment N Affidavit of Payment of All Sales and Use Tax 
Attachment O  Final Affidavit, Waiver and Release of Suppliers and Sub-Subcontractors 
Attachment P Work Order Form
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Subcontractor, as an independent contractor employed by Contractor, agrees to provide all labor, materials, scaffolding, 
equipment, systems, machinery, tools, transportation, and supervision necessary to perform the following Work, all to 
be performed in connection with the Project, unless noted otherwise. For the purpose of this Subcontract, “provide” shall 
mean furnish and install; “furnish” shall mean furnish and deliver FOB to the jobsite or as otherwise directed herein; 
“install” shall mean complete installation or the reference item or scope: 
 
I. Furnish and install Waterproofing, Caulking, Fire Safing, and Sealant Work per plans and specifications, 

including but not limited to the following specification sections, which are considered primary to the Work of this 
Agreement. 

Section Description 
 
Division 01       General Requirements – Complete 
071416 Cold Fluid-Applied Waterproofing 
078413 Penetration Firestopping 
079000 Plaza Deck System 
079200 Joint Sealants 
 
* As it applies to this scope of work 
** For Coordination purposes 
 

II. PLANS and SPECIFICATIONS 
  
Project Documents per Attachment “A” to this subcontract. 
 

III. INCORPORATED ITEMS 
 
Detailed Scope of the Work: In addition to the foregoing, it is further understood and agreed that this 
Subcontract agreement includes the below listed items: 
 
Furnish and Install items to include but are not limited to: 

 

1. Cold Fluid-Applied Waterproofing 

 

2. Penetration Firestopping 

 

3. Plaza Deck Paver System 

 

4. Joint Sealants 

 
5. All waterproofing, damp proofing, all protection board, deck coating and pedestal paver systems. 

 
6. Provide protection of materials during installation until a complete finish product is provided. 

 
7. A reasonable amount of repair work is included for unforeseen damage to the installed systems. 

 
8. All cants, special expansion joints, and other materials necessary for the function of the joint systems. 

 
9. All preparation for all surfaces in contact with the joint assemblies. Responsibility for all particular 

details and items required by the manufacturer that are not shown on the Contract Documents. 

 

10. Furnish all shop drawings, product data, material test reports, samples, sample warranties for 

verification, compliance certificates, notification of special inspections, documentation, pre-installation 

conferences, and all other submittals as required by the Contract Documents.  

 

11. Furnish for approval two hard copies and one electronic copy of all submittals for construction, as 

outlined in the Contract Documents, within two weeks of Notice to Proceed. 
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12. Furnish for approval all documents required for close out, as outlined in the Contract Documents, 30 

days prior to Substantial Completion. 

 

13. All material removed during construction clean-up is to be placed and sorted in the appropriate 

dumpsters as directed by Hogan Construction Group and provided by others. 

 

14. Provide a complete scope of work in accordance with the Contract Documents, applicable codes, 

Design Criteria, and all requirements to meet any certifications and warranties indicated. 

 

15. Traffic control (flagmen, barricades, cones) for Subcontractors Scope of Work.  Traffic control for 

others is excluded. 

 

16. Layout of Subcontractor’s Work is included. Verify all lines and grades with established benchmarks 

and adjoining construction. Report any discrepancies if discovered.  

 

17. Subcontractor agrees and understands that the project may be phased due to its complexity and that 

all scopes of work cannot be completed at one time or by only one mobilization and that additional trips 

shall be required. 

 

18. Subcontractor shall be responsible for final adjustments to all exposed elements and restoration of 

same should they become scuffed, scarred or damaged during the duration of the project and the 

warranty period.  Intentional damage by others which can be proven and collected from the party 

causing the damage shall be reimbursed to the Subcontractor.   

 

19. Where noted in the Contract Documents related to this scope of work the term “Contractor” references 

this Subcontractor.  

 
General Scope of Work: In addition to the foregoing, it is further understood and agreed that this Subcontract 
agreement also includes the below listed items: 
 
1. Supervision.  A qualified, onsite supervisor, capable of communicating with Hogan Construction 

Group’s jobsite superintendent shall be onsite at all times work is being performed by this 
Subcontractor or second-tier vendor or sub-subcontractors employed by this Subcontractor.  

2. Field Engineering. Subcontractor shall protect all benchmarks, layout stakes, and monuments.  
Subcontractor will replace same at its expense, if damaged by its forces.  Subcontractor agrees that all 
layout and survey work required to perform the work of this Subcontract is included.  Anchor bolts set 
by others. 

3. Hoisting. This subcontractor shall provide all scaffolding, material handling equipment and rigging, 
work platforms, and hoisting as required for the performance of their scope of work including 
unloading, staging, installation, etc., and as may be specifically required under their work category. 

4. Erection.  Subcontractor agrees to furnish all associated rigging, hoisting, unloading, handling, 
unpacking, and services necessary for erection and delivery into and onto the premises of all 
necessary equipment, material and apparatus.  Subcontractor agrees to remove same from premises 
when no longer required for the performance of this work. 

5. Safety.  Subcontractor shall comply with all OSHA and Hogan Construction Group safety programs 
and procedures.  Subcontractor must provide all safety equipment necessary for this scope of work.  
Subcontractor must provide contractor with company safety manual, MSDS documentation and 
required insurance prior to mobilization.  This subcontractor must attend or hold safety meetings 
onsite.  Sign in sheet and minutes from this meeting must be turned into Hogan Construction Group’s 
superintendent on a weekly basis.  Subcontractor is responsible to prepare, in an acceptable format, a 
job specific safety plan including a written job hazard analysis. 

6. Project Orientation.  No Subcontractor, or any of its employees, may commence work until all 
personnel have completed project orientation. 

7. Drinking Water, Lighting, and Trash.  Subcontractor shall provide ice, drinking water, cups, task 

lighting and associated trash receptacles for his work force. 
8. Sign In.  All employees, visitors, vendors, subcontractors, and owners shall sign in and out daily and 

shall comply with all safety and project policies. 
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9. Temporary Field Office.  This subcontractor shall be responsible to provide its own field offices as 
required for the execution of its work; however space available on site for office trailers is limited as 
allowed in the specific scope of work.  Utility connections shall be at the subcontractor’s expense. 

10. Cellular Telephone.  Subcontractor will provide his onsite supervisor with a hand held cellular 
telephone at all times while on the jobsite. 

11. Email.  Subcontractor shall maintain an email account for the duration of the project. 
12. Urgent Deliveries/Courier.  This subcontractor will be responsible for next-day postage and courier 

charges incurred by Hogan Construction Company for returning information to the subcontractor for 
the Subcontractor's benefit of maintaining the schedule if submittals, etc. are late. 

13. Traffic Control.  Subcontractor shall provide all flagmen and necessary traffic control to control or stop 
traffic as required for this Subcontract and to insure the safety of the public at all times, including 
flagmen and traffic control during loading and unloading of deliveries.  Where concentrated deliveries, 
trucking, or other such activities, which require a (City/County) policeman to handle traffic, is 
encountered, subcontractor shall arrange for and pay for (City/County) policeman and such traffic 
barricades as needed. 

14. Street Closures.  In the event the subcontractor needs to close a street and/or public right-of-way, 

subcontractor will be responsible for permitting and paying for costs, if any, of closing the road, street, 
or right-of-way. 

15. Documents.  HCG will supply the subcontractor online access to a full set of Contract Documents 
(plans and specifications) unless otherwise noted in the specific bid scope.  Additional and hard copy 
sets of Contract Documents can be obtained at an additional cost to the subcontractor. 

16. As-Builts.  As-Builts are required and must be updated regularly and made available for periodic 
inspection. 

17. Coordination.  This Subcontractor shall coordinate with all subcontractors (i.e., mechanical, electrical, 
fire protection, etc.) for rough-in locations of the work involved with these subcontractors.  Coordinated 
overlay shop drawings for above ceiling work and existing building areas and mechanical/electrical 
rooms will be required for coordination of work in the proper work zones and in sequencing the work.  
Coordination drawings will be used to coordinate locations of above mounted supports, electrical 
raceways, plumbing, ductwork, electrical conduit, cable trays, pneumatic tube systems, fire protection, 
and other related work.  All work is to be reflected on these drawings and coordinate.  Hogan 
Construction Group will coordinate this process.  Electronic backgrounds will be obtained and each 
subcontractor agrees to this process.  Some coordination conflicts may occur which may require 
adjustment of a subcontractor’s work.  In these cases subcontractor agrees to cure the conflict at no 
additional cost.  Coordination drawings are to be in accordance with specification requirements. 

18. Lost Time/Holidays/Inclement Weather.  As directed by the Project Staff, Saturday, and Sunday are 
considered make-up days in the event of inclement weather and/or holidays at no additional costs to 
Hogan Construction Group.  It is the intent of the Contractor to maintain a minimum forty (40) hour 
work week on the project or as required to meet the project schedule. 

19. Material Storage & Staging.  Subcontractor understands that the area of construction is limited and 
that all material and equipment deliveries shall be scheduled and coordinated with the Contractor prior 
to delivery. Hogan Construction Group will designate storage and staging areas.  Subcontractor shall 
make necessary off-site storage arrangements as required.  Parking areas will be strictly enforced.  No 
vehicles other than company vehicles with proper insurance shall be allowed onsite.  Specific parking 
instructions shall be as directed by the Project Staff. 

20. Interior Storage.  Subcontractor shall not store or stockpile materials in building.  Materials that 
remain inside the building and are not installed within 48 hrs shall be considered as construction debris 
and will be discarded.  Replacement of such material is not the responsibility of Hogan Construction 
Group. 

21. Utility Locations.  Subcontractor shall provide and coordinate utility location services prior to 
excavating. 

22. Document Intent.  It is understood that every single condition, connection, transition, etc. cannot be 
specifically detailed in the Contract Documents.  Details are provided for typical conditions and making 
adjustments to adapt these to the specific conditions throughout the project is a part of the scope of 
work of this subcontract and will not constitute a change in the scope of work. 

23. Additional Temporary Lighting.  Temporary safety lighting, beyond that required to be provided by 
the electrical subcontractor, and if required in order to meet project schedule requirements will be 
provided by the Subcontractor. 

24. Sub-subcontractors & Vendors.  Subcontractor shall provide a list of all vendors and tier 
subcontractors. These subcontractors shall be considered a commitment for the project. .Second tier 
trade contract awards will be subject to approval of HCG. 
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25. Parking within the Construction Limits is limited and shall be at the sole discretion of HCG’s Project 
Manager or General Superintendent. Owner has indicated that additional off-site parking will be made 
available to construction forces. 

26. Daily Clean Up.  This subcontractor must be responsible for daily cleanup.  All trash and debris must 
be removed from jobsite and put in dumpster on a daily basis.  Dumpster provided by contractor.  

27. Temporary power and water.  HCG shall provide temporary power and water for this work category 
at limited locations on site.  Subcontractor is responsible for any other power required to complete its 
work. 

28. Temporary toilets.  Temporary toilet facilities for this work category are to be provided by HCG. 
29. Confirmation of Shipments.  Furnish written evidence of confirmed ship dates from suppliers for 

major materials and equipment.   
30. Clean Roadways.  Subcontractor shall clean trucks leaving site and clean roadways if responsible for 

soiling. 
31. Fire caulking/Joint sealants.  Provide all joint sealants, caulking, fire caulking, filler metals, etc. 

required for this scope of work in compliance with the applicable specifications.  Provide U.L. listed 
fire-caulking and fire-stopping systems at all rated wall, partition, floor, and slab penetrations.  Provide 
compatible systems for the specific type of penetration.  All fire rating systems shall be inspected by 
subcontractor and approved by AHJ before closing access.  This shall be documented in writing by the 
subcontractor and provided to Hogan Construction Group.  All installers of fire-caulking and fire-
stopping systems shall be trained and certified as required by the product manufacturer. 

32. Fasteners/Supports.  Provide all fasteners (concealed and exposed), embeds, anchors, angle iron, 
instruct, etc. necessary to install its work. 

33. Sleeves.  Furnish and install all sleeves, coring, block outs, and supports as required for this work. 
34. Cutting & Drilling.  All cutting & drilling required to complete this scope of work.  No cutting or drilling 

of holes in structural members shall be permitted without written permission from the Engineer of 
Record. 

35. Color Coding.  All color coding as required in this scope of work. 
36. Access Panels.  Furnish and install access panels required for this scope of work. 
37. Training.  Provide all owner’s training for equipment and systems required under this subcontractor’s 

scope. 
38. Inspections.  All inspection reports from local, state, and federal inspection agencies will be submitted 

to Hogan Construction Group. 
39. Testing & Certification.  Testing and certification of all systems installed in this work in accordance 

with the Contract Documents.  Notify Hogan Construction Group a minimum of 24 hours in advance to 
schedule all applicable inspections and testing of work as required by agencies having jurisdiction.  
Provide required pressure testing of all piping systems.  Coordinate with the AHJ, Hogan Construction 
Group, Superintendent, and/or MEP coordinator to witness all tests.  Failure to comply will result in re-
testing at the subcontractor’s expense.  Maintain a coordinated shop drawing and witness sign-off 
spreadsheet, for the purpose of tracking tested areas; copies of each shall be forwarded to Hogan 
Construction Group. 

40. Mockups.  Provide all mockup requirements related to this scope of work. 
41. Seismic Bracing.  All seismic bracing and restraints associated with this scope of work. 
42. Disposal.  Subcontractor shall remove of and dispose of all materials not used in a legal manner off 

site. 
43. Deliveries.  Deliveries are to be received by a representative of Subcontractor with 48-hour notice 

given and coordinated with Hogan Construction Group. 
44. Unloading & Storage.  This subcontractor will unload, store, protect and assume full care and custody 

of all materials and equipment required by this scope of work. 
45. Special Finishes.  Provide work in special finishes where specified.   Provide special colors as 

dictated by the Architect where specified. 
46. Dielectric/Corrosion Protection.  Provide corrosion protection due to contact with dissimilar surfaces 

as required to prevent damage to this work or work of other trades. 
47. Cleaning & Protection of Materials/Equipment.  Clean, store and protect the work of this 

subcontract during and after installation until project substantial completion.   
48. Multiple Mobilizations.  It is understood and agreed that the work of this subcontract may not be 

performed in a continuous operation and Subcontractor includes the cost of multiple mobilizations.  
Subcontractor includes all return (comeback) work as well as remobilization operations relating to this 
Subcontract that is required or should be anticipated in order to carry out the work of this Subcontract 
as scheduled. 
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49. Protection of Adjacent Work/Improvements.  Subcontractor is responsible for protecting this Work, 
adjacent surfaces, existing items designated to remain: structures, light poles, sidewalks, curbs, 
paving, vegetation, etc.  Protection of installed work shall be maintained within reasonable limits until 
protection can be removed. 

50. Warranty.  Subcontractor will meet all warranty requirements as specified in the contract documents. 
51. Close Out.  Subcontractor to provide all attic stock, Operation and Maintenance Manuals, training, and 

close out documents as required by the Contract Documents and as requested by Hogan Construction 
Group. 

52. Daily Reports.  Daily Reports must be completed and submitted to the superintendent on a daily 
basis. 

53. Weekly Subcontractor Meetings.  Subcontractor will be required to attend weekly Subcontractor 
Meetings.  Meetings will be mandatory at least two weeks before, during and two weeks after this 
subcontractors scope of work. 

54. Taxes and Fees.  All applicable sales and use taxes and permit fees are included. 
55. Schedule of Values.  Subcontractor shall submit a detailed Schedule of Values for approval by the 

Contractor. This Schedule of Values is to be the basis of the monthly applications for payment. 
56. Pay Application.  Subcontractor shall submit their pay requisition by the 25th of each month. Pay 

requisitions received after this date will be carried over to the next month. Pay applications must be 
submitted on Hogan Construction Group’s form (see Attachment L).   

57. Subcontractor must provide a 100% Payment and Performance Bond.  This Subcontract requires 
performance and payment bonds in an amount equal to 100% of its value.  In accordance with the 
provisions of this Agreement, initial bond premiums will be paid directly by the Contractor and have not 
been considered in the calculation of this Subcontract's value.  Bond costs associated with additive 
change orders will be paid by the Subcontractor.  An invoice from the Subcontractor's bonding 
company shall be sent to Hogan Construction Group within 7 days of the execution of this 
agreement.  In such case as the bond premium exceeds TBD% of the value of this Subcontract, or 
$TBD a deductive change order will be written for the cost difference.  Subcontractor agrees that in no 
event shall Hogan's direct payment of Subcontractor's surety bond premium(s) be construed to make 
Hogan a principal under the bond(s).  Hogan may have rights as a claimant under such bond(s) but in 
no event shall it have any liability under such bond(s)." 

 
IV. LEED REQUIREMENTS 

a) The LEED Certification requirements of the Contract Documents are a part of this Subcontract. The 
subcontractor shall perform and provide all documentation as required to meet the project LEED credit 
requirements specifically assigned to this Subcontractor.  Associated Liquidated Damages for the 
failure to meet and perform the LEED requirements of this subcontract will be assessed. The project is 
designed to comply with Certification Credits according to the U.S. Green Building Council’s 
Leadership in Energy & Environmental design (LEED) Rating system, as specified in Division 1 “LEED 
Requirements.” 

b) This subcontractor is subject to LEED requirements specific to this scope of the Work. The 
specification for the LEED requirements shall be part of this contract. 
a. Total material value estimate for this subcontractor is $ TBD 
b. Recycled Content: All materials being brought to the site for this scope of work will be      

  TBD  % recycled content. 
c. Regional Materials: 
 Total material fabricated within 500 mile radius is $ TBD        
 Total material extracted within a 500 mile area is $ TBD 
d. All documentation shall be provided by this subcontractor as required by the USGBC LEED 

standards. 
c) Material Management:  All pallets and containers used on site shall be recycled with proof provided as 

required by per USGBC LEED requirements.  The subcontractor will provide daily clean up of their 
work.  It is the responsibility of the subcontractor to transport all scrap, waste, excess materials, trash, 
etc. produced by this subcontractor as well as segregate it as directed by, and placed recycling bins 
provided by, the Contractor.   
 

V. UNIT PRICES 
 
At the option of the Contractor, the following unit prices will be considered. All prices are inclusive of overhead, 
profit, taxes, insurance, bond, etc., and will be used for add or deduct occurrences. These unit prices will be 
good for the duration of the project. 
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VI. CONTRACT AMOUNT 

 
1. ITEM   $  xx,XXX.00 
2.      $  xx,XXX.00 
3.      $  xx,XXX.00 
4.    $  xx,XXX.00 
        __________ 
 Total   $  xx,XXX.00 
 

VII. EXCLUSIONS 
 

1. N/A 
 

VIII. SCHEDULE 
 

1. See Attachment M. 
 
 
IN WITNESS WHEREOF, Contractor and Subcontractor hereby execute this Agreement the day and year first written 
above. 
 
 

 
 

 

SUBCONTRACTOR MUST ATTACH CURRENT INSURANCE CERTIFICATE NAMING 
HOGAN AND OWNER AS ADDITIONAL INSURED. 

WITNESS  HOGAN CONSTRUCTION GROUP, LLC 

  By:  

Name:   Name: Christopher M. Bowen 

   Its: Vice President 

     

WITNESS  SUBCONTRACTOR 

  By:  

Name:   Name:  

   Its:  


