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 Page 6 of  52 Momentum for Mental Health 
  202 W. Arbor Avenue 


Exhibit D 
Construction Budget Template 


 
Please see attached Construction Budget Template Microsoft Excel file. 







Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


1000 10 $0 $0 $0 $0
1000 20 $0 $0 $0 $0
1000 30 $0 $0 $0 $0
1000 40 $0 $0 $0 $0
1000 50 $0 $0 $0 $0
1000 60 $0 $0 $0 $0
1300 10 $0 $0 $0 $0
1300 20 $0 $0 $0 $0
1300 30 $0 $0 $0 $0
1310 10 $0 $0 $0 $0
1350 10 $0 $0 $0 $0
1510 10 $0 $0 $0 $0
1510 20 $0 $0 $0 $0
1510 30 $0 $0 $0 $0
1520 10 $0 $0 $0 $0
1520 20 $0 $0 $0 $0
1520 30 $0 $0 $0 $0
1540 10 $0 $0 $0 $0
1560 10 $0 $0 $0 $0
1560 20 $0 $0 $0 $0
1560 30 $0 $0 $0 $0
1740 10 $0 $0 $0 $0
1740 20 $0 $0 $0 $0
1740 30 $0 $0 $0 $0
1740 40 $0 $0 $0 $0
1780 10 $0 $0 $0 $0
1780 20 $0 $0 $0 $0


$0 $0 $0 $0


$0 $0 $0 $0


2000 10 $0 $0 $0 $0
2100 10 $0 $0 $0 $0
2100 20 $0 $0 $0 $0
2200 10 $0 $0 $0 $0
2360 10 $0 $0 $0 $0
2370 10 $0 $0 $0 $0
2510 10 $0 $0 $0 $0
2530 10 $0 $0 $0 $0
2530 20 $0 $0 $0 $0
2540 10 $0 $0 $0 $0
2540 20 $0 $0 $0 $0
2580 10 $0 $0 $0 $0
2580 20 $0 $0 $0 $0


Septic systems 
Septic leach fields


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


Demolition
Termite Control


Fire Water Underground
Sanitary Sewer Underground


Electrical Underground


Surveying & staking


Subtotal Div. 1 General Requirements


Division 2A  Site Construction


Natural Gas Underground


Underground environmental remediation
Other site environmental remediation


Erosion Control - SWPPP


Storm Drains


Final Cleaning
Periodic Cleaning
Dumpsters
Broken Glass
Spare Parts per Contract Documents
Punchout Labor


Office Trailer
Field Office Expenses
Equipment rental
Safety Equipment
Small Tools
Temporary Fencing


Blueprints & Copies
Site Security
Telephone
Electricity
Water
Temporary Toilets


Umbrella Liability Insurance
Other Insurance


Project Manager
Payment & Performance Bond


General Superintendent
Field Superintendent


Workers Comp Insurance


Division 1 General Requirements


Builder's Risk Insurance


CSI Division Description


General Liability Insurance
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Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


CSI Division Description


2580 30 $0 $0 $0 $0
2700 10 $0 $0 $0 $0
2750 10 $0 $0 $0 $0
2750 10 $0 $0 $0 $0
2750 20 $0 $0 $0 $0
2785 10 $0 $0 $0 $0
2820 10 $0 $0 $0 $0
2820 20 $0 $0 $0 $0
2830 30 $0 $0 $0 $0
2830 40 $0 $0 $0 $0
2830 60 $0 $0 $0 $0
2830 70 $0 $0 $0 $0
2870 10 $0 $0 $0 $0
2870 20 $0 $0 $0 $0
2870 30 $0 $0 $0 $0
2870 40 $0 $0 $0 $0
2870 50 $0 $0 $0 $0
2870 60 $0 $0 $0 $0
2870 70 $0 $0 $0 $0
2870 80 $0 $0 $0 $0
2900 10 $0 $0 $0 $0
2810 10 $0 $0 $0 $0


$0 $0 $0 $0
$0 $0 $0 $0
$0 $0 $0 $0
$0 $0 $0 $0


$0 $0 $0 $0


2999 10 $0 $0 $0 $0
2999 20 $0 $0 $0 $0
2999 30 $0 $0 $0 $0
2999 40 $0 $0 $0 $0
2999 50 $0 $0 $0 $0
2999 60 $0 $0 $0 $0
2999 70 $0 $0 $0 $0
2999 80 $0 $0 $0 $0


$0 $0 $0 $0


$0 $0 $0 $0


3300 10 $0 $0 $0 $0
3500 10 $0 $0 $0 $0
3540 10 $0 $0 $0 $0


Foundations & Slabs
Lightweight concrete toppings - decks etc.


Off-site storm sewer
Off-site curb & gutter  


Division 3 Concrete


Off-site asphalt paving
Off-site Signalization  
Off-site public walkways 
Off-site lighting


Subtotal Div. 2B Off-site Work


Off-site water distribution
Off-site sanitary sewer  


Site Furnishings - garbage cans, ash trays etc.
Pool furniture
Barbecues


Subtotal Div. 2A Site Construction


Division 2B Off-site Work


Tennis courts
Landscaping
Irrigation
Site Specific Issues - Describe


Asphalt Repair
Concrete curb & gutter
Wheel Stops
Concrete sidewalks


Perimeter wood fences & gates
Asphalt Seal Coat


Telephone site distribution underground


Chain Link Fences


Gypsum toppings


Sound walls
Retaining walls
Concrete walls
Stone walls


Playgrounds
Volleyball courts
Basketball courts
Sport courts
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Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


CSI Division Description


3550 10 $0 $0 $0 $0
3560 10 $0 $0 $0 $0
3570 10 $0 $0 $0 $0
3580 10 $0 $0 $0 $0
3580 20 $0 $0 $0 $0
3900 10 $0 $0 $0 $0


$0 $0 $0 $0


4210 10 $0 $0 $0 $0
4220 10 $0 $0 $0 $0
4400 10 $0 $0 $0 $0
4800 10 $0 $0 $0 $0
4900 10 $0 $0 $0 $0


$0 $0 $0 $0


$0 $0 $0 $0


5100 10 $0 $0 $0 $0
5500 10 $0 $0 $0 $0
5520 10 $0 $0 $0 $0
5700 10 $0 $0 $0 $0
5700 20 $0 $0 $0 $0
5700 30 $0 $0 $0 $0
5800 10 $0 $0 $0 $0


$0 $0 $0 $0


6100 10 $0 $0 $0 $0
6100 20 $0 $0 $0 $0
6100 30 $0 $0 $0 $0
6100 40 $0 $0 $0 $0
6100 50 $0 $0 $0 $0
6200 10 $0 $0 $0 $0
6200 20 $0 $0 $0 $0
6270 10 $0 $0 $0 $0
6270 20 $0 $0 $0 $0


$0 $0 $0 $0


$0 $0 $0 $0


Concrete podium garage repairs


Subtotal Div. 3 Concrete


Subtotal Div. 4 Masonry


Subtotal Div. 5 Metals


Swimming pool deck
Decorative concrete


Concrete Restoration & Cleaning


Post-tensioned structural pads


Division 7 Thermal & Moisture


Subtotal Div. 6 Woods & Plastics


Finish carpentry - labor
Finish carpentry - materials
Closet shelving-wood


Rough Carpentry - lumber
Roof trusses
Floor trusses
Trellis work - garbage enclosure/landscape


Metal stairs, treads & rails
Patio/balcony rails
Perimeter steel fence
Pool steel fence


Division 6 Woods & Plastics
Rough carpentry - labor


Expansion control


Entry monument


Structural steel
Division 5 Metals


Structural metal fabrications


Masnory restoration & cleaning


Trash/recycle enclosures
Stone veneer


Division 4 Masonry


Brick Veneer - exterior


A/C condenser pads
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Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


CSI Division Description


7100 10 $0 $0 $0 $0
7100 20 $0 $0 $0 $0
7130 10 $0 $0 $0 $0
7140 10 $0 $0 $0 $0
7170 10 $0 $0 $0 $0
7200 10 $0 $0 $0 $0
7310 10 $0 $0 $0 $0
7310 20 $0 $0 $0 $0
7320 10 $0 $0 $0 $0
7450 10 $0 $0 $0 $0
7460 10 $0 $0 $0 $0
7460 20 $0 $0 $0 $0
7460 30 $0 $0 $0 $0
7510 10 $0 $0 $0 $0
7550 10 $0 $0 $0 $0
7590 10 $0 $0 $0 $0
7620 10 $0 $0 $0 $0
7710 10 $0 $0 $0 $0
7840 10 $0 $0 $0 $0
7900 10 $0 $0 $0 $0


$0 $0 $0 $0
$0 $0 $0 $0


$0 $0 $0 $0


8100 10 $0 $0 $0 $0
8100 15 $0 $0 $0 $0
8100 17 $0 $0 $0 $0
8100 18 $0 $0 $0 $0
8100 19 $0 $0 $0 $0
8100 20 $0 $0 $0 $0
8210 10 $0 $0 $0 $0
8250 10 $0 $0 $0 $0
8250 20 $0 $0 $0 $0
8260 10 $0 $0 $0 $0
8310 10 $0 $0 $0 $0
8360 10 $0 $0 $0 $0
8400 10 $0 $0 $0 $0
8520 10 $0 $0 $0 $0
8560 10 $0 $0 $0 $0
8560 20 $0 $0 $0 $0
8560 30 $0 $0 $0 $0
8700 10 $0 $0 $0 $0
8700 20 $0 $0 $0 $0
8700 25 $0 $0 $0 $0


Standard steel doors (utility)
Entry door jamb repair


Wood faced solid core replacement entry doors
Entry door repair


Shingle panel siding


Steel faced insullated doors (entry)


Waterproofing repair


Interior doors 
Interior prehung doors


Fiberglass insullated doors (entry)


Gutters & downspouts
Firestopping
Sealants & caulking


Division 8 Doors & Windows


Subtotal Div. 7 Thermal & Moisture


Cementitious siding - L & M
Plywood siding - L & M
Vinyl siding - L & M


Built-up roofing


Sheetmetal flashing & trim


Modified Bitiminous membrane roofing
Roof maintenance & repair


Slipsheet membrane waterproofing
Direct bond fluid membrane decking
Betonite sheet membrane
Building Insulation
Roof shingles - fiberglass


Roof tiles - cement
Roof shingles - repair


Waterproofing podium concrete deck


Metal framed storefront doors
Metal framed windows & screens
Vinyl windows - nail on fin & screens


Finish hardware


Vinyl windows - retrofit - & screens
Vinyl sliding glass door & screen replacements


Interior door & jamb repair


Entry door lockset replacement
Entry door viewer


Access doors
Sectional overhead doors


Closet sliding doors
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Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


CSI Division Description


8700 30 $0 $0 $0 $0
8700 40 $0 $0 $0 $0
8710 10 $0 $0 $0 $0
8720 10 $0 $0 $0 $0
8720 20 $0 $0 $0 $0
8740 10 $0 $0 $0 $0
8770 10 $0 $0 $0 $0


$0 $0 $0 $0


9110 10 $0 $0 $0 $0
9200 10 $0 $0 $0 $0
9200 20 $0 $0 $0 $0
9250 10 $0 $0 $0 $0
9250 20
9300 10 $0 $0 $0 $0
9580 10 $0 $0 $0 $0
9650 10 $0 $0 $0 $0
9650 20 $0 $0 $0 $0
9680 10 $0 $0 $0 $0
9680 20 $0 $0 $0 $0
9680 30 $0 $0 $0 $0
9680 35 $0 $0 $0 $0
9680 40 $0 $0 $0 $0
9680 50 $0 $0 $0 $0
9700 10 $0 $0 $0 $0
9900 10 $0 $0 $0 $0
9900 20 $0 $0 $0 $0


$0 $0 $0 $0


10150 10 $0 $0 $0 $0
10300 10 $0 $0 $0 $0
10350 10 $0 $0 $0 $0
10400 10 $0 $0 $0 $0
10430 10 $0 $0 $0 $0
10520 10 $0 $0 $0 $0
10530 10 $0 $0 $0 $0
10530 20 $0 $0 $0 $0
10550 10 $0 $0 $0 $0
10670 10 $0 $0 $0 $0
10800 10 $0 $0 $0 $0
10800 10 $0 $0 $0 $0
10800 15 $0 $0 $0 $0Bath accessories - mirror repair


Flagpoles
Project signage


Fire extinguishers/cabinets


Resiliant flooring - bathroom


Electro-Mechanical hardware (door hold opens etc)


Stucco - 3 coat system L & M


Wire shelving
Toilet & bath accessories


Garage door opener equipment
Weatherstripping & seals


Ceiling suspension - hat channel etc
Division 9 Finishes


Subtotal Div. 8 Doors & Windows


Key boxes (leasing/maintenance offices)


Smoke seal entry doors


Carpet - glue down


Exterior paint - L & M


Stucco - 1 coat system - L & M
Drywall including tape and finish new drywall


Ceramic tile


Carpet pad


Resiliant flooring - Kitchen
Suspended T Bar ceilings


Drywall repair


Tub wall surround - fiberglass/ABS


Carpet - special access
Carpet - family


Common halls
Carpet cleaning


Division 10 Specialties
Toilet partitions (common restrooms)


Subtotal Div. 9 Finishes


Interior paint - L & M


Bath accesssories - mirror replacement


Awnings - Metal
Postal specialties


Awnings - Canvas


Passage door lockset replacement
Interior door privacy lockset replacement


Property monument sign


Manufactured fireplaces
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Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


CSI Division Description


10800 20 $0 $0 $0 $0
10820 30 $0 $0 $0 $0
10820 40 $0 $0 $0 $0
10830 10 $0 $0 $0 $0


$0 $0 $0 $0


$0 $0 $0 $0


11010 10 $0 $0 $0 $0
11070 10 $0 $0 $0 $0
11020 10 $0 $0 $0 $0
11110 10 $0 $0 $0 $0
11130 10 $0 $0 $0 $0
11170 10 $0 $0 $0 $0
11170 20 $0 $0 $0 $0
11300 10 $0 $0 $0 $0
11400 10 $0 $0 $0 $0
11440 10 $0 $0 $0 $0
11450 10 $0 $0 $0 $0
11450 20 $0 $0 $0 $0
11450 30 $0 $0 $0 $0
11450 40 $0 $0 $0 $0
11450 20 $0 $0 $0 $0
11460 10 $0 $0 $0 $0
11280 10 $0 $0 $0 $0
11280 20 $0 $0 $0 $0


$0 $0 $0 $0


12300 10 $0 $0 $0 $0
12300 20 $0 $0 $0 $0
12300 30 $0 $0 $0 $0
12300 40 $0 $0 $0 $0
12300 50 $0 $0 $0 $0
12320 10 $0 $0 $0 $0
12320 20 $0 $0 $0 $0
12320 30 $0 $0 $0 $0
12320 40 $0 $0 $0 $0
12320 50 $0 $0 $0 $0
12300 20 $0 $0 $0 $0
12400 10 $0 $0 $0 $0
12410 10 $0 $0 $0 $0
12490 10 $0 $0 $0 $0
12490 20 $0 $0 $0 $0


Appliances - apartments - dishwashers


Food equipment - garbage disposer


Washers & dryers
Unit kitchens


Appliances - apartments - refrigerators


Appliances - apartments - range hoods


Kitchen & bath plastic laminate counters -repair/coat


Recycle equipment


Appliances - apartments - ranges


Food service equipment
Sewage treatement equipment


Leasing building cabinets and counters


Kitchen & bath modular cabinets - Panit & Repair


Window coverings - leasing office
Window coverings - apartments


Safe (Leasing office)


Furniture - leasing office
File cabinets - office


Automatic gate openers/motors/controls


Division 12 Furnishings


Subtotal Div. 11 Equipment


Access electronics to resident amenities


Waste Compactor


Subtotal Div. 10 Specialties


Commercial laundry equipment


Door bell replacement


Audio-Visual (clubhouse)


Built-in ironing boards


Bath accessories - medicine cabinet


Division 11 Equipment
Maintenance equipment


Kitchen & bath modular cabinets - Plan 3
Kitchen & bath modular cabinets - Plan 4


Kitchen & bath modular cabinets - Plan 1
Kitchen & bath modular cabinets - Plan 2


Bath accessories - shower curtain rod
Bath accessories - towel bars, TP holders


Kitchen & bath plastic laminate counters - Plan 1
Kitchen & bath plastic laminate counters - Plan 2
Kitchen & bath plastic laminate counters - Plan 3
Kitchen & bath plastic laminate counters - Plan 4
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Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


CSI Division Description


12500 10 $0 $0 $0 $0
$0 $0 $0 $0


$0 $0 $0 $0


13100 10 $0 $0 $0 $0
13100 20 $0 $0 $0 $0
13100 30 $0 $0 $0 $0
13100 40 $0 $0 $0 $0
13120 10 $0 $0 $0 $0
13120 30 $0 $0 $0 $0
13150 10 $0 $0 $0 $0
13150 20 $0 $0 $0 $0
13160 10 $0 $0 $0 $0
13280 10 $0 $0 $0 $0
13700 10 $0 $0 $0 $0
13800 10 $0 $0 $0 $0
13850 10 $0 $0 $0 $0
13850 20 $0 $0 $0 $0
13910 10 $0 $0 $0 $0
13800 10 $0 $0 $0 $0


$0 $0 $0 $0


14200 10 $0 $0 $0 $0
14290 10 $0 $0 $0 $0
14290 20 $0 $0 $0 $0
14400 10 $0 $0 $0 $0


$0 $0 $0 $0


15100 10 $0 $0 $0 $0
15100 20 $0 $0 $0 $0
15100 30 $0 $0 $0 $0
15410 10 $0 $0 $0 $0
15410 20 $0 $0 $0 $0
15410 25 $0 $0 $0 $0
15410 26 $0 $0 $0 $0
15410 30 $0 $0 $0 $0
15410 35 $0 $0 $0 $0
15410 36 $0 $0 $0 $0
15410 40 $0 $0 $0 $0


Elevator equipment rehab


Automatic gate openers/motors/controls


Subtotal Div. 13 Special Construction


Pumbing fixtures -apartments - toilet
Plumbing fixtures - Bathroom fauset


Hydraulic Elevators


Swimming pool
Swimming pool equipment
Water feature/fountain


Security alarm system - leasing office/models
Automatic gate openers/motors/controls


Asbestos Remediation


Fire alarm system


Division 14 Conveying Systems - Elevators


Garage buildings
Maintenance building
Carports
Picnic pavilion


Fire sprinkler system - above ground
Retrofit smoke alarms - per room - labor & materials


Division 13 Special Construction
Clubhouse building
Clubhouse upgrades


Office equipment


Subtotal Div. 12 Furnishings


Plumbing water supply - apartments


Subtotal Div. 14 Conveying Systems


Handicap lifts


Division 15 Mechanical & Plumbing


Plumbing sanitary waste system


Elevator cab rehab


Building natural gas piping


Plumbing fixtrues - bath vanity angle stops & risers


Plumbing fixtures - toilet replacement
Plumbing fixtures - toilet angle stop replacement


Plumbing fixtures - Bathroom shower valve assembly


Plumbing fixtures - Kitchen sink, faucet, P-trap


Plumbing fixtures - bath counter, faucet, P-trap
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Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


CSI Division Description


15410 50 $0 $0 $0 $0
15410 60 $0 $0 $0 $0
15410 70 $0 $0 $0 $0
15410 80 $0 $0 $0 $0
15480 10 $0 $0 $0 $0
15730 10 $0 $0 $0 $0
15750 10 $0 $0 $0 $0
15760 10 $0 $0 $0 $0
15760 20 $0 $0 $0 $0
15760 30 $0 $0 $0 $0
15760 40 $0 $0 $0 $0
15770 10 $0 $0 $0 $0
15830 10 $0 $0 $0 $0
15830 20 $0 $0 $0 $0
15905 10 $0 $0 $0 $0
15950 10 $0 $0 $0 $0


$0 $0 $0 $0


16100 10 $0 $0 $0 $0
16140 10 $0 $0 $0 $0
16140 20 $0 $0 $0 $0
16140 30 $0 $0 $0 $0
16140 40 $0 $0 $0 $0
16200 10 $0 $0 $0 $0
16400 10 $0 $0 $0 $0
16500 20 $0 $0 $0 $0
16500 30 $0 $0 $0 $0
16500 40 $0 $0 $0 $0
16500 50 $0 $0 $0 $0
16500 60 $0 $0 $0 $0
16500 70 $0 $0 $0 $0
16500 10 $0 $0 $0 $0
16500 20 $0 $0 $0 $0
16520 10 $0 $0 $0 $0
16530 10 $0 $0 $0 $0
16700 10 $0 $0 $0 $0
16700 20 $0 $0 $0 $0
16700 30 $0 $0 $0 $0
16700 40 $0 $0 $0 $0
16700 20 $0 $0 $0 $0
16740 10 $0 $0 $0 $0
16740 20 $0 $0 $0 $0
16800 10 $0 $0 $0 $0
16800 20 $0 $0 $0 $0


Domestic water heaters
Package air conditioning equipment


Electrical - Exterior building fixtures wall packs


Telephone system - office
High speed data system - apartments
High speed data system - office


Telephone system - apartments
Telephone phone jack replacement
Telephone inside wiring repair
Telephone - IDF repair


Television/CATV system rebuild complete
Television/CATV jack replacement


Apartment light fixtures - entry
Apartment light fixtures - bathroom


Electrical - site luninaries/poles/grounds


Apartment light fixtures/heat element - bathroom
Electrical - fixtures in utility closets


Emergency lighting


Electrical equipment - motors, generators etc.
Water submeter electronics


Apartment light fixtures - hallway


Apartment light fixtures - Kitchen
Apartment light fixtures - bedrooms


Pumbing fixtures - community buildings
Plumbing fixtures - bathtub replacement
Plumbing fixtures - shower pan replacement


Plumbing fixtures - kitchen angle stops & risers


Electrical - new coverplates, plugs & swithces


Subtotal Div. Mechanical & Plumbing


Electrical - L & M
Electrical - GFCI's Kitchen
Electrical - GFCI's Bathroom


Division 16 Electrical & Communications


Baseboard electric heater replacement - livingroom


Humidity control equipment/humidistat


Bathroom electric wall heater
Bathroom exhaust fan replacement
Bathroom exhaust fan repair/motor replacement etc


Central heating & cooling units
Baseboard electric heater replacement - bedrooms
Baseboard electric heater replacement - dining room


Testing, adjusting & balancing
Thermostat - replace
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Total Number of Units:
Total Number of Buildings:
Total Net Rentable SF:
Total Building Gross SF:
Average Unit Net SF:
Total Clubhouse Net SF:


Quantity Per Cent NRSF Total NRSF GSF
  #VALUE!
  #VALUE!


Line item 
cost Cost/Unit Cost/ NRSF Cost/GSF


 


Total Project Acerage:


Unit Type
 
 


Project Bid Budget - Rehab
Bid Worksheet


Contractor:


 


Momentum For Mental Health -- 202 W. Arbor Ave.
Sunnyvale, CA


Number of Carports:
Number of Storage Spaces:


Bid Date:


 
 


Number of Attached Garages:  
Prepared by:


Number of Garage Buildings:
Number of Detached Garages:


Total GSF


 
 
 
 
 
 


Unit Mix


 


CSI Division Description


16800 30 $0 $0 $0 $0
16800 40 $0 $0 $0 $0


$0 $0 $0 $0


$0 $0 $0 $0
$0 $0 $0 $0
$0 $0 $0 $0
$0 $0 $0 $0
$0 $0 $0 $0
$0 $0 $0 $0
$0 $0 $0 $0Total Contract Cost


Contract Contingency
General Contractor Fee


Subtotal General Requirements - Div. 1
Subtotal Site Work - Div. 2A


Subtotal Hard Costs Divs. 3 - 16
Subtotal Off-site Work Div. 2B


Subtotal Electrical & Communications


Summary


Television system - outside wire rebuild
Television/CATV inside wire repair


Date


Contractor represents that it has, in its role of construction contractor and not as a design professional, (i) familiarized itself with applicable building, plumbing, 
mechanical, electrical, fire and other codes, rules, regulations, ordinances and laws bearing upon the Work consistent with the standard of care and industry 
standards applicable to the Contractor, (ii) carefully studied the Bid Documents with each other and with information furnished by the Owner and Owner Consultants 
and (iii)  carefully inspected the property for as-built conditions (iv)advised the Owner in writing of any errors and inconsistencies in the Drawings and Specifications 
and variations from site conditions that it discovered and any changes to the Drawings and Specifications which, in Contractor’s experience, will be required to 
complete the Work.  The Contractor represents that, except as the Contractor may advise the Owner in a written notice with its bid submittal, the information 
available to the Contractor is sufficient in content and detail to complete the Work and to enable the Contractor to deliver, within the Bid Sum and the proposed 
construction time schedule, a fully completed Project with all appurtenant improvements without the need for any change the Contract Sum specified in the Bid.


Signed Company
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