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PORT OF TACOMA  
Request for Proposal #069795 

Janitorial Services 
 

1. BACKGROUND AND PURPOSE 
This solicitation is for performance-based Janitorial Services for multiple port facilities. 
The types of buildings include a low rise office buildings, small guard houses and 
industrial type facilities. Building occupants comprise both Port employees and tenants. 
The current expiring task and frequency janitorial contract has an annual spend of over 
$100,000.00 per year.  
 
The janitorial services will both satisfy the business needs of the Port and deliver best 
value. Additionally, the Port expects Contractors to play a  role in assisting the Port 
meet environmental goals, maximize efficiencies, and reduce costs where possible. 
Overall the Port’s objectives are to have building spaces clean, sanitary and fully usable 
for their intended purpose. The Port seeks to provide office facilities with a pleasing 
environment for staff and tenants, and create a welcoming image to visitors. The Port 
further seeks to provide clean, sanitary, functional, and safe terminal and industrial 
facilities. The Port seeks Janitorial Contractors which employ the latest technologies 
and work methods to continuously improve the service quality while maintaining or 
reducing costs. 
 
The outcome of this RFP will performance-based contract, where the Port is buying a 
cleaning strategy that combines expected results and a working relationship. The 
foundation of a performance-based relationship is mutually shared consequences and 
accountability. Measurement of the performance and constant improvement of both the 
Port’s and the Contractor’s systems are the common focus. For this contract the 
Contractor bids services against results, rather than task and frequencies.  The 
Contractor is free to adjust the cleaning operation as they deem necessary to 
accomplish the mission. The resulting contract will be fixed fee plus a percentage 
depending the contractor’s ability to exceed agree upon performance standards. 
 
This contract will encompass the Port’s core values: 

• Integrity 
• Customer Focus 
• Teamwork 
• Courage 
• Competitive Spirit 
• Sustainability 

 
To learn more about the Port of Tacoma, visit www.portoftacoma.com.  
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Request for Proposals Page 2 of 77 
Janitorial Services   
 
 

http://www.portoftacoma.com/


 
 
 
With this solicitation, the Port intends to award one contract and does not anticipate 
multiple awards.  Regardless, the Port reserves the right to make multiple or partial 
awards. 
 
Contract Term 
The resulting Contract will be for five (5) years with an option to extend for an additional 
two, 2 years. 
 

2. SOLICITATION OBJECTIVES 
The Port expects to achieve the following outcomes through a new contract. 

• To focus the contract on results versus process; 
• The contract improves quality by tying results to compensation; 
• To increase contract accountability; 
• For the Port’s quality assurance role to be one of insight versus oversight;  
• Clean, healthy and safe working environment for building occupants and 

visitors of Port owned and leased facilities; 
• Contain and reduce the expenditures for Port Supplied products; 
• Obtain a skilled Janitorial Service partner with a strong record of 

performance and experience, so that the Port is assured to get 
dependable, responsive and expert  cleaning services; 

• Implement procedures and products that contribute to healthy 
surroundings for building occupants and cleaning staff and minimize the 
impact of cleaning operations on the environment.  

• Timely reports on facility maintenance and repair issues; 
• Accurate and timely invoicing; 
• To get the best people, with the best processes, from the best partner, at 

the best price; and 
• The Port recognizes “clean” is a subjective term by nature and it is the 

character and quality of a janitorial service provider that is responsible for 
delivering results. To that end, the Port endeavors to collaborate with the 
most conscientious janitorial service provider who is committed and 
capable of collaborating with the Port in fulfilling these objectives. 

 

3. MINIMUM QUALIFICATIONS 

The following are minimum qualifications and licensing requirements that the Contractor 
must meet in order to be eligible to submit a bid.  Responses must clearly show 
compliance to these minimum qualifications. The Port reserves the right, but is not 
obligated, to obtain clarification from the Contractor if compliance to the minimum 
qualifications is not clear in the Contractor’s response. The Port without further 
consideration shall reject those that are not clearly responsive to these minimum 
qualifications: 

• Contractor shall have a minimum of three (3) years’ experience in 
providing cleaning services in similar office and industrial facilities; 
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• Contractor shall have successfully performed at least two contracts of a 
similar scope with a public or private agency; and 

• Qualifications of Supervisor:  All on site representative personnel engaged 
in directing the work to be accomplished under this contract shall possess 
at least 3 years of recent (within the last 5 years) experience in directing 
cleaning  operations in facilities similar in size of the buildings to be 
cleaned under this contract. 

4. LICENSING and  FEES  
This solicitation and resultant contract may require additional licensing as listed below. 
The Contractor needs to meet all licensing requirements that apply to their business 
immediately after contract award or the Port may reject the Contractor.  
 
Companies must license, report and pay revenue taxes for the Washington State business 
License (UBI#), if the required by the laws of the State of Washington.  The Contractor 
should carefully consider those costs prior to submitting their offer, as the Port will not 
separately pay or reimburse those costs to the Contractor.   

 
State Business Licensing  
You must have a State of Washington business license (a State “Unified Business 
Identifier” known as UBI #) prior to signing the contract.  If the State of Washington has 
exempted your business from State licensing (for example, some foreign companies are 
exempt and in some cases, the State waives licensing because the company does not 
have a physical presence in the State), then submit proof of that exemption to the Port.   
The cost for any licenses, permits, and associated tax payments is the responsibility of the 
Contractor and not charged separately to the Port.  Instructions and applications are at 
http://www.dol.wa.gov/business/ .   

  
Fees/Licenses 
The Contractor shall pay for and maintain any licenses, fees, assessments, permits 
charges, etc., which are necessary for Contract performance.  It is the Contractor's sole 
responsibility to maintain licenses and to monitor and determine any changes or the 
enactment of any subsequent regulations for said fees, assessments, or charges and to 
immediately comply with said changes or regulations during the entire term of this 
Contract. 
 
Constraints 
The Contractor shall comply with all special security, safety, and privacy requirements 
related to work at the Port of Tacoma.  
 
Port Holidays 
New Year’s Day  Veterans Day  
Martin Luther King Day  Thanksgiving Day  
Presidents’ Day  Day after Thanksgiving  
Memorial Day  Christmas Eve  
Independence Day  Christmas Day  
Labor Day   
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5. STATEMENT OF WORK 

A. Scope of Work (SOW) 

This RFP represents a departure from the traditional statement of work (SOW). The 
work requirements in this contract are, in most instances, expressed as performance 
results rather than as work tasks. Results are specified as broad overall contract 
objectives and as outcomes for categories of work. The Port of Tacoma is providing 
significantly less specification detail and fewer limits on work and management 
processes. In response to this RFP, Contractors shall propose approaches, methods 
and technologies and develop the procedures and schedules to perform the work in a 
statement of work (SOW) that will achieve the required results.  

The Contractor shall provide all management, customer service, labor, materials, 
equipment, and supplies necessary to provide clean buildings and work environments in 
a responsible, safe, cost efficient, and environmentally friendly manner. 

Contractor shall perform services in accordance with the most stringent of all federal, 
state, and local codes and regulations. In addition, the Contractor shall follow all 
applicable standard industry practices. 

If the Contractor intends to sub-contract any of the work out, the Subcontractor(s) shall 
be identified in the proposal. 

The Contractor is responsible for general cleaning of restrooms, offices, cubicles, carpet 
spot and restorative cleaning, vacuuming, kitchen, locker room, window/glass cleaning, 
and non-recurring cleaning for but not limited to the Administration Building, Fabulich 
Center, Recreation Center, Maintenance facility, Customer Service, EB-1Gate House, 
Main Gate House, and Blair Gate House. See exhibits 1-12 for  building details and floor 
plans. 

B. Supplies, Materials and Equipment: The Contractor shall furnish all 
supplies, materials, equipment, employee training necessary for the performance of the 
work of this contract unless specified herein. 

1) Supplies and Materials shall be of a quality and type customarily utilized in 
the janitorial industry and. Green Seal Products: Green Seal or Eco Logo 
Cleaning Products:  Contractor shall use Green Seal, Eco Logo or other 
certified cleaning products approved by the Port. In performance of all 
cleaning and janitorial work to protect the health, safety, wellness of 
workers and Port employees, as well as ensure environmentally 
sustainable practices the Contractor shall provide a list for each cleaning 
product you will use, and the product Certification (Green Seal, Eco Logo, 
or other).  Environmental Standards: Unless notified otherwise by the 
Contractor, products bid will be compliant to USEPA Standards, unless 
specified otherwise herein. See USEPA Standards at:  
http://www.epa.gov/epaoswer/non-hw/procure/index.htm . 
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2) The Port will provide all batteries for dispensers, paper, waste can liners, 
and soap products to the Contractor for replenishment in restrooms, locker 
rooms, offices, cubicles, and kitchens. The Contractor will establish and 
maintain the Port’s inventory, order, and stock Port  building janitorial 
storage locations with Port provided supplies to ensure continuous 
operations. Contractor will order supplies from a port specified supplier. 
Orders to be approved by the Property Manager. 

3) Equipment must be properly guarded and meet all applicable OSHA 
standards. Equipment will only be used for its intended purpose.  

4) The Port requires that vacuums will meet or exceed Carpet and Rug 
Institute (CRI) requirements for efficiency and have a HEPA or high –
filtration system to maintain indoor air quality see http://www.carpet-
rug.org/commercial-customers/cleaning-and-maintenance/seal-of-
approval-products/ . 

5) The Contractor is responsible to ensure a means of communication with 
the Port Property Manager 24/7. 

6) The Contractor shall require all on site employees to wear distinctive 
uniform clothing for ready identification while on duty. For new or 
replacement employees this requirement applies 5 working days from the 
date the employee enters on duty. 

C.  Qualifications and Training of Contractor Personnel 

1) Qualifications of Personnel:  The Contractor shall employ fully qualified 
and trained personnel who are legally authorized to work in Washington 
State and the United States. All Contractor personnel shall be trained and 
skilled in the work they will perform and in operating the necessary 
equipment. All Contractor personnel shall be familiar with the building fire 
alarm and security system procedures. 

2) Transportation Worker Identification Credential (TWIC). The requested 
services may require the awarded Contractor to work within a 
secured/restricted TWIC regulated terminal. TWIC is a credentialing 
program managed by the Department of Homeland Security (DHS), 
through the United States Coast Guard and the Transportation Security 
Administration.  All credentialed merchant mariners and individuals who 
will need unescorted access to secure areas of a maritime regulated 
facility or vessel must obtain a TWIC.  For more information on TWIC, visit 
www.tsa.gov/twic.   
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The awarded Contractor shall have a minimum of one TWIC compliant 
employee trained as an escort for every five workers not possessing TWIC 
cards working on a secured or restricted site. Each escort will be required 
to receive Terminal Operator provided escort training. All associated fees 
for obtaining a TWIC card are to be borne by the Contractor. 

3) The Contractor shall have a criminal background check for each employee 
working on the contract. Evidence of the background check(s) shall be on 
file with the Contractor for each employee. The Contractor will produce 
evidence of the background check(s) upon the request by the Port. 

4) Qualifications of Supervisors: Supervisory personnel shall have 
experience-training employees in the type of work they are supervising, 
strong communication skills, and prior experience in project management 
and customer service. (This requirement applies to both new and 
replacement supervisors). The resume will contain, but is not limited to: 

a) The full name of the purposed supervisor; 

b) A detailed description of the previous 5 years employment history 
of the purposed supervisor; and 

c) The names and addresses of the companies for whom the 
purposed on-site representative worked  for the past 5 years, along 
with the names and contact information of his/her immediate 
supervisor. 

D. Contractor’s Responsibilities:  

1) To keep current with effective industry practices and incorporates 
those practices into the performance of this contract through 
continuous employee training and development; 

2) Positive interaction with tenants and Port employees; 

3) All Contractor employees shall be in distinctive uniform, display 
proper grooming and courtesy in day-to-day contact with building 
occupants and visitors; and 

4) The on-site supervisor will be required to attend an orientation 
conducted by the Property Manager. This will include a briefing 
about the agency’s function and a tour of all building facilities 
covered by the contract. It will also familiarize contract employees 
with key client agency personnel and areas of the building requiring 
unique attention.  

5) Contractor Owned Equipment: The Port will not be responsible for 
losses of the contractor's supplies, tools or equipment. Lockable 
storage space shall be provided for a reasonable amount of 
supplies and equipment to be utilized in the performance of this 
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contract. Contractor must supply communication devices, radios, 
cell phones, etc. 

6) Damage Reports: The Contractor shall be responsible for all 
damages caused by the Contractor’s employees or equipment. In 
all instances where Port property or equipment are damaged by 
Contractor’s employees or equipment, the Contractor shall submit 
to the Property Manager, or his designee, a full report of the facts 
and extent of such damage verbally within one hour and in writing 
within 24 hours of occurrence. Damage caused by others shall be 
reported to the Property Manager and security. 

7) Accident Reports. The Contractor shall comply with OSHA and 
other regulatory agency requirements, and Port requirements for 
record keeping and reporting of all accidents resulting in death, 
trauma, occupational illness or injury. The Contractor shall provide 
a verbal report to the Property Manager and Security, or his 
designee, within one hour of occurrence and a written follow up 
report within 24 hours of occurrence. Property Manager, or his 
designee, who will report the condition to the appropriate Port 
Authority.   

8) Material Safety Data Sheets (MSDS) soon to be known as Safety 
Data Sheets (SDS) under the Global Hazard System (GHS). The 
Contractor shall obtain MSDS/SDS for all materials and supplies to 
be brought on site, as required by Federal, State and local policies 
and regulations. The Contractor shall submit copies to the Contract 
Administrator of MSDS/SDS for all hazardous materials prior to 
bringing the materials on site. The Contractor shall provide to the 
Property Manager an inventory of all hazardous materials brought 
onto Port property. No hazardous material shall be brought on site 
without prior approval by the Property Manager. 

9) The Contractor must ensure employees working on this contract 
have documented Hazmat and Blood- borne pathogen training. 

E. Scheduling Work 

1) Accomplish all janitorial services in accordance with contract 
specifications. 

2) Coordinate schedule of services with the Property Manager. 

3) See Exhibits 1-12 for each building’s specific characteristics. 
4) In the event of a fire, flood, war, strike, terrorism, or other events 

beyond the control of the Contractor and the Port of Tacoma, the 
Contractor shall be responsible for providing a minimum level of 
service unless conditions make it impossible. 
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F. Quality Control 

Contractor shall establish, implement and maintain a proactive quality 
management program. The Contractor’s Quality Management Plan shall 
reflect and incorporate both quality control processes and quality 
assurance practices described in the technical proposal. The Contractor 
shall implement a quality control program to meet or exceed the 
performance standards in this contract. The Contractor’s plan shall 
describe how the Contractor will utilize its quality control to optimize 
performance and customer service. The plan will address the following: 

• Quality control system; 

• Responsible person(s); 

• Methods and frequencies of inspections; and 

• Follow-up procedures, early recognition and correction of 
deficiencies; 

 

G. Communication Requirements 
 The Contractor and/ or to include the Lead on Site Contract  Employee  
and any major sub-contractor, if any shall attend the following meetings 
whose purpose is to discuss a broad range of contractual and 
performance issues: 

1) Quality Control Meetings: Hold meetings between the Contractor 
and the Property Manager on a monthly basis.  

2) Partnering Meeting: The Contractor is required to attend at least 
one partnering session with Contracts and Purchasing after the 
Post-Award conference. Other sessions may take place during the 
course of the contract at the option of either Contracts & 
Purchasing or the Contractor, if it appears that a breakdown in 
communication has occurred. Both parties will revisit the idea of 
having a partnering session on the anniversary date of the contract. 

H. Janitorial Work- Performance Requirements 

1) Carpeting:  Carpeted surfaces shall be  free of obvious dirt, dust, 
and other debris & residual matter.  Any movable objects (chairs, 
waste receptacles, tables, wheeled tables, walk off mats, typing 
stands, boxes, etc.) are to be returned to original location.  Carpet 
spot and spill removal. (There shall be no evidence of fuzzing 
caused by harsh rubbing or brushing. Cleaned spots should blend 
with adjacent areas of carpet). 

2) Restorative carpet cleaning to remove residues and trapped soils to 
ensure a there is no soil buildup or dullness of the carpet. Carpets 
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should be dry within 12 hours or less to protect against mold and 
mildew. 

3) Surfaces: There shall be no obvious signs of dust, spots, streaks, 
water marks on any surface to include conference room white 
boards. Completely dust all fixtures, ledges, edges, shelves, 
exposed pipes partitions, door frames, tops of file cabinets, etc. 
Areas not cleared by office occupant are not to be dusted. 

4) Elevators: All cars shall be free of dust, dirt and any other foreign 
matter. Metal surfaces are to have a polished uniform appearance. 

5) Entryway Areas: Police, sweep and wash exterior entries, as 
necessary to maintain a clean and litter free environment. There 
shall be no discarded materials present. Entryways  Doors: are to 
be clean and free of hand and finger prints, smudges, dirt, tape and 
other debris. 

6) Fixtures and bright metal surfaces: Fixtures shall be clean and 
bright, free of streaks, disinfected and dried. There shall be no 
obvious dust, trash, dirt, stains, or encrustation. Keep water 
fountains clean and debris free.  Keep metal surfaces polished. 

7) Floors and Thresholds:  Maintain and clean floor surfaces (hard 
surface floors) and baseboards, so they are free of marks, dirt, and 
other foreign matter.  Maintain all resilient and hard floor areas so 
they are clean, disinfected, and have a uniform appearance without 
unsightly finish buildup on floor, baseboard, or walls.  

8) Upholstered Furniture is to be free of dust, debris, spots, and 
stains. There shall be no evidence of fuzzing caused by harsh 
rubbing or brushing. 

9) Standing Art Work: Is not included in this contract. 

10) Stone Garden Walls: Maintain garden walls free of dust, litter, 
debris, and spots. 

11) Kitchens, kitchenettes, and break rooms: sinks, counters, and 
appliances are to be disinfected, free of spots, debris, and dirty 
dishes. Appliances such as microwaves are to be free of old food 
product. Refrigerators are to be clean ( no spills, spots, debris, and 
odor free). Resupply dispensers. 

12) Restrooms, locker rooms, and showers: All surfaces and fixtures 
are to be cleaned and disinfected. Resupply dispensers  
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13) Drinking Fountains: Thoroughly clean and disinfect entire exterior 
surface. Stainless steel should be free of  marks, streaks, and 
water spots.  

14) Clean and Disinfect Walls, Doors, Partitions and Handrails: 
Thoroughly clean all walls (including switch and plug covers), doors 
(including entrance doors inside and outside), partitions and 
handrails.  

15) Glass/Mirrors/Windows: Clean all glass, mirrors, interior and 
external surfaces of lobby/entry glass, interior, and exterior surface 
of exterior doors, so it is free of dust, smudges, handprints, soil 
substances, streaks, window frames, window tracts, and spots.  

16) High Cleaning:  All cubicle walls, overhead cabinets, file cabinets; 
tall desk storage cabinets are to be free of dust and spots. 

17) Clean Air Bars and Vents: Vacuum excess dust and dirt from air 
bars.  

18) Landings, stairways, railings, risers, ledges, grills, doors, radiators, 
loading areas, garage, and ramps: Surfaces (horizontal and 
vertical) shall be free of dirt, dust, debris and other foreign 
substances and shall present an overall appearance of cleanliness. 

19) Solid Waste and Recyclable Materials: Collect all recycle  and 
waste materials and place in their respective collection containers.  
Waste and recycle material should not accumulate in individual 
receptacles. The collection area for the waste and recycle materials 
shall be maintained free of debris and the collection container shall 
not be allowed to overflow. See Exhibits 1-8 for more building 
specific detail. 

20) Re-Stock Restroom, Kitchen and other dispensers: Stock and 
replenish all dispensers (to include batteries as required). Clean 
towel, soap dispensers, sanitary products and vanities.  

21)  Miscellaneous Responsibilities: 

a) Light only in areas where you are performing work; 

b) Report maintenance issues to the Property Manager; 

c) Return office chairs waste and recycling receptacles to 
intended position(s); 

d) Turn in lost and found articles to Port Security; 
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e) Notify Port Security of any suspicious person(s) and 
suspicious packages seen on the premises; and 

f) Hazardous Conditions: Conditions that may be questionable 
or deemed Hazardous (i.e., such as burned out lights, loose 
railings, ceiling tiles, exposed wiring, broken windows, etc.) 
must be reported by janitorial staff to Property Manager 
verbally followed by written notification to the Property 
Manager with date and location of observation and other 
pertinent details. 

22)  Non- Recurring Services  
In addition to the routine services specified in this RFP the Port  
occasionally has the need for a non-recurring janitorial service. 
Non-recurring service requests are billed separately. General 
Requirements. Non-recurring service is basically a task order  and 
is the method by which the Contractor shall perform additional 
custodial related services when the work is not included in the 
firm fixed price portion of the contract. A negotiated fixed-price will 
be agreed to for each non-recurring task order based on prices in 
the Pricing Schedule for non-recurring work and in accordance 
with the procedures specified in this section. Contractors must 
address management and performance of non-recurring tasks in 
their proposed statement of work (SOW). 

 
The following custodial services are examples of work that may be ordered 
through an non-recurring task order, if not included in the base (fixed pricing 
work): 

• General cleaning for facilities not specifically mentioned in this 
RFP; 

• Carpet restoration/Cleaning; and 
• Interior Glass and window cleaning. 

Pricing Non-recurring work in the contract shall be priced using fixed unit 
prices for defined work tasks and fixed labor rates for work that is not covered 
by unit priced tasks. The task unit price shall include all direct and indirect 
costs including labor (Washington prevailing wages), material, tools and 
equipment, overhead, general and administrative expenses (G&A) and profit, 
necessary to perform a unit of the service. The labor rates shall include all 
costs to provide an hour of the specified craft including material, benefits and 
payroll taxes and assessments, and all overhead, G&A and profit. 
 

I. Contractor Supplied Products 
The Contractor shall supply all cleaning products, materials, sanitary 
products, and Equipment required in the performance of this contract. 
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Maintain all cleaning equipment in good working order and to use the 
equipment for its intended purpose. All cleaning products are to meet the 
specifications set forth in this RFP. 

Performance Metrics and Incentives 

When performance exceeds the agreed upon standard, the Port will incent up to 10% of 
the monthly payment and add it to the monthly remittance.  

Performance Assessment Plan 

The Port will survey building evaluators monthly and that information along with input 
from the Facility Manager will be used to determine the contractor performance. 

Remedies for Non – Conforming Service 

The Contractor may have the opportunity to correct nonconforming services at no 
additional cost to the Port by re-performing the work. Under particular circumstances 
reductions in price may be appropriate to address less than satisfactory performance. 
The bottom line is that the Port should not pay for services that do not conform, do not 
meet performance standards, or have not been properly rendered. 

Right to Cancel 
The Port reserves the right to cancel or reissue all or part of this Solicitation at any time, 
as allowed by law, without obligation or liability. 
Expansion Clause 
Expansion of scope of this contract may occur when in the opinion of the Port Contracts 
and Purchasing Department the circumstances meet the following criteria:    
 a)  It could not be separately bid; 
 b) The change is for a reasonable purpose;  
 c) The change was not reasonably known to either the Port or Contractors at time 
of bid or else was mentioned as a possibility in the bid (such as a change in 
environmental regulation or other law);  
 d) The change is not significant enough to reasonably regard it as an independent 
body of work;   
 e) The change could not have attracted a different field of competition; and  
 f) And the change does not vary the essential identity or main purpose of the 
contract. 
Agreement to such a contract modification must be mutual.  Only the Port Contracts and 
Purchasing department  has the authority make such agreements on behalf of the Port.  
No other Port department has the authority to make such written notices. Written formal 
notices will document all expansions. 
The Port Purchasing shall make this determination, and may make exceptions for 
immaterial changes, emergency or sole source conditions, or for other situations as 
required in the opinion of the Port purchasing manager.  
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Note that certain changes are not considered an expansion of scope, including an 
increase in quantities ordered, the exercise of options and alternates in the bid, or 
ordering of work originally identified within the originating solicitation. Approval of such 
changes will be by written order issued by the Procurement Coordinator. 
Trial Period and Right to Award to Next Highest Scoring Contractor 
The resulting contract will have a ninety-day (90) trial period. During the trial period, the 
Contractor(s) must perform in accordance with all terms and conditions of the contract.  
Failure to perform during this trial period may result in the immediate cancellation of the 
contract.  In the event of dispute or discrepancy as to the acceptability of product or 
service, the Port’s decision shall prevail.  The Port agrees to pay only for authorized 
work up to the date of termination.  If termination of the contract occurs within the trial 
period, the Port reserves the option to award the contract to the next highest responsive 
Contractor by mutual agreement with such Contractor.  Any new award will be for the 
remainder of the contract and will be subject to this trial period.  

Non-Disclosure Agreement 
Through the course of performing the janitorial services, personnel may encounter 
sensitive information and the successful Contractor will be required to sign the attached 
Non-Disclosure Agreement (NDA) at Attachment E. 
 
Protection of Confidential and Personal Information 
Contractor acknowledges that some of the material and information that may come into 
its possession or knowledge in connection with this Primary Contract or its performance 
may consist of information that is exempt from disclosure to the public or other 
unauthorized persons under either Chapter 42.52.050 RCW or other state or federal 
statutes (“Confidential Information”). Confidential Information includes, but is not limited 
to, names, addresses, Social Security numbers, e-mail addresses, telephone numbers, 
financial profiles, credit card information, driver’s license numbers, medical data, law 
enforcement records, agency source code or object code, agency security data, or 
information identifiable to an individual that relates to any of these types of information. 
Contractor agrees to hold Confidential Information in strictest confidence and not to 
make use of Confidential Information for any purpose other than the performance of this 
Primary Contract. To release it only to authorized employees or Subcontractors 
requiring such information for the purposes of carrying out this Primary Contract , and 
not to release, divulge, publish, transfer, sell, disclose, or otherwise make the 
information known to any other party without Purchaser’s express written consent or as 
provided by law. Contractor agrees to release such information or material only to 
employees or Subcontractors who are signatories of the Port’s nondisclosure 
agreement. Contractor agrees to implement physical, electronic, and managerial 
safeguards to prevent unauthorized access to Confidential Information. “Personal 
information” including, but not limited to, “Protected Health Information” (PHI) under 
Health Insurance Portability And Accountability Act (HIPAA), individuals’ names, 
addresses, phone numbers, birth dates, and social security numbers collected, used, or 
acquired in connection with this Primary Contract shall be protected against 
unauthorized use, disclosure, modification or loss.   
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HIPAA establishes national minimum standards for the use and disclosure of certain 
health information.  The Contractor must comply with all HIPAA requirements and rules 
when determined applicable by the Purchaser.  If Purchaser determines that (1) 
Purchaser is a “covered entity” under HIPAA, and that (2) Contractor will perform 
“business associate” services and activities covered under HIPAA, then at Purchaser’s 
request, Contractor agrees to execute Purchaser’s business associate Contract in 
compliance with HIPAA. 
Contractor shall ensure its directors, officers, employees, Subcontractors or agents use 
personal information solely for the purposes of accomplishing the services set forth 
herein.  Contractor and its Subcontractors agree not to release, divulge, publish, 
transfer, sell, or otherwise make known to unauthorized persons personal information 
without the express written consent of the Agency or as otherwise required by law. 
Any breach of this provision may result in termination of the Primary Contract and 
demand for return of all personal information.  The Contractor agrees to indemnify and 
hold harmless the Port of Tacoma and the Purchaser for any damages related to both: 
(1) the Contractor’s unauthorized use of personal information and (2) the unauthorized 
use of personal information by unauthorized persons as a result of Contractor’s failure 
to protect against unauthorized use, disclosure, modification, or loss. 
Contractor shall maintain a log documenting the following:  the Confidential Information 
received in the performance of this Primary Contract; the purpose(s) documenting the 
receipt, maintenance, use, and final disposition Contractor’s records shall be subject to 
inspection, review or audit in accordance with Retention of Records. 
Purchaser reserves the right to monitor, audit, or investigate the use of Confidential 
Information collected, used, or acquired by Contractor through this Primary Contract. 
The monitoring, auditing, or investigating may include, but is not limited to, salting 
databases. 
Violation of this section by Contractor or its Subcontractors may result in termination of 
this Primary Contract and demand for return of all Confidential Information, monetary 
damages, or penalties. 
Immediately upon expiration or termination of this Primary Contract, Contractor shall, at 
Purchaser’s option:   

a) Certify to Purchaser that Contractor has destroyed all Confidential Information; or 
b) Return all Confidential Information to Purchaser; or 
c) Take whatever other steps Purchaser requires of Contractor to protect 

Purchaser’s Confidential Information. 
 
Site Security and Safety 
While on Port’s premises, Contractor, its agents, employees, or Subcontractors shall 
follow with all physical, fire, safety or other security regulations. This includes the  
Failure to comply with any part of facility security or confidentiality is a violation of the 
contract specifications, terms, and conditions and may result in termination of the 
Contract. Unless the Port specifies otherwise in the Contract, the following shall apply: 
 
Safety Requirements 
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Personnel:  All personnel working in the terminal areas are required to wear a safety 
vest and carry a cell phone or two-way radio. 
Traffic: The maximum speed limit on Port owned roads is 25 MPH and 10 MPH in 
terminal areas. Contractors shall comply with posted speed limits and traffic control 
devices (signage, speed bumps, etc.). Contractors are to proceed on Port property so 
as not to interrupt normal Port operations. This will mean yielding the right of way to 
cargo handling equipment and to any vehicle approaching from the opposite direction, 
which is within a narrow roadway or so close thereto as to constitute a hazard. 
Contractor vehicles accessing terminal areas will be equipped with and use top 
mounted caution lights.  

Intermodal Rail Yards: Generally, access to intermodal rail yards is restricted to 
container handling operations. Yards are not to be accessed without prior authorization 
from the respective Operations departments. Washington United Terminal (WUT) 
intermodal yard, Pierce County Terminal (PCT)' intermodal yard and Port of Tacoma 
(POT) North intermodal yard utilize a red and blue light system that indicates locomotive 
and rail car activity within the affected rail yard.  

• Security Plans 
Contractor is to adhere to the Port security plans.  Before performance of contract work, 
the Contractor must contact the Port contract administrator and receive a security 
briefing and instructions.  Be advised that the Port may on occasion utilize video 
surveillance to monitor all activities within the facility.   Contractors shall provide up-to-
date employee information to include name, address, and driver’s license prior to 
receiving facility access.   

• Identification 
All Work Contractor employees must have visible company identification while 
performing work on Port premises. Any Contractor employee needing access to the 
facility may be required to have identification that is equal to that required for 
employment at the site/facility. Background checks or clearances may also be required, 
depending on the site. (See TWIC requirements Section C, 2, page 6) 
 
The Contractor is responsible for the security of the facility during the performance of all 
Work Contract services and shall ensure facility entryways remain secure.  Secure all 
doors upon Contractor’s departure from the facility. 
 

• Keys 
The Contractor shall not reproduce keys nor disseminate of access codes to Port 
facilities. The Contractor will be responsible to obtain any keys provided to employees 
who terminate employment with Contractor. The Property Manager shall issue 
additional keys as needed.  The Contractor shall account for, keep safe all Keys, and 
access codes. The Contractor shall return all extra or unused keys to the Property 
Manager. The Contractor shall be financially responsible for any damage and loss due 
to misappropriation, loss of agency keys, and compromise of access codes. In those 
cases, the Contractor may also be responsible for, but not limited to, all costs incurred, 
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including re-keying of all locks, re-configuring electronic access systems, and reissuing 
new keys. 
 

• False Security Alarms:   
The Property Manager or his/her designee will brief the Contractor on operation of any 
alarm system (police and/or fire), to stop false alarms from occurring.  If an employee of 
the Contractor, by his/her actions or omissions causes a false alarm to occur, which 
results in a charge for the false alarm, the Contractor shall be liable for those charges, 
and the agency will generate an invoice to the Contractor for those charges. The 
agency reserves the right to hold in payment for services until the Contractor pays the 
false alarm charge. 
 
Invoicing 
Invoices are to include the contract number and detail the services performed each 
month by location. Submit one invoice for all facilities except for non-reoccurring work, 
which will be separately invoiced. Submit invoices electronically to 
cpinvoices@portoftacoma.com . 

Schedule, Orders, Delivery 
Schedule 
The Contractor shall submit for approval a schedule for the performance of the work 
and shall coordinate with the Property Manager. 
 
Price Protection  
For the term of the Contract, pricing for all Services will be no greater than the prices 
quoted in the Contractor’s Bid.  If, however, during any term of the Contract lower prices 
and rates become effective for like quantities of Services under similar terms and 
conditions, through reduction in Contractor’s list prices, promotional discounts, or other 
circumstances, Purchasers must be given immediate benefit of such lower prices and 
rates. 
 
No Additional Charges 
Unless otherwise specified in the Solicitation, no additional charges by the Contractor 
will be allowed including, but not limited to: handling charges such as packing, 
wrapping, bags, containers, reels; or the processing fees associated with the use of 
credit cards.  Notwithstanding the foregoing, in the event that market conditions, laws, 
regulations or other unforeseen factors dictate, at the Contract Administrators sole 
discretion, additional charges may be allowed. 
 
Price Adjustments  
At least 45 calendar days before the end of the current term of this Contract, Contractor 
may propose rate increases by written notice to the Purchasing  Contract Administrator.  
The Contracts and Purchasing Contract Administrator may consider price adjustments, 
when determining whether to extend this Contract. The Contractor shall provide a 
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detailed breakdown of their costs upon request. Price increases will be based on the 
CPI index as detailed in the sample contract (See Attachment F). 
Consideration of the Contractor’s requests for adjustments in pricing will be at the sole 
discretion of the Purchasing, only after expiration of the firm and fixed price period, and 
then on a pass through basis only that does not produce a higher profit margin for 
Contractor than that established by the original contract pricing. 
All price increases must have supporting documentation sufficient to justify the 
requested increase. Base documentation on published indices such as the Producer 
Price Index and/or the result of increases at the manufacturer's level, incurred after 
contract commencement date.  The grant of any price adjustment will be at the sole 
discretion of Purchasing and, if granted, shall not produce a higher profit margin for the 
Contractor than that established by the original contract pricing.  The Contractor will 
receive written approval from the Contract Administrator of any price adjustment and 
such price adjustment shall be set forth in a written amendment to the contract.  Price 
adjustments shall remain unchanged for at least one year thereafter.  
The Port will not be bound by invoice prices that are higher than those in the contract, 
unless Purchasing has accepted the higher price and the amended the contract. The 
Contractor will correct any incorrect invoice pricing. 
Subcontracts and Assignment  
Contractor shall not Subcontract, assign, or otherwise transfer its obligations under this 
Contract without the prior written consent of the Contract Administrator.  Contractor 
shall provide a minimum of 30 calendar days advance notification of intent to 
Subcontract, assign, or otherwise transfer its obligations under this Contract.  Violation 
of this condition may be a material breach establishing grounds for Contract termination.  
The Contractor shall be responsible to ensure that all requirements of the Contract shall 
flow down to all Subcontractors.  In no event shall the existence of a Subcontract 
operate to release or reduce the liability of Contractor to the Port of Tacoma for any 
breach in the performance of the Contractor’s duties. 
 
Contractor Authority and Infringement  
Contractor has authorization to sell under this Contract, only those services stated 
herein and allowed for by the provisions of this Contract.  Contractor shall not represent 
to any Purchasers that they have the Contract authority to sell any other materials, 
supplies, services, and/or equipment.  Further, Contractor may not intentionally infringe 
on other established Port Contracts. 
 
Preparing Offer Forms with consideration of Prevailing Wages 
If State of Washington prevailing wage rates apply to this contract work, the Offer 
submitted must clearly show the intent of the Contractor to pay prevailing wages.  The 
Procurement Coordinator will consider whether pricing of the Offer is sufficient to clearly 
support payment of prevailing wages, and may seek clarification and/or reject the Offer 
accordingly.  (Note that your Offer should be sufficient to pay prevailing wages, as well 
as any Contractor costs associated with filing of Intents and Affidavits, including filing of 
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one Intent for the contract or multiple Intents during the life of the contract as required 
by the Department of Labor & Industries). 
 
Prevailing Wage Requirements 

a) If this contract has a category of work subject to prevailing wages, as required 
by RCW 39.12 (Prevailing Wages on Public Works) and RCW 49.28 (Hours 
of Labor) as amended or supplemented, Contractor shall be responsible for 
compliance by the Contractor and all Subcontractors.   

b) Filing Your Intent:  The awarded Contractor and all Subcontractors shall file 
Intent to Pay Prevailing Wage Form(s) concurrent with contract execution and 
as otherwise required by L&I.   The Contractor works directly with L&I to 
receive an acceptable and approved Intent concurrent with contract 
execution, and/or multiple intents as required by L&I, which will comply with 
L&I filing and approval requirements.  

• To do so, the Contractor and any Subcontractors will require a 
Contract Number and Start Date.  The contract administrator will 
provide this information; 

• The Contractor shall promptly submit the Intent to the Department of 
Labor & Industries (L&I) for approval;   

• The Contractor also shall require any Subcontractor to file an Intent 
with L&I;  

 L&I website:  http://www.lni.wa.gov/TradesLicensing/PrevWage/default.asp.   
• If unable to file on-line, a paper copy of the approved Intent shall 

instead be promptly provided to the Contract administrator; and   
• The Contractor shall notify the Contract administrator of the filing of 

Intents by both the Contractor and all subs. 
 

c) Contractor and any Subcontractor shall not pay any laborer, worker, or 
mechanic less than the prevailing hourly wage rates that are in effect at the 
time of bid opening, for the worker classifications under Washington State 
Prevailing Wages for the County where the work is performed.  

 
d) Employment of Vocationally handicapped workers, i.e. those individuals 

whose earning capacity is impaired by physical or mental deficiency or injury, 
may receive wages lower than the Washington State prevailing wages.  The 
Fair Labor Standards Act requires that wages based on individual productivity 
be paid to handicapped workers employed under certificates issued by the 
Secretary of Labor.  These certificates are acceptable to the Department of 
Labor and Industries.  Sheltered workshops for the handicapped may submit 
a request to the Department of Labor and Industries for a special certificate, 
which would, if approved, entitle them to pay their employees at wages, lower 
than the established prevailing wage.   

 
e) In certain situations, filing an Intent is required but the wages may be exempt.  

The Contractor may indicate that they qualify for an exemption to wages for 
the following: 
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• Sole Proprietors, Partners and their spouse; 
• Any partner who owns at least 30% of a partnership; 
• The president, vice-president, and treasurer of a corporation if 

each one owns at least 30% of the corporation; 
• Workers regularly employed on monthly or per diem salary by 

state or any political subdivision created by its laws. 
 

f) Prevailing Wage rates in effect are in Attachment H.  These wages remain in 
effect for the duration of this contract, except for annual adjustments required 
by this agreement for multi-year contracts (where contract is longer than one 
year)  and for building service maintenance (janitorial, waxers, shampooers, 
and window cleaners). 
 

g) It is the sole responsibility of the Contractor to assign the appropriate 
classification and associated wage rates to all laborers, workers, or 
mechanics that perform any work under this contract, in conformance with the 
scope of work descriptions of the Industrial Statistician of the Washington 
State Department of Labor and Industries.   

 
h) With each invoice, Contractor will attach or write a statement that wages paid 

were compliant to applicable Prevailing Wage rates, including the Contractor 
and any Subcontractors. 

 
i) Upon contract completion, Contractor shall file the Affidavit of Wages Paid 

(form L700-007-000) approved by the Industrial Statistician of Washington 
L&I. This may be performed on-line if the Contractor has initiated the original 
Intent to Pay Prevailing Wage process on line.  The receipt of the approved 
affidavit is required before the Port can pay the final invoice. The Port may 
withhold payment on any invoice due the Contractor until the approved 
affidavit is received.  

 
j)  The Contractor shall also ensure that each Subcontractor likewise files an 

Affidavit. 
 

k) The Contractor shall notify the Contract administrator and provide a copy of 
the Affidavit(s). 

 
l) For jobs above $10,000, Contractor is required to post for employees’ 

inspection, the Intent form including the list of the labor classifications and 
wages used on the project.   This may be postured in the nearest local office, 
for road construction, sewer line, pipeline, transmission line, street or alley 
improvement projects as long as the employer provides a copy of the Intent 
form to the employee upon request.  

 
m) In the event any dispute arises as to what the prevailing wages are for this 

Contract, and the parties involved cannot solve the dispute, the matter shall 
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be referred to the Director of the Department of Labor and Industries of the 
State of Washington.  In such case, the Director’s decision shall be final, 
conclusive, and binding on all parties.  If the dispute involves a federal 
prevailing wage rate, the matter shall be referred to the U.S. Secretary of 
Labor for a decision.  In such case, the Secretary’s decision shall be final, 
conclusive, and binding on all parties.  

 
Prevailing Wage rate changes for Service Contracts greater than one year in 
duration: 

a) This provision only applies to service contracts that continue beyond a single 
year in duration, including building maintenance contracts (janitorial service 
Contractors and work performed by janitors, waxers, shampooers, and 
window cleaners) and other multi-year service contracts where prevailing 
wages are required. 

 
b) Contractor and any Subcontractor must pay at least the prevailing wage rates 

that were in effect at time of bid/response throughout the duration of the 
contract.   

 
c) Each contract anniversary thereafter, Contractor and any Subcontractors 

shall review the then current Prevailing Wage Rates.  The Contractor shall 
increase wages paid if required to meet no less than the current prevailing 
wage rates for those positions that are covered by such wage rates, in effect 
at the time of the contract anniversary. 
 

d) Any price or rate increases made as a result of a change in the prevailing 
wages will be compensated by the Port on a pass through basis if the 
Contractor requests a price increase in accordance with the price increase 
request requirements provided elsewhere in this contract. The Contractor 
must follow the contract instructions for pricing increases, by notifying the 
Contract administrator at least 45 days prior to the contract anniversary date 
of any resulting price increase and clearly documenting the increase. 
 
 

JANITORIAL SERVICES—PREVAILING WAGE EXCEPTIONS 
There are four circumstances in which a wage that is less than the journey level 
prevailing wage may be paid: 

a) Sole Proprietors, Partners and Officer/Owners (WAC 296-127-026) 
b) Apprentices (RCW 39.12.021) 
c) Vocationally Handicapped (RCW 39.12.022 and WAC 296-127-400 through 

460) 
d) Public Employees (WAC 296-127-026) For purposes of this RFP a 

Contractor that submits pricing below the Prevailing Wage shall submit 
documentation that their firm meets the criteria to be exempt from paying 
Prevailing Wage. 
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6. PAYMENT 
 

Prohibition on Advance Payments 
The Port does not accept requests for early payment, down payment or partial payment, 
unless the Bid or Proposal Submittal specifically allows such pre-payment proposals or 
alternates within the bid process.  
 
Taxes on Invoice 
Contractor shall calculate and enter the appropriate state and local sales tax on all 
invoices.  Tax is to be computed on new items after deduction of any trade-in in 
accordance with Chapter 458- 296-127-02620-247 WAC. 
 
Identification  
All invoices, correspondence, and other written materials associated with this Contract 
shall be identified by the Contract number or the applicable Purchaser’s order number. 

 
7. INSTRUCTIONS, INFORMATION, AND COMMUNICATION 

 
This chapter details Port procedures for directing the RFP process.  The Port reserves 
the right in its sole discretion to reject the proposal of any Contractor that fails to comply 
with any procedure in this chapter. 

Communications with the Port 
Direct all Contractor communications concerning this solicitation to the Procurement 
Coordinator.  The Procurement Coordinator for this solicitation is: 

Sharon Rothwell 
(253) 592-6758 
procurement@portoftacoma.com 
 

Unless authorized by the Procurement Coordinator, no other Port official or Port 
employee is empowered to speak for the Port with respect to this acquisition.  Any 
Contractor seeking to obtain information, clarification, or interpretations from any other 
Port official or Port employee (other than the Contract Coordinator) is advised that such 
material be used at the Contractor’s own risk. The Port will not be bound by any such 
information, clarification, or interpretation.   
Following the Proposal submittal deadline, Contractors shall continue to direct 
communications to only the Port Procurement Coordinator.  The Procurement 
Coordinator will send out information to responding companies as decisions are 
concluded. 

Page 22 of 77 
 

http://apps.leg.wa.gov/WAC/default.aspx?cite=458-20-247
mailto:procurement@portoftacoma.com


 
 
 
Contact by a Contractor regarding this acquisition with a Port employee other than the 
Procurement Coordinator or an individual specifically approved by the Procurement 
Coordinator in writing, may be grounds for rejection of the Contractor’s proposal. 

Important- Mandatory Pre-Proposal Site Visit Conference  
The Port shall conduct a mandatory pre-proposal conference on the time, date and 
location provided on the cover page of this RFP. Due to security requirements, 
Contractors must RSVP to the RFP Coordinator with the name of the representative 
attending 36 hours prior to the site visit.  All attendees must have a picture ID in 
order to obtain their visitor badge and enter the terminal areas. The purpose of this 
meeting is to ensure the Contractor has a complete understanding of the scope of work 
and the work environment to avoid any delays or performance issues that could have 
otherwise been prevented by attending the Site Visit meeting. Proposals will be 
accepted only from those Contractors who are represented at this pre-proposal 
conference. The representatives’ signatures on the attendance roster will evidence 
attendance at the conference. Admittance will be limited to no more than two (2) people 
per company. Transportation to the various port locations from the initial meeting 
location at 3600 Port of Tacoma Road will be provided by the Port. 
  
The meeting will start in the Fabulich Center conference room followed by a 
walkthrough of the facility, after which we conduct a walkthrough of the other Port 
facilities and ultimately return to the Fabulich Center. 
 
Failure to raise concerns over any issues at this opportunity will be a consideration in 
any protest filed regarding such items that were known as of this pre-proposal 
conference. 
 
All oral communications will be considered unofficial and non-binding on behalf of the 
Port, any clarification given or changes made as a result of the site visit must be 
reflected in an addendum. 
 
Questions 
Submit questions to the Procurement Coordinator no later than the date and time on 
page 1, in order to allow sufficient time for the Procurement Coordinator to consider the 
question before the bids or proposals are due.  The Port prefers such questions to be 
through e-mail directed to the Procurement Coordinator e-mail address. Failure to 
request clarification of any inadequacy, omission, or conflict will not relieve the 
Contractor of any responsibilities under this solicitation or any subsequent contract.  It is 
the responsibility of the interested Contractor to assure that they received responses to 
Questions if any are issued. 

Changes to the RFP/Addenda 
A change may be made by the Port if, in the sole judgment of the Port, the change will 
not compromise the Port’s objectives in this solicitation.  A change to this RFP will be 
made by issuing a formal written addendum. The Addendum shall become part of this 
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RFP and included as part of the Contract. It is the responsibility of the interested 
Contractor to assure that they have received Addenda if any are issued. 
 
Receiving Addenda and/or Question and Answers  
The Procurement Coordinator will make efforts to provide you notice, either through the 
RSS Feed or direction e-mail courtesy announcements that changes or addendums 
have been posted on the Port website. Notwithstanding efforts by the Port to provide 
such notice to known Contractors, it remains the obligation and responsibility of the 
Contractor to learn of any addendums, responses, or notices issued by the Port.  Such 
efforts by the Port to provide notice or to make it available on the website do not relieve 
the Contractor from the sole obligation for learning of such material.   
 
Note, that some third-party services may independently post Port of Tacoma bids on 
their websites.  The Port does not, however, guarantee that such services have 
accurately provided Contractors with all the information published by the Port, 
particularly Addendums or changes to bid date/time. 
 
All Bids sent to the Port shall be considered compliant to all Addendums, with or without 
specific confirmation from the Bidder that the Addendum was received and 
incorporated.  However, the Procurement Coordinator can reject the Bid if it does not 
reasonably appear to have incorporated the Addendum.  The Procurement Coordinator 
could decide that the Bidder did incorporate the Addendum information, or could 
determine that the Bidder failed to incorporate the Addendum changes. If the changes 
are material, the Procurement Coordinator must reject the Offer, or the Procurement 
Coordinator may determine that the Bidder failed to incorporate the Addendum 
changes, but that the changes were not material and therefore the Bid may continue to 
be accepted by the Procurement Coordinator. 
 
RFP Submittal Requirements 
Contractors will submit: 

•  Attachment A, Minimum Qualifications; 
•  Attachment B, Offer sheet and Non – Collusion Form; 
•  Attachment C, Proposal Package;  
• Attachment E,  Non-Disclosure Agreement; and 
•  Attachment G, Bid Bond. 

Active Contact Submittal Requirement 
• Attachment D, References to be submitted by the “active contact reference”. 

 
This section details Port procedures for submittal.  
 
a) Number all pages sequentially.  The format should follow closely that requested in 

this RFP. 
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b) The Port may designate page limits for certain sections of the response.  Any pages 

that exceed the page limit will be excised from the document for purposes of 
evaluation.   

 
c) Contractors have full responsibility to ensure the response arrives at the Port within 

the deadline. A late submittal may be rejected, unless the lateness is waived as 
immaterial by the Port Purchasing and Contracting Services Director, given specific 
fact-based circumstances. Late responses may be returned unopened to the 
submitting firm; or the Port may accept the package and make a determination as 
to lateness. 

 
d) The response should be in an 81/2” by 11” format.  Non-recyclable materials are 

strongly discouraged.  Contractors are encouraged to “double side.” If there are 
page limitations, one side of a printed page is considered one page. 
 
 

Submittal of Proposal 
 
Electronic: 
E-mail electronic submittals to the procurement@portoftacoma.com , on or before the 
deadline RFP Schedule, on the cover page or as otherwise amended).  Any risks 
associated are borne by the Bidder. The Port e-mail system will generally allow 
documents up to, but no larger than, 10 Megabytes.  
 
 
 
 
Hard Copy Submittal: 
Submittal Requirements:  One original (1), (1) CD copy, and three (3) copies of the 
response must be received no later than the date and time specified on the 
Procurement Schedule or as otherwise amended.   

 
 

Physical Address (courier) Mailing Address (For US Post Office 
mail) 

Purchasing and Contracting  
Port of Tacoma 
1 Sitcum Plaza 
Tacoma, WA 98421 
 

Purchasing and Contracting  
Port of Tacoma 
P.O. Box 1837 
Tacoma, Washington, 98401-1837 

 
a) Hard-copy responses should be in a sealed box or envelope clearly marked and 

addressed with the Procurement Coordinator’s name, RFP title and number.  If 
packages are not clearly marked, the Contractor has all risks of the package 
being misplaced and not properly delivered.  
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b) The Submittal may be hand-delivered or must otherwise be received by the 

Procurement Coordinator at the address provided, by the submittal deadline.  
Please note that delivery errors will result without careful attention to the proper 
address. 

 
c) Submittals and their packaging (boxes or envelopes) should be clearly marked 

with the name and address of the Contractor, solicitation number and 
procurement coordinator. 

 
d) Please do not use any plastic or vinyl binders or folders.  The Port prefers simple, 

stapled paper copies. If a binder or folder is essential due to the size of your 
submission, they are to be fully 100% recycled stock.   
 

e) Please double-side your submittal. 
 
No RFP Opening – No Reading of Prices 
The Port does not conduct a bid opening for RFP responses however; the Port will post 
a list of those submitting proposals.  

Offer Form 
Contractor shall specify response in the format and on any forms provided, indicating 
unit prices if appropriate, and attaching additional pages if needed.  In the case of 
difference between the unit pricing and the extended price, the Port shall use the unit 
pricing.  The Port may correct the extended price accordingly.  All prices shall be in US 
Dollars.   
  
Contractor Responsibility to Provide Full Response 
It is the Contractor’s responsibility to provide a full and complete written response, 
which does not require interpretation or clarification by the Procurement Coordinator.  
The Contractor is to provide all requested materials, forms, and information. The 
Contractor is responsible to ensure the proper submission of materials and that they 
accurately reflect the Contractor’s specifications or proposal.  During scoring and 
evaluation (prior to interviews if any), the Port will rely upon the submitted materials and 
shall not accept materials from the Contractor after the RFP deadline. This  however 
this does not limit the right of the Port to consider additional information (such as 
references that are not provided by the Contractor but are known to the Port, or past 
experience by the Port in assessing responsibility), or to seek clarifications as needed 
by the Port.  
 
Partial and Multiple Awards 
Unless stated to the contrary in the Scope of Work, the Port reserves the right to name 
a partial and/or multiple awards, in the best interest of the Port. Contractors are to 
prepare proposals given the Port’s right to a partial or multiple awards. For Proposals, 
the Port may negotiate with the successful Contractor, to finalize the work and 
specifications consistent with the objectives of the RFP. 
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Interlocal Purchasing Agreements 
This is for information only and is not be used to evaluate candidates. RCW 39.34 
allows cooperative purchasing between public agencies, and other political 
subdivisions. The seller agrees to provide service(s) at the offer prices, terms, and 
conditions, to other eligible governmental agencies that have such agreements with the 
Port.  The Port of Tacoma accepts no responsibility for the payment of the purchase 
price by other governmental agencies.  Should the Contractor require additional pricing 
for such purchases, the Contractor is to name such additional pricing upon offer to the 
Port. 

Contract Terms and Conditions 
Contractors are to price and submit proposals with the understanding that they are 
required to comply with all specifications, requirements, Terms, and Conditions.  
Contractors are responsible to review all specifications, requirements, Terms and 
Conditions, insurance requirements, and other requirements herein.  Submittal of a 
proposal is agreement to comply without exception, unless modified by the Port. The 
Port has the right to negotiate changes to submitted proposals and to change the Port’s 
otherwise mandatory terms and conditions during negotiations, or by providing notice to 
the Contractor during the contract. See sample janitorial contract at Attachment F. 
 
Negotiations 
Nothing herein prohibits the Port from opening discussions with the highest ranked 
apparent successful Contractor, to negotiate modifications to either the proposal or the 
contract terms and conditions, in order to align the proposal or the contract to best meet 
Port needs within the scope sought by the RFP.  

Effective Dates of Offer 
Offer prices and costs in Contractor’s submittal must remain valid until Port completes 
award.  Should any Contractor object to this condition, the Contractor must provide 
objection through a question and/or complaint to the Procurement Coordinator prior to 
the proposal due date. 
 
Prompt Payment Discount 

 On the Offer form or in submittal, the Contractor may state a prompt payment discount 
term, if the Contractor offers one to the Port.  A prompt payment discount term of ten or 
more days will be considered in evaluation. 

Cost of Preparing Proposals 
The Port will not be liable for any costs incurred by the Contractor in the preparation and 
presentation of proposals submitted in response to this RFP including, but not limited to, 
costs incurred in connection with the Contractor’s participation in demonstrations and 
the pre-proposal conference. 
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Contractor Responsibility 
It is the Contractor responsibility to examine all specifications and conditions thoroughly, 
and comply fully with specifications and all attached terms and conditions.  Contractors 
must comply with all Federal, State, and City laws, ordinances and rules, and meet any 
and all registration requirements where required for Contractors as set forth in the 
Washington Revised Statutes.   
 
Readability 
Contractors are advised that the Port’s ability to evaluate proposals is dependent in part 
on the Contractor’s ability and willingness to submit proposals, which are well ordered, 
detailed, comprehensive, and readable.  Clarity of language and adequate, accessible 
documentation is essential. 
 
Changes or Corrections in Proposal Submittal 
Prior to the submittal closing date and time, a Contractor may make changes to its 
proposal, if the change is initialed and dated by the Contractor.  No change shall be 
allowed after the closing date and time. Note that you cannot change, mark-up, or 
cross-out any condition; format, provision, or term that appears on the Port has 
published Offer Form. If you need to change any of your own prices or answers that you 
write on the Offer Form must be made in pen, initialed, and be clear in intent.  Do not 
use whiteout. 

Errors in Proposals 
Contractors are responsible for errors and omissions in their proposals.  No such error 
or omission shall diminish the Contractor’s obligations to the Port. 
Minority & Women’s Business Enterprises (WMBE) 
The Port of Tacoma encourages participation in all of its contracts by Minority & 
Women’s Business Enterprises (MWBE) firms either self-identified or certified by the 
Office of Minority & Women’s Business Enterprises (OMWBE).  While the Port does not 
give preferential treatment, it does seek equitable representation from the minority and 
women’s business community. 
Participation may be either on a direct basis in response to this Solicitation or as a 
Subcontractor to a Contractor.  However, unless required by Federal statutes, 
regulations, grants, or contract terms referenced in the original Solicitation, no 
preference will be included in the evaluation of Bids, no minimum level of MWBE 
participation shall be required as a condition for receiving an award, and Bids will not be 
evaluated, rejected, or considered Non-Responsive on that basis. 
Any affirmative action requirements set forth in Federal regulations or statutes included 
or referenced in the original Solicitation will apply.  Contractors may contact the Office of 
Minority & Women’s Business Enterprises (OMWBE) at 
http://www.omwbe.wa.gov/index.shtml to obtain information on certified firms for 
potential sub-contracting arrangements.  Nothing in this section is intended to prevent or 
discourage Contractors from inviting participation from non-MWBE firms, MWBE firms, 
as well as Small and Emerging Businesses. 
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Withdrawal of Proposal 
A submittal may be withdrawn by written request of the submitter, prior to the closing 
date and time.  After the closing date and time, the submittal may be withdrawn only 
with permission by the Port. 

Rejection of Proposals and Rights of Award 
      The Port reserves the right to reject any or all proposals at any time with no penalty.  

The Port also has the right to waive immaterial defects and minor irregularities in any 
submitted proposal. 

Incorporation of RFP and Proposal in Contract 
This RFP and the Contractor’s response, including all promises, warranties, 
commitments, and representations made in the successful proposal (as accepted by the 
Port), shall be binding and incorporated by reference in the Port’s contract with the 
Contractor. 

Bid Guarantee 

All proposals submitted for this contract must be accompanied by a Cashier’s Check, 
Money Order, or Security Bid Bond payable to the Port of Tacoma in an amount not less 
than five percent (5%) of the total bid amount. 

The Port will have the right to retain the Bid security of Contractors to whom an award is 
being considered until the earliest of  either (a) a mutual execution of the contract, (b) 
specified time has elapsed so that proposals may be withdrawn, or (c) when all 
proposals have been rejected. 

Return of Bid Security: With in sixty (60) days after the proposal due date, the Port will 
release  or return Bid securities to Contractors who’s proposals are not to be further 
considered for contract award. Bid securities of the three highest scoring proposals will 
be held until the Contract has been finally executed, after which all forfeited Bid 
securities will be returned.  

Insurance Requirements 
1.  The Contractor shall procure and maintain during the life of this contract such 

insurance. It as shall protect it from claims or damages for bodily injury, including 
death resulting therefrom as well as from claims for property damage, which may 
arise from operations under this contract, whether such operations be by itself, its 
agents, or by anyone directly or indirectly employed by either of them. 

2.  Certificates of all insurance shall be filed with the Port of Tacoma naming the Port 
of Tacoma as additional    insured, and shall provide: 

a. That the policies shall not be canceled or the amount thereof reduced, 
without thirty- days (30)  prior written notice to the Port of Tacoma, and 

b. That thirty-day (30) prior written notice shall also be given if the policy is not 
to be renewed at the scheduled expiration date. 
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3.  The amount of such insurance shall not be less than: 
a. Commercial General Liability Insurance, on an occurrence basis, including 

contractual liability and completed operations, in an amount of not less than 
One Million Dollars ($1,000,000.00) for bodily injury, including sickness, 
disease, and death at any time resulting therefrom, sustained by any person 
and for property damage; 

b. Business Auto Insurance in an amount of not less than One Million Dollars 
($1,000,000.00) for damages because of bodily injury or property damage; 

4. The Contractor shall procure and maintain insurance in accordance with the 
requirements of all applicable State and Federal Worker’s Compensation Laws.  
Contractor shall furnish to the Port of Tacoma evidence of such insurance, 
including Employers Contingent Liability (Stop Gap) Insurance.   

 
Proprietary or Confidential Information 
To the extent consistent with Chapter 42.56 RCW, the Public Disclosure Act,  
Purchasing shall maintain the confidentiality of Contractor’s information marked 
confidential or proprietary. If a request is made to view Contractor’s proprietary 
information, Purchasing will notify the Contractor of the request and of the date that the 
records will be released to the requester unless Contractor obtains a court order 
enjoining that disclosure. If Contractor fails to obtain the court order enjoining 
disclosure, Purchasing will release the requested information on the date specified. 
The Port’s sole responsibility shall be limited to maintaining the above data in a secure 
area and to notify Contractor of any request(s) for disclosure for so long as  Purchasing 
retains Contractor’s information in the Purchasing records. Failure to so label such 
materials or failure to timely respond after notice of request for public disclosure has 
been given shall be deemed a waiver by Contractor of any claim that such materials are 
exempt from disclosure. 
 
Requesting Disclosure of Public Records 
The Port asks Contractors/Sub-Contractors and their companies to refrain from 
requesting public disclosure of proposal records until an intention to award is 
announced.  This measure is intended to shelter the solicitation process, particularly 
during the evaluation and selection process or in the event of a cancellation or re-
solicitation.  With this preference stated, the Port will continue to be responsive to all 
requests for disclosure of public records as required by State Law. 
 
Non-Endorsement and Publicity  
Neither  Purchasing nor the Purchasers are endorsing the Contractor’s Products or 
Services, nor suggesting that they are the best or only solution to their needs. 
Contractor agrees to make no reference to Purchasing, any Purchaser, or the Port of 
Tacoma in any literature, promotional material, brochures, sales presentation, or the 
like, regardless of method of distribution, without the prior review and express written 
consent of the Purchasing Manager. 
 

8. EVALUATION PROCESS 
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Step #1:  Initial Screening:  Purchasing shall first review submittals to for initial 
decisions on responsiveness of the bid and bidder responsibility.  Those found 
responsive and responsible based on this initial review shall proceed to Step 2 
Step #2:  Proposal Evaluation:  The Port will evaluate proposals using the criteria 
specified below. Responses will be evaluated and ranked or scored.   
Specifications:  The Port will evaluate each Contractor’s compliance with the 
specifications and other bid requirements set forth in the RFP.   
Discounts for prompt payment shall be reviewed for acceptance and shall be calculated 
into the Contractor’s response for purposes of evaluation.  
Pricing:  Items on price sheets shall then be calculated for purposes of award.  Item 
pricing will be multiplied by the number of units required for an item total.   Item totals 
will be totaled for all items for a tabulated total.  In the event of an error in math, unit 
pricing will be considered the correct price and will be used. If any cost item is missing 
from a bidder Offer Form, the Port reserves the right to reject that Bid or to calculate 
and compare bids without that cost item considered.   
Formula:  Lowest total Bid evaluation price divided by a higher total Bid evaluation price 
(Bid that is being evaluated) multiplied by number of available points equals the cost 
factor evaluation points.  Points will be rounded to two places to the right of the decimal 
point using standard rounding method. 
The Contractor with the lowest Total Bid Evaluation Price will receive the maximum 
allotted points for pricing. All other Contractors pricing points will be proportionate to the 
most favorable pricing. The example calculation below shows that a Contractor whose 
bid price is twice as much as the lowest proposed price would receive only half of the 
maximum available points.  

 
Lowest Bidder 

Total Bid Evaluation Price 
÷ Other Bidder’s 

Total Bid Evaluation Price x Maximum 
Available Points = Awarded 

Price Points 

                         $100 ÷    $200 x 70 points = 35 points 
Proposals should present information in a straightforward and concise manner, while 
ensuring complete and detailed descriptions of the Firm’s/Team’s abilities to meet the 
requirement of this RFP.  Emphasis will be on completeness of content.   
Proposals are to address, and will be evaluated upon, the following criteria: 
 
    Evaluation Criteria:     Points 
 

1 Price 25 
2 Experience and Past Performance 25 
3 Management Plan 25 
4 Quality Control Plan 35 
5 References 10 
6 Sub Total 120 
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7 Interview (optional) 100 
8 Maximum Total Points 220 

 
Step #3:  Interview: The Port may interview top ranked firms that are considered most 
competitive. If interviews are conducted, rankings of firms and award configurations  
shall be determined by the Port, using the combined results of interviews and proposal 
submittals.  
 
The Contractor is to submit the list of names and company affiliations with the 
Procurement Coordinator before the interview.  Contractors invited to interview are to 
bring the assigned Project Manager and/or Supervisor that has been named by the 
Contractor in the Proposal, and may bring other key personnel named in the Proposal 
not to exceed three (3) people total. The Contractor shall not, bring an individual who 
does not work for the Contractor or for the Contractor’s Subcontractor on this project, 
without specific advance authorization by the Procurement Coordinator.  
 
Step #4:  Selection:  The Port shall select the highest ranked Contractor for award.    
 
Step #5:  Contract Negotiations:  The Port may negotiate elements of the proposal as 
required to best meet the needs of the Port, with the apparent successful Contractor.  
The Port may negotiate any aspect of the proposal or the solicitation.  
 
Repeat of Evaluation Steps: If no Contractor is selected at the conclusion of all the 
steps, the Port may return to any step in the process to repeat the evaluation with those 
proposals that were active at that step in the process.  In such event, the Port shall then 
sequentially step through all remaining steps as if conducting a new evaluation process. 
The Port reserves the right to terminate the process if it decides no proposals meet its 
requirements.  
 
Points of Clarification:  Throughout the evaluation process, the Port reserves the right to 
seek clarifications from any Contractor.   
 
Tie Scores:  In the event that the top two Contractors receive the same total score, the 
Procurement Coordinator will use a coin toss to determine the winner. Those on the 
evaluation team shall serve as witness to the event. 
 

9. AWARD AND CONTRACT EXECUTION INSTRUCTIONS 
The Procurement Coordinator intends to provide written notice of the intention to award 
in a timely manner and to all Contractors responding to the Solicitation.  
 
Protests and Complaints 
Protests and/or complaints are to be filed with the Director of Contracts and Purchasing. 
The Port has rules to govern the rights and obligations of interested parties that desire 
to submit a complaint or protest to this RFP process. They are: 
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• For specification protests, the protester must state exact location of the 
challenged portion or clause, unless the challenge concerns an omission, an 
explanation of why any provision should be struck, added, or altered, and contain 
suggested corrections. A specification protest must be filed within five (5) working 
days of solicitation release; 
 

• For non-responsive determinations, the aggrieved Contractor must specifically 
state why the determination is in error, identify where its submittal where it 
believes it is responsive, and why it believes, the Port was in error when it made 
the non-responsive determination.  A non-responsive protest must be filed within 
two (2) working days of notification(Intermediate Saturdays, Sundays and legal 
holidays are not counted as business days): and 
 

• For protests regarding award determinations, the aggrieved Contractor(s) 
protest must set forth in specific terms the reasons why the Port's decision is 
thought to be erroneous.  An award determination protest must be filed within two 
(2) working days of notification. 

 
Interested parties have the obligation to be aware of and understand these rules, and to 
seek clarification as necessary from the Port. Note that there are time limits on protests 
and Contractors have final responsibility to learn of results in sufficient time for such 
protests to be filed in a timely manner. Written protests are to be sent by e-mail to 
procurement@portoftacoma.com. Failure to comply with the protest procedures will 
render a protest waived.  Timely compliance and exhaustion of these protest 
procedures shall be a condition precedent to any otherwise permissible judicial 
consideration of a protest. 
 
Instructions to the Apparently Successful Contractor(s) 
The Apparently Successful Contractor will receive Intent to Award Letter from the 
Procurement Coordinator after the award decision is made by the Port.  The Letter will 
include instructions for final submittals that are due prior to execution of the contract or 
Purchase Order.   
 
Once the contract is issued for signature, the Contractor must execute the contract and 
provide all requested documents within ten (10) business days. If the Contractor fails to 
execute the contract with all documents within the ten (10) day period, the Port may 
cancel the award and proceed to the next ranked Contractor, or cancel or reissue this 
solicitation.  Cancellation of an award for failure to execute the Contract as attached 
may result in Contractor disqualification for future solicitations for this product/service. 
 
Checklist of Final Submittals Prior to Award 
The Contractor(s) should anticipate that the Letter would require at least the following.  
Contractors are encouraged to prepare these documents as soon as possible, to 
eliminate risks of late compliance. 
 State of Washington Business License 
 Completion of New supplier package 
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 Completed NDA form 
 Certificate of Insurance (if a hard-copy is required by the specifications) 
 Special Licenses (if any) 
 Intent to pay prevailing wage 

 
Taxpayer Identification Number and W-9 
Unless the Contractor has already submitted a Taxpayer Identification Number and 
Certification Request Form (W-9) to the Port, the Contractor must execute and submit 
this form prior to the contract execution date.   
Attachments: 
Attachment A – Minimum Qualifications 
Attachment B – Offer Sheet & Non-Collusion Form 
Attachment C – Janitorial Proposal Package 
Attachment D -  Reference Questionnaire 
Attachment E – Non-Disclosure Agreement 
Attachment F – Port Sample Contract with Terms and Conditions 
Attachment G - Bid Bond Form 
Attachment H – Prevailed Wage Rates and Benefit Key Code 
 
Exhibits: 
Exhibits 1- 8  Facility Information Sheets  
Exhibit  9 – Sample Occupancy Report 
Exhibit 10 - Floor Plan Administration Building 
Exhibit 11 – Floor Plan Maintenance Building 
Exhibit 12 – Fabulich Center
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ATTACHMENT A - MINIMUM QUALLIFICATIONS 

 
Please check the applicable box to signify compliance or non-compliance to each minimum qualification.  If you do comply, describe exactly how you 
achieve each minimum qualification.  The determination that you have achieved all the minimum qualifications is made from this document or a 
document with the same information. 

 
 

Item 
# 

Minimum Qualification Complies Does Not  
Comply 

If you comply, describe how you meet the minimum qualification 
and attach any necessary documentation 

1 Contractor shall have a minimum of three (3) 
years’ experience in providing cleaning services 
in similar office and industrial facilities. 

   

2 
Contractor shall have successfully performed at 
least two contracts of a similar scope with a 
public or private agency. 
 

   

3 Qualifications of Supervisor:  All on site 
representative personnel engaged in directing 
the work to be accomplished under this contract 
shall possess at least 3 years of recent (within 
the last 5 years) experience in directing 
cleaning  operations in a similar to the 
approximate size of the buildings to be cleaned 
under this contract. 
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ATTACHMENT B  - OFFER SHEET 
Page 1 of 1 

 
Port of Tacoma 
RFP# 069795 

Title:  Janitorial Services 
 

 All cleaning rates shall be inclusive of consumables, labor, and equipment. 
Facility Monthly Rate 

1a. Administration - Sitcum Plaza 
State number of times per year for carpet 
restoration cleaning______________ and, 
 
1b. State number if times per year for 
interior window cleaning_____________ 

$_________________ per month 

2a. Maintenance Facility Cleaning 
 
2b. Carpet Restoration Cleaning per 
usable square foot.  State  recommended 
number of cleanings per year___________ 
 

$ _________________ per month 
 
$___________ per usable SF 

3. Recreation Center 
 

$_________________ per month 

4. Main Gate House 
 

$ _________________ per month 

5. EB 1 Gate House 
  

$ _________________ per month 

5. Blair Gate House 
 

$ _________________ per month 

6. EB1 Customer Service Bldg. 
 

$ _________________ per month 

Total Monthly Cost 
 

$ 

                     Rate per usable square foot 
7. Fabulich Center (Port to provide a 
monthly occupancy report to Contractor.) 

$ 

 8. Carpet Restoration/Cleaning $ 
                     Rate per cleaning 
9. Blair Gate House (rate per cleaning)  $ 

 
10. EB 1 Gate House (rate per cleaning) $ 
                       Rate per hour 
11. Non-Recurring General Cleaning  
 

$ 

12. Non-Recurring Interior Window/Glass 
Cleaning  

$ 

 Rate per usable square foot 
18. Non- Recurring Carpet 
Restoration/Cleaning 

$ 
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1. The bid prices shall include and cover all duties, handling and transportation charges and all 

charges incidental to the requested work excluding Sales Tax or Use Tax.  Contractor shall 
agree to all Port contract Terms and Conditions without exception. 

 
2. Do not mark, write-in or add any exceptions to the specifications, schedule, terms or 

conditions.  Do not attach alternative boilerplate.  Any such exceptions can invalidate your 
Offer and the Buyer can reject your Bid.  

 
3. If you make an error in typing your prices or any corrections to your Offer Submittal, you 

may mark it in ink and initial the correction.  If it is not marked in ink and or it is not initialled, 
the Buyer may reject your bid.  Do not use whiteout.  

4. Any future contract price changes shall be in accordance with this RFP.  Mark-up, and 
discount rates will not change through the life of the contract 
 

5. Prompt Payment Discount:  _________%____ days.  Note:  Prompt payment discount 
periods equal to or greater than 10 calendar days will receive consideration and bid pricing 
will be reduced for evaluation by the amount of that discount. 

 
6. Interlocal Agreement: The Port of Tacoma has entered into Interlocal Agreements with other 

governmental agencies pursuant to RCW 39.34, in lieu of those agencies conducting a 
separate competitive bid.  Does Contractor agree to provide this product or service to such 
agencies? Yes: ______ No: _______ 
       

7. Prevailing Wages:  If Prevailing wages apply to any awarded contract, confirm your intent to 
pay prevailing wages and that prevailing wages are incorporated in your bid offer. 
 
 Yes: _______ 
 

The job classification information below is not part of the bid evaluation, but is for administration wage 
increases if necessary due to prevailing wage changes over the life of the contract.  Since prevailing 
wages may require the Contractor to request an adjustment to costs billed to the Port in future years, 
providing this remaining information allows the Port to receive and analyze cost increases that are the 
result of a prevailing wage increase: 
 
Specify the Job Classification and Hourly Wage Rate that reflects the labor classifications that will 
perform the Services if awarded the contract.   
 

 
Job Classification Hourly 

Wage Rate 
 $ 
 $ 
 $ 
 $ 
 $ 

   
 

By submitting this proposal, the Contractor acknowledges he/she has read and understands the entire 
Request for Proposal (RFP) and agrees to comply with its terms and conditions.  The Contractor also 
agrees to fulfill the offer made in their Bid through any subsequently awarded Contract. 
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Non-collusion: The undersigned declares under penalty of perjury that the bid/proposal submitted is a 
genuine and not a sham or collusive bid, or made in the interest or on behalf of any person or firm not 
therein named. That the bidder/Contractor has not directly or indirectly induced or solicited any bidder 
on the above work or supplies to put in a sham bid, or any other person or corporation to refrain from 
bidding. Lastly, that said bidder/Contractor has not in any manner sought by collusion to secure to the 
bidder an advantage over any other bidder or bidders. 

 
 
 

 Mailing Address, City, State, Zip Code ___________________________________________________ 
 

 Telephone Number _______________ Fax Number_______________ Email Address______________  
 
Washington State Contractor's License No.______________________ Date of Issue _______________ 
 
 Expiration Date________________________ DUNNS Number ________________________________ 
 
Unified Business Identifier (UBI) No._____________________ Federal Tax Id No.__________________ 

 
Full Legal Name of Company: ___________________________________________________________ 

 
Signed By: __________________________________________________________________________ 

 
Printed Name:  ___________________________Date: _______________________________________ 
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ATTACHMENT C - Janitorial Proposal Package 

Submission Requirements: Responses should be clearly marked so that there is no doubt in the 
readers mind what section the Contractor is responding to. Proposals should be thorough and 
detailed as possible so that Port may properly evaluate your capabilities to provide the 
required goods/services. Contractors are required to submit the following items as a 
complete proposal: 

Section A- Minimum Qualifications: submit (Attachment A) detailing how you meet the minimum 
qualification 

Section B – Price: The Contractor should complete and return the pricing offer (Attachment B) 

Section C - Technical Proposal 

1) Management Plan 
The management plan should be limited to no more than 10 typewritten pages, including 
any charts, resumes, lists, and brochures. 
 
The Management plan should include: 

a) An organizational chart identifying key personnel both on site and off site; 
b) The management plan should identify all individuals considered key to the 

success of this contract, and outline their roles and responsibilities and levels of 
authority. 

c) Resume(s) for no more than 3 key management and technical individual(s) 
designated to have supervisory authority for any person considered key to the 
successful administration of the contract. For proposed key positions which you 
have not identified a specific employee, state that qualification for the position 
and the recruitment approach you will use to fill it. For each key person, indicate 
how the individual’s background, education, and experience qualify him or her for 
the position;  

d) Describe your management approach and how it supports accomplishing the 
work described herein. Describe your proposed organization sufficiently to 
enable the evaluators to understand the proposed structure, staffing, distribution 
of authority, and distribution of work functions;  

e) Discuss use of sub-contractors and illustrate how you will secure qualified 
subcontractors and manage their performance. Describe how you will provide 
opportunities for small and disadvantaged businesses. Discuss your approach to 
labor relations and illustrate how your approach has been effective; and  

f) Describe your approach for the smoothest possible transition from the current 
contract and achieving full contract capability on the first day of the contract. 
Show how you will ensure the necessary staffing, equipment, materials and 
management systems will be in place. 
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2) Quality Control Plan (QCP) 

The quality control plan should describe the Contractor’s: 
Describe your quality approach. Discuss how the organizational structure, processes, 
procedures, and resources will be applied to implement quality management in all areas 
of the contract. Specifically address the following: 
 
(a) Quality System – Discuss how your company provides and maintains an effective, 
Quality Management system that defines quality, including both quality control and 
quality assurance methods. Quality control (QC) is concerned with internal process while 
quality assurance is the methodology to evaluate and document consistent conformance 
to the Requirements Summary Table in RFP. Provide a copy of your Quality Manual, if 
developed (does not count toward the page limitation). 
 
(b) Corrective Action – Discuss your company’s procedures for detecting causes of non-
conformance, initiating corrective actions, controlling their implementation, verifying their 
effectiveness, and documenting procedural changes to prevent reoccurrence; and 
 
(c) Customer Service Philosophy – Describe the Contractor’s proposed methods and 
techniques for assessing and measuring customer needs, wants, preferences and 
degree of satisfaction. 
 
d) Propose what KPI’s you would use to measure performance for this contract. 
 
Example: key performance indicators (KPI’s) for quality performance and specific plans 
for increasing satisfactory performance if the KPI’s are not met. 
KPI examples:  

 No more than 1 service call per month for missed routine services such 
as supplying paper products; 

 A favorable response rate of 80% to customer survey per quarter 
Technical 

1) Provide a statement of work that describes the tasks and processes that will be 
performed, the methodologies and techniques that will be used, and the personnel and 
non-personnel resources that will be applied to achieve the overall contract objectives 
and the functional results specified in RFP. The statement of work will describe the work 
requirements proposed by the Contractor to successfully meet the specified contract 
outcomes. State work task units and population and frequencies as appropriate to the 
work requirements;  

(2) Discuss the unique problems associated with Port janitorial care and how the 
statement of work proposes to address them. Describe the performance metrics and the 
quality standards that will determine successful accomplishment of the work tasks, e.g., 
response times for emergencies, supply outages, etc. 18; and 
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(3) For any non-recurring work, the proposal shall clearly distinguish between the prime 
Contractor’s and the subcontractor’s work and responsibilities.  

Section D  References 
Provide a list of no more than five (5) relevant active contract references with the 
following information: 

• company name; 
•  contact name; 
•  phone number; and 
•  e-mail address. 

  
Your company must have contracted with them for a minimum of 12 months or 
completed contracted work within the last three (3) years. Relevant contracts are 
defined as contracts for custodial services of the simular size and scope 
contemplated herein.  
 
The Port RFP Coordinator will e-mail the Reference Questionnaire to your listed 
reference contacts.  Please note that it is the responsibility of your active contact 
reference to e-mail the Reference Questionnaire (Attachment D) to the Port. The 
Port will use the first three (3) reference questionnaires returned to the Port for 
scoring references. 
1) Past and Present Performance  

     Proposer to submit the requested information in the following order: 

a) Provide an overview of your companies experience and past performance.  
 

b) Provide list of any active contract (s) terminated within the past three (3) 
years for other than convenience of the owner. If none, so state.  

 

 
 
 
 
 
 
 
 
 
 

Page 41 of 77 
 



 

 
ATTACHMENT D -REFERENCE QUESTIONNAIRE 

REFERENCE’S RESPONSE TO: 
RFP Number:       

RFP Title:       
 

 
 
REFERENCE NAME (Company/Organization): 
________________________________________ 
 
CONTRACTOR NAME (Company/Organization): _________________________________ 
has submitted a proposal to the Port of Tacoma, provide the Janitorial Services and have 
chosen you as a reference. 
 
 

 
INSTRUCTIONS 
  
1. Complete Section I. RATING using the Rating Scale provided.   
 
2. Complete Section II. GENERAL INFORMATION (This section is for information only and will 

not be scored.) 
 
3. Complete Section III. ACKNOWLEDGEMENT by manually signing and dating the document. 

(Reference documents must include an actual signature.) 
 
4. E-mail THIS PAGE and your completed reference document, SECTIONS I through III to: 

  
 RFP Coordinator: Sharon Rothwell       
         
 E-mail: procurement@portoftacoma.com                  

 
5. This completed document MUST be received no later than       at        p.m. (Pacific 

Time).  Reference documents received after this time will not be considered.  References 
received without an actual signature will not be accepted. 

 
6. DO NOT return this document to the Contractor. 
 
7. In addition to this document, the Port may contact references by phone for further clarification 

if necessary. 
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Section I. RATING 
 
Using the Rating Scale provided below, rate the following numbered items by circling the 
appropriate number for each item: 
 
                                                          Rating Scale 

 Category Score 

Poor or Inadequate Performance 0 

Below Average 1 – 3 

Average 4 – 6 

Above Average 7 - 9 

Excellent 10 
 
 
Circle ONE number for each of the following numbered items:  
 
 
1.  Rate the overall quality of the firm’s services: 

 
10 9 8 7 6 5 4 3 2 1 0 

 
2. Rate the response time of this firm: 

 
10 9 8 7 6 5 4 3 2 1 0 

 
3. Rate how well the agreed upon, planned schedule was consistently met and deliverables 

provided on time.  (This pertains to delays under the control of the firm): 
 

10 9 8 7 6 5 4 3 2 1 0 
 

4.  Rate the overall customer service and timeliness in responding to customer service 
inquiries, issues and resolutions: 
 

10 9 8 7 6 5 4 3 2 1 0 
 
5.  Rate the knowledge of the firm’s assigned staff and their ability to accomplish duties as 

contracted: 
 

10 9 8 7 6 5 4 3 2 1 0 
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6.  Rate the accuracy and timeliness of the firm’s billing and/or invoices: 
 

10 9 8 7 6 5 4 3 2 1 0 
 

7.  Rate the firm’s ability to quickly and thoroughly resolve a problem related to the services 
provided: 
 

10 9 8 7 6 5 4 3 2 1 0 
 

8.  Rate the firm’s flexibility in meeting business requirements: 
  

10 9 8 7 6 5 4 3 2 1 0 
 

9.  Rate the likelihood of your company/organization recommending this firm to others in the 
future: 

  
10 9 8 7 6 5 4 3 2 1 0 
 

10. Rate the firm’s ability to meet your security requirements? 
 
            10 9 8 7 6 5 4 3 2 1 0 
 
11. Rate the Firms ability to handle staff turnover on your contract and still meet your cleaning 

requirements? 
 
10 9 8 7 6 5 4 3 2 1 0 

 
Section II. GENERAL INFORMATION 

 
1.  Please include a brief description of the Janitorial services provided by this firm for your 

business: 
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2. During what time period did the firm provide these services for your business? 

 
Month:_________  Year:_________ to  Month:_________  Year:_________ 
 
 
 

 
Section III. ACKNOWLEDGEMENT 
 
I affirm to the best of my knowledge that the information I have provided is true, correct, and factual: 
 
 
____________________________________ ________________________________ 
Signature of Reference    Date 
 
____________________________________ ________________________________ 
Print Name     Title 
 
 
____________________________________ ________________________________ 
Phone Number      Email Address      
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Attachment E 
Sensitive Security Information 
Non-Disclosure Instructions 

 
Each and every individual needing access to Sensitive Security Information (SSI) 
must complete and submit to the Port of Tacoma a non-disclosure agreement 
(NDA). Individuals submitting a SSI NDA to the Port must complete the following 
steps: 

 

1.  Obtain a copy of the SSI NDA via the Port of Tacoma’s website or by contacting  
Port 
Security at:  253.383.5841. 

2.  Read the entire document thoroughly. 
3.  Print your name on page one, first line. 
4.  Initial and date the bottom of each page of the document. 
 5.  Print your name, title, company name, phone number and    

email address  where stated. 
6.  Sign the document in the presence of the witness.  The witness 

must be someone in your firm. 
7.  The same witness must fill out their information, including name, 

title,  company name, phone number and email address. 
8.   Witness signs the document. 
9.   Scan the final document into one PDF or TIF file. 
10. Email to the Port Security Department at:  ndasecurity@portoftacoma.com 

 
Any  non-disclosure  agreements  that  do  not  follow  the  noted  instructions  
will  be  denied.    All questions    regarding    completing    and    submitting    
a    SSI    NDA    must    be    emailed    to ndasecurity@portoftacoma.com. 
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Non-Disclosure 
Agreement for 

Conditional Access to Sensitive Security Information 
 

I,                                     , hereby consent to the terms and conditions of this Non-
Disclosure Agreement (hereafter, Agreement) in consideration of my being granted 
conditional access to certain United States Government documents or other material 
containing sensitive security information (“SSI”). 

 
I understand and agree to the following terms and conditions: 

 
1.  By being granted conditional access to SSI, the United States Government has placed 
special confidence and trust in me and I am obligated to protect this information from 
unauthorized disclosure, in accordance with the terms of this Agreement and all 
applicable laws; 
 
2.  As used in this Agreement, SSI is that information defined in 49 CFR Part 15 and 1520 
but also includes any information not specifically mentioned in Part 15 and 1520, but 
marked as “Sensitive Security Information” or “SSI.” No part of this record may be 
disclosed to persons without a “need to know”, as defined in 49 CFR parts 15 and 1520;  
 
3.  Based on the Port of Tacoma (hereafter, Port of Tacoma) determination that I have a 
security-related need to know, I am being granted conditional access to SSI contingent 
upon my execution of this Agreement for the sole purpose of having access to the Port 
of Tacoma SSI. Examples of SSI include, but are not limited to: 

 
a.    Port Security Manual; 
b.    Security Baggage Screening; 
c.    Technical Specifications for Explosive Detection Devices; 
d.   Technical Specifications of Security Communication Equipment;  
 e.    Reports of Vulnerability to Security; 
f.     Technical Specifications or Drawings Security System; 
g.    Performance of Test data of Security System; 
h.   Passwords or codes of Security System to include alarms; 
i.     Restricted Area Key Control Procedures; 
j.     IP Address of Security Cameras; and 
k.    Internal Security Response Procedure. 

 
4.  This approval will permit me to have conditional access to certain SSI, to perform my 
job or assigned tasks. This Agreement will not allow me to have access to materials that 
TSA or the Port of Tacoma has determined, in its sole discretion, are inappropriate for 
disclosure pursuant to this Agreement. This may include sensitive but unclassified 
information provided to the Port by other agencies of the United States Government, or 
any other SSI that I do not have a security-related need to know; and 
Date__/__/__ Initial____ 

Page 47 of 77 
 



 
 
 
5.  I will never divulge any SSI that is provided to me pursuant to this Agreement to 
anyone, unless I have been advised in writing by the Port of Tacoma or TSA that the 
proposed recipient is authorized to receive it. I will submit to the Port of Tacoma SSI 
administrator for security review, prior to any publication or submission for 
publication — whether in print, oral or electronic form — any book, article, speech, 
report, or other work that is based on any knowledge I obtained pursuant to this 
Agreement. This security review is intended to allow Port of Tacoma to ensure that SSI 
is not disclosed. 
 
6.  If I become aware or have reason to believe that any SSI may have been released to 
any unauthorized person, I will immediately notify the Port of Tacoma SSI 
administrator. 
 
7.  I understand that the unauthorized disclosure of SSI could compromise the safety and 
security of persons in transportation. In addition, I understand that I will not 
electronically 
mail SSI unless the document is password protected. 
 
8. If I violate the terms or conditions of this Agreement, such violation may result in the 
cancellation of my conditional access to SSI. This may serve as a basis for denying me 
conditional access to other United States Government information, both classified and 
sensitive, in the future.  If I violate the terms or conditions of this Agreement, the United 
States may institute a civil penalty against me pursuant to 49 U.S.C. 46301 and 49 CFR 
Part 1520 or take other enforcement or corrective action. 
 
9. Unless and until I am provided a written release by the Port of Tacoma from this 
Agreement or any portion of it, all conditions and obligations contained in this 
Agreement shall apply both during my period of conditional access and at all times 
thereafter. 
 
10. Each provision of this Agreement is severable. If any administrative or judicial 
tribunal should find any provision of this Agreement to be unenforceable, all other 
provisions shall remain in full force and effect. 
 
11.  I understand that the Port of Tacoma through the United States Government may 
seek any remedy available to it to enforce this Agreement, including but not limited to 
application 
for a court order prohibiting disclosure of information in breach of this Agreement, 
imposition of civil penalties, and any other enforcement or corrective action. 
 
12. By granting me conditional access to information in this context, the United States 
Government does not waive any statutory or common law evidentiary privileges or 
protections that it may assert in any administrative or judicial proceeding to protect any 
SSI to which I 
have been given conditional access under the terms of this Agreement. 
 
13.  These restrictions are consistent with and do not supersede, conflict with or otherwise 
alter the employee obligations, rights or liabilities created by Executive Order 12356; 
Section 7211 of Title 5, United States Code (governing disclosures to Congress); Section 

Date      /      /      Initial    
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1034 of Title 10, United States Code, as amended by the Military Whistleblower Protection 
Act 
(governing disclosure to Congress by members of the military); Section 2302(b)(8) of Title 
5, United States Code, as amended by the Whistleblower Protection Act (governing 
disclosures of illegality, waste, fraud, abuse or public health or safety threats); the 
Intelligence Identities Protection Act of 1982 (50 U.S.C. 421 et seq.) (Governing disclosures 
that could expose confidential Government agents), and other statutes which protect 
against disclosure that may compromise the national security, including Sections 641, 793, 
794, 798, and 952 of Title 18, United States Code, and Section 4(b) of the Subversive 
Activities Act of 1950 (50 U.S.C. Section 783(b)).  The definitions, requirements, 
obligations, rights, sanctions and liabilities created by said Executive Order and listed 
statutes are incorporated into this Agreement and supersede this Agreement to the extent 
of any conflict. 

 
14. My execution of this Agreement shall not nullify or affect in any manner any other 
secrecy or nondisclosure Agreement which I have executed or may execute with the United 
States Government. 
 

 
I make this Agreement in good faith, without mental reservation or purpose of evasion. 

Type/Printed Name & Title:           Company Name:                                  Telephone Number & 

Email 

 
 

Signature:                                                                                                   Date: 
 

 
WITNESS:  Witness must be Credible. Individual must witness signature and be an 
employee of the same company/agency or affiliation. 

 
Type/Printed Name & Title:           Company Name:                                  Telephone Number & Email 

 
 

Signature:                                                                                                   Date: 
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To be completed by Port of Tacoma: 
 

 
Project or Reason for access                                                                          
 
Project Number:                           
 
PM/Sponsor                                                                                                       
 
Date:                                                 
 

SSI Administrator Initials:                                                                              
 

Date:                                               
 
Date      /      /      Initial                    
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Attachment F 
Note:  This contract indicates all terms and conditions required by Port of Tacoma. All submitting 

companies agree to this contract, terms and conditions.  
 

Port of Tacoma 
CONTRACT FOR 

  
This Contract is made effective _______ (the “Effective Date”), and entered into by and between the Port 
of Tacoma (“Port”), a Washington municipal corporation; and ________________ (“Contractor”), a 
corporation of the State of _______, and authorized to do business in the State of Washington. 

 
  

Contractor Business  
Name of Representative  
Contractor Address  
Contractor Phone  
Contractor Fax  
Contractor E-mail  

 
 

WHEREAS, the purpose of this contract is to ________; and 
 

WHEREAS, Contractor was selected as a result of a Request for Proposal process initiated _______20-
____ and 
 

WHEREAS, funds for this purpose are authorized through Port of Tacoma annual budget; 
 

NOW, THEREFORE, in consideration of the terms, conditions, covenants, and performance of the scope 
of work contained herein, as attached and made a part hereof, Port of Tacoma and Contractor mutually 
agree as follows:  
 
1. Entire Agreement:  This Contract, including all attachments, amendments and subsequently issued 

change notices, comprises the entire agreement between The Port and the Contractor.  The Request 
for Proposal (“RFP”), Addenda, and Contractor’s Proposal are explicitly included as Attachments.  
Where there are conflicts between these documents, the controlling document will first be this 
Contract as amended, then the Contractor’s proposal, the RFP and Addenda. 

 
2. Term of Contract   

This contract shall be for five (5) years, with two extensions allowed, at two-years each.  Such 
extensions shall be automatic, and shall go into effect with or without written confirmation from the 
Port to the Contractor, unless the Port provides the Contractor advance notice of the intention to not 
renew.  Such notice shall be given prior to the otherwise automatic renewal date.  

 
3. Time of Beginning and Completion  

Contractor shall begin the work stated in the "Scope of Work" (“work”) section upon receipt of written 
notice to proceed from the Port.  The Port will acknowledge in writing when work is complete.   Time 
limits established pursuant to this Contract shall not be extended because of delays for which the 
Contractor is responsible, but may be extended by the Port, in writing, for its convenience or for 
conditions beyond Contractor’s control.  Time is of the essence. 

 
4. Scope of Work 

Contractor shall provide the following products and/or services as specified below and/or as attached.  
These services shall be termed “work” herein. [see RFP scope of work]  
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5. Limits of Sales to Authorized Products and Services 
Contractor has responsibility to limit sales to those products or services authorized within the 
contract, whether authorized by changes and amendments or stated within the original contract 
scope.  The Contractor is responsible for refusing orders that are not properly authorized by the 
contract or through other proper Purchase Orders issued by authorized persons from the Port.  If the 
Contractor has consistent sales of unauthorized products or services, the  Port  reserves the right to 
use any of the following: terminate the contract in accordance with termination provisions, place the 
Contractor payments on “hold” for all incoming invoices while the  Port  determines which are 
authorized items eligible for payment, and/or refuse certain invoices that contain non-authorized 
items.  

 
6. Payment/Payment Procedures   

The Port agrees to compensate as specified herein or attached, in consideration of acceptable 
Contractor performance. Payment shall only be made for services performed and/or product 
delivered, after receipt, review, and authorization by the Port.  Such payment shall be made 
according to early payment discount terms, or if no early payment discount is offered, thirty (30) days 
after the   Port’s receipt and acceptance of the goods or completion and acceptance of the services. 
Computation of Payment periods will be from either the date of delivery and acceptance of all goods 
ordered, the acceptance by the Port of completion of all services, or the date of receipt of a correct 
invoice, whichever date is later. This section is not intended to restrict partial payments that are 
specified in the contract.   All dollars referenced in this Contract and attachments are US Dollars. 

 
7. Invoices 

Invoices must show line item detail and price for each.  Invoices must provide the Contract or 
Purchase Order Number.  If the pricing structure is based upon a discount below list, or a mark-up 
above cost, then the Contractor must provide a method for tracking the cost of the item to the  Port , 
with the  Port  discount calculation displayed so that pricing discounts can be easily tracked and 
verified by the  Port .   

 
For contracts where prevailing wages are required, the Contractor must include a statement that 
certifies Prevailing Wages have been paid for the Contractor and Subcontractors, if any. If it is to be 
the final payment there must be an approved affidavit for the Contractor and Subcontractors before 
payment is made. 

 
8. Taxes, Fees and Licenses 
 

A. Fees and Licenses:  Contractor shall pay for and maintain in a current status, any license fees, 
assessments, permit charges, etc., which are necessary for contract performance.  It is the 
Contractor’s sole responsibility to monitor and determine any changes or the enactment of any 
subsequent requirements for said fees, assessments, or charges, and to immediately comply 
with said changes during the entire term of this Contract. Contractor must pay all custom duties, 
brokerage or import fees where applicable as part of the contract price.  Contractor shall take all-
necessary actions to ensure that materials or equipment purchased are expedited through 
customs.   

 
B. Taxes:  Where required by state statute, ordinance or regulation, Contractor shall pay for and 

maintain in current status all taxes that are necessary for contract performance.  Unless 
otherwise indicated, The Port agrees to pay State of Washington sales or use taxes on all 
applicable consumer services and materials purchased.  No charge by the Contractor shall be 
made for federal excise taxes and The Port agrees to furnish Contractor with an exemption 
certificate where appropriate.   

 
C. Contractor is to calculate and enter the appropriate Washington State and local sales tax on the 
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invoice.  Tax computation is to be on new items after deduction of any trade-in, in accordance 
with WAC 458-20-247. 
  

9. Anti-Trust: Seller and Buyer recognize that in actual economic practice, overcharges resulting from 
anti-trust violations are in fact borne by the Buyer.  Therefore, Seller hereby assigns to the Buyer any 
and all claims for such overcharges. 
 

10. Pricing 
Pricing shall be subject to the following terms.  This is in addition to required annual Prevailing Wage 
adjustments instructions when specified elsewhere within this solicitation.  The Contracts and 
Purchasing representative may exempt these requirements for extraordinary conditions that could not 
have been known by either party at the time of bid or other circumstances beyond the control of both 
parties, as determined in the opinion of the Contract Administrator. Changes (whether increases or 
decreases) may only be issued by the Contract Administrator.  No other individual or Port Department 
has authorization to approve such modifications. The Contract Administrator shall issue price 
changes in writing.  Absent a written contract document, such changes shall not be considered 
effective.  The Change Order shall not require joint signature, and implies concurrence unless the 
Contractor rejects in writing immediately upon receipt of such a Change Order. 
 
Requests for Price Decreases:    Contractors can offer volume discounts or improved pricing that is 
more favorable to the Port at any time, when a specific order is placed or when a long-term change in 
costs allows the Contractor to offer a permanent change to the contract prices. Requests that reduce 
pricing charged to the Port may be delivered to Contract Administrator at any time during the contract 
period.  Such price reductions should use the same pricing structure as the original contract (i.e. 
discounts below list, mark-up above, fixed price, or hourly rates). The Port may likewise initiate a 
request to the Contractor for price reductions, subject to mutual agreement of the Contractor.   
 
Requests for Price Increases must be delivered to Contract Administrator in accordance to the rules 
below.  No other employee may accept a rate increase request on behalf of the Port.  Any invoice that 
is sent to the Port with pricing above that specified by the Port in writing within this Contract or 
specified within an official written change issued by the Contract Administrator of this contract, shall 
be invalid.  Payment of an erroneous invoice does not constitute acceptance of the erroneous pricing, 
and the Port would seek reimbursement of the overpayment or would withhold such overpayment 
from future invoices. 
 
Hourly Rates or Service Pricing:  For multi-year contracts that provide services.  The Contractor 
may submit a price reduction that implements a lower and more favorable cost to the Port at any time 
during the contract. Contractor requests for rate increases must be no sooner than one year after 
contract signature, are at the discretion of the Contracts and Purchasing; and must be: 

a. The direct result of increases to wage rates and do not exceed the CPI Index or other 
appropriate service rate index agreed upon between the Contracts and Purchasing and the 
Contractor.  

b. Incurred after contract commencement date.   
c. Not produce a higher profit margin than that on the original contract. 
d. Clearly identify the service titles and the hours of service performed if specified within the 

contract and the before and after wage rates for such titles. 
e. Be filed with Contract Administrator a minimum of 90 calendar days before the effective date 

of proposed increase. 
f. Be accompanied by detailed documentation acceptable to the Contracts and Purchasing 
sufficient to warrant the increase.   
g. The United States published indices such as the Consumer Price Index or other government 

data may be referenced to help substantiate the Contractor’s documentation.  A link to the 
CPI Data is available at http://data.bls.gov/PDQ/outside.jsp?survey=wp. 

h. The Adjustment (if any) shall remain firm and fixed for at least 365 days after the effective 
date of the adjustment. 

i. Should not deviate from the original contract pricing scheme/methodology 
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The Port will not be bound by prices contained in an invoice that are higher than those in the contract.  
Unless the Port has accepted the higher price and amended the contract, otherwise the invoice may 
be rejected and returned to the Contractor for corrections.    
 

11. Identification 
Place Contract or Purchase Order numbers on all invoices, packing slips, packages, instruction 
manuals, correspondence, shipping notices, shipping containers, and other written documents 
affecting the contract or the applicable purchase order number.  Packing lists shall be enclosed with 
each shipment, indicating the contents therein.  
 

12. Charges for handling 
No charges will be allowed for handling that includes but is not limited to packing, wrapping, bags, 
containers, or reels, unless otherwise stated herein. 

 
13. Contract Notices, Deliverable Materials and Invoices Delivery 

The Port of Tacoma agent for Contract changes shall be the Port of Tacoma Contracts and 
Purchasing named below, hereinafter referred to as “Contract Administrator.”  Contract notices such 
as change requests, shall be delivered to Contract Administrator at the following addresses (or such 
other address as either party may designate in writing): 

  
If delivered by the U.S. Postal Service, it must be addressed to: 

   Sharon Rothwell 
   Port of Tacoma  

   Contracts and Purchasing  
PO Box 1837 

  Tacoma, WA  98401-1837 
 
If delivered by other than the U.S. Postal Service, it must be addressed to: 
   Sharon Rothwell 
   Port of Tacoma 

Contracts and Purchasing    
  1 Sticum Plaza 

Tacoma, WA 98421 
 
Phone: (253) 592-6758 
Fax: (253) 597-7573 
E-Mail: srothwell@portoftacoma.com  

 
Project work, invoices, and communications shall be delivered to cpinvoices@portoftacoma.com    
or the Port Property Manager:  

   Port of Tacoma, Real Estate 
   Attention: Sandy Miller, Property Manager 
   Address:  PO Box 1837 
       Tacoma, WA  98401-1837 
   Phone: (253) 306-7666 
   E-mail: smiller@portoftacoma.com 
    
14. Representations  

Contractor represents and warrants that it has the requisite training, skill and experience necessary to 
provide Work and is appropriately accredited and licensed by all applicable agencies and 
governmental entities. 

 
15. Warranties 

Contractor warrants that articles supplied under this order conform to specifications herein and are fit 
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for the purpose for which such goods are ordinarily employed, except that if a particular purpose is 
stated, the material must also be fit for that particular purpose. 
The Contractor shall warrant all materials and workmanship delivered under any resulting contract to 
be free from defects, damage, or failure for a minimum of ninety (90) days after the date of final 
acceptance and without cost to the Port for labor, materials, parts, installation, or any other costs 
except where longer periods of warranty of guarantees are specified. 

 
16. Independent Contractor    

An independent Contractor relationship is created by this contract.  The Seller or its employees or 
agents performing under this contract are not employees or agents of the Port of Tacoma.  Conduct 
and control of the work will be solely with the Seller. 

 
17. Inspection 
 The Work shall be subject, at all times, to inspection by and with approval of the Port, but the making 

(or failure or delay in making) such inspection or approval shall not relieve Contractor of responsibility 
for performance of the Work in accordance with this Contract, notwithstanding The Port’s knowledge 
of defective or noncomplying performance, its substantiality or the ease of its discovery.  Contractor 
shall provide sufficient, safe, and proper facilities and equipment for such inspection and free access 
to such facilities. 

 
18. Title, Risk of Loss, Freight, Overages or Underage’s 

Title of goods received under this contract shall remain with the Contractor until they are delivered to 
the address specified, at which time title passes to The Port. Regardless of FOB point, Contractor 
agrees to bear all risks of loss, injury, or destruction of goods and materials ordered herein which 
occur prior to delivery and acceptance.  Such loss, injury, or destruction shall not release Contractor 
from any obligations under.  Prices include freight prepaid and allowed.  Contractor assumes the risk 
of every increase, and receives the benefit of every decrease, in delivery rates and charges.  
Shipments shall correspond with the Contract; any unauthorized advance or excess shipment is 
returnable at Contractor’s expense. 
 

19. Performance 
Acceptance by The Port of unsatisfactory performance with or without objection or reservation shall 
not waive the right to claim damage for breach, or terminate the contract, nor constitute a waiver of 
requirements for satisfactory performance of any obligation remaining to be performed by Contractor. 

 
20. Affirmative Efforts for Utilization of Women and Minority Subcontracting and Employment, 

Nondiscrimination in providing services 
Employment Actions:  Contractor shall not discriminate against any employee or applicant for 
employment because of race, religion, creed, age, color, sex, marital status, sexual orientation, 
gender identity, political ideology, ancestry, national origin, or the presence of any sensory, mental or 
physical handicap, unless based upon a bona fide occupational qualification.  Contractor shall take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment, without regard to their creed, religion, race, age, color, sex, national origin, marital 
status, political ideology, ancestry, sexual orientation, gender identity, or the presence of any sensory, 
mental or physical handicap.  Such action shall include, but not be limited to employment, upgrading, 
promotion, demotion, or transfer; recruitment or recruitment advertising, layoff or termination, rates of 
pay, or other forms of compensation and selection for training.   

 
21. Assignment and Subcontracting 

Contractor shall not assign or subcontract any of its obligations under this Contract without the     
Port’s written consent, which may be granted or withheld in The Port’s sole discretion.  Any 
subcontract made by Contractor shall incorporate by reference all the terms of this Contract. The 
Port’s consent to any assignment or subcontract shall not release the Contractor from liability under 
this Contract, or from any obligation to be performed under this Contract, whether occurring before or 
after such consent, assignment, or subcontract.  
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22. Key Persons and Subcontractors 

Contractor shall not transfer, reassign, or replace any individual or Subcontractor that is determined 
to be essential, without express written consent of the Port.  If during the term of this Contract, any 
such individual leaves the Contractor’s employment or any named Subcontractor is terminated for 
any reason, the Contractor shall notify the Port and seek approval for reassignment or replacement 
with an alternative individual or Subcontractor. Upon the Port’s request, the Contractor shall present 
to The Port, one or more Subcontractors, or individual(s) with greater or equal qualifications as a 
replacement.  The Port’s approval or disapproval shall not be construed to release the Contractor 
from its obligations under this Contract.   

 
23. Publicity   

No news release, advertisement, promotional material, tour, or demonstration related to The Port ’s 
purchase or use of the Contractor’s product or services performed pursuant to this Contract shall be 
produced, distributed, or take place, without the prior, specific written approval of the  Port ’s Project 
Manager or his/her designee. 

 
24. Proprietary and Confidential Information 

A.  Contractor understands that any records (including but not limited to bid or proposal submittals, 
the Agreement,  and any other contract materials) it submits to the  Port , or that are used by the  Port  
even if the Contractor possesses the records, are public records under Washington State law, RCW 
Chapter 42.56. Public records must be promptly disclosed upon request unless a statute exempts 
them from disclosure. The Contractor also understands that even if part of a record is exempt from 
disclosure, the rest of that record generally must be disclosed. 
 
B.  If the Port receives a public disclosure request made pursuant to RCW 42.56, the Port will not 
assert an exemption from disclosure on behalf of the Contractor. For materials that the Contractor 
has properly marked, the Port may notify the Contractor of the request and postpone disclosure for 
ten business days to allow the Contractor to file a lawsuit seeking an injunction preventing the release 
of documents pursuant to RCW 42.56.540.  Providing any notification is a courtesy and is not an 
obligation on behalf of the Port. Unless the Contractor obtains and serves an injunction upon the Port 
before the close of business on the tenth business day after the date of the notification, the Port may 
release the documents. It is the Contractor’s discretionary decision whether to file the lawsuit.   
 
C. If the Contractor does not obtain and serve an injunction upon the Port within 10 business days of 
the date of the Port’s notification of the request, the Contractor is deemed to have authorized 
releasing the record. 
 
D. The Contractor will fully cooperate with the Port in identifying and assembling records in case of 
any public disclosure request. 

 
 
25. General Legal Requirements 
 

A. General Requirement:  Contractor, at no expense to The Port, shall comply with all applicable 
laws of the United States and the State of Washington; the Charter and ordinances of The Port; 
and rules, regulations, orders, and directives of their administrative agencies and the officers 
thereof.  Without limiting the generality of this paragraph, the Contractor shall specifically comply 
with the following requirements of this section. 
 

B. Licenses and Similar Authorizations:  Contractor, at no expense to The Port , shall secure and 
maintain in full force and effect during the term of this Contract all required licenses, permits, and 
similar legal authorizations, and comply with all requirements thereof. 
 

C. Taxes: The Contractor shall pay, before delinquency, all taxes, import duties, levies, and  
assessments arising from its activities and undertakings under this Contract; taxes levied on its 
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property, equipment and improvements; and taxes on the Contractor's interest in this Contract 
 
26. American with Disabilities Act 

Contractor shall comply with all applicable provisions of the Americans with Disabilities Act of 1990 
(ADA) in performing its obligations under this Contract.  In particular, if the Contractor is providing 
services, programs or activities to The Port employees or members of the public as part of this 
Contract, the Contractor shall not deny participation or the benefits of such services, programs, or 
activities, to people with disabilities on the basis of such disability.  Failure to comply with the 
provisions of the ADA shall be a material breach of, and grounds for the immediate termination of, 
this Contract. 

 
27. OSHA/WISHA 

Contractor agrees to comply with conditions of the Federal Occupational Safety and Health Acts of 
1970 (OSHA), as may be amended. If the Contractor has a workplace within the State of Washington, 
the Washington Industrial Safety and Health Act of 1973 (WISHA), as may be amended, and the 
standards and regulations issued thereunder and certifies that all items furnished and purchased 
under this order will conform to and comply with said standards and regulations.  Contractor further 
agrees to indemnify and hold harmless purchaser from all damages assessed against purchaser as a 
result of Contractor’s failure to comply with the acts and standards thereunder and for the failure of 
the items furnished under this order to so comply. 

28. Contract Work Hours and Safety Standards 
For all contracts that employ mechanics or laborers, the Contractor and all subs shall comply with 
Sections 102 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333), as 
supplemented by Department of Labor regulations (29 CFR part 5).  Under Section 102 of the Act, 
each Contractor shall be required to compute the wages of every mechanic and laborer on the basis 
of a standard work week of 40 hours.  Work in excess of the standard work week is permissible 
provide that the worker is compensated at a rate of not less than 1 ½ times the basic rate of pay for 
all hours worked in excess of 40 hours in the work week.  Section 107 of the Act is applicable to 
construction work and provides that no laborer or mechanic shall be required to work in surroundings 
or under working conditions which are unsanitary, hazardous or dangerous.  These requirements do 
not apply to the purchases of supplies or materials or articles ordinarily available on the open market, 
or contracts for transportation or transmission of intelligence.  

 
29. Prevailing Wage Requirements   

n) If this contract has a category of work subject to prevailing wages, as required by RCW 39.12 
(Prevailing Wages on Public Works) and RCW 49.28 (Hours of Labor) as amended or 
supplemented, Contractor shall be responsible for compliance by the Contractor and all 
Subcontractors.   

o) Filing Your Intent:  The awarded Contractor and all Subcontractors shall file Intent to Pay 
Prevailing Wage Form concurrent with the execution of the contract.   
• To do so, the Contractor and any of their Subcontractors will require a Contract Number and 

Start Date.  The Contract Administrator  will tell you the Contract Number; the start date is the 
date your contract is signed. 

• The Contractor shall then promptly submit the Intent to the Department of Labor & Industries 
(L&I) for approval.   

• The Contractor also shall require any Subcontractor to also file Intent with L&I. 
• This must be done online at the L&I website:  

http://www.lni.wa.gov/TradesLicensing/PrevWage/default.asp.   
• If unable to file on-line, a paper copy of the approved Intent shall instead be promptly 

provided to the Contract Administrator.   
• The Contractor shall notify the Contract Administrator of the Intents that are filed by both the 

Contractor and all subs, 
 

p) Contractor and any Subcontractor shall not pay any laborer, worker or mechanic less than the 
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prevailing hourly wage rates that were in effect at the time of bid opening for the worker 
classifications that is provided for under Prevailing Wages as issued by the State of Washington for 
the County in which the work shall be performed.  

 
q) Vocationally handicapped workers, i.e. those individuals whose earning capacity is impaired by 

physical or mental deficiency or injury, may be employed at wages lower than the established 
prevailing wage.  The Fair Labor Standards Act requires that wages based on individual 
productivity be paid to handicapped workers employed under certificates issued by the Secretary of 
Labor.  These certificates are acceptable to the Department of Labor and Industries.  Sheltered 
workshops for the handicapped may submit a request to the Department of Labor and Industries 
for a special certificate, which would, if approved, entitle them to pay their employees at wages, 
lower than the established prevailing wage.   

 
r) In certain situations, an Intent to Pay Prevailing wages shall be filed with the L&I and the Buyer, but 

the Contractor may indicate an exception on the Intent form that exempts the prevailing wages 
rates for the following: 
• Sole owners and their spouse; 
• Any partner who owns at least 30% of a partnership; 
• The president, vice-president, and treasurer of a corporation if each one owns at least 30% of 

the corporation; and 
• Workers regularly employed on monthly or per diem salary by state or any political subdivision 

created by its laws. 
 

s) Prevailing Wage rates in effect at the time of bid opening are attached.  These wages remain in 
effect for the duration of this contract, except for annual adjustments required by this agreement 
for multi-year contracts (where contract is longer than one year)  and for building service 
maintenance (janitorial, waxers, shampooers, and window cleaners). 

t) It is the sole responsibility of the Contractor to assign the appropriate classification and associate 
wage rates to all laborers, workers or mechanics that perform any work under this contract, in 
conformance with the scope of work descriptions of the Industrial Statistician of the Washington 
State Department of Labor and Industries.   

u) With each invoice, Contractor will attach or write a statement that wages paid were compliant to 
applicable Prevailing Wage rates, including the Contractor and any Subcontractors. 

 
v) Upon contract completion, Contractor shall file the Affidavit of Wages Paid (form L700-007-000) 

approved by the Industrial Statistician of Washington L&I. This may be performed on-line if the 
Contractor has initiated the original Intent to Pay Prevailing Wage process on line.  The receipt of 
the approved affidavit is required before The Port can pay the final invoice. The Port may withhold 
payment on any invoice due the Contractor until the approved affidavit is received.  
 

w)  The Contractor shall also ensure that each Subcontractor likewise files an Affidavit. 
 

x) The Contractor shall notify the Contracts and Purchasing and provide a copy of the Affidavit(s). 
 

y) For jobs above $10,000, Contractor is required to post for employees’ inspection, the Intent form 
including the list of the labor classifications and wages used on the project.   This may be 
postured in the nearest local office, for road construction, sewer line, pipeline, transmission line, 
street or alley improvement projects as long as the employer provides a copy of the Intent form to 
the employee upon request.  

 
z) In the event any dispute arises as to what the prevailing wages are for this Contract, and the 

dispute cannot be solved by the parties involved, the matter shall be referred to the Director of the 
Department of Labor and Industries of the State of Washington.  In such case, the Director’s 
decision shall be final, conclusive and binding on all parties.  If the dispute involves a federal 
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prevailing wage rate, the matter shall be referred to the U.S. Secretary of Labor for a decision.  In 
such case, the Secretary’s decision shall be final, conclusive and binding on all parties.  

 
     Prevailing Wage rate changes for Service Contracts greater than one year in duration: 
 

e) This provision only applies to service contracts that continue beyond a single year in duration, 
including building service maintenance contracts (janitorial service Contractors and work 
performed by janitors, waxers, shampooers, and window cleaners) and to multi-year service 
contracts. 

 
f) Contractor and any Subcontractor must pay at least the prevailing wage rates that were in effect 

at time of bid throughout the duration of the contract.   
 

g) Each contract anniversary thereafter, Contractor and any Subcontractors shall review the then 
current Prevailing Wage Rates.  The Contractor shall increase wages paid if required to meet no 
less than the current wage rates in effect at the time of the contract anniversary. 

h) Any price or rate increases made as a result of a change in the prevailing wages will be 
compensated by the Port on a pass through basis if the Contract requests a price increase in 
accordance with the price increase request requirements provided elsewhere in this contract.  
The Contractor must follow the contract instructions for pricing increases, notifying the Contracts 
and Purchasing at least 45 days prior to the contract anniversary date of any resulting price 
increase and documenting the increase.   

30. Indemnification 
To the extent permitted by law, the Contractor shall protect, defend, indemnify and hold the  Port  
harmless from and against all claims, demands, damages, costs, actions and causes of actions, 
liabilities, fines, penalties, judgments, expenses and attorney fees, resulting from the injury or 
death of any person or the damage to or destruction of property, or the infringement of any 
patent, copyright, or trademark, or trade secret arising out of the work performed or goods 
provided under this Contract, or the Contractor’s violation of any law, ordinance or regulation, 
contract provision or term, or condition of regulatory authorization or permit, except for damages 
resulting from the sole negligence of the  Port .  As to the Port of Tacoma, the Contractor waives 
any immunity it may have under RCW Title 51 or any other Worker’s Compensation statute.  The 
parties acknowledge that this waiver has been negotiated by them, and that the contract price 
reflects this negotiation. 
 

31. Insurance. 
Contractor shall maintain at its own expense at all times during the term of this Contract the following 
insurance, as well as any other additional coverage requirements issued by the  Port . 

 
1.  The Contractor shall procure and maintain during the life of this contract such insurance. It as shall 

protect it from claims or damages for bodily injury, including death resulting therefrom as well as 
from claims for property damage, which may arise from operations under this contract, whether 
such operations be by itself, its agents, or by anyone directly or indirectly employed by either of 
them. 

2.  Certificates of all insurance shall be filed with the Port of Tacoma naming the Port of Tacoma as 
additional    insured, and shall provide: 

c. That the policies shall not be canceled or the amount thereof reduced, without thirty- days 
(30)  prior written notice to the Port of Tacoma, and 

d. That thirty-day (30) prior written notice shall also be given if the policy is not to be renewed 
at the scheduled expiration date. 

3.  The amount of such insurance shall not be less than: 
Commercial General Liability Insurance, on an occurrence basis, including contractual liability and              
completed operations, in an amount of not less than One Million Dollars 
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c. ($1,000,000.00) for bodily injury, including sickness, disease, and death at any time 
resulting therefrom, sustained by any person and for property damage; 

d. Business Auto Insurance in an amount of not less than One Million Dollars ($1,000,000.00) 
for damages because of bodily injury or property damage; 

4. The Contractor shall procure and maintain insurance in accordance with the requirements of all 
applicable State and Federal Worker’s Compensation Laws.  Contractor shall furnish to the Port 
of Tacoma evidence of such insurance, including Employers Contingent Liability (Stop Gap) 
Insurance.   

 
32. Contractual Relationship 

The relationship of Contractor to The Port by reason of this Contract shall be that of an independent 
Contractor.  This Contract does not authorize Contractor to act as the agent or legal representative of 
The Port for any purpose whatsoever.  Contractor is not granted any express or implied right or 
authority to assume or create any obligation or responsibility on behalf of or in the name of The Port 
or to bind The Port in any manner or thing whatsoever. 

 
33. Federal Debarment for Primes and all Subcontractors 

Contractor shall immediately notify the Port of any suspension or debarment or other action that 
excludes the Contractor and any Subcontractor from participation in Federal contracting.  Contractor 
shall verify all Subcontractors that are intended and/or used by the Contractor for performance of Port 
work are in good standing and are not debarred, suspended, or otherwise ineligible by the Federal 
Government. Debarment shall be verified at System for Award Management 
https://www.sam.gov/portal/public/SAM/.  The Contractor shall keep proof of such verification within 
the Contractor records. 

 
34. Supervision and Coordination 

Contractor shall: 
• Competently and efficiently, supervise and direct the implementation and completion of all 

contract requirements specified herein; 
• Designate in its bid or proposal to The Port, a representative(s) with the authority to legally 

commit Contractor’s firm.  All communications given or received from the Contractor’s 
representative shall be binding on the Contractor; and 

• Promote and offer to Purchasers only those materials, equipment, and/or services as stated 
herein and allowed for by contractual requirements.  Violation of this condition will be grounds for 
contract termination. 

 
35. No Conflict of Interest 

Contractor confirms that Contractor does not have a business interest or a close family relationship 
with any  Port  officer or employee who was, is, or will be involved in the Contractor selection, 
negotiation, drafting, signing, administration, or evaluating the Contractor's performance.   

 
36. No Gifts or Gratuities 

Contractor shall not directly or indirectly offer anything of value (such as retainers, loans, 
entertainment, favors, gifts, tickets, trips, favors, bonuses, donations, special discounts, work or 
meals) to any  Port  employee, volunteer or official, that is intended, or may appear to a reasonable 
person to be intended, to obtain or give special consideration to the Contractor. 
 

37. Errors & Omissions:  Correction 
Contractor shall be responsible for the professional quality, technical accuracy, and the coordination 
of all designs, drawings, specifications, and other services furnished by or on the behalf of the 
Contractor under this Contract.  The Contractor, without additional compensation, shall correct or 
revise any errors or omissions in the designs, drawings, specifications, and/or other Contractor 
services immediately upon notification by The Port.  The obligation provided for in this section with 
respect to any acts or omissions during the term of this Contract shall survive any termination or 

Page 60 of 77 
 

https://www.sam.gov/portal/public/SAM/


 
 
 

expiration of this Contract and shall be in addition to all other obligations and liabilities of the 
Contractor. 

 
38. Intellectual Property Rights  

Patents:  Contractor hereby assigns to The Port  all rights in any invention, improvement, or 
discovery, together with all related information, including but not limited to, designs, specifications, 
data, patent rights and findings developed in connection with the performance of Contract or any 
subcontract hereunder.  Notwithstanding the above, the Contractor does not convey to The Port, nor 
does The Port obtain, any right to any document or material utilized by Contractor that was created or 
produced separate from this Contract or was preexisting material (not already owned by The Port), 
provided that the Contractor has clearly identified in writing such material as preexisting prior to 
commencement of the Work.  To the extent that preexisting materials are incorporated into the Work, 
the Contractor grants The Port  an irrevocable, non-exclusive, fully paid, royalty-free right and/or 
license to use, execute, reproduce, display, and transfer the preexisting material, but only as an 
inseparable part of the Work. 

 
Copyrights:  For materials and documents prepared by Contractor in connection with the Work, 
Contractor shall retain the copyright (including the right of reuse) whether or not the Work is 
completed.  Contractor grants to The Port a non-exclusive, irrevocable, unlimited, royalty-free license 
to use every document and all other materials prepared by the Contractor for The Port under this 
Contract.  If requested by The Port, a copy of all drawing, prints, plans, field notes, reports, 
documents, files, input materials, output materials, the media upon which they are located (including 
cards, tapes, discs and other storage facilities), software programs or packages (including source 
code or codes, object codes, upgrades, revisions, modifications, and any related materials) and/or 
any other related documents or materials which are developed solely for, and paid for by, the Port  in 
connection with the performance of the Work, shall be promptly delivered to the Port .  

 
The Port may make and retain copies of such documents for its information and reference in 
connection with their use on the project.  The Contractor does not represent or warrant that such 
documents are suitable for reuse by The Port, or others, on extensions of the project, or on any other 
project. Contractor represents and warrants that it has all necessary legal authority to make the 
assignments and grant the licenses required by this Section. 

 
39. Interlocal Cooperation Act 

RCW 39.34 allows cooperative purchasing between public agencies, and other political subdivisions.  
SMC 20.60.100 also allows nonprofits to use these agreements.  If a public agency files or has filed 
an Intergovernmental Cooperative Purchasing Agreement with the Port of Tacoma, those agencies 
are eligible to purchase from Contracts established by the Port.   Such agencies may ask Port of 
Tacoma Contractors to accept orders from the agency, citing the Port of Tacoma contract as the 
basis for the order.  The Contractor may accept or decline such orders.  If the Contractor accepts an 
order from another public agency using the Port of Tacoma contract as the basis, the Contractor 
agrees to sell additional items at the contract prices, terms, and conditions.  The Port of Tacoma 
accepts no responsibility for the payment of the purchase price by other governmental agencies.   
 

63. Expansion 
Expansion of any resultant contract or Purchase Order may occur as allowed below. A modification 
may be considered per the criteria and procedures below, for any ongoing unexpired Contract.  
Likewise, a one-time Purchase Order may be modified if the bid reserved the right for additional 
orders to be placed within a specified period of time, or if the project or body of work associated with 
a Purchase Order is still active. Modifications must be mutually agreed to. The only person authorized 
to make such agreements on behalf of the Port is the Contract Administrator.  No other Port 
employee is authorized to make such written notices.  Expansions must be issued in writing from 
Contract Administrator in a formal notice.  The Contract Administrator will ensure the expansion 
meets the following criteria: 
(a)  It could not be separately bid, 
(b) The change is for a reasonable purpose, 
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(c) The change was not reasonably known to either the Port or Contractors at time of bid or else was 
mentioned as a possibility in the bid (such as a change in environmental regulation or other law); 
(d) The change is not significant enough to be reasonably regarded as an independent body of work;  
(e) The change could not have attracted a different field of competition; and  
(f) The change does not vary the essential identity or main purpose of the contract. 
  
The Contract Administrator shall make this determination, and may make exceptions for immaterial 
changes, emergency or sole source conditions, or for other situations as required.  
 
Note:  changes, which are not considered an expansion of scope, including an increase in quantities 
ordered the exercise of options and alternates in the bid, or ordering of work originally identified within 
the originating solicitation. If such changes are approved, changes are conducted as a written order 
issued by Contract Administrator to the Contractor. 
 

64.  Disputes 
If a dispute arises relating to this Agreement and cannot be settled through direct discussions, the 
parties agree to endeavor to settle the dispute through a mediation firm acceptable to both parties, 
the cost of which shall be divided equally. The Port reserves the right to join any dispute under this 
Agreement with any other claim in litigation or other dispute resolution forum, and the Contractor 
agrees to such joinder, so that all disputes related to the project may be consolidated and resolved in 
one forum. Venue for any litigation shall be the Pierce County Superior Court of the state of 
Washington and the prevailing party shall be entitled to recover its costs and reasonable attorney’s 
fees. 

65. Termination 
 
A. For Cause:  The Port  may terminate this Contract if the Contractor is in material breach of 

any of the terms of this Contract, and such breach has not been corrected to The Port ’s 
reasonable satisfaction in a timely manner. 

 
B. For Port’s Convenience:  The Port may terminate this Contract at any time, without cause 

and for any reason including The Port’s convenience, upon written notice to the Contractor.   
 

C. Non-appropriation of Funds:  The Port may terminate this Contract at any time without notice 
due to non-appropriation of funds, whether such funds are local, state or federal grants, and 
no such notice shall be required notwithstanding any notice requirements that may be agreed 
upon for other causes of termination. 

 
D. Acts of Insolvency:  The Port may terminate this Contract by written notice to Contractor. If 

the Contractor becomes insolvent, makes a general assignment for the benefit of creditors, 
suffers or permits the appointment of a receiver for its business or assets, becomes subject 
to any proceeding under any bankruptcy or insolvency law whether domestic or foreign, or is 
wound up or liquidated, voluntarily or otherwise.  

 
 

E. Notice:  The Port is not required to provide advance notice of termination.  Notwithstanding, 
the Contract Administrator may issue a termination notice with an effective date later than the 
termination notice itself.  In such case, the Contractor shall continue to provide products and 
services as required by the Contract Administrator until the effective date provided in the 
termination notice.  

 
F. Actions Upon Termination:  In the event of termination not the fault of the Contractor, 

Contractor shall be paid for the services properly performed prior to the effective termination 
date that has been specified by the Contract Administrator, together with any reimbursable 
expenses then due, but in no event shall such compensation exceed the maximum 
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compensation to be paid under the Contract.  Contractor agrees that this payment shall fully 
and adequately compensate Contractor and all Subcontractors for all profits, costs, 
expenses, losses, liabilities, damages, taxes, and charges of any kind whatsoever (whether 
foreseen or unforeseen) attributable to the termination of this Contract. Upon termination for 
any reason, Contractor shall provide The Port with the most current design documents, 
contract documents, writings and other product it has completed to the date of termination, 
along with copies of all project-related correspondence and similar items.  The Port shall 
have the same rights to use these materials as if termination had not occurred. 

 
  

66. Force Majeure – Suspension and Termination 
This section applies in the event that either party is unable to perform the obligations of this contract 
because of a Force Majeure event as defined herein, to the extent that the Contract obligations must 
be suspended in full.  A Force Majeure event is an event that prohibits performance and is beyond 
the control of the party.  Such events may include natural or man-made disasters, or an action or 
decree of a superior governmental body, which prevents performance. 
 
Should either party suffer from a Force Majeure event and is unable to provide performance, such 
party shall give notice to the remaining party as soon as practical and shall do everything possible to 
resume performance.  

 
Upon receipt of such notice, the party shall be excused from such performance as is affected by the 
Force Majeure Event for the period of such Event.  If such Event affects the delivery date or warranty 
provisions of this Agreement, such date or warranty period shall automatically be extended for a 
period equal to the duration of such Event. 

 
67. Workers Right to Know 

“Right to Know” legislation required the Department of Labor and Industries to establish a program to 
make employers and employees more aware of the hazardous substances in their work environment.  
WAC 296-839-300 requires among other things that all manufacturers/distributors of hazardous 
substances, including any of the items listed on this RFP or contract bid and subsequent award, must 
include with each delivery completed Material Safety Data Sheets (MSDS) or Safety Data Sheets 
(SDS) for each hazardous material.  Additionally, each container of hazardous material must be 
appropriately labeled with:  the identity of the hazardous material, appropriate hazardous warnings, 
and the Name and Address of the chemical manufacturer, improper, or other responsible party. 
 
Labor and Industries may levy appropriate fines against employers for noncompliance and agencies 
may withhold payment-pending receipt of a legible copy of the MSDS/SDS.  OSHA Form 20 is not 
acceptable in lieu of this requirement unless it is modified to include appropriate information relative 
to “carcinogenic ingredients: and “routes of entry” of the product(s) in question. 

 
68. Miscellaneous Provisions 

A. Amendments:  No modification of this Contract shall be effective unless in writing and signed 
by an authorized representative of the Port, except as otherwise authorized herein.  The Port 
shall issue change notices to Contractor, and such notices shall take effect under the 
signature of the Port unless written objection of the notice is received by the Contractor upon 
their receipt of the change notice. 

 
B. Conflict:  In the event of conflict between contract documents and applicable laws, codes, 

ordinances or regulations, the most stringent or legally binding requirement shall govern and 
be considered a part of this contract to afford The Port  the maximum benefits. 

 
C. Liens, Claims and Encumbrances:  All materials, equipment, or services shall be free of all   

liens, claims or encumbrances of any kind and if The Port requests a formal release of same 
shall be delivered to The Port. 
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D. Binding Contract:  This Contract shall not be binding until signed by both parties.  The 
provisions, covenants and conditions in this Contract shall bind the parties, their legal heirs, 
representatives, successors, and assigns. 

 
E. Applicable Law/Venue:  This Contract shall be construed and interpreted in accordance with 

the laws of the State of Washington.  The venue of any action brought hereunder shall be in 
the Superior Court for Pierce County, Washington 

 
F. Remedies Cumulative:  Rights under this Contract are cumulative and nonexclusive of any 

other remedy at law or in equity.   
 

G. Captions:  All titles, including sections or subsections, are for convenience only and do not 
define or limit the contents. 

 
H. Severability:  Any term or provision of this Contract found to be prohibited by law shall be 

ineffective to the extent of such prohibition without invalidating the remainder of the Contract. 
 

I. Waiver:  No covenant, term, or the breach thereof shall be deemed waived, except by written 
consent of the party against whom the waiver is claimed. Any waiver of the breach of any 
covenant, term, or condition shall not be deemed to be a waiver of any preceding or 
succeeding breach of the same or any other covenant, term or condition.  Neither, the 
acceptance by the Port of any performance by the Contractor after the time the same shall 
have become due nor payment to the Contractor for any portion of the Work, shall constitute 
a waiver by the Port of the breach or default of any covenant, term or condition unless 
otherwise this is expressly agreed to by The Port, in writing.  The Port ’s failure to insist on 
performance of any of the terms or conditions herein or to exercise any right or privilege or 
the  Port ’s waiver of any breach hereunder shall not thereafter waive any other term, 
condition, or privilege, whether of the same or similar type. 

 
J. Entire Contract:  This document, along with any attachments and work orders, constitutes the 

entire agreement between the parties with respect to the Work.  No verbal agreement or 
conversation between any officer, agent, associate or employee of The Port  and any officer, 
agency, employee or associate of the Contractor prior to the execution of this Contract shall 
affect or modify any of the terms or obligations contained in this Contract.   

 
K. Negotiated Contract:  The parties acknowledge that this is a negotiated Contract, that they 

have had the opportunity to have this Contract reviewed by respective legal counsel, and that 
terms and conditions are not construed against any party on the basis of such party's 
draftsmanship thereof. 

 
L. No personal liability:  No officer, agent or authorized employee of the Port shall be personally 

responsible for any liability arising under this Contract, whether expressed or implied, nor for 
any statement or representation made herein or in any connection with this Contract. 
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IN WITNESS WHEREOF, in consideration of the terms, conditions, and covenants contained herein, or 
attached and incorporated and made a part hereof, the parties have executed this Contract by having 
their authorized representatives affix their signatures below. 
 
 (Contractor) 
 
 
By 

 Port of Tacoma 
 
 
By 

 Signature  Date 
 
 

  Signature Date 
 
 

 (Printed Name) 
 
 

  Sharon Rothwell 
Manager, Purchasing and Supplier Diversity 
 

 Title    
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Attachment  G 
 

Bid Bond 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
 
That we, as Principal, and _________________________as Surety, are held and firmly 
bound unto the PORT OF TACOMA as Obligee, in the penal sum of 
________________________________________ Dollars, for the payment of which the 
Principal and the Surety bind themselves, their heirs, executors, administrators, 
successors, and assignees, jointly and severally, by these present. 

The condition of this obligation is such that if the Obligee shall make any award to the 
Principal for___________________________________________________________ 

According to the terms of the proposal or bid made by the Principal therefor, and the 
Principal shall dully make and enter into a contract with the Obligee in accordance with 
the terms of said proposal or bid and award and shall   give bond for the faithful 
performance thereof, with Surety or Sureties approved by the Obligee; or, if the 
Principal shall, in case of failure to do so, pay and forfeit to the Obligee the penal 
amount of the deposit specified in the call for bids, then this obligation shall be null and 
void; otherwise it shall be and remain in full force and effect and the surety shall 
forthwith pay and forfeit to the Obligee, as penalty and liquidated damages, the amount 
of this bond. 

 

SIGNED, SEALED AND DATED THIS_________ day of___________________2013 

BY______________________________________ 

      Principal 

 

BY______________________________________ 

     Surety 

 

______________________________________________________ 

Agent and address 

Note: Bidder may submit Surety’s bid bond form, provided it is made out in the name of 
the Port of Tacoma, and that the agents name and address appear as specified. 

 
Page 66 of 77 

 



 
 
 

Attachment H 
State of Washington  

Department of Labor & Industries  
Prevailing Wage Section - Telephone 360-902-5335  

PO Box 44540, Olympia, WA 98504-4540  
 

Washington State Prevailing Wage  
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly 

rate of fringe benefits. On public works projects, worker's wage and benefit rates 
must add to not less than this total. A brief description of overtime calculation 

requirements are provided on the Benefit Code Key. 
 

Journey Level Prevailing Wage Rates for the Effective Date: 
10/24/2013 

 
County Trade Job Classification Wage Holiday Overtime Note 
Pierce Building Service Employees Janitor $9.37  1  

Pierce Building Service Employees Shampooer $10.08  1  

Pierce Building Service Employees Waxer $10.08  1  

Pierce Building Service Employees Window Cleaner $13.22  1  
 

 

For Benefit Code Key see link below: 

 http://lni.wa.gov/prevailingwage/BenCodes/20132/BenefitCodeKey08312013.pdf  Exhibit 1 
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BUILDING INFORMATION (Administration Building) 
 
Property Manager:      Sandy Miller 
 
Building:      Administration Building 
       1 Sitcum Plaza, Tacoma, WA 98421 
 
Building Height:     2 stories 
 
Building Population:     +/- 150 
 
Official Building Occupancy Hours:  Monday- Friday Hours 8AM- 5PM 
 
Gross square feet:     approx. 42,000 sf. 
Total usable SF     approx. 23,500 sf.  
 
Note: all measurements and item counts are approximate and are not guaranteed 100% 
accurate. 
      Carpet floor      Tile floor       Ceramic Tile          
Building Flooring      +/-3174 sf.       +/-  1387 sf.    +/- 978 sf. 
 
       # of /rooms 
Offices, conference, rooms, training etc.  +/-28 
Restrooms      +/-4 (2 per floor) 
Kitchens/Kitchenettes     +/-3 (1 on 1st  floor, 2 on the 2nd Floor) 
Janitorial closet     +/-2 (1 per floor) 
Cubicles 8x8      +/-113 
Cubicles 8x10      +/-5 
Cubicles 8x6      +/-2 
Cubicles 8x16      +/-1 
Cubicles 12x8      +/-14 
 
       # of Items 
Number of  Glass windows & doors   +/-183 - windows, 24 doors 
Other Interior glass around stairs and atrium - +/-100- pieces of glass 
Stairs: 3 Stair cases in the building with 2 flights each 
Atrium stairs (2 each) +/-19 steps each @ 4’8” wide w/ 2 each landings @ 5’7” X 4’8” 
Back  Stairs  (1 each)  +/-19 steps each  @ 3’7” wide w landing 7’8” X 3’6”  
Elevators (5x5’6”)      1 each 
Fixtures      34 (sinks, toilets, urinals, showers) 
Stone Gardens     2 each 
 
Trash/recycling to be taken to: Containers at the back entryway of the building 
 
Scheduling of Janitorial work:  All work must be performed between the hours of 6:00 PM – 
11:00 PM Monday through Friday excluding Port Holidays.  All periodic work not performed 
during the scheduled hours above must be approved in advance by the Property Manager. 
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Exhibit 2 
 

BUILDING INFORMATION (Maintenance Building) 
 
Property Manager:      Sandy Miller 
 
Building:      Maintenance Building 
       802 Port Center Rd 

Tacoma, WA 98421 
 
Building Height:     2 stories 
 
Building Population:    +/- 70    
 
Official Building Occupancy Hours: This is a 24/7 operation with the bulk of the 

employees working Monday- Friday 7:30 AM – 
4:00 PM.  

 
Note: all measurements and item counts are approximate and are not guaranteed 100% 
accurate. See the attached floor plans 
 
         
Building Flooring is primarily concrete interspersed with  vinyl tile or sheet flooring. The 
maintenance administrative area on the second floor is primarily carpeted (approximately        
+/-3200 sf.). Stairways are tiled.  
 
       # of /rooms 
Offices, conference, rooms, training etc.  +/-11 
Storage      +/-1 
Restrooms      +/-5 
Kitchens/Kitchenettes     +/-2 
Break room/ Lunch room    +/-2 
Cubicles  ________________________+/-20______________________________ 
 
 
Number of windows     +/-15 
Flights of Stairs                                                          +/- 4  
Fixtures      +/- 15 
Glass in entryway      +/- 1 est. 128 sf. of glass 
 
Trash/recycling to be taken to: Dumpster on site. 
 
Scheduling of Janitorial work:  All work must be performed between the hours of 4:30 PM – 
11:00PM Monday through Friday excluding Port Holidays.  All periodic work not performed 
during the scheduled hours above must be approved in advance by the Property Manager 
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Exhibit 3 
 

BUILDING INFORMATION (Recreation Center) 
 
Property Manager:      Sandy Miller 
 
Building:      Recreation Center 
       2144 Port of Tacoma Rd 

Tacoma, WA 98421 
 
Building Height:     1 story 
 
Building Population:    Varies 
 
Official Building Occupancy Hours:  Monday - Friday – hours are various 
 
  
Note: all measurements and item counts are approximate and are not guaranteed 100% 
accurate. 
 
      Carpet floor        Tile floor          
Building Flooring    +/-1750 sf.  +/-1162 sf. 
 
       # of /rooms 
Storage       +/-1 
Restrooms/locker rooms     +/-4 
Office        +/-1 
Workout room       +/-1 
Yoga area       +/-1 
______________________________________________________ 
 
Number of windows      +/-3 
Fixtures       +/-6 
 
 
Trash/recycling to be taken to: Collection area at Administration Building at 1 Sitcum Way 
 
Scheduling of Janitorial work:  All work must be performed between the hours of 6 PM - 11 
Monday through Friday excluding Port Holidays.  All periodic work not performed during the 
scheduled hours above must be approved in advance by the Property Manager 
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Exhibit 4 
 

BUILDING INFORMATION (Fabulich Center) 
 
Property Manager:      Sandy Miller 
 
Building:      The Fabulich Center 
       3600 Port of Tacoma Rd. 

Tacoma, WA 98421 
 
Building Height:     5 stories 
 
Building Population:    +/-150 
 
Official Building Occupancy Hours:  Monday - Friday 8:00 AM-5:00 PM 
       One occupant has a 24/7 operation 
Gross square feet:     75,000 sf. 
Useable SF      58,900 sf 
 
Port to provide monthly occupancy report to identify areas not to be cleaned.  
 
Note: all measurements and item counts are approximate and are not guaranteed 100% 
accurate. 
                
Building Flooring 
Tile       +/-1300 sf. 
Carpet       +/-50,000 sf. (excluding 4th Floor) 
Note floor coverings may change as tenants change in the building. 
 
       # of /rooms 
Offices, conference, rooms, training etc. +/-159 (office configuration may change as 

tenants change)  
Janitorial Storage     +/- 5 
Restrooms      +/-10 
Kitchens/Kitchenettes     +/- 3 
Stairwells      +/- 2 
______________________________________________________ 
       # of Items 
 
Square Feet of windows   +/- 12000 SF 
Interior glass- main entry   2 double glass doors 
      +/- 26 small windows 
      4  large windows 
Flights of Stairs    2 each stair wells with 
Elevators     2 each 
Fixtures (Kitchen) 
  Floor 1    +/- 3 kitchens w/ total of  
      +/-3 sinks & +/-2 refrigerators 
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Fixtures (Restrooms, 2 per floor)  Total per floor 
  Floor 1    +/-10 Fixtures 
  Floor 2    +/- 8 Fixtures  
  Floor 3    +/- 8 Fixtures 
  Floor 4    +/-10 Fixtures 
  Floor 5    +/-10 Fixtures 
  
Glass doors/sidelights (entries) 
  Floor 1    +/- 2 
  Floor 2    +/- 7 
  Floor 3    +/- 9 
  Floor 4    excluded 
  Floor 5    +/- 6 
 
 
Trash/recycling to be taken to: a dumpster collection area adjacent to the building 
 
Scheduling of Janitorial work:  All work must be performed between the hours of 5 PM – 
11:00 PM Monday through Friday excluding Port Holidays.  All periodic work not performed 
during the scheduled hours above must be approved in advance by the Property Manager. 
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Exhibit 5 
BUILDING INFORMATION (Main Gate Guard House) 

 
Property Manager:      Sandy Miller 
 
Building:      Main Gate House 
       1070 Port of Tacoma Rd. 

 Tacoma, WA 98421 
 
Building Height:     1 story 
 
Building Population:    1-2 per shift 24/7 operations 
 
Official Building Occupancy Hours:  24/7 
 
 
Note: all measurements and item counts are approximate and are not guaranteed 100% 
accurate. 
 
         Tile floor          
Building Flooring         82 sf. 
 
       # of /rooms 
Rooms        +/-1 
______________________________________________________ 
 
Number of windows      +/-5 
Glass sliding door      +/-1 
Man door w/ window      +/-1 
 
 
Trash/recycling to be taken to: Maintenance facility dumpster at 802 Port Center Road 
 
 
 
Scheduling of Janitorial work:  All work to be performed after 5 PM Monday through Friday 
excluding Port Holidays.  All periodic work not performed during the scheduled hours above 
must be approved in advance by the Property Manager 
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Exhibit 6 
 

BUILDING INFORMATION (Blair Gate Guard House) 
 
Property Manager:      Sandy Miller 
 
Building:     Blair Gate 
      3010 Marshall Ave 

Tacoma, WA 98421 
 
Building Height:      1 story 
 
Building Population:    1-2 
 
Official Building Occupancy Hours:  Opens intermittently as ships are in 
Port. 

Will need to coordinate with Port 
Security to gain access. 

 
Note: all measurements and item counts are approximate and are not guaranteed 100% 
accurate. 
 
        Tile floor          
Building Flooring     +/-101 sf. 
 
       # of /rooms 
rooms        +/- 1 
_____________________________________________________ 
 
Number of windows     +/- 3 
Sliding Glass door     +/- 1 
Man door w/ window     +/- 1  
Microwave      +/- 1 
 
 
Trash/recycling to be taken to: Collection container near the guard house. 
 
 
 
Scheduling of Janitorial work:  All work performed as requested must be performed after 
3:30PM Monday through Friday excluding Port Holidays.   
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Exhibit 7 
 

BUILDING INFORMATION (EB1 Gate Guard House) 
 
Property Manager:      Sandy Miller 
 
Building:     EB 1 Gate Guard House 
      2340 Alexander. 

           Tacoma, WA 98421 
 
Building Height:      1 story 
 
Building Population:    1-2 
 
Official Building Occupancy Hours: Monday- Friday Hours 7:00 AM – 5:00 PM 
 
Note: all measurements and item counts are approximate and are not guaranteed 100% 
accurate. 
 
       Vinyl floor     
Building Flooring     +/- 232 Sf.      
 
       # of /rooms 
Rooms       +/-2 
Restrooms      +/-1 
Kitchenette  ________________________+/-1_____________________________ 
 
 
Number of windows     +/-6 
Sliding Glass Doors     +/-2 
Glass SF      +/-170 
Fixtures      +/-3 
Refrigerator      +/-1 
Microwave      +/-1 
 
 
Trash/recycling to be taken to: Dumpster near guard house. 
 
Scheduling of Janitorial work:  All work must be performed prior to 5:00 PM, Monday 
through Friday excluding Port Holidays.  All periodic work not performed during the scheduled 
hours above must be approved in advance by the Property Manager. 
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Exhibit 8 
 

BUILDING INFORMATION (EB 1 Customer Service Office) 
 
Property Manager:      Sandy Miller 
 
Building:     EB 1 Customer Service 
      3401 East Alexander St. 

Tacoma, WA 98421 
 
Building Height:      1 story 
Building Population:    +/- 8 
 
Official Building Occupancy Hours:  Monday- Friday split shift operations 
 

7:30-11:30  
Lunch 
12:30-4:30 
 
8:00-Noon 
Lunch 
1:00-5:00 
 

Gross square feet:     +/- 1077 Sf. 
Note: all measurements and item counts are approximate and are not guaranteed 100% 
accurate. 
 
       Carpet floor        Vinyl floor          
Building Flooring     +/- 932 sf.  +/-145 sf. 
 
       # of /rooms 
Cubicles      +/-8 
Storage      +/-1 
Restrooms      +/-2 
Kitchens/Kitchenettes     +/-1 
______________________________________________________ 
Number of windows     +/-3 
Fixtures      +/-7 
Refrigerator      +/-1 
Microwave      +/-1      
  
 
Trash/recycling to be taken to: Collection containers near the building. 
 
Scheduling of Janitorial work:  All work must be performed between the hours of 5 PM – 
11:00 Monday through Friday excluding Port Holidays.  All periodic work not performed during 
the scheduled hours above must be approved in advance by the Property Manager. 
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EXHIBIT 9 
SAMPLE OCCUPANCY REPORT 

 
THE FABULICH CENTER 

3600 Port of Tacoma Road, Tacoma WA 98424 
VACANCY SUMMARY 

July 2013 
 

 

FLOOR 
SUITE NUMBER and 
RENTABLE SQ. FT. 

1ST 
Suite 106 - 3,100 sq. ft. 

Suite 110 – 4,618 sq. ft 

2nd 

Suite 200 – 5,267 sq. ft. 

Suite 202 - 2,493 sq. ft. 

Suite 208 – 1,170 sq. ft.-Port CR 

Suite 209 – 1,387 sq. ft.- Port CR 

Suite 210 - 1,400 sq. ft- Port CR. 

3rd Suite 310 - 852 sq. ft. 

4th 
Entire 4th Floor - 12,900 sq. ft. 

[Subtenant independently contracts for cleaning.] 

5th 

Suite 505 - 5,604 sq. ft. 
[Subtenant independently contracts for cleaning.] 

Suite 512 – 848 sq. ft. 

Suite 513 - 281 
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