

---

# Construction Quotation for Road

**Contractor:** Roadworks Construction Co.

**Address:** 890 Highway Path, Paveville, PV 90120

**Phone:** (555) 789-0123

**Email:** estimates@roadworksconstruction.com

**Date:** October 29, 2024

**Quotation Number:** RWQ-2024-345

## Client Information

**Client Name:** County Infrastructure Department

**Client Address:** 400 Civic Center Plaza, Admin Town, AT 56789

**Contact Person:** Sarah Miller

**Contact Number:** (555) 234-5678

**Email Address:** sarah.miller@cid.gov

## Project Details

**Project Name:** Expansion of County Road 27

**Project Location:** County Road 27, Admin Town, AT 56789

**Projected Start Date:** March 1, 2025

**Estimated Completion Date:** September 1, 2025

## Scope of Work

This project involves the widening and repaving of County Road 27 from two lanes to four lanes, including the installation of new roadbeds, drainage systems, and road markings. The project spans approximately 5 kilometers.

## Construction Work Estimate

Item No.	Description	Quantity	Unit Price	Total Price
01	Roadbed Preparation and Grading	5 km	\$50,000	\$250,000
02	Asphalt Paving (4-lane road)	20,000 sqm	\$25	\$500,000
03	Installation of Drainage Systems	5 km	\$20,000	\$100,000
04	Road Marking (Lines and Signage)	5,000 m	\$5	\$25,000
05	Installation of Safety Barriers and Railings	5 km	\$15,000	\$75,000
06	Environmental Mitigation Measures	1 lot	\$50,000	\$50,000
07	Project Management and Supervision	1 lot	\$75,000	\$75,000


**Subtotal: \$1,075,000**

**Contingency (5%): \$53,750**

**Total Estimated Cost: \$1,128,750**

#### **Terms and Conditions**

1. This quotation is valid for 30 days from the date provided.
2. Payment terms: 20% deposit required to start, 40% after half the road completion, and 40% on project completion.

- 
3. The client will ensure that all necessary environmental and construction permits are obtained before the start date.
  4. Any additional work not covered in this quotation will be billed at standard rates.
  5. Delays due to weather conditions or permit-related issues may adjust the project timeline and costs accordingly.

**Authorized Signature:**

**Name:** Thomas Clarkson

**Position:** Chief Engineer

**Date:** October 29, 2024