
INVITATION FOR QUOTATIONS FOR CONSTRUCTION OF  
CIVIL WORKS UNDER SHOPPING PROCEDURES 

 
To 
 ___________________________________ 
 ___________________________________ 
 ___________________________________ 
 ___________________________________ 
 
Dear Sirs, 
 
 Sub:  Invitation for quotations Miscellaneous works in BIO Laboratory, CPCB Delhi 

    
 
1. You are invited to submit your most competitive quotation for construction of the 

following works:- 
 
 Brief Description  Approximate value Period of 
 of the Works of Works (Rs.) Completion 
      
       Miscellaneous works in   Rs. 8,19,659/-     03 months 
       BIO Laboratory, CPCB Delhi 
 
 
2. Government of India has received/has applied for/intends to apply for financing from 

the World Bank towards the cost of the NGRBA Project and intends to apply part of 
the proceeds of this credit to eligible payments under the contract for which this 
invitation for quotations is issued. 

 
31. Deleted 
 
4. To assist you in the preparation of your quotation, we are enclosing the following: 
 
 i. Layout Drawings of the works; N.A. 
  ii. Structural Details; N.A. 
 iii. Detailed Bill of Quantities, with estimated rates and prices; Estimated cost 
 iv. Technical Specifications; Enclosed 
 v. Instructions to Bidders (in two sections). Enclosed 
 vi. Draft Contract Agreement format which will be used for finalizing the 

agreement for this Contract. Enclosed 
 
5. You are requested to provide your best offer latest by 15.00 Hrs. on 04.03.2015. Late 

quotations will be rejected. 

                                                           
1       Delete if inapplicable 



6. Quotations will be opened in the presence of Bidders or their representatives who 
choose to attend at 03.30 PM on 04.03.2015 in the Training Hall Ground Floor, 
Central Pollution Control Board, Parivesh Bhawan, East Arjun Nagar, Delhi-110032. 

 
7. We look forward to receiving your quotations and thank you for your interest in this 

project. 
 
 
 
 
          
 Name: A B Akolkar, MS 
 
                                   Address: Central Pollution Control               

                   Board, Parivesh Bhawan 
  East Arjun Nagar,  

                                                                                                      Delhi-110032  
   

 Tel. No: 01143102418 
 
 Fax No. 01122301122 
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Instructions to Bidders  
 

SECTION - A 
 

1. Scope of Works 
 
 The Central Pollution Control Board  invites quotations for the construction of works 

as detailed in the table given below  
 

Brief Description  
of the Works 

Approximate value  
of Works (Rs.) 

Period of Completion 

 
Miscellaneous works in BIO  
Laboratory, CPCB Delhi 

                               
Rs. 8,19,659/-                          

03 months 

  
            The successful bidder will be expected to complete the works by the intended 

completion date specified above.  
 
2. Qualification of the bidder: The bidder shall provide information on his qualification 

which shall include:-  
 

(a) total monetary value of works executed by him for each year of the last 3 
years: 

 
 (b)  Report on his financial standing; and   
 

(c)  Details of any litigation, during the last 3 years in which the bidder is involved, 
the parties concerned, and disputed amount in each case ( Give details of both 
completed and pending cases ). 

 
3. To qualify for award of the contract the bidder:- 
 

(a)  should have satisfactorily completed as a prime contractor at least one similar 
work of value not less than Rs. 500,000 in the last three years; 

 
(b)  should possess valid electrical license for executing building electrification 

works (in the event of the works being sub - contracted, the sub-contractor 
should have the necessary license); 

 
(c)  should possess required valid license for executing the water supply/sanitary 

works (in the event of the works being sub-contracted, the sub-contractor 
should have the necessary license); 
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4. Bid Price  
 
a) The quotation shall be for construction of the whole works as described in the 

Bill of quantities, drawings and technical specifications.  Corrections, if any, in 
the quotation shall be made by crossing out, initialing, dating and re writing. 

 
b) All duties, taxes and other levies payable by the contractor under the contract 

shall be included in the total price. 
 
c) The rates quoted by the bidder shall be fixed for the duration of the contract 

and shall not be subject to adjustment on any account. 
 
d) The rates should be quoted in Indian Rupees only. 
 

5. Submission of Quotations 
 
5.1 The bidder is advised to visit the site of works at his own expense and obtain all 

information that may be necessary for preparing the quotation. 
 
5.2 Each bidder shall submit only one quotation. Bidders shall not contact other Bidders 

on matters relating to this quotation. 
 
5.3 The quotation submitted by the bidder shall comprise the following :- 
 
 (a)  Quotation filled in the format given in Section B.  
 
 (b)  Signed Bill of Quantities; and  
 
 (c) Qualification information form given in Section B duly completed. 
 
5.4        The bidder shall seal the quotation in an envelope addressed to the Member Secretary, 

Central Pollution Control Board, Parivesh Bhawan, East Arjun Nagar, Delhi-110032.  
The envelope will also bear the following identification:-  

 
• Quotation for Miscellaneous works in BIO Laboratory, CPCB, Delhi 
• Do not open before 3.30 PM on 04.03.2015. 

 
5.5 Quotations must be received in the office of the Member Secretary, Central Pollution 

Control Board, Parivesh Bhawan, East Arjun Nagar, Delhi-110032 not later than the 
time and date given in the letter of invitation. If the specified date is declared a 
holiday, quotations shall be received upto the appointed time on the next working day.  

 
5.6 Any quotation received by the Member Secretary, Central Pollution Control Board, 

Parivesh Bhawan, East Arjun Nagar, Delhi-110032, after the deadline for submission 
of quotations will be rejected and returned unopened to the bidder. 
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6. Validity of Quotation 
 
 Quotation shall remain valid for a period not less than 45 days after the deadline date 

specified for submission.   
 
7. Opening of Quotations 
 
 Quotations will be opened in the presence of bidders or their representatives who 

choose to attend on the date and time and at the place specified in the letter of 
invitation. 

 
8. Information relating to evaluation of quotations and recommendations for the award of 

contract shall not be disclosed to bidders or any other persons not officially concerned 
with the process until the award to the successful bidder is announced. 

 
9. Evaluation of Quotations  
 
 The Employer will evaluate and compare the quotations determined to be substantially 

responsive i.e. which  
 
 (a)  meet the qualification criteria specified in clause 3 above;  
 
 (b) are properly signed; and  
 

(c)  conform to all the terms and conditions, specifications and drawings without 
material deviations. 

 
10.  Award of contract 
 
 The Employer will award the contract to the bidder whose quotation has been 

determined to be substantially responsive and who has offered the lowest evaluated 
quotation price and who meets the specified qualification criteria. 

 
10.1 Notwithstanding the above, the Employer reserves the right to accept or reject any 

quotations and to cancel the bidding process and reject all quotations at any time prior 
to the award of contract. 

 
10.2 The bidder whose quotation is accepted will be notified of the award of contract by the 

Employer prior to expiration of the quotation validity period.  
 
11. Performance Security  
 
 Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to 

the Member Secretary, Central Pollution Control Board, Parivesh Bhawan, East 
Arjun Nagar, Delhi-110032 the performance security (either a bank guarantee or a 
bank draft in favour of the Employer) for an amount equivalent of 3 % of the contract 
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price. The Performance Security shall be valid till the expiry of the period of 
maintenance of the work, specified in clause 12. Failure of the successful Bidder to 
furnish performance security and signing the agreement within the period stipulated 
shall constitute sufficient grounds for annulment of award and debarring the bidder 
from participation in bidding by Employer for a period of  one year ,in which case the 
Employer may make the award to the next lowest evaluated bidder or seek quotations 
afresh. 

 
12. Period of Maintenance: 
 
 The “Period of Maintenance” for the work is six months from the date of taking over 

possession or one full monsoon season whichever occurs later. During the period of 
maintenance, the contractor will be responsible for rectifying any defects in 
construction free of cost to the Employer.  

 
 13. Supply of all construction materials including cement and steel as per the 

specifications (ISI certification marked goods wherever available) shall be the 
responsibility of  the contractor. Employer will not issue any material/equipment. 

 
 
 

....................... 
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SECTION - B 
 
 

1. Format for Qualification Information. 
 
2. Format for Submission of Quotation. 
  
3. Format of Letter of Acceptance. 
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QUALIFICATION  INFORMATION 
 
 

1 For Individual Bidders 
 
1.1 Principal place of business:   ______________________________ 
 
 Power of attorney of signatory of Quotation. 
 [Attach copy] 
 
1.2 Total value of Civil Engineering  20___      ____________________ 
 construction work performed in the last 20___     ____________________ 
 three years (in Rs. Lakhs)   20___      ____________________ 
 
1.3 Work performed as prime contractor (in the same name) on works of a similar nature 

over the last three years.  
 
 
Project 
Name 

 
Name of 
Employer 

 
Descrip-
tion of 
work 

 
Contract 
No. 

 
Value of 
contract 
(Rs.Lakhs) 

 
Date of 
issue of 
work 
order 

 
Stipulated 
period of 
comple-
tion  

 
Actual 
date of 
compl
etion* 

 
Remarks 
explaining 
reasons 
for delay 
and work 
completed 
 

 
 
 
 
 
 
 

        

 
 Existing commitments and on-going works: 
 
 
Description 
of Work 
 
 

(1) 

 
Place & 
State 
 
 

(2) 

 
Contract No. 
& Date 
 
 

(3) 

 
Value of 
Contract  
(Rs. 
Lakhs) 
 

(4) 

 
Stipulated 
period of 
completion 
 

(5) 

 
Value of works* 
remaining to be 
completed  
(Rs. Lakhs) 

(6) 

 
Anticipated 
date of 
completion 
 

(7) 

 
 
 
 
 

      

 
* Enclose a certificate from the Engineer concerned for completion as well as value of 
pending works.
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1.4 Proposed subcontracts and firms involved. 
  

 
Sections of the 

works 

 
Value of Sub-

contract 

 
Sub-contractor 

(name & address) 

 
Experience in 
similar work 

 
 
* 
 
* 
 
* 

 
* 
* 
* 
* 
* 
* 
 

 
* 
* 
* 
* 
* 
* 
 

 
* 
 
* 
 
* 

             
1.5 Evidence of access to financial resources to meet the requirements of working capital: 

cash in hand, lines of credit, etc. List them below and attach copies of support 
documents. 

 
1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who 

may provide references if contacted by the Employer. 
 
1.7 Information on litigation history in which the Bidder is involved. 
              

Name of 
the work  

Agreement 
number/date 

Name & 
address of 
Employer 

Contract 
Value in 
Rs 

Cause of 
dispute 

Amount 
Disputed 

Remarks 
showing 
present 
status 
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QUOTATION 
*Description of the Works: Miscellaneous works in BIO Laboratory, CPCB, Delhi 
To: 
 
 
 
 
 
 
Subject  :  Miscellaneous works in BIO Laboratory, CPCB, Delhi 
 
Reference :  Letter No F. No. 4-1/(9)/Bldg/Civil/NGRBA dated 10.02.2015 
 
Sir, 
 
We offer to execute the Works described in your letter referred to above in accordance with 
the Conditions of Contract enclosed therewith at ......... percentage above / below the 
estimated rates, i.e., for a total Contract Price of -  
Rs.** _________________________________________________  [ in figures ] 
Rs.    _________________________________________________ [in words]. 
 
This quotation and your written acceptance of it shall constitute a binding contract between 
us. We understand that you are not bound to accept the lowest or any quotation you receive. 
 
We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in bribery or collusive arrangements with the competitors. We will abide 
by the laws against fraud & corruption in force in India namely “Prevention of Corruption 
Act-1988 as amended on date. 
 
We hereby confirm that this quotation is valid for 45 days as required in Clause 6 of the 
Instructions to Bidders. 
 
We have not been debarred/removed from approved lists/ (dealings suspended) for 
participation in bidding for tenders by the Central/State Governments or by the World Bank. 
 
Yours faithfully, 
 
Authorized Signature   :     Date: ______________ 
 
Name & Title of Signatory : _____________________________________________ 
Name of Bidder  : _____________________________________________ 
Address   : _____________________________________________ 
 
* To be filled in by the Employer before issue of the Letter of Invitation. 
** To be filled in by the Bidder, together with his particulars and date of submission at 

the bottom of this Form. 
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LETTER OF ACCEPTANCE 
CUM NOTICE TO PROCEED WITH THE WORK 

 
(LETTERHEAD OF THE EMPLOYER) 

 
 

Dated: ____________________________ 
 

 
To:  _________________________________   [Name and address of the Contractor] 
 _________________________________ 
 _________________________________ 
 _________________________________ 
 _________________________________ 
 
 
Dear Sirs, 
 
 This is to notify you that your quotation dated ____________________ for execution 
of the _____________________________________________________________ for the 
contract price of Rupees __________________________________________ [amount in 
words and figures], is hereby accepted by us. 
 
 You are hereby requested to furnish performance security for an amount of Rs. 
____________________ (equivalent to 3% of the contract price) within 15 days of the receipt 
of the letter.  The Performance Security in the form of Bank guarantee or a Bank draft in 
favour of.......................... (Employer) shall be valid till the expiry of the period of 
maintenance i.e. up to ______________________.  Failure to furnish the Performance 
Security will entail cancellation of the award of contract. 
 
 You are also requested to sign the agreement form and proceed with the work not later 
than ____________________________ under the instructions of the Engineer, 
____________________________ and ensure its completion within the contract period. 
 
 With the issuance of this acceptance letter and your furnishing the required 
Performance Security, the contract ,for the above said work, stands concluded. 
 
 Yours faithfully, 

 
 
 

Authorized Signature 
 Name and title of Signatory 
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Draft Contract Agreement form for  
Construction through National Shopping  

 
ARTICLES OF CONTRACT AGREEMENT  

 
 This deed of agreement is made in the form of agreement on  ________ day 
_______________ month ____________ 20.. ___, between the 
_____________________________ (Employer) or his authorized representative (hereinafter 
referred to as the first party) and _____________________ (Name of the Contractor),  S/O 
_______________ resident of ______________  (hereinafter referred to as the second party), 
to execute the work of construction of __________________________ (hereinafter referred to 
as works) on the following terms and conditions. 
 
2. Cost of the Contract  
 
 The total cost of the works (hereinafter referred to as the “total cost”) is Rs. ____  as 
reflected in Annexure - 1. 
 
3.1 Payments under its contract: 
 
 Payments to the second party for the work will be released after satisfactory 
completion of the work.  
 
3.2      Deleted 
 
4. Notice by Contractor to Engineer 
 
 The second party, on the works reaching each stage of construction, issue a notice to 

the first party or the Engineer nominated by the first party (who is responsible for 
supervising the contractor, administering the contract, certifying the payments due to 
the contractor, issuing and valuing variations to the contract, awarding extensions of 
time etc.), to visit the site for certification of stage completion.  Within 15 days of the 
receipt of such notice, the first party or the engineer nominated by it, will ensure issue 
of stage completion certificate after due verification.    

 
5. Completion time 
 
 The works should be completed in 03 months from the date of this Agreement. In 

exceptional circumstances, the time period stated in this clause may be extended in 
writing by mutual consent of both the parties.  

 
6. If any of the compensation events mentioned below would prevent the work being 

completed by the intended completion date, the first party will decide on the intended 
completion date being extended by a suitable period: 
a) The first party does not give access to the site or a part thereof by the agreed 

period.  
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b) The first party orders a delay or does not issue completed drawings, 

specifications or instructions for execution of the work on time. 
 
c) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issue of letter of acceptance and from information 
provided to second party or from visual inspection of the site. 

 
d) Payments due to the second party are delayed without reason. 
 
e) Certification for stage completion of the work is delayed unreasonably. 

 
7. Any willful delay on the part of the second party in completing the construction within 

the stipulated period will render him liable to pay liquidated damages. @ Rs. 800/- per 
day which will be deducted from payments due to him. The first party may cancel the 
contract and take recourse to such other action as deemed appropriate once the total 
amount of liquidated damages exceeds 3 % of the contract amount.  

 
(Note: The amount of liquidated damages per day should be determined at 0.05 
to 0.1% of the contract value of the works per day and indicated here). 

 
8. Duties and responsibilities of the first party  
 
8.1 The first party shall be responsible for providing regular and frequent supervision and 

guidance to the second party for carrying out the works as per specifications. This will 
include written guidelines and regular site visit of the authorized personnel of the first 
party, for checking quality of material and construction to ensure that it is as per the 
norms. 

 
8.2 The first party shall supply 3 sets of drawings, specifications and guidelines to the 

second party for the proposed works. 
 
8.3 Possession of the site will be handed over to the second party within 10 days of 

signing of the agreement. 
 
8.4 The Engineer or such other person as may be authorized by the first party shall hold 

meeting once in a fortnight where the second party or his representative at site will 
submit the latest information including progress report and difficulties if any, in the 
execution of the work. The whole team may jointly inspect the site on a particular day 
to take stock of activities. 

 
8.5 The Engineer shall record his observations/instructions at the time of his site visit in a 

site register maintained by the second party.  The second party will carry out the 
instructions and promptly rectify any deviations pointed out by the engineer.  If the 
deviations are not rectified, within the time specified in the Engineer’s notice, the first 
party as well as the engineer nominated by it, may instruct  stoppage or suspension of 
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the construction.  It shall thereupon be open to the first party or the engineer to have 
the deviations rectified at the cost of the second party.    

 
9. Duties and responsibilities of the second party 
 
9.1  The second party shall: 

 
a) take up the works and arrange for its completion within the time period 

stipulated in clause 5; 
 
b) employ suitable skilled persons to carry out the works ; 
 
c) regularly supervise and monitor the progress of work ; 
 
d) abide by the technical suggestions/direction of supervisory personnel including 

engineers etc. regarding building construction ;  
 
e) be responsible for bringing any discrepancy to the notice of the representative 

of the first party and seek necessary clarification : 
 
f) ensure that the work is carried out in accordance with specifications, drawings 

and within the total of the contract amount without any cost escalation ; 
 
g) keep the first party informed about the progress of work ; 
 
h) be responsible for all security and watch and ward arrangements at site till 

handing over of the building to the first party ; and  
 
i) maintain necessary insurance against loss of materials/cash, etc. or workman 

disability compensation claims of the personnel deployed on the works as well 
as third party claims. 

 
 f) Pay all duties, taxes and other levies payable by construction agencies as per 

law under the contract (First party will effect deduction ( TDS) from running 
bills in respect of such taxes as may be imposed under the law). 

 
10. Variations / Extra Items 
 
 The works shall be carried out by the second party in accordance with the approved 

drawings and specifications.  However, if, on account of site conditions or any other 
factors, variations are considered necessary, the following procedure shall be 
followed:- 

 

a) The second party shall provide the Engineer with a quotation for carrying out 
the Variation when requested to do so by the Engineer.  The Engineer shall 
assess the quotation, which shall be given within seven days of the request 
before the Variation is ordered. 
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b) If the quotation given by the second party is unreasonable, the Engineer may 
order the Variation and make a change to the Contract Price which shall be 
based on Engineer’s own forecast of the effects of the Variation on the 
Contractor’s costs. 

c) The second party shall not be entitled to additional payment for costs which 
could have been avoided by giving early warning. 

11. Securities 
 
 The Performance Security (Bank Guarantee from a Nationalized or Scheduled Bank in 

India in the format attached) shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and by 
a bank or surety acceptable to the Employer.  The Performance Security shall be valid 
until a date 28 days from the date of issue of the Certificate of Completion in the case 
of a Bank Guarantee. 

 
12. Termination 
 
12.1 The Employer may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 
 
12.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
 

(a) the contractor stops work for 28 days and the stoppage has not been authorized 
by the Engineer; 

 
(b) the Contractor has become bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
 
(c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

 
(d) the Contractor does not maintain a security which is required; 
   
(e)         the Contractor has delayed the completion of the Works by the number of 

days for   which the   maximum amount of liquidated damages can be paid, as 
defined in the clause 7 of this agreement 

 
12.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
12.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible. 
 
13. Payment upon Termination 
 
13.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done less 
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advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law. 

 
13.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed solely on the Works, 
and the Contractor’s costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in terms of 
the contract and less taxes due to be deducted at source as per applicable law. 

 
14. Dispute settlement   
 
 If over the works, any dispute arises between the two parties, relating to any aspects of 

this Agreement, the parties shall first attempt to settle the dispute through mutual and 
amicable consultation. 

 
 In the event of agreement not being reached, the matter will be referred for arbitration 

by a Sole Arbitrator not below the level of retired  Superintending Engineer, PWD to 
be appointed by the first party. The Arbitration will be conducted in accordance with 
the Arbitration and Conciliation Act, 1996.  The decision of the Arbitrator shall be 
final and binding on both the parties. The Arbitrator shall give his award/decision 
within 60 days of start of proceedings 

 
Signed and delivered by Sri. ________________________ ______________ for and on 
behalf of the Contractor 
In the presence of the Witness: 
 
i) 
 
 
ii) 
 

SIGNATURE 
 
 
Signed and delivered by Sri __________________ Deputy Executive Engineer/Executive 
Engineer/Superintending Engineer ___________________________ of ______________ for 
an on behalf of the Government. 
 
In the presence of the Witness: 
 
i) 
 
ii) 
 

SIGNATURE 
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 Annexure I 
BILL OF QUANTITIES  
 

  
S.N.  Description of works  Qty  Unit  Estimated cost    Amount (Rs.) 

  In figure 
(Rs.) 

In Words 

1  Wiring for light point/ fan point/ exhaust fan point/ call bell 
point with  1.5  sq.mm FRLS PVC  insulated  copper  conductor 
single  core  cable  in  surface  /  recessed  steel  conduit,  with 
modular switch, modular plate,  suitable GI box and earthing 
the  point  with  1.5  sq.mm.  FRLS  PVC  insulated  copper 
conductor single core cable etc as required.  Group C 

20 points  

2  Supplying and drawing following sizes of FRLS PVC insulated 
copper  conductor,  single  core  cable  in  the  existing 
surface/recessed steel / PVC conduit as required. 

 

2.1  3 X 6 sq mm  400 Mtr  
3  Supplying  and  fixing of  following  sizes of medium class PVC 

conduit  along  with  accessories  in  surface/recess  including 
cutting the wall and making good the same in case of recessed 
conduit as required. 

 

3.1  25 mm  200 Mtr  

4  Supplying and fixing 32 amps, 415 volts, TPN industrial type, 
Tempra  Plugs  and  socket  outlet,  with  interlocked  switched 
sockets  and  surface mounting  box  IP  66 with DIN  rail  for  5 
module  Lexic  protection  alongwith  30  amps  “C”  curve,  TPN 
MCB,  in  sheet  steel  enclosure,  on  surface  or  in  recess,  with 
chained metal cover for the socket out let and complete with 
connections, testing and commissioning etc. as required.  

3 Each  

5  Supplying and fixing of 8 modular GI box with modular plate 
and cover in front on surface or in recess, including providing 
and fixing 3 nos. of 6 pin 5/6 & 15/16 amps modular socket 
outlet and 2 nos. of 15/16 amps modular switch, connection 
etc. as required. 

20 Each  

6  Supplying and fixing of 3 modular GI box with modular plate 
and cover in front on surface or in recess, including providing 
and fixing 1 nos. of 6 pin 25 amps modular socket outlet and 1 
nos.  of  25  amps  modular  tiny  trip  MCB,  connection  etc.  as 
required. 

10 Each  

7  Supplying  and  fixing  following  way  prewired  vertical  type 
TP&N MCB distribution board of steel sheet  for 415 volts on 
surface/  recess  complete with  loose wire box of  sheet  steel, 
dust  protected,  duly  powder  painted,  inclusive  of  200  amps 
tinned  copper  bus  bar,  common  neutral  link,  earth  bar,  din 
bar for mounting MCB’s, terminal connectors for all incoming 
and  outgoing  circuits,  duly  prewired  with  adequate  size  of 
FRLS  PVC  insulated  copper    conductor  upto  the  terminal 
connector/ neutral link, earthing etc as required (But without 
MCB/  RCCB/  Isolator).  (Note:  Prewired  vertical  type  MCB 
TPDB is normally used where 3 phase outlets are required.) 

 

   4 way Double Door  ISI make  1 Each  

8  Supplying  and  fixing  5  amps  to  32  amps  rating,  240/415 
volts,  “C”  curve,  miniature  circuit  breaker  suitable  for 
inductive  load  of  following  poles  in  the  existing  MCB  DB 
complete with connections, testing and commissioning etc. as 
required. 

 

   Single pole  24 Each  
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9  SITC of  29 ‐ 36 watt energy efficiency recessed mounted LED 
luminire suitable for 2 x 2 grid ceiling of one colors white in 
combination with profiled and flat diffuser : Lumen Output of 
3300 lumens available in 4000 K & 5000 K color temperature 
constraint current electronic driver complete with all 
accessories i/c connection with 1.5 sq. mm PVC copper 
conductor single core cable & earthing etc. as reqd.   10  Nos   

 10  Providing  and  fixing  following  rating  and  breaking  capacity 
and  pole  MCCB  in  existing  cubicle  panel  board  including 
drilling  holes  in  cubicle  panel,  making  connections,  etc.  as 

 required.

 

   100 Amp, 16 KA,TPMCCB  1 Each  
11   SITC  of  Exhaust  fan    12  inch  950  rpm    i/c  testing 

commissioning etc. as reqd.  
and  3 Each  

12  Demolishing R.C.C. work manually/ by mechanical means 
including stacking of steel bars and disposal of unserviceable 

r ‐ material within 50 metres lead as per direction of Enginee
in‐ charge.  

3 cum  

13  Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material and disposal of 

ction unserviceable material within 50 metres lead as per dire
of Engineer‐in‐charge. In cement mortar  

2 cum  

14  Dismantling tile work in floors and roofs laid in cement 
mortar including stacking material within 50 metres lead. 
For thickness of tiles 10 mm to 25 mm  

25 sqm     

15  Disposal of building rubbish / malba / similar unserviceable, 
dismantled or waste materials by mechanical means, 
including loading, transporting, unloading to approved 
municipal dumping ground or as approved by Engineer‐in‐

ing all lifts charge, beyond 50 m initial lead, for all leads includ
involved. 

10 cum  

16  Supply and fixing  of C.P. Brass angle valve 15 mm  6 each  
17  Providing  and  fixing  aluminum  work  for  doors,  windows, 

ventilators  and  partitions  with  extruded  built  up  standard 
tubular sections/appropriate Z sections and other sections of 
approved  make  conforming  to  IS:  733  and  IS:  1285,  fixing 
with  dash  fasteners  of  required  dia  and  size,  including 
necessary  filling up  the  gaps  at  junctions,  i.e.  at  top,  bottom 
and  sides with  required  EPDM  rubber/neoprene  gasket  etc. 
Aluminum sections shall be smooth, rust free, straight, mitred 
and  jointed mechanically  wherever  required  including  cleat 
angle,  Aluminum  snap  beading  for  glazing  /  paneling,  C.P. 
brass  /  stainless  steel  screws,  all  complete  as  per 
architectural  drawings  and  the  directions  of  Engineer‐in‐
charge.  (Glazing, panelling and dash  fasteners  to be paid  for 
separately) : For fixed portion Anodised aluminum (anodised 

, transparent or dyed to required shade according to IS: 1868
Minimum anodic coating of grade AC 15) 

320  Kg  

18  Providing and fixing aluminum handles, ISI marked, anodised
(anodic coating not less than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour or shade, with 
necessary screws etc. complete :100 mm 

12 each  

19  Providing and fixing aluminum tower bolts, ISI marked, 
anodised (anodic coating not less than grade AC 10 as per IS : 

h 1868 ) transparent or dyed to required colour or shade, wit
necessary screws etc. complete : 200x10 mm  

24 each  

20  Providing and fixing IS : 12817 marked stainless steel butt 
hinges with  stainless steel screws etc. complete : 
100X58X1.90 mm  

18 each  
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21  Providing and fixing of ISI mark Door closers   5 each  

22  Providing and fixing bright finished brass 100 mm mortice 
latch and lock, ISI marked, with six levers and a pair of 
anodised (anodic coating not less than grade AC 10 as per IS : 
1868) aluminum lever handles of approved quality with 
necessary screws etc. complete.    

6 each  

23  Providing and fixing 12 mm thick prelaminated particle board 
flat pressed three layer or graded wood particle board 
conforming to IS: 12823 Grade l Type ll, in panelling fixed in 
aluminum doors, windows shutters and partition frames with 

 
C.P. brass / stainless steel screws etc. complete as per 
architectural drawings and directions of engineer‐in‐charge.

on Pre‐laminated particle board with decorative lamination 
both sides  

10 sqm   

24  Providing and fixing glazing in aluminum door, window, 
ventilator shutters and partitions etc. with EPDM rubber / 
neoprene gasket etc. complete as per the architectural 

arge . (Cost of drawings and the directions of engineer‐in‐ch
aluminum snap beading shall be paid in basic item): 
With float glass panes of 5.50 mm thickness  

15 sqm  

25  Distempering with oil bound washable distemper of 
approved brand and manufacture to give an even shade. New 
work (two or more coats) over and including water thinnable 
priming coat with cement primer 

150 sqm  

26  Providing and fixing 10 mm thick acid and/or alkali resistant 
tiles of approved make and colour using acid and/or alkali 
resisting mortar bedding, and joints filled with acid and/or 
alkali resisting cement as per IS : 4457, complete as per the 
direction of Engineer‐in‐ Charge. In flooring on a bed of 10 

) mm thick mortar 1:4 (1 acid proof cement : 4 coarse sand
Acid and alkali resistant tile  

20 sqm  

27  12 mm cement plaster of mix 1:6 (1 cement : 6 fine sand) 50
 

sqm  

28  Providing and applying plaster of paris putty of 2 mm 
thickness over plastered surface to prepare the surface even 
and smooth complete.  

100 sqm  

29  Supply and installation  of 5 star rating Split air conditioners 
of 2 ton capacity of Daikin, Panasonic, LG make 

6 Each  

 
Gross Total Cost :  Rs. .......................... 
 (Inclusive of all taxes) 
 
We agree to execute the works in accordance with the approved drawings and technical  
specifications at ............ percentage above/below the estimated rates, i.e., for a total contract 
price of Rs. ...........(amount in figures ) (Rs. ........... amount in words). 
 
 
 
       Signature of Contractor 
 
(Where there is a discrepancy between the amount in figures and words, the amount in 
words will prevail) 
 
All the material used should be get approved from CPCB before start of the work.
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Annexure - 2 
 

Format of certificate 
 

 
 Certified that the works upto -------------------------------------------------- stage(as 
defined in clause 3.1 of the Agreement) in respect of construction of ------------------------------
------- at ----------------------------------- have been executed satisfactorily in accordance with 
the terms and conditions of the agreement and as per approved drawings and technical 
specifications. 
 
 
 
 
 Signature  
 Name & Designation 
 (Official address) 
Place : 
Date : 
 
 
 

Office seal 
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PERFORMANCE BANK GUARANTEE 
(To be given from a nationalized or scheduled bank in India) 

 
 
 
To: ______________________________________________ [name of Employer] 
  _________________________________________ [address of Employer] 
 
 WHEREAS _________________________ [name and address of Contractor] (hereinafter 
called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ 
to execute __________________________ [name of Contract and brief description of Works] 
(hereinafter called "the Contract"); 
 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of ____________________ [amount of guarantee] 
1___________________________ [in words], such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of ____________________ 
[amount of guarantee]1 as aforesaid without your needing to prove or to show grounds or reasons for 
your demand for the sum specified therein. 
 
 We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which may 
be made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
 
 This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period. 
 
 
 Signature and seal of the guarantor _____________________________ 
 Name of Bank ____________________________________________ 
 Address ____________________________________________ 
 Date ____________________________________________ 
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