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VIII. 

BID BREAKDOWN:  Landscaping Project Please provide your estimate for each designated area in the sections below. 

1. INSTALLATION - MARQUEE SIGN AREA: 

 

SPRING 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

SUMMER 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

FALL  2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 
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2. INSTALLATION – TURTLE SCULPTURE AREA: 

 

SPRING 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

SUMMER 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

FALL 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 
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3. INSTALLATION – EAGLE SCULPTURE AREA: 

 

SPRING 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

SUMMER 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

FALL 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 
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4. INSTALLATION – WEST MAIN ENTRANCE: 

SPRING 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

SUMMER 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

FALL  2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 
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5. INSTALLATION – CASCADES ENTRANCE: 

 

SUMMER 2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

FALL  2012 

Plants/Flowers  for installation    $___________________________________ 

 Materials for installation    $___________________________________ 

 Labor Installation     $___________________________________ 

 TOTAL INSTALLATION - LUMP SUM BID   $___________________________________ 

Explanation of design and vegetation/materials used: (may be submitted separately if more space is needed) 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

 

GRAND TOTAL: INSTALLATION OF ALL 5 AREAS  $__________________________________ 

 

 

 

 

 

 

 

 



14 
 

UPKEEP AND MAINTENANCE: (weeding, pruning, fertilizing, and cleanup) 

Time and materials to be reimbursed on an as-needed basis. 

Hourly rate for maintenance: $________________ per hour 

Suggested Maintenance schedule: _____________________________________________________ 

 

REFERENCES: (projects of similar nature) 

1)_____________________________________________ Phone:______________________________ 

2)_____________________________________________ Phone:______________________________ 

3)_____________________________________________ Phone:______________________________ 

 

If you are interested in placing a bid, a site tour will be available March 21-23, 2012.  Please contact the Facilities 

Department at (518)-358-2222 ext. 4059 to schedule an appointment during this time.  

 

     

 

 

 

 

 

 

 

 

 

 

 

 

 

 


