WESLEYAN UNIVERSITY

Contractor Name:

Submitted by:

Name of Company/Corporation:

Name of President:

Address:

Federal Tax I.D. No.:

Telephone No.: Fax No.:

Email Address:

(company name) ,on , 2013, having read
and thoroughly examined the specifications and Drawings, fully investigated the site, and
considered all available information for the project entitled “Annual Major Maintenance FY 14,
WOODFRAME ROOFING REPLACEMENTS BID PACKAGE”, at Wesleyan University and
having also taken into account the following addenda, and having inspected the site and the
conditions affecting and governing the construction of said project, the undersigned hereby
proposes to furnish all material and to perform all labor, as specified, described and as may be
required in the said Specifications and as shown in the Plans or as may be required for said work,
for the following sums:

Addendum No.’s Date

Proposal Form:

346 WASHINGTON STREET - ASPHALT ROOF REPLACEMENT PROJECT (GAF
Weathermax 3-Tab)

(Material) $ (Labor) $ (Total) $

23AB VINE STREET - ASPHALT ROOF REPLACEMENT PROJECT (Architectural Shingle)

(Material) $ (Labor) $ (Total) $

72 HOME - NORTH SIDE ROOF REPLACEMENT (GAF Weathermax 3-Tab)
The scope of this project is limited to the north side roof only (reference photo sheets).

(Material) $ (Labor) $ (Total) $

64 FOUNTAIN AVE - ROOF REPAIR / PATCH (GAF Weathermax 3-Tab)
The scope of this project is limited to the damaged portion of the south roof only.

(Material) $ (Labor) $ (Total) $
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WESLEYAN UNIVERSITY

Contractor Name:

This bid shall remain firm for a period of ninety (90) calendar days

Alternates:

We submit the following dollar amounts for the Alternates listed. These amounts include the
costs of modifying and coordinating related work. If the Owner elects to include an Alternate in
the Work, the stated cost will be added to or, as the case may be, deducted from the Base Bid
Sum.

Unit Prices:
We propose and agree that the following unit prices for work performed in accordance with
Contract Documents, measured in place, shall be used to compute cost to Owner should amount

of work required by Contract Documents be changed by order of Owner.

For work added to Contract: these unit prices include all costs, overhead and profit for all parties
involved including the Contractor and subcontractors.

For all work omitted from Contract: credit to Owner for such work shall be computed on the
basis of unit prices.

Furnish and install 4’x8” sheet of 5/8” exterior grade plywood sheathing

(Material) $ (Labor) $ (Total) $

Subcontractors:

We have used the following subcontractors in preparing this Bid and propose to contract with
them for the work noted (two or more subcontractors may be named for each). Enter N/A if
subcontractors are not being used to perform the work.

Site Work/Landscaping:

Carpentry:

Roofing:

Bid / Construction Schedule

E-mailed Bids due: May 16, 2013 @ 1:00PM
Post bid interview/bid review: May 20, 10, 2013
Selection of successful bidders: May 21, 2013
Construction Start Date: May 28, 2013
Substantial Completion Date: July 5, 2013
Project Completion Date: July 12, 2013

Time of Completion:
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WESLEYAN UNIVERSITY

Contractor Name:

I (we) propose to complete all work associated with or as may be required for the full and final
completion of a fully operational system per the dates below or as noted in the specific scope of
work:

346 WASHINGTON STREET - ASPHALT ROOF REPLACEMENT PROJECT

Start Date: May 28, 2013
Finish Date: July 5, 2013

Can complete all work associated with this project within the timeframe noted:
Yes No

If not, explain why:

23AB VINE STREET - ASPHALT ROOF REPLACEMENT PROJECT

Start Date: May 28, 2013
Finish Date: July 5, 2013

Can complete all work associated with this project within the timeframe noted:
Yes No

If not, explain why:

72 HOME - NORTH SIDE ROOF REPLACEMENT
The scope of this project is limited to the north side roof only.

Start Date: May 28, 2013
Finish Date: July 5, 2013

Can complete all work associated with this project within the timeframe noted:
Yes No

If not, explain why:

64 FOUNTAIN AVE - ROOF REPAIR / PATCH
The scope of this project is limited to the damaged portion of the south roof only.

Start Date: May 28, 2013
Finish Date: July 5, 2013

Can complete all work associated with this project within the timeframe noted:
Yes No

If not, explain why:
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WESLEYAN UNIVERSITY

Contractor Name:

Execution:

This proposal submitted by:

On:

Contact phone number and person in the event of questions:

Fax number and person in the event of questions:

Mailing address:

Email address:

If applicable, please check appropriate box:

"~ (SBE " MBE " DBE " wBE

End of Document
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