Johurg

17 Harrison Street, Marshalltown, Johannesburg

PO Box 61542
Marshalltown 2107

Tel: 011 — 688 1691
Johannesburg Water Eng: Caroline Matabane
email caroline.matabane @jwater.co.za

SUPPLY CHAIN MANAGEMENT UNIT (SCMU)
REQUEST FOR TENDER — VOL 2: FINANCIAL PROPOSAL

NOTE: TENDER DOCUMENTS ARE AVAILABLE AT A COST OF R200 PER SET

IMPORTANT NOTICE N.B. NO TENDER DOCUMENTS TRANSMITTED PER FAX WILL BE ADMISSIBLE

Closing
tenders :

Point scoring

of

No tenders will be accepted after closing time of 10:30 on the closing date. Please ensure that
tenders are submitted in 2 parts, i.e. a Technical Proposal and a Financial Proposal in separate
sealed envelopes, clearly marked with the reference number JwW13785. Both these envelopes must
thereafter be placed in an outer envelope as described in the tender data and addressed to the
Supply Chain Management Unit, Johannesburg Water. Tenders are to be deposited in the
Tender Box situated at the entrance to 17 Harrison Street, Marshalltown, on or before the closing
time and date, being 10:30 on 04 April 2017.

Under no circumstances must documents be handed to an employee of Johannesburg Water or
handed in at the Procurement Department. Tender documents via courier services must also be
deposited in the Tender Box and not handed to an employee of Johannesburg Water. NB:
Johannesburg Water will not accept responsibility for tender documents which are not
deposited in the Tender Box.

The 90/10 point scoring system will be applicable to this tender, ie 90 points for Functionality and

system: Price and 10 points for Preferential procurement (BBBEE).
Tender A compulsory briefing session will commence at 10h00 on Thursday, 23 March 2017 in the Main
Briefing Auditorium, 17 Harrison Street, Marshalltown. All technical queries must be directed to Trevor
Session: Mbonani on 011 688 6605. Tender documents will not be made available at the briefing meeting.
Late Tender documents received after the closing time and date will be late and will not be
tenders: accepted under any circumstances.
Opening of Only the Technical proposal will be opened on the closing date in the Auditorium of the same
Tenders: building soon after closing time but no later than 11:00 and tenderers names read out. The Financial
proposal will be opened once the technical evaluation is completed. Only those tenderers who meet
the technical requirements will have their financial proposal opened. The others will be returned
unopened on this day.
Selection The selection process will be subject to the Supply Chain Management Policy of Johannesburg
process Water. Johannesburg Water will not necessarily accept the lowest or any proposal and reserves the
right to withdraw a tender without furnishing reasons or award in whole or in part and to more than
one tenderer.
JOHANNESBURG WATER SUPPORTS BBBEE
JW13785 : VUK'UPHILE CONSTRUCTION MENTORSHIP SERVICES: PHASE 2 & 3
CLOSING DATE: 04 APRIL 2017 at 10:30 VOLUME 2
Name of Tenderer: Tel. No.
Contact person: Fax no:
Cellphone no: CSD No.
SARS Tax
E-mail: Compliance
Pin(Tenders)

NB: Only tender documents obtained legally and which have been paid for will be considered
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ct  AGREEMENTS AND CONTRACT DATA

Cl.1 Form of Offer and Acceptance

Clia Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

Vuk’uphile Construction Mentorship Services to ensure that both phases of the programme are
executed properly and adequately during the Contract Period of Performance in accordance with the
scope of service and conditions contained in the scope of works, contract data and the requirements

of relevant legislation. The assignment will be for a period of eleven (11) months.

The Tenderer, identified in the offer signature block, has examined the documents listed in the Tender
Data and Addenda thereto as listed in the tender schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Service
Provider under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract

identified in the Contract Data.

THE TENDERER IS TO COMPLETE AND SIGN THE FORM OF OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:

JW13785: VUK’UPHILE CONSTRUCTION MENTORSHIP SERVICES

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract
identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

Rand (in words); R (in figures),
(firm)* (adjustable)* *(delete which does not apply)
Employer: Service Provider:
Witness: Witness:
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This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the
Contractor in the Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the Tenderer

(Name and address of organisation)

Name and
signature of
witness Date

NB: FAILURE TO COMPLETE AND SIGN THIS FORM AS REQUIRED WILL RESULT IN

ELIMINATION
Employer: Service Provider:
Witness: Witness:
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C1.1.2 Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer's offer. In consideration thereof, the Employer shall pay the Service
Provider the amount due in accordance with the Conditions of Contract identified in the
Contract Data. Acceptance of the Tenderer's offer shall form an Agreement between the
Employer and the Tenderer upon the terms and conditions contained in this Agreement and in
the Contract that is the subject of this Agreement.

The terms of the Contract are contained in:

Part C1: Agreements and Contract Data; (which includes this Agreement)

Part C2: Pricing Data;

Part C3: Scope of Work;

and documents or parts thereof, which may be incorporated by reference into Parts 1 to 3
above.

Deviations from and amendments to the documents listed in the Tender Data and any
Addenda thereto as listed in the tender schedules as well as any changes to the terms of the
offer agreed by the Tenderer and the Employer during this process of offer and acceptance,
are contained in the schedule of deviations attached to and forming part of this Agreement. No
amendments to or deviations from said documents are valid unless contained in this schedule,
which must be signed by the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed unsigned copy of this
agreement, including the schedule of deviations (if any), contact the Employer"s agent (whose
details are given in the Contract Data) to arrange the delivery of any proof of insurance and
any other contractual documentation to be provided in terms of the Conditions of Contract
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document, including the
schedule of deviations (if any). Unless the Tenderer (now Service Provider) within five days of
the date of such receipt notifies the Employer in writing of any reason why he cannot accept
the contents of this Agreement, this Agreement shall constitute a binding contract between the
parties.

Signature ... Name ...
CaPACIH Y

for the EmMployer

Witness Name ... Signature........oooiii
Date ..o,

Employer: Service Provider:

Witness: Witness:
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C1.1.3 Schedule of Deviations

1. Subject:
Details:
2.  Subject:
Details:
3. Subject:
Details:
4. Subject:
Details:

By the duly authorised representatives signing this Schedule of Deviations, the Employer and
the Tenderer agree to and accept the foregoing schedule of deviations as the only deviations
from and amendments to the documents listed in the Tender Data and Addenda thereto as
listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, by oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the Contract

between the parties arising from this Agreement.

For the Tenderer:
SIgNAtUNE
N o e

(7= T L= o7 1 7/

Witnesses

Name Signature
Employer: Service Provider:
Witness: Witness:
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For the Employer

Signature

Organization

Witnesses

Name

JW13785 Page (5)
Agreements and Contract Data

Vuk’uphile Construction Mentorship
Services

......................................................... Name

Employer:

Service Provider:

Witness:

Witness:
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Cl1.2 Contract Data
Cl1.2.1 General Conditions of Contract
The Conditions of Contract are the Standard Professional Services Contract (July 2009), Third
Edition published by the Construction Industry Development Board (CIDB). A copy of this

document may be obtained from the CIDB"s website www.cidb.org.za

C1.2.2 Part 1: Contract Data completed by the Employer:

C1.2.2.1 The Employer is Johannesburg Water (SOC) Ltd.

Cl1.2.2.2 The authorized and designated representative of the Employer is:

Name and Surname: Freddy Tshivhengwa
Physical Address: 17 Harrison Street, Marshalltown, Johannesburg
Telephone: 011 688 1671
Facsimile: 011 688 1604
Email: freddy.tshivhengwa@jwater.co.za
Engineer
Name and Surname: Trevor Mbonani
Physical Address: 17 Harrison Street, Marshalltown, Johannesburg
Telephone: 011 688 6605
Facsimile: 011 688 6604
Email: trevor.mbonani@jwater.co.za
Employer: Service Provider:
Witness: Witness:
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C1.2.2.3

Cl224

Cl2.25

Cl2.26

Cl227

Cl2.28

C1.2.2.9

Vuk’uphile Construction Mentorship
Services

The objective of the mentoring programme is to be able to assist the
emerging contractors with the implementation of water and related
infrastructure projects in a cost effective manner, to complete works within
stipulated programme without compromising quality or construction

standards so that:

a. a cadre of contractors with requisite knowledge and experience in their
trade and with sustainable businesses are developed to undertake

works of a similar nature; and

b. temporary work opportunities, combined with training or education or
skills development, are provided in accordance with the provisions of
the Guidelines for the Implementation of Labour Intensive Projects
under the Expanded Public Works Programme (EPWP).

The construction duration is estimated at ten (10) months, for which full time

mentoring services are required.

The location for the performance of the Contract shall be within the area of

jurisdiction of the Employer, within the City of Johannesburg.

The penalty shall be R2,000.00 per each non-performing area/deliverables
listed in the scope of works subject to a maximum amount of R100, 000.00,
after which the Employer reserves the right to terminate the Agreement with

the Service Provider.

Submission of Contract programme shall be within 7 days of the instruction

to commence with the project.

The Service Provider is required to provide the service with all reasonable
care, diligence and skill in accordance with generally accepted professional

techniques and standards.

The Service Provider is required to provide Professional Indemnity
Insurance to a minimum of R1 500 000.00. In the event of a Joint Venture or

Consortium, the Lead Consultant shall be responsible to provide the

Employer:

Service Provider:

Witness:

Witness:

10
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Professional Indemnity Insurance for the entire Contract or Contracts

tendered on.

C1.2.2.10 The normal working hours for staff are:
a) Monday to Friday between 08h00 and 17h00.

b) 22 working days per month.

c) Non-working Time: All South African public holidays, weekends and

the local traditional annual builder"s break shall be incorporated in the

programme.

C1.2.2.11 The Contract shall be implemented in two separate phases:

Phase 1 estimated construction duration is five (5) months

Phase 2 estimated construction duration is five (5) months

1 month for preparatory work and close out reports on both phases.

C1.2.2.12 Copyright of the documents prepared shall be invested with the Employer.

Cl.2.2.13

Adjudication will be considered.

C1.2.2.14 Final settlement is by Arbitration.

Cl.2.2.15

Cl.2.2.16

provider in mutual agreement.

Interim settlement of disputes is to be by amicable settlement, failure which

The adjudicator is the person appointed by the Employer and the Service

In the event that the parties fail to agree on an arbitrator, the arbitrator is

nominated by Managing Director of the Employer.

C1.2.3 Additions to the General Conditions of Contract

C1.2.3.1 The additional Conditions of Contract are that senior key personnel must

be professionally registered with a recognized South African statutory body.

C1.2.3.2 Transfer of Contracts

The Service Provider shall not abandon, transfer, cede assign or sublet the Contract or part

thereof without the written permission of the Employer.

Employer: Service Provider:

Witness:

Witness:

11
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C1.2.3.3 Amendment of Contract
No agreement to amend or vary the Contract or order or the conditions, stipulations or
provisions thereof shall be valid and of any force unless such agreement to amend or vary is
entered into in writing and signed by the contracting parties. Any waiver of the requirement

that the agreement to amend or vary shall be in writing, shall also be in writing.

Cl1.2.3.4 Contract Scope
The Contract scope shall be limited to the:
a) type of work as defined in the Scope of Work section of this Contract and made-up of
various learner contractors” respective projects; and
b) projects issued during the Period of Performance.
Projects that have been issued for implementation by the Employer before the Contract
conclusion date, but not completed before the Contract conclusion date shall be completed by

the Service Provider, based on the agreed programme.

C1.2.3.5 Contract Expectations
The Service Provider acknowledges project areas that may be provided, during the
procurement stage, by the Employer is in good faith to be used as a guide of potential projects
to be undertaken during the period of this Contract, to allow for better pricing and resource
allocation. However, no claims shall be entertained from the Service Provider should these

project areas not be implemented or only partially implemented by the Employer.

C1.2.3.6 Process of Work Issue

a) Project Implementation in Phases

Once appointed the Employer may issue the work in phases for implementation by the Service
Provider, during the Period of Performance at the tender appointed and agreed fee prices and
rates, by means of a Work Order. The Service Provider shall thus only commence with a

project on receipt and formal acceptance of such Work Order.

b) Acceptance of Work Order Issue

The Service Provider shall formally acknowledge acceptance of a Work Order, by providing
the Employer with a project programme, resource schedule, resource organogram.
Additionally the Service Provider shall provide an updated consolidated (all active projects)

Contract report on financial, resource, organogram and programme.

c¢) No Work Order Issued

Employer: Service Provider:

Witness: Witness:

12
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If the Service Provider commences with a project without an official Work Order from the

Employer, the Employer shall not be responsible for any payment to the Service Provider for

such work carried-out.

d)

Non-acceptance of Work Order Issued

Where the Service Provider refuses to accept a Work Order, for whatever reason, the

Employer reserves the right to either or in combination:

i)
i)
ii)

iv)

issue such work to another appointed Service Provider;

cancel part of the Contract, related to the non-accepted Work Order;

cancel the entire Contract; or

appoint another Service Provider to execute the all service related to the non-accepted
Work Order.

C1.2.3.7 Reporting
The Project Mentor shall report to Johannesburg Water SOC Ltd, with a copy to the National

Department of Public Works and any other parties that might require such report, within 48

hours of becoming aware of any situations which may have material effect on any of the

parties to the Learnership Programme.

The Project Mentor shall for the duration of a Project submit monthly and quarterly reports to

Johannesburg Water SOC Ltd with a copy to the National Department of Public Works. The

report shall among other things address the following:

describe what weaknesses in the Learners and in a Leaner Contracting Entity are
being attended to and in what manner;

outline the nature of the mentorship services that have been provided for that
month;

identify all problem areas in the manner in which a Learner Contracting Entity is
performing a Project;

outline progress in relation to the learner training or skills gained with a brief
description on areas that require improvement and interventions or plan how such
improvements will be achieved or undertaken.

outline progress in relation to the construction programme with brief description on
physical progress, resource usage (labour, tools, material and equipment),
employment created, operational conditions (weather, geographical conditions,

social occasions, etc.), Challenges in the execution of the projects and

Employer: Service Provider:

Witness: Witness:

13



Volume 1 2 JW13785 Page (11)

Part ciLjycz2|(cCc3| A Agreements and Contract Data

Vuk’uphile Construction Mentorship
Services

recommendations, in line with EPWP reporting requirements. The Project Mentor
should also submit as part of his monthly report a checklist of contractor’s
compliance to all legislative, contractual and administrative requirements.

f) Analysis of transactions of the Cheque and Business Enabler accounts monthly to
ensure that all the activity is appropriate and of a business nature. The mentor will
not transfer or pay money into a Business Enabler Account without satisfying
himself or herself that all transactions that went through this account were for
business activities.

9) Reporting formats shall be outlined at the briefing meeting highlighted in clause
4.1.1 of the contract data. The following are report formats and their reporting

intervals:

i. Report, giving financial performance of the company submitted on monthly
basis.
i. Report, learner competency evaluation submitted on monthly basis.
iii. Report, learner competency evaluation submitted on monthly basis.
iv. Report, brief mentorship implementation plan, giving hours to be spent on
different items of mentorship or training. To be submitted within 2 (two) weeks

of commencement of mentorship to JW Vukhupile Programme Manager, .

The Project Mentor shall, not later than two days after the issuing of a practical completion
certificate, provide JW with a confidential evaluation report to enable the JW to establish
whether or not the Learner Contracting Entity should proceed to the next phase of the

Learnership programme.

All documentation, computer programmes and maps that may result from the execution of
the Mentorship programme shall be the property of JW. The service provider shall hand over

all such items to JW at the end of the Contract.

C1.2.3.8 Payment
Payment for the Contract shall be electronic, thus the Service Provider shall ensure the
Employer always has the most updated banking information of the Service Provider. The
Employer:

a) requires that the Service Provider invoice per individual active Contract project.

Employer: Service Provider:

Witness: Witness:

14
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C1.2.3.9 Service Completion Certificate
Service Completion shall be either the stage when the principal service provider for that
Construction mentorship services has reached the ,completion stage® or when the
construction mentorship services, where no principal service provider is involved, has been
successfully completed and formally accepted by the Employer. Thus the Service Provider
shall formally request the Employer to accept the project as complete and the Employer shall

not unreasonably withhold issue of a Service Completion Certificate.

C1.2.3.10 Record Information
The Service Provider shall be responsible for maintaining all record information during the
Period of Performance, in hard and electronic (in the software version) copy. Such Record

Information shall be submitted to the employer at contract completion.

C1.2.3.11 Performance Fee
A Performance Fee of 10% shall be deducted from all payment invoices or certificates. Half
(50%) of the Performance Fee will be released to the Service Provider once the project has
reached final stage and close-out report has been submitted, the remaining portion will be
released once the service provider has submitted all record information as part of the close

out report to the employer, such documentation as outlined under the scope of works.

C1.2.4 Part 2: Data provided by the Service Provider

The Service Provider is:

Physical Address:

Postal Address:

Telephone:
Facsimile:

The authorized and designated representative of the
Service Provider is:

Physical Address:
Postal Address:

Employer: Service Provider:

Witness: Witness:

15
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The period of performance is:

Services

The Key persons and their jobs/functions in relation to the services are:

Name Specific duties
----END OF PART ----
Employer: Service Provider:
Witness: Witness:

16
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c2  PRICING DATA

C2.1  Pricing Instructions

c21.1

C2.1.11

C21.1.2

Basis of remuneration, method of tendering and estimated fees

Professional fees for construction mentorship Services will be paid on a time basis.

Tenderers are to tender:

The different rates for the different levels in C2.2.3 Activity Schedule for Time Based Fees, column (c) (in
the event of the basis for remuneration being indicated above as a “time based” fee)all as set out below.

Cc2.1.2

C21.21

Remuneration for Construction Mentorship Services

Professional fees shall be calculated as follows for Services rendered by the Service
Provider:

Rates and Scope

Service providers are to base their rates, for the mentoring team, for the provision of services
associated with a particular phase of the Scope of Services for the simultaneous servicing of the
number of Learner Contracting Companies stated below, based on individuals (total number as
determined by the tenderer) employed to provide the required serviced. The service providers
are to submit a monthly flat rate with a breakdown of rates for each personnel. No remuneration
will be effected by JW if some of the mentor staff is not available or present on site.

Vuk‘uphile Learnership Programme aims to train a total number of sixty one (61) Learner
Contracting Entities, i.e. sixty one (61) Learner Contractors and sixty one (61) Learner
Supervisors being a total of one hundred and twenty two (122) learners to equip them with
construction skills, project management, financial management, technical aspects relating to
construction of water infrastructure services as outlined under scope of works.

This contract shall be implemented in 2 phases, for a duration of eleven (11) months including
preparatory work and close out reports.

Employer: Service Provider:

Witness: Witness:

17
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B. Payment due for a Month

Payment due for a month will be as per the monthly flat rate with a breakdown of each
personnel. The monthly invoice should be accompanied by personnel timesheets for the
particular month.

A project commences when work, by the Learner Contracting Company, commences on site
and ends on the effective date of a practical completion certificate being issued in terms of the
contract i.e. a certificate signifying that the whole of the construction works have reached a state
of readiness for occupation or use for the purposes intended, although some minor work may be
out-standing; and

The rates for Project Mentor(s) will be per mentor who will have a minimum qualification of a
recognised Bachelor's Degree or National Diploma in Civil Engineering and registered with
ECSA as a professional, with at least three (3) years post qualification hands-on working
experience within the Construction industry. The Project Mentor will be on site on full time basis.

The rates for Construction Mentor will be per the individual acting as a Construction Mentor
shall be registered as a Construction Mentor in terms of Registration Rules for Construction
Mentors, Section 18(1) (c) of the Act, 2000 (Act No.48 of 2000). The Construction Mentor is
only allowed to spend 30% of the 176 hours per month, to a maximum of 53 hours per month.

The rates for Technical Assistants, if required, will be per technical assistant who will be a
qualified junior technician, with at least a National Diploma within a Built Environment
profession, with at least 3 (three) years post qualification hands-on working experience. The
technical assistant will be required to be on site on a full time basis.

The Service Provider will only claim for hours worked and will not be reimbursed for
disbursements. The contract will come to an end at the completion of the on-site practical
training phase(s), or when the budgeted funds have been depleted, whichever occurs first.

All disbursements should be expressed in terms of a percentage of the fixed monthly flat rate.

H.

Time spent with Learner Contractors must be submitted on the applicable form supplied by JW
and signed by each Learner Contractor.

Employer: Service Provider:

Witness: Witness:
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C2.1.24 Disbursements in respect of all travelling and any other related expenses (including all

C21.2.6

C21.27

C21.2.8

C2.1.2.9

C2.1.2.10

C2.1.3

C2.1.31

travelling costs, time charges , printing reports and subsistence allowances related thereto) as
described in clause 3.3 of the Registration Rules and Scope of Services for Construction
Mentors for Persons Registered in terms of the Project and Construction Management
Professions Act, 2000 (Act No. 48 of 2000) will not be paid for. Tenderers must make
provision for and include all such costs in their monthly tendered rates as described in
C2.1.1.2 above.

All fee accounts need to be signed by a principal of the Service Provider and submitted in
original format, failing which the accounts will be returned. Copies, facsimiles, electronic and
other versions of fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account. The Client will provide
time sheet format.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be communicated to
the departmental project manager timeously. Fee accounts, correct in all respects, will be
deemed submitted when received by the Employer and settled when electronically processed by
the Employer. The Employer reserves the right to dispute the whole account, any item or part of
an item at any time and will deal with such case in terms of clause 14.3 of the General
Conditions of Contract.

Accounts for Services rendered may be submitted on the successful completion of each stage of
work or on monthly basis. Interim accounts will only be considered during the construction and
contract administration stage of the works and then not more frequently than quarterly except if
otherwise agreed between the authorised and designated representative of the Service Provider
and the Employer. Payment of accounts rendered will be subject to the checking thereof by the
departmental project manager. The Employer reserves the right to amend the amounts claimed
in order to conform to the rates stipulated in this Contract and make payment on the basis of the
balance of the account in accordance with clause 14.3 of the General Conditions of Contract.

The cost of all site Personnel will be deemed to be included in the applicable fees as stated in
C2.1.1.1 above.

Time based fees

Fees for work done under a time based fee

Fees are payable at the various rates per month tendered for the various levels in C2.2.3 Activity
Schedule for Time Based Fees (column (c) “Tenderer”s rates for Time Based Fees”) and the
principles as laid down below will be used. These various rates will annually be adjusted for
inflation as determined by clause 3.16.2 of the Contract, as amended in the Contract Data in

Employer: Service Provider:

Witness: Witness:
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C2.1.3.2

Vuk’uphile Construction Mentorship
Services

C1.2.2. The time based rates applicable at the time of the execution of the work, as adjusted
from time to time, may be claimed.

The various levels (referred to in C2.2.3 Activity Schedule for Time Based Fees) are the levels
referred to in paragraphs A to D and C3.6 below.

To determine the time based fee rates, the professional and technical staff concerned are
divided into:-

Category A, in respect of a private consulting practice or construction Company in project and
construction management, shall mean a top practitioner whose expertise and relevant
experience is nationally or internationally recognized and who provides advice at a level of
specialization where such advice is recognized as that of an expert.

Category B, in respect of a private consulting practice in construction project management, shall
mean a partner, a sole proprietor, a director, or a member who, jointly or severally with other
partners, co-directors or co-members, bears the risks of the business, takes full responsibility for
the liabilities of such practice, where level of expertise and relevant experience is
commensurate with the position, performs work of a conceptual nature in project management.

Category C, in respect of a private consulting practice in construction project management, shall
mean all salaried professional staff with adequate expertise and relevant experience performing
project management work and who carry the direct responsibility for one or more specific
activities related to a project. A person referred to in category A and/or B above may also fall
into this category if such person performs work of a relevant professional nature at this level.

Category D in respect of a private consulting practice in construction project management, shall
mean all other salaried technical staff with adequate expertise and relevant experience
performing project management work with direction and control provided by any person
contemplated in categories A, B or C above.

Monthly rates calculated in terms of all the above shall be deemed to include overheads and
charges in respect of time expended by clerical Personnel which shall, therefore, not be
chargeable separately.

wh =

! Applicable category for Construction Mentor is Category D.
Applicable category for Professional Construction Mentor is Category C.
Hourly rates will from time to time be subject to change arising from increases that government may

award to the grading in (i) to (iii) alluded to above.

Employer: Service Provider:

Witness: Witness:
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Vuk’uphile Construction Mentorship
Services

C2.1.3.3 Work will be remunerated for at the level in which it falls as defined in C2.1.3.2 above and C3.6

C2.1.4

C2.15

c221

C2.2.11

C2.21.2

below, irrespective of whether the person who in fact executed the work functions at a higher
level of responsibility and competence. Also note, attendance register shall be maintained on
site by JW to accompany the payment schedule for technical mentor staff not on duty.

Set off

The Employer reserves the right to set off against any amount payable to the Service Provider,
any sum which is owing by the Service Provider to the Employer in respect of this or any other
project.

Disbursements

The compilation of reports and any other disbursements are deemed to be included in the
monthly rate tendered by the service provider.

No separate disbursements will be paid unless requested and approved by the Project Manager.

Activities

The services as defined in the C3.3 Scope of Services are required. The activity schedule below
lists the standard services as defined in the SACPCMP Registration Rules and Scope of
Services for Construction Mentors clause 3.3 (appendix A) and as further defined in C3
Terms of Reference, as well as additional services as defined in C3.3 Scope of Services, of this
document.

The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services.

Employer: Service Provider:

Witness: Witness:
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Vuk’uphile Construction Mentorship
Services

c2.2.2 Activity Schedule for Time Based Fees

ACTIVITY SCHEDULE FOR TIME BASED FEES

Please referto C2.1.24 & C2.1.5

Tenderer’s rates Duration Financial Offer by
Level as defined for Monthly Based | Quantity (Months) Tenderer for Monthy
. Fees Based Fees
in C2.1.32 & (B) ©)
C3.6 (A) (AxBxC)
Construction R 1 11 R
Mentor
Project Mentor R 2 11 R
Technical 6 11
Assistant R R
OHS Specialist R 2 11 R
Financial 1 11
Accountant R R
Subtotal R
**Add o
Disbursements 10% R
Total Time based Fees &
; R
Disbursement
Add VAT @ 14% R
TOTAL FINANCIAL OFFER
FOR TIME BASED FEES R
AND DISBURSEMENTS

NOTE: 1. Total Financial Offer for Time Based Fees, above, must be carried over to C1.1 Form of Offer
and Acceptance. Failure to carry this over to the Form of Offer and Acceptance may render
the tender non-responsive.

** Please note: C2.1.2.4 & C2.1.5

Employer: Service Provider:

Witness: Witness:
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--- END OF PART ---
Employer: Service Provider:
Witness: Witness:
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