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ROADWAY COST ESTIMATE ASSUMPTIONS 

1. Clear and grub is based on an assumed cost of $10 per linear foot. 
2. Modify existing utilities is an allowance for relocation of existing facilities other then sewer, 

water and dry utilities which are assumed to be paid for by the respective utility companies. It 
includes allowance for raising manhole to grade, removing inlets and pipes, relocation of 
drain inlets and other misc. costs. 

3. Roadway excavation is assumed to be 24", depth of the AC (6") and AB (18"), and covers 
only the roadway widening. 

4. Class 2 AB is assumed to be 18" deep below the roadway. AB below sidewalk is assumed to 
be a part of the 25 percent contingency. 

5. Asphalt concrete is assumed to be 6" thick within the roadway widening areas. Misc. AC for 
driveway & parking lot conforms is covered within the 25% contingency.  

6. AC overlay is assumed to 2.5" thick over the existing roadway limits only. 
7. Storm drain facilities cover new drain facilities within the roadway. This scope assumes 

relocation of existing inlets to the widened roadway and extension of storm drain pipes. Inlets 
are generally spaced at 500 foot intervals. Cost of 2 inlets and 20 lf of 18" pipe is $7,500 for 
an average of $1,500 per 100 lf of roadway. An additional cost of $1,000 per 100 lf was 
added to cover new storm drain trunk line within Auburn Blvd. where it is not currently (June 
2004) existing. 

8. Bus turn outs were assumed to be standard "84' roadway" types for the intersections, and 
mid-block types for other locations. 

9. Curb & gutter, and median curb are assumed the length of the project. 
10. Curbs have been assumed at the right of way lines adjacent to the back of walk or planter 

strip for the length of the project. 
11. Sidewalks are assumed to be 5 feet or 6 feet wide depending on the right of way section. See 

individual estimates. 
12. Parkway landscape strips are assumed to be 6 feet wide. See typical sections. Costs for 

landscape, $8.00 per square foot, and for irrigation $4.00 per square foot, are all inclusive for 
these improvements. 

13. Signing and striping costs are minor and have been assumed to be $4.00 per foot 
14. Right of way acquisition is based on the proposed right of way widths (88, 94, or 100') minus 

the existing right of way of 80 feet. For example, an 88 foot right of way requires an 8 foot 
strip of acquisition. The cost per square foot has been estimated at $15.00 per square foot. 

15. Standard cobra head street lighting are assumed to average 110 foot spacing (staggered 
spacing of 220'), $3,500 per light, for an average cost of $35/LF. 

16. Architectural lighting fixtures are assumed to average 80 foot spacing, both sides of the 
street, at an average cost of $5,000 per light, for an average of $125 per LF. 

17. Underground utility costs are taken from a March 2001 Undergrounding Report prepared  for 
the City of Citrus Heights by Phillips Enterprises. The total cost for the undergrounding within 
that report is $3,373,200. This cost has been broken down to $350/lf. 

18. Site furnishings (benches, trash cans) are assumed to occur at all bus turnouts, for a total of 
18. All current bus stops or turnouts are assumed to be upgraded to full bus turnouts. 

19. Traffic signal modification are assumed at each of the 5 existing signals at a cost of $75,000. 
20. Enhanced crosswalks and tree grates are assumed at the 3 major intersections, Antelope 

Road, intersection at Rusch Park Village Center, and intersection at Gateway Commercial 
Center. Enhanced crosswalks are assumed to be $12.00 per LF and 12 tree grates per 
intersection are assumed. 

21. On-site parking lot reconstruction due to the right of way acquisition will be required for most 
of the adjacent commercial businesses. The costs have been assumed on a linear foot of 
property frontage basis. The costs are based on limited data available from the Sylvan 
Corners project. An approximate cost of $250 per linear foot has been used for budgeting 
purposes. 
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Sylvan Corners/Village Square -

610 LF
230 88 N $750.00 $172,500 $35 $8,050 $350 $80,500 0 $0 $0 0 $0 0 0 $0 $0 0 0 230 $250 $57,500 $318,550
380 88 Y $910.00 $345,800 $35 $13,300 $350 $133,000 0 $0 $0 2 $7,600 2 2 $2,400 $20,000 0 0 380 $250 $95,000 $607,100

SUBTOTAL $518,300 $21,350 $213,500 $0 $20,000 $0 $0 $152,500 $925,650

Lincoln 40 - 3330 LF 1040 88 Y $910.00 $946,400 $35 $36,400 $350 $364,000 0 $0 $0 2 $7,600 2 2 $2,400 $20,000 0 0 900 $250 $225,000 $1,591,800
1250 94 Y $1,110.00 $1,387,500 $35 $43,750 $350 $437,500 1 $75,000 $75,000 1 $11,200 1 1 $2,400 $13,600 1 $40,000 $40,000 1 $21,600 $21,600 2250 $250 $562,500 $2,581,450
240 94 N $960.00 $230,400 $35 $8,400 $350 $84,000 0 $0 $0 3 $7,600 3 3 $2,400 $30,000 0 0 1400 $250 $350,000 $702,800
800 100 Y $1,300.00 $1,040,000 $125 $100,000 $350 $280,000 1 $75,000 $75,000 1 $11,200 1 1 $2,400 $13,600 0 0 440 $250 $110,000 $1,618,600

SUBTOTAL $3,604,300 $188,550 $1,165,500 $150,000 $77,200 $40,000 $21,600 $1,247,500 $6,494,650

Rusch Park Village - 3150 LF 700 94 Y $1,110.00 $777,000 $35 $24,500 $350 $245,000 0 $0 $0 1 $7,600 1 1 $2,400 $10,000 0 0 1000 $250 $250,000 $1,306,500
Rusch Park Village Center 1900 100 Y $1,300.00 $2,470,000 $125 $237,500 $350 $665,000 1 $75,000 $75,000 4 $7,600 4 4 $2,400 $40,000 1 $40,000 40000 1 $21,600 $21,600 3400 $250 $850,000 $4,399,100

550 94 Y $1,110.00 $610,500 $35 $19,250 $350 $192,500 1 $75,000 $75,000 0 $11,200 0 0 $2,400 $0 $0 0 900 $250 $225,000 $1,122,250
SUBTOTAL $3,857,500 $281,250 $1,102,500 $150,000 $50,000 $40,000 $21,600 $1,325,000 $6,827,850

Gateway District - 2520 LF 920 88 Y $910.00 $837,200 $35 $32,200 $350 $322,000 1 $75,000 $75,000 0 $0 0 0 $0 $0 0 0 800 $250 $200,000 $1,466,400
Gateway Commercial Center 1600 100 Y $1,300.00 $2,080,000 $125 $200,000.00 $350 $560,000 1 $75,000 $75,000 4 $7,600 4 4 $2,400 $40,000 1 $40,000 $40,000 1 $21,600 $21,600 2800 $250 $700,000 $3,716,600

SUBTOTAL $2,917,200 $232,200 $882,000 $150,000 $40,000 $40,000 $21,600 $900,000 $5,183,000

TOTAL 9610 $10,897,300 $723,350 $3,363,500 $450,000 $187,200 $120,000 $64,800 $3,625,000 $19,431,150

Future Roadway 
Improvements

FULL
PROPERTY

ACQUISITION

PARTIAL
PROPERTY

ACQUISITION
ROADWAY

EXCAVATION
AGGREGATE

BASE
ASPHALT

CONCRETE
CURB & 
GUTTER SIDEWALK

Linden Ave. Re-Alignment $745,926 $51,219 $71,610 $92,100 $72,520 $24,913 $24,913 $1,083,200

Walnut Drive Re-Alignment $583,358 $52,553 $59,990 $77,160 $60,760 $21,955 $21,955 $877,731

SUBTOTAL $1,329,284 $103,772 $131,600 $169,260 $133,280 $46,868 $46,868

TOTAL: $1,960,931
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Appendix 5

Item Item Description Estimated Unit Unit Total

No. Quantity Price Amount ($)

1 Clear and Grub 100 LF $10.00 $1,000.00

2 Modify Existing Utilities 1 LS $6,000.00 $6,000.00

3 Roadway Excavation (24") 119 CY $35.00 $4,148.15

4 Class 2 Aggregate Base  (18") 89 CY $60.00 $5,333.33

5 AC Overlay (0.2') 84 TON $70.00 $5,880.00

6 Asphalt Concrete, Type A (6") 38 TON $65.00 $2,437.50

7 Storm Drain Facilities 1 LS $2,500.00 $2,500.00

8 Curb And Gutter 200 LF $25.00 $5,000.00

9 Curb at ROW 200 LF $15.00 $3,000.00

10 Median Curb 0 LF $10.00 $0.00

11 5' Sidewalk / Driveway 1,000 SF $5.00 $5,000.00

12 Parkway Landscaping  - 6' one side only 600 SF $8.00 $4,800.00

13 Parkway Irrigation - 6' one side only 600 SF $4.00 $2,400.00

14 Signing and Striping 1 LS $400.00 $400.00

15 Right of Way Acquisition - 8' 800 SF $15.00 $12,000.00

SUBTOTAL CONSTRUCTION COSTS $59,898.98
CONSTRUCTION CONTINGENCY (25%) $14,974.75

 ESTIMATED CONSTRUCTION COSTS TOTAL $74,873.73

APPROXIMATE COST PER LINEAR FOOT $748.74

USE $750.00

Optional Items Unit Cost Cost per Cost/LF

100 LF

Std. Cobra Head Lighting $3500/100LF $35

Architectural Decorative Lighting $12,500/100LF $125

Underground Overhead Utilities $35,000/100LF $350

Site Furnishing - Trash Receptacle $400 each
Site Furnishing - Benches $2000 each
Bus Turn-Out @ Intersection $11200 each
Bus Turn-Out @ Mid-Block $7600 each

88' ROW WITH 2-WAY LEFT TURN LANE (100LF SEGMENT)

Optional Costs
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Item Item Description Estimated Unit Unit Total

No. Quantity Price Amount ($)

1 Clear and Grub 100 LF $10.00 $1,000.00

2 Modify Existing Utilities 1 LS $6,000.00 $6,000.00

3 Roadway Excavation (24") 119 CY $35.00 $4,148.15

4 Class 2 Aggregate Base  (18") 89 CY $60.00 $5,333.33

5 AC Overlay (0.2') 84 TON $70.00 $5,880.00

6 Asphalt Concrete, Type A (6") 38 TON $65.00 $2,437.50

7 Storm Drain Facilities 1 LS $2,500.00 $2,500.00

8 Curb And Gutter 200 LF $25.00 $5,000.00

9 Curb at ROW 200 LF $15.00 $3,000.00

10 Median Curb 0 LF $10.00 $0.00

11 5' Sidewalk / Driveway 1,000 SF $5.00 $5,000.00

12 Parkway Landscaping  - 6' each side 1,200 SF $8.00 $9,600.00

13 Parkway Irrigation - 6' each side 1,200 SF $4.00 $4,800.00

14 Signing and Striping 1 LS $400.00 $400.00

15 Right of Way Acquisition - 14' 1,400 SF $15.00 $21,000.00

SUBTOTAL CONSTRUCTION COSTS $76,098.98
CONSTRUCTION CONTINGENCY (25%) $19,024.75

 ESTIMATED CONSTRUCTION COSTS TOTAL $95,123.73

APPROXIMATE COST PER LINEAR FOOT $951.24

USE $960.00

Optional Items Unit Cost Cost per Cost/LF

100 LF

Std. Cobra Head Lighting $3500/100LF $35

Architectural Decorative Lighting $12,500/100LF $125

Underground Overhead Utilities $35,000/100LF $350

Site Furnishing - Trash Receptacle $400 each
Site Furnishing - Benches $2000 each
Bus Turn-Out @ Intersection $11200 each
Bus Turn-Out @ Mid-Block $7600 each

94' ROW WITH 2-WAY LEFT TURN LANE (100LF SEGMENT)

Optional Costs
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Item Item Description Estimated Unit Unit Total

No. Quantity Price Amount ($)

1 Clear & Grub 100 LF $10.00 $1,000.00

2 Modify Existing Utilities 1 LS $6,000.00 $6,000.00

3 Roadway Excavation (24") 89 CY $35.00 $3,111.11

4 Class 2 Aggregate Base  (18") 67 CY $60.00 $4,000.00

5 AC Overlay (0.2') 68 TON $70.00 $4,725.00

6 Asphalt Concrete, Type A (6") 45 TON $70.00 $3,150.00

7 Storm Drain Facilities 1 LS $2,500.00 $2,500.00

8 Curb And Gutter 200 LF $25.00 $5,000.00

9 Curb at ROW 200 LF $15.00 $3,000.00

10 Median Curb 200 LF $10.00 $2,000.00

11 5' Sidewalk / Driveway 1,000 SF $5.00 $5,000.00

12 Median Landscaping (11') 1,100 SF $8.00 $8,800.00

13 Median Irrigation 1,100 SF $4.00 $4,400.00

14 Parkway Landscaping - 6' one side only 600 SF $8.00 $4,800.00

15 Parkway Irrigation - 6' one side only 600 SF $4.00 $2,400.00

16 Signing and Striping 1 LS $400.00 $400.00

17 Right of Way Acquisition - 8' 800 SF $15.00 $12,000.00

SUBTOTAL CONSTRUCTION COSTS $72,286.11
CONSTRUCTION CONTINGENCY (25%) $18,071.53

 ESTIMATED CONSTRUCTION COSTS TOTAL $90,357.64

APPROXIMATE COST PER LINEAR FOOT $903.58
USE $910.00

Optional Items Unit Cost Cost per Cost/LF

100 LF

Std. Cobra Head Lighting $3500/100LF $35

Architectural Decorative Lighting $12,500/100LF $125

Underground Overhead Utilities $35,000/100LF $350

Site Furnishing - Trash Receptacle $400 each
Site Furnishing - Benches $2000 each
Bus Turn-Out @ Intersection $11200 each
Bus Turn-Out @ Mid-Block $7600 each

88' ROW WITH RAISED LANDSCAPED 12' MEDIAN (100LF SEGMENT)

Optional Costs
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Item Item Description Estimated Unit Unit Total

No. Quantity Price Amount ($)

1 Clear & Grub 100 LF $10.00 $1,000.00

2 Modify Existing Utilities 1 LS $6,000.00 $6,000.00

3 Roadway Excavation (24") 89 CY $35.00 $3,111.11

4 Class 2 Aggregate Base  (18") 67 CY $60.00 $4,000.00

5 AC Overlay (0.2') 68 TON $70.00 $4,725.00

6 Asphalt Concrete Type A (6") 45 TON $70.00 $3,150.00

7 Storm Drain Facilities 1 LS $2,500.00 $2,500.00

8 Curb And Gutter 200 LF $25.00 $5,000.00

9 Curb at ROW 200 LF $15.00 $3,000.00

10 Median Curb 200 LF $10.00 $2,000.00

11 5' Sidewalk / Driveway 1,000 SF $5.00 $5,000.00

12 Median Landscaping - 11' 1,100 SF $8.00 $8,800.00

13 Median Irrigation - 11' 1,100 SF $4.00 $4,400.00

14 Parkway Landscaping - 6' each side 1,200 SF $8.00 $9,600.00

15 Parkway Irrigation - 6' each side 1,200 SF $4.00 $4,800.00

16 Signing and Striping 1 LS $400.00 $400.00
17 Right of Way Acquisition - 14' 1,400 SF $15.00 $21,000.00

SUBTOTAL CONSTRUCTION COSTS $88,486.11
CONSTRUCTION CONTINGENCY (25%) $22,121.53

 ESTIMATED CONSTRUCTION COSTS TOTAL $110,607.64

APPROXIMATE COST PER LINEAR FOOT $1,106.08
USE $1,110.00

Optional Items Unit Cost Cost per Cost/LF

100 LF

Std. Cobra Head Lighting $3500/100LF $35

Architectural Decorative Lighting $12,500/100LF $125

Underground Overhead Utilities $35,000/100LF $350

Site Furnishing - Trash Receptacle $400 each
Site Furnishing - Benches $2000 each
Bus Turn-Out @ Intersection $11200 each
Bus Turn-Out @ Mid-Block $7600 each

94' ROW WITH RAISED LANDSCAPED 12' MEDIAN (100LF SEGMENT)

Optional Costs
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Item Item Description Estimated Unit Unit Total

No. Quantity Price Amount ($)

1 Clear & Grub 100 LF $10.00 $1,000.00

2 Modify Existing Utilities 1 LS $6,000.00 $6,000.00

3 Roadway Excavation (24") 89 CY $35.00 $3,111.11

4 Class 2 Aggregate Base  (18") 67 CY $60.00 $4,000.00

5 AC Overlay (0.2') 74 TON $70.00 $5,145.00

6 Asphalt Concrete Type A (6") 45 TON $70.00 $3,150.00

7 Storm Drain Facilities 1 LS $2,500.00 $2,500.00

8 Curb And Gutter 200 LF $25.00 $5,000.00

9 Curb at ROW 200 LF $15.00 $3,000.00

10 Median Curb 200 LF $10.00 $2,000.00

11 6' Sidewalk / Driveway 1,200 SF $5.00 $6,000.00

12 Median Landscaping - 15' 1,500 SF $8.00 $12,000.00

13 Median Irrigation - 15' 1,500 SF $4.00 $6,000.00

14 Parkway Landscaping - 6' each side 1,200 SF $8.00 $9,600.00

15 Parkway Irrigation - 6' each side 1,200 SF $4.00 $4,800.00

16 Signing and Striping 1 LS $400.00 $400.00
17 Right of Way Acquisition - 20' 2,000 SF $15.00 $30,000.00

SUBTOTAL CONSTRUCTION COSTS $103,706.11
CONSTRUCTION CONTINGENCY (25%) $25,926.53

 ESTIMATED CONSTRUCTION COSTS TOTAL $129,632.64

APPROXIMATE COST PER LINEAR FOOT $1,296.33
USE $1,300.00

Optional Items Unit Cost Cost per Cost/LF

100 LF

Std. Cobra Head Lighting $3500/100LF $35

Architectural Decorative Lighting $12,500/100LF $125

Underground Overhead Utilities $35,000/100LF $350

Site Furnishing - Trash Receptacle $400 each
Site Furnishing - Benches $2000 each
Bus Turn-Out @ Intersection $11200 each
Bus Turn-Out @ Mid-Block $7600 each

100' ROW WITH RAISED LANDSCAPED 16' MEDIAN (100LF SEGMENT)

Optional Costs
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