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CITY OF CARTERSVILLE, GEORGIA

RFP - 21-08
CARPENTRY & MASONRY

REQUEST FOR PROPOSALS

The City of Cartersville, Georgia invites your company to submit a Proposal on this Proposal
Package, titled: CARPENTRY & MASONRY as defined hereinafter.

All terms and provisions listed in the enclosed: “TABLE OF CONTENTS”, “REQUEST FOR
PROPOSALS”, “INSTRUCTIONS TO PROPOSERS”, “PROJECT SPECIFICATIONS” AND
“PROPOSAL FORM?” are integral parts of the Proposal Package.

The City of Cartersville reserves the right to waive informalities in any Proposal, to reject any or
all Proposals in whole or in part, to readvertise, to negotiate segments of any or all Proposals and
to take any action that City feels is in our best interest.

The proposal price(s) will include: The renovations will include items listed in the table of contents
to the entire structure located at 3 Goodyear Ave., Cartersville, GA 30120. Contractors may bid
on the entire project or items listed in the table of contents.

1.

2.

3.

INSTRUCTIONS TO PROPOSERS

To be considered, Proposals must be in the possession of the City of Cartersville by the
Proposal Closing. Proposals may be mailed or delivered to the office of Tom Gilliam, Director
of Parks & Recreation, City of Cartersville, P O Box 1390, 100 Pine Grove Road, Cartersville
GA 30120, in a sealed envelope clearly marked as to the item being proposed and marked
with the time and date of Proposal Closing. Regardless of the method the Proposer uses to
deliver the Proposal, each Proposer shall be responsible for the Proposal being delivered on
time as the City of Cartersville assumes no responsibility for the same. Proposals offered or
received after the time set for Proposal Closing will not be considered.

No Proposal may be withdrawn for a period of 60 days from the Proposal Closing Date.

All Proposals are to be submitted on the “Proposal Form” provided in this Proposal Package
and signed by an authorized representative of the company placing the Proposal. Two (2)
complete sets of Proposal Documents shall be furnished to each company or person interested
in submitting a Proposal. One set of the Proposal Documents, including the “Request for
Proposals”, “Instructions to Proposers”, “Work Scope”, and “Proposal Form”, all attached
hereto, shall remain intact and be returned as an integral part of the Proposal. The second copy
is the Proposers file copy. Included with the Proposal, the Proposers shall submit material
specifications and/or product bulletins clearly marked for proof that the material item(s) the
Proposers proposes to provide will meet or exceed the requirements of the Technical
Provisions.



INSTRUCTIONS TO PROPOSERS - CONTINUED:

4. The City of Cartersville is exempt from Federal, State, and Local Taxes. Taxes incurred by the
Contractor during this project shall be to the account of the Contractor.

5. Proposers shall not begin any work activity until such time as a they have been issued a Notice
to Proceed by the City of Cartersville.

6. E-verify/SAVE Affidavits — Completed/signed/notarized affidavits must be returned with
Proposal or Proposal will not be considered. Forms included in Proposal.

7. Immigration Reform Compliance Requirement, during the entire duration of this project
contractor shall remain in compliance with Georgia Security and Immigration Compliance
Act of 2007 and Georgia code § 13- 10- 91 and § 50- 36- 1, as amended.

8. For additional information on this Proposal Package and to view site, contact: Britt McGill,
Assistant Director of Parks & Recreation, City of Cartersville, via email at
bmcgill@cityofcartersville.org

REQUIRED QUALIFICATIONS OF
PROPOSERS/CONTRACTOR

The Contractor must be a certified in his/her trade. The Contractor shall have a valid business
license in the State of Georgia and be able to show financial responsibility and have the ability
to provide bonds and certificates of insurance.

PROPOSAL CLOSING TIME

The Proposal Closing will be 2:00 p.m. on Friday, April 30th, 2021.

PROPOSAL OPENING TIME

The Proposal Opening time will be 2:30 p.m. on Friday, April 30th, 2021

Location: Dellinger Park Office 100 Pine Grove Road, Cartersville, GA 30120



City of Cartersville, Georgia

CARPENTRY & MASONRY

PROJECT SCOPE

PURPOSE -

The Work Scope of this Technical Provision will include: to provide all materials and labor by a
certified/licensed carpenter/mason to complete all CARPENTRY & MASONRY listed under the
PROJECT SCOPE to complete the GOODYEAR CLUBHOUSE RENOVATION.
DEFINITION -

For all purposes and requirements of this document, the words “provide” and “provided” shall be
defined as the requirement to furnish a service, or to furnish a product system, or facility in its
entirety.

DRAWINGS

Drawings of the Goodyear Clubhouse will be provided for the interior spaces which shall all be
finished with the same manner and commitment to quality.

MATERIALS

A list of materials will be provided and specified to be provided by the contractor.

PROJECT SPECIFICATIONS
FRAMING

A. Restroom Walls: The contractor shall provide all materials and labor necessary to frame the

four perimeter walls of the restrooms with 2” x 4” x 8’ in height with the center divider wall
between the men’s and women’s restrooms being framed using 2” x 8” x 8’ in height to
create a plumbing wall. A treated single bottom plate and a double top plate shall be installed
with all wood in the framing package being #2 grade or better lumber. Restroom doors shall
be framed to accommodate a 36” x 80” interior door with 5” trim.

B. Kitchen Walls: The contractor shall provide all materials and labor necessary to frame both
the east and west kitchen walls to the existing underside of the ceiling using 2 x 4” #2
lumber with a treated single bottom plate and a double top plate. The existing post in the

center of the back of the building shall be removed and the new west kitchen wall shall act as



a support wall for the central ridge as well as the east wall for the women’s restroom. Wall
should line up under ridge to become structural.

C. The contractor shall provide all materials and labor necessary to install a platform on the top
of the restroom walls using a 2” x 10” at 16” on center running in a direct from side to side
of the building over each restroom. A single layer of 5/8” OSB shall completely cover the
entire upper deck of the restrooms and attached using adhesive and deck screws. A wall shall
be constructed on the deck along the front wall of the restroom above the entrance doors to
the existing bottom of the existing roof deck. Centrally located in the wall shall be a 4’ x 4°
opening to serve as an access point for the mechanical equipment that is to be installed in the
area above the restrooms.

D. Exterior Windows:

a. The contractor shall provide all materials and labor necessary to adjust all exterior
windows so that they are at the same level elevation (a maximum closed position)
and place a concealed screw in the bottom of each side to permanently hold in
position.

b. The contractor shall remove the last window on the westside of the building that will
become the main lobby entrance. Window and frame shall be cautiously removed and
reinstalled on the front of the building to the far west (location of current double
doors) in the proposed new window opening to match the elevation of all existing
windows.

E. Exterior Doors: The contractors shall fix the single rear wood door in a permanently
fixed/closed position (behind women’s restroom wall) including adding trim at threshold to
prevent water. Contractor shall also remove double wood front doors and frames and dispose
of as well as remove single front wood door and frame in coordination with the glass door
installer.

F. The contractor shall provide and install 36” x 80 solid core five-panel shaker style doors
with oil rubbed bronze hinges in door opening for two restrooms, kitchen, and storage room.
Doors shall be trimmed using 1 x 5” finish grade wood on each side. Restroom doors shall
have exterior pull handles with interior push plates with door closures and wall mounted
door stops. The kitchen and storage room doors shall have Schlage Accent Aged Bronze
Reversible Privacy Door Handles (model #F40VACC716) with matching wall mounted door
stop.



G. The contractor shall install a 1” x 8” wood baseboard (no detail or base cap) along the two
foyer walls containing drywall. Along all walls in the two restrooms, the two drywall walls
in the kitchen and the single drywall wall in the storage room, the contractor shall install a 4”
x 0.080” Thermoplastic Vinyl Wall Cove Base (by Roppe or equal).
H. The contractor is to perform the following structural repairs as indicated in the attached
structural report from PES Structural Engineers dated February 17, 2021:
a. “Items Discussed/Items to Be Addressed” #4 — Roof girders.
b. “Items Discussed/Items to Be Addressed” #5 — Roof Decking
I. The contractor shall install a 4’ x 8’ sheet of 5/8” OSB on the interior wall of the storage
room for use as a phone/low voltage board. Project Manager shall instruct contractor of exact
location prior to installation.
J.  Contractor shall provide temporary protection of exterior openings during the construction
process. An allowance for labor and materials such as 2” x 4”” and OSB to be used shall be

made by the contractor.

MASONRY

K. The contractor shall provide all materials and labor necessary to install the following items
related to masonry repair, masonry infill, masonry removal and masonry repointing in a
manner structurally responsible to the safety of workers and the protection of the building.

L. The contractor shall remove the brick under the last window on the westside of the building
that will become the main lobby entrance. Masonry shall be dropped below the floor
elevation 4” to allow concrete pour of new rear slab to carry under the proposed new
entrance doors. Edges of the masonry where brick is removed shall be left in a clean
condition to appear as an original opening with mortar matching historic mortar at that
location. Brick that is to be removed shall be harvested and used to infill the double door
opening on the front of the building.

M. The side window with frame at new side lobby location and brick below shall be cautiously
removed and reinstalled on the front of the building to the far west (location of current
double doors) in the proposed new window opening. The masonry must tie in and match
mortar lines, elevations, and mortar colors at the new front window location. Finish product
should give the appearance of an original window.

N. The current interior masonry wall crossing the rear of the building is to have three new
openings installed including a 6’ wide by 8’ tall masonry cased opening between foyer and

event space, a 36” wide by 80” door opening between the kitchen and the event space, and a
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36” wide by 80” door opening between the storage room and the event space. Masonry
opening must call for the installation of the two 36” x 80” doors with framing and 5” trim.
See details in the attached structural report entitled “Sketch #1: New Lintel” for instructions
on properly installing lintels. All three lintels shall follow the same specifications.

. The contractor shall coordinate with the HVAC contractor in the opening of a new duct
penetration on the east side of the center ridge in the rear interior existing masonry wall.
Contractor shall have brick tightly fit around metal duct to not give the appearance of any
cracks or holes at duct penetration. Contractor shall use harvested brick in this area to infill
existing duct hole on the west side of the center ridge near ceiling.

. The contractor shall repoint areas on the exterior of the building along the west side wall near
the bottom. The current lack of mortar is creating an issue with interior moisture. Questions
related to volume of repointed shall be addressed at the pre-bid meeting.

. The contractor shall inspect the entire perimeter of the building to seek out any holes through
the existing masonry walls that will no longer be used and close such openings using historic
brick.

. All questions should be emailed to bmcgill@cityofcartersville.org. No phone calls are to be

directed at the City of Cartersville Staff or the Project Manager regarding questions.

. Pre-Bid Meeting — Friday, April 9", 2021 at 10:00 AM at Goodyear Clubhouse, 3 Goodyear
Avenue, Cartersville, GA 30120

. Proposal closing date — Friday, April 30th, 2021 at 2:00 PM.

U. Proposal opening date — Friday, April 30th, 2021 at 2:30 PM at Dellinger Park Office located

at 100 Pine Grove Road, Cartersville, GA 30120.

. Work Completion — Materials are expected to be completed within the time frame

established in the project calendar by the Project Manager will provide advanced start and
completion dates to the Contractor. Coordination between contractors and Parks &
Recreation Director will take place prior to Proposal award.

. Certificate of Insurance — Proposers must furnish certificate of insurance covering company

and installers/contractors at time bonds are presented. City of Cartersville assumes no
responsibility in workman’s compensation.
. License- The contractor shall hold a business license and provide documentation of their

certification/s.

END OF PROJECT SPECIFICATIONS



PROPOSAL REQUIREMENTS

Note: For a Proposal to be considered the following must be returned by the Proposal
deadline of 2:00pm on April 30th, 2021.

Completed proposal form

Certification of Liability Insurance

Completed list of references

Completed Contractor/Vendor Affidavit and Agreement
Completed Subcontractor Affidavit (if applicable)

NE PO



City of Cartersville, Georgia

CARPENTRY & MASONRY

PROPOSAL FORM

TO: Tom Gilliam (Goodyear Clubhouse Renovation)
CITY OF CARTERSVILLE PARKS & RECREATION DEPARTMENT
P O BOX 1390
CARTERSVILLE GA 30120-1390

PROPOSERS:

IN ACCORDANCE WITH REQUIREMENTS OF YOUR INVITATION TO PROPOSAL,
INSTRUCTIONS TO PROPOSERS, AND PROJECT SPECIFICATION, AND SUBJECT TO
THE CONDITIONS THEREOF, I, THE UNDERSIGNED, HEREBY PROPOSE TO PROVIDE
THE GOODYEAR CLUBHOUSE RENOVATION FOR MONETARY CONSIDERATIONS.

A. LUMP SUM PROPOSAL PRICE FOR WORK SCOPE ITEMS, LISTED HEREIN, FOR
ANY OR ALL OF THE PROJECTS LISTED UNDER SCOPE OF WORK AND PROJECT
SPECIFICATIONS

PROPOSERS: BY:

TITLE: SIGNATURE:
ADDRESS:

PHONE NUMBER:

10



REFERENCES

NAME, ADDRESS, AND PHONE NUMBER OF FOUR- (4) SUCCESSFUL PROJECTS THE

PROPOSERS HAS COMPLETED.

1.

COMPANY NAME:

ADDRESS:

CONTACT PERSON:

EMAIL ADDRESS:

PHONE NO.

COMPANY NAME:

ADDRESS:

CONTACT PERSON:

EMAIL ADDRESS:

PHONE NO.

COMPANY NAME:

ADDRESS:

CONTACT PERSON:

EMAIL ADDRESS:

PHONE NO.

COMPANY NAME:

ADDRESS:

CONTACT PERSON:

EMAIL ADDRESS:

PHONE NO.
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Contract Agreement

CARPENTRY & MASONRY
This Contract Agreement made and entered into on the day of
, 2021, by and between the CITY OF CARTERSVILLE, party of the first
part (hereinafter called the “Owner”), and , party of the

second part, (herein called the “Contractor”).

Witnesseth:

That the Contractor, for the consideration hereinafter fully set out, hereby agrees with the
Owner as follows:

That the Contractor will furnish all products, tools, construction equipment, skill labor of
every description necessary to carry out and to complete in a good, firm, substantial workmanlike
manner for the carpentry and masonry work at the Goodyear Clubhouse and will complete work
in strict conformity with the Specifications, together with the foregoing Proposal made by the
Contractor, the Invitation to Proposal, Instructions to Proposers, Project Specifications and
Proposal Form and all hereto incorporated (if applicable) which form essential parts of this
Contract Agreement, as if fully contained herein.

That the Contractor shall commence the Work to be performed under this Contract
Agreement on a date to be specified in a written Notice to Proceed and shall fully complete all
work hereunder within three (3) weeks of the agreed upon start date. Time is of the essence and
is an essential element of this Contract, and the Contractor may be subject to pay the Owner, not
as a penalty, but as liquidated damages, the sum of $250.00 for each calendar day that there is
default of completing the Work within the time limit named herein. If the Contractor abandons
the Contract before commencement of the Work or defaults in completion of all the Work after
commencement thereof, the Contractor shall be liable for such liquidated damages. These fixed
liquidated damages are not established as a penalty but are calculated and agreed upon in advance
by the Owner and the Contractor due to the uncertainty and impossibility of deciding as to the
actual and consequential damages incurred by the Owner and the public of City of Cartersville,
Georgia because of the failure on the part of the Contractor to complete the work on time. Such
liquidated damages referred to herein are intended to be and are cumulative and shall be in addition
to every other remedy now or hereafter enforceable at law, in equity, by statute, or under the
Contract.

The Owner hereby agrees to pay the Contractor for the faithful performance of this Contract

Agreement, subject to additions and deductions as provided in the Specifications and Proposal, in
lawful money of the United States of America, the sum (
) which sum shall also pay for loss or damage arising out of the nature of the Work
aforesaid, or from the action of the eclements, or from unforeseen, or from the action of the
elements, or from unforeseen obstructions or difficulties encountered in the prosecution of the
Work, and for all expenses incurred by, or in consequence of the Work, its suspension or
discontinuance and for well and faithfully completing the Work and the whole thereof, as herein
provided, and for replacing defective work or products for a period of two —(2) years after
completion.

The Owner shall make payments to the Contractor in accordance with the provisions of the
Contract Documents.

12



Final payment on account of this Contract Agreement shall be made within thirty — (30)
days after the completion by the Contractor of all work covered by this Contract Agreement and
the acceptance of such work by the Owner, in accordance with the provisions of the Contract
Documents.

IN WITNESS WHEREQF, the parties hereto executed this Contract Agreement
under their respective seals on the day and date first above written.

OWNER: City of Cartersville, Georgia

By:

Matthew J. Santini
Title: Mayor
WITTNESS: By: (SEAL)

Julia Drake
Title: City Clerk

CONTRACTOR:
By:
Name:
(Please Print)
Title:
SUBSCRIBED AND SWORN BEFORE ME ON THIS THE = DAY OF
, 20
Notary Public

My Commission Expires:
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CONTRACTOR/VENDOR AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-10-91,
stating affirmatively that the individual, firm, or corporation which is contracting with City of Cartersville has
registered with and is participating in a federal work authorization program* [any of the electronic verification of
work authorization programs operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of Homeland Security to verify
information of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L.
99-603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in connection
with the physical performance of services pursuant to this contract with City of Cartersville, contractor will secure
from such subcontractor(s) similar verification of compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit
provided in Rule 300-10-01-.08 or substantially similar form. Contractor further agrees to maintain records of such
compliance and provide a copy of each such verification to the City of Cartersville at the time the subcontractor(s) is
retained to perform such service.

The undersigned Contractor is using and will continue to use the federal work authorization program
throughout the contract period.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer or Agent Date
(Contractor Name)
Contractor/Entity Name Title of Authorized Officer or Agent of Contractor

Contractor Address

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
DAY OF ,20

Notary Public
My Commission Expires:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is the “EEV/Basic
Pilot Program” operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. Department of
Homeland Security, in conjunction with the Social Security Administration (SSA).
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SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with
0.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged
in the physical performance of  services under a contract with
(name of contractor) on behalf
of City of Cartersville has registered with and is participating in federal work authorization
program being* [any of the electronic verification of work authorization programs operated by the
United States Department of Homeland Security or any equivalent federal work authorization
program operated by the United States Department of Homeland Security to verify information of
newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA),
P.L. 99-603], in accordance with the applicability provisions and deadlines established in
0.C.G.A. 13-10-91.

The undersigned subcontractor is using and will continues to use the federal work authorization
program throughout the contract period.

EEV/Basic Pilot Program* User Identification Number

BY: Authorized Officer or Agent Date
(Subcontractor Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
DAY OF , 20

Notary Public
My Commission Expires:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is the “EEV/Basic
Pilot Program” operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. Department of
Homeland Security, in conjunction with the Social Security Administration (SSA).
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EXHIBIT B — STRUCTURAL ENGINEER REPORT

SEE OTHER ATTACHMENT
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