
 

 

  

 

 

 
 

Annex A: Scope of Work (SOW) and Architectural Drawings 
 

Construction of Qasara Water Project in Iraq  
 
Constructing Water Project in Qasara, Duhok Governorate in Iraq, a part of the Kuwait Fund for Arab 
Economic Development (KFAED), in support of families to have better reliable water supply. 
 
The work includes important and necessary activities to ensure provision of safe drinking water to refugee 
families and hosting community. It includes rehabilitation of existing boreholes/deep wells and providing 
new submersible pumps, rehabilitation of main pipeline and providing & installing new booster pumps and 
the construction of one pump house with civil and mechanical work. The project aims to supply potable 
water to Domiz 1 refugee camp in neighboring host community.  Work is to be carried out by a contractor 
approved by UNHCR and in coordination with the local government to complete the work according to IRAQI 
General Technical Specifications (IGTS). 
 
The quality of the work and the materials supplied by the contractor will be inspected by UNHCR engineers 
and the local government engineers. The work must be within engineering specifications/standards and time 
limit. 
 
The Contractor is required to complete works as per the Bill of Quantities, and Technical Specifications within 
180 days. 
 
Schedule of Requirement 

No Item/s to be Supplied Description/ 
Specifications 
of Goods 

Related 
Services 

Contract 
Duration 

1 Construction of Qasara Water Project in Kurdistan Region of 
Iraq (KRI)   

As per BOQ As per 
BOQ 

180 days  
 

 
Further to the Schedule of Requirements in the preceding Table, bidders are requested to take note 
of the following additional requirements, conditions, and related services pertaining to the fulfillment of the 
requirements: 
 
1. All the work items should be done according to IGTS that complies with ACI-Code 1995 applied according 
to the instructions of the supervision Engineer. 
 
2. All materials must be NEW from best type, approved by supervision Engineer. 
 
3. All construction materials should be tested according to Construction Works Specification by NCCL (1981 
edition), and (ASTM) specifications for water supply pipes. 
 
4. The contractor shall provide samples for all materials to be used in the project prior to using them in order 
to get approval from supervisor Engineer. 
 
5. It is the duty of the contractor to check the designs for accuracy and adequacy, otherwise the UNHCR will 
take no risk of the contractors failure to accomplish the work. 
 

 



 

 

6. The contractor shall provide all required manpower, transportation, equipment, tools, machinery etc 
unless otherwise stated below. 
 
7. In case of any difference between BOQ, designs and/or drawings; the instruction of supervisor Engineer 
will prevail/govern. 
 
8. After all works are finished the site must be cleaned from all debris and waste materials must be removed 
to a dumping site designated by the municipality and disposed in an environmentally friendly manner. 
 
11. Normal site office for the Engineer: Constructing or providing normal working space for Site Engineers, 
furniture and office equipment, including consumable materials, stationary. Office in temporary set up will 
be accepted.  
 

Delivery Terms of the 
Construction Materials 

DAP Qasara, Duhok 

Exact Address Construction of Qasara Water Project in Dohuk in Kurdistan Region of Iraq (KRI)   

Testing Requirements All construction materials should be tested according to construction work 
specifications (Iraq General Technical Specifications) 

Technical Support 
Requirements 

As per the BOQ. 

Duration of Contract 180 days  

Payment Terms Payment to the Contractor shall be made as follows:  
 
a) First payment after completing of at least 30% of the total scope of work 
based on the BOQ.  UNHCR engineers will determine the percentage of work 
executed.  
 
b) Second payment after completing of at least 60% of the total scope of work 
on the contracted BOQs. UNHCR engineers will determine the percentage of 
work executed.  
 
c) Third payment after completing 100% of the total scope of works on the 
contracted BOQ. UNHCR engineers will determine the percentage of work 
executed.  
 
d) Final 10% retention payment of the total Contract Price upon receipt of the 
Certificate of Final Completion of the WORKS to be issued upon expiration of the 
6-month Defects Liability Period, inclusive of executing the outstanding list (snag 
list) if any. 
 

Conditions for Release of 
Payment 

For interim payments: 

1) Approved Requests for Inspections from the supervision engineer. 
 
2) Approved detailed quantities sheets (take-off sheets) from the supervision 
engineer. 
3) Approval from UNHCR's Representative on the whole process. 

 


