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1 INTRODUCTION 

 
Cuyahoga Community College District (Tri-C) is issuing this Request for Proposal (RFP) and inviting 

responses for the goods and services described in the accompanying specifications according to the 

terms, conditions, and requirements herein. 

Vendors responding to this RFP shall be herein called the “Bidder.” 

 

1.1 Project Overview 

 

This project includes New Construction of the West STEM Center Addition as well as Renovations of 

existing facilities following the new Addition construction, specifically for Painting work.  These will 

be solicited as three (3) individual bids within this Request for Proposal.  Please refer to the following 

Specifications and Drawings created by Weber Murphy Fox Inc. 

 

 
Refer to Appendix F for a Listing of Project Drawings and Specifications 

 

 
Specific information about Cuyahoga Community College can be obtained at  
www.tri-c.edu . 

 

2 SUBMITTING YOUR PROPOSAL 

 

Bidders are cautioned to read the information contained in this RFP carefully.  Bidders must submit 

complete responses to all requirements and questions, in the order listed, and in accordance with the 

instructions specified in this RFP.  

 

A pre-bid review meeting will be held on August 24, 2018 at 11:30 am.  The location of the meeting 

will be at 11000 West Pleasant Valley Road, Parma, OH at the West STEM Project office trailer. 

 

The Bid Due Date is August 31, 2018, by 2:00 PM.  Proposals must be received at the location set forth 

below.  Late proposals will not be accepted.  Tri-C will confirm receipt of hard copies with a date and 

time stamp.  No public opening is planned. 

 

See Appendix A: Proposal Form  

See Appendix B: Bidder’s Certification and Authorization to Execute 

 

        Two hard-copy proposals (one electronic copy to phillip.pallone@tri-c.edu) are to be submitted to: 

 

Cuyahoga Community College  

Supplier Managed Services (SMS) 

700 Carnegie Avenue, Cleveland, OH  44115 

Attn: Rob Ruppe 
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2.1  Contacts 

Bidders must direct all technical questions regarding this RFP to Phil Pallone.  Procurement-related 

questions should be directed to Rob Ruppe. 

 

 

Buyer Technical 

Name: Rob Ruppe 

Title: Buyer 

Phone: 216-987-4719 

Fax: 216-987-3495 

Email: robert.ruppe@tri-c.edu 

Name:  Clete Miller 

Title:  Principal 

Phone:  216-452-1202 

Fax:  216-623-3710 

Email:  cmiller@wmf-inc.com 
 

 

2.2 Preparation of Proposal 

In submitting a proposal or in its performance under an award by Tri-C, the successful Bidder warrants 

and represents that it is not suspended or debarred by the Federal Government or the State of Ohio. 
 

• Bidders must notify Tri-C promptly of any ambiguity, inconsistency, or errors. 

 

• Tri-C will not provide compensation for any expenses incurred by the Bidder for preparation of the 

proposal or for product or service demonstrations.   

 

• Tri-C will not assume responsibility for errors or misinterpretations resulting from the use of 

incomplete documents.   

 

• Tri-C may not consider proposals that require or request changes to the terms of this RFP. 

 

• Proposals and any other information submitted in response to this proposal are the property of the 

Tri-C, and will not be returned. 

 

2.3  Supplier Diversity 
Tri-C is committed to diversity and to supporting Greater Cleveland’s economy.  All suppliers are 

encouraged to do business with Tri-C.  Tri-C encourages all Bidders to exceed the following 

expectations: 

a.  Supplier Participation:  15% minority, 5% female, and 3% veteran. 

b.  Workforce Diversity:  20% 
 

3 ADMINISTRATIVE AND CONTRACTUAL INFORMATION 

 
• Tri-C reserves the right to reject any or all proposals received as a result of this RFP, modify 

specifications proposed, waive any formalities or technicalities, or negotiate separately with any 
source and in any manner whatsoever. 

 

• Tri-C does not discriminate in admission, access, or treatment in programs and activities, 

employment policies or practices based on race, creed, sex, color, national or ethnic origin, religion, 

marital status, age, sexual orientation, Vietnam-era or qualified disabled veteran status, or qualified 

disability.   
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3.1 Award of Contract 

Tri-C, at its sole discretion, shall decide if contract award(s) will result from this RFP for the three (3) 

Base Bid Items. 

Proposals must be fully responsive to all requirements stated in the RFP to obtain consideration. Tri-C 

may not consider any proposal not prepared and submitted in accordance with the provisions outlined 

herein. 

In the event a contract is awarded, this RFP and the proposal of the successful Bidder(s) will be 
included as an addendum to the contractual obligations. Therefore, no information should be submitted 
which cannot be incorporated into that agreement. 
 

Price alone will not be the sole determining factor in the selection process.  

  

• Tri-C reserves the right to award based on various selection criteria.   

 

• Tri-C is not bound to accept the lowest cost proposal(s), if in its judgment the lowest cost proposal(s)  

do not provide the best overall value. 

 

• Portions of the RFP may be awarded separately.  

 

• Tri-C reserves the right to negotiate the final details of the Contract with the successful Bidder(s). 

 

Pricing 

• Labor Requirements: 

o The Bidder shall base its bid upon the prevailing rates of wages as ascertained by the Ohio 

Department of Commerce, Wage and Hour Bureau.  Comply with ORC Section 4115.03 

through 4115.04 

• The prevailing wage rates are available at the Ohio Department of Commerce’s web site; 

http://com.state.oh.us/. 

• Any price increase granted by Tri-C will be in the form of a written addendum to the original 

purchase order. 

 

3.2 Delivery of Products and Services 

Delivery requirements including inside delivery, and or installation for products and services are to be 

coordination with Cuyahoga Community College or its designee,  Late deliveries may be assessed a late 

fee.   

• Additionally deliveries of products & services must also be coordinated and scheduled with 

 Tri-C. 

• Project Completion for Phase I – New Construction is July 31, 2019 and for Phase II – Renovation of 

Buildings ‘A’ and ‘B’ - March 3, 2020 
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3.3 Billing 

Invoices must reflect the purchase order number and be addressed to: 

 

Cuyahoga Community College 

Capital & Construction 

700 Carnegie Avenue 

Cleveland, Ohio 44115 

Attention: Nancy Stopp 

 

** All invoices associated with the purchase order will be reviewed and routed by AM Higley as 

Construction Manager for Tri-C.  Pencil draft invoices as well as subsequent approved invoices should 

be e-mailed to AM Higley – Attention:  Robert McCoy at rmccoy@amhigley.com 

 

 
3.4 Contract and License Agreements 

Respondents must comply with all State of Ohio and Federal regulations concerning wages, liability 

insurance, worker’s compensation, discrimination, intimidation, and any other applicable regulations. 

 

4 TERMS AND CONDITIONS 
Tri-C’s Terms and Conditions are accessible on our web site at:    

 

  http://www.tri-c.edu/administrative/sms/Documents/Terms.pdf 

 
4.1 Entire Agreement 

The RFP and any resulting Contract shall be the complete and exclusive statement of the agreement 
between Tri-C and the Bidder and supersedes all prior oral or written agreements. 
 
The terms and conditions of any purchase order, agreements, amendments, modifications, or other 
documents submitted by either party which conflict with or in any way purport to amend or add to any 
of the terms and conditions of the Contract are specifically objected to by the other party and shall be of 
no force or effect; nor shall govern in any way the subject matter hereof, unless set forth in writing and 
signed by both parties.  
 
 

4.2 Time of Performance 
Bidder agrees to perform all obligations and render services set forth in the Contract, in accordance with 
the schedules herein and as mutually agreed upon between Tri-C and the Bidder during the term of the 
Contract. 

 
4.3 Contracts Amendments 

The Contract may be amended within the Contract period by mutual consent of both parties. No 

modification or amendment to the Contract shall become valid unless in writing and signed by both 

parties. All correspondence regarding modifications or amendments to the Contract must be forwarded 

to Tri-C’s Vice President of Financial Services for prior review and approval. 

 
4.4 Insurance 
 

A. For any Contract which requires the Bidder to provide on-site services, prior to commencement 
of work, Bidder shall provide Tri-C with  Certificates of Insurance in the amounts shown below 

mailto:rmccoy@amhigley.com
http://www.tri-c.edu/administrative/sms/Documents/Terms.pdf
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as a minimum requirement and shall maintain such coverage in effect for the duration of the 
contract.  

  The insurer must be rated at least an ‘A’ by A. M. Best and Company.  
 

Worker’s Compensation Statutory 

Employer’s Liability $1,000,000 
Comprehensive General Liability $1,000,000 each occurrence 
 $2,000,000 in the aggregate 
Comprehensive Automobile Liability 
(Any auto, hired auto, non-owned auto) 
a) Bodily Injury $   500,000 each occurrence 
b) Property Damage $   500,000 each occurrence 

 
If any part of the Contract is sublet, similar insurance shall be provided by or on behalf of the 
subcontractor to cover the subcontractor’s operations. The Bidder shall provide evidence of such 
insurance. In the event a subcontractor is unable to furnish insurance in the limits required under 
the Contract, the Bidder shall endorse the subcontractor as an additional insured on the Bidder’s 
policies.  

 
The Bidder and Tri-C will include reciprocal “hold harmless” language in the contractual 
agreement.  
 
 

B. Bidder shall deliver to Tri-C: 
 

1. Certificates evidencing the existence of all such insurance promptly after the execution and 
delivery of contract and prior to the continued or additional performance of any services to 
be performed by the Bidder from or after the date of any agreement or purchase order; and 
 

2. Such Certificates shall name Tri-C and its Board of Trustees as additional insured, with the 
exception of Workers Compensation and Employers Liability, and shall provide that the 
policies will not be cancelled until after 30 days unconditional written notice to Tri-C, giving 
Tri-C the right to pay the premium to maintain coverage. 

 
C. The insurance policies required in this RFP shall be kept in force for the periods specified below: 
 

1. The Bidder shall keep Commercial General Liability Insurance in force until receipt of final 
payment. 

 
2. Workers’ Compensation Insurance shall be kept in force until the Bidder’s obligations have 

been fully performed and accepted by Tri-C in writing. 
 

D. The Bidder shall provide Tri-C a full and complete copy of any  
insurance policy promptly upon request by Tri-C, and without charge. 
 

4.5 Indemnification 
The Bidder agrees to indemnify Tri-C, its officers, agents, employees, and/or subcontractors and hold 
them harmless from any and all liability (statutory or otherwise), claim, suit, demand, damage, 
judgment, cost, interest, and expense including but not limited to reasonable attorneys’ fees and 
charges, which the Bidder  may incur or pay out, by reason of or resulting from the performance of 
Bidder; or by any negligent act or omission by Bidder, its officers, agents, employees, and/or 
subcontractors in connection with any resulting Agreement, other than as may result from the gross 
negligence or willful misconduct of Tri-C. Furthermore, the indemnification contained herein may not 
be assigned of subrogated to any third party, whether by operation of law or otherwise. 
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The indemnities herein shall survive the termination of any agreement or purchase order for any reason 
whatsoever. 

 
4.6 Other Benefits 

It is understood and agreed that no benefits, payments or considerations received by Bidder for the 
performance of services associated with and pertinent to a resulting Contract shall accrue directly or 
indirectly to any employees, elected or appointed officers or representatives, persons identified as 
agents of, or who are by definition an employee of Tri-C. 

 
 
4.7 Non-Disclosure 

The Bidder and Tri-C acknowledge that in the performance of a resultant Contract employees of either 
parties may come into the possession of proprietary or confidential information owned by or in the 
possession of the other. Neither party shall use any such information for its own benefit or make such 
information available to any person, firm, corporation, or other organization regardless of whether 
directly or indirectly affiliated with the Bidder or Tri-C, unless: (1) required by law; (2) by order of any 
court or tribunal; (3) such disclosure is necessary for the assertion of a right or defense of an assertion of 
a right; by one party against the other party hereto; or (4) such information has been acquired from other 
sources. 

 
4.8 Publicity 

The Bidder agrees that it shall not publicize the Contract or disclose, confirm, or deny any details 
thereof to third parties; use any photographs or video recordings of Tri-C employees; or use Tri-C’s 
name in connection with any sales promotion or publicity event without the prior express written 
approval of Tri-C. 

 
4.9 Severability 

In case any provision hereof, or of any resulting agreement or purchase order, shall, for any reason be 
held invalid or unenforceable in any respect, such invalidity or unenforceability shall not affect any 
other provision thereof, and this Contract shall be construed as if such invalid or unenforceable 
provision had not been included herein. 

 
4.10 Assignment 

This agreement is with the Bidder, and Bidder’s interest in such agreement, duties hereunder, and/or 
fees due hereunder may not be assigned or delegated to a third party. 

 
4.11 Observance of College Rules and Regulations 

The Bidder agrees that at all times its employees will observe and comply with all regulations of Tri-C, including 
but not limited to smoking, parking, facility usage and security regulations.  All Tri-C campuses are 100% smoke 
free (inside and out). 

 
 
5 ADDITIONAL INFORMATION 
 

A. PRICING OF PROPOSAL 

 

Each proposal is to be submitted on the attached Bid Form.  Complete all of the relevant blank spaces 

and requested  information.  Bidders may submit bids for one, two or three of the Base Bid Items as 

broken out on the Proposal Form.  These forms must be properly signed. 

 

Proposals are to be submitted in a sealed envelope and labeled: 

 

“PRICING –  C20163108 West Campus – STEM Center Addition and  

Renovation – BP 25 Final Construction Cleaning” 
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Installation will be performed under direct coordination of the selected Bidder(s) and Cuyahoga 

Community College. 

 

If you are not able to provide the specified product, please indicate “N/A” (for not applicable).  Refer to 

Paragraph 5.D for Substitutions.  

 

It is requested that Bidders who may have any questions pertaining to these documents, or any concerns 

that may be in doubt as to the true meaning of any part of the RFP documents, shall submit to a request 

for interpretation to AM Higley – Robert McCoy ( rmccoy@amhigley.com ) for review and response by 

the project team.  The person submitting the request will be responsible for its prompt delivery.  Any 

interpretation of the proposed documents will be made by Addendum duly issued and a copy of such 

Addendum will be e-mailed, delivered, or faxed to each person receiving a set of pricing documents. 

 

Pricing for the above described work must be submitted on the blank summary sheets furnished with the 

pricing documents.  Said pricing must be submitted in duplicates. 

 

 

 

B.  WITHDRAW OF PROPOSAL 

 

No bidder may withdraw their proposal for a period of (90) days after the date of opening. 

 

 

C. REJECTION OR ACCEPTANCE OF PRICING PROPOSAL 

 

Cuyahoga Community College reserves the right to reject any or all proposal and any part or parts of 

any proposal and the right to waive any informalities of any kind. 

 

D. SUBSTITUTIONS  

 

Proposed substitutions are to be e-mailed or faxed to Robert McCoy’s attention for review.  The 

substitution shall be included if and only if written approval is received via Tri-C’s addendum. 

 

• Proof of equality & a comparison to basis of specification shall be included with each proposed 

substitution. 

• Substitution requests are to be emailed to Robert McCoy at AM Higley 

(rmccoy@amhigley.com) no later than 2:00 PM on August 24, 2018. 

 

E. PRODUCT 

 

Workmanship and materials will be warranted for a period of not less than one year from the date of 

final acceptance by Tri-C.  Should defects develop within warranty period, the manufacturer and/or the 

Bidder, shall remedy the defects and reimburse Tri-C for all damage to other work, whether caused by 

the defects or the work of correcting the same.  Warranties extending beyond the one-year period shall 

be specifically provided in the Contract and may be fulfilled by the written warranty of the 

manufacturer. 

 

 

mailto:rmccoy@amhigley.com
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F. DELIVERY, STORAGE, & HANDLING 

 

The Bidder shall be responsible for the receipt of products and supplies necessary to provide a complete 

installation.  All deliveries shall be scheduled and coordinated with the individual campus plant 

managers.  Materials must be promptly installed after delivery.  All products shall be delivered in good 

condition and in its original and unopened packaging and covering. 

 

 

 

G. DESIGN SERVICES 

 

N.A. 

 

 

H. SUBMITTALS 

 

The following items shall be submitted at Bid Time: 

 

1. Completed Bid Form. 

 

2. Certificate of Insurance (ACCORD Form is acceptable) 

 

3. Up-dated W-9 Form. 

 

4. Registered, Legal Name of Vendor. 

 

5. List of three past or current projects of similar size, include Owner’s contact information. 

 

The following items shall be submitted within 10 days of Contract: 

 

6. Product Data / MSD sheets of all products included in Bidder’s bid package. 

 

7. List of sub-contractors of whom you would be working with on this project (i.e. General Trades, 

Mechanical, Electrical, Installation groups, etc). 
 
 

I.   INSTALLATION 

 

The Bidder will have full-time personnel capable of completing the job requirements in the project 

timeframe.  Installation will be in accordance with the manufacturer’s installation procedures.  The 

Bidder will be responsible for the removal of all trash and debris associated with the installation of all 

materials in this project. 

 

Installation Services: The Bidder (Contractor) shall (where applicable): 
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1. Notify the College One (1) week prior to performance of work.  Timing of work shall be 

coordinated with the College. 

 

2. Conduct an inspection of the building to identify phasing and staging or any restrictions, 

which might impact project installation activities. 

 

3. Identify appropriate delivery area with Tri-C; use freight or passenger elevator permitted only 

with approval of the College, if applicable.  Elevator may not be available for use at all times. 

 

4. Provide all necessary equipment required to transport. 

 

5. The site is to be left “broom-cleaned” daily. 

 

6. Coordinate the work of all trades along with other contractors, owner, etc. as necessary for 

project completion.  Submit a project schedule one (1) week after NTP.  Two-week detailed 

construction/installation schedule look-aheads are required to be updated bi-weekly.   

 

7. Protect all doors, door jambs, walls, and floor finishes from construction/installation 

activities. 

 

8. Repair all scratches, tears, and dents that were a result of construction/installation activities. 

 

9. Contractor to provide on-site field supervisor during full-term of on-site work.  Cost of this 

person shall be included in the Bidder’s bid. 

 

10. Safety 

a. Bidders are to comply with all pertinent sections of CFR 1926 (OSHA) and related codes.  

Provide required signage, temporary protection, and barricades necessary for the 

protection of the public.  Hard hats, safety glasses, and appropriate work gloves are 

required to be worn by contractors’ labor force at all times. 
b. The Contractor shall adhere to all of the following provisions: 

1. The contractor shall download, read and comply with the AM Higley 

Construction Manager’s Project Safety Plan. If you are unaware of this 

document, ask the Construction Manager’s PM for a copy. The Construction 

Manager has some safety requirements in its plan that are above and beyond 

OSHA requirements that are outlined in this safety plan.  All contractors shall 

flow down to subcontractors these requirements and take full responsibility to 

ensure compliance of such subcontractors. 

a. Scaffolding – Fall protection required at or above 6’ 

b. Steel Erection - Fall protection required at or above 6’. Only self-retracting 

lanyards authorized for PFAS when in lifts or when anchor point is not 

overhead. Double self-retracting lanyards required any time workers are 

walking beams or any other scenario where there may be a break in anchor 

point continuity. 

c. All excavations require the contractor to fill out and obtain approval of an 

excavation permit from the Construction Manager’s Superintendent. 

Contractor shall determine the location of underground utilities prior to 

beginning excavations, and must determine the exact location (depth) once 

in the approximate vicinity of the underground utility by an approved non-



12 | P a g e  
 

conductive method. Contractor conducting excavations shall be responsible 

for all coordination with OUPS or a private locator service. 

d. Scissor & Boom Lift – Body Harness with self-retracting lanyard required 

while elevated at or above 6’ 

e. Safety Monitor – No use of a safety monitor is permitted without specific 

approval from the Construction Manager 

f. Controlled Decking/Access Zone – No use of controlled decking/access 

zone without specific approval from the Construction Manager 

g. No 6’ shock absorbing lanyard may be used at any elevation below 18 ½ 

feet and never in any lift 

h. The Onsite Safety Coordinator must have an OSHA 30 card that was 

issued no more than 5 years ago, or an approved 8-hour refresher card (to 

the OSHA 30) no more than 3 years old, and a First Aid/CPR certification 

no more than 2 years old. 

2. The contractor shall not be permitted to begin contract work prior to an approved 

Site Specific Safety Plan (3SP). This shall be submitted electronically no later 

than 15 days prior to starting work. An approved 3SP is a condition of starting 

work. 

3. The contractor shall submit weekly safety inspection results, conduct and 

document tool box training weekly, conduct and document daily inspections of 

all powered equipment, occupied trenches, and scaffolding, provide the 

Construction Manager all Safety Data Sheets (SDSs, formally called MSDSs), 

acknowledge the safety violation policy, generate daily huddle meeting minutes 

and meet all other requirements of the project safety plan. 

4. A Site Specific Safety Plan (3SP) template is included in the Project Safety Plan 

(Section 1.5) to assist contractors in completing their 3SP. For any contractor 

who has not previously obtained approval on a 3SP, meet with a member of the 

Construction Manager’s Safety Team prior to attempting to generate this 

document. 

5. All contractor employees are required to attend the Construction Manager’s 

safety orientation the first day on the project site. 

a. Each worker must bring with them to the safety orientation a photo ID and 

a current (within the past year) 11 panel drug card equal to or more 

stringent than the Construction Industry Substance Abuse Program 

(CISAP) listed in Appendix A of the project safety plan. 

b. Drug cards from SCT must have the XOP on the card which indicates the 

11 panel expanded opiate test. 

6. All workers on this project site must remain current within the past year on all 

substance abuse tests. 

a. Post incident substance abuse test to the CISAP standards shall occur 

immediately but no later than the end of the work day should any injury 

require off-site medical attention, or an incident occur as defined in the 

CISAP. 

b. For any contractor whose employees do not carry a drug card (out of town 

companies), this contractor shall coordinate with the Construction 

Manager’s Safety Ream the process by which the subcontractor will 

demonstrate that all employees are, and shall remain, current throughout 

the term of the contract and their test meets CISAP standards 

7. Crystalline Silica standards 
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a. Contractor shall complete the Exposure Control Plan and include a plan 

covering their silica dust generating tasks in the 3SP. A template is found 

at: plan.silica-safe.org NOTE: The new OSHA regulation requires a 

significant amount of air sampling data. Plan for some expense for air 

sampling, respiratory physical evaluations, and outfitting all employees 

with respirators for any silica generating tasks. 

b. Contractors who may potentially generate crystalline silica dust, or have 

workers exposed to the hazard also must generate this exposure control 

plan for their specific scope of work. This plan shall be incorporated into 

each contractor’s 3SP. 

c. Contractors must regularly update this exposure control plan so that it 

accurately reflects the jobsite silica hazards and effectively addresses all 

mitigation efforts. 

 
11.  Installation 

a.   Related Documents 

1) Scope of Work Document Appendix C  

b.  Excess Materials 

1) Turn over to Tri-C upon request. 

c.   Labor Requirements  

1) The Bidder shall base its bid upon the prevailing rates of wages as ascertained 

by the Ohio Department of Commerce, Wage and Hour Bureau.  Comply with 

ORC Section 4115.03 through 4115.04. 

a. “New” construction threshold is $250,000. 

b. “Reconstruction, enlargement, alteration, repair, remodeling, 

renovation, or painting” threshold is $75,000. 

2) Use adequate numbers of skilled workmen who are thoroughly trained and  

experienced in the necessary crafts and who are completely familiar with the 

specified requirements and the methods needed for proper performance of the 

work in this section. 

d.  Examination 

1) Examine Project site 24 hours before performing work, including loading dock  

area, elevators, and staging area, to ensure conditions are satisfactory for 

proper performance of work. Existing damage to building or debris that 

hinders performance shall immediately be called to the attention of the 

campus’ plant manager and Phil Pallone.  

a. Examine substrate and conditions under which work is to be performed. 

2) Examine materials or equipment immediately upon delivery and again prior to  

    installation.  Reject damaged or defective items. 

3) Do not proceed until unsatisfactory conditions have been corrected. 

 

e.   Performance of Work: 

1) Provide Scope as identified in this RFP. 

2) Comply with manufacturer’s installation instructions and recommendations. 

3) Provide connection devices, hardware and accessories required for complete  

installation. 

4) Install components securely into place at heights and dimensions  

indicated.   

f.   Cleaning 
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1) Remove material and debris from Project site at the end of  

each working day.  The job site is to be maintained in a clean, orderly 

condition and kept free from the accumulation of waste materials and rubbish. 

g.  Finishes 

1) Factory or site finish, color, sheen, and texture shall be uniform.  

h.  Protection 
1) Cover, ventilate, and protect work to protect from damage caused by  

weather, moisture, heat, staining, dirt, abrasions, or other conditions that may 

adversely affect appearance or use. 

2) Protect against deterioration of finish, warpage, distortion, twisting, opening of  

    joints and seams, delamination, or other injury. 

3) Limit exposure to the following: 

a. Excessively high or low temperatures 

b. Excessively high or low humidity 

c. Water/mold 

d. Solvents 

e. Puncture 

f. Abrasion 

g. Spoiling, staining, and corrosion 

h. Rodent and insect infestation 

i. Combustion 
12.  Project Closeout: 

a.  See Appendix D: Close-out Checklist  

b. Final Cleaning 

1) Cleaning: Employ experienced workers or professional cleaners for final 

cleaning.  Clean surfaces to the condition expected in building cleaning and 

maintenance program.  Comply with manufacturer’s instructions. 

a)  Complete the following cleaning operations before requesting inspection 

for Certification of Contract Completion: 
i. Remove labels that are not required to be permanent 

ii. Clean exposed hard-surfaced finishes to a dust-free condition, free  

 of stains, films, and similar foreign substances. 

iii. Remove temporary protection 

iv. Repair finished surfaces damaged during project to like new  

    condition. 

13.  Scope of Work: 

a.  Refer to the enclosed Appendix C Scope of Work Document and Weber Murphy Fox, 

Inc. drawings for detailed scope and specifications. 
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Appendix A  

 

Proposal Form 

STEM Center Addition and Renovation 

BP-25 Final Construction Cleaning 
Tri-C Project No. C20163108 

 
Having read the Request for Proposal, prepared by the Office of the Capital & Construction, Cuyahoga Community 

College District Office, Cleveland, Ohio 44115 and having also received, read, and taken into account any Addendum 

and likewise having inspected the sites of, and conditions affecting and governing the construction of the said project, 

the undersigned hereby proposes to furnish all material and to perform all labor, as specified in this RFP for the said 

work, for the following sum(s) (please round all numbers to the nearest dollar): 

 

 

Time of Completion 

• It is expected that the work in this Contract shall be completed by July 31, 2019 for Phase I – New 

Construction and by March 3, 2020 for Phase II – Renovation of Buildings ‘A’ and ‘B’. 
 

 

 

BASE BID ITEM 1  BP-25 Final Construction Cleaning 

 

For the Sum of:                    $_______________________________ 

 

Sum in words:   __________________________________________________________________________________ 

 

 

 

 

 

 

Signature: 

 

Printed Name: 

 

Title: 

 

Company: 

 

Date: 
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Appendix B  

 

 

Bidder’s Certification and Authorization to Execute 
The Bidder hereby acknowledges that the following representations in this bid are material and not mere 

recitals: 

 

1. Bidder has read and understands the Contract Documents and agrees to comply with all requirements 

of the Contract Documents, regardless of whether the Bidder has actual knowledge of the requirements 

and regardless of any statement or omission made by the Bidder, which might indicate a contrary 

intention. 

 

2. The Bidder represents that the bid is based upon the Standards specified by the Bidding Documents. 

 

3. Bidder has become familiar with local conditions and has correlated personal observations about the 

requirements of the Bidding Documents.  The Bidder has no outstanding questions regarding the 

interpretation or clarification of the Bidding Documents. 

 

4. Bidder understands that the award of the Multi Prime Contract for the Project will require sequential, 

coordinated and interrelated operations, which may involve interference, disruption, hindrance or 

delays in the progress of the Bidder's Work.  The Bidder agrees that the Contract price, as amended 

from time to time, shall cover all amounts due from Tri-C resulting from interference, disruption, 

hindrance or delay caused by or between its Subcontractors or his agents and employees.  The Bidder 

agrees that any such interference, disruption, hindrance or delay is within the contemplation of the 

Bidder and Tri-C and that the Bidder’s sole remedy for any such interference, disruption, hindrance or 

delay shall be an extension of time in accordance with the Contract Documents.  This provision is 

intended to be, and shall be construed as, consistent with, and not in conflict with, Section 4113.62, 

ORC.   

 

5. During the performance of the Contract, the Bidder agrees to comply with OAC Chapters 123:2-3 

through 123:2-9 and agrees to incorporate the provisions contained in the Ohio Administration Code 

Section 123:2-9-01 into all subcontracts on the Project, regardless of tier.  The Bidder understands that 

the Ohio Equal Opportunity Center may conduct pre-award and post-award compliance reviews to 

determine if the Bidder maintains nondiscriminatory employment practices, maintains an affirmative 

action program and is exerting good faith efforts to accomplish the goals of the affirmative action 

program.  For a full statement of the rules regarding Equal Employment Opportunity in the 

Construction Industry, see OAC Chapters 123:2-1 through 123:2-9. 

 

6. The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a joint or 

combined bid, each party thereto certifies as to such party's organization, under penalty of perjury, that 

to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and any 

Alternate Bid in the bid have been arrived at independently without collusion, consultation, 

communication or agreement, for the purpose of restricting competition as to any matter relating to 

such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise required by 

law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been knowingly disclosed 

by the Bidder and will not knowingly be disclosed by the Bidder prior to the bid opening, directly or 

indirectly, to any other Bidder who would have any interest in the Base Bid, Unit Prices or Alternate 
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bid; (c) no attempt has been made or will be made by the Bidder to induce any other individual, 

partnership or corporation to submit or not to submit a bid for the purpose of restricting competition.   

 

7. Bidder understands that the Contract is subject to all the provisions, duties, obligations, remedies and 

penalties of Chapter 4115, ORC, "Wages and Hours on Public Works," and that the Bidder shall pay 

any wage increase in the locality during the term of the Contract. 

 

8. The Bidder shall pay the prevailing wage rates of the Project locality, as issued by the Ohio Department 

of Commerce Wage and Hour Bureau, to laborers and mechanics performing Work on the Project. 

 

9. If the Bidder or its Subcontractors fail to comply with O.R.C Chapter 4115, Tri-C may withhold 

payment.  The Bidder is liable for violations committed by the Bidder and/or its Subcontractors. 

 

10. Bidder certifies that upon the award of a Contract, the Bidder will make a good faith effort to ensure 

that all of the Bidder’s employees, while working on Tri-C property, will not purchase, transfer, use or 

possess illegal drugs or alcohol or abuse prescription drugs in any way and will ensure that its 

employees will not carry any firearm onto Tri-C premises or job site. 

 

11. Bidder agrees to furnish any information requested by Tri-C to evaluate the responsibility of the Bidder. 

 

12. Bidder certifies that it is enrolled and in good standing in an Ohio Bureau of Workers’ Compensation 

(BWC) Drug Free Workplace Program (DFWP) or an equivalent BWC approved DFWP.  Bidder 

certifies that it will require each of its Subcontractors on the Project to also be enrolled in a BWC 

approved DFWP and will submit confirmation of enrollment of its Subcontractors to Tri-C with this 

Bidder’s Certification. 

 

13. Bidder certifies that the Personal Property Tax Certificate attached hereto is true and accurate in all 

respects. 

 

14. All signatures must be original. 

 

15. By signature hereto, Bidder offers and agrees to furnish products and / or services as proposed and 

comply with all terms, conditions, and requirements set forth in the RFP documents contained herein. 

 

16. Bidder further certifies that all statements and information prepared and submitted in response to 

this solicitation are complete and accurate. 

 

17. Bidder certifies that the individual signing this document and documents made part of the RFP is 

authorized to sign documents on behalf of the said company and to bind the company under any 

Contract that may result from the submission of a proposal. 

 

18. Bidder certifies compliance with all Federal laws and regulations pertaining to Equal Employment 

Opportunities and Affirmative Action.  
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BIDDER’S NAME: ___________________________________ 

   

Authorized Signature:   

 

Date Signed:   

 

Print Name:    

 

Title:    

 

Company Name:    

 

Mailing Address:    

 

   

 

Telephone Number:    

 

Facsimile Number:    

 

E-Mail Address:    

 

Where Incorporated:    

 

Federal Identification Number:    

 

Contact person for Contract processing:    

 

Date enrolled in an OBWC-approved 

DFWP (month/date/year):  ____________/____________/__________ 

 

President or Primary Officer Name and Title:    

 

   

 

 

Acknowledge Receipt of all Addenda:    
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Appendix C – Scope of Work Document 

 

 

1.1  DEFINITIONS 

A. In addition to definitions shown in other documents, the following shall also apply to this Project: 

a) Furnish: Purchase and deliver to project site, ready for installation. 

b) Install:  Unpack, assemble, set in final position, fasten in place, make final connections, clean, 

adjust, and leave ready for use. 

c) Provide:  Furnish and install. 

d) Receive:  Accepting a delivery.  

e) Final Connections: Complete plumbing, mechanical, and electrical connections as required and 

recommended by manufacturer for optimum operation of equipment. 

f) Drawings, Use of:  Do not scale the Drawings.  If the Contractor chooses to calculate 

measurements by scaling the Drawings, it is at their own risk and is not considered to be an 

accurate measurement.  The Contractor is responsible for the accuracy of measurements, 

elevations, lines, and grades of the Work. 

1.2 PROJECT SCHEDULE 

B. The intent of the project schedule is to commence construction no later than Notice to Proceed is 

issued.  Upon given notice of commencement, the Contractors shall proceed with the Project in 

accordance with the following unless an extension of time is granted in writing by the Architect. 

C. All Contractors’ Attention is directed to the Contract provision for liquidated damages for failure to 

meet Contract Completion dates. 

D. Refer to the "Standard Conditions of Contract for Construction" and Section 01 32 15 - Construction 

Project Schedule for additional requirements. 

1.3 QUALITY ASSURANCE 

E. It is the intent of the Owner and the Contract Documents to conform with the AMERICANS WITH 

DISABILITIES ACT OF 1991. 

1.4 COORDINATION 

A. Project Coordinator shall be responsible for coordination between the Construction Manager (Lead 

Contractor) and all other Prime Contractors. 

a) The Construction Manager / Lead Contractor shall act as the Project Coordinator. 

B. Project Coordinator:  Full-time, Non-working, Project Coordinator shall be experienced in 

administration and supervision of building construction, including plumbing, fire protection, HVAC, 

electrical and telecommunications work. 

a) Coordination activities of Project Coordinator include, but are not limited to, the following: 

a. Provide overall coordination of the scheduling of the Work and the Work itself. 

b. Coordinate shared access to workspaces. 

c. Coordinate product selections for compatibility. 

d. Provide overall coordination of temporary facilities and controls. 

e. Coordinate and schedule interruptions of permanent and temporary utilities, 

including those necessary to make connections for temporary services. 
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f. Coordinate construction and operations of the Work with work performed by each 

Contractor, University’s Material Supplier, University Services and Faculty / Student 

class schedules and activities. 

g. Prepare Coordination Drawings to coordinate work by more than one Contractor. 

h. Coordinate sequencing and scheduling of the Work.  Include the following: 

1) Refer to the "Standard Conditions of Contract for Construction" for additional 

requirements. 

i. Provide photographic documentation. 

j. Provide quality-assurance and quality-control services specified in Section 01 14 00 

"Quality Requirements." 

k. Coordinate sequence of activities to accommodate tests and inspections, and 

coordinate scheduling of tests and inspections. 

l. Provide information necessary to adjust, move, or relocate existing utility structures 

affected by construction. 

m. Provide progress cleaning of common areas and coordinate progress cleaning of areas 

or pieces of equipment where more than one contractor has worked. 

n. Coordinate cutting and patching. 

o. Coordinate protection of the Work. 

p. Coordinate firestopping. 

q. Coordinate hazardous material abatement. 

r. Coordinate completion of all punch list items for all contractors. 

s. Coordinate preparation of Project Close-out Procedures.  

1.5 PROJECT MANAGEMENT AND COORDINATION - ENVIRONMENTAL 

A. Contractor’s Environmental Manager (Emerald Built Environments):  Each Prime Contractor shall 

designate an on-site party responsible for overseeing the environmental goals for the project and 

implementing procedures for environmental protection. 

a) Contractor Responsibilities:  Responsibilities shall include: 

a. Compliance with applicable Federal, State, and local environmental regulations, 

including maintaining required documentation. 

b. Implementation of the Sustainable Design Requirements, including requirements and 

procedures for compliance with certain U.S. Green Building Council's (USGBC) 

LEED-NC 2.1 prerequisites and credits needed for the Project to obtain LEED 

SILVER certification. 

c. Implementation of the Construction Waste Management Plan. 

d. Implementation of the IAQ Management Plan. 

e. Implementation of the Environmental Protection Plan. 

f. Training for Contractor personnel in accordance with their position requirements. 

g. Monitoring and documentation of environmental procedures. 

1.6 OWNER FURNISHED PRODUCTS 

A. Owner's Responsibilities: 

a) Arrange for and deliver Owner reviewed Shop Drawings, Product Data, and Samples, to 

Contractor. 

b) Coordinate scheduling of, and arrange and pay for Product delivery to site. 

http://www.usgbc.org/


21 | P a g e  
 

c) Submit claims for transportation damage and replace damaged, defective, or deficient items. 

d) Arrange for manufacturers' warranties, inspections, and service. 

B. Contractor's Responsibilities: 

a) Review Owner provided Shop Drawings, Product Data, and Samples.  Provide "takeoff" when 

requested. 

b) Coordinate scheduling, receive and unload Products at site; inspect for completeness or damage.  

Notify shipper and Owner of incomplete and damaged shipments. 

c) Handle, store, install and finish Products. 

d) Repair or replace items damaged after receipt. 

1.7 OWNER PROVIDED WORK 

A. Owner's Responsibilities: 

a) Arrange for Shop Drawings, Product Data and Samples, if requested by Contractor. 

b) Coordinate scheduling of the Work. 

B. Contractor's Responsibilities: 

a) Review Owner reviewed Shop Drawings, Product Data, and Samples if necessary. 

b) Coordinate schedule and provide supervision of the Work as Owner's on-site representative. 

c) Provide access, use of utilities, vertical transportation, and construction waste management. 

 

 

1.8 GENERAL REQUIREMENTS 

1. This Contractor shall furnish all necessary surveying and layout required.  

2. This Contractor is responsible to coordinate locations and elevations for all work which abuts or 

connects to its work and take field measurements as necessary to establish existing conditions.  No 

additional monies will be authorized to make the work of this agreement fit properly within the 

building.  Any inconsistencies, omissions or out of tolerance dimensions relating to the work of 

others that affects the work of this agreement must be reported by the Contractor to The Albert M. 

Higley Company as soon as they are identified for resolution. 

 

3. This Contractor shall maintain protection against spills, over-spray, etc. on finish surfaces, adjacent 

buildings, etc.  This applies to any work performed by this Contractor or its subcontractors. 

 

4. This Contractor shall include coordination with the other trades working concurrently on the site.  

Cost for out-of-sequence, downtime, multiple mobilizations or comeback work are to be included 

with the Base Bid Scope. 

 

5. This Contractor is responsible for DAILY clean-up and housekeeping from debris created as part 

of the work of this Contractor and its subcontractors.  This Contractor and its subcontractors must 

leave its work area(s) broom clean at the end of each work day.  All trash and/or debris resulting 

from their operation is to be deposited into a dumpster, trash cart, and/or trash chute as designated 

by The Albert M. Higley Co.  Furthermore, any trash and/or debris not properly removed by the 

end of each work day will be removed by The Albert M. Higley Co.  The Albert M. Higley Co. 

will email the offending Contractor a Notice of Backcharge for the time spent cleaning up said 

area(s). Any materials that the Contractor has on site for incorporation into the work must be 
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properly stored in a neat manner and segregated so as not to be misconstrued as trash and/or debris.  

The appropriate trades / union jurisdiction shall provide the labor forces for said clean-up. 

 

6. This Contractor is responsible for cleaning mud / dirt from vehicles, equipment, etc. before re-

entering adjacent streets.  This includes all work performed by subcontractors under this contract. 

 

7. This Contractor shall be responsible for all preparatory work, licenses, fees, permits and inspections 

to meet the requirements of all governing authorities and municipalities. 

 

8. All required materials, equipment, tools and machinery required for a complete installation is the 

responsibility of this Contractor.    

 

9. This Contractor is responsible for all Division 0 & 1 requirements as it relates to this Bid Package.   

 

10. This Contractor is responsible for construction cleaning of all materials / products installed by this 

Contractor or its subcontractors. 

 

11. All warranties commence from Substantial Completion for the project, NOT the manufactured date, 

ship date, completion of installation, etc.  Any cost implications with this requirement shall be 

included within the Base Bid. 

 

12. Any extra work tickets must be signed within 24 hours of completion of the work by The Albert M 

Higley Co. superintendent, for verification of time worked, number of employees, itemized equipment, 

and materials purchased.  Pricing for all T&M work must be submitted within 1 week of when the work 

was performed.  Failure to get tickets signed and submitted as stated may result in rejection of all costs. 

Ticket work should be in accordance with Cuyahoga Community College extra work procedures.   

 

13. All pricing either by ASI, Bulletin, RFP, or other formal requests must be submitted within 5 working 

days of issuance of the document or sooner if noted on the request.  If pricing is not submitted it will 

be assumed that there is no cost or time change associated with the work described. 

 

14. This contractor shall provide full time supervision for all work performed by this contractor as well as 

its subcontractors. Failure to maintain full time supervision may result in a backcharge to this contractor 

for supervision and coordination of work performed by Higley.  This supervisor shall remain consistent 

for the duration of the project and any changes shall be agreed upon by the Higley Superintendent. 

 

15. All Change order requests must include itemized unit breakdowns for all labor and materials. 

Supporting documentation including material invoices, equipment rental agreements, and wage rate 

breakdowns, must accompany all COR’s. All wage rates must comply with Current negotiated union 

rates, or agreed upon unit prices as a part of the contract documents. Pricing should be submitted on 

Cuyahoga Community College Change Order Form.    

 

16. Change Order Requests which have not been approved and have a corresponding formal change order 

issued by Cuyahoga Community College. cannot be included in monthly pay applications.  

 

17. Pay applications / schedule of values (SOV’s) must be broken down in sufficient labor and material 

detail for the Construction manager to easily and promptly review the schedule of values. The amount 

of detail shall be determined by the Construction Manager. The initial schedule of vales shall be 
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submitted to the Construction manager with 10 days of the notice of award. SOV’s must include a line 

item for safety as indicated below.  

 

18. Pencil copies of the monthly billing are due to the Construction Manager by the 15th of each month, 

and final approved pay applications shall be submitted by the 20th of each month to the Construction 

Manager.   All final applications must be accompanied by all waivers, affidavits, and stored material 

paperwork as required by AM Higley or the owner. 

 

19. This contractor will provide a detailed schedule for all work of this contractor within 10 days of the 

notice to proceed. The items in this schedule must coincide with the overall master project schedule.  

Should the contractor fail to maintain the schedule all costs associated with the delay will be the 

responsibility of the contributing contractor. Should you fail to submit a schedule, it will be assumed 

that this contractor will conform to the logic and durations. It is understood that multiple mobilizations 

may be required to complete the contract work, and additional compensation shall not be provided.  

   

20.  All Submittals, Shops drawings, and samples shall be submitted within 10 calendar days of the notice 

of award; failure to submit within in a timely manner to work within the project schedule will result in 

the contractor being responsible for all costs to recover the lost time as well as any other impacts to 

other contractors. 

 

21. This contractor is responsible for all licenses and permits as required for their scope of work. 

 

22. This contractor will be responsible to attend all weekly project coordination meetings and pre-

installation meetings as scheduled by Higley. A contractor representative shall be present who is able 

to make decisions about manpower and cost.  Failure to attend any of these meetings will result in a 

$100 fine per occurrence. 

 

23. Building “D” Permanent elevator will not be in use during construction. In Buildings A & B use of the 

elevator will be permitted on a limited use approved by AMH & Tri-C. In buildings A & B the 

demolition contractor will provide a window opening for material deliveries.   

 

24. Mockups are required per the mockup elevations and the project specifications as it pertains to your 

scope of work. 

 

25. All contractors shall perform work in accordance with the project schedule, including work impacted 

by winter conditions. Include winter conditions as needed to perform work as scheduled.  

 

26. All contractors will be responsible to adherer to the indoor air quality plan as well as the waste 

management plan. The HVAC contractor will be responsible for putting the indoor air quality plan. 

The General Trades Package #1 Contractor will be responsible for the waste management plan.  

1.9 PROJECT SPECIFIC REQUIREMENTS 

 

1. Work hours are 7:00 AM to 3:30 PM unless otherwise stated by AMH Supervision. All working 

hours must be in accordance with the Codified Ordinances of The City of Parma Ohio. 

 

2. Construction employees and visitors will not be permitted on the grounds of the Cuyahoga 

Community College campus (including restroom facilities and dining areas) and will not be permitted 

to interact with any member of the campus community. Contact or harassment of any kind will be 

subject to immediate dismissal. 



24 | P a g e  
 

 

3. This Contractor shall protect and maintain survey stakes and construction fencing while performing 

this work.   

 

4. All operations involving large trucks must enter the site from York & Letterman Drive and follow the 

campus road to the project location. No heavy construction traffic is permitted on paved parking lots. 

Violators may be subject to tickets or fines. 

 

5. All vehicles leaving the construction area shall be cleaned.  This Contractor shall clean paved areas 

(including driveways and public roadways) from construction dirt and mud daily. 

 

6. All work is to be performed in accordance with the contract documents as prepared by the 

architect/engineer.  

 

7. Provide warranties and guarantees per specifications.  If none are stated, provided at minimum 1 year 

labor and material from substantial completion. Reference project drawings and specifications.  

 

8. Parking will be as assigned by Higley’s project superintendent as outlined on the project logistics 

plan. Companies of the tradespersons may be fined if parking policies are violated. Onsite parking 

within walking distance will be provided.  

 

9. Deliveries of material and equipment can be dropped off at the project site as scheduled with 

Higley’s superintendent.  Coordination with ongoing work will be required. 

 

10. This contractor will adhere to all governing authorities having jurisdiction over this work including 

but not limited to The City of Parma, the State of Ohio, Cuyahoga County, Cuyahoga Community 

College, and The Albert M. Higley Co. 

 

11. This project has a no tobacco policy (including electronic smoking devices), anyone who does not 

comply with this policy will be subject to permanent removal from the site.  

 

12. On site water will not be available for use. Contractors are to provide their own water as required to 

perform their scope of work. 

 

13. Wheel washout will be the responsibility of each contractor on site.  

 

14. Contractor to provide generator power while onsite for your scope of work.  No temporary power will 

be available at this time. 

 

15. This project is tax exempt. 

 

1.10 BID PACKAGE 25 – FINAL CONSTRUCTION CLEANING 

A. Scope of Work: 

 

It is the intention of this Subcontract to include all work necessary for a complete Final Construction 

Cleaning scope of work. This includes all work not necessarily detailed on the drawings, but reasonably 

assumable as work to be by this Trade. This is not intended to include work not quantifiable from the 

design drawings. Any work that you feel should be part of this package, but cannot be quantified from 
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the construction documents, including drawings and specifications, shall be listed as an exclusion on 

your bid proposal. The general scope of work is intended to include, but not be limited to the following 

drawings and specifications: 

a. Weber Murphy Fox Construction & Bid Documents Dated November 2017 

b. Weber Murphy Fox Specifications Manual Dated November 2017 

c. Division 00 – Procurement & Contracting Requirements 

d. Division 01 – General Requirements 

e. 01 74 00 – Construction Cleaning 

 

B. Trade Specific Requirements: 

 

In general, this contractor shall be responsible for all work contained in the drawings and specifications 

sections applicable to this bid package.  Due to the nature of the work required with this bid package, 

the scope definitions are primarily defined by the following inclusions and clarifications:  

 

1. All of the above listed specifications are to be provided by this bid package contractor. 

2. Multiple mobilizations will be required due to sequence and schedule. As many mobilizations as 

required to complete your scope of work are to be included in the base bid.  

3. Contractor shall provide a listing of all cleaning fluids, compounds, etc., as well as cleaning tools to be 

utilized for its scope of work.  Contractor shall be responsible for damage to any finished materials, 

assemblies, etc. where it has not first inquired as to manufacturer’s recommended and/or restricted 

cleaning materials and tools. 

4. Contractor shall comply with governing regulations and safety standards for cleaning operations.  

Remove waste materials from the site and dispose of lawfully.  Do not burn waste material at the site, 

or bury debris or excess materials on the Owner’s property, or discharge volatile or other harmful or 

dangerous materials into drainage systems. 

5. Contractor shall provide all means of debris removal containers and carts and the General Trades 

contractor shall provide dumpsters either onsite or adjacent to the project site border. 

6. The following phases and building locations are applicable to this scope of work: 

 

a. Phase I – New Building ‘D’ including renovated Building ‘F’ corridors at the Basement, 1st and 

2nd Floors, as well as basement Mechanical/Electrical rooms and Locker rooms in Building ‘F’ 

b. Phase II – Renovated Rooms at Building ‘A’ 2nd Floor including Corridors 

c. Phase II – Renovated Rooms at Building ‘B’ 2nd Floor including Corridors 

 

Contractor understands and acknowledges that it will likely be required to work on more than one floor 

simultaneously, and it shall be required to provide sufficient manpower and tools for same. 

7. The following final construction cleaning tasks apply to this scope of work as minimum requirements 

following construction as well as substantial completion: 

 

a. Initial vacuuming of carpet and hard surface flooring at commencement of final cleaning for 

each floor.  Also provide a second final vacuuming of carpet and hard surface flooring when 

the balance of cleaning at each floor is completed.  All hard surface floors to be cleaned using 

manufacturer’s recommended cleaning products and procedures. 

b. Bathrooms and Locker Rooms – clean wall tile, floor tile, toilet compartments, toilet accessories, 

lockers, plumbing fixtures and vanities.  Clean all floor base, wipe down walls, wipe down and 

clean window frames (including removal of drywall mud, paint and adhesives), clean inside of 

all windows, thoroughly wipe down all window treatments including their individual slats. 
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c. Offices/Storage Rooms/Stock Rooms/Study Rooms/Support spaces – clean all cabinetry (inside 

and out), floors, walls and devices/fixtures wiped down and cleaned.  Clean all floor base, wipe 

down walls, wipe down and clean window frames (including removal of drywall mud, paint 

and adhesives), clean inside of all windows, thoroughly wipe down all window treatments 

including their individual slats. 

d. Open Areas/Corridors/Commons - walls and devices/fixtures wiped down, light fixtures (pre-

check allowable cleaning materials/tools).  Clean all floor base, wipe down walls, wipe down 

and clean window frames (including removal of drywall mud, paint and adhesives), clean inside 

of all windows, thoroughly wipe down all window treatments including their individual slats. 

e. Lounges – clean all cabinetry (inside and out), floors, walls, and devices/fixtures wiped down. 

Clean appliances as applicable.  Clean window frames (including removal of drywall mud, paint 

and adhesives), clean inside of all windows, thoroughly wipe down all window treatments 

including their individual slats. 

f. Elevator – clean the entire cab interior including wall, ceiling and floor surfaces.  Clean interior 

and exterior side of the elevator doors. 

g. Stairways - wipe down all handrails, guardrail.  Clean all flooring material at the steps and 

landings.  Clean window frames (including removal of drywall mud, paint and adhesives), clean 

inside of all windows. 

h. Mechanical/Electrical Rooms/Utility Closets – walls and devices/fixtures wiped down, light 

fixtures (pre-check allowable cleaning materials/tools).  Wipe down equipment following 

verification of safe practices for cleaning said equipment. 

i. Lab Casework and Equipment – clean all Lab casework (inside and out), wipe down equipment 

following instruction on safe practices for cleaning said equipment.  Wipe down all hoods at all 

locations throughout the building.  Cleaning products and procedures shall be in compliance 

with manufacturer’s recommendations. 

j. Roof Levels – clean areas of litter and foreign substances.  Power wash rooftop mechanical 

equipment and penthouse siding utilizing appropriate practices including strictly following 

manufacturer’s guidelines. 

 

8. Contractor shall clean the outside of all exterior windows and frames, as well as metal panels utilizing 

cleaning personnel skilled in exterior wall cleaning including windows.  Exterior cleaning shall be 

coordinated and scheduled with the Construction Manager by building elevation.  This includes the 

means for safely accessing exterior façade materials being cleaned with portable/mobile manlift 

equipment.  

9. Exterior Cleaning – contractor shall clean the project site (yard and grounds), including landscape 

development areas of litter and foreign substances.  Sweep paved areas to a broom-clean condition; 

remove spills and stains and other foreign deposits.  Rake all grounds (within project limits) that are 

neither planted nor paved to a smooth, even textured surface. 

10. Prior to sign-off for cleaning completion at each floor and/or building location, Contractor shall notify 

Construction Manager in writing (e-mail) that it has completed all required cleaning for that floor.  

Construction Manager shall perform a walkthrough of each location on the floor and provide a list of 

incomplete or insufficiently cleaned items to the contractor.  Upon transmittal of that list, contractor 

shall complete all work items within 24 hours. 

 



Appendix D 

N/A Included Not Included

Closeout Forms / Certifications Required (3 original copies to Owner required):

Closeout Action Items and Record Documents (3 original copies to Owner required):

Reviewed by:

Name: Signature Date:

Name: Signature Date:

Name: Signature Date:

Plant Manager

Capital and Construction

Project Location

Contract Completion Checklist

Address:

Project Name: Contractor Name:

Project Number:

Affidavit of Contractor/Subcontractor

Affidavit of Compliance to Prevailing Wages for each sub 

Final Certification of Contract Completion  

Partial Certification of Contract Completion 

Certification of Equipment Demonstrations 

Warranties and Guarantees, including the most recent address and telephone number of 

any Subcontractors, Material Suppliers, or manufacturers 

Construction Manager (or Architect / Engineer for Stipulated Sum Contracts)

Detailed Drawings - concealed utilities, MEP systems 

Payment Release Affidavit 

Final Certified Payroll Reports 

Updated Form 26 

Certification of Warranty Commencement 

Waiver of Lien

As-Built Drawings 

Inspection Certificates

Consent of Surety for Final Payment

Letter of Approval - State Fire Marshal for Fire Suppression System 

Operations and Maintenance Manuals 

Certificate of Occupancy  

Final Cleaning 

Complete Punch List Work 

Extra Material, e.g. Attic Stock, keys, specialized wrenches, etc. 

J:\03 Forms, Templates, Processes\07 Construction Phase Requirements\Construction Phase Manual 

expanded\Appendix - Expanded\Appendix 5 - Closeout Forms
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Appendix E       Document 00 62 46 Delinquent Personal Property Tax Affidavit 

State of Ohio 

Ohio Facilities Construction Commission 
 

DELINQUENT PERSONAL PROPERTY TAX AFFIDAVIT 
(Section 5719.042, ORC) 

 

State of Ohio } 

 } SS. 

County of ________________________ } 

 

 

The undersigned individual, or duly authorized representative of the identified company, having been first 

duly cautioned and sworn, alleges and states that said individual or company has been advised that he has 

or it has received a Notice of Intent to Award a Contract(s) let by competitive bid by Cuyahoga 

Community College District, on behalf of the State of Ohio under Section 3318.10, ORC, but prior to 

the execution of said Contract(s), and pursuant to Section 5719.042, ORC, provides this statement to the 

Treasurer under oath that he or it was not charged, on the date the Bid(s) was submitted, with any 

delinquent personal property taxes on the general tax list of personal property of 

_______________________ County, Ohio, or that he or it is so charged in the following amount: 

 

 Delinquent Tax: __________________________________ 

 

 Penalties and interest due and unpaid: __________________________________ 

 

 Total (if none, indicate “NONE”) __________________________________ 

 

A copy of this sworn statement will be attached to and incorporated into the Contract(s) for this Project 

which shall enable payments to be made under said Contract(s). 

 

By: ________________________________________ Date: ____________________, ______ 

 

Company:____________________________________________________________________________ 

 

Project:  

 

 

 

 

Sworn to and executed before me this _______ day of _________________________, __________ 

 

 

 

 

Notary Public 

My commission expires:  _____________________ 
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Sheet Number Sheet Title

IEQ03 SECTIONS AND ELEVATIONS

SK-1 EXISTING NATATORIUM OPENING

GENERAL

G-001 COVERSHEET - VOLUME 1 OF 2

G-002X1 PROJECT INFORMATION & CODE INFORMATION

GI100FX1 BLDG 'F' BASEMENT LEVEL LIFE SAFETY PLAN

GI101DX1 BLDG 'D' FIRST LEVEL LIFE SAFETY PLAN

GI102A BLDG 'A' SECOND LEVEL LIFE SAFETY PLAN

GI102B BLDG 'B' SECOND LEVEL LIFE SAFETY PLAN

GI102DX1 BLDG 'D' SECOND LEVEL LIFE SAFETY PLAN

CIVIL

C-100 GENERAL NOTES

C-200 DEMOLITION PLAN

C-300 SITE PLAN

C-400 GRADING PLAN

C-500 UTILITY PLAN

C-501 UTILITY PROFILES

C-502 UTILITY PROFILES

C-600 SWPPP

C-601 SWPPP NOTES

C-602 SWPPP DETAILS

C-700 DETAILS

C-701 UTILITY DETAILS

C-702 UTILITY DETAILS

LANDSCAPE ARCHITECTURE

L-100 SITE PLAN

L-101 PLANTING PLAN

L-500 SITE LANDSCAPE DETAILS

STRUCTURAL

S-001 GENERAL STRUCTURAL NOTES

S-002 STATEMENT OF SPECIAL INSPECTIONS

S-101D FOUNDATION PLAN

S-201 FOUNDATION SECTIONS AND DETAILS

S-301D SECOND FLOOR FRAMING PLAN

S-302D LOW ROOF FRAMING PLAN

S-303D HIGH ROOF FRAMING PLAN

S-304D STRUCTURAL PARALLELOGRAM STAIR FRAMING PLANS AND DETAILS

S-305D STRUCTURAL STAIR FRAMING PLANS

S-401 FRAMING SECTIONS AND DETAILS

S-402 FRAMING SECTIONS AND DETAILS

S-403 FRAMING SECTIONS AND DETAILS

S-404 FRAMING SECTIONS AND DETAILS
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Sheet Number Sheet Title

S-405 FRAMING SECTIONS AND DETAILS

ARCHITECTURAL

A-001 GENERAL NOTES, ABBREVIATIONS & SYMBOLS

AD100FX1 BLDG 'F' BASEMENT LEVEL DEMOLITION PLAN

AD102AX1 BLDG 'A' SECOND FLOOR DEMOLITION PLAN

AD102BX1 BLDG 'B' SECOND FLOOR DEMOLITION PLAN

AD112A BLDG 'A' SECOND FLOOR REFLECTED CEILING PLAN DEMOLITION

AD112B BLDG 'B' SECOND FLOOR REFLECTED CEILING PLAN DEMOLITION

AD120F BLDG 'F' CORRIDOR DEMOLITION PLAN

AD121FX1 BLDG 'F' CORRIDOR DEMOLTION ELEVATION AND SECTION

AE100FX1 BLDG 'F' BASEMENT FLOOR PLAN

AE101Da BLDG 'D' FIRST FLOOR ANNOTATION PLAN

AE101DX3 BLDG 'D' FIRST FLOOR OVERALL PLAN

AE102A BLDG 'A' SECOND FLOOR PLAN

AE102Aa BLDG 'A' SECOND FLOOR PLAN-ADD ALTERNATE #1

AE102Bb BLDG 'B' SECOND FLOOR PLAN-ADD ALTERNATE #2

AE102BX1 BLDG 'B' SECOND FLOOR PLAN

AE102Da BLDG 'D' SECOND FLOOR ANNOTATION PLAN

AE102DX3 BLDG 'D' SECOND FLOOR OVERALL PLAN

AE103DX1 BLDG 'D' ROOF LEVEL OVERALL PLAN

AE104D BLDG 'D' ROOF CANOPY LEVEL OVERALL PLAN

AE104Dd BLDG 'D' ROOF CANOPY LEVEL-ADD ALTERNATE #3

AE110F BLDG 'F' BASEMENT FLOOR REFLECTED CEILING PLAN

AE111DX1 BLDG 'D' FIRST FLOOR REFLECTED CEILING PLAN

AE112A BLDG 'A' SECOND FLOOR REFLECTED CEILING PLAN

AE112B BLDG 'B' SECOND FLOOR REFLECTED CEILING PLAN

AE112DX1 BLDG 'D' SECOND FLOOR REFLECTED CEILING PLAN

AE201 BLDG 'D' EXTERIOR ELEVATIONS

AE202 BLDG 'D' EXTERIOR ELEVATIONS

AE204 BLDG 'D' EXTERIOR ELEVATIONS

AE210 BLDG 'D' ENLARGED ELEVATIONS - NORTH WALL

AE211 BLDG 'D' ENLARGED ELEVATIONS - SOUTH ELEVATION

AE212 BLDG 'D' ENLARGED ELEVATIONS - EAST ELEVATION

AE214 BLDG 'D' EXTERIOR ELEVATIONS - PENTHOUSE

AE301 BLDG 'D' BUILDING SECTIONS

AE302 BLDG 'D' BUILDING SECTIONS

AE310 BLDG 'D' WALL SECTIONS

AE311 BLDG 'D' WALL SECTIONS

AE312X1 BLDG 'D' WALL SECTIONS

AE313 BLDG 'D' WALL SECTIONS

AE400 TYPICAL MOUNTING HEIGHTS

AE401X2 BLDG 'D' STAIR PLANS, SECTIONS & DETAILS - DA

AE402 BLDG 'D' STAIR PLANS, SECTIONS & DETAILS - DB

AE403 BLDG 'D' STAIR PLANS, SECTIONS & DETAILS - DC

AE404 BLDG 'D' STAIR PLANS, SECTIONS & DETAILS - DC
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AE407X1 BLDG 'D' ELEVATOR PLANS, SECTIONS, AND DETAILS

AE408 BLDG 'D' ENLARGED ADMIN SUITE

AE409X1 BLDG 'D' ENLARGED IT LABS

AE410 BLDG 'D' ENLARGED TOILET ROOM PLANS & ELEVATIONS

AE411 BLDG 'D' ENLARGED TOILET AND SHOWER ROOMS

AE412 BLDG 'D' ENLARGED LOCKER ROOM PLAN

AE413X1 BLDG 'F' ENLARGED LOCKER ROOMS

AE414 BLDG 'A' ENLARGED OFFICE SPACES

AE415X1 BLDG 'B' ENALRGED QUIET STUDY FLOOR PLAN & DETAILS

AE417X1 BLDG 'F' INTERIOR ELEVATIONS - VARSITY LOCKER & ATHLETIC TRAINER

AE418 BLDG 'D' INTERIOR ELEVATIONS - COMMONS

AE419 BLDG 'D' INTERIOR ELEVATIONS - COMMONS

AE420 BLDG 'D' INTERIOR ELEVATIONS - FIRST FLOOR CORRIDORS

AE421 BLDG 'D' INTERIOR ELEVATIONS - FIRST FLOOR CORRIDORS

AE422X1 BLDG 'D' INTERIOR ELEVATIONS - SHOWERS / LOCKERS

AE423X1 BLDG 'D' INTERIOR ELEVATIONS - LOCKERS

AE424 BLDG 'D' INTERIOR ELEVATIONS - CASE METHOD

AE425 BLDG 'D' INTERIOR ELEVATIONS -INNOVATION CENTER

AE426 BLDG 'D' INTERIOR ELEVATIONS - SECOND FLOOR CORRIDORS

AE427 BLDG 'D' INTERIOR ELEVATIONS - SECOND FLOOR CORRIDORS

AE428 BLDG 'D' INTERIOR ELEVATIONS - QUITE STUDY

AE429 BLDG 'D' INTERIOR ELEVATIONS - IT

AE430 BLDG 'D' INTERIOR ELEVATIONS - IT

AE431 BLDG 'D' INTERIOR ELEVATIONS - ADMIN OFFICE SUITE

AE432 BLDG 'A' INTERIOR ELEVATIONS - PE & SES

AE433 BLDG 'A' INTERIOR ELEVATIONS -  ANATOMY SIM. & CLASSROOM

AE434 BLDG 'A' INTERIOR ELEVATIONS - CORRIDOR & OFFICES

AE435X1 BLDG 'B' INTERIOR ELEVATIONS -  CORRIDOR & QUIET STUDY

AE436 BLDG 'B' INTERIOR ELEVATIONS - WORKFORCE TRAINING

AE437 BLDG 'B' INTERIOR ELEVATIONS - ENGINEERING & MAKER LAB

AE501X1 EXTERIOR PLAN DETAILS

AE502 ROOF PLAN DETAILS

AE503 ROOF PLAN DETAILS

AE504 EXTERIOR DETAILS

AE505 INTERIOR PLAN DETAILS

AE506 INTERIOR PLAN DETAILS

AE507 BLDG 'A' & 'B' SECOND FLOOR PLAN DETAILS

AE508 BLDG 'F' SECTION DETAILS

AE509 BLDG 'F' BASEMENT PLAN DETAILS

AE510X1 ARCHITECTURAL MILLWORK

AE511 ARCHITECTURAL MILLWORK

AE512 INTERIOR DETAILS

AE513 INTERIOR DETAILS

AE514 INTERIOR DETAILS

AE521 INTERIOR DETAILS

AE522 INTERIOR DETAILS

AE523 INTERIOR DETAILS

AE524 INTERIOR DETAILS
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AE525 INTERIOR DETAILS

AE526 EXTERIOR DETAILS

AE527 EXTERIOR DETAILS

AE528 EXTERIOR DETAILS

AE531 BLDG 'D' 3-D DESCRIPTIVE VIEWS - EXTERIOR ELEMENTS- for reference only

AE532 BLDG 'D' 3-D DESCRIPTIVE VIEWS - ENTRY CANOPY - for reference only

AE533 BLDG 'D' 3-D DESCRIPTIVE VIEWS - THE COMMONS - for reference only

AE534 BLDG 'D' 3-D DESCRIPTIVE VIEWS - PERFORATED METAL CANOPY - for reference only

AE540 EXTERIOR FACADE - MOCK UP

AE601 EXTERIOR GLAZING SCHEDULE AND LEGEND

AE602 EXTERIOR GLAZING SCHEDULE AND LEGEND

AE603X4 DOOR & FRAME SCHEDULE, LEGENDS AND DETAILS

AE604X1 DOOR LEGENDS AND DETAILS

AE608 PARTITION SCHEDULE AND DETAILS

AI100A FINISH SCHEDULE

AI100B FINISH LEGENDS AND DETAILS

AI100F BLDG 'F' BASEMENT FINISH PLAN

AI101D BLDG 'D' FIRST FLOOR FINISH PLAN

AI102A BLDG 'A' SECOND FLOOR FINISH PLAN

AI102B BLDG 'B' SECOND FLOOR FINISH PLAN

AI102D BLDG 'D' SECOND FLOOR FINISH PLAN

AF500F BLDG 'F' BASEMENT FURNITURE PLAN - for reference only

AF501D BLDG 'D' FIRST FLOOR FURNITURE PLAN  - for reference only

AF502A BLDG 'A' SECOND FLOOR FURNITURE PLAN - for reference only

AF502B BLDG B' SECOND FLOOR FURNITURE PLAN - for reference only

AF502D BLDG 'D' SECOND FLOOR FURNITURE PLAN - for reference only

AQ101

AQ102 LABORATORY CASEWORK TYPES, LEGENDS, AND NOTES

AQ111X1 BLDG 'D' FIRST FLOOR PARTIAL FLOOR PLAN - LABS NE

AQ112X1 BLDG 'D' FIRST FLOOR PARTIAL FLOOR PLAN - LABS EAST

AQ113X1 BLDG 'D' FIRST FLOOR PARTIAL FLOOR PLAN - LABS SE

AQ122X1 BLDG 'D' SECOND FLOOR PARTIAL FLOOR PLAN - LABS SE

AQ123X1 BLDG 'D' SECOND FLOOR PARTIAL FLOOR PLAN - LABS WEST

AQ201 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ202 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ203 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ204 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ205 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ206 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ207 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ208 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ209 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ210 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ211 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ212 BLDG 'D' INTERIOR ELEVATIONS - LAB
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AQ213 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ214 BLDG 'D' INTERIOR ELEVATIONS - LAB

AQ401 BLDG 'D' LAB DETAILS - STUDENT TABLES

AQ402 BLDG 'D' LAB DETAILS - STUDENT TABLE & ISLAND BENCHES

AQ403 BLDG 'D' LAB DETAILS - ISLAND BENCHES

AQ404 BLDG 'D' LAB DETAILS - ISLAND BENCH, SS BENCH, AV STATION & MISC DETAILS

AQ405 BLDG 'D' LAB DETAILS - TYPICAL WALL BENCHES

AQ406 BLDG 'D' LAB DETAILS - WOOD CASEWORK

AQ407 BLDG 'D' LAB DETAILS - FUME HOODS

AQ408 BLDG 'D' LAB DETAILS - FUME HOOD & MISC DETAILS

GENERAL

G-003 COVERSHEET - VOLUME 2 OF 2

FIRE PROTECTION

F-001 FIRE PROTECTION LEGEND, ABBREVIATIONS, NOTES AND DETAILS

F-100F BLDG 'F' BASEMENT FLOOR FIRE PROTECTION PLAN

F-101D BLDG 'D' FIRST FLOOR FIRE PROTECTION PLAN

F-102A BLDG 'A' SECOND FLOOR FIRE PROTECTION PLAN

F-102B BLDG 'B' SECOND FLOOR FIRE PROTECTION PLAN

F-102D BLDG 'D' SECOND FLOOR FIRE PROTECTION PLAN

F-103D BLDG 'D' ROOF MECHANICAL ROOM FIRE PROTECTION PLAN

PLUMBING

P-001 PLUMBING SYMBOLS, ABBREVIATIONS AND NOTES

PD100F BLDG 'F' BASEMENT FLOOR PLUMBING DEMOLITION PLAN

PD101A BLDG 'A' FIRST FLOOR PLUMBING DEMOLITION PLAN

PD101B BLDG 'B' FIRST FLOOR PLUMBING DEMOLITION PLAN

PD102A BLDG 'A' SECOND FLOOR PLUMBING DEMOLITION PLAN

PD102B BLDG 'B' SECOND FLOOR PLUMBING DEMOLITION PLAN

P-100F BLDG 'F' BASEMENT PLUMBING PLAN

P-101D BLDG 'D' FIRST FLOOR PLUMBING PLAN

P-102A BLDG 'A' SECOND FLOOR PLUMBING PLAN

P-102D BLDG 'D' SECOND FLOOR PLUMBING PLAN

P-103D BLDG 'D' ROOF PLUMBING PLAN

P-401D ENLARGED LOCKER ROOM & TOILET ROOM PLANS

P-402D ENLARGED PLUMBING ROOM PLANS

P-403D ENLARGED PLUMBING ROOM PLANS

P-404D ENLARGED PLUMBING ROOM PLANS

P-501 STACK DIAGRAMS

P-502 STACK DIAGRAMS

P-503 STACK DIAGRAMS

P-601 PLUMBING SCHEDULE & DIAGRAMS

P-602 PLUMBING DIAGRAMS

P-603 PLUMBING DIAGRAMS
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Sheet Number Sheet Title

MECHANICAL

H-001 HVAC SYMBOL LEGEND, GENERAL NOTES AND SCHEDULES

H-002 HVAC SCHEDULES

H-003 HVAC SCHEDULES

HD100F BLDG 'F' BASEMENT LEVEL HVAC DEMOLITION PLAN

HD102AB BLDG 'A' & 'B' SECOND FLOOR HVAC DEMOLITION PLAN

H-100F BLDG 'F' BASEMENT LEVEL AND ROOF HVAC PLAN

H-101D BLDG 'D' FIRST FLOOR HVAC PLAN

H-102AB BLDG 'A' & 'B' SECOND FLOOR HVAC PLAN

H-102D BLDG 'D' SECOND FLOOR HVAC PLAN

H-103D BLDG 'D' ROOF HVAC PLAN

H-201D BLDG 'D' FIRST FLOOR HVAC PIPING PLAN

H-202D BLDG 'D' SECOND FLOOR HVAC PIPING PLAN

H-501 HVAC ENLARGED PLANS

H-502 HVAC ENLARGED PLANS

H-503 HVAC ENLARGED PLANS

H-601 HVAC DETAILS

H-602 HVAC DETAILS

H-603 HVAC DETAILS

H-604 HVAC DETAILS

H-605 HVAC DETAILS

H-606 HVAC DETAILS

H-701 HVAC CONTROL DIAGRAMS

H-702 HVAC CONTROL DIAGRAMS

H-703 HVAC CONTROL DIAGRAMS

H-704 HVAC CONTROL DIAGRAMS

H-705 HVAC CONTROL DIAGRAMS

H-706 HVAC CONTROL DIAGRAMS

H-707 HVAC CONTROL DIAGRAMS

ELECTRICAL

E-001 ELECTRICAL SYMBOL LEGEND, GENERAL NOTES AND SCHEDULES

ED100F BLDG 'F' BASEMENT LEVEL ELECTRICAL DEMOLITION PLAN

ED102A BLDG 'A' SECOND FLOOR ELECTRICAL DEMOLITION PLAN

ED102B BLDG 'B' SECOND FLOOR ELECTRICAL DEMOLITION PLAN

EJ001 ELECTRICAL DETAILS AND DIAGRAMS

EJ002 ELECTRICAL DETAILS AND DIAGRAMS

EJ003 ELECTRICAL DETAILS AND DIAGRAMS

EJ004 ELECTRICAL DETAILS AND DIAGRAMS

EK001 LUMINAIRE SCHEDULE

EK002 BLDG 'D' LIGHTING CONTROL

EK003 LIGHTING CONTROL

EK004 MECHANICAL EQUIPMENT SCHEDULE

EK005 LAB EQUIPMENT SCHEDULE
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EK006 ELECTRICAL PANEL SCHEDULES

EK007 ELECTRICAL PANEL SCHEDULES

EK008 ELECTRICAL PANEL SCHEDULES

EK009 ELECTRICAL PANEL SCHEDULES

EK010 ELECTRICAL PANEL SCHEDULES

EK011 ELECTRICAL PANEL SCHEDULES

EK012 ELECTRICAL PANEL SCHEDULES

EK013 BLDG 'D' ONE LINE DIAGRAM

EK014 BLDG 'A' ONE LINE DIAGRAM

EK015 BLDG 'B' ONE LINE DIAGRAM

EL100F BLDG 'F' BASEMENT LIGHTING PLAN

EL101D BLDG 'D' FIRST FLOOR LIGHTING PLAN

EL102A BLDG 'A' SECOND FLOOR LIGHTING PLAN

EL102B BLDG 'B' SECOND FLOOR LIGHTING PLAN

EL102D BLDG 'D' SECOND FLOOR LIGHTING PLAN

EL103D BLDG 'D' ROOF LIGHTING PLAN

EP100F BLDG 'F' BASEMENT POWER AND FIRE ALARM PLAN

EP101D BLDG 'D' FIRST FLOOR POWER AND FIRE ALARM PLAN

EP102A BLDG 'A' SECOND FLOOR POWER AND FIRE ALARM PLAN

EP102B BLDG 'B' SECOND FLOOR POWER AND FIRE ALARM PLAN

EP102D BLDG 'D' SECOND FLOOR POWER AND FIRE ALARM PLAN

EP103D BLDG 'D' ROOF POWER AND FIRE ALARM PLAN

EQ111 BLDG 'D' ENLARGED FIRST FLOOR PLAN - LABS NE

EQ112 BLDG 'D' ENLARGED FIRST FLOOR PLAN - LABS EAST

EQ113 BLDG 'D' ENLARGED FIRST FLOOR PLAN - LABS SE

EQ121 BLDG 'D' ENLARGED SECOND FLOOR PLAN - LABS NE

EQ122 BLDG 'D' ENLARGED SECOND FLOOR PLAN - LABS SE

EQ123 BLDG 'D' ENLARGED SECOND FLOOR PLAN - LABS WEST

ES100 ELECTRICAL SITE DEMOLITION PLAN

ES101 ELECTRICAL SITE PLAN

ES102 SITE LIGHTING PHOTOMETRIC PLAN

TELECOMMUNICATIONS

T-001 TECHNOLOGY SYMBOL LEGEND AND GENERAL NOTES

TD100F BLDG 'F' BASEMENT TECHNOLOGY DEMOLITION PLAN

TD102A BLDG 'A' SECOND FLOOR TECHNOLOGY DEMOLITION PLAN

TD102B BLDG 'B' SECOND FLOOR TECHNOLOGY DEMOLITION PLAN

T-100F BLDG 'F' BASEMENT TECHNOLOGY PATHWAY PLAN

T-101D BLDG 'D TECHNOLOGY PATHWAY PLANS

T-102AB BLDG 'A' AND BLDG 'B' TECHNOLOGY PATHWAY PLAN

T-200F BLDG 'F' BASEMENT TECHNOLOGY PLAN

T-201D BLDG 'D' FIRST FLOOR TECHNOLOGY PLAN

T-202A BLDG 'A' SECOND FLOOR TECHNOLOGY PLAN

T-202B BLDG 'B' SECOND FLOOR TECHNOLOGY PLAN

T-202D BLDG 'D' SECOND FLOOR TECHNOLOGY PLAN

T-300 ENLARGED IT DISASTER RECOVERY ROOM PLANS
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T-301 BLDG 'D' ENLARGED TECHNOLOGY ROOM PLANS

T-401 TECHNOLOGY DIAGRAMS AND DETAILS

T-402 TECHNOLOGY DIAGRAMS AND DETAILS

T-403 TECHNOLOGY DIAGRAMS AND DETAILS

T-501 TECHNOLOGY PACS DIAGRAMS

T-502 TECHNOLOGY PACS DIAGRAMS

TS101 TECHNOLOGY SITE PLAN
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DIVISION 04 - MASONRY 
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SECTION 05 12 00 – STRUCTURAL STEEL 
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SECTION 05 31 00 – STEEL DECKING 
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SECTION 06 42 16 – FLUSH WOOD PANELING 
SECTION 06 42 18 – WOOD ACOUSTIC WALL PANELS 

 
 
DIVISION 07 - THERMAL AND MOISTURE PROTECTION 
 

SECTION 07 21 00 – THERMAL INSULATION 
SECTION 07 21 19 – FOAMED-IN-PLACE INSULATION 
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