

REVISED
PROPOSAL FOR ELECTRICAL CONSTRUCTION
FOR
RENOVATIONS TO THE FORT LEBOEUF HIGH SCHOOL

Fort LeBoeuf School District
34 East Ninth Street
Waterford, Pennsylvania 16441

Date _____

Bid From _____

Board Of Education:

We propose to do all of the Electrical Construction Work for Fort LeBoeuf High School as specified in conformity with the plans and the specifications as prepared by Hallgren, Restifo, Loop & Coughlin, Registered Architects, and after an examination of the site and all of the contract documents, including the Instructions to Bidders, this Form of Proposal, the General Conditions of the AIA, Supplementary General Conditions and Special Conditions, we submit this proposal and enclose the bid security in the minimum amount of ten percent (10%) in the form of a certified check or bid bond made payable to the District, which is to be retained by them, if we fail to furnish approved bonds and execute a contract after the issuance of an award. Should the District fail to make an award through no fault of ours, the District shall return the bid security to us within ninety (90) days.

We understand that the District reserves the right to reject any or all of the proposals or part thereof or items therein, and to waive technicalities. It is further understood that competency and responsibility of bidders will receive consideration before award of this contract.

The bidder shall submit this Bid with the understanding that the work on this **project must be started on or before May 20, 2016 and be completed by August 19, 2016**, and that time for the completion of the work shall be considered as of the essence of this contract, and that for the costs of extra inspection, salaries of contingent forces and other expenses entailed by the Fort LeBoeuf School District for delay in completing the contract, said School District shall be entitled to the fixed sum of Two Hundred Dollars (\$200.00) as liquidated damages for each and every day's delay not caused by the School District provided, however, that the Contractor shall be entitled to one day in addition to the time stipulated for each day's delay that may be caused by the School District or conditions beyond control of the Contractor. It is further understood, however, that any extensions of time, regardless of cause, beyond the above date, must be requested by a letter originated by the Contractor and the School District must grant such extension by letter prior to same becoming effective.

BASE BID PROPOSAL

The Bidder agrees to perform all of the work as described in the specifications and/or shown on the drawings for the "Electrical Construction Work for the Renovations to the Fort LeBoeuf High School" for the sum of:

_____ DOLLARS (\$_____)

DISTRICT ADMINISTRATION OFFICES LUMP SUM BREAKOUT COST

Provide breakout lump sum cost for any/all base bid work in the District Administration Offices:

_____ DOLLARS (\$_____)

ALTERNATES

The contractor shall indicate below the costs requested which shall form the basis for any substitutions, additional work required or work requested but not desired by the Owner for any reason. These costs shall reflect the total cost to be added or deducted including all related work regardless of nature, labor, material, installation, transportation, taxes, if any, overhead and profit, demolition, or any other expense associated with the work. Failure to completely fill out the entire proposal will be grounds for rejecting the proposal.

ALTERNATE #E1

For the substitution of fire alarm system as manufactured by Simplex in lieu of the fire alarm system as manufactured by Mircom as specified in Section 28311. Note: The cost shall include any and all mechanical, electrical, structural, etc. modifications required to accommodate the fire alarm system manufactured by Simplex, ADD to or DEDUCT from the Base Bid the sum of:

_____ DOLLARS (\$_____)

DISTRICT ADMINISTRATION OFFICES LUMP SUM BREAKOUT COST "E1A"

Provide breakout lump sum cost for any/all Alternate #E1 work in the District Administration Offices:

_____ DOLLARS (\$_____)

ALTERNATE #E2

For the substitution of fire alarm system as manufactured by Edwards in lieu of the fire alarm system as manufactured by Mircom as specified in Section 28311. Note: The cost shall include any and all mechanical, electrical, structural, etc. modifications required to accommodate the fire alarm system manufactured by Edwards, ADD to or DEDUCT from the Base Bid the sum of:

_____ DOLLARS (\$_____)

DISTRICT ADMINISTRATION OFFICES LUMP SUM BREAKOUT COST "E2A"

Provide breakout lump sum cost for any/all Alternate #E2 work in the District Administration Offices:

_____ DOLLARS (\$_____)

ALTERNATE #E3

For the substitution of fire alarm system as manufactured by FCI in lieu of the fire alarm system as manufactured by Mircom as specified in Section 28311. Note: The cost shall include any and all mechanical, electrical, structural, etc. modifications required to accommodate the fire alarm system manufactured by Edwards, ADD to or DEDUCT from the Base Bid the sum of:

_____ DOLLARS (\$_____)

DISTRICT ADMINISTRATION OFFICES LUMP SUM BREAKOUT COST "E3A"

Provide breakout lump sum cost for any/all Alternate #E3 work in the District Administration Offices:

DOLLARS (\$_____)

ALTERNATE #E4

For the substitution of 28-watt, T-8 lamps and associated ballasts for Lighting Fixture Type 'A2' and 'A3' in lieu of 32-watt, T-8 lamps and associated ballast as specified in the Lighting Fixture Schedule indicated on Drawing E001. The cost shall ADD to or DEDUCT from the Base Bid the sum of:

DOLLARS (\$_____)

DISTRICT ADMINISTRATION OFFICES LUMP SUM BREAKOUT COST "E4A"

Provide breakout lump sum cost for any/all Alternate #E4 work in the District Administration Offices:

DOLLARS (\$_____)

ALTERNATE #E5

For the substitution LED lamps (Lithonia ALL Series Troffer) and associated drivers for Lighting Fixture Type 'A2' and 'A3' in lieu of 32-watt, T-8 lamps and associated ballast as specified in the Lighting Fixture Schedule indicated on Drawing E001. Note: The Contractor shall be responsible for determining the equivalent LED lumen package for each lighting fixture type and shall be required to submit point-by-point photometric calculations for typical areas throughout the building with their submittal package. The cost shall ADD to or DEDUCT from the Base Bid the sum of:

DOLLARS (\$_____)

DISTRICT ADMINISTRATION OFFICES LUMP SUM BREAKOUT COST "E5A"

Provide breakout lump sum cost for any/all Alternate #E5 work in the District Administration Offices:

DOLLARS (\$_____)

ALTERNATE #E6

For the substitution of a five-(5) year, full replacement warranty (First year parts and labor included. Remaining four-(4) years exclude labor) on all equipment, components, and parts specified in Division 26 in lieu of the warranties specified throughout Division 26. The cost shall ADD to or DEDUCT from the Base Bid the sum of:

DOLLARS (\$_____)

DISTRICT ADMINISTRATION OFFICES LUMP SUM BREAKOUT COST "E6A"

Provide breakout lump sum cost for any/all Alternate #E6 work in the District Administration Offices:

_____ DOLLARS (\$_____)

ALTERNATE #E7

Add a standard five-(5) year service contract for the systems specified in Division 27 and Division 28. The cost shall ADD to or DEDUCT from the Base Bid the sum of:

_____ DOLLARS (\$_____)

DISTRICT ADMINISTRATION OFFICES LUMP SUM BREAKOUT COST "E7A"

Provide breakout lump sum cost for any/all Alternate #E7 work in the District Administration Offices:

_____ DOLLARS (\$_____)

RECEIVED ADDENDUM NUMBERS

DATED

We further agree to present to the District on a form and with companies approved by the District at the time of the signing of the contract, the types and coverages of insurance as specified in the Supplementary General Conditions of these specifications.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

DATE

NAME OF BIDDER

OFFICIAL ADDRESS:

BY: _____

TITLE (SIGN ORIGINAL ONLY)

PHONE _____

FAX _____

CORPORATE SEAL