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SECTION 2 - SYNOPSIS OF PROPOSAL INFORMATION  
 
A. Contract: Contract Landscape Maintenance. 

 
 

B. Contract Description: The contractor will furnish all labor, materials, and equipment to 
perform landscape maintenance services for listed Puget Sound Regional Fire Authority 
owned and leased properties and all associated street frontages, parking lots and sidewalks.  

 
 
C. Contract Locations:  
  
1. Station 71, 504 W. Crow Street, Note: Schedule “A” 
 
2. Station 72, 25620 140th Avenue SE, Note: Schedule “A” 
 
3. Station 73, 26512 Military Road South, Note: Schedule “A”  
 
4. Station 74, 24611 116th Avenue SE & Police/Fire Training Center, 24523 116th Avenue SE, 

Note: Schedule “A” 
 
5. Station 75, 15635 SE 272nd Street, Note: Schedule “A”  
 
6. Station 76, 20676 72nd Avenue S. & Fleet Maintenance Facility 20678 72nd Avenue S., Note: 

Schedule “A” 
 
7. Station 77, 20717 132nd Avenue SE, Note: Schedule “A”  
 
8. Station 78, 17820 SE 256th Street, Note: Schedule “A” 
 
9. Station 45, 3011 South 200th Street, Note: Schedule “A” 
 
10. Station 46, 3521 S. 170th Street, Note: Schedule “A”  
 
11. Recruit Academy Instructor Office Space, 24425 116th Avenue SE, Note: Schedule “A”  
 
12. Future Fire Station Site – 108th Avenue SE & SE 216th Street, Note: Schedule “A” 
 
13. Station 80, 23775 SE 264th Street, Note: Schedule “B”  
 
14. Station 81, 22225 SE 231st Street, Note: Schedule “B” 
 
15. Station 82, 25509 SE Kent-Kangley Road, Note: Schedule “B”  
 
16. Station 83, 27250 216th Avenue SE, Note: Schedule “B” 
 
17. Station 84, 16855 194th Avenue SE, Note: Schedule “B” 
 
18. Station 85, 27605 SE 208th Street, Note: Schedule “B”  



D. Owner:  Puget Sound Regional Fire Authority  
24611 116th Avenue SE 
Kent, WA 98057  

 
 
 

E. Owner’s Project Manager: Pat Pawlak, Division Chief, Facilities and Property                                     
Management  

Mailing Address:  
24611 116th Avenue SE 
Kent, WA  98030  
Cell Phone (206) 949-3039  
Office Phone (253) 856-4405  
FAX (253) 856-6300 

 
  

F. Pre-Proposal Meeting & Site Review:  No Scheduled Site Review will occur.  
Prospective bidders are expected to drive by sites or view aerial photographs to 
identify general understanding of all sites.  

 
 

G. Proposals Due: Friday, May 7, 2021 until 1:00 p.m.  

 
 
H. Wages: Pay state prevailing wage rates 

Source:   https://secure.lni.wa.gov/wagelookup/ 
Effective Date:  Date Services are Provided 
County:  King 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://secure.lni.wa.gov/wagelookup/


SECTION 3 – REQUEST FOR PROPOSALS 
(Copy of Published Advertisement) 

 
Puget Sound Regional Fire Authority 
 
Request for Proposals 
 
Contract Landscape Maintenance 
 
The Puget Sound Regional Fire Authority is requesting Proposals for CONTRACT LANDSCAPE 
MAINTENANCE.  The Proposal is for a contract to provide three (3) years of complete 
landscape maintenance services, including materials and supplies, for 18 sites through May 
31, 2023, based upon available funding in any given year, with an option to review for an 
additional three (3) years.  Sealed proposals must be received at the Puget Sound Regional 
Fire Authority, Fire Administration, 24611 116th Avenue SE, Kent, WA 98030 no later than 1:00 
p.m., Friday, May 7. 2021. 
 
Obtain the complete proposal document on-line via the Puget Sound Regional Fire Authority 
website, RFPs & Bids page, at www.pugetsoundfire.org/resources/bids-rfps-legal-notices/ 
 
Questions and requests for proposal documents shall be addressed to Pat Pawlak, Division 
Chief, Facilities and Property Management, 24611 116th Avenue SE, Kent, WA  98030, 
telephone (253) 856-4405.  The Puget Sound Regional Fire Authority reserves the right to 
reject any and all proposals and to waive minor irregularities in the proposal process 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 



SECTION 4 – INSTRUCTIONS TO CONTRACTORS 
 
 
 
Submission of Proposals 
 
Two (2) copies of the Proposal, and other documents required to be submitted with the 
proposal, shall be enclosed in a sealed envelope.  The envelope shall be addressed to Puget 
Sound Regional Fire Authority, 24611 116th Avenue SE, Kent, WA  98030 and shall be identified 
with the project name, “SEALED PROPOSAL FOR LANDSCAPE MAINTENANCE SERVICES 
ENCLOSED”, and the contractor’s name and address. 
 
Proposals shall be deposited at the designated location on or before Friday, May 7, 2021 prior 
to 1:00 p.m.  Proposals received after the designated time and date of receipt of Proposals 
will be returned unopened. 
 
Examination of Specifications, and Site of Work:  Before submitting their bid, the bidder shall 
examine the site of the work and ascertain all the physical conditions in relation thereto.  
Failure to do this shall not relieve the bidder from entering into a contract nor excuse the 
bidder from performing the work in strict accordance with the terms of the Contract 
Documents.  The bidder will not be entitled to additional compensation if the bidder 
subsequently finds the conditions require other methods of equipment that the bidder did not 
anticipate in making the bidder’s contract bid prices. 
 
Any statement or representation made by an officer, agent, employee, or consultant of the 
Puget Sound Regional Fire Authority with respect to the physical conditions appertaining to 
the site of the work shall not be binding upon the Puget Sound Regional Fire Authority. 
Any omissions, discrepancies or need for interpretations should be brought in writing to the 
attention of the RFA.  Written addenda to clarify questions which arise will then be issued.  
All interpretations or explanations of the Contract Documents shall be in the form of an 
addendum and no oral statements by the Puget Sound Regional Fire Authority, consultant, or 
other representative of the Puget Sound Regional Fire Authority shall in any way modify the 
Contract Documents, whether made before or after awarding the contract. 
 
 
 
 
Considerations of Proposals 
 
The Puget Sound Regional Fire Authority reserves the right to reject any or all Proposals, 
reject a Proposal not accompanied by required documents, or reject a Proposal which is in 
any way incomplete or irregular. 
 
The Puget Sound Regional Fire Authority shall have the right to waive informalities or 
irregularities in a Proposal received and to accept the Proposal which, in the RFA’s judgment, 
is in Puget Sound Regional Fire Authority’s best interest. 
 
The Puget Sound Regional Fire Authority reserves the right to request clarification of 
information submitted and to request additional information from any proposer. 
 



Any proposal may be withdrawn up to and until the date and time set above for receiving 
proposals (Friday, May 7, 2021, 1:00 p.m.).  Any proposal not so timely withdrawn shall 
constitute an irrevocable offer, for a period of ninety (90) days to contract with the Puget 
Sound Regional Fire Authority for services described in the attached specifications, or until 
one or more of the proposals have been approved by the Puget Sound Regional Fire Authority, 
whichever occurs first. 
 
The hourly wages to be paid to laborers, workers, or other occupations under this contract 
agreement shall not be less than the prevailing rate of wage for an hour’s work in the same 
trade or occupation and shall be in accordance with the provisions of Chapter 39.12 RCW.  
Current prevailing wages are found in Section 2.H. 
 
The Puget Sound Regional Fire Authority shall not be responsible for any costs incurred by the 
Contractor in preparing, submitting, or presenting its proposal/response to this Request for 
Proposal (RFP). 
 
The Puget Sound Regional Fire Authority reserves the right to award the contract to the next 
most qualified Contractor, if the successful Contractor does not execute a contract within ten 
(10) days after the award of the contract.  It is expected that the date of commencement for 
the contract(s) will be June 1, 2021 and continue for three (3) years, subject to available 
funding and early termination provisions set forth in the Agreement for Services, and also 
subject to renewal by mutual written agreement between the Puget Sound Regional Fire 
Authority and the Contractor, providing funding is for an additional three (3) years. 
 
All materials submitted in response to this solicitation will be subject to public disclosure 
under the Washington State Public Records Act. 
 
Selection Criteria 
 
The contract will be awarded to the lowest responsible bidder. Responsibility shall be 
determined based on the accuracy, completeness and responsiveness of the Contractor’s 
proposal and positive past performances/references from the required number of sources. 
 
Puget Sound Regional Fire Authority reserves the right to award separate contracts for 
schedule A and schedule B or to award a single contract for Schedule A and B.  Bidders may 
submit bids for schedule A work, schedule B work and/or the combined Schedule A and B 
work. 
 
 
 
 
 
 
 
 
 
 
 
 

 



SECTION 5 – PROPOSAL FORM 
 
PROPOSAL FOR CONTRACT LANDSCAPE MAINTENANCE 
 
PROPOSAL DUE: Friday, May 7, 2021 no later than 1:00 p.m. 
 
 
To: PUGET SOUND REGIONAL FIRE AUTHORITY 
 24611 116TH AVENUE SE 
 KENT, WA  98030  
 
The undersigned hereby certifies that they have carefully examined the Request for Proposal 
entitled “CONTRACT LANDSCAPE MAINTENANCE”  and they have examined the site of the 
work and the location where said work is to be performed, and fully understands the manner 
in which payment is proposed to be made for the cost thereof, hereby proposes to furnish all 
materials and to perform all labor which may be required to complete said work upon the 
terms and conditions provided in the said Request for Proposal for consideration of the 
following amount: 
 
PROPOSAL 
 
Schedule “A” 
 
For all work specified in the Request for Proposal for Contract Landscape Maintenance, the 
lump sum of: ______________________________________ dollars ($____________) plus 
applicable sales tax PER YEAR. 
 
Schedule “B” 
 
For all work specified in the Request for Proposal for Contract Landscape Maintenance, the 
lump sum of: ______________________________________ dollars ($____________), plus 
applicable sales tax PER YEAR. 
 
Schedule “A and B” 
 
For all work specified in the Request for Proposal for Contract Landscape Maintenance, the 
lump sum of: ______________________________________ dollars ($____________), plus 
applicable sales tax PER YEAR. 
 
 
 
 
 
 
 
 
 
 
 
 



CONDITIONS OF PROPOSAL 
 
Overhead and Profit: 
The above Proposal Price shall include overhead and profit. 
 
 
Sales Tax: 
Prices quoted in the Proposal shall NOT include local and state sales taxes applied to the 

RFA’s payments.  The RFA will pay the local and state sales taxes directly to the Contractor 

when applicable based on the monthly progress pay estimate.  All other taxes as required by 

the laws and statutes of the State and its political subdivision shall be paid by the Contractor. 

 
PERIOD OF PROPOSAL VALIDITY/ACCEPTANCE OF PROPOSAL 
 
Validity of Proposal: 
The undersigned hereby agrees this PROPOSAL shall be a valid and firm offering for the period 
of ninety (90) days from closing time for the “Receipt of Proposals.” 
 
Acceptance of Proposal: 
Within ninety (90) calendar days after the Proposal opening, the Puget Sound Regional Fire 
Authority will act either to accept the Proposal from the lowest responsible bidder or to 
reject all Proposals.  The RFA reserves the right to request extension of such Proposal 
acceptance period.  The acceptance of a Proposal will be evidenced by a written Notice of 
Intent to Award Contract to the Contractor whose Proposal is under consideration for 
acceptance, together with a request to furnish evidence of insurance to execute the 
agreement set forth in the Request for Proposal. 
 
EXECUTION OF CONTRACT 
 
If written “Notice of Intent to Award Contract” is mailed, faxed, emailed, or delivered to 
undersigned within the ninety day period noted above, or any time thereafter before this 
Proposal is withdrawn, the undersigned will, within the ten (10) calendar days after the date 
of such notification, sign the Contract and deliver to the RFA the required Performance and 
Payment Bonds and Certificates of Insurance, and will, to the extent of its Proposal, furnish 
all machinery, tools, apparatus, and other means of construction and do the work and furnish 
all the materials necessary to complete all Work as specified or indicated in the Contract 
Documents. 
 
ADDENDA: 

The undersigned hereby acknowledges that the undersigned has received Addenda No’s. 

_____, _____, _____, _____, _____, _____, (Undersigned shall insert No. of each Addendum 

received) and agrees that all addenda issued are hereby made part of the Contract 

Documents, and further agrees that his Proposal(s) includes all impacts resulting from said 

Addenda. 

 
 



EXECUTION OF PROPOSAL 
 
Name of Firm _______________________________________ 
 
 
Address ____________________________________________ 
 
 
City ___________________________ State _________________________ Zip Code _________ 
 
 
Telephone _____________________________ FAX _______________________________ 
 
The undersigned designates the above as the firm and address to which “NOTICE OF 
CONTRACT AWARD” may be mailed, hand delivered, of delivered via facsimile. 
 
NOTE:  If a Contractor is a corporation, write state of incorporation; and if a partnership, give 
full names and addresses of all partners below: 
 
 

 
 

 
 

 
The undersigned certifies that the above is a firm and valid PROPOSAL to accomplish all work 
and comply with all requirements of the Request for Proposal. 
 
 
Proposal Signature. The Proposal shall be signed, as follows: 

Sole Proprietorship:  Signature of sole proprietor in the presence of a witness who will also 
sign.  Insert the words "Sole Proprietor" in the Official Capacity line.  

Partnership:  Signature of all partners in the presence of a witness who will also sign.  Insert 
the word "Partner" in the Official Capacity line.  

Corporation:  Signature of a duly authorized signing officer(s) in their normal signatures.  
Insert the officer's capacity in which the signing officer acts, under each signature. If the 
Bid is signed by officials other than the president and secretary of the company, or the 
president / secretary / treasurer of the company, a copy of the by-law resolution of their 
board of directors authorizing them to do so, must also be submitted with the Bid. 

Joint Venture: Each party of the joint venture shall sign in a manner appropriate to such 
party as described above, similar to the requirements of a Partnership. 

 

 

 



 

Name of Firm   

 

Signed by  , Official Capacity   

 

Print Name   

 

Signed by  , Official Capacity   

 

Print Name   

 

Signed by  , Official Capacity   

 

Print Name   

 

Address   

 

City    State   Zip Code   

 

Date     Telephone     FAX   

 

State of Washington Contractor's License No. ________________________________ UBI No. 

_____________________ 

 

Federal Tax ID #   e-mail address:   

 
 



SECTION 6 – INFORMATION TO BE SUBMITTED WITH PROPOSAL 
 
Each contractor shall respond to all of the following requests/questions in a clear and 
comprehensive manner.  An incomplete or inaccurate response may prevent the Contractor 
from further consideration for the services described in this Request for Proposal (RFP). 
 

1. Contractor’s Business Name:  ____________________________________________________  

2. Business address: ______________________________________________________________  

3. Business phone: __________________________________  Fax: ________________________  

4. Contractor Registration- Washington State License Number________________________ Status: 
Active Yes:___ No:____ 

5. How many years have you been engaged in the contracting business under the present firm 
name? __________________________________________  

(Contractors with less than five (5) years in business shall be deemed non-responsive.) 

6. Describe the general character of work performed by your company: ___________________  

  _____________________________________________________________________________  

7. List five (5) references, including names, titles, and telephone numbers of contact 
persons, which you have provided services to in the past two (2) years.  At least one 
reference shall be from a public safety agency such as City, or Fire Department.  All 
such references shall be for services should be similar in scope to this RFP.) 

a)  __________________________________________________________________________  

b)  __________________________________________________________________________  

c)  __________________________________________________________________________  

d)  __________________________________________________________________________  

e)  __________________________________________________________________________  

 
The RFA will contact all of the listed references and may conduct a site visit of one or more 
of the projects or contacts listed. 
 
Contractors that list fewer than five (5) references shall be deemed non-responsive. 
 
Contractors that list fewer than one (1) public safety agency reference shall be deemed 
non-responsive. 
 
 
 
 
 
 



Contractors that receive more than one (1) negative reference from the listed references 
shall be deemed non responsive. 

8. State of Washington Excise Tax Registration No.: ____________________________________  

9. Industrial Insurance Account No.:_________________________ Account Current: Yes___  No___ 

10. Current UBI Number:___________________________________ Account:   Open____ Closed____ 

11. Employment Security Department (ESD) 

•  Number:_______  

• Documentation available from ESD: Yes______ No_______ 

12. Is your company or any company with which the bidder is affiliated, listed on the “Contractors 
Not Allowed to Bid” list of the Department of Labor and Industries?  Yes_____ No______   

13. I certify that other contracts now in progress or hereafter obtained will not interfere with timely 
performance of this project should I be awarded the contract 

Company: _____________________________________________________________________  

Authorized Signature: ___________________________________________________________  

Print Name and Title:  
 
List of Subcontractors/Equipment 
 
List all subcontractors for this contract and the work to be subcontracted to them. 
 
Provide a general inventory of equipment, by type, that you currently own. 
 
Contractor’s Rates 
 
Provide standard cost per task and schedule of monthly expenses for services requested in 
this proposal (Section 8).  This will serve as the basis of monthly payments and for any 
additional services requested on a temporary, one-time change upon completion of an 
approved change order.  
 
Permanent changes to the Scope of Work will be made by a Change Order. 
 
Describe the Contractor’s on-call and emergency response procedures to deal with emergency 
requests.  Provide a list of hourly rates for emergency services and any minimum call-out 
hours. 
 
Other Information/Questions 
 
Has the Contractor ever been terminated, replaced, or failed to complete work awarded 
under a contract?  If so, name the client and describe the circumstances. 
 
Has the Contractor ever been named as a defendant in any litigation brought on by a client as 
a result of a contract?  If so, describe the circumstances fully. 
 



Combined Affidavit and Certification Form 
 
Contractor shall sign and submit the Combined Affidavit and Certification Form supplied in 
Exhibit D. 
 
Contractor shall sign and submit the Public Works Certification Form supplied in Exhibit B. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 7 – SCOPE OF WORK FOR LANDSCAPE MAINTENANCE SERVICES 
 
The number in the maintenance schedule is a minimum; HOWEVER, some areas may need to 
be done more frequently to assure that the task is maintained.   
 
Service Locations 
 
1. Station 71, 504 W. Crow Street, Note: Schedule “A” 
 
2. Station 72, 25620 140th Avenue SE, Note: Schedule “A” 
 
3. Station 73, 26512 Military Road South, Note: Schedule “A”  
 
4. Station 74, 24611 116th Avenue SE & Police/Fire Training Center, 24523 116th Avenue SE, 

Note: Schedule “A” 
 
5. Station 75, 15635 SE 272nd Street, Note: Schedule “A”  
 
6. Station 76, 20676 72nd Avenue S. & Fleet Maintenance Facility 20678 72nd Avenue S., Note: 

Schedule “A” 
 
7. Station 77, 20717 132nd Avenue SE, Note: Schedule “A”  

 

8. Station 78, 17820 SE 256th Street, Note: Schedule “A” 
 
9. Station 45, 3011 South 200th Street, Note: Schedule “A” 
 
10. Station 46, 3521 S. 170th Street, Note: Schedule “A”  
 
11. Recruit Academy Instructor Office Space, 24425 116th Avenue SE, Note: Schedule “A”  
 
12. Future Fire Station Site – 108th Avenue SE & SE 216th Street, Note: Schedule “A” 
 
13. Station 80, 23775 SE 264th Street, Note: Schedule “B”  
 
14. Station 81, 22225 SE 231st Street, Note: Schedule “B” 
 
15. Station 82, 25509 SE Kent-Kangley Road, Note: Schedule “B”  
 
16. Station 83, 27250 216th Avenue SE, Note: Schedule “B” 
 
17. Station 84, 16855 194th Avenue SE, Note: Schedule “B” 
 
18. Station 85, 27605 SE 208th Street, Note: Schedule “B” 
 
 
 
 
 
 



Time Performance 
 
The Contractor shall follow a weekly work schedule as set forth in an annual maintenance 
schedule, (Section 9, Sites 1 – 18).  Work shall, to the extent possible, be performed on the 
same day each week.  In no case shall work be performed more than 24 hours after the 
regularly scheduled day without notification and consent of the Project Manager.  The 
Contractor shall provide a daily location of work schedule prior to beginning of work and 
updated as the schedule may change. 
 
 
Invoice 
 
The Contractor will submit a detailed monthly invoice, together with maintenance and 
chemical log.  All invoices shall describe the task completed (e.g. mowing) and the 
corresponding amount for that task.  All invoices submitted in less detailed forms will be 
returned for correction.  Payments may be delayed until the invoice has been submitted in 
the proper form.  No interest on the payment will be due buy the Puget Sound Regional Fire 
Authority for invoices not in the proper form. 
 
Turf Maintenance 
 
Mowing:  All grass will be mowed once a week at a 2-1/4 inch height during the mowing 
seasons from March – October and once every other week in February and November.  (See 
Frequency Schedules for deviations.) 
 
All grass clippings will be collected and disposed of.  Grass clippings are not to be left on the 
turf. 
 
Trim/edge:  All hard surfaces and tree wells will be edged every other week during the 
mowing season and the surface either swept or blown clean.  All debris shall be swept clean 
and shall not be left in streets or on adjacent property.  (See Frequency Schedules for 
deviations.) 
 
Litter:  Pick up loose litter in all areas upon each site visit. 
 
 
Shrub Maintenance 
 
Pruning:  All shrub and tree pruning will be done on an individual basis.  They shall be hand 
pruned to maintain the integrity of the plant and its location in the landscape. 
 
Bedwork/weeding:  Bed areas will be kept in a weed-free condition.  Hand weeding is 
encouraged.  
 
Leaf Removal:  All areas will be kept free of leaves during the fall.  The leaves will be picked 
up weekly and removed from the site as per the Frequency Schedule. (See Frequency 
Schedules for deviations.) 
 
 
 



Ground Cover Maintenance 
 
All ground cover in beds will be weeded per the Frequency Schedule.  Ground cover will be 
trimmed or sheared at the edge of hard surfaces and beds will be trimmed to prevent 
encroachment into lawn, shrubs, or trees. 
 
 
Hard Surfaces 
 
The entrance drives, sidewalks, curbs and other hard surfaces will be kept free of leaves, 
moss, litter, trash, and/or garbage.  The use of power blowers is acceptable; however, the 
debris will be picked and/or swept up not blown onto adjacent property, street surfaces, or 
planting beds.  Undesirable vegetation in sidewalks, curbs, and other hard surfaces shall 
receive an approved herbicide application, mechanically removed (e.g. pulled), treated with 
vinegar (weeds) or industrial strength outdoor bleach (moss control mixed 50% water; 50% 
bleach) and be removed. 
 
 
Irrigation 
 
Irrigation operations, maintenance, and repair will be performed by the Contractor on a time 
and material basis, as requested by the Puget Sound Regional Fire Authority. 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION 8 – SITE LOCATIONS AND FREQUENCY SCHEDULES 
 
 

Site 1:  Station 71 – 504 West Crow Street, Kent (Schedule “A”) 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



Site 1:  Station 71 – 504 West Crow Street, Kent (Schedule “A”) 
 

Frequency Schedule 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow    2 4 4 3 3 3 4 4 1  
Trim/Edge    2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1       1 

Bed work/Weeding    1  1   1    
Herbicide post-
emerge    1  1   1    
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim               

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2  4 4 3 3 3  4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 2:  Station 72 – 25620 140th Avenue SE, Kent (Schedule “A”)  
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 2:  Station 72 – 25620 140th Avenue SE, Kent (Schedule “A”) 
 

Frequency Schedule 
 

 
 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees              1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 3:  Station 73 – 26512 Military Road South, Kent (Schedule “A”) 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 3:  Station 73 – 26512 Military Road South, Kent (Schedule “A”) 
 

Frequency Schedule 
 

 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1    

Litter     2 4 4 3 3 3 4 4 1   



Site 4:  Station 74 – 24611 116th Avenue SE, Kent (Schedule “A”) 
 

& 
 

Police/Fire Training Center – 24523 116th Avenue SE, Kent (Schedule “A”) 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 4:  Station 74 – 24611 116th Avenue SE, Kent (Schedule “A”) 
 

& 
 

Police/Fire Training Center – 24523 116th Avenue SE, Kent (Schedule “A”) 
 

Frequency Schedule 
 

 
 
 
 

 
 
 
 
 

 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover              

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1    

Litter     2 4 4 3 3 3 4 4 1   



Site 5:  Station 75 – 15635 SE 272nd Street, Kent (Schedule “A”) 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 5:  Station 75 – 15635 SE 272nd Street, Kent (Schedule “A”) 
 

Frequency Schedule 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover              

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 6:  Station 76 – 20676 72nd Avenue South, Kent (Schedule “A”) 
 

& 
 

Fleet Maintenance Facility – 20678 72nd Avenue South, Kent (Schedule “A”) 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 6:  Station 76 – 20676 72nd Avenue South, Kent (Schedule “A”) 
 

& 
 

Fleet Maintenance Facility – 20678 72nd Avenue South, Kent (Schedule “A”) 
 

Frequency Schedule 
 

 
 
 
 
 
 

 
 
 
 
 

 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1    

Litter     2 4 4 3 3 3 4 4 1   



Site 7:  Station 77 – 20717 132nd Avenue SE, Kent (Schedule “A”) 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 7:  Station 77 – 20717 132nd Avenue SE, Kent (Schedule “A”) 
 

Frequency Schedule 
 

 
 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 8:  Station 78 – 17820 SE 256th Street, Covington (Schedule “A”) 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 8:  Station 78 – 17820 SE 256th Street, Covington (Schedule “A”) 
 

Frequency Schedule 
 

 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 9:  Station 45 – 3011 South 200th Street, SeaTac (Schedule “A”) 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 9:  Station 45 – 3011 South 200th Street, SeaTac (Schedule “A”) 
 

Frequency Schedule 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 10:  Station 46 – 3521 South 170th Street, SeaTac (Schedule “A”) 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 10:  Station 46 – 3521 South 170th Street, SeaTac (Schedule “A”) 
 

Frequency Schedule 
 

 
 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover                

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1    

Litter     2 4 4 3 3 3 4 4 1   



Site 11:  Recruit Academy Instructor Office Space – 24425 116th Avenue SE, Kent 
(Schedule “A”) 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 11:  Recruit Academy Instructor Office Space – 24425 116th Avenue SE, Kent 
(Schedule “A”) 

 
Frequency Schedule 

 

 
 
 
 
 

 
 
 
 
 

 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 12:  Future Site – Northwest Corner of South 216th Street & 108th Avenue SE, Kent 
(Schedule “A”) 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 12:  Future Site – Northwest Corner of South 216th Street & 108th Avenue SE, Kent 
(Schedule “A”) 

 
Frequency Schedule 

 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

             
Site Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weed Eat        1                1  

 

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow        1               1  

Litter       1               1 



Site 13:  Station 80 – 23775 SE 264th Street, Maple Valley (Schedule “B”) 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 13:  Station 80 – 23775 SE 264th Street, Maple Valley (Schedule “B”) 
 

Frequency Schedule 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow             
Trim/Edge             
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          1 1  
Prune 
Groundcover       1       1  

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim       1     1     1       1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow      1 1 1   1 1 1    

Litter      1 1 1   1 1 1   



Site 14:  Station 81 – 22225 SE 231st Street, Maple Valley (Schedule “B”) 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 14:  Station 81 – 22225 SE 231st Street, Maple Valley (Schedule “B”) 
 

Frequency Schedule 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover                

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim                         

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 15:  Station 82 – 25509 SE Kent-Kangley Road, Ravensdale (Schedule “B”) 
 
 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 15:  Station 82 – 25509 SE Kent-Kangley Road, Ravensdale (Schedule “B”) 
 
 

Frequency Schedule 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover                

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim                         

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 16:  Station 83 – 27250 216th Avenue SE, Maple Valley (Schedule “B”) 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 16:  Station 83 – 27250 216th Avenue SE, Maple Valley (Schedule “B”) 
 

Frequency Schedule 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover                

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim                          

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1    

Litter     2 4 4 3 3 3 4 4 1   



Site 17:  Station 84 – 16855 194th Avenue SE, Renton (Schedule “B”) 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 17:  Station 84 – 16855 194th Avenue SE, Renton (Schedule “B”) 
 

Frequency Schedule 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover                

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim                          

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   



Site 18:  Station 85 – 27605 SE 208th Street, Hobart (Schedule “B”) 
 
 

 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Site 18:  Station 85 – 27605 SE 208th Street, Hobart (Schedule “B”) 
 

Frequency Schedule 
 

             
Turf Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Mow   2 4 4 3 3 3 4 4 1  
Trim/Edge   2 4 4 3 3 3 4 4 1  
Aerate/Over-seed As Determined by Puget Sound Regional Fire Authority 

                          

Trees/Shrubs/Bed
s Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Prune 
Shrubs/Trees     1        1 

Bed work/Weeding    1   1    1     
Herbicide post-
emerge     1   1    1     
Bark As Determined by Puget Sound Regional Fire Authority 

Leaf Removal          2 2 1 

Prune 
Groundcover       1      1 

                          

Ground Cover Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Weeding/Trim        1    1      1     1  

                          

Hard Surfaces Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Sweep/Blow     2 4 4 3 3 3 4 4  1   

Litter     2 4 4 3 3 3 4 4 1   


