REQUEST FOR PROPOSAL
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SECTION 2 - SYNOPSIS OF PROPOSAL INFORMATION
Contract: Contract Landscape Maintenance.
Contract Description: The contractor will furnish all labor, materials, and equipment to

perform landscape maintenance services for listed Puget Sound Regional Fire Authority
owned and leased properties and all associated street frontages, parking lots and sidewalks.

Contract Locations:

. Station 71, 504 W. Crow Street, Note: Schedule “A”

Station 72, 25620 140" Avenue SE, Note: Schedule “A”
Station 73, 26512 Military Road South, Note: Schedule “A”

Station 74, 24611 116™ Avenue SE & Police/Fire Training Center, 24523 116" Avenue SE,
Note: Schedule “A”

Station 75, 15635 SE 272" Street, Note: Schedule “A”

Station 76, 20676 72" Avenue S. & Fleet Maintenance Facility 20678 72" Avenue S., Note:
Schedule “A”

Station 77, 20717 132™ Avenue SE, Note: Schedule “A”

Station 78, 17820 SE 256" Street, Note: Schedule “A”

Station 45, 3011 South 200" Street, Note: Schedule “A”

Station 46, 3521 S. 170" Street, Note: Schedule “A”

Recruit Academy Instructor Office Space, 24425 116" Avenue SE, Note: Schedule “A”
Future Fire Station Site - 108" Avenue SE & SE 216™ Street, Note: Schedule “A”
Station 80, 23775 SE 264" Street, Note: Schedule “B”

Station 81, 22225 SE 231° Street, Note: Schedule “B”

Station 82, 25509 SE Kent-Kangley Road, Note: Schedule “B”

Station 83, 27250 216" Avenue SE, Note: Schedule “B”

Station 84, 16855 194" Avenue SE, Note: Schedule “B”

Station 85, 27605 SE 208" Street, Note: Schedule “B”



D. Owner: Puget Sound Regional Fire Authority
24611 116" Avenue SE
Kent, WA 98057

E. Owner’s Project Manager: Pat Pawlak, Division Chief, Facilities and Property
Management

Mailing Address:

24611 116" Avenue SE

Kent, WA 98030

Cell Phone (206) 949-3039
Office Phone (253) 856-4405
FAX (253) 856-6300

F. Pre-Proposal Meeting & Site Review:  No Scheduled Site Review will occur.
Prospective bidders are expected to drive by sites or view aerial photographs to
identify general understanding of all sites.

G. Proposals Due: Friday, May 7, 2021 until 1:00 p.m.

H. Wages: Pay state prevailing wage rates
Source: https://secure.lni.wa.gov/wagelookup/
Effective Date: Date Services are Provided

County: King



https://secure.lni.wa.gov/wagelookup/

SECTION 3 - REQUEST FOR PROPOSALS
(Copy of Published Advertisement)

Puget Sound Regional Fire Authority
Request for Proposals
Contract Landscape Maintenance

The Puget Sound Regional Fire Authority is requesting Proposals for CONTRACT LANDSCAPE
MAINTENANCE. The Proposal is for a contract to provide three (3) years of complete
landscape maintenance services, including materials and supplies, for 18 sites through May
31, 2023, based upon available funding in any given year, with an option to review for an
additional three (3) years. Sealed proposals must be received at the Puget Sound Regional
Fire Authority, Fire Administration, 24611 116" Avenue SE, Kent, WA 98030 no later than 1:00
p.m., Friday, May 7. 2021.

Obtain the complete proposal document on-line via the Puget Sound Regional Fire Authority
website, RFPs & Bids page, at www.pugetsoundfire.org/resources/bids-rfps-legal-notices/

Questions and requests for proposal documents shall be addressed to Pat Pawlak, Division
Chief, Facilities and Property Management, 24611 116" Avenue SE, Kent, WA 98030,
telephone (253) 856-4405. The Puget Sound Regional Fire Authority reserves the right to
reject any and all proposals and to waive minor irregularities in the proposal process



SECTION 4 - INSTRUCTIONS TO CONTRACTORS

Submission of Proposals

Two (2) copies of the Proposal, and other documents required to be submitted with the
proposal, shall be enclosed in a sealed envelope. The envelope shall be addressed to Puget
Sound Regional Fire Authority, 24611 116" Avenue SE, Kent, WA 98030 and shall be identified
with the project name, “SEALED PROPOSAL FOR LANDSCAPE MAINTENANCE SERVICES
ENCLOSED”, and the contractor’s name and address.

Proposals shall be deposited at the designated location on or before Friday, May 7, 2021 prior
to 1:00 p.m. Proposals received after the designated time and date of receipt of Proposals
will be returned unopened.

Examination of Specifications, and Site of Work: Before submitting their bid, the bidder shall
examine the site of the work and ascertain all the physical conditions in relation thereto.
Failure to do this shall not relieve the bidder from entering into a contract nor excuse the
bidder from performing the work in strict accordance with the terms of the Contract
Documents. The bidder will not be entitled to additional compensation if the bidder
subsequently finds the conditions require other methods of equipment that the bidder did not
anticipate in making the bidder’s contract bid prices.

Any statement or representation made by an officer, agent, employee, or consultant of the
Puget Sound Regional Fire Authority with respect to the physical conditions appertaining to
the site of the work shall not be binding upon the Puget Sound Regional Fire Authority.

Any omissions, discrepancies or need for interpretations should be brought in writing to the
attention of the RFA. Written addenda to clarify questions which arise will then be issued.
All interpretations or explanations of the Contract Documents shall be in the form of an
addendum and no oral statements by the Puget Sound Regional Fire Authority, consultant, or
other representative of the Puget Sound Regional Fire Authority shall in any way modify the
Contract Documents, whether made before or after awarding the contract.

Considerations of Proposals

The Puget Sound Regional Fire Authority reserves the right to reject any or all Proposals,
reject a Proposal not accompanied by required documents, or reject a Proposal which is in
any way incomplete or irregular.

The Puget Sound Regional Fire Authority shall have the right to waive informalities or
irregularities in a Proposal received and to accept the Proposal which, in the RFA’s judgment,
is in Puget Sound Regional Fire Authority’s best interest.

The Puget Sound Regional Fire Authority reserves the right to request clarification of
information submitted and to request additional information from any proposer.



Any proposal may be withdrawn up to and until the date and time set above for receiving
proposals (Friday, May 7, 2021, 1:00 p.m.). Any proposal not so timely withdrawn shall
constitute an irrevocable offer, for a period of ninety (90) days to contract with the Puget
Sound Regional Fire Authority for services described in the attached specifications, or until
one or more of the proposals have been approved by the Puget Sound Regional Fire Authority,
whichever occurs first.

The hourly wages to be paid to laborers, workers, or other occupations under this contract
agreement shall not be less than the prevailing rate of wage for an hour’s work in the same
trade or occupation and shall be in accordance with the provisions of Chapter 39.12 RCW.
Current prevailing wages are found in Section 2.H.

The Puget Sound Regional Fire Authority shall not be responsible for any costs incurred by the
Contractor in preparing, submitting, or presenting its proposal/response to this Request for
Proposal (RFP).

The Puget Sound Regional Fire Authority reserves the right to award the contract to the next
most qualified Contractor, if the successful Contractor does not execute a contract within ten
(10) days after the award of the contract. It is expected that the date of commencement for
the contract(s) will be June 1, 2021 and continue for three (3) years, subject to available
funding and early termination provisions set forth in the Agreement for Services, and also
subject to renewal by mutual written agreement between the Puget Sound Regional Fire
Authority and the Contractor, providing funding is for an additional three (3) years.

All materials submitted in response to this solicitation will be subject to public disclosure
under the Washington State Public Records Act.

Selection Criteria

The contract will be awarded to the lowest responsible bidder. Responsibility shall be
determined based on the accuracy, completeness and responsiveness of the Contractor’s
proposal and positive past performances/references from the required number of sources.

Puget Sound Regional Fire Authority reserves the right to award separate contracts for
schedule A and schedule B or to award a single contract for Schedule A and B. Bidders may
submit bids for schedule A work, schedule B work and/or the combined Schedule A and B
work.



SECTION 5 - PROPOSAL FORM
PROPOSAL FOR CONTRACT LANDSCAPE MAINTENANCE

PROPOSAL DUE: Friday, May 7, 2021 no later than 1:00 p.m.

To: PUGET SOUND REGIONAL FIRE AUTHORITY
24611 116™ AVENUE SE
KENT, WA 98030

The undersigned hereby certifies that they have carefully examined the Request for Proposal
entitled “CONTRACT LANDSCAPE MAINTENANCE” and they have examined the site of the
work and the location where said work is to be performed, and fully understands the manner
in which payment is proposed to be made for the cost thereof, hereby proposes to furnish all
materials and to perform all labor which may be required to complete said work upon the
terms and conditions provided in the said Request for Proposal for consideration of the
following amount:

PROPOSAL
Schedule “A”
For all work specified in the Request for Proposal for Contract Landscape Maintenance, the

lump sum of: dollars ($ ) plus
applicable sales tax PER YEAR.

Schedule “B”

For all work specified in the Request for Proposal for Contract Landscape Maintenance, the
lump sum of: dollars ($ ), plus
applicable sales tax PER YEAR.

Schedule “A and B”

For all work specified in the Request for Proposal for Contract Landscape Maintenance, the
lump sum of: dollars ($ ), plus
applicable sales tax PER YEAR.




CONDITIONS OF PROPOSAL

Overhead and Profit:
The above Proposal Price shall include overhead and profit.

Sales Tax:
Prices quoted in the Proposal shall NOT include local and state sales taxes applied to the

RFA’s payments. The RFA will pay the local and state sales taxes directly to the Contractor
when applicable based on the monthly progress pay estimate. All other taxes as required by
the laws and statutes of the State and its political subdivision shall be paid by the Contractor.

PERIOD OF PROPOSAL VALIDITY/ACCEPTANCE OF PROPOSAL

Validity of Proposal:
The undersigned hereby agrees this PROPOSAL shall be a valid and firm offering for the period
of ninety (90) days from closing time for the “Receipt of Proposals.”

Acceptance of Proposal:

Within ninety (90) calendar days after the Proposal opening, the Puget Sound Regional Fire
Authority will act either to accept the Proposal from the lowest responsible bidder or to
reject all Proposals. The RFA reserves the right to request extension of such Proposal
acceptance period. The acceptance of a Proposal will be evidenced by a written Notice of
Intent to Award Contract to the Contractor whose Proposal is under consideration for
acceptance, together with a request to furnish evidence of insurance to execute the
agreement set forth in the Request for Proposal.

EXECUTION OF CONTRACT

If written “Notice of Intent to Award Contract” is mailed, faxed, emailed, or delivered to
undersigned within the ninety day period noted above, or any time thereafter before this
Proposal is withdrawn, the undersigned will, within the ten (10) calendar days after the date
of such notification, sign the Contract and deliver to the RFA the required Performance and
Payment Bonds and Certificates of Insurance, and will, to the extent of its Proposal, furnish
all machinery, tools, apparatus, and other means of construction and do the work and furnish
all the materials necessary to complete all Work as specified or indicated in the Contract
Documents.

ADDENDA:

The undersigned hereby acknowledges that the undersigned has received Addenda No’s.

s R R , , , (Undersigned shall insert No. of each Addendum
received) and agrees that all addenda issued are hereby made part of the Contract
Documents, and further agrees that his Proposal(s) includes all impacts resulting from said
Addenda.




EXECUTION OF PROPOSAL

Name of Firm

Address

City State Zip Code

Telephone FAX

The undersigned designates the above as the firm and address to which “NOTICE OF
CONTRACT AWARD” may be mailed, hand delivered, of delivered via facsimile.

NOTE: If a Contractor is a corporation, write state of incorporation; and if a partnership, give
full names and addresses of all partners below:

The undersigned certifies that the above is a firm and valid PROPOSAL to accomplish all work
and comply with all requirements of the Request for Proposal.

Proposal Signature. The Proposal shall be signed, as follows:

Sole Proprietorship: Signature of sole proprietor in the presence of a witness who will also
sign. Insert the words "Sole Proprietor” in the Official Capacity line.

Partnership: Signature of all partners in the presence of a witness who will also sign. Insert
the word "Partner” in the Official Capacity line.

Corporation: Signature of a duly authorized signing officer(s) in their normal signatures.
Insert the officer's capacity in which the signing officer acts, under each signature. If the
Bid is signed by officials other than the president and secretary of the company, or the
president / secretary / treasurer of the company, a copy of the by-law resolution of their
board of directors authorizing them to do so, must also be submitted with the Bid.

Joint Venture: Each party of the joint venture shall sign in a manner appropriate to such
party as described above, similar to the requirements of a Partnership.



Name of Firm

Signed by

, Official Capacity

Print Name

Signed by

, Official Capacity

Print Name

Signed by

, Official Capacity

Print Name

Address

City State

Date Telephone

Zip Code

FAX

State of Washington Contractor’s License No.

Federal Tax ID #

UBI No.

e-mail address:




SECTION 6 - INFORMATION TO BE SUBMITTED WITH PROPOSAL

Each contractor shall respond to all of the following requests/questions in a clear and
comprehensive manner. An incomplete or inaccurate response may prevent the Contractor
from further consideration for the services described in this Request for Proposal (RFP).

1. Contractor’s Business Name:

2. Business address:

3. Business phone: Fax:

4, Contractor Registration- Washington State License Number Status:
Active Yes:____ No:_____

5. How Tany years have you been engaged in the contracting business under the present firm
name?

(Contractors with less than five (5) years in business shall be deemed non-responsive.)

6. Describe the general character of work performed by your company:

7. List five (5) references, including names, titles, and telephone numbers of contact
persons, which you have provided services to in the past two (2) years. At least one
reference shall be from a public safety agency such as City, or Fire Department. All
such references shall be for services should be similar in scope to this RFP.)

The RFA will contact all of the listed references and may conduct a site visit of one or more
of the projects or contacts listed.

Contractors that list fewer than five (5) references shall be deemed non-responsive.

Contractors that list fewer than one (1) public safety agency reference shall be deemed
non-responsive.



Contractors that receive more than one (1) negative reference from the listed references
shall be deemed non responsive.

8. State of Washington Excise Tax Registration No.:
9. Industrial Insurance Account No.: Account Current: Yes___ No___
10. Current UBI Number: Account: Open____ Closed_____
11. Employment Security Department (ESD)
e Number:
e Documentation available from ESD: Yes No
12. Is your company or any company with which the bidder is affiliated, listed on the “Contractors
Not Allowed to Bid” list of the Department of Labor and Industries? Yes No
13. | certify that other contracts now in progress or hereafter obtained will not interfere with timely

performance of this project should | be awarded the contract

Company:

Authorized Signature:

Print Name and Title:

List of Subcontractors/Equipment

List all subcontractors for this contract and the work to be subcontracted to them.
Provide a general inventory of equipment, by type, that you currently own.

Contractor’s Rates

Provide standard cost per task and schedule of monthly expenses for services requested in
this proposal (Section 8). This will serve as the basis of monthly payments and for any
additional services requested on a temporary, one-time change upon completion of an
approved change order.

Permanent changes to the Scope of Work will be made by a Change Order.
Describe the Contractor’s on-call and emergency response procedures to deal with emergency
requests. Provide a list of hourly rates for emergency services and any minimum call-out

hours.

Other Information/Questions

Has the Contractor ever been terminated, replaced, or failed to complete work awarded
under a contract? If so, name the client and describe the circumstances.

Has the Contractor ever been named as a defendant in any litigation brought on by a client as
a result of a contract? If so, describe the circumstances fully.



Combined Affidavit and Certification Form

Contractor shall sign and submit the Combined Affidavit and Certification Form supplied in
Exhibit D.

Contractor shall sign and submit the Public Works Certification Form supplied in Exhibit B.



SECTION 7 - SCOPE OF WORK FOR LANDSCAPE MAINTENANCE SERVICES

The number in the maintenance schedule is a minimum; HOWEVER, some areas may need to
be done more frequently to assure that the task is maintained.

Service Locations

1.

2.

10.

1.

12.

13.

14.

15.

16.

17

18.

Station 71, 504 W. Crow Street, Note: Schedule “A”
Station 72, 25620 140" Avenue SE, Note: Schedule “A”
Station 73, 26512 Military Road South, Note: Schedule “A”

Station 74, 24611 116" Avenue SE & Police/Fire Training Center, 24523 116" Avenue SE,
Note: Schedule “A”

Station 75, 15635 SE 272" Street, Note: Schedule “A”

Station 76, 20676 72" Avenue S. & Fleet Maintenance Facility 20678 72" Avenue S., Note:
Schedule “A”

Station 77, 20717 132" Avenue SE, Note: Schedule “A”

Station 78, 17820 SE 256" Street, Note: Schedule “A”

Station 45, 3011 South 200" Street, Note: Schedule “A”

Station 46, 3521 S. 170" Street, Note: Schedule “A”

Recruit Academy Instructor Office Space, 24425 116™ Avenue SE, Note: Schedule “A”
Future Fire Station Site - 108" Avenue SE & SE 216™ Street, Note: Schedule “A”
Station 80, 23775 SE 264" Street, Note: Schedule “B”

Station 81, 22225 SE 231° Street, Note: Schedule “B”

Station 82, 25509 SE Kent-Kangley Road, Note: Schedule “B”

Station 83, 27250 216™ Avenue SE, Note: Schedule “B”

. Station 84, 16855 194" Avenue SE, Note: Schedule “B”

Station 85, 27605 SE 208" Street, Note: Schedule “B”



Time Performance

The Contractor shall follow a weekly work schedule as set forth in an annual maintenance
schedule, (Section 9, Sites 1 - 18). Work shall, to the extent possible, be performed on the
same day each week. In no case shall work be performed more than 24 hours after the
regularly scheduled day without notification and consent of the Project Manager. The
Contractor shall provide a daily location of work schedule prior to beginning of work and
updated as the schedule may change.

Invoice

The Contractor will submit a detailed monthly invoice, together with maintenance and
chemical log. All invoices shall describe the task completed (e.g. mowing) and the
corresponding amount for that task. All invoices submitted in less detailed forms will be
returned for correction. Payments may be delayed until the invoice has been submitted in
the proper form. No interest on the payment will be due buy the Puget Sound Regional Fire
Authority for invoices not in the proper form.

Turf Maintenance

Mowing: All grass will be mowed once a week at a 2-1/4 inch height during the mowing
seasons from March - October and once every other week in February and November. (See
Frequency Schedules for deviations.)

All grass clippings will be collected and disposed of. Grass clippings are not to be left on the
turf.

Trim/edge: All hard surfaces and tree wells will be edged every other week during the
mowing season and the surface either swept or blown clean. All debris shall be swept clean
and shall not be left in streets or on adjacent property. (See Frequency Schedules for
deviations.)

Litter: Pick up loose litter in all areas upon each site visit.

Shrub Maintenance

Pruning: All shrub and tree pruning will be done on an individual basis. They shall be hand
pruned to maintain the integrity of the plant and its location in the landscape.

Bedwork/weeding: Bed areas will be kept in a weed-free condition. Hand weeding is
encouraged.

Leaf Removal: All areas will be kept free of leaves during the fall. The leaves will be picked
up weekly and removed from the site as per the Frequency Schedule. (See Frequency
Schedules for deviations.)



Ground Cover Maintenance

All ground cover in beds will be weeded per the Frequency Schedule. Ground cover will be
trimmed or sheared at the edge of hard surfaces and beds will be trimmed to prevent
encroachment into lawn, shrubs, or trees.

Hard Surfaces

The entrance drives, sidewalks, curbs and other hard surfaces will be kept free of leaves,
moss, litter, trash, and/or garbage. The use of power blowers is acceptable; however, the
debris will be picked and/or swept up not blown onto adjacent property, street surfaces, or
planting beds. Undesirable vegetation in sidewalks, curbs, and other hard surfaces shall
receive an approved herbicide application, mechanically removed (e.g. pulled), treated with
vinegar (weeds) or industrial strength outdoor bleach (moss control mixed 50% water; 50%
bleach) and be removed.

Irrigation

Irrigation operations, maintenance, and repair will be performed by the Contractor on a time
and material basis, as requested by the Puget Sound Regional Fire Authority.



SECTION 8 - SITE LOCATIONS AND FREQUENCY SCHEDULES

Site 1: Station 71 - 504 West Crow Street, Kent (Schedule “A”)

¥2'2014 Google

= Géoglej@artﬁ

Imagery DateJS/A720130gr 47922:33.791 N 1122°14'15.3 vee 38ft. eyealt 564 ft




Site 1: Station 71 - 504 West Crow Street, Kent (Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim

Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 2: Station 72 - 25620 140" Avenue SE, Kent (Schedule “A”)
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Site 2: Station 72 - 25620 140" Avenue SE, Kent (Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 3: Station 73 - 26512 Military Road South, Kent (Schedule “A”)
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Site 3: Station 73 - 26512 Military Road South, Kent (Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 4: Station 74 - 24611 116" Avenue SE, Kent (Schedule “A”)
&

Police/Fire Training Center - 24523 116" Avenue SE, Kent (Schedule “A”)
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Police/Fire Training Center - 24523 116™ Avenue SE, Kent (Schedule “A”)

Site 4: Station 74 - 24611 116" Avenue SE, Kent (Schedule “A”)

Frequency Schedule

&

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover

Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 5: Station 75 - 15635 SE 272" Street, Kent (Schedule “A”)
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Site 5: Station 75 - 15635 SE 272" Street, Kent (Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover

Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 6: Station 76 - 20676 72" Avenue South, Kent (Schedule “A”)
&

Fleet Maintenance Facility - 20678 72" Avenue South, Kent (Schedule “A”)
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Site 6: Station 76 - 20676 72" Avenue South, Kent (Schedule “A”)

Fleet Maintenance Facility - 20678 72" Avenue South, Kent (Schedule “A”)

Frequency Schedule

&

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 7: Station 77 - 20717 132" Avenue SE, Kent (Schedule “A”)
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Site 7: Station 77 - 20717 132" Avenue SE, Kent (Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 8: Station 78 - 17820 SE 256" Street, Covington (Schedule “A”)
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Site 8: Station 78 - 17820 SE 256" Street, Covington (Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 9: Station 45 - 3011 South 200" Street, SeaTac (Schedule “A”)




Site 9: Station 45 - 3011 South 200™ Street, SeaTac (Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 10: Station 46 - 3521 South 170" Street, SeaTac (Schedule “A”)
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Site 10: Station 46 - 3521 South 170" Street, SeaTac (Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover

Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 11: Recruit Academy Instructor Office Space - 24425 116" Avenue SE, Kent
(Schedule “A”)
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Site 11: Recruit Academy Instructor Office Space - 24425 116" Avenue SE, Kent
(Schedule “A”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

S Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 12: Future Site - Northwest Corner of South 216" Street & 108" Avenue SE, Kent
(Schedule “A”)
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Site 12: Future Site - Northwest Corner of South 216" Street & 108" Avenue SE, Kent
(Schedule “A”)

Frequency Schedule

Site Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Weed Eat 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 1 1
Litter 1 1




Site 13: Station 80 - 23775 SE 264" Street, Maple Valley (Schedule “B”)




Site 13: Station 80 - 23775 SE 264™ Street, Maple Valley (Schedule “B”)

Frequency Schedule

Turf Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Mow

Trim/Edge

Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

S Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 1 1

Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 1 1 1 1 1 1

Litter 1 1 1 1 1 1




Site 14: Station 81 - 22225 SE 231 Street, Maple Valley (Schedule “B”)




Site 14: Station 81 - 22225 SE 231* Street, Maple Valley (Schedule “B”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1

Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed
s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec

Prune
Shrubs/Trees 1 1

Bed work/Weeding 1 1 1

Herbicide post-
emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1

Prune
Groundcover

Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec

Weeding/Trim

Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec

Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 15: Station 82 - 25509 SE Kent-Kangley Road, Ravensdale (Schedule “B”)




Site 15: Station 82 - 25509 SE Kent-Kangley Road, Ravensdale (Schedule “B”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

S Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover

Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim

Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 16: Station 83 - 27250 216" Avenue SE, Maple Valley (Schedule “B”)




Site 16: Station 83 - 27250 216™ Avenue SE, Maple Valley (Schedule “B”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1

Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed
s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec

Prune
Shrubs/Trees 1 1

Bed work/Weeding 1 1 1

Herbicide post-
emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1

Prune
Groundcover

Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec

Weeding/Trim

Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec

Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 17: Station 84 - 16855 194" Avenue SE, Renton (Schedule “B”)
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Site 17: Station 84 - 16855 194" Avenue SE, Renton (Schedule “B”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover

Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim

Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




Site 18: Station 85 - 27605 SE 208" Street, Hobart (Schedule “B”)
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Site 18: Station 85 - 27605 SE 208" Street, Hobart (Schedule “B”)

Frequency Schedule

Turf Jan Feb Mar | Apr | May | June | July | Aug | Sept | Oct Nov | Dec
Mow 2 4 4 3 3 3 4 4 1
Trim/Edge 2 4 4 3 3 3 4 4 1
Aerate/Over-seed | As Determined by Puget Sound Regional Fire Authority

Trees/Shrubs/Bed

s Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Prune

Shrubs/Trees 1 1
Bed work/Weeding 1 1 1

Herbicide post-

emerge 1 1 1

Bark As Determined by Puget Sound Regional Fire Authority

Leaf Removal 2 2 1
Prune

Groundcover 1 1
Ground Cover Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Weeding/Trim 1 1 1 1
Hard Surfaces Jan Feb | Mar | Apr | May | June | July | Aug | Sept | Oct | Nov | Dec
Sweep/Blow 2 4 4 3 3 3 4 4 1

Litter 2 4 4 3 3 3 4 4 1




