
WAVERLEY ELEMENTARY SCHOOL REPLACEMENT FEE PROPOSAL 

Schematic Design Bid Phase 
Architect $ 139,500 Architect $ 37,200 
CIvII $ 51,510 CIvII $ 6,199 

Structural $ 5,900 Structural $ 3,600 

MEP $ 24,000 MEP $ 12,000 

Food Service $ 2,310 Food Service $ 570 
LEED $ 10,500 LEED $ 2,800 
Telecom $ 3,300 Telecom $ 1,000 

Subtotal $ 237,020 Subtotal $ 63,369 

Design Development Construction AdminIstrat1on 
Architect $ 232,500 Architect $ 204,600 

Civil $ 105,645 C1v1I $ 40,239 

Structural $ 47,400 Structural $ 27,200 

MEP $ 69,000 MEP $ 120,000 

Food Service $ 3,360 Food Service $ 3,440 
LEED $ 17,500 LEED $ 15,400 
Telecom $ 8,000 Telecom $ 5,000 

Subtotal $ 483,405 Subtotal $ 415,879 

Construction Docs Demolition (both Rock Creek and Waverley buildings) 
Architect $ 306,900 Architect 
C1v1I $ 103,698 C1v1I 

Structural $ 41,500 Structural 
MEP $ 230,000 MEP 
Food Service $ 7,430 Food Service 
LEED $ 23,100 LEED 
Telecom $ 8,700 Telecom 

Subtotal $ 721,328 Subtotal 

TOTAL FEE 

Re1mbursables** 
Allowances 

Traffic Study 
Water & Sewer Testing 
Post-Construction AL TA Survey 

* Please specify other subs and add add1t1onal lines 1f more than one 
**Re1mbursables will be limited to items described in AIA Document B 132 - 2009,

as mod1fIed by Frederick County Public Schools 

Total Fee bl£ Consultant Tl£E!e 

Architect $ 930,000 
Civil $ 327,400 
Structural $ 125,600 
MEP $ 455,000 
Food Service $ 17,110 
LEED $ 70,000 
Telecom $ 26,000 

TOTAL $ 1,951,110 

Exceptions and Comments: 

Services provided by FCPS 
Hazardous materials survey, HVAC commIssIonIng, 
subsurface Invest1gat1on and geotechnical report, site boring, and all cost estimates 

2 Acquisitions service required for LEED Silver Is included in LEED fee 
3 Re1mbursables are estimated 
4 Construction Administration fee Is based on a Construction Duration of 26 months 
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