RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

Table of Contents

NOTICE INVITING TENDER (NIT) tiutiutiitiitiiiiitiiteieeit it e st nsennenasnaennennennensennennennes 6
D10l =T =] P 8
List of Abbreviations and DefinitioNS ......oovviiiii e 10
D] 1 11 o o =3 PP 11
1. INStruction tO BidderS....oviieiiii i s 14
1.1 General Information and GuIidelines ........ooviiiiiiiii e 14
3 = U o T L= = 14
3 7 (e o =0 Y [ 1 14
1.1.3  SUD-CoNtraCting «oveiiii i e 16
1.1.4 Completeness Of Bid ....ccvieiiiiiiiiiiii e 16
1.1.5 Proposal Preparation CoStS .....ciiiiiiiiiiiiiii i e 16
1.1.6 Pre-bid Meeting and QUEKIES ......uieiiiiiiiiii e aae s 17
1.1.7 Amendment of RFP DOCUMENT .....iiiiiiiiiii i e e aaees 18
1.1.8 Supplementary Information to the RFP ........ooviiiiiiii e 18
1.1.9 DHARAMSHALA SMART CITY LIMITED’s Right to Terminate the Process... 18
1.1.10 Site Visit and Verification of Information..........c.cooiiiiiiiiiiiin e, 18
1.2 Key Requirements of the Bid .......c.oieiiiiiiiii e 19
1.2.1 RFP DoCUMENt/ TeNAEE FEE ..ottt i r e e e e eaananeeees 19
1.2.2 Earnest Money DeposSit (EMD) ....uieiieiiiiiie e e eae e aeeaenes 19
1.3 INSEruction tO BidderS...oiuiiiiiii i e 21
1.3.1 Bid Submission FOrmMat......cviiiiiiiiii i 21
1.3.2  Bid Submission INStrUCLIONS .. ..viiiiiiii i e e 21
1.3.3 Late Bid and Bid Validity Period .........ccooiriiiiiii e 22
1.3.4 Modification and Withdrawal of BidS .......ccoiiiiiiiiiiiiiiii e 23
1.3.5 NoON-conforming Bids ... oo e 23
1.3.6 Language Of Bids ..o.viiiiiiiiiiiii i s 23
1.3.7 Authentication of Bid......ccoiiiiiiiii i 23
1.3.8 Acknowledgement of Understanding of Terms ........cccocoviiiiiiiiiiiin e, 23
1.4 EValUation PrOCESS .ottt e 24
3 R = 1 T B o 7= o ¥ T P 24
1.4.2 Evaluation of Pre-Qualification Proposals .........ccoooviiiiiiiiiiiiiiiii e 25

May 2020 Page 1



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

1.4.3
1.4.4
1.4.5
1.4.6
1.4.7
1.5

1.5.1
1.5.2
1.5.3
1.5.4
1.5.5

1.6
1.7
1.7.1
1.7.2
1.7.3
1.8
1.9
1.9.1
1.9.2
1.9.3
1.9.4

2.1

2.1.1
2.1.2
2.1.3
2.2

2.2.1
2.2.2
2.2.3
2.2.4

Evaluation of Technical Proposal ......c.ccciiiiiiiiiiii e 26
Financial Proposal Evaluation ........ccooiiiiiiiiiiiiii s 27
Pre-Qualification Criteria..cccviie i i i i e eennes 27
Technical Evaluation Criteria ......cooiviiiiiiii e 28
Financial Evaluation Criteria.......covoiiiiiiiiiii e 31
Award of Contract.. ..o e 33
FAN T o I O ) (=] o - PP 33
Letter of ACCepPtanCe (LOA) ..t r e naeas 33
SigNiNg Of CONEraCt ....vi e 33
Failure to Agree With the Terms & Conditions of the RFP / Contract ........ 34
DHARAMSHALA SMART CITY LIMITED’s Right to accept any Bid and to

Reject any or All Bids c.vviiieiiii i e 34
Performance Bank GUarantee ......c.ocviiiiiiiiiii e 34
NV ARIATIONS ..ttt a e a e a e a e e neann 35
Changes in the QUaNtities ... ... e 35
Extra items of WoOrkK ... 36
Total Variation COSt ...uiiuiiiiiiiii i e e re e 36
Defect Liability Period. ..o 36
1 F 81 = 1= 36
Insurance during Contract Period.........coovieiiiiiiii e 36
Insurance for Contractor’s Defects Liability ......cooovviiiiiiiiiiiiien, 36
Insurance against injury to Persons and damage to Property.................. 37
Insurance to be in JOINt NaMES .. ..iiiiiiii i e 37
Special Conditions of Contract. .......c.cviiiiiii e 38
Scope Of WOIrK (FSeIVICE" ) vt ae s 38
Broad Scope Of WOrK. .. .o 38
General Construction WOrK ....oovviiiiiiiiiii i e aaeas 38
Traffic Management and Safety during construction ............ccovvivviinnnnen. 39
Technical SpecifiCations ...ivvii i e 39
GENERAL TECHNICAL SPECIFICATIONS ...ttt v eeaaae s 39
Technical Specifications for Solar Photo Voltaic power plants: .................. 41
Order of precedence, clarifications and interpretations:...........cccoovevvinenn. 53
Method of MeasUremMENt: .. ..o e aeas 54

May 2020 Page 2



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

2.3 Quality Assurance & Control.....c.ccviiiiiiii i e 54
2.3.1  Quality ASSUIaNCE Plan.....cciiriiiiii i e e aaeaas 54
2.3.2  Storage of Materials ...ccviiiiiiiii i e 55
G TG B ©o ] o o ¢ = P 55
2.3.4 List of approved make of materials .......ccoviiiiiiiiiiii 56
2.3.5  Project Staff .. e 58
2.4 Payment Certificates ...ovvviiiii i e 58
2.4.1 Monthly Payment Certificates .....cooviiiiiiiiiii e 58
2.4.2 Final Payment CertifiCate ....covieiiiii i e 58
2.5 Time Period & MileStONES .. .vi it e s 60
2.5.1 The ContraCt Period . .c.viiiiiii i e e e e aaaeaas 60
2.5.2 The Construction Period .....ccvieiiiiiiiiiii s aa e s aneaaneaas 60
2.5.3 The Defects Liability Period.......couiiniiiiii e e 60
2.5.4 The Project Milestones ...viiiiiiiiii i i e e ene e 60
2.5.5 Liquidated Damages ....ccueiuiiuiiniiiiiniieiiaeseaeaaeaae s e aaaaaaens 61
3. General Conditions of Contract (GCC) ...civviiiiiiiiiiiii i i i ve s 61
3.1 Y eloT oY= Io ] Y7L 0] o PP 61
3.1.1  Broad SCOPE Of WOIK .uuuiiiiiiii i i e r v e re e aaaeas 61
3.1.2  Existing Utilities and roads........cooviniiiiiiiiiii e 61
3.1.3 Shifting of Obstructing Utilities ......cooviiiiiii e 61
20 B =1 o o o ) A I === PP 62
0 T I T = 1Y T T 1 62
G2 B I @ T 1= 1 YA XY U T =] o [l PP 62
3.1.7 Safety & ENVIFONMENT ..o 64
3.2 o= A 0 0 1< L A =T o 0 66
3.2.1 Monthly Payment Certificates .......ccoiiiiii e 66
3.2.2  Price AdJUSEMENt ..t 69
3.2.3 Advance Payments and rECOVEIY ....uoiuiiiiiiiiiiieieieaeneeaeanenneaneaneanennans 69
3.2.4 Release of Payments .. .c.oiiiiiiiiiiiii i e 70
3.2.5 RN ON. i s 70
G T T V- | = o o ] =P 70
3.3 Liability and Indemnity and Confidentiality.........cccooviiiiiiiiiee 72
3.3.1 Liability and INdemnity ...oceiieiiiii i e e 72

May 2020 Page 3



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

3.3.2  Confidentiality «.ovveeiiiii i s 73
3.4 Labour Laws and Welfare....oovuviiiiiiii i i a e 74
3.4.1. Labour Laws to be complied by the Contractor ........coccevviiiiiiiiiiiii s 74
3.4.2. Payment Of WagesS ...oiuuiiiiiiiiiiiii e s st e s as s e ra s e aanaas 74
3.5 [0 ol = | =T | 76
3.6 Settlement of DiSPULES . it 76
3.7 Time of ComMPletioN ..o e 77
G072 N ©o] o 1] o B [l [o o N o = o T P 77
3.7.2 CoNnStruction Programime ......ciiueiiiiiiiiiii i ras e re s anaeaas 78
G TG TN o o To | /STy ST 2= Lo o PP 78
3.7.4  EXEEeNSiON Of TimMe .ot i e e e aaneaas 78
3.7.5 Defect Liability Period.....ccviiiiiiii i i e 79
3.8 JLIC=] .11 1= 16 e T o P 80
3.9 Payment upon Termination .....ccvviiiiiiiiii i s aes 81
3.10 Liquidated Damages. ...c.ueiieiieiieiieeie e e e e aneaa 81
3.11 (@] 0 1=T ol ©7o] o o [ o o =P 82
0 I A €T )<Y g T = 82
3.11.2 Employment rights....cooiiiii e 83
3.11.3 Employer’s right to alter.....ccciiiiiiii e 83
3.12 S U] e o = =] = PP 83
Annexure 1- Guidelines for Pre-Qualification Proposal..........ccovvviiiiiiiiiiiiiiinene, 84
Annexure 1.1 - Check-list for the Pre-Qualification Proposal ..........ccccoivviniinannnnn. 84
Annexure 1.2 - Pre-Qualification Cover Letter.......coovviiiiiiiiiiiiiii e 85
Annexure 1.3 - Format to share Particulars of the Bidder ..........c.cooviiiiiiiiinnnn. 87
Annexure 1.4 - Consortium AgreemeNnt....ccvviiiiiiiiiiii i i 88
Annexure 2. — Guidelines for Technical Proposal.........ccoooiiiiiiiiiiieeee 90
Annexure 2.1 - Check-list for the documents to be included in the Technical
PrOPOSAl L.ttt 90
Annexure 2.2. - Technical Bid Cover Letter......ccoviiiiiiiiii e 91
Annexure 2.3. - PROJECT CITATION REPORT — COMPLETED WORKS.................. 93
Annexure 2.4. - PROJECT CITATION REPORT - ONGOING WORKS/AWARDED ..... 94
ANnexXure 2.5 = BID CAPA CTITY t ittt iitea et ate et ae e saear s e saneeaneenes 95
ANNEXUIE 2.6 = MANPOWEL Luiuiiitiitiieertsaesaae s raessae e saesaassaaesasrnsanesanesanssnes 96

May 2020 Page 4



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

Annexure 3-Guidelines For Financial Proposal .......ccoviiiiiiiii e 97
Annexure 3.1 - Financial Proposal Cover Letter.......cooviviiiiiiiiiiciiiii e 97
Annexure 3.2 - Financial Proposal Format & Instructions........cc.cooviiiiiiiiiiiinnnnns 99
Annexure 4- Format for Declaration by the bidder for not being Blacklisted /
D] o= o /=T H PP 144
Annexure 5 - Format of sending pre-bid queries .......c.cooviiiiiiiiiiiiiii 145
Annexure 6- Power Of AtEOrNeY .ot e 146
Annexure 7 - Format for Bank Guarantee for Earnest Money Deposit ............... 149
Annexure 8 — Format for Performance Bank Guarantee.............coceeviiviiiiiinnnnnnn 151
5. (@0 o) o r= T ol o o 1= 155
6. Letter Of ACCEPLANCE ... e 156
7. Contract Agreement....ccii i i s 157

May 2020 Page 5



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

Dharamshala Smart City Limited,
Old Himuda Building, Chilgari,

Dharamshala, Himachal Pradesh, 176215

Phone: 01892 - 226677

NOTICE INVITING TENDER (NIT

REF No. : DSCl/f'Iumermﬁjﬁvaﬁ)dJ7 —(7/zo'9-5(

Date:2£/os"/2020

DHARAMSHALA SMART CITY LIMITED (hereafter referred to as "TAUTHORITY")
invites online bids from the eligible bidders through www.hptenders.gov.in for
“"Construction of Hostel at Regional Mountaineering Centre at

Dharamshala”

BID INFORMATION

Particulars Information
1 | RFP No | DSCL/03/2020
| Construction of Hostel Building for Regional
= 2 | Scope of work Mountaineering Centre at Dharamshala.
3 | Location of Work Dharamkot, Dharamshala
4 || sHmgedicostiofthe Rs.3,84,40,329.00
. 18 months from the date of signing the
5 ;rv'g;ﬁ of completion of the contract or 15" day of issuance of Letter of
Award whichever is earlier.
6 Defect Liability Period 12 months from the date of issuance of
(DLP) Completion Certificate
7 | Type of Contract Item Rate Contract
8 Date of issue of Tender 26 May 2020
documents online
9 Last date for sending pre- | 6" June 2020 at 15:00 hrs.
bid queries at dscltender@gmail.co
No pre-bid meeting shall be conducted.
However webinar may be arranged on
3 | Date, Tima & Place of Pre- request of interested parties on 9% June
bid Meeting 2020

May 2020
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. BID INFORMATION
r.

No. Particulars Information
11 | Last date for Online 18" June 2020 till 14:00 hrs.
Purchase of Tender
Document.

12 [ Last date of Online | 18" June 2020 till 17:00 hrs.
Submission of Bids
13.| Last date of EMD + Hard | 19%June 2020 till 12:30 hrs.
Copy (Pre-Qualification
and Technical Proposal)
Submission of Bids. |
14.| Date & Time for Opening | 19" June 2020 at 15:00 hrs.
of Pre- Qualification and
Technical Bid

15 | Date & Time for Opening | To be intimated later
of Financial Bid
16 | Tender document Fee Rs.10,000/- (Rupees Ten Thousand only) to
be paid only through Demand Draft (DD) in
favor of “Dharamshala Smart City Limited”

17 | Earnest Money Deposit]

(EMD) Rs.8,00,000/- (Rupees Eight Lakhs Only)

18 | Security Deposit 10% of the Contract Amount (by the
(Performance Bank successful bidder to be furnished within
Guarantee (PBG) 15days of issue of Letter of Acceptance)

19 | Project Award Criteria Through L1 (Lowest Financial Bid) Process

For further details and general enquiries, prospective bidders may contact MD
cum CEO, Dharamshala Smart City Limited, Old HIMUDA building, Chilgari, Distt
Kangra, PIN 176215, Himachal Pradesh, Ph. No.: 01892-226677, during
working hours before the last date and time of submission of tender document.
Any modification / corrigendum / Addendum made in Tender documents will be
hoisted on website. Bidders are advised to visit the website regularly till the date

of submission of bid.

2 2305 e
MD CUM CEO

DHARAMSHALA SMART CITY LIMITED

Cc : Chief Finance Officer, DSCL
Teamleader, PMC, DSCL
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The information contained in this Request for Proposal (RFP) document or
subsequently provided to Bidders, whether verbally or in documentary or any
other form by or on behalf of Dharamshala Smart City Limited or any of its
employees or advisers, is provided to Bidders on the terms and conditions set
out in this RFP document and such other terms and conditions subject to which
such information is provided.

This RFP document is not an agreement or an offer to the prospective Bidders or
any other person. The purpose of this RFP document is to provide interested
parties with information that may be useful to them in the formulation of their
proposals pursuant to this RFP document. This RFP document includes
statements, which reflect various assumptions and assessments arrived in
relation to the proposed assignment. Such assumptions, assessments and
statements do not purpose to contain all the information that each Bidder may
require. This RFP document may not be appropriate for all persons, and it is not
possible for Department, its employees or advisers to consider the objectives,
technical expertise and particular needs of each party who reads or uses this RFP
document. The assumptions, assessments, statements and information
contained in this RFP document, may not be complete, accurate, adequate or
correct. Each Bidder should, therefore, conduct its own investigations and
analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments and information contained in this
RFP document and obtain independent advice from appropriate sources.

Information provided in this RFP document to the Bidders may be on a wide
range of matters, some of which may depend upon interpretation of law. The
information given is not intended to be an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative
statement of law. Dharamshala Smart City Limited accepts no responsibility for
the accuracy or otherwise for any interpretation or opinion on the law expressed
herein.

Dharamshala Smart City Limited, its employees and advisers make no
representation or warranty and shall have no liability to any person including any
Bidder under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or
expense which may arise from or be incurred or suffered on account of anything
contained in this RFP document or otherwise, including the accuracy, adequacy,
correctness, reliability or completeness of the RFP document and any
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assessment, assumption, statement or information contained therein or deemed
to form part of this RFP document or arising in any way in this Selection Process.
Dharamshala Smart City Limited also accepts no liability of any nature whether
resulting from negligence or otherwise however caused arising from reliance of
any Bidder upon the statements contained in this RFP document.

Dharamshala Smart City Limited may in its absolute discretion, but without
being under any obligation to do so, update, amend or supplement the
information, assessment or assumption contained in this RFP document.

The issue of this RFP document does not imply that DSCL is bound to select a
Bidder or to appoint the Selected Bidder, as the case may be, for the proposed
Assignment and Dharamshala Smart City Limited reserves the right to reject all
or any of the Proposals without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation
and submission of its proposal including but not limited to preparation, copying,
postage, delivery fees, expenses associated with any demonstrations or
presentations which may be required by Dharamshala Smart City Limited or any
other costs incurred in connection with or relating to its Proposal. All such costs
and expenses will remain with the Bidder and Dharamshala Smart City Limited
shall not be liable in any manner whatsoever for the same or for any other costs
or other expenses incurred by Bidder in preparation for submission of the
Proposal, regardless of the conduct or outcome of the Selection Process.
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List of Abbreviations and Definitions

List of Abbreviations

ABD Area Based Development

AMC Annual Maintenance Contract
BEC Bid Evaluation Committee

BOQ Bill of Quantities

BSNL | Bharat Sanchar Nigam Limited
CBSE | Central Board of Secondary Education
CEO Chief Executive Officer

CH Chainage

D.C Deputy Commissioner

DMC Dharamshala Municipal Corporation
DSCL | Dharamshala Smart City Limited
DPR Detail project Report

EIC Engineer in Charge

FR Feasibility report

HP Himachal Pradesh

HPSEB | Himachal Pradesh State Electricity Board
INR Indian Rupees

IPH Irrigation and public health

MD Managing Director

MC Municipal Corporation

MS Mild Steel

NIT Notice Inviting Tender

PCP Pan-City Proposals

PIS Public Information System

PMC Project Management Consultants
PWD Public Work Department

RFP Request for proposal

RMC Regional Mountaineering Centre
SCP Smart City Proposal

SS Stainless Steel

SPV Special Purpose Vehicle
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In this “Bid / RFP Document” the following words and expression will have the
meaning as herein defined where the context so admits

1.

“Affiliate” shall mean a company that either directly or indirectly
a. controls or
b. is controlled by or
C. is under common control with
d. A Bidding Company and “control” means ownership by one company
of at least twenty six percent (26%) of the voting rights of the other

company.

. "ABD"” Shall mean Area Based Development in the Dharamshala Smart

City proposals.

3. "Authority" shall refer to DSCL

"B.I.S" shall mean specifications of Bureau of Indian Standards (BIS);

5. "Bid / Tender” shall mean the Techno Commercial and Price Bid

9.

submitted by the Bidder along with all documents / credentials /
attachments / annexure etc., in response to this RFP, in accordance with

the terms and conditions hereof.

. "Bidder / Bidding Company” shall mean Bidding Company submitting

the Bid. Any reference to the Bidder includes Bidding Company / including
its successors, executors and permitted assigns as the context may

require;

. “"Bid Deadline” shall mean the last date and time for submission of Bid in

response to this RFP as specified in Bid information Sheet;

. “"Bid Capacity” shall means capacity offered by the bidder in his Bid

under invitation.
“BOQ" Bill of Quantity

10. “Chartered Accountant” shall mean a person practicing in India or a

firm whereof all the partners practicing in India as a Chartered

Accountant(s) within the meaning of the Chartered Accountants Act, 1949;
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11. “Competent Authority” shall mean Managing Director cum CEO of
DHARAMSHALA SMART CITY LIMITED himself and / or a person or group of
persons nominated by Managing Director / CEO for the mentioned purpose
herein;

12."Commencement Date” shall be the 15™ day of issue of the Letter of
Award or the date of signing the contract whichever is earlier.

13."Commissioning” means Successful operation of the Project / Works by
the successful Bidder, for the purpose of carrying out Performance Test(s)
as defined in RFP.

14."Company” shall mean a body incorporated in India under the Companies
Act, 1956 or Companies Act, 2013 including any amendment thereto;

15. “"Completion Date” shall mean the end date for completion of works
which will be the date of issuance of the completion certificate

16."Contract” Agreement made between DSCL and the selected bidder on
issue of Letter of Award.

17."Contract date” Date of signing the contract

18."Contract Amount” The total price quoted by the selected bidder

19. "DSCL"” Dharamshala Smart City Limited

20.“DLP"” Defect Liability Period

21.“Engineer” / “Engineer-in-Charge” means the Engineer appointed by
DSCL for the supervision and management of the Project

22.“HPSEB” means Himachal Pradesh State Electricity Board

23.“"PMC"” means Project Management Consultants

24.Price Bid” shall mean the Bidder’s quoted Price as per the Section - IV of
this RFP;

25."RFP" shall mean Request for Proposal (RFP) / Bid Document / Tender

Document
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Interpretations

1. Words comprising the singular shall include the plural & vice versa.

2. An applicable law shall be construed as reference to such applicable law
including its amendments or re-enactments from time to time.

3. A time of day shall save as otherwise provided in any agreement or
document be construed as a reference to Indian Standard Time.

4. Different parts of this contract are to be taken as mutually explanatory
and supplementary to each other and if there is any differentiation
between or among the parts of this contract, they shall be interpreted in a
harmonious manner so as to give effect to each part.

5. The table of contents and any headings or sub headings in the contract
has been inserted for case of reference only & shall not affect the
interpretation of this agreement.

May 2020 Page 13



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

1. Instruction to Bidders

1.1 General Information and Guidelines

1.1.1 Purpose

DHARAMSHALA SMART CITY LIMITED seeks the services of a reputed company,
for “Construction of Hostel for Regional Mountaineering Centre at
Dharamshala” (hereinafter referred to as the "“Project”). This document
provides information to enable the bidders to understand the broad
requirements to submit their Proposals. The detailed scope of work is provided in
Section 2.0 of this RFP document.

1.1.2 Consortium

i The Bidder for participation in the Selection Process, may be a single
entity or a group of entities (the “Consortium”), coming together to
execute the project. The term 'Bidder' used herein would apply to both a
single Entity and a Consortium.

ii. The Successful Bidder at no given point of time, may assign or delegate
its rights, duties or obligations under the Agreement/ Contract except with
prior written consent of the Authority

iii. No bidder applying individually, or as a member of a Consortium, as the
case may be, can be a member of any other consortium bidding for the
Project.

iv. In the event the bidder is a Consortium, it shall, comply with the following
additional requirements:

a) Number of members in a consortium shall not exceed 2 (Two) including
the Lead Member
b) The Members of the Consortium shall nominate one member as the Lead

Member
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d)

f)

The Members of the Consortium shall be jointly and severally responsible
for successful implementation of the Project throughout the terms of the
contract.

The Lead Member shall be authorized and shall be fully responsible for the
accuracy and veracity of the representations and information submitted
by the Consortium or its members respectively from time to time in the
response to this RFP.

The Members of the Consortium shall submit a Consortium Agreement set
out in Annexure 1.4 inter alia consisting of the following:

Undertake that each of the members of the Consortium shall have an

independent, definite and separate scope of work, allocated as per

each member’s field of expertise.
Commit to the profit and loss sharing ratio of each member.

Commit to the scope of work, rights, obligations and liabilities to be held

by each member.

Provide a brief description of the roles and responsibilities of individual
members; and clearly define the proposed administrative
arrangements (organization chart) for the management and execution

of the Project.

Include a statement to the effect that all the members of the Consortium
shall be jointly and separately liable for all obligations in relation to the
Contract until the completion of the Project in accordance with the
Contract

In case the Successful Bidder is a Consortium, then no change in the Lead
member is permissible. Change of the other member in the Consortium
can be done only under extreme circumstances such as non-
performance of that member, insolvency or bankruptcy of that member,
which shall be done only with the prior written approval of the

AUTHORITY. Provided that in the event of any such approved change of
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Consortium member, the member (company) replacing outgoing
Consortium member shall have same or higher financial, technical and
legal qualifications as the outgoing member, and to the satisfaction of
DHARAMSHALA SMART CITY LIMITED. In the event AUTHORITY does not
grant approval for the change of the Consortium member (other than
the Lead Member) or suitably qualified replacement member
(companies) are not available/ found, the exit of such Consortium

member shall constitute a breach of the Contract.

g) All members of the consortium are required to follow the highest level of
work ethics, if any member of the consortium has a Conflict of Interest
or indulges in Prohibited Practices; the whole Consortium is liable to be
disqualified. Further, in the event any entity has been barred by the
Central Government, any State Government, a statutory authority or a
public sector undertaking, as the case may be, from participating in any
project or bid, and the bar subsists as on the date of Last Date of
Submission, it would not be eligible to submit a Proposal either by itself

or as part of a Consortium.

1.1.3 Sub-Contracting

Sub-Contracting is not allowed for this RFP

1.1.4 Completeness of Bid

The bid should be complete in all respects. Failure to furnish all information
required by the RFP document or submission of a proposal not substantially
responsive to the RFP document in every respect will be at the bidder's risk and
may result in rejection of its Bid and forfeiture of the EMD.

1.1.5 Proposal Preparation Costs
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1 The bidder shall submit the bid at its cost and expense. AUTHORITY shall
not be held responsible for any cost incurred by the bidder. Submission of
a bid does not entitle the bidder to claim any cost and rights over
AUTHORITY and AUTHORITY shall be at liberty to cancel any or all bids
without giving any notice.

2 All materials submitted by the bidder shall be the absolute property of
AUTHORITY and no copyright etc. shall be entertained by AUTHORITY.

1.1.6 Pre-bid Meeting and Queries

1. AUTHORITY will host a Pre-Bid meeting as per the date mentioned in the
RFP Bid Information Sheet. The authorized representatives, limited to 2,
of the interested bidders may attend the pre-bid meeting at their own
cost. The purpose of the meeting is to provide bidders with information
regarding the RFP and the proposed solution requirements in reference to
the RFP. Pre-Bid meeting will also provide each bidder with an opportunity
to seek clarifications regarding any aspect of the RFP and the Project.

2. All bidders shall e-mail their queries to dscltender@gmail.com in the
form and manner as prescribed in Annexure 5. The response to the

queries will be published on www.hptenders.gov.in. No queries will be

entertained thereafter. The response of AUTHORITY shall become integral
part of RFP document. AUTHORITY shall not make any warranty as to the
accuracy and completeness of responses.

3. AUTHORITY shall endeavor to respond to the questions raised or
clarifications sought by the Bidders. However, AUTHORITY reserves the
right not to respond to any question or provide any clarification, in its sole
discretion, and nothing in this clause shall be taken or read as compelling
or requiring AUTHORITY to respond to any question or to provide any
clarification.

4, AUTHORITY may also on its own motion, if deemed necessary, issue

interpretations and clarifications to all Bidders. All clarifications and
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interpretations issued by AUTHORITY shall be deemed to be part of the
Bidding Documents. Verbal clarifications and information given by
AUTHORITY or its employees or representatives shall not in any way or
manner be binding on AUTHORITY.

1.1.7 Amendment of RFP Document

1 All the amendments made in the document would be published on the e-
Tendering Portal only and shall be part of RFP.

2 The Bidders are advised to visit the e-tendering portal on regular basis to
check for necessary updates. AUTHORITY also reserves the right to amend

the dates mentioned in this RFP.

1.1.8 Supplementary Information to the RFP

If AUTHORITY deems it appropriate to revise any part of this RFP or to issue
additional data to clarify an interpretation of provisions of this RFP, it may issue
corrigendum(s) to this RFP. Any such corrigendum shall be deemed to be

incorporated by this reference into this RFP.

1.1.9 DHARAMSHALA SMART CITY LIMITED’s Right to Terminate
the Process

AUTHORITY may terminate the RFP process at any time and without assigning
any reason. AUTHORITY reserves the right to amend/ edit/ add/ delete any
clause of this RFP Document. This will be informed to all and will become part of
the RFP and information for the same would be published on the e-Tendering
portal.

1.1.10 Site Visit and Verification of Information

a) The Bidder are encouraged to visit and examine the site or sites and
obtain for itself, at its own responsibility and risk, all information that may
be necessary for submission of the bid and entering into the Contract. The

costs of visiting the site or sites shall be at the Bidder’s own expense.
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b) The location of the project is in the premises of the Regional
Mountaineering Centre at Dharamkot, Dharamshala.

c) Typical drawings are provided in the drawings section of this RFP which
may be modified according to the site conditions if required. Working
drawings shall be produced in line with the typical drawings incorporating
the site requirements prior to commencement of work by the contractor.

d) Estimated quantities are provided in the Bill of quantities. Measured
quantities as per execution on site shall be included in the payment

certificate.

1.2 Key Requirements of the Bid

1.2.1 RFP Document/Tender Fee

RFP can be downloaded from the website www.hptenders.gov.in. RFP
Document Fee as per the Bid Information Sheet shall be paid through online-
Tendering Payment Gateway/ Bank Demand Draft only. The RFP document fee
shall be non-refundable. Without the payment of tender fee the bids will be

taken as incomplete and non-responsive and shall not be considered.

1.2.2 Earnest Money Deposit (EMD)

1 In terms of this RFP, a Bidder is required to submit EMD as per the Bid
Information Sheet in the form of Demand Draft/ Fixed Deposit Receipt(s)/
Bank Guarantee issued by any nationalized/ scheduled commercial bank
in favor of “MD cum CEO, DHARAMSHALA SMART CITY LIMITED”,

Dharamshala.

2 The EMD of unsuccessful bidders will be returned within 90 (ninety) days
from the date of opening of the financial proposal. The Bid Security, for
the amount mentioned above, of the Successful Bidder would be returned

upon submission of Performance Bank Guarantee for an amount equal to
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10% of Total Contract Value in the format provided in Annexure 8 of the
RFP.

3 No interest will be paid by AUTHORITY on the EMD amount and EMD will
be refunded to all the bidders (including the Successful Bidders) without

any accrued interest on it.

4 The bid submitted without EMD, mentioned above, will be summarily

rejected.
5 The EMD may be forfeited:

a. If a bidder withdraws its bid or increases its quoted prices during the
period of bid validity or its extended period, if any.

b. In case of a Successful Bidder, if the bidder fails to sign the contract in
accordance with the terms and conditions or furnish the required
Performance Security.

C. If during the bid process, a bidder indulges in any such deliberate act as

would jeopardize or unnecessarily delay the process of bid evaluation and

finalization.

d. If, during the bid process, any information is found false/ fraudulent/ mala
fide, and then AUTHORITY shall reject the bid and, if necessary, initiate
action.

e. If the Bidder does not accept the correction of the Bid Price, pursuant to

Sub Clause 1.4.7.2

6 The decision of AUTHORITY regarding forfeiture of the EMD shall be final
and binding upon bidders.

May 2020 Page 20



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

1.3 Instruction to Bidders

1.3.1Bid Submission Format

The entire Bid shall be submitted strictly as per the format specified in this RFP.
Bids with any deviation from the prescribed format are liable for rejection.

1.3.2Bid Submission Instructions

1. The complete bidding process will be online (e-Tendering). Hard copy in
three cover system submission of bids shall be in accordance with the
instructions given in the Table below:

Particulars Instructions

Cover 1 PRE-QUALIFICATION CUM TECHNICAL BID

Fee Proof of submission of RFP Document.

The Pre-Qualification Proposal shall be prepared in
accordance with the requirement specified in this RFP
and the formats are prescribed in Annexure 1 of the
RFP.

Pre-Qualification Proposal should be submitted through
Online bid submission process and also in Hard Copy as
mentioned in the Bid Information Sheet.

Pre-Qualification

The Technical Proposal shall be prepared in accordance
with the requirements specified in this RFP and the
formats as prescribed in Annexure 2 of the RFP.
Technical Bid Technical Proposal should be submitted through online
bid submission process and also in Hard Copy as
mentioned in the Bid Information Sheet.

Cover 2 : FINANCIAL BID

The Financial Proposal shall be prepared in accordance
with the requirements specified in this RFP and in the
Financial Bid formats prescribed in Annexure 3 of the RFP.

Financial bid uploaded on online portal shall be printed,
duly signed and submitted in cover 2.

The sealed technical bid and financial bid covers duly
superscribed shall be put in a bigger cover and sealed
and superscribed appropriately

Cover 3:
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2. The following points shall be in consideration for submission of bids:

a. AUTHORITY shall not accept delivery of Bids in any manner other than
that specified in this RFP. Bid delivered in any other manner shall be
treated as defective, invalid and rejected.

b. The Bidder is expected to price all the items and services sought in the
RFP and proposed in the technical proposal. The Bid should be
comprehensive and inclusive of all the services to be provided by the
Bidder as per the scope of work and in accordance with the terms and
conditions as set out in the Contract.

C. AUTHORITY may seek clarifications from the Bidder on the technical bid.
Any of the clarifications by the Bidder on the technical proposal should not
have any commercial implications. The Financial Bid submitted by the
Bidder should be inclusive of all the items in the technical bid and should
incorporate all the clarifications provided by the Bidder on the technical
proposal during the evaluation of the technical offer

d. Technical Proposal shall not contain any financial information and shall be
unconditional.

e. If any Bidder does not qualify the pre-qualification criteria stated in
Section 1.4.5 of this RFP, the technical and financial proposals of the
Bidder shall not be opened in the e-Tendering system. Similarly, if the
Bidder does not meet the technical evaluation criteria, the financial bid of
the Bidder shall not be opened in the e-Tendering system.

f. It is required that all the proposals submitted in response to this RFP
should be unconditional in all respects, failing which AUTHORITY reserves

the right to reject the proposal.

1.3.3 Late Bid and Bid Validity Period
Bids received after the due date and the specified time (including the extended

period if any) for any reason whatsoever, shall not be entertained and shall not
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be opened in the e-Tendering system. The validity of the bids submitted before

deadline shall be till 180 days from the last date of submission of the bids.

1.3.4 Modification and Withdrawal of Bids

No bid shall be withdrawn in the interval between the deadline for submission of
bids and the expiration of the validity period specified by the bidder on the bid
form. Entire EMD shall be forfeited if any of the bidders withdraw their bid during
the validity period.

1.3.5 Non-conforming Bids

A Bid may be construed as a non-conforming proposal and ineligible due to the

following:
a. If it does not comply with the requirements of this RFP
b. If the Bid does not follow the format requested in this RFP or does not

appear to address the particular requirements of AUTHORITY.

1.3.6 Language of Bids

The Bids should be submitted in English language only. If any supporting
documents submitted are in any language other than English, then the
translation of the same in English language is to be duly attested by the bidder
and submitted with the bid, and English translation shall be validated at
AUTHORITY's discretion.

1.3.7 Authentication of Bid

a) Authorized person of the bidder who signs the bid shall obtain the
authority letter from the bidder, which shall be submitted with the Bid. All
pages of the bid and its annexure, etc. shall be signed and stamped by
the person or persons signing the bid.

b) The Bidder should submit a Power of Attorney as per the format set forth

in Annexure 6, authorizing the signatory of the Bid to commit the Bidder.

1.3.8 Acknowledgement of Understanding of Terms
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By submitting a Bid, each Bidder shall be deemed to acknowledge that he has

carefully read all sections of this RFP, including all forms, schedules, annexures,

corrigendum and addendums (if any) hereto, and has fully informed itself as to

all existing conditions and limitations.

1.4 Evaluation Process

a.

AUTHORITY will constitute a Bid Evaluation Committee (BEC) to evaluate
the responses of the bidders

The BEC constituted by AUTHORITY shall evaluate the responses to the
RFP (Cover 1 and Cover 2) and all supporting documents / documentary
evidence. Inability to submit requisite supporting documents /
documentary evidence, may lead to rejection.

The decision of the BEC in the evaluation of responses to the RFP shall be
final. No correspondence shall be entertained outside the process of
negotiation/ discussion with the Committee.

The BEC may ask for meetings with the Bidders to seek clarifications on
their proposals and may visit Bidder’s Site to validate the credentials/
citations claimed by the bidder.

The BEC reserves the right to reject any or all proposals on the basis of
any deviations.

Each of the responses shall be evaluated as per the criteria and
requirements specified in this RFP.

Please note that BEC may seek inputs from their professional, external

experts in the Bid evaluation process.

1.4.1Bid Opening

a.

Total transparency shall be observed and ensured while opening the Bids.
All Bids shall be opened in the presence of Bidder’s representatives who
choose to attend the Bid opening sessions on the specified date, time and

address.
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b. AUTHORITY reserves the rights at all times to postpone or cancel a
scheduled Bid opening.
C. Bid opening shall be conducted in 2 (Two) Stages;

. Stage 1 - RFP Document fee and Bid Security/EMD, Pre-Qualification
Proposal and Technical Proposal

. Stage 2- Financial Bid

d. The venue, date and time for opening the Pre-qualification Proposal are

mentioned in the RFP Bid Information Sheet. The date and time for
opening the Financial Proposals would be communicated to the qualified
bidders.

e. The Financial Proposals of only those bidders will be opened who fulfill the
criteria in Technical Evaluation.

f. The Bidder’s representatives who are present shall sign a register
evidencing their attendance. In the event of the specified date of Bid
opening being declared a holiday for AUTHORITY, the bids shall be opened
at the same time and location on the next working day. In addition to
that, if the representative of the Bidder remains absent, AUTHORITY will
continue process and open the bids of all the bidders

g. During Bid opening, preliminary scrutiny of the Bid documents shall be
made to determine whether they are complete, whether required EMD has
been furnished, whether the Documents have been properly signed, and
whether the bids are generally in order. Bids not conforming to such
preliminary requirements shall be prima facie rejected. AUTHORITY has

the right to reject the bid after due diligence is done.

1.4.2 Evaluation of Pre-Qualification Proposals

a) Authority shall open Cover 1 marked “Pre-Qualification cum Technical
Document” on Bid opening date.
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b)

Response to the Pre-Qualification Requirements shall be evaluated in
accordance with the requirements specified in this RFP and in the manner
prescribed in Section 1.4.5 of the RFP. Each of the Pre-Qualification
condition mentioned in Section 1.4.5 of the RFP is MANDATORY. In
case the Bidder does not meet any one of the conditions, the bidder will
be disqualified.

The Pre-Qualification proposal must contain all the documents in
compliance with instructions given in the Annexure 1.

1.4.3 Evaluation of Technical Proposal

The evaluation of the Technical Proposals will be carried out in the following

manner:

a)

b)

d)

Authority will review the technical bids of the short-listed bidders to
determine whether the technical proposals are substantially responsive.
Bids that are not substantially responsive are liable to be disqualified at
AUTHORITY's discretion.

Bidders' proposal will be evaluated as per the requirements and guidelines
specified in the Annexure 2 and technical evaluation criteria as mentioned
in Section 1.4.6 of the RFP.

The Bidders are required to submit all required documentation in support
of the evaluation criteria specified (e.g. Detailed Project citations and copy
of work order, clients contact information for verification, and all other
components) as required for technical evaluation.

At any time during the Bid evaluation process, BEC may seek oral/ written
clarifications from the Bidders. The BEC may seek inputs from their
professional and technical experts in the evaluation process.

Authority reserves the right to do a reference check of the past experience
stated by the Bidder. Any feedback received during the reference check
shall be taken into account during the technical evaluation process.

The Financial Proposals of Bidders who do not qualify technically shall be

not be opened in the e-Tendering system.
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g)

h)

AUTHORITY reserves the right to accept or reject any or all bids without
giving any reasons thereof.
AUTHORITY shall inform to the technically shortlisted Bidders about the

date and venue of the opening of the financial proposals.

1.4.4 Financial Proposal Evaluation

a)

b)

All the technically qualified bidders will be notified to participate in

Financial Proposal opening process by Bid Evaluation Committee.

Financial Proposals for the technically qualified bidders will then be opened
on the notified date and time and reviewed to determine whether the
financial proposals are substantially responsive. Bids that are not
substantially responsive are liable to be disqualified at AUTHORITY's
discretion.

Financial Proposals that are not meeting the condition mentioned in

Annexure 3 shall be liable for rejection.

Total Cost of Bid (TCB) shall be calculated based on the Bill of Quantities
given in Annexure 3.2 of the RFP.

If there is a discrepancy between words and figures, the amount in words
shall prevail. For any calculation/ summation error etc. the bid shall be
corrected as per Cl.1.4.7 or may be rejected as per the decision of the Bid
Evaluation Committee.

1.4.5 Pre-Qualification Criteria

The proposal failing to meet any of the below pre-qualification eligibility criteria
shall be disqualified and will not be considered for technical evaluation process.

Basic Specific Documents
S No Requirement Requirements Required

Legal Entity he Bidder should be Class A Copy of Certificate of
Contractor registered under unified | Registration and copies
registration system in CPWD with a |Of valid PAN, GSTIN, as
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Basic

S No Requirement

Specific
Requirements

Documents
Required

valid UIN or Equivalent Registration
in any State Govt. Dept. Central
Govt. Dept., other Govt. Dept /
undertaking of state/Central Govt.
P.S.U.

per statutory
requirement.

2 [Financial
Eligibility

The Bidder should have average
annual Turnover of Rs. 4 Crores
during the last 3 audited financial
years.

Certificate from
The Statutory
Auditor/Chartered
accountant

3 Solvency
Certificate

Solvency for an amount of 40% of
the estimated amount of tender

Solvency Certificate
from a Nationalised
Bank not older than
six months as on the
date of submission of
the bid.

4 Balance sheet

The bidder should not have
incurred loss in more than two
years during the last five
consecutive years’ balance sheet

Certified and audited
by Chartered
Accountant

5 |Blacklisting

The Sole Bidder or any

member of the consortium should
not be black listed by

Central Government/any State
Government/ Public Sector
undertaking entity in India or
similar agencies globally for
unsatisfactory, Past performance,
corrupt, fraudulent or any other
unethical business practices as on
date of submission of the proposal.

Undertaking by the
authorized signatory
as per the format
given as Annexure 4

1.4.6 Technical Evaluation Criteria

Technical proposals of only those firms, whose bids are found responsive, shall
be opened for further evaluation. Technical proposals will be evaluated for their
compliance of eligibility to various tender requirements.

1.4.6.1 Bidder should have successfully completed infrastructure works of
similar nature with any Central/State Govt. Department / Public

Sector Undertaking / City Development.

i.e Construction of
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multistoreyed building works involving steel truss and sheet
roofing, etc., in the last Five years ending previous day of the last
day of submission of tenders. This should be certified by an officer
not below the rank of Executive Engineer / Project Manager.

1.4.6.2 The value of the Completed works shall be minimum
a. Three contracts of each not less than 40% of the estimated
cost of tender

OR

b. Two contracts of each not less than 60% of the estimated cost
of tender

OR

c. One Contract of not less than 80% of the estimated cost of
tender

*Note: The value of executed works shall be brought to current price level
by enhancing the actual value of work at simple rate of 7% per annum
calculated from the date of completion to the last date of receipt of
applications for tender.

To qualify for a contract for which bids are invited in the NIT, the
bidder must demonstrate having experience and resources sufficient
to meet the aggregate of the qualifying criteria. Sub-contractors'
experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria except
to the extent stated above.

1.4.6.3 Bid Capacity
Bidders who meet the minimum qualification criteria will be qualified
only if their available bid capacity is more than the total bid value. The
available bid capacity will be calculated as under:

Assessed Available Bid Capacity = AxNx 2 - B,

Where

'N' = No. of years prescribed for completion of the subject contract.

‘Al = Maximum value of works executed in any one year during
last Five years (at current price level)*

'B' Value at current price level of existing commitments and

ongoing works to be completed in the next ‘N’ years
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*Note: The value of executed works shall be brought to current price
level by enhancing the actual value of work at simple rate of 7% per
annum calculated from the date of completion to the last date of
receipt of applications for tender.

The details of projects shall be furnished under Appendix 2.3 & 2.4.
The Bid Capacity shall be assessed by the bidder and declaration
submitted as per Annexure 2.5

1.4.6.4 Project Staff
The Bidder should have sufficient number of Technical and
Administrative staff required for proper execution of the contract. The
following project staff should be available throughout the construction

period.
| Designation Nos. Qualification Experience in
required similar projects
1 Project Manager 1 chzegrc_ae n .C'V” 10 years
ngineering
> Planning Engineer/ 1 Degriene/clii)\llﬂloma 2/5 years
Quantity Surveyor Engineering respectively
Degree/Diploma
3 Site Engineer 1 in Civil 2/5 ye_arsl
Engineering respectively
Degree/Diploma
4 MEP Engineer 1 in Elect/Mech 2/5 ye_arsl
Engineering respectively
Diploma
5 | Surveyor 1 /Certificate in 1 year
Survey
6 | Site Accountant 1 B.Com 5 years

The applicant should submit a list of these employees stating clearly
the name and designation / capacity they would be involved in this
project in Annexure 2.6.

1.4.6.5 Disqualification
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The Financial offers of those bidders who do not qualify the technical evaluation

shall not be opened and no claim in this regard shall be entertained.

Even though a bidder appears to meet the pre-qualifying criteria, he could be
disqualified if he has:

a. Made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification
requirements;

b. Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history, or financial failures, etc.

C. Submitted the RFP, which is not accompanied by the required
documentation or is non-responsive.

d. Failed to provide clarifications related thereto when asked by the
technical committee.

e. Where such firm has already submitted the bid.

f. Is black listed / barred by GOI/State Gov't /State or Central PSU/ as
on date. The company/firm shall on its letterhead submit an
undertaking that it has not been blacklisted by Gol/State
Gov't/State or Central PSU in last three years from the date of
submission of bids for this RFP.

If any such information which would have entitled DSCL to reject or disqualify
the bidder becomes known after the bidder has been qualified, DSCL reserves
the right to cancel the qualification of the Bidder at any later stage.

1.4.7 Financial Evaluation Criteria

1.4.7.1 Bid to be substantially responsive

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation

A substantially responsive “Financial Bid” is one which conforms to all the terms,
conditions, and specifications of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one
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(@) which effects in any substantial way the scope, quality or performance of the
Works;

(b) which limits in any substantial way, inconsistent with the Bidding documents,
the Employer’s right or the Bidder’s obligations under the Contract; or

(c) whose rectification would affect unfairly the competitive position of the
Bidders presenting substantially responsive Bids.

1.4.7.2 Correction of Errors

“Financial Bids” determined to be substantially responsive will be checked by
the Employer for any arithmetic errors. Errors will be corrected by the
Employer as follows:

(a) where there is a discrepancy between the rates in figures and in
words, the rate in words will govern; and

(b) where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the quantity, the
unit rate as quoted will govern the contract price.

The amount stated in the “Financial Bid” will be corrected by the Employer in
accordance with the above procedure and the bid amount adjusted with the
concurrence of the Bidder in the following manner.

(c) If the Bid price increase as a result of these corrections, the
amount as stated in the bid will be the *bid price” and the increase will
be treated as rebate;

(d) If the bid price decreases as a result of the corrections, the
decreased amount will be treated as “bid price”. Such adjusted bid
price shall be considered as binding upon the Bidder.

If the Bidder does not accept the corrected amount the Bid will be rejected,
and the Bid security may be forfeited in accordance with Sub-Clause 1.2.2.5

(e).
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1.5 Award of Contract

1.5.1 Award Criteria

1. All the technically qualified bidders will be notified through email to
participate in Financial Proposal opening process by the Bid Evaluation
Committee.

2. The cost indicated in the Financial Proposal shall be deemed as final and
reflecting the total cost of services and should be stated in INR only. Omissions,
if any, in costing of any item shall not entitle the Bidder to be compensated and
the liability to fulfill its obligations as per the Scope of Work and Technical
Specifications within the total quoted price shall be that of the Bidder. The
Bidder shall bear all taxes, GST, duties, fees, levies and other charges imposed
under the Applicable Law as applicable.

3. The Bidder with the Lowest VALUE OF FINANCIAL BID (L1) will be declared as
a successful bidder

4. If there is more than one bidder having the same value of the financial
proposal, AUTHORITY reserves the right to finalize the Successful Bidder and
that will be binding on all bidders

1.5.2 Letter of Acceptance (LoA)

Prior to the expiration of the period of bid validity, the AUTHORITY will notify the
Successful Bidder in writing or by fax or email, to be confirmed in writing by
letter, that its bid has been accepted. LoA will constitute the formation of the
contract. Upon the Successful Bidder's furnishing of Performance Bank
Guarantee, AUTHORITY will promptly notify each unsuccessful bidder.

1.5.3 Signing of Contract

AUTHORITY shall notify the Successful Bidder that its bid has been accepted by a
Letter of Award on acceptance of the Performance Guarantee. The Successful
Bidder shall enter into contract agreement with AUTHORITY within the time
frame mentioned in the Letter of Award issued to the Successful Bidder by the
AUTHORITY.
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1.5.4 Failure to Agree With the Terms & Conditions of the RFP /
Contract

Failure of the Successful Bidder to agree with the Terms & Conditions of the RFP/
Contract shall constitute sufficient grounds for the annulment of the award, in
which event AUTHORITY may invite for fresh RFP. The EMD shall be forfeited and
the bidder will be blacklisted.

1.5.5 DHARAMSHALA SMART CITY LIMITED’s Right to accept any
Bid and to Reject any or All Bids

AUTHORITY reserves the right to accept or reject any Bid, and to annul the
bidding process and reject any or all Bids at any time prior to award of Contract,
without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for
AUTHORITY's action.

1.6 Performance Bank Guarantee

a) Within fifteen (15) working days from the date of issuance of Letter of
Award, the Successful Bidder shall at his own expense submit
unconditional and irrevocable Performance Bank Guarantee (PBG) for an
amount equivalent to 10% of contract value to DSCL.

b) The PBG shall be from a Nationalized Bank or a Scheduled Commercial
Bank in the format prescribed in Annexure 8, payable on demand, for the
due performance and fulfillment of the contract by the bidder.

C) In case of a consortium the PBG shall be drawn mentioning the name of
the consortium to whom the work is awarded in the PBG, by any of the
consortium partners who is a registered company.

d) In addition to paper based confirmation system, IT enabled confirmation
system will be followed for which the Bank Guarantee will be subjected to.

e) All charges whatsoever such as premium; commission etc. with respect to
the PBG shall be borne by the Successful Bidder.

f) The PBG may be discharged/returned by AUTHORITY upon being satisfied
that there has been due performance of the obligations of the bidder
under the contract. However, no interest shall be payable on the PBG.
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g)

h)

j)

k)

The PBG shall be valid initially up to 90 days beyond the completion of the
Construction Period.

In case the project is extended after the project schedule as mentioned in
the RFP, the PBG shall be accordingly extended by the Successful Bidder
till 90 days beyond the extended period.

In the event of the Bidder being unable to service the contract for
whatever reason AUTHORITY would invoke the PBG. Notwithstanding and
without prejudice to any rights whatsoever of AUTHORITY under the
contract in the matter, the proceeds of the PBG shall be payable to
AUTHORITY as compensation for any loss resulting from the bidder’s
failure to complete its obligations under the Contract. AUTHORITY shall
notify the Bidder in writing of the exercise of its right to receive such
compensation 14 (fourteen) days in advance, indicating the contractual
obligation(s) for which the Bidder is in default.

AUTHORITY shall also be entitled to make recoveries from the bidder’s
bills, PBG, or from any other amount due to him, the equivalent value of
any payment made to him due to inadvertence, error, collusion,
misconstruction or misstatement.

On satisfactory performance and completion of the order in all respects
and duly certified to this effect by AUTHORITY, Contract Completion
Certificate shall be issued and the PBG would be returned to the
Successful Bidder within the time mentioned in the contract.

1.7 VARIATIONS

1.7.1 Changes in the Quantities

a)

b)

The Contractor is bound to carry out any of the items in the Bill of
Quantities for quantity variation up to 30% (Thirty percent) excess
provided that the change does not exceed 1% (One percent) of Initial
Contract Price, at the BoQ rates.

However, a rate or price as shall be appropriate for the excess quantity of
item of work if it exceeds both the limits in (a) above shall be approved by
the competent authority pursuant to 1.7.2.

If any item of work is not required to be executed or the quantity is less
than the quantity specified in the bidding documents due to change in
circumstances, the bidder shall not be entitled for any claim or
compensation.
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1.7.2 Extra items of Work

There shall be an order in writing to execute the extra item of work from the
Employer. Extra item can be additional, substituted or altered item depending
on their relation to the original item or change in quantity above the limits
specified in 1.7.1.b.

The rate for the extra item shall be worked out as specified in GCC Cl. 3.2.6
of the agreement.

1.7.3 Total Variation Cost

The overall value of all variation works shall be limited to 10% (Ten Percent)
of the Initial Contract Price.

1.8 Defect Liability Period

The Defect Liability Period shall be 12 months from the date of issuance of the
Completion Certificate.

The Contractor shall remedy any and all loss or damage to work during the
Defect Liability Period at the Contractor’s cost, save and except to the extent
that any such loss or damage shall have arisen on account of any default or
neglect of the Dharamshala Smart City Limited or on account of a Force Majeure
Event..

1.9.1 Insurance during Contract Period

The Contractor shall effect and maintain at its own cost, from the Contract Date
till the date of issue of the Completion Certificate, the insurance of Works, Plant
and Material for any loss or damage occurring on account of Force Majeure,
Malicious Act, Accidental Damage, Explosion, Fire, Terrorism etc.

The insurance stated above shall cover the Authority and the Contractor against
all loss or damage from any cause mentioned above.

1.9.2 Insurance for Contractor’s Defects Liability

The Contractor shall effect and maintain insurance cover for the works from the
date of issue of the Completion Certificate until the end of the Defect Liability
Period for any loss or damage for which the Contractor is liable and which arises
from a cause occurring (as mentioned in clause 1.9.1) prior to the issue of the
Completion Certificate.
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The Contractor shall also maintain other insurances for maximum sums as may
be required under the applicable Laws and in accordance with Good Industry
Practice.

1.9.3 Insurance against injury to Persons and damage to Property

The Contractor shall obtain insurance cover not less than Rs. 25.00 lakhs
(Rupees Twenty five lakhs only) against its liability for any loss, damage, death
or bodily injury. Or damage to any property (except things insured under
Paragraph 1.9.1 and 1.9.2 of this Schedule) or to any person which may arise
out of the Contractor’s performance of this Agreement.

This insurance shall be per occurrence of not less than the amount stated above
with no limit on the number of occurrences.

The contractor shall against its liability for any loss and damage to the property
on which the contractor occupies, due to performing the obligations under the

contract.

1.9.4 Insurance to be in Joint names

The insurance under Cl. 1.9.1 to 1.9.3 above shall be in the joint names of the
Contractor and the Authority.
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2. Special Conditions of Contract.

2.1.1 Broad Scope of Work

The scope of work included in the project Construction of Hostel for the
Regional Mountaineering Centre at Dharamkot, Dharamshala can be

summarized as follows.

Sr. No. Particulars

Construction of Hostel building of about 1150sgm as per the
1 drawings provided complete with electrical, plumbing and
firefighting works as per specifications.

Providing furniture and equipment such as projector for
Conference room and Lecture Hall

Construction of retaining structures, drains, drive ways,
3 landscaping, etc as per drawing and specifications and as
directed by the Engineer

The required soil investigation tests shall be conducted prior to the
commencement of construction works.

2.1.2 General Construction Work

1. Detailed working drawings of the components are to be submitted for
each part of work and approval obtained before the commencement of
the section.

2. All sites shall be cleaned of the debris and be removed off the site at no
extra cost.

3. Necessary site clearing, restoration and preparation of working surface.

4. All civil work shall be done in such a way that other activities in the
premises are not affected.

5. Retaining structures are required to be provided for land development.
Site specific working drawings to be submitted and approved for each
location as per the typical design drawings.
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6. The Contractor is required to provide and install a Project Information
board on site including the name of the Project, the Employer, the Project
Management Consultant, the Contractor, the date of Commencement, the
duration and the 3D view of the building, as approved by DSCL.

2.1.3 Traffic Management and Safety during construction

1. The Contractor shall at all-time carry out work on the Site in a manner
creating least interference to the flow of traffic in the approach roads while
ensuring the satisfactory execution of the Project.

2. The Contractor shall take all necessary measures for the safety of site
during construction and provide, erect and maintain such barricades,
including signs, markings, flags, lights and flagmen as may be required for
information and protection of traffic approaching or passing through the
section of the road where the works have commenced.

3. Proper barricading of the Site for construction shall be done by the

Contractor where ever deep excavations / foundation pits are made.

2.2 Technical Specifications

2.2.1 GENERAL TECHNICAL SPECIFICATIONS

a)The General Technical Specifications comprise of the Standard
Specifications of the Public Works Department, Govt. of Himachal
Pradesh and CPWD Specifications, unless and otherwise specifically
relaxed wholly or partly through a special clause in the Contract and
relevant BIS codes of practice.
The Electrical works shall be as per HPSEB specifications and carried out
by a subcontractor who possess the license of appropriate class issued
by the Chief Electrical Inspector, HPSEB

b) Rates shall be inclusive of taxes including work contract tax, duties,
GST, royalty etc and any other statutory deductions applicable such as

labour cess.
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c) The special provision in detailed specifications or wording of any item
shall gain precedence over corresponding contradictory provision (if
any) in the standard specifications or P.W.D. Hand Book where
reference to such specifications is given without re-producing the details
in contract.

d) It is presumed that the Contractor has gone carefully through the
Specification and Standard Data Book & P.W.D. Hand Book and the
Schedule of Rates of the Division and studied the site conditions before
arriving at rates quoted by him. Decision of the Engineer shall be final
as regards interpretation of specifications.

e) The contractor shall be responsible for making good the damages done
to the existing property during construction by his men.

f) If it is found necessary from safety point of view to test any part of the
structure, the test shall be carried out by the contractor with the help of
the Department at his own cost.

g) The Contractor shall provide, maintain, furnish and remove on
completion, temporary office on work site for the use of Project Engineer
/ Contractor’s site office with exclusive facility for the Engineer’s
representative.

h) General directions or detailed description of work, materials and all
coverage of rates given in the specification are not necessary repeated in
the Bill of Quantities. Reference is however, drawn to appropriate section
clause(s) of the General specifications accordance with which the work is
to be carried out.

i) In the absence of specific directions to the contrary, the rates and prices
inserted in the terms are to be considered as the full inclusive rates and
prices for the finished work described there-under and cover all labour,
materials, wastage, temporary work, plant overhead charges and profits,
as well as the general liabilities, obligations and risks arising out of the

General Conditions of Contract.
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j) The quantities set down against the item in the Bill of Quantities are only
estimated quantities of each item of work included in the Contract and
are not to be taken as a guarantee that the quantities schedule will be
carried out or required or that they will not be exceeded.

k) All measurements will be made in accordance with the units indicated in
the Bill of Quantities and read in conjunction with the General Conditions
of Contract.

) The details shown on drawings and all other information pertaining to
the work shall be treated as indicative and provisional only and are liable
to variation as found necessary while preparing working drawing which
will be supplied by the contractor before execution. The contractor shall
not, on account of such variation be entitled to any increase in rates
over the ones quoted in the tender which are on measured quantity
basis. The contractor has to make his own investigation before quoting
for the work.

m) Protection of underground telephone cable and aerial telephone wires
and poles, transmission towers, electrical cables and water supplying
lines. During the execution of work, it is likely that the contractor may
meet with telephone cable, electrical cables, water supply lines etc. it
will therefore be the responsibility of the Contractor to protect them
carefully. All such cases should be brought to the notice of the Engineer
by the contractor and also to the concerned department. Any damage
whatsoever done to these cables and pipe lines by the contractor shall

be made good by him at his cost.

2.2.2 Technical Specifications for Solar Photo Voltaic power plants:

a)Introduction
In grid-connected solar photo-voltaic (PV) systems, solar energy is
fed into the building loads that are connected to the HPSEBL grid
through a service connection with surplus energy being fed into the
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grid and shortfall being drawn from the grid. Production of surplus
energy may happen when solar energy produced exceeds the energy
consumption of the building. This surplus is fed into the grid. During
the night, or when during the day energy demand in the building
exceeds solar energy generation, energy is drawn from the grid. Grid-
connected solar PV systems have no battery storage and will not work
during grid outage. For buildings with grid-connected solar PV
systems, the service connection meter needs to be of the bidirectional
type, whereby import kWh and export kWh are separately recorded.

A grid-connected solar PV system consists of the solar panels, solar
panels mounting structure, one or more solar grid inverters,
protection devices, meters, interconnection cables and switches.

Components and parts used in solar PV systems should conform to
the BIS or IEC or other international specifications, wherever such
specifications are available and applicable.

b) Quality and Workmanship

Solar PV modules are designed to last 25 years or more. It is
therefore essential that all systemm components and parts, including
the mounting structures, cables, junction boxes, distribution boxes
and other parts also have a life cycle of at least 25 years. Therefore
all works shall be undertaken with the highest levels of quality and
workmanship. During inspection special attention will be given to
neatness of work execution and conformity with quality and safety
norms. Non compliant works will have to be redone at the cost of the
Installer.

c) System Sizing

As per the solar net metering orders of the Himachal Pradesh Electricity
Regulatory Commission (HPERC), crediting of energy for the purpose of
net-metering is limited to 90% of the consumed energy during a 12
month settlement period. The maximum recommended solar PV
capacity for grid-connected solar PV systems is therefore a capacity
that produces not more than 90% of the annual energy consumption of
the building.

d) Specification of Solar PV Modules
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Solar PV modules shall be of the crystalline silicon type, manufactured

in India.

Detailed specifications of the solar PV modules are given
below:

Type Crystalline silicon

Origin Manufactured in India

Efficiency >=13%

Fill factor >=70%

Degradation
warranty

Panel output (W,) capacity to be

>=90% of design nominal power after

10 years and >=80% of design nominal power
after 25 years.

Module frame

Non-corrosive and electrolytically compatible with the
mounting structure material

Termination box

Thermo-plastic, IP 65, UV resistant

Blocking diodes

Schottky type

Module minimum
rated power

The nominal power of a single PV module shall not be
less than 74Wp.

RF Identification
tag for each solar
module

Shall be provided inside the module and must be able
to withstand environmental conditions and last the
lifetime of the solar module.
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a) Name of the manufacturer of PV Module

b) Name of the Manufacturer of Solar cells

c) Month and year of manufacture (separately for
solar cells and module)

d) Country of origin (separately for solar cells and

module)
Identification tag e) I-V curve for the module
data f) Wm, Im, Vm and FF for the module

g) Unique Serial No and Model No of the module

h) Date and year of obtaining IEC PV module
qualification certificate

Name of the test lab issuing IEC certificate

j) Other relevant information on traceability of solar
cells and module as per ISO 9000 standard

Power output rating | To be given for standard test conditions (STC). I-V
curve of the sample module shall be submitted.

Compliance with IEC 61215 / IS 14286
standards and codes| IEC 61730 Part 1 and 2

Salt Mist Corrosion per IEC 61701
Testing

e) Solar PV Modules Mounting Structure

The PV modules shall be mounted on fixed metallic structures having adequate
strength and appropriate design, which can withstand the load of the modules
and high wind velocities. The support structure shall be hot dip galvanized
steel or aluminium.

Detailed specifications for the mounting structure are given below:

Wind velocity withstanding 150 km / hour
capacity
Structure material Hot dip galvanised steel with a

minimum galvanisation thickness of
120 microns or aluminium alloy.
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Bolts, nuts, fasteners,
panel mounting clamps

Stainless steel SS 304

Mounting arrangement
for RCC-flat roofs

With removable concrete ballast made
of pre-fabricated PCC (1:2:4), M15

Mounting arrangement
for metal sheet roofs

Mounting directly on the sheet metal,
ensuring stability and wind
withstanding capacity, or penetrating
the sheet metal and fixing to the sub-
structure, ensuring that the roof
remains water proof and ensuring
stability and wind withstanding
capacity.

Mounting arrangement
for elevated structures

The elevated structure has to be
securely anchored to the supporting
surface.

Concrete foundations of appropriate
weight and depth for elevated
structures mounted directly on the
ground;

Bolted with anchor bolts of appropriate
strength for elevated structures
mounted on RCCsurfaces.

Mounting arrangement
for ground installations

With removable concrete ballast made
of pre-fabricated PCC (1:2:4), M15;
assuring enough ground clearance to
prevent damage of the module
through water, animals and other
environmental factors.

Installation

The structures shall be designed for
simple mechanical on-site installation.
There shall be no requirement of
welding or complex machinery at the
installation site.

Minimum distance between
roof edge and mounting
structure

0.6m
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Access for panel cleaning All solar panels must be accessible
and maintenance from the top for cleaning and from the
bottom for access to the module-
junction box.

Panel tilt angle North - south orientation with a fixed
tit angle of 11 - 13 degrees
(depending on location), south facing.

The prospective Installer shall specify installation details of the solar PV
modules and the support structures with lay-out drawings and array
connection diagrams. The work shall be carried out as per the designs
approved by the Customer.

f) Solar Array Fuse

The cables from the array strings to the solar grid inverters shall be
provided with DC fuse protection. Fuses shall have a voltage rating and
current rating as required. The fuse shall have DIN rail mountable fuse holders
and shall be housed in thermoplastic IP 65 enclosures with transparent covers.

g) Solar Grid Inverter:
The solar grid inverter converts the DC power of the solar PV modules to
grid-compatible AC power.

The detailed specifications of the solar grid inverter are given below.

Total output power (AC) To match solar PV plant capacity while
achieving optimum system efficiency

Input DC voltage range As required for the solar grid inverter
DC input.

Maximum power point(MPPT) Shall be incorporated

tracking

Number of independent MPPT 1 or more

inputs

Operation AC voltage Single phase 230V or Three phase 415V
(+ 12.5%, -20%)

Operating Frequency range 47.5 - 52.5 Hz

Nominal frequency 50 Hz
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Power factor of the inverter

>0.98 at nominal power

Total harmonic distortion

Less than 3%

Built-in Protection

AC high / low voltage; AC high /low
frequency

Anti-islanding protection

As per VDE 0126-1-1, IEC 60255.5/
IEC 60255.27

Operating ambient
temperature range

-10 °C - +60 °C

Humidity 0 - 95% Rh
Inverter efficiency >=95%
Inverter weighted efficiency >=94%

Protection degree

IP 65 for outdoor mounting, IP 54 for
indoor mounting

Communication interface

RS 485 / RS 232 / RJ45

Safety compliance

IEC 62109-1, IEC 62109-2

Environmental Testing

IEC 60068-2 (1,2,14,30)

Efficiency Measurement
Procedure

IS/IEC 61683

Cooling

Convection

Display type

LCD for data display. LCD / LED for
status display

Display parameters to include

Output power (W), cumulative energy
(Wh), DC voltage (V), DC current (A),
AC voltage (V), AC frequency (Hz), AC
current (A), cumulative hours of
operation (h).
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h) DC Combiner Box

A DC Combiner Box shall be used to combine the DC cables of the solar
module arrays with DC fuse protection for the outgoing DC
cable(s) to the DC Distribution Box.

i) DC Distribution Box

A DC distribution box shall be mounted close to the solar grid inverter.
The DC distribution box shall be of the thermo-plastic IP65 DIN-
rail mounting type and shall comprise the following components
and cable terminations:

Incoming positive and negative DC cables from the DC Combiner Box;

DC circuit breaker, 2 pole (the cables from the DC Combiner Box will be
connected to this circuit breaker on the incoming side);

DC surge protection device (SPD), class 2 as per IEC 60364-5-53;

Outgoing positive and negative DC cables to the solar grid inverter.

As an alternative to the DC circuit breaker a DC isolator may be used
inside the DC Distribution Box or in a separate external
thermoplastic IP 65 enclosure adjacent to the DC Distribution Box.
If a DC isolator is used instead of a DC circuit breaker, a DC fuse
shall be installed inside the DC Distribution Box to protect the DC
cable that runs from the DC Distribution Box to the Solar Grid
Inverter.

j) AC Distribution Box

An AC distribution box shall be mounted close to the solar grid inverter.
The AC distribution box shall be of the thermo plastic IP65 DIN rail
mounting type and shall comprise the following components and cable
terminations:

Incoming 3-core / 5-core (single-phase/three-phase) cable from the
solar grid inverter

AC circuit breaker, 2-pole / 4-pole
AC surge protection device (SPD), class 2 as per IEC 60364-5-53
Outgoing cable to the building electrical distribution board.

Connection to the Building Electrical System

The AC output of the solar grid inverter shall be connected to the
building’s electrical system after the HPSEBL service connection
meter and main switch on the load side. The solar grid inverter
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output shall be connected to a dedicated module in the Main
Distribution Board (MDB) of the building. It shall not be connected
to a nearby load or socket point of the building. The connection to
the electrical system of the building shall be done as shown in
typical wiring diagram.

Typical wiring diagram for grid-connected solar PV system

Distribution Solar Panel(s)
T %
IAC
: DC Fuse(s) [] DC Combiner box
Discom Solar Service > >
Connection Meter Solar Generation| '
(Bidirectional kKW ) kWh KWh | Meter () lDC
DC Isolator /
. Circuit Breake
Consumer Service ! > ‘ e . DC Distribution box
Connection Main ' ' |/ DC Su _w_“\
SWitCh f Acl Prdeclri?:: Device
IAC = Solar Grid Inverter
ACT
0 0 i
AC S |Z
c )- } Prdeéllri%: Device |
onsumer o
Distribution Board . AC Distribution box
AC Isolator /
l)- l} l)- l)- l)- . Circuit Breaker

Consumer Loads

k) Cables
All cables shall be supplied conforming to IEC 60227/ IS 694 & IEC
60502/ IS 1554. Voltage rating: 1,100V AC, 1,500V DC
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For the DC cabling, XLPE or XLPO insulated and sheathed, UV
stabilised single core flexible copper cables shall be used. Multi-
core cables shall not be used.

For the AC cabling, PVC or XLPE insulated and PVC sheathed single
or multi-core flexible copper cables shall be used. Outdoor AC
cables shall have a UV-stabilised outer sheath.

The total voltage drop on the cable segments from the solar PV
modules to the solar grid inverter shall not exceed 2.0%.

The total voltage drop on the cable segments from the solar grid
inverter to the building distribution board shall not exceed 2.0%

The DC cables from the SPV module array shall run through a UV-
stabilised PVC conduit pipe of adequate diameter with a
minimum wall thickness of 1.5mm.

Cables and wires used for the interconnection of solar PV modules
shall be provided with solar PV connectors (MC4) and couplers.

All cables and conduit pipes shall be clamped to the rooftop, walls
and ceilings with thermo-plastic clamps at intervals not
exceeding 50 cm. The minimum DC cable size shall be 4.0 mm?2
copper. The minimum AC cable size shall be 4.0 mm2 copper.
In three phase systems, the size of the neutral wire shall be
equal to the size of the phase wires. The following colour coding
shall be used for cable wires:

- DC positive: red (the outer PVC sheath can be black with a
red line marking)
— DC negative: black
— AC single phase: Phase: red; neutral: black
— AC three phase: Phases: red, yellow, blue; neutral: black
— Earth wires: green

Cables and conduits that have to pass through walls or ceilings
shall be taken through a PVC pipe sleeve.

Cable conductors shall be terminated with tinned copper end-
ferrules to prevent fraying and breaking of individual wire
strands. The termination of the DC and AC cables at the Solar
Grid Inverter shall be done as per instructions of the
manufacturer, which in most cases will include the use of
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special connectors.

1) Earthing
The PV module structure components shall be electrically
interconnected and shall be grounded.

Earthing shall be done in accordance with IS 3043-1986, provided
that earthing conductors shall have a minimum size of 6.0 mm2
copper, 10 mm2 aluminium or 70 mm2 hot dip galvanised steel.
Unprotected aluminium or copper-clad aluminium conductors
shall not be used for final underground connections to earth
electrodes.

A minimum of two separate dedicated and interconnected earth
electrodes must be used for the earthing of the solar PV system
support structure with a total earth resistance not exceeding 5
Oohm.

The earth electrodes shall have a precast concrete enclosure with a
removable lid for inspection and maintenance. The entire
earthing system shall comprise non-corrosive components.

m) Surge Protection
Surge protection shall be provided on the DC side and the AC side of
the solar system.

The DC surge protection devices (SPDs) shall be installed in the DC
distribution box adjacent to the solar grid inverter.

The AC SPDs shall be installed in the AC distribution box adjacent to
the solar grid inverter.

The SPDs earthing terminal shall be connected to earth through the
above mentioned dedicated earthing system. The SPDs shall be
of type 2 as per IEC 60364-5-53

n) Junction Boxes

Junction boxes and solar panel terminal boxes shall be of the
thermo plastic type with IP 65 protection for outdoor use and IP
54 protection for indoor use.

Cable terminations shall be taken through thermo-plastic cable
glands. Cable ferrules shall be fitted at the cable termination
points for identification.
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0) Tools, Tackles and Spares

The Installer shall keep ready stock of tools, tackles and essential
spares that will be needed for the day-to-day maintenance of
the solar PV system. This shall include but not be limited to, the
following:

Screw driver suitable for the junction boxes and combiner boxes;

Screw driver and / or Allen key suitable for the connectors, power
distribution blocks, circuit breaker terminals and surge arrestor
terminals;

Spanners / box spanners suitable for the removal of solar PV modules
from the solar PV module support structure;

Solar panel mounting clamps;
Cleaning tools for the cleaning of the solar PV modules;

Spare fuses.

p) Caution Signs

In addition to the standard caution and danger boards or labels as
per Indian Electricity Rules, the AC distribution box near the
solar grid inverter, the building distribution board to which the
AC output of the solar PV system is connected and the Solar
Generation Meter shall be

provided with a non-corrosive caution label with the following text:

WARNING - DUAL POWER SOURCE
EB & SOLAR

The size of the caution label shall be 105mm (width) x 20mm
(height) with white letters on a red background.

Caution labels as may be prescribed by HPSEBL shall be fixed as per
HPSEBL specifications.

q) Metering
An energy meter shall be installed in between the solar grid inverter
and the building distribution board to measure gross solar AC
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energy production (the "“Solar Generation Meter”). The Solar
Generation Meter shall be of the same accuracy class as the
HPSEBL service connection meter or as specified by HPSEBL.

The existing service connection meter needs to be replaced with a
bidirectional (import kWh and export kWh) service connection
meter (the “Solar Service Connection Meter”) for the purpose of
net-metering. Installation of the Solar Service Connection Meter
will be carried out by HPSEBL and is not in the scope of the
work of the Installer. However testing of solar and utility energy
meters from HPBSEL will be done by Installer.

r) Documentation
The Installer shall supply the following documentation:

a) System description with working principles.

b) System single line diagram.

c) Solar PV array lay-out.

d) Routing diagram of cables and wires.

e) Data sheets and user manuals of the solar PV panels and the
solar grid inverter.

f) A system operation and maintenance manual.

g) Name, address, mobile number and email address of the
service centre to be contacted in case of failure or complaint.

h) Warranty cards.

) Maintenance register.

s) Test Certificates and Reports to be Furnished

Test Certificates / Reports from IECQ / NABL accredited laboratory for

relevant IEC / equivalent BIS standard for quoted components shall
be furnished. Type Test Certificates shall be provided for the solar
modules and the solar grid inverters to provide evidence of
compliance with standards as specified in articles 4.0 and 7.0 of this
Technical Specification. Customer reserves the right to ask for
additional test certificates or (random) tests to establish compliance
with the specified standards.

2.2.3 Order of precedence, clarifications and interpretations:

When various specifications and codes referred to are at variance with each
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other, the following order of precedence will generally be accepted.

a) Special conditions of contract, Item wise specifications, revised

specifications if provided and execution drawing notes etc.
b) CPWD Specifications
C) I.S. Codes of practice.
d) Standard specification of the State PWD Govt. of Himachal Pradesh.

e) In case of items for which specifications are not available in the above
mentioned specifications good sound engineering practice shall be
followed and in such case specifications given by the employer / engineer

shall be final & binding on the contractor.

2.2.4 Method of Measurement:

a) The method of measurement and payment shall be as described under
various items of the Bill of quantities

b) All works shall be carried out in line & level as shown on approved working
drawings and as directed by Engineer.

2.3 Quality Assurance & Control

2.3.1 Quality Assurance Plan

a) The Contractor shall provide a Quality Assurance Plan (QAP) designed to
document the processes and procedures for assuring quality throughout
the course of Project complying to the CPWD Manual within 15 days
from date of issuance of Letter of Award for the approval by DSCL. The
approved quality assurance plan shall form part and parcel of this
Contract.

b) The Contractor shall submit the Request for Inspection (RFI) to the
Engineer-in- Charge one day in advance before starting of any Concrete
related work. In no case shall the Concrete work be started without
submitting the RFI one day before the activity and without the prior
approval of Engineer-in- Charge.
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c) In case of non-conformance to the quality control checks in accordance to
the quality assurance plan for concrete related works, no payment shall be
made to Contractor for non-conformance of Work.

d) Defective work is liable to be rejected at any stage. The contractor on no
account can refuse to rectify the defects merely on reasons that further
work has been carried out. No payment shall be made for rectification.

e) Contractor must carry out physical survey, existing Landscape survey,
contour survey Site using Auto Level / Total Station before commencing
the work in presence of DSCL / Engineer.

f) Soil Investigation Tests shall be conducted for ascertaining the bearing
capacity of the soil and other parameters required for the structural
design of the building and retaining structures.

g) For checking density of compacted substrata layer, field density tests shall
be carried out as per the frequency approved in the Quality Assurance
Plan.

2.3.2 Storage of materials

a) Stacking and storage of construction material at site shall be in such a
manner as to prevent deterioration or intrusion of foreign matter and to
ensure the preservation of their quality, properties and fitness for the work.

b) Suitable precautions shall be taken by the Contractor to protect the material
against atmospheric actions, fire and other hazards.

c) The materials likely to be carried away by wind shall be stored in suitable
stores or with suitable barricades and where there is likely-hood of
subsidence of soil, such heavy materials shall be stored on approved
platforms.

d) Steel shall be stored on wooden platforms so as to be protected from soil

and dampness.

2.3.3 Concrete

Regular testing of concrete as per specifications at the specified frequency shall
be conducted in the presence of DSCL/ authorised representative / approved
laboratory and reports submitted for approval of the work done.
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2.3.4 List of approved make of materials

The source of material including the quarries shall be approved by DSCL/
Engineer/ consultant appointed by DSCL.

Sr. No | Details of Materials / Manufacturer’'s Name
Equipment

1 Cement (OPC-(43 & 53G) & PPC) a) Ultra tech
b) ACC
c) Ambuja

2 TMT Tor Steel a) SAIL
b) TISCO
c) RINL

3 Structural Steel a) SAIL
b) TISCO
c) RINL

4 Aluminum Sections a) Jindal
b) Hindalco

5 Ceramic Tiles (Wall & Floor Tiles) a) Johnson
b) Nitco
c) Kajaria
d) Orient
e) Somany

6 Anti-termite chemical & Wood a) Thiodon

Preservatives b) De-nocil

c) Bayer

d) Vam Organic

e) NOCIL

f) Hindustan Insecticides

g) Roffe Construction
Chemicals

7 Paints (OBD, Emulsion paints, a) ICI
Synthetic enamel Paints) b) Asian
c) Berger
d) Nerolac

8 Water Proof Cement Paints a) Snowcem India Ltd.

b) ICI
c) Asian
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Sr. No | Details of Materials / Manufacturer’'s Name
Equipment

9 Red Oxide & Pink Primers a) ICI

b) Asian
c) Berger
d) Nerolac

10 Precast Cement Concrete Pavers a) Nitco

& Tiles b) Ultra

c) Johnson

d) Dura crete

11 Plywood & Board (Waterproof) a) Duro

b) Green ply
c) Century ply
d) Merinolam

12 Plumbing Fittings a) Jaguar
b) Hindware

13 Sanitary fittings a) Hindware
b) Cera
c) Jaguar

14 Pipes a) Finolex
b) Vectus
c) Astral

15 Pumps a) Kirloskar

16 Glass a) Saint Gobain

17 Aluminum hardware a) Ipsa or Approved
equivalent

18 Fasteners a) Hilti
b) Fischer

19 Welding Rod a) ESSAB Ferro Speed plus
b) D&H Norma

20 Electrical Items a) Bajaj

b) Havell’s
c) Philips

d L&T

e) Schneider
f) Legrand

21 Water Heater a) Racold
b) Bajaj
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a. For all other materials for which the manufacturer is not pre-approved, the
Contractor shall submit credentials of minimum three manufacturers for prior
approval of DSCL/Engineer.

b. The manufacturers in the above list may be substituted (if needed) with prior
approval of DSCL.

2.3.5 Project Staff

The Project Organisation Chart with names and designation of staff deployed on
site shall be submitted within 15days of commencement of work and approval
obtained from DSCL.

To ensure quality of work, the listed positions under Cl. 1.4.6.4 are mandatory
to be made available throughout the construction period. The CV and the self
attested certificates shall also be submitted for the listed personnel.

Any replacement during the course of the project shall be approved by DSCL.

Additional staff shall be employed time to time as required.

2.4 Payment Certificates

2.4.1 Monthly Payment Certificates

Subject to Clause 3.2, the Contractor shall submit the monthly statement by
the 5th day of the succeeding month in the printed forms in duplicate and in
Xls format soft copy (both to be submitted with the application) at the office of
the Engineer with a copy of the same to DSCL.

Within 15 (fifteen) days on receipt of the Monthly Statement for Works, the
Engineer shall deliver to the DSCL, with a copy to the Contractor, an Interim
Payment Certificate (IPC) stating the amount which, in the opinion of the
Engineer, is payable to the contractor.

In case of DSCL/Engineer have queries related to various claims in the monthly
statement or if it is not supported with necessary details, the DSCL/Engineer
will return the same to the contractor for compliance. Contractor has to
resubmit the monthly statement with compliance.

2.4.2 Final Payment Certificate
a. Within 60 (sixty) days after receiving the Completion Certificate the

Contractor shall submit to the Engineer for consideration Final Payment
Statement as per approved format by the DSCL/Engineer(the "“Final
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Payment Statement”) for Works, with supporting documents in duplicate
and in .xls format soft copy (both to be submitted with the application)
at the office of the Engineer with a copy of the same to DSCL.

b.The Final Payment Statement shall show in detail :

i. The summary of Contractor’s interim Payment claims for Works
as submitted in accordance with contract;
ii. The amounts received from the DSCL against each claim; and
iii. Any further sums which the Contractor considers due to it from the
DSCL.

c. If the DSCL/Engineer disagrees with or cannot verify any part of the
Final Payment Statement, the Contractor shall submit such further
information as they may reasonably require. The Engineer shall
deliver to the DSCL.:

d. Upon submission of the Final Payment Statement for Works, the
Contractor shall give to the DSCL, with a copy to the Engineer, a written
discharge confirming that the total of the Final Payment Statement
represents full and final settlement of all monies due to the Contractor
in respect of this Agreement for all work arising out of this Agreement,
except for any monies due to either Party on account of any Defect.
Provided that such discharge shall become effective only after the
payment due has been made in accordance with the Final Payment
Certificate issued.

e. Within 60 (sixty) days after receipt of the Final Payment Statement for
Works, and the written discharge, and there being no disputed items of
claim, the Engineer shall deliver to the DSCL, with a copy to the
Contractor, a final payment certificate (the “Final Payment Certificate”)
stating the amount which, in the opinion of the Engineer, is finally due
under this Agreement or otherwise. For the avoidance of doubt, before
issuing the Final Payment Certificate, the Engineer shall ascertain from
the DSCL all amounts previously paid by the DSCL and for all sums to
which the DSCL is entitled, the balance, if any, due from the DSCL to
the Contractor or from the Contractor to the DSCL, as the case may be.

f. Contractor should Remove the temporary structures, labor camps, &
dispose surplus materials, debris etc. lying at work site within 30 days
from receiving the Completion Certificate.
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2.5 Time Period & Milestones

2.5.1 The Contract Period

The Contract period shall be reckoned from the fifteenth day of issue of
Letter of Award or the date of signing the contract, whichever is earlier,
which date will be the commencement date to the Completion of the Defect
Liability Period.

2.5.2 The Construction Period

The construction period shall be 18 calendar months from the
commencement date. The completion date shall be the date of completion of
the works at the end of the construction period including any extensions
granted there of subject to the condition under CI.3.7.4.

2.5.3 The Defects Liability Period

a) The Defect Liability Period (Maintenance Period) shall be 12 calendar
months starting from the date of issuance of the Completion Certificate.

b) The Contractor shall promptly repair or rectify all Defects and deficiencies
observed by the Engineer during the Defects Liability Period within a
period of 15 (fifteen) days from the date of notice issued by the Engineer,
in this behalf, or within such reasonable period as may be determined by
the Engineer at the request of the Contractor, in accordance with Good
Construction Practice.

C) The scope of work during the Defects Liability Period includes regular
maintenance of the constructed facility including painting/polish finishes
and electrical fittings in good condition.

d) The costs of making good all these defects shall be borne solely by the
Contractor and deemed to be included in the rates quoted by Contractor.

e) If the contractor does not rectify the defect or make good the deficiency,
the work should be got redone or rectified through another agency, or
departmentally by employing skilled labourers, at the contractor's cost
with 25% of the cost as penalty for non-performance. The amount shall
be deducted from any monies due to the contractor or realization of any
Bank guarantee.

2.5.4 The Project Milestones

No intermediate milestone is specified as per this RFP.
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2.5.5 Liquidated Damages

In case of failure to complete the work/ supply in time the penalty shall be levied
@ 0.50% per week or part thereof of the contract price subject to maximum of
10% of the total project cost.

If the total Penalty exceeds beyond 10%, it would be considered as non-
conformance to the quality of Services and may lead to termination of the
Contract and AUTHORITY may on their sole discretion cancel the order.

3. General Conditions of Contract (GCC)

3.1.1 Broad Scope of work

This Contract is for the execution of the Works by the Contractor for DSCL,
as per the Scope of works and Technical Specification as set out in
Section 2 and in accordance with the terms and conditions of this Contract.
The Contractor shall, during the term of this Contract, execute the Works
and any other work, as may be required to fulfill its obligations under this
Contract.

3.1.2 Existing Utilities and roads

Notwithstanding anything to the contrary contained herein, the Contractor
shall ensure that the respective entities owning the existing roads, right
of way, level crossings, structures, or utilities on, under or above the Site
are enabled by it to keep them in continuous satisfactory use, if
necessary, by providing suitable temporary diversions with approval of
DSCL and the controlling body of that road, right of way or utility.

3.1.3 Shifting of Obstructing Utilities

The Contractor shall, in accordance with Applicable Laws cause shifting of
utility (including electric lines, water pipes and telephone cables) to an
approved location or alignment. The DSCL shall assist the Contractor in
obtaining the Applicable Permits for the same. The actual cost of such
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shifting as approved and communicated by the entity owning the utility
(IP&H/HPSEB/BSNL/any other) shall be borne by the Contractor and
re-imbursed by DSCL to the Contractor.

3.1.4 Felling of Trees

The DSCL shall facilitate the Contractor in obtaining the Applicable Permits
for felling of trees if such trees cause a Material Adverse Effect on the
construction of the Work’ as per applicable laws of MoEF&CC. The Parties
here to agree that the felled trees shall be deemed to be owned by the
owner of the premises and shall be disposed in such manner and subject
to such conditions as the owner may in its sole discretion deem
appropriate.

3.1.5 Drawings

Tender drawings are based on preliminary survey. Contractor has to carry
out topographic survey jointly with DSCL & based on survey data
Contractor shall prepare location specific working drawings and get the
same approved from Employer/Engineer before commencement of work
on site.

Within 15 days from the Commencement Date the Contractor shall start
submitting drawings, construction documents, etc., for review and
approval by the Employer / Engineer which shall be reviewed/approved
within 7days of receipt.

The intellectual property rights in respect of drawing and all that is relevant to
the concept of rights shall be vested in DSCL.
3.1.6 Quality Assurance

a. Inspection

The DSCL/PMC and its authorised representative shall at all
reasonable times:

1) have full access to all parts of the Site and to all Places from
which natural Materials are being obtained for use in work; and
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2) During production, manufacture and construction at the Site
and at the Place of production, be entitled to examine, inspect,
measure and test the Materials and workmanship, and to check
the progress of manufacture of Materials.

The Contractor shall give the DSCL/PMC and its authorised agents
access, facilities and safety equipment for carrying out their
obligations under this Agreement.

b. Samples
The Contractor shall submit the samples of Materials and relevant

information to the DSCL/PMC for pre-construction review:
1) manufacturer's test reports
2) standard samples of manufactured Materials
3) samples of such other Materials as the DSCL/PMC may require

4) Test reports as per prescribed frequency in specifications

c. Quality Control, Tests and Inspection

1. For determining that work conform to the Specifications and Standards,

the Engineer shall require the Contractor to carry out or cause to be
carried out tests, at such time and frequency and in such manner as
specified in Specifications, and in accordance with Good Industry
Practice for quality assurance.

. During course of the execution if any other laboratory is approved by
DSCL for third party testing, the contractor can send the material to that
laboratory also.

. In the event that results of any tests conducted establish any Defects or
deficiencies in work, the Contractor shall carry out remedial measures
and furnish a report to the Engineer in this behalf. The Engineer shall
require the Contractor to carry out or cause to be carried out tests to
determine that such remedial measures have brought work into
compliance with the Specifications and Standards, and the procedure
shall be repeated until such Works conform to the Specifications and
Standards.

. Inspection and acceptance of the work shall not relieve the Contractor
from any of his responsibilities under this Contract.
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5. After completion of all tests as per specifications, the whole work will be
subject to a final inspection to ensure that work has been completed as
per requirement. If any defects noticed in the work are attributable to
Contractor these shall be attended by the Contractor at his own cost, as
and when they are brought to his notice by the Engineer / DSCL. The
DSCL shall have the right to have these defects rectified at the risk and
cost of the Contractor, if he fails to attend to these defects immediately.

3.1.7 Safety & Environment

a. PRECAUTIONS TO AVOID ANY NUISANCE TO THE NEIGHBORHOOD /
SURROUNDING

All necessary precautions to be taken during the implementation of the
project (during day or night) to avoid any nuisance or any harm to the
neighborhood/surrounding areas of proposed construction site.

No complaint should be raised by the neighborhood /society dwellers, during
the development work by contractor or any of the persons directly or
indirectly related to the site work.

In case of any such conditions the contractor shall be fully responsible for the
consequences & settlement.

b. Works at night

Subject to any provisions to the contrary contained in the contract, no
work shall be carried out after day hours without the prior permission of
the Engineer-in-charge except when the work is wunavoidable
circumstances, absolutely necessary, for saving life or property or for the
safety of the work, in which case, the contractor shall immediately inform
the Engineer-in-charge or his representative, provided always that the
provision of this clause shall not be applicable in the case of any work
which it is customary to carry out by double or rotary shifts in which case
sufficient advance notice shall be given of the intention to work at night to
the Engineer-in-charge after making all requisite arrangements and
management of areas, materials and equipment’s, required under any
emergency etc.

The contractor can carry on work after office hours, if so required, subject
to provide undertaking in writing, for expediting the progress on the works
or for any other reasons of technical safety.
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Whenever any work is required to be carried out at night in the interest of
structural safety or any other reason with authorized to supervise,
adequate lighting and other arrangement shall be made in advance by the
contractor for proper execution and supervision of such work.

The contractor shall not be however entitled to claim any extra payments
for night work. The responsibilities of all kind shall be of contractor.

c. OPPORTUNITIES AND FACILITIES FOR OTHER CONTRACTORS
AGENCIES Etc.

The Contractor shall, in accordance with the requirements of the
Engineer’'s Representative afford all reasonable opportunities to
any other Contractors employed by the Employer for carrying out
their work and to their workmen and to the workmen of the
Employer and of any other duly constituted authorities who may
be employed in the execution on or near the site of any work not
included in the Contract or of any contract which the Employer
may enter into in connection with or ancillary to the works.

d. Plant, Machinery & Job facility Area

The contractor will have to make his own arrangement for storage
of materials, plants, equipment’s, machineries to be used in the
execution of this work well in time after award of the contract, at
his own cost.

The land for facilitating the works shall be arranged by the
contractor and maintained and re-instated after the
implementation as per Environment mitigation norms.

The contractor shall allow the DSCL/Engineer or any person
authorized by the Engineer to access the site or any place where
work in connection with the contract is being carried out or
intended to be carried out or to any place where materials or
plant are being manufactured / fabricated/ assembled for the
works.

e. Environmental safeguards

The Contractor shall take action of following points and note the
stipulations as under as regards environmental safeguards as
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f.

stipulated by the Ministry of Environment, Forests and Climate
Change.

Additional Conditions

Following additional conditions shall be binding on contractor
during execution of work.

Any damage caused to either private or public property, services,
structures etc. shall be made good by Contractor without any
extra cost to the employer

Contractor need to ensure proper and adequate traffic safety
signboards, barricades, lighting at night shall be displayed during
day and night to ensure that no accidents take Place.

3.2 Payment Terms

3.2.1 Monthly Payment Certificates

The Contract Price :

DSCL hereby agrees to pay to the Contractor for satisfactory discharge of
its obligations under this Contract, an Item Rate amount of INR awarded.
The Contract Price shall be the full and complete payment for the
Contractor's performance of the obligations under this Contract and
includes all costs necessary for execution of the Works.

The Contract Price shall be paid in accordance with and in the manner
provided in the Special conditions of contract and Annexure 3.2 of this
RFP.

The Contract Price shall be inclusive of all taxes and levies under
applicable laws. For the avoidance of doubt, all the taxes and duties levied
by the state government/ central government/ local bodies at the
prevailing rates applicable on the date of Letter of Award shall be fully
borne by the Contractor and shall not be reimbursed to it by DSCL on any
account.

Any payment of the Contract Price or part thereof, made by DSCL, shall
not be deemed to constitute acceptance by DSCL of the Works or any
part(s) thereof and shall not relieve the Contractor of any of its obligations
under this Contract.

b. Monthly Statement

May 2020 Page 66



RFP for Construction of Hostel for the Regional i
Mountaineering Centre at Dharamshala Myvine

Jhatamshala

Subject to Clause 3.2.3.3, DSCL shall make monthly payments to the
Contractor as certified by the Engineer on completion of a stage, and
valued in accordance to its item rates set out in the Bill of Quantities.

The Contractor shall submit the monthly statement for each month on or
before the 5t day of the following month for all completed works of
the stage of works executed during the month in accordance with the bill
of quantities and any other Item of Work which has been approved as a
variation by DSCL. The Engineer shall take or cause to be taken the
requisite measurement for the purpose of having the same verified and
the claim, so far as it is admissible, and shall issue the Interim payment
Certificate within 15 (fifteen) days from the presentation of the monthly
statement.

c. Payment to the contractor on Interim Payment certificates

Payment shall be made no later than 30 (thirty) days from the date of
certification of the Interim Payment Statement by the Engineer subject to
the submission being not required to be referred back to contractor for
corrections.

DSCL shall deduct payments against statutory deductions such as
retention, TDS, GST/VAT, Cess etc. as per rules in force from time to
time.

d. Payment intermediate to monthly certificates

No payment shall be made for any Works, intermediate to the monthly
payments certificates.

e. Right to Withhold

The Engineer may refuse to approve any payment because of
subsequently discovered evidence or the results of subsequent
inspections or tests, nullify any such payment previously approved and
paid to such extent as may be necessary in the opinion of the Engineer
to protect him from loss because :

a) The Work is defective,

b) Third party claims have been filed or there is reasonable evidence
indicating probable filing of such claims,

c)of the Contractor's failure to make payment properly to sub-
contractor or for labor, materials or equipment,

d) of damage to another Contractor, or to the property of others
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caused by the Contractor,

e) of reasonable doubt that the Work cannot be completed for the
unpaid balance of the Contract Price,

f) of reasonable indication that the Work will not be completed within
the Contract Period,

g) of the Contractor's neglect or unsatisfactory prosecution of the
Work including failure to clean up.

h) In case of disputed items, the disputed amount shall be withheld
and shall be paid only after settlement of the dispute

Once the reasons that enable or require the Engineer to withhold such
payments are removed, payment will be made for amounts withheld due
to such reasons to the extent the Contractor is entitled to.

f. Payment on reduced rates on account of items of Work not
accepted by the Engineer

The rates of the items of Work in the Bill of Quantities, shall be valid
only when the item concerned is accepted as having been completed
fully in accordance with the Technical Specifications. In case where the
item of Work are not accepted as so complete by the Engineer, the
payment may be made on account of such item at such reduced rates as
it may be considered reasonable in the preparation of the payment
certificate. The reason for application of such reduced rates shall be
justified and recorded.

g. Correction of Interim Payment Certificates

The Engineer may by an Interim Payment Certificate make any
correction or modification of any previous Interim Payment Certificate
issued.

h. Overpayment & Post payment Audit

i. The DSCL further reserves the right to enforce recovery of any
over payment when detected

ii.  Whenever any claim for the payment of a sum to the DSCL
arises out of or under this Contract against the contractor the
same may be deducted from any sum then due or which at any
time thereafter may become due to the contractor under this
contract and failing that under any other contract with the
DSCL or from any sum due to the contractor with DSCL, or
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from his retention money, or he shall pay the claim on
demand.

iii.  The DSCL reserves the right to carry out post payment audit
and technical examination of the final bill including all
supporting vouchers, abstracts, etc.

iv. If as a result of such audit and technical examination any over
payment is discovered in respect of any work done by the
Contractor or alleged to have been done by him under the
contract, it shall be recovered by the DSCL from the contractor
by way of all the means prescribed above.

i. Royalty charges

i. The contractor hereby agree to pay royalty charges as per the prevailing
rates at the time of procurement on consumed minerals in this work like
rubble, metal, sand, murum etc. to revenue department, Govt. of
Himachal Pradesh and hereby agree to produce receipts of payments of
such royalty charges or N.O.C. from concerned revenue department to
DSCL.

il. In case the receipts of payments of such royalty charges or no-objection
certificate from concerned revenue department is not produced by the
Contractor, DSCL reserves the right to deduct from any money which is
due to the Contractor on account of royalty charges and penalty if any, to
the appropriate authorities, if said authority asks DSCL to recover Royalty
Charges or otherwise.

3.2.2 Price Adjustment

Price adjustment is not applicable in this contract/RFP.

3.2.3 Advance Payments and recovery

a) 10 % advance payment for mobilization shall be made within 15 days
of signing the contract against a bank guarantee equal to the amount
of advance.

b) The advance amount shall be interest free and shall be recovered at
20% of the certified amount of subsequent payment certificates.
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c)

3.2.4

3.2.5

The advance guarantee will be returned on full recovery of the advance
amount.

Release of Payments

a) Payments shall be made by the DSCL within 30 (Thirty) days of
receipt of the Interim Payment certificates issued by the Engineer
on satisfactory quality inspection and verification by the
AUTHORITY’s Official on the conformity on the Goods/ Products/
Services/ Solutions supplied as per the agreed specifications.

b) The DSCL shall, pay to the Contractor the amount which is
stated as being finally due in the Final Payment Certificate
within 60 (Sixty) days of receipt of the same and in that event
no further amount shall ever become due and payable to the
contractor in respect of this contract save and except as
indicated in the final payment certificate.

c) Payment shall be made in Indian Rupees by RTGS/ NEFT on Bank in
the name of the Contractor.

d) All remittance charges shall be borne by the Contractor.

e) Any liquidated damages, for delay and non-performance, as
mentioned in this RFP document, shall be deducted from the due
payments.

f) Indirect taxes and levies and any statutory deductions as applicable,
shall be deducted as per the prevalent rules and regulations.

Retention

a) Recovery of Retention Money will commence from the first Interim
Payment Certificate (IPC) onwards @ 7% of value of work done from
each Interim Payment Certificate limiting to 5% of the Contract Amount.

b) Retention money will be refunded not later than 90 days on successful
completion of the Defects Liability period.

3.2.6

Variations

3.2.6.1 Change in quantities
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a) The Contractor is bound to carry out the items in the Bill of Quantities for
quantity variation up to 30% (Thirty percent) excess provided that the
change does not exceed 1% (One percent) of Initial Contract Price, at the
BoQ rates.

b) However, a rate or price as appropriate for the excess quantity of item of
work if it exceeds both the limits in (a) above shall be approved by the
competent authority pursuant to 3.2.6.3.

c) If any item of work is not required to be executed or the quantity is less
than the quantity specified in the bidding documents due to change in
circumstances, the bidder shall not be entitled for any claim or
compensation.

3.2.6.2 Extra items

a) Items of work not expressly or impliedly described in the schedule, plans
or specifications will be treated as “Variations”. They will include only
items of works which are highly necessary for the proper execution of the
work and for its completion, but were not provided in the original contract.

b) There shall be an order in writing to execute the extra item of work as a
‘Variation Order’ from the Employer. Extra item can be additional,
substituted, altered or new item depending on their relation to the original
item.

3.2.6.3 Payment for Variations
Rates for the extra item shall be worked out as below:

(i) In the case of extra items, if accepted rate for an identical item is
available in the contract the same shall be taken.

(ii) In the case of extra items for which similar item exist in the contract, the
rates shall be derived from the original item by appropriate adjustment of
cost of affected components.

(iii) In the case of extra items for which similar items do not exist in the
contract and rate exist in the standard schedule of rates, the rates shall be
arrived based on standard data rate prevalent at the time of ordering the
extra item after applying the overall tender variation. However, no tender
excess will be applied.

(iv) In the case of extra items for which standard data is not available and
that do not come in the category mentioned in (i), (ii) and (iii) above, the
rates shall be worked by the Engineer based on prevailing market rates
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giving due consideration to the analysis of rates and data furnished by the
contractor.

3.2.6.3 Total Variation Cost

The overall value of all variation works shall be limited to 10% (Ten Percent)
of the Initial Contract Price.

3.3 Liability and Indemnity and Confidentiality

3.3.1 Liability and Indemnity

a. The Contractor will indemnify, defend, save and hold harmless the DSCL
and its officers, servants, agents, Government Instrumentalities and
Government owned and/or controlled entities/enterprises, (the “DSCL
Indemnified Persons”) against any and all suits, proceedings, actions,
demands and third party claims for any loss, damage, cost and expense
of whatever kind and nature, whether arising out of any breach by the
Contractor of any of its obligations under this Agreement or from any
negligence under the Agreement, or tort or on any other ground
whatsoever, except to the extent that any such suits, proceedings,
actions, demands and claims have arisen due to any negligent act or
omission, or breach or default of this Agreement on the part of the DSCL
Indemnified Persons.

b. The Contractor shall fully indemnify, hold harmless and defend the DSCL
and the DSCL Indemnified Persons from and against any and all loss
and/or damages arising out of or with respect to:

i. failure of the Contractor to comply with Applicable Laws and
Applicable Permits;

ii. payment of taxes required to be made by the Contractor in respect of
the income or other taxes of the Sub-contractors, suppliers and
representatives; or

iii. non-payment of amounts due as a result of Materials or services
furnished to the Contractor or any of its Sub-contractors which are
payable by the Contractor or any of its Sub-contractors.

iv. The Contractor shall fully indemnify, hold harmless and defend the
DSCL Indemnified Persons from and against any and all suits,
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proceedings, actions, claims, demands, liabilities and damages
which the DSCL Indemnified Persons may hereafter suffer or pay by
reason of any demands, claims, suits or proceedings arising out of
claims of infringement of any domestic or foreign patent rights,
copyrights or other intellectual property, proprietary or
confidentiality rights with respect to any materials, information or
process used by the Contractor or by the Sub-contractors in
performing the Contractor’s obligations or in any way incorporated
in or related to the Project.

v. If in any such suit, action, claim or proceedings, a temporary
restraint order or preliminary injunction is granted, the Contractor
shall make every reasonable effort, by giving a satisfactory bond or
otherwise, to secure the revocation or suspension of the injunction
or restraint order.

vi. If, in any such suit, action, claim or proceedings, the Work, or any
part thereof or comprised therein, is held to constitute an
infringement and its use is permanently enjoined, the Contractor
shall promptly make every reasonable effort to secure for the DSCL
a license, at no cost to the DSCL, authorizing continued use of the
infringing work.

vii. If the Contractor is unable to secure such license within a reasonable
time, the Contractor shall, at its own expense, and without
impairing the Specifications and Standards, either replace the
affected work, or part, or process thereof with non-infringing work
or part or process, or modify the same so that it becomes non-
infringing

3.3.2 Confidentiality

a) AUTHORITY and the Successful Bidder shall keep confidential and shall
not, without the written consent of the other party hereto, divulge to any
third party any documents, data, or other information furnished directly or
indirectly by the other party hereto in connection with the Contract,
whether such information has been furnished prior to, during or following
completion or termination of the Contract except information available on
public domain.

May 2020 Page 73



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

b) The Successful Bidder shall not use the documents, data, and other
information received from AUTHORITY for any purpose other than the
services required for the performance of the Contract.

3.4 Labour Laws and Welfare

3.4.1. Labour Laws to be complied by the Contractor

a. Notwithstanding any provision as may find here below, Contractor
without an exception and limitation shall be liable for complete adherence
and responsibilities arising out of all the labour laws as may be in force or
as may become effective from time to time. The contractor shall obtain a
valid license under the Contract Labour (R & A) Act 1970, and the Contract
Labour (Regulation and Abolition) Central Rules 1971, before the
commencement of the work, and continue to have a valid license until the
completion of the work. The contractor shall also abide by the provisions of
the Child Labour (Prohibition and Regulation) Act, 1986. The contractor
shall also comply with the provisions of the building and other construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996
and the building and other Construction Workers Welfare Cess Act, 1996.

b. The contractor shall ensure the registration of all eligible workers
(inclusive of those of subcontractors and petty contractors) with
construction workers welfare board.

C. Any failure to fulfill these requirements shall attract the penal
provisions of this contract arising out of the resultant non- execution of the
work.

d. No labour below the age of fourteen years shall be employed on the work.

3.4.2. Payment of Wages

a. The contractor shall pay to the labour employed by him either
directly or through sub-contractors, wages not less than fair wages as
defined in the Contractor’s Labour Regulations or as per the provisions of
the contract Labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.
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b. The contractor shall, notwithstanding the provisions of any

contract to the contrary, cause to be paid fair wage to labour indirectly
engaged on the work, including any labour engaged by his sub-contractors
in connection with the said work, as if the labour had been immediately
employed by him.

C. In respect of all labour directly or indirectly employed in the
works for performance of the contractor’'s part of this contract, the
contractor shall comply with or cause to be complied with the Central
Public Works Department contractor’'s Labour Regulations made by
Government from time to time in regard to payment of wages, wages
period, deductions from wages recovery of wages not paid and deductions
un-authorized made, maintenance of wage books or wage slips, publication
of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of the like nature or
as per the provisions of the Contract Labour (Regulation and Abolition) Act
1970, and the Contract Labour (Regulation and Abolition) Central Rules,
1971, wherever applicable.

d. The Engineer-in-Charge concerned shall have the right to deduct from
the money due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reasons of non-fulfilment of the conditions of the contract for the benefit
of the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

e. Under the provision of Minimum Wages (Central) Rules 1950,
or statutory modification thereof, the contractor is bound to allow to the
labors directly or indirectly employed in the works one day rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event
of default, the Engineer-in-Charge shall have the right to deduct the sum
or sums not paid on account of wages for weekly holidays to any labors
and pay the same to the persons entitled thereto from any money due to
the contractor by the Engineer-in- Charge concerned.

f. The contractor shall comply with the provisions of the following
i Payment of Wages Act, 1936.,
ii. Minimum Wages Act, 1948,
iii. Employees Liability Act, 1938,
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iv. Workmen’s Compensation Act,1923, Industrial Disputes
Act,1947

V. Maternity Benefits the modifications thereof

Vi. or any other laws relating thereto and the rules made there

under from time to time.

g. The contractor shall indemnify and keep indemnified DSCL
against payment to be made under and for the observance of the laws
aforesaid and the Contractor’s Labour Regulation without prejudice to his
right to claim indemnify from his sub-contractors.

h. The laws aforesaid shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this contract

3.5 Force Majeure

a) The Contractor shall not be liable for termination for default if and to the
extent that it's delay in performance or other failure to perform its
obligations under the Contract is the result of an event of Force Majeure.

b) For purposes of this Clause, Force Majeure means an event or situation
beyond the control of the Contractor that is not foreseeable, is
unavoidable, and its origin is not due to negligence or lack of care on the
part of the Contractor. Such events may include, but not be limited to,
acts of AUTHORITY in its sovereign capacity, wars or revolutions, fires,
floods, epidemics, quarantine restrictions, and freight embargoes and
natural calamities.

C) If a Force Majeure situation arises, the Contractor shall promptly notify
AUTHORITY in writing of such condition and the cause thereof. Unless
otherwise directed by AUTHORITY in writing, the Contractor shall continue
to perform its obligations under the Contract as far as it is reasonably
practical, and shall seek all reasonable alternative means for performance
not prevented by the Force Majeure event.

3.6 Settlement of Disputes

1. Performance of the contract is governed by the terms and conditions of
the contract, in case disputes arise between the parties regarding any
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matter under the contract, either Party of the contract may send a written
Notice of Dispute to the other party. The Party receiving the Notice of
Dispute will consider the Notice and respond to it in writing within 30
(thirty) days after the receipt. If that party fails to respond within 30
(thirty) days, or the dispute cannot be amicably settled within 60 (sixty)
days following the response of that party, clause GCC 3.6 (2) shall
become applicable.

2. Arbitration:

a) In the case of dispute arising, upon or in relation to, or in connection
with the contract between AUTHORITY and the Contractor, which has not
been settled amicably, any party can refer the dispute for Arbitration under
the (Indian) Arbitration and Conciliation Act, 1996(as amended up to date)
. Such disputes shall be referred to an Arbitral Tribunal consisting of three
arbitrators, one each to be appointed by the AUTHORITY and the
Contractor, the third arbitrator shall be chosen by the two arbitrators so
appointed by the parties and shall act as Presiding Arbitrator. In case of
failure of the two arbitrators, appointed by the parties to reach a
consensus regarding the appointment of the third arbitrator within a period
of 30 (thirty) days from the date of appointment of the two arbitrators, the
Presiding arbitrator shall be appointed as per law. The Arbitration and
Conciliation Act, 1996 and any statutory modification or re-enactment
thereof, shall apply to these arbitration proceedings

b) Arbitration proceedings shall be held in Dharamshala, Himachal Pradesh,
India and the language of the arbitration proceedings and that of all
documents and communications between the parties shall be English.

c) The decision of the majority of arbitrators shall be final and binding upon
both parties. The expenses of the arbitrators as determined by the
arbitrators shall be shared equally by AUTHORITY and the Contractor.
However, the expenses incurred by each party in connection to the
preparation, presentation shall be borne by the party itself. All arbitration
awards shall be in writing and shall state the reasons for the award.

3.7 Time of Completion

3.7.1 Construction Period

The time of completion of the works for the implementation of the project
as per the deliverable in Clause 3.2.1 shall be the period specified in the
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Special conditions of contract / Contract Data reckoned from the fifteenth
day of issuance of the Letter of Award or from the date of signing of the
contract agreement whichever is earlier.

3.7.2 Construction Programme

The Contractor shall submit a detailed construction programme/schedule
in MS project software for the project implementation within 30 days of
issuance of Letter of Award. The Programme shall be in the order in which
he intends to carry out the work including the anticipated timing of
procurement, deployment of resources and quantities involved. The
Programme will be projected as Bar Chart presentation and S-curve with
cash flow.

Contractor shall promptly give notice of probable future events or
circumstance which may adversely affect the work. If at any time actual
progress is too slow to achieve target Programme and/or progress has
fallen behind the current Programme then the Engineer may instruct the
contractor to submit revised Programme with plan to mitigate time loss.

3.7.3 Progress Reports

Monthly progress reports shall be submitted in two copies to the Authority
showing the work executed against the schedule during the construction
period of the project. The reports shall contain the following but not
limited to these.

a) The Executive summary

b) Programme reflecting the progress

c) S-Curve

d) Deployment of Contractor’s Staff

e) Deployment of Machinery

f) Weather Chart

g) Photographs showing the progress

h) Any other

The reports shall be submitted on or before the 5™ day of the following
month.

3.7.4 Extension of Time
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The work shall have to be completed within originally stipulated period
as indicated in the contract. Time is essence of contract and failure to
adhere to the time of completion shall attract liability for the contractor to
pay Liquidated Damages as specified in CI.3.10.

a. However, it has been agreed between the parties that in event of
any variation or change taking place affecting the time of
completion, time adjustment shall be made by DSCL for which no
additional cost will be payable. Such time extension shall ordinarily
be for exceptionally adverse climatic conditions, enforceable
shortage in availability of materials or any delay, impediment or
prevention caused by or attributable to the DSCL.

b. If the contractor shall desire an extensions of time for completion of
work on the ground of his having been "UNAVOIDABLY" hindered or on
compensation event(s) or on any other ground(s), he must apply giving
all and complete details of such hindrances and/or compensation
event(s) and/or other cause(s) in writing, to the DSCL with copy to the
Engineer, positively within 15 (Fifteen) days of occurrence of such
hindrance(s)/compensation event(s)/other cause(s) and seek specific
extension of time (period from.........cccceevvvreinnennen. 0, ).

c. Failure on the part of the contractor for not applying extension of
time even within 30 days of the cause of such an hindrance, it shall
be deemed that the contractor does not desire extension of time and
that he has “"Waived” his right if any to claim extension of time for
such cause of hindrance

d. If at any time during performance of the Contract, the Contractor
encounters condition impeding timely delivery of the Services, the
Contractor shall promptly notify AUTHORITY in writing of the delay, its
likely duration, and its cause. As soon as practicable after receipt of the
Contractor’s notice, DSCL shall evaluate the situation and may at its
discretion extend the time for performance in writing.

e. Delay by the Contractor in the performance of its Delivery and
Completion obligations shall render the bidder liable for disqualification
for any further bids in DSCL and penalty levied as per CI.3.10.1 unless
an Extension of time is agreed mutually.

3.7.5 Defect Liability Period
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The Defects Liability period shall be the duration specified in the
Special Conditions of contract / Contract Data starting from the date of
completion of the entire scope of work on which a completion certificate
shall be issued.

3.8 Termination

1. AUTHORITY may, without prejudice to any other remedy for breach of
Contract, terminate this Contract in case of the occurrence of any of the
events specified in paragraphs (1) to (10) of this GCC Clause 3.8. In such
an occurrence, AUTHORITY shall give not less than 30 (thirty) days’
written notice of termination to the Contractor.

2. If the Contractor does not remedy a failure in the performance of its
obligations under the Contract, within 15 (fifteen) days after being notified
or within any further period as AUTHORITY may have subsequently
approved in writing.

3. If the Contractor becomes insolvent or goes into liquidation, or receiver is

appointed whether compulsory or voluntary.

4, If, in the judgment of AUTHORITY, the Contractor has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

5. If, as the result of Force Majeure, the Contractor is unable to perform a
material portion of the Services for a period of not less than 60 (sixty)
days.

6. If the Contractor submits to the AUTHORITY a false statement which has a
material effect on the rights, obligations or interests of AUTHORITY.

7. If the Contractor places itself in a position of conflict of interest or fails to
disclose promptly any conflict of interest to AUTHORITY.

8. If the Contractor fails to provide the quality services as envisaged under
this Contract, AUTHORITY may make judgment regarding the poor quality
of services, the reasons for which shall be recorded in writing. AUTHORITY
may decide to give one chance to the Successful Bidder to improve the
quality of the services.

9. If the Contractor fails to comply with any final decision reached as a result
of arbitration proceedings.

10. If AUTHORITY, in its sole discretion and for any reason whatsoever,
decides to terminate this Contract.
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11. In the event AUTHORITY terminates the Contract in whole or in part,
pursuant to this GCC Clause 3.8, AUTHORITY may procure, upon such
terms and in such manner as it deems appropriate, services similar to
those undelivered or not performed, and the Contractor shall be liable to
AUTHORITY for any additional costs for such similar services. However,
the Contractor shall continue performance of the Contract to the extent
not terminated.

3.9 Payment upon Termination

Upon termination of this Contract pursuant to GCC Clauses 3.8, the AUTHORITY
shall make the following payments to the Contractor:

a) If the Contract is terminated pursuant to GCC Clause 3.8 (10),
remuneration for Services satisfactorily performed prior to the effective
date of termination.

b) If the agreement is terminated pursuant of GCC Clause 3.8 (1), (2), (3),
(4), (5), (6), (7), (8) and (9), the Contractor shall not be entitled to
receive any agreed payments upon termination of the contract. However,
the AUTHORITY may consider making a payment for the part satisfactorily
performed on the basis of quantum merit as assessed by it, if such part is
of economic utility to the AUTHORITY. The AUTHORITY may also impose
liquidated damages as per the terms of this RFP. The Contractor will be
required to pay any such liquidated damages to AUTHORITY within 30
(thirty) days of termination date.

3.10 Liquidated Damages

a. If contractor fails to comply with time for completion the contractor being
given notice to make good the time fails to do so to the satisfaction of
Engineer he shall be liable to pay LD/Delay Damages for the default.

b. In case of failure to complete the work/ supply in time the penalty shall be
levied at the rates given in the Special Conditions of Contract CIl.2.5.5
subject to maximum of 10% of the Total project cost.

C. If the total Penalty exceeds beyond 10%, it would be considered as non-
conformance to the quality of Services and may lead to termination of the
Contract and AUTHORITY may on their sole discretion terminate the
contract. These damages shall not release the contractor from its obligation
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to complete the job or from any duties or responsibilities which he may have
under the contract.

d. These damages shall not release the contractor from its obligation to
complete the job or from any duties or responsibilities which he may have
under the contract.

e. DSCL will deduct amount of liquidated damages from due payments to
contractor.
f. Amount shown against Milestones if any will be deducted on weekly basis

on not achieving intermediate Milestones or non-completion of work within
stipulated contract period or Extension of time granted by Employer for
reasons other than contractor’s default.

g. The Liquidated damages shall be released without interest or charges if
contractor achieves the last Milestone on or before completion of approved
time limit including extension of time limit, if approved.

h. If, before the Time of Completion of the whole of the Works or, if
applicable, any section, a Taking — Over Certificate has been issued for any
part of the Works or of a Section, the liquidated damages for delay in
completion of the remainder of the Works or of that Section shall, for any
period of delay after the date stated in such Taking-Over Certificate, and in
the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part so certified bears to the value of the
whole of the Works or section, as applicable. The provisions of this Sub-
clause shall only apply to the rate of liquidated damages and shall not affect
the limit thereof.

3.11 Other Conditions

3.11.1 Governing Law

The Contract shall be governed by and interpreted in accordance with the laws
of India.

The Contractor should comply with all applicable laws and rules of Government
of India/ Government of Himachal Pradesh/Municipal Corporation Dharamshala/
Dharamshala Smart City Limited.

Change in Laws and Regulations
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Unless otherwise specified in the Contract, if after the date of the Invitation for
bids, any law, regulation, ordinance, order or bylaw having the force of law is
enacted, promulgated, abrogated, or changed that subsequently affects the
Delivery Date and/or the Contract Price, then such Delivery Date and/or
Contract Price shall be correspondingly increased or decreased, to the extent
that the Contractor has thereby been affected in the performance of any of its
obligations under the Contract.

3.11.2 Employment rights

The support executive(s)/ supervisor(s)/ staffs deployed by the Contractor shall
not have right to demand for any type of permanent employment with
AUTHORITY or its allied Offices.

3.11.3 Employer’s right to alter

MD CUM CEO, DHARAMSHALA SMART CITY LIMITED reserves the right to
withdraw/ relax any of the terms and condition mentioned in the RFP, so as to
overcome the problem encountered at a later stage for the smooth and timely
execution of the project.

3.12 Risk Purchase

In case the Contractor fails to deliver the project due to inadvertence, error,
collusion, incompetency, termination, misconstruction or illicit withdrawal, the
MD CUM CEO, DHARAMSHALA SMART CITY LIMITED reserves the right to
procure the same or similar services from the alternate sources at risk, cost and
responsibility of the Contractor.
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Annexure 1- Guidelines for Pre-Qualification Proposal
Annexure 1.1 - Check-list for the Pre-Qualification Proposal

File Submitted

List Of Document

(Y/N)

Name

Description

1 Proof of Tender Fee and EMD
submitted
2 Bid Covering Letter As per format Reference No: Date
provided at Annexure 1.2 of Letter:
3 Bidders’ Particulars As per format Name of bidder(s):
provided at Annexure 1.3
4 Power of Attorney in favor of Date of PoA:
Authorized signatory As per Name of
format provided at Annexure 6 Authorized Person:
5 Copy of Certificate of Registration
Incorporation /Registration Number: Date of
under Companies Act, Incorporation:
1956/2013 or corresponding Act
in abroad
6 Copy of Certificate from the Year-wise Details
Statutory Auditor for the last 3 Turnover
(Three) financial years.
7 Declaration for Not blacklisted by Reference No: Date
Central/State Government/ PSU of Letter:
entity in India or similar agencies
globally for unsatisfactory past
performance, corrupt, fraudulent
or any other unethical business
practices as on date of
submission of the proposal.
8 Valid Copy of PAN Ref No.
9 Valid copy of GSTIN registration Ref No.
Date
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Annexure 1.2 - Pre-Qualification Cover Letter

(To be submitted on the letterhead of the bidder)
Date:

To

MD CUM CEO

DHARAMSHALA SMART CITY LIMITED,

Old Himuda Building, Chilgari Dharamshala,
Himachal Pradesh, 176215

Subject: Bid for "Construction of Hostel for the Regional Mountaineering
Centre at Dharamshala”

RFP Reference No: XX
Dear Sir,

With reference to your invitation for bids for “"Construction of Hostel for the
Regional Mountaineering Centre at Dharamshala”, we hereby submit our
Prequalification Proposal, Technical Proposal, and Financial Proposal, for the
same.

We hereby declare that:

a. We hereby acknowledge and unconditionally accept that the Authority can
at its absolute discretion apply whatever criteria it deems appropriate, not
just limiting to those criteria set out in the RFP and related documents, in
short listing of bidder for providing services.

b. We have submitted EMD of INR [ ] in the form of [............... ] and Tender
fee of INR [ ]Online through e-Tendering Portal (www.hpeproc.gov.in),
C. We hereby declare that all information and details furnished by us in the

bid are true and correct, and all documents accompanying such
application are true copies of their respective originals.

d. We agree to abide by our offer for a period of 180 days from the date of
opening of pre-qualification bid prescribed by Authority and that we shall
remain bound by a communication of acceptance within that time.
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e.

We have carefully read and understood the terms and conditions of the
RFP and the conditions of the contract applicable to the RFP. We do
hereby undertake to provision as per these terms and conditions.

In the event of acceptance of our bid, we do hereby undertake:

i. To supply the products and commence services as stipulated in the RFP
document

ii. To undertake the project services for entire contract period from the
date of signing of the contract as mentioned in the RFP document.

iii. We affirm that the prices quoted are inclusive of design, development,
delivery, installation, commissioning, training, providing facility
management and handholding support, and inclusive of all out of
pocket expenses, taxes, levies discounts etc.

We do hereby undertake, that, until a formal contract is prepared and
executed, this bid, together with your written acceptance thereof and
notification of award of contract, shall constitute a binding contract between
us.

We understand that the Authority may cancel the bidding process at any
time and that Authority is not bound to accept any bid that it may receive
without incurring any liability towards the bidder.

We fully understand and agree to comply that on verification, if any of the
information provided in our bid is found to be misleading the selection
process, we are liable to be dismissed from the selection process or
termination of the contract during the project, if selected to do so

In case of any clarifications please contact email at

Thanking you,
Yours sincerely,

(Signature of the Bidder/ Lead Member)
Printed Name
Designation

Seal
Date

Place:
Business Address:
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Annexure 1.3 - Format to share Particulars of the Bidder

The Table below provides the format in which general information about the
bidder must be furnished.

Information Details

Name of bidder

n
4
o

Address and contact details of bidder

Firm Registration Number and Year of Registration
Web Site Address

Status of Company (Public Ltd., Pvt. Ltd., LLP etc.)
GST Registration No.

Permanent Account Number (PAN)

Revenue for the last 3 years (Year wise)

Name, Designation and Address of the contact person to
whom all references shall be made regarding this RFP

Telephone number of contact person:

==
ko [ |® (N (R (W N =

Mobile humber of contact person:

[ary
N

Fax number of contact person:

[ary
w

E-mail address of contact person:
Organisation chart with Name, designation and contact
14. nos. of the management team to be attached

Please submit the relevant proofs for all the details mentioned above along with
your bid response

Authorized Signatory

Name & Designation
Seal
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Annexure 1.4 - Consortium Agreement

DRAFT MEMORANDUM OF UNDERSTANDING EXECUTED BY MEMBERS OF
THE CONSORTIUM
[On Non-judicial stamp paper duly attested by notary public]

This Memorandum of Understanding (MoU) entered into this day of [Date]

[Month] 2018 at [Place] among (hereinafter referred to as
") and having office at [Address], India, as Party of the First Part and
(hereinafter referred as ' ") and having office at [Address

], as Party of the Second Part.
The parties are individually referred to as Party and collectively as Parties.

WHEREAS DHARAMSHALA SMART CITY LIMITED, has issued a Request for
Proposal dated [Date] (RFP) from the applicants interested in “"Construction
of Hostel for the Regional Mountaineering Centre at Dharamshala”

AND WHEREAS the Parties have had discussions for formation of a Consortium
for bidding for the said Project and have reached an understanding on the
following points with respect to each of the Parties' rights and obligations
towards each other and their working relationship.

BASIS THE MUTUAL UNDERSTANDING OF THE PARTIES, ITIS HEREBY
AGREED AND DECLARED AS FOLLOWS:

i The purpose of this Agreement is to define the principles of collaboration
among the Parties to:

a. Submit a response jointly to bid for the “"Construction of Hostel for
the Regional Mountaineering Centre at Dharamshala” as a
Consortium.

b. Sign Contract in case of award.

c. Provide and perform the supplies and services which would be ordered

by the Authority pursuant to the Contract.

ii. This Agreement shall not be construed as establishing or giving effect to
any legal entity such as, but not limited to, a company, a partnership, etc.
It shall relate solely towards the Authority for "Construction of Hostel
for the Regional Mountaineering Centre at Dharamshala” for and
related execution works to be performed pursuant to the Contract and
shall not extend to any other activities.

iii. The Parties shall be jointly and severally responsible and bound towards
the Authority for the performance of the works in accordance with the
terms and conditions of the RFP document, and Contract.
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IV,  mmmmmmmmmm e (Name of Party) shall act as Lead
Member of the Consortium. As such, it shall act as the coordinator of the
Party’s combined activities and shall carry out the following functions:

a. To ensure the technical, commercial and administrative co-ordination of
the work package

b. To lead the contract negotiations of the work package with the Authority.

C. The Lead Member is authorized to receive instructions and incur liabilities
for and on behalf of all Parties.

d. In case of an award, act as channel of communication between the
Authority and the Parties to execute the Contract

V. That the Parties shall carry out all responsibilities in terms of the Project
Agreement.

Vi. That the broad roles and the responsibilities of each Party as per each
member’s field of expertise at each stage of the bidding shall be as below:

Party A:

Party B:

Vii. That the proposed administrative arrangements (organization chart) for
the management and execution of the Project shall be as follows:

viii.  That the profit and loss sharing ratio shall be

iX. That the Parties agree that all the members of the Consortium shall be
jointly and severally liable for all obligations in relation to the Contract
until the completion of the Project in accordance with the Contract;

X. Parties affirm that they shall implement the Project in good faith and shall
take all necessary steps to see the Project through expeditiously.

Xi. That this MoU shall be governed in accordance with the laws of India and

courts in Himachal Pradesh shall have exclusive jurisdiction to adjudicate
disputes arising from the terms herein.

In witness whereof the Parties affirm that the information provided is accurate
and true and have caused this MoU duly executed on the date and year above
mentioned.

(Party of the first part) (Party of the second part) (Party of the third part)
Witness:
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Annexure 2. - Guidelines for Technical Proposal

Annexure 2.1 - Check-list for the documents to be included in the
Technical Proposal

List of Fi Submitted .
Documents ile Name (Y/N) Description
Reference
1 Technical bid No: Date of
Covering Letter Letter
Project citation As per
report to support Annexure 2.3
that the Bidder*
2 have successfully
completed works
in last 5 (Five)
financial years.
Project citation As per
report to support Annexure 2.4
3 the ongoing/
awarded work of
the Bidder*.
Evaluation of the as per
4 Bid capacity Annexure 2.5
Manpower As per
5 Schedule Annexure 2.6

* Bidder refers to Sole Bidder or either member of the consortium
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Annexure 2.2. - Technical Bid Cover Letter
(To be submitted on the Letterhead of the bidder/ lead partner in case of co)

Date: dd/mm/yyyy
To

MD CUM CEO

DHARAMSHALA SMART CITY LIMITED
Old Himuda Building, Chilgari,
Dharamshala, Himachal Pradesh, 176215

Sub.: Request for Proposal for “"Construction of Hostel for the
Regional Mountaineering Centre at Dharamshala”

RFP Reference No: XX
Dear Sir/ Ma’am,

Having examined the RFP, the receipt of which is hereby duly acknowledged, we,
the undersigned, offer to provide the professional services as required and
outlined in the RFP for "“Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala” (hereinafter referred to as
“Project”).

We attach hereto the technical response as required by the RFP, which
constitutes our proposal. We undertake, if our proposal is accepted, to adhere to
the implementation plan (Project schedule) for providing Professional Services in
“"Construction of Hostel for the Regional Mountaineering Centre at
Dharamshala” put forward in RFP or such adjusted plan as may subsequently
be mutually agreed between us and DHARAMSHALA SMART CITY LIMITED or its
appointed representatives.

If our proposal is accepted, we will obtain a Performance Bank Guarantee issued
by a nationalized bank in India, for a sum of equivalent to 10% of the contract
value for the due performance of the contract.

We agree for unconditional acceptance of all the terms and conditions set out in
the RFP document and also agree to abide by this tender response for a period
of 180 (one hundred and eighty) days from the date of submission of bid and it
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shall remain binding upon us with full force and virtue, until within this period a
formal contract is prepared and executed, this tender response, together with
your written acceptance thereof in your notification of award, shall constitute a
binding contract between us and DHARAMSHALA SMART CITY LIMITED.

We confirm that the information contained in this proposal or any part thereof,
including its exhibits, schedules, and other documents and instruments delivered
or to be delivered to DHARAMSHALA SMART CITY LIMITED is true, accurate, and
complete. This proposal includes all information necessary to ensure that the
statements therein do not in whole or in part mislead DHARAMSHALA SMART
CITY LIMITED as to any material fact.

We agree that you are not bound to accept any tender response you may
receive. We also agree that you reserve the right in absolute sense to reject all
or any of the products/ services specified in the tender response.

It is hereby confirmed that I/We are entitled to act on behalf of our company/
corporation/ firm/ organization and empowered to sign this document as well as
such other documents, which may be required in this connection.

Date:

(Signature)

(Name)

(In the capacity of )
[Seal / Stamp of bidder]
Witness Signature:
Witness Name:

Witness Address:

CERTIFICATE AS TO AUTHORISED
SIGNATORIES

I , the Company Secretary of
certify that
who signed the above bid is authorized to do so and bind the company by
authority of its board/ governing body.

Date:

Signature:

(Company Seal) (Name)
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Annexure 2.3.
WORKS

— PROJECT CITATION REPORT

- COMPLETED

Statement showing the similar works completed in the last five years.

Sr. | Name of Estimat |Tender | Date | Completion of | Actual [Time limitin |Percental Reason |Remar
No. Departme ed ed of work as per |Amount|year and ge S ks
nt/ cost of Amtoun award | contract and of [months rate and [for delay
Client  [Name| Work of date of work amount In
with of | Put contra| completion  |COMPI€t|Origin|Extend| , Of completi
Address a | to ot | ed al | ed |Penalty| onof
WOTK | rander Target|Completi work
Date on
Date YM|IY M
1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 12

Note : - (1) Attested Copies of Work Order and Completion Certificates issued by not
below the rank of Executive Engineer shall be attached.
(2) It is mandatory to furnish details in this format only.

Authorized Signatory

Name & Designation

Seal
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Annexure 2.4.
WORKS/AWARDED

- PROJECT CITATION REPORT -

ONGOING

Statement showing the similar works completed in the last five years.

Sr. [ Name of Estimat [Tendere|] Date | Completion of | Actual | Time limitin [Percenta|Reasons|Remar
No. Departme ed d of work as per |Amount| year and ge |[for delay ks
nt/ cost of JAMOUN|award| contract and of months |rate and In
Client [Name| Work t of date of work . amount [completi
with of put contra|  completion complet|Origin|Extend of on of
Address | to ot p ed al ed | Penalty | work
WOTK| Tender Target| %
Date [Progres
S YM|YM
1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 12

Note : -(1) Attested Copies of Work Order and Completion Certificates issued by not
below the rank of Executive Engineer shall be attached.
(2) It is mandatory to furnish details in this format only.

Authorized Signatory

Name & Designation

Seal
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Annexure 2.5 - BID CAPACITY

Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the Estimated Amount.

The available bid capacity will be calculated as under:

Available Bid Capacity = Ax Nx 2 - B,

Where

'N' = No. of years prescribed for completion of the subject contract.

'A' = Maximum value of works executed in any one year during last Five years (at current
price Ievel)#

'B' = Value at current price level of existing commitments and ongoing works to be
completed in the next ‘N’ years

#Note: The value of executed works shall be brought to current price level by enhancing the
actual value of work at simple rate of 7% per annum calculated from the date of completion
to the last date of receipt of applications for tender.

Kindly fill the values/ calculations in the format as per table given below:

Name of N = No. of WC = Actual Year | A =Maximum value | B=Value at Assessed
Department/ | years Amount of of of works executed current price | Available Bid
Client prescribed | works Completion | in any one year level of Capacity
WithAddress | for completed of Work during last Five existing AxNx2-B
completion | (Rs.) years (at current commitments
of the price level) and ongoing
subject works to be
contract completed in
the next ‘N’
years
=WC*(1+7%)"(2020-
1.5 Year of Completion =A*N*2-B
of Work)

Available Bid Capacity =
Authorized Signatory

Name & Designation
Seal
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Annexure 2.6 - Manpower

Technical and Administrative Manpower proposed to be deployed for the
project including the mandatory positions as per Cl. 1.4.6.5

Sl Name Designation Qualification sIEi)r(rfJile;ireS:gjectsin
1
2
3
4
5
6
7
8
9
10

Authorized Signatory

Name & Designation
Seal
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Annexure 3-Guidelines For Financial Proposal

Annexure 3.1 - Financial Proposal Cover Letter
(To be submitted on the Letterhead of the bidder/ lead partner)
Date: dd/mm/yyyy

To

MD CUM CEO

Dharamshala Smart City Limited
Old Himuda Building, Chilgari,
Dharamshala - 176215
Himachal Pradesh

Subject: Bid for “Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala”

RFP Reference No: XX

Dear Sir,

1.

We, the undersigned bidder, having read and examined in detail, the
Bidding Document, the receipt of which is hereby duly acknowledged,
offer to supply/ work in conformity with the captioned bidding document.

We undertake that the prices are in conformity with the specifications
prescribed. The quote/ price are inclusive of all cost likely to be incurred
for executing this work. The prices are inclusive of all type of government
taxes/ duties in the financial bid.

We undertake, if our bid is accepted, to deliver the goods and services in
accordance with the deliverables schedule specified in section 3.2.1. of the
RFP.

We undertake to successfully operationalize the Project as per scope of
work mentioned in the RFP document.

We have examined and have no reservations to the Bidding Documents,
including any corrigendum/ addendums issued by DHARAMSHALA SMART
CITY LIMITED;
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6. We understand that any additional hardware and software required to
make the Project operational shall have to be provided by us.

7. We hereby declare that in case the contract is awarded to us, we shall
submit the contract performance bank guarantee as prescribed in the RFP.

8. We agree to abide by this bid for a period of 180 days from the last date
of bid submission and it shall remain binding upon us and may be
accepted at any time before the expiry of that period.

9. Until a formal contract is prepared and executed, this bid, together with
your written acceptance thereof and your notification of award shall
constitute a binding Contract between us.

10. We hereby declare that our bid is made in good faith, without collusion or
fraud and the information contained in the bid is true and correct to the
best of our knowledge and belief.

11. We understand that you are not bound to accept the lowest or any bid you
may receive. We agree to all the terms and conditions as mentioned in the
RFP document and declare that we have not submitted any deviations in
this regard.

In witness thereof, we submit this bid under and in accordance with the terms of
the RFP document.
Date: Yours faithfully,

Place:

(Signature of the Authorised signatory)
(Name and designation of the of the Authorised signatory)

Name and seal of bidder/ lead partner
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Annexure 3.2 - Financial Proposal Format & Instructions
To be submitted on e-Tendering Portal only (i.e. www.hptenders.gov.in)

RFP Reference No: XX
“CONSTRUCTION OF HOSTEL FOR THE REGIONAL MOUNTAINEERING CENTRE AT
DHARAMSHALA”

|
Sr. No. Ref. Ct:::e Particulars Unit Qty Rate | Amount

A CIVIL WORKS

Soil Testing and submisson of soil
report by recognised soil testing
NON laboratory including
SOR recommendation as per
specification and instruction of the
engineer

1.01 Soil bearing capacity LS -

Compaction test by sand

1.02
replacement method

Each 10.00 -

Supply and installation of one Mild
Steel information sign Board of
Project with white background and
NON one for 3D veiw of proposed
SOR building of size 1.00 m x 2.00 m as
per drawing and technical
specifacation and direction of
Engineer-in-charge

2.01 Sign Board for project information Each 1.00 -

Sign Board for 3D View of Proposed

2.02 Building

Each 1.00 -

Demolition of Rubble stone
masonry above G.L. upto any level
including stacking of serviceable
3 HPSR 20160200 | materials and disposal of un- Cum 276.00 -
serviceable materials with all leads
and lifts and as per direction of
Engineer-incharge.

Demolition Un-reinforced cement
concrete upto 15cm thickness
above G.L upto any level including
disposal of unserviceable materials
with all lead and lifts and as per
direction of Engineer-incharge.

4 HPSR 20050200 Cum 12.00 -

May 2020 Page 99



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

Sr. No. Ref. Item Particulars Unit Qty Rate | Amount

Dismantling wood work, wrought
framed and fixed in frames other
frames and trusses of span upto 10
Metres and height between ridge
and floor level upto 5 Metres
5 HPSR 20330100 including stacking the serviceable Cum 6.00 _
materials and disposal of un-
serviceable materials with all leads
and lifts and as per direction of
Engineer-incharge.:-Sectional area
average 40 Sq.cm. or over.

Dismantling Cement  asbestos
celotax/hard board in ceiling or
partition  walla  includingframe
work such as joist, beam and
6 HPSR | 20280000 | including stacking of serviceable sqm 28.00 -
materials and disposal of un-
serviceable materials within all
leads and lifts and as per direction
of Engineer incharge-in-charge

Dismantling G.l. Sheet roofing
including ridges, hips, valleys,
gutters etc. stacking the
7 HPSR 20250100 | serviceable materials and disposal sqm 390.00 ;
of un-serviceable materials withall
leads and lifts and as per direction
of Engineer-in-charge.

Dismantling doors, windows and
clerestory windows, ventilators etc.
(wood or steel) shutters including
chowkhats, architraves, hold fasts
8 HPSR 20480100 | and other attachments etc. Each 38.00 -
complete and stacking them with
all leads and lifts and as per
direction of Engineer:-Not
exceeding 3 Sq.M. in area.

Clearing jungle including uprooting
of rank vegetation, grass,brush
wood, trees and saplings of grith
upto 30 cm. measured at a height
9 HPSR | 07110000 | of 1 metre above ground and Sqm 836.00 -
removal of rubbish upto all leads
and lifts outside the periphery of
the area cleared and as per
direction of Engineer-in-charge.
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Sr. No. Ref. Item Particulars Unit Qty Rate | Amount

Excavation in foundations,
trenches etc., in earth work, lift
upto 1.50 Metres stacking the
eacavated soil not more than 3
metres clear from the edge of the
excavation and then returning the
stacked soil in 15cm. layers, when
10 HPSR 704000 | required in to plinths sides of | cum 865.00 -
foundations etc. onsolidating each
deposited layer by ramming and
watering and then disposing of all
surplus excavated earth as directed
with all leads and lifts and as per
direction of Engineer-in-chage.

Excavation in earth work and filling
in 15 cm. layers in foundation and
plinths including ramming,
watering and consolidating upto all
leads and lifts and as per direction
of Engineer-in-chage.

11 HPSR 7060200 cum 184.00 -

Providing and laying cement
concrete M10 grade and curing
complete including cost of form
12 HPSR 0912010A | work in:-Foundation and plinth and cum 201.00 ;
as per drawing and technical
specifications and as directed by
Engineer-in-charge

Providing and laying cement
concrete M15 grade for all levels
and curing complete including form
13 HPSR 922010A | work in : Kerbs,Steps and the like cum 20.00 -
and as per drawing and technical
specifications and as directed by
Engineer-in-charge

Providing and laying cement
concrete 1:5:10 (1cement :5sand
:10 graded stone aggregate 40mm.
nominal size) with 15 % plum and
curing complete including cost of
14 | HPSR | 09510000 | form work in retaining walls/ | cym | 450.00 -
Breast walls, the size of plums shall
usually be 150mm. to 300mm.
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge
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Sr. No.

Ref.

Item

Particulars

Unit

Qty

Rate

Amount

15

HPSR
ROAD

Providing weep holes in Brick
masonry/Plain/ Reinforced
concrete abutment, wing wall/
return wall with 100 mm dia AC
pipe, extending through the full
width of the structure with slope of
1V :20H towards drawing face.
complete as per drawing and
Technical Specifications

nos

225.00

16

HPSR
ROAD

Providing and laying of Filter media
with  granular  materials/stone
crushed aggregates satisfying the
requirements laid down in clause
2504.2.2. of MoRTH specifications
to a thickness of not less than 600
mm with smaller size towards the
soil and bigger size towards the
wall and provided over the entire
surface behind abutment, wing
wall and return wall to the full
height compacted to a firm
condition complete as per drawing
and Technical Specification.

cum

150.00

17

HPSR
ROAD

Back filling behind abutment, wing
wall and return wall complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge

cum

300.00

18

HPSR

095201000

Providing and laying cement
concrete M20 grade and curing
complete including cost of form
work but excluding reinforcement
for Reinforced concrete work in:-
Foundation footings bases of
columns and the like and mass
concrete complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge

cum

147.00
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Sr. No.

Ref.

Item

Particulars

Unit

Qty

Rate

Amount

19

HPSR

14480000

Providing and laying four courses
water proofing treatment with
bitumen felt over Toilet floor/
water tank floor etc. consisting of
first and third courses of blow or /
and residual bitumen applied hot
at 1.45 kg per sq .m of area for
each course second course of
roofing felt type 3 grade 1 (hessian
base self finished bitumen felt) and
fourth and final course of stone grit
6 mm and down size or pea sized
gravel spread at 6 cu.dm or 0.006
cu.m) per sg.m.welding
preperation of surface excluding
grading complete

Sgm

113.00

20

NON
SOR

Providing and fixing PVC Water
stopper 230 mm wide for
construction joint of RCC water
tank complete all as per technical
specifications and as directed by
Engineer-in-charge

Rmt.

25.00

21

HPSR

11070205

Square rubble masonary coursed
with hard stone of approved
quality in foundation and plinth in
Retaining walls/Breast walls
including rakingout joints in:-
Cement Mortar 1:4(1Cement:4
Sand) complete all as per drawing
and technical specifications and as
directed by Engineer-in-charge

cum

35.00

22

HPSR

09320200

Providing and laying cement
concrete M20 grade and curing
complete including cost of form
work but excluding reinforcement
:-Lintels, beams girders bressumers
and cantilevers upto any level
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

cum

89.00
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Sr. No. Ref. Item Particulars Unit Qty Rate | Amount

Providing and laying cement
concrete M20 grade and curing
complete including cost of form
work but excluding reinforcement:-

23 HPSR | 09320300 | Column, pillars, posts and struts cum 60.00 -
upto any level complete all as per
drawing and technical

specifications and as directed by
Engineer-in-charge.

Providing and laying cement
concrete  M20 grade and curing
complete including cost of form
work but excluding reinforcement
for reinforced concrete work in:-
Wall (any thickness but not less
24 HPSR 09320100 | than 0.1 m thickness) attached cum 16.00 -
pilasters, buttresses, plinth and
string courses etc. upto any level
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

Providing and laying cement
concrete M20 gradeand curing
complete including cost of form
work but excluding reinforcement
for Reinforced concrete work in:-
Suspended floors roofs, landings
25 HPSR 9520200 | and shelves and their supports, cum 121.00 -
balconies, beams, girders,
bressumers and cantilevers upto
any level complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

Providing and laying cement
concrete M20 grade and curing
complete including cost of form
work but excluding reinforcement
for Reinforced concrete work in:-
Stair cases (except spiral stair case)
26 HPSR | 095203000 | excluding landing but including cum 6.00 -
preparing of the surface and
finishing of nosing upto any level
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.
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Sr. No. Ref. Item Particulars Unit Qty Rate | Amount

Providing and laying damp proof
course 50mm thick with cement
concrete M15 grade and curing
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

27 HPSR 0928000A Sgm 48.00 -

Providing mild steel/Tor steel
reinforcement for R.C.C. work
including bending, binding and
placing in position complete upto
any levelcomplete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

28 HPSR 941000 kg 64620.00 -

1st Brick work using common burnt
clay building bricks in Super-
structure above plinth level upto
any level with Cement Mortar 1:4
(1 cement:4 sand) complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

29 HPSR 10020102 cum 190.00 -

1st class Half brick masonry in
common burnt clay building bricks
with cement mortar (1 cement : 3
Sand) complete all as per drawing
and technical specifications and as
directed by Engineer-in-charge.

30 HPSR 10040202 Sgm 800.00 -

Providing woodwork in frames of
doors, windows, clerestory,
windows and other frames
wrought, framed and fixed in
position:-2nd class deodar wood
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

31 HPSR 12001040 cum 2.00 -

Providing and fixing panelled
glazed or panelled and glazed
shutters for doors windows and
clerestory windows. including black
enamelled iron butt hinges with
necessary screws:-2nd Class
Deodar wood complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

32 HPSR | 120050404 sqm 21.00 -
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Sr. No.

Ref.

Item

Particulars

Unit

Qty

Rate

Amount

33

HPSR

12010000

Providing and fixing flush door
shutters interior grade, commercial
type, core of block board
construction with frame of first
class hard wood and well matched
commercial ply veneering with
vertical grains of cross bands and
face veneers on both faces of
shutters.:-35mm  thick including
black enamelled M.S.butt hinges
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

Sgm

91.00

34

HPSR

161060000

Polishing two coats with malamine
polish of required shade on new
wood and wood based surfaces to
give an even surface including
cleaning the surface of all dirt, dust
and sand papered smooth and
including a coat of wood filler
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

sgqm

263.00
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Sr. No.

Ref.

Item

Particulars

Unit

Qty

Rate

Amount

35

NON
SOR

Providing and fixing aluminium 2
track Sliding window and ventilator
including 4 mm toughened clear
glass with extruded built up
standard tubular and other
sections of approved make
conforming to IS 733 and IS 1285
anodised transparent or dyed to
required shade according to IS
1868. (Minimum anodic coating of
grade AC 15) fixed with rawlplugs
and screws or with fixing clips, or
with expansion hold fastners
including necessary filling up of
gaps at junctions, at top, bottom
and sides with required
PVC/neoprene felt etc. Aluminium
sections shall be smooth, rustfree,
straight, mitred and jointed
mechanically where ever required
including cleat angle, aluminium,
snap beading for glazing/panelling
C.P. brass/stainless steel screws. All
complete as per architectural
drawings and the directions of
Engineer-In-Charge.

Sgm

118.00
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Sr. No. Ref. Item Particulars Unit Qty Rate | Amount

Providing and fixing aluminium
fixed/curtain window including 5
mm toughened clear glass with
extruded built up standard tubular
and other sections of approved
make conforming to IS 733 and IS
1285 anodised transparent or dyed
to required shade according to IS
1868. (Minimum anodic coating of
grade AC 15) fixed with rawlplugs
and screws or with fixing clips, or

with expansion hold fastners
NON . . -
36 including necessary filling up of Sgm 140.00 -
SOR . .

gaps at junctions, at top, bottom
and sides with required
PVC/neoprene felt etc. Aluminium
sections shall be smooth, rustfree,
straight, mitred and jointed
mechanically where ever required
including cleat angle, aluminium,
snap beading for glazing/panelling
C.P. brass/stainless steel screws. All
complete as per architectural
drawings and the directions of
Engineer-In-Charge.

Providing and fixing glazing using
5mm thick glass in front door
shutters with PVC/neoprene gasket
including cost of aluminium snap
beading, etc. complete as per the
architectural drawings :- Glazing
with  toughened glass panes of
5mm thickness (weight not less
than 13.75 kg/sqm complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

37 HPSR | 121760302 Sgm 10.00 -

Providing and fixing M.S. pressed
but hings with necessary screws.
(Copper oxidised) 125 x 65 x
38 HPSR 12140100 | 2.12mm complete all as per Each 200.00 -
drawing and technical
specifications and as directed by
Engineer-in-charge.
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Sr. No. Ref. Item Particulars Unit Qty Rate | Amount

Providing fixing bright finished
brass tower bolts (barrel type) with
screws etc. complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

39 HPSR 12111000

39.01 250x10mm Each 60.00 -

39.02 100x10mm Each 60.00 -

Providing and fixing bright finished
brass 100mm. Mortice latch and
lock with levers, handles, necessary
screws etc.( indian make of
approved quality) complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

40 HPSR 12116000 Each 47.00 -

6mm Cement plaster to ceiling:-In
Cement mortar 1:3 (1 Cement : 3
41 HPSR | 17044010 | Sand) complete all as per drawing | Sgm 788.00 -
and technical specifications and as
directed by Engineer-in-charge.

15mm Cement plaster in single
coat on the rough side of brick/
concrete/stone walls for interior
plastering upto floor two level
including arrises,internal rounded
angles,chamfers and/or rounded
42 HPSR 17047040 | angles not exceeding 80mm in girth Sqm 2884.00 -
and finished even and smooth.:-
Cement Mortar 1:6 (1Cement:6
Sand) complete all as per drawing
and technical specifications and as
directed by Engineer-in-charge.

15mm Cement plaster in single
coat on the fair side of brick/
concrete/stone walls for exterior
plastering upto floor two level
including arrises,internal rounded
angles,chamfers and/or rounded
43 HPSR 17048040 | angles not exceeding 80mm in girth Sqm 1398.00 -
and finished even and smooth.:-
Cement Mortar 1:6 complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.
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Providing and laying flamed finish
Granite stone flooring in required
design and patterns, in linear as
well as curvilinear portions of the
building all complete as per the
architectural drawings with 18 mm
thick stone slab over 20 mm
(average) thick base of cement
mortar 1:4 (1 cement : 4 coarse
sand) laid and jointed with cement
DSR slurry and pointing with white
44 8.12 cement slurry admixed with Sgm 111.00 -
2016 . .

pigment of matching shade
including rubbing, curing and
polishing etc. all complete as
specified and as directed by the
Engineer-in-Charge : a. Flamed
finish granite stone slab Jet Black,
Cherry Red, Elite Brown, Cat Eye or
equivalent complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

Providing and laying granite stone
in flooring
20mm(average)thickness base of
cement mortar 1:3(1cement: 3
sand) laid over and jointed with
grey cement slurry mixed with
pigment to match the shade of
granite stone i/c rubbing and
polishing complete. 20mm.thick
complete on common area floors,
skirting, staircases, etc., all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

45 HPSR 13570000 Sgm 342.00 -

Providing edge moulding and
grooves to 18 mm thick marble
stone/Granite for stair case treads,
DSR counters, Vanities etc., including
46 8.3.2 : ‘i :

2016 machine polishing to edge to give
high gloss finish etc. complete as
per design approved by Engineer-

in-Charge

Rmt. 300.00 -
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47

HPSR

13540000

Kota stone slab flooring 20 mm
(average) thick base of cement
mortor 1:4 (1 cement :4 sand) laid
over and jointed with grey cement
slurry mixed with pigment to
match the shade of the slab.
including rubbing and polishing
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

Sgm

64.00

48

HPSR

13230000

Providing and laying ceramic glazed
tiles 6 mm thick in on toilet walls
with 12 mm thick cement mortar
1:3 (1 cement :3 sand) and jointed
with cement slurry complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Sgm

421.00

49

HPSR

13600000

Providing and laying spartic
ceremic tiles 5.5mm.thick in
flooring (300 x300mm. size) on
toilet floor laid on a bed of 12mm.
thick cement mortar 1:3(1cement:
3 sand) finished with flush pointing
in white cement complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Sgm

116.00

50

Based
HPSR
on
item

NON
SOR

Providing and laying Matt finish
ceremic tiles min 6 mm thick for
walls along staircase(300 mm x450
mm size) laid on a bed of 12mm.
thick cement mortar 1:3(1cement:
3 sand) finished with flush pointing
in white cement complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Sgm

90.00
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51

Based
on
HPSR
item
no
132300

NON
SOR

Providing and laying stone kraft
elevation/wall tile min 6 mm thick
and size of tile 30x60 cm for
external walls with 12 mm thick
cement mortar 1:3 (1 cement :3
sand) and jointed with cement
slurry complete all as per drawing
and technical specifications and as
directed by Engineer-in-charge.

sgqm

925.00

52

HPSR

1368000

Providing and fixing 10mm thick
water proof stain and impact
resistent heavy duty vetrified tiles
Kajaria/Nitco or equivalant 600
mm X 600 mm x10mm
manufactured of approved shade
and colour in flooring and skirting
laid over 12mm thick cement
mortar 1:3 (1 cement : 3 sand)
jointed with cement slurry mixed
with pigment to match the shade
of tiles as required complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Sgm

665.00

53

HPSR

137102000

Providing and laying heavy duty
precast cement concrete inter
locking  paver  blocks  vibro
compacted upto M-50 grade i/c
border or kurb block grey or
coloured over sub-base of concrete
with 25mm thick average thickness
of cement mortar 1:4 (1 cement : 4
sand) laid over and jointed with
neat cement slurry mixed with
pigment to match the shade of
blocks i/c curing rubbing &
polishing complete (Sub base
concrete floor to be paid for
separately) : 60mm thick precast
interlocking blocks complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Sgm

850.00
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Providing and fixing polycarbonate
tranparent sheet 3mm thick in
roofing with galvanised bolts /
screws, etc with washer complete
with all accessories as required and
as per drawing and technical
specification and as per direction
of Engineer-in-Charge.

54 HPSR | 146200000 Sgm 70.00 -

Applying priming with cement
primer coat on new concrete /
masonry / asbestos cement /
plastered surfaces after and
including preparing the surface by
thoroughly cleaning oil,grease,dirt
and other foreign matter and sand
papering as required with -
Readymixed Cement Primer
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.

55 HPSR 16070000 sqm 4170.00 -

Wall painting (two coats) with
acrylic emulsion paint of approved
brand and manufacture for interior
grade on undecorated concrete
/stone /plastered wall surfaces to
give an even shade including
thoroughly brushing the surface
56 HPSR | 161050000 | free from mortar dropping and Sgm 3672.00 -
other foreign matter and sand
papered smooth including applying
putty as required for metling the
surface complete all as per drawing
and technical specification and as
directed by Engineer-in-charge.

Finishing wall with weather proof
exterior grade emulsion of
approved make (Apexultima) or its
equivalent on undecorated wall
surfaces (two coats) to give an
even shade and final finish after
57 HPSR | 161040000 | throughly cleaning the surface to Sgm 498.00 -
remove all dirt, dust and other
foreign matter etc including sand
paper smooth complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

May 2020 Page 113



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

Sr. No. Ref. Item Particulars Unit Qty Rate | Amount

Providing and fixing stainless steel (
Grade 304) railing made of Hollow
tubes, channels, plates etc,
including welding, grinding,
buffing, polishing and making
curvature (wherever required) and
fitting the same with necessary
stainless steel nuts and bolts
complete, i/c fixing the railing with
necessary accessories & stainless
steel dash fasteners, stainless steel
58 DSR 1028 bolts etc., of required size, on the
2016 ' top of the floor or the side of waist
slab of staircase with suitable
arrangement as per approval of
Engineer-in-charge, (for payment
purpose only weight of stainless
steel members shall be considered
excluding fixing accessories such as
nuts, bolts, fasteners, wastage,
etc.) complete all as per drawing
and technical specification and as
directed by Engineer-in-charge.

kg 2085.00 -

Steel work in built up sections in
trusses and framed work including
cutting,hoisting,fixing in position
and applying a priming coat of red
lead paint:-In Trusses, beams,
joists channels ,angles , tee ,flats
59 HPSR 15040100 | With connection plates or angle Qtl 258.00 _
cleats as in main and cross
beams,hip and jack rafters,purlins
connected to common rafters and
the like complete all as per drawing
and technical specifications and as
directed by Engineer-in-charge.

Steel work in single sections
including cutting,hoisting,fixing in
position and applying a priming
coat of red lead paint:-In grating,
60 HPSR | 150204000 | Framed guards, bars, ladders Qtl 1.00 -
railings,brackets & similar works
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.
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61

HPSR

16011020

Painting two coats (excluding
priming coat)on new steel and
other metal surface under coat
with ready mixed paint to give an
even shade including cleaning the
foreign matter :-With readymixed
paint other than white

Sgm

894.00

62

HPSR

14550000

Providing and fixing 0.60mm thick
prepainted steel sheet in roofing
with hot dipped metallic zinc
coated sheet with top coat of
regular modified polyster (RNP)
organic coating of 20 microns over
5 microns primer coating to back
coat of polyster of 5 microns over 5
microns primer coating i/c fixing
with prepainted iron J or L hooks,
bolts and nuts 6mm dia metre with
prepainted limpet and rubber
washers  complete  with all
accesoriees as required and as per
drawing and technical specifcation
and as per the direction of
Engineer-in-charge.

Sgm

685.00

63

HPSR

14560000

Providing and fixing ridges or hips
60 cm overall with 0.60mm thick
prepainted steel sheets in roofing
with hot dipped metalic zinc
coated sheets with top coat of
regular modified polyster organic
coating of 20 microns over 5
microns primer coating + back coat
of polyster of 5 microns over 5
microns primer coating i/c fixing
with prepainted iron J or L hooks,
bolts & nuts 6mm dia & prepainted
G.l. limpet and bitumen washers
complete with all accessories as
required as per the direction of
Engineer in Charges.

Rmt.

88.00
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Providing and fixing valley 60 cm
overall 0.60mm thick prepainted
steel sheet in roofing with hot
dipped metalic zinc coated sheet
with top coat of regular modified
polyster organic coating of back
coat of polyster of 5 microns over 5
64 HPSR 1457000 | microns primer coating i/c fixing | Rmt. 22.00 -
with prepainted iron J or L hooks,
bolts and nuts 6mm dia with
prepainted G.I. limpet and bitumen
washers  complete  with all
accessories as required as per the
direction of Engineer-in-charge.

Providing and fixing M.S. BP Sheet
1.66mm to 20mm thick in eaves
board/facia/soffits/ceiling including
cutting, fixing and welding to steel
roof members and applying a coat
of red lead primer complete as per
65 HPSR 1461000 | the instruction of Engineer-in- Sgm 48.00 -
charge (Base members of steel
work shall be measured & paid
separtely) complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

Gl Metal Ceiling Lay in perforated
Tegular edge global white color
tiles of size 595x595 mm and 0.5
mm thick with 8 mm drop; made of
Gl sheet having galvanizing of 100
gms/ sqm (both sides inclusive) and
20% perforation area with 1.8 mm
dia holes and having NRC (Noise
DSR Reduction Coefficient ) of 0.5,
66 2016 12.52.2 electro statically polyester powder
coated of thickness 60 microns
(minimum),  including  factory
painted after bending and
perforation, and backed with a
black Glass fiber acoustical fleece
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

Sqm 198.00 -

Providing and fixing false ceiling at
67 26.22.1 all heights with integral densified Sgm 340.00 -
calcium silicate reinforced with
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fibre and natural filler false ceiling
tiles of Size 595x595 mm of
approved texture, design and
patterns having NRC (Noise
Reduction coefficient) of 0.50
(minimum) as per IS 8225:1987,
Light reflectance of 85%
(minimum). Non combustible as
per BS:476 (part-4), fire
performance as per BS:476 (part 6
&7), humidity resistance of 100%,
thermal conductivity < 0.043 W/m
K as per ASTM 518:1991,in true
horizontal level suspended on
inter- locking metal T-Grid of hot
dipped galvanised iron section of
0.33mm thick (galvanized @ 120
grams per sgm including both
sides) comprising of main- T
runners of size 24x38 mm of length
3000 mm, cross - T of size 24x32
mm of length 1200 mm and
secondary intermediate cross-T of
size 24x32 mm of length 600mm to
form grid module of size 600 x 600
mm, suspended from ceiling using
galvanised mild steel items
(galvanizing @ 80 grams per sqm)
i.,e. 50 mm long, 8 mm outer
diameter M-6 dash fasteners, 6
mm dia fully threaded hanger rod
upto 1000 mm length and L-shape
level adjuster of size 85x25x25x2
mm. Galvanised iron perimeter
wall angle of size 24x24x0.40 mm
of length 3000 mm to be fixed on
periphery wall / partition with the
help of plastic rawl plugs at 450
mm center to center and 40 mm
long dry wall S.S screws. The work
shall be carried out as per
specifications, drawing and as per
directions of the Engineer-in-
Charge.:-With 15 mm thick tegular
edged light weight calcium silicate
false ceiling tiles complete all as
per drawing and technical
specifications and as directed by
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Engineer-in-charge.

Providing plinth protection 50mm
thick in cement concrete 1:3:6 (1
Cement : 3 Sand : 6 Graded stone
68 HPSR | 19020000 | aggregated 20mm nominal size) | sqm 66.00 -
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.

Supplying and installation personal
locker size of 900(W) x 400(D) x
NON 1850 (H) mm Model : Glove
SOR complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.

69 Set 36.00 -

Supply and installation of 2 pieces
of Curtain drapes (good quality) for
each window including 25 mm dia
SS Curtain Rod which can hold up
to 10 kg complete all accessories
NON like wall bracket, decorative cap on
SOR either end including required
screws and other accessories
related to this work complete all as
per drawing and technical
specification and as directed by
Engineer-in-charge.

70 sets 55.00 -

Providing and fixing bright finished
brass handles with screws etc.
71 HPSR 12113000 | complete all as per drawing and Nos 9.00 R
2003 technical specifications and as
directed by Engineer-in-charge.

Providing and fixing
65x35mm.special quality bright
finished brass cup board locks or
wardrobe locks with six levers
72 HPSR 12131000 | including necessary screws etc. Nos 6.00 -
2009 (Indian make of approved quality)
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.
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P/F 12 mm thick prelaminated
board both side bwp phenol
bonded exterior/interior grade
shutters with frame of 2nd class
HPSR deodar wood for cup board
73 2009 12173000 | including nickel plated bright
finished piano hinges 25mm thick
frame complete all as per drawing
and technical specification and as
directed by Engineer-in-charge.

Sgm 6.00 -

Supply and installation of Solid
Wood Lecture stand of size

700X450X1180mm including
74 NON painting acomplete all as per Nos 1.00 -
SOR drawing and technical specification
and as directed by Engineer-in-
charge.

Supply and installation of Training
room chairs with Writing pad,
NON cushioned seat and backrest of
7> SOR make Godrej or equivalent, Nos 30.00 i
complete as approved by Engineer-

in-charge.

Supply  and installation  of
Conference Hall Table of Size 1.80

76 NON m long and 1.2 m wide of make Nos 3.00 -
SOR Godrej or equivalent complete all
as approved by Engineer-in-charge.
Supply and installation of executive
chairs for Conference Hall with
cushioned seat and mesh back rest
NON

77 and stainless steel support with Nos 15.00 -
SOR rollers of make Godrej or
equivalent complete all per as
approved by Engineer-in-Charge

Supply  and installation  of
Interactive Smart White board
Model SB-480 78" Diagonal active
NON interactive surface with pen and
SOR finger  touch  options  DVIT
technology complete all as per
technical specification and as
directed by Engineer-in-charge.

78 Nos 2.00 -
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Supply and installation short throw
projector Benq or equivalent Blu-
ray full HD 3D NVIDIA 3DTV
support, support HDMI 1.4a
mandatory 3D formats 1080P 2200
79 NON lumen, short throw W21050 Nos 2.00
SOR maximizes thrills in minimum space
by projective a massive 100" image
at a 3 mtere complete all as per
technical specification and as
directed by Engineer-in-charge

Providing and fixing high pressure
PVC Spigot and Socket, waste and
ventilating  pipe ISI  Marked
including all bends, sockets,
80 HPSR 3.116 .brancf'mes f:\r?d clamp etc. and
WS &SI including fixing  with approved
adhesive complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

80.01 PVC Pipe 110 mm dia Rmt. 165.00 -

80.02 PVC Pipe 75 mm dia Rmt. 160.00 -

Providing and fixing high pressure
150 mm dia PVC Spigot and
Socket, waste and ventilating pipe
ISI Marked including excavation for
HPSR pipe and refilling the trench and
81 WS &SI 3.116 including fixing  with approved
adhesive complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

Rmt. 88.00

Providing and fixing PVC floor trap
110x75 mm dia ISI Marked of self
cleaning design including fixing
HPSR with approved adhesive, cost of
82 3.115 cutting amd making good the walls Each 77.00 -
WS &SI

and floor etc. complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.
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Providing and fixing square-mouth
PVC gully trap complete with C.I.
grating brick masonry chamber
with water tight C.I. cover with
Basedon | frame of 300 x300 mm size (inside)

83 NON DSRitem | the weight of cover to be not less | Each 11.00 -
SOR no than 4.50 kg and frame to be not
19.4 less than 2.70 kg as per standard

design complete all as per drawing
and technical specifications and as
directed by Engineer-in-charge.

Constructing brick masonry
manhole in cement mortar 1:4
with R.C.C. top slab with M20
concrete, foundation concrete
M10, inside plastering 12 mm thick
with cement mortar 1:3 finished
with floating coat of neat cement
and making channels in cement
concrete M20 finished with a
DSR floating coat of neat cement
84 2016 19.7.1.1 complete as per standard design
and technical specifcation and as
per directed by Engineer-in-charge
: Inside size 90x80 c¢cm and 45 to
120 cm deep including C.I. cover
with frame (light duty) 455x610
mm internal dimensions, total
weight of cover and frame to be
not less than 38 kg (weight of cover
23 kg and weight of frame 15 kg)

Each 17.00

Providing and fixing white vitreous
china flat back small stall urinal of
size 26.5 x 31.5 x 44 cm with white
PVC automatic flushing cistern,
with fittings, standard size C.P.
brass flush pipe, spreaders with
unions and clamps (all in C.P. brass)
85 DSR 175 with waste fitting as per IS : 2556,
2016 ' C.l. trap with outlet grating and
other couplings in C.P. brass,
including painting of fittings and
cutting and making good the walls
and floors wherever required :-
Range of three half small urinals
with 10 litre P.V.C. automatic
flushing cistern

Each 4.00 -
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Providing and fixing white vitreous
china extended wall mounting
water closet of size 790x370x690
mm of approved shape including
providing & fixing white vitreous
china cistern with dual flush fitting,
86 DSR 17.78 of flushing capacity 3 litre/ 6 litre Each 26.00
2016 (adjustable to 4 litre/ 8 litres),
including seat cover, and cistern
fittings, nuts, bolts and gasket etc
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

Providing and fixing Health faucet
ABS with rubbit cleaning system,
Based on | flexible tube upto 1.25 mtr. long
DSR .
87 DSR PVC Flexible tube & ABS wall hook Each 26.00 -
2016 17.16A to extended wall mounted type
W.C. of quality and make as
approved by Engineer - in - charge.

Providing and fixing Oval Shape
wash basin on R.C.C Slab, including
15 mm C.P. brass pillar taps, 32
mm C.P. brass waste of standard
Based on pattern, and making good the
83 NON DSR walls  wherever require:-White
SOR 177 Vitreous China oval shape Wash
’ basin size 540x410 mm with 15
mm C.P. brass pillar taps complete
all as per drawing and technical
specifications and as directed by
Engineer-in-charge.

Each 25.00 -

Providing and fixing Stainless Steel
A ISl 304 (18/8) kitchen sink
without drain board of size
610x510 mm bowl! depth 200 mm
as per IS: 13983 with C.I. brackets
and stainless steel plug 40 mm,
including painting of fittings and
brackets, cutting and making good
the walls wherever required
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

89 DSR 17.10.2.1 Each 1.00 -
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90

DSR
2016

17.28.2.1

Providing and fixing 32 mm dia
P.V.C. Flexible pipe waste pipe for
sink or wash basin including:-P.V.C.
waste fittings complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

Each

26.00

91

DSR
2016

18.9.4

Providing and fixing 32mm dia
nominal outer dia Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply including all
CPVC plain & brass threaded
fittings This includes jointing of
pipes & fittings with one step CPVC
solvent cement, trenching, refilling
& testing of joints complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Rmt.

76.00

92

DSR

18.7.3

Providing and fixing 25 mm dia
nominal outer dia Chlorinated
Polyvinyl Chloride (CPVC) pipes for
Internal work - Exposed on wall,
having thermal stability for hot &
cold water supply, including all
CPVC plain & brass threaded
fittings, including fixing the pipe
with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings
with one step CPVC solvent cement
and testing of joints complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Rmt.

200.00
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Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply, including all
CPVC plain & brass threaded
fittings, i/c fixing the pipe with
clamps at 1.00 m spacing. This
includes jointing of pipes & fittings
93 DSR 18.8.2 with one step CPVC solvent cement Rmt. 200.00
2016 and the cost of cutting chases and
making good the same including
testing of joints complete as per
direction of Engineer in Charge:-
Concealed work, including cutting
chases and making good the walls
etc. 20 mm nominal outer dia Pipes

Providing and fixing 50 mm dia
Chlorinated  Polyvinyl  Chloride
(CPVC) pipes for external work,
having thermal stability for hot &
cold water supply including all
CPVC plain & brass threaded
DSR e . L
94 2016 18.9.6 fittings This includes jointing of Rmt. 55.00 -
pipes & fittings with one step CPVC
solvent cement, trenching, refilling
& testing of joints complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Providing and fixing uplasticised 45
cm long PVC connection pipe with
DSR brass unions complete all as per
95 2016 18.21 drawing and technical
specifications and as directed by

Engineer-in-charge.

Each 99.00 -

Providing and fixing C.P. brass bib
cock of approved quality
DSR conforming to 1S:8931complete all
9% 2016 18.49 as per drawing and technical
specifications and as directed by

Engineer-in-charge.

Each 29.00 -
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97

DSR
2016

18.53

Providing and fixing C.P. brass
angle valve for basin mixer and
geyser points of approved quality
conforming to 1S:8931complete all
as per drawing and technical
specifications and as directed by
Engineer-in-charge.

Each

181.00

98

NON
SOR

Based on
DSR
18.5

Providing and fixing C.P. brass Wall
mixer tap of approved quality
conforming to IS standards.:-15
mm nominal Bore complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

Each

25.00

99

HPSR
WS &SI

3.59

Providing and fixing C.P Brss
overhead shower with shower arm
and wall flange C.P.brass for 15 to
20 mm inlet complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

Each

25.00

100

DSR
2016

18.48

Providing and placing on terrace
(top floor level) polyethylene water
storage tank, IS : 12701 marked,
with cover and suitable locking
arrangement and making necessary
holes for inlet, outlet and overflow
pipes but without fittings and the
base support for tank complete all
as per drawing and technical
specifications and as directed by
Engineer-in-charge.

per litr.

6000.00

101

HPSR
WS &SI

3.52

Providing and fixing 600x450 mm
beveled edge mirror of superior
glass (of approved quality)
complete with 6 mm thick hard
board ground fixed to wooden
cleats with C.P. brass screws and
washers complete all as per
drawing and technical
specifications and as directed by
Engineer-in-charge.

Each

22.00
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Providing and fixing C.P. Brass
600x20mm Towel rail complete
with C.P. Brass brackets fixed to
102 HPSR 3.53 wooden plugs with C.P. Brass Each 30.00 -
WS &Sl screws complete all as per drawing
and technical specifications and as
directed by Engineer-in-charge.

Providing and fixing 600mm x 120
mm glass shelf with C.P. Brass
bracket and guard rail complete,
103 HPSR 3.50 fixed to wooden plugs with C.P.
WS &SI Brass screws complete all as per
drawing and technical
specifications and as directed by

Engineer-in-charge.

Each 30.00 -

Providing and fixing chromium
plated brass soap dish with C.P.
Brass brackets fixed to wooden
104 HPSR 3.57 cleats with C.P. Brass screws Each 30.00 -
WS &Sl complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

Providing and fixing gun metal gate
valve with C.I. wheel of approved
DSR quality (screwed end) complete all
105 2016 18.17.1A as per drawing and technical
specifications and as directed by

Engineer-in-charge.

105.01 32 mm nominal bore Each 5.00 -

105.02 25 mm nominal bore Each 5.00 -

Providing and fixing 50 mm

Nominal bore CPVC Ball valve with
NON Ref. to_ DSR | o approved quality complete all as
106 SOR 2016 item per drawing and  technical
no 18.17 specifications and as directed by

Engineer-in-charge.

each 5.00 -
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Making connection of drain or
sewer line with existing manhole
including breaking into and making
good the walls, floors with cement
concrete M20 cement plastered on
DSR both sides with cement mortar 1:3,
107 2016 19.21 finished with a floating coat of neat Each 1.00 -
cement and making necessary
channels for the drain etc.
complete all as per drawing and
technical specifications and as
directed by Engineer-in-charge.

Providing Grass Cover including
development of left out area by
carrying out landscaping including
trenching in ordinary soil, filling
with good earth/ garden soil,
mixing with sludge, manure from
approved sources, rough dressing,
fine dressing, spreading sludge
dump manure, mixing sludge in
108 proportion specified, grassing with sqgm 237.00 -
'Doob’ grass including watering and
maintenance of the Lawn for 30
days or more till the grass from a
thick lawn free from weeds
including the cost of Doob grass in
rows 5 cm including carriage of
material in all leads and lifts as per
the direction of Engineer- In
charge.

Providing and laying 50mm thick
local flagstone in flooring over base
of cement concrete complete as
per drawing and design including
carriage of material upto all leads
and lifts and as per direction of
Engineer incharge.

109 sqgm 184.00 -

Providing and laying 50mm thick
local flagstone in risers of stairs
over base of cement concrete
complete as per drawing and
design including carriage of
material upto all leads and lifts and
as per direction of Engineer
incharge.

110 HPSR 13560000 sqm 24.00 -
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Providing and fixing 0.5HP water
fountain & waterfall arrangement
as per drawing with all plumbing
and electrical work, Lighting, pump
for circulation of water as per the
directions and model approved by
the Engineer In charge. (Civil works
shall be measured seperately)

111 Each 1.00 -

Providing and fixing C.I. (Cast iron
benches of approved design and
specifications). Stand/legs made up
of decorative cast iron material for
mounting, 15inches in width and
weighing  approximately = 85kg
complete including the cost Each 4.00 -
towards loading/ unloading
transportation fixing if applicable
at site complete all as per drawing
and technical specifications and as
directed by Engineer-in-charge.

112

Supplying and fixing FRP dustbins
with  separate  sections  for
Biodegradable and Non
Biodegradable garbage complete
including the cost towards loading/
unloading transportation fixing if
applicable at site complete all as
per drawing and technical
specifications and as directed by
Engineer-in-charge.

113 Each 1.00 -

Supply & Plantation of selected
specimen plants including mortitity
replacement, loading- unloading,
transportation and maintenance
114 for 30 days after planting the Each 16.00 -
plants including carriage & all
leads and lifts of materials and as
per directed by engineer:-Caryota
Palm 10'-12'

Providing and Fixing Cast Iron

115 Decorative Gate as per Drawing

Each 1.00 -

B ELECTRICAL WORKS
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Wiring for light point / fan point /
exhaust fan / call bell point with
1.5 Sg. mm. PVC insulated heat
resistant flame retardant (HRFR)
and low smoke single core
(flexible) copper conductor cable in
surface/recessed steel conduit with
HPSR .
116 2009 modular switch, modular plates,
suitable G.l. box and earthing the
light point with 1.5 Sq.mm.
HRFRLS/PVC insulated single core
copper conductor cable as required
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.

116.01 107 Light Point - Group A Point 131.00 -

116.02 107 Ceiling Fan Point - Group A Point 42.00 -

116.03 107 Exhaust fan point - Group A Point 28.00 -

Wiring for twin control light point
with 1.5 Sq. mm. PVC insulated
heat resistant flame retardant
(HRFR) and low smoke single core
(flexible) copper conductor cable in
surface/recessed steel conduit with
2-way, 5/6 amps. modular switch,
117 HPSR 110 modular plates, suitable G.I. box | poi-. 6.00 )
2009 and earthing the light point with
1.5 Sg.mm. HRFRLS/PVC insulated
single core copper conductor cable
as required:- Group A complete all
as per drawing and technical
specification and as directed by
Engineer-in-charge.

Supplying and fixing G.l. Modular
box of (140mmx78mmx50mm) size
with modular plate and cover in
recess including providing and
HPSR fixing 5 pin 5/6 amps modular
118 2009 927 socket outlet and 5/6 amps, Each 27.00 -

modular switch, connections etc.
as required. complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.
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Supplying and fixing following
rating Modular switch /socket in

119 lzggg the existing switch box / cover -
plate including connections etc. as
required.
119.01 909 S.P'. 5/ 6 Amps one way Modular Each 62.00 i
switch.
119.02 911 5 pin, 5/ 6 Amps Modular socket Each 62.00 i

outlet.

Supplying and fixing G.l. Modular
box of (140mmx78mmx50mm) size
with modular plate and cover in
recess including providing and
HPSR fixing 6 pin 15/16 amps modular
120 2009 928 socket outlet and 15/16 amps, Each 78.00 -

modular switch, connections etc.
as required. complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

Wiring for light/plug with 2x1.5 Sq.
mm. PVC insulated heat resistant
flame retardant (HRFR) and low
smoke single core (flexible) copper
conductor cable in
HPSR surface/recessed steel conduit
121 2009 113 along with 1 No.1.5 Sg.mm. | Meter 900.00 -
HRFRLS/PVC insulated single core
copper conductor cable for
earthing as required complete all
as per drawing and technical
specification and as directed by
Engineer-in-charge.

Wiring for power plug with 2x4 Sq.
mm. PVC insulated heat resistant
flame retardant (HRFR) and low
smoke single core (flexible) copper
conductor cable in
HPSR surface/recessed steel conduit
122 2009 114 along with 1 No.4 Sqg.mm. | Meter 350.00 -
HRFRLS/PVC insulated single core
copper conductor cable for
earthing as required complete all
as per drawing and technical
specification and as directed by
Engineer-in-charge.
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Wiring for power plug with 4x4 Sq.
mm. PVC insulated heat resistant
flame retardant (HRFR) and low
smoke single core (flexible) copper
HPSR conductor cable in
123 2009 115 surface/recessed steel conduit Meter 300.00 )
along with 2 No.4 Sg.mm.
HRFRLS/PVC insulated single core
copper conductor cable for

earthing as required.

Supplying and  fixing  brass
batten/angle  holder including
HPSR connections etc. as required
124 2009 932 complete all as per drawing and
technical specification and as

directed by Engineer-in-charge.

Each 27.00 -

Supplying and fixing ceiling rose on
the existing junction box / wooden
HPSR block including connections etc. as
125 929 required complete all as per Each 207.00 -
2009 . , e

drawing and technical specification
and as directed by Engineer-in-
charge.

Providing and fixing Box type,
1200mm  straight linear LED
tubelight suitable for 18 watt LED
Tubelight , complete with all
126 NON AR. accessories, connections, testing Each 89.00 -
SOR and commissioning etc. as required
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.

Providing and fixing of LED Bulb
Retrofit range in the existing
fitting, complete with all
accessories, connections, testing
127 NON AR and. commissior.ﬂng etc. as
SOR required. as required:-LED Bulb 9
Watt pin type complete all as per
drawing and technical specification
and as directed by Engineer-in-

charge.

Each 27.00 -
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Providing and fixing of ceiling
fitting led light 600 mm x 600 mm,
NON as required:-36 Watt LED ceiling
128 AR. fitting Cat-A. complete all as per Each 21.00 -
SOR - ) e

drawing and technical specification
and as directed by Engineer-in-
charge.

Providing, Installation, testing and
commissioning of ceiling fan with
regulator, including wiring the
down rods of standard length (up
to 30 cm) with 16/0.20 mm twin
twisted flexible, cotton braided,
copper cable, including providing

and fixing phenolic laminated sheet
HPSR .
129 2009 2501 cover on the fan box and earthing Each 42.00 -

etc.ISI Marked, with 4 or 5 * star
rating approved from BEE, testing
and comissioning as required:-
Ceiling Fan 1200 mm sweep,
Category-A complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

Providing and installation of
exhaust fan of following sizes in the
existing opening, including making
the hole to suit the size of the
above fan, making good the
HPSR damages, connections, testing and
130 2009 2504 commissioning etc. as required:- Each 28.00 -
Exhaust Fan, Light duty, (Domestic)
300 mm sweep complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.
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Providing and installation of
stationary storage type Electric
water heater (Geyser) of various
sizes by means of Expansion-bolts
with nuts and washers, including
embedding of expansion-bolts in
the wall, providing and fixing of
Non-return valve, Dead weight
safety valve, 2 No C.P. connection
HPSR rods 18" long, making good the
131 2009 2407 damages, electrical connections,
safety valve connections, ISl
Marked, with 4 or 5 * star rating
approved from BEE, testing and
comissioning as required as
required:- 35 Liter capacity water
heater (Cat-A) complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

Each 23.00 -

Providing, Installation, testing and
commissioning of 40watts LED
street lighting luminaires,  with
deep drawn CR Steel body, power
coated, clear acrylic cover,
aluminium reflector and
accessories, including street light
bracket made of 32 mm dia. G.l.
NON pipe 'A" heavy class of suitable
132 SOR length and dia, the pipe bended to Each 6.00 -

give a beam angle of 100 to 110
degree fitted with bolt & nuts at
the top of existing pole or wall
including painting the pipe with
two coats of approved paint over
priming coatas required complete
all as per drawing and technical
specification and as per direction
of Engineer-in-charge.

Providing, Installation, testing and
commissioning of 8 watts LED
landscape bollard with 1 mtr.
NON height including all required
SOR accessories complete all as per
drawing and technical specification
and as directed bty Engnieer-in-
charge

133 Each 43.00 -
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134

HPSR
2009

2816

Supplying and fixing of integral CFL
Post Top Lantern of following
capacity, cast aluminium spigot,
spun aluminium canopy, opal
acrylic diffuser, complete with all
accessories but excluding CFL lamp
including  making  connections,
testing etc. as required. :-Gate post
top lantern - CFL 26 watt complete
all as per drawing and technical
specification and as directed by
Engineer-in-charge.

Each

2.00

135

NON
SOR

A.R.

Supplying and fixing of Acrylic TM
Eventz Backlit LED Sign Board,
size- H 2.46 ft x L 17.06 ft,
Shape: Rectangle and Logo in
complete with Name of Institution
lit with Led light & all accessories
including making connections,
testing etc. as required.

Sgm

5.00

136

HPSR
2009

116

Wiring for circuit/sub-main with
following size PVC insulated heat
resistant flame retardant (HRFR)
and low smoke single core
(flexible) copper conductor cable in
surface/recessed steel conduit
along with 1 No.HRFRLS/PVC
insulated single core copper
conductor cable of same size for
earthing as required.:-2x1.5 Sq.
mm complete all as per drawing
and technical specification and as
directed by Engineer-in-charge.

Meter

500.00

137

HPSR
2009

431

PVC insulated HRFR LS Copper
conductor 10 Sq. mm.:-3 x 10 Sq.
mm complete all as per drawing
and technical specification and as
directed by Engineer-in-charge.

Meter

10.00
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Providing and laying of one No.
aluminium conductor, PVC

insulated and PVC sheathed,
armoured/XLPE power  cable,
working voltage 1100 volts grade
direct in ground; to be laid 1 meter
HPSR below the ground level including
138 2009 2249 excavation sand cushioning, R.Mtr. 40.00 -

protective covering and refilling
the trench etc. of the required
size:-Armoured cable 95 sq. mm
(3.5 core) complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

Providing, laying and fixing of one
No. aluminium conductor, PVC
insulated and PVC sheathed,
armoured/XLPE power  cable,

working voltage 1100 volts grade
HPSR .
139 2247 on surface etc. of the required | R.Mtr. 24.00 -

2009 .

size:-Armoured cable 50 sg. mm
(3.5 core) complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

Supplying and installing following
size of perforated painted with
powder coating M.S. cable trays
with perforation not more than
17.5%, in convenient sections,
joined with connectors, suspended
DSR from the ceiling with M.S.
140 2018 4.13 suspenders including bolts & nuts, | Meter 24.00 -
painting  suspenders etc as
required:-200 mm width X 50 mm
depth X 1.6 mm thickness
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.
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141

HPSR
2009

2201

Providing and laying of one No.
aluminium conductor, PVC
insulated and PVC sheathed,
armoured/XLPE power  cable,
working voltage 1100 volts grade
direct in ground; to be laid 1 meter
below the ground level including
excavation sand cushioning,
protective covering and refilling
the trench etc. of the required
size:- Armoured cable 4 sq. mm
(three / twin- core) complete all as
per drawing and technical
specification and as directed by
Engineer-in-charge.

R.Mtr.

220.00

142

HPSR
2009

503

Supplying and fixing 32 mm dia PVC
conduit along with the accessories
in surface / recess including cutting
the wall and making good the same
in case of recessed conduit as
required complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

Meter

450.00

143

HPSR
2009

Supplying and erection of 6 amps.
to 32 amps. rating, 10 KA breaking
capacity, 240 volts, 'C' curves,
miniature circuit breaker of
following poles in the existing MCB
DB complete with connections etc.
as required complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

143.01

1701

Single pole. Cat-A.

Each

72.00

143.02

1705

Double pole. Cat-A.

Each

14.00
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Supplying and fixing of following
way, single pole and neutral
sheet steel MCB distribution
board, 240 volts, on surface /
recess, complete with tinned
HPSR copper bus- bar, wire-set, neutral
144 1801 link, earth bar, din-bar, detachable Each 1.00 -
2009 .

gland plate, blanking plate, cable,
identification labels
interconnections, phosphatized
and powder painted, including
earthing etc. as required:- for
street lighting:-Single door-4 way

Supplying and fixing of following
way triple pole and neutral, sheet
steel MCB distribution board, 415
volts, on surface / recess, with
provision for 4-pole
MCB/Isolator/RCCB/RCBO as
incomer and SP MCBs as outgoing,
complete with tinned copper bus-
HPSR bar, wire-set, neutral link, earth
145 2009 1817 bar, din-bar, detachable gland Each 4.00 -
plate, cable, identification labels
interconnections, phosphatized
and powder painted, including
earthing etc. as required:-Double
door-8 way (8+24),horizontal type
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.

Supplying and fixing following
rating, four pole, 415 volts, Isolator
146 HPSR 1722 |n. the eX|st|ng. MCB DB Fomplete
2009 with connections, testing and
commissioning etc. as required. :-

63 Amps. Cat-A.

Each 10.00 -

Supplying and fixing following
rating, four pole (three phase &
neutral) 415 volts, residual current
HPSR circuit breaker (RCCB), having a
147 2009 1736 sensitivity current up to 300 Each 4.00 -
miliampers in the existing MCB DB
complete with connections, testing
and commissioning etc. as
required.:-63 Amps. Cat-A.
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Providing and fixing following
rating and breaking capacity MCCB
HPSR in the existing cubical panel board
148 2009 1605 including drilling holes in the
cubicle panel, making connections,

etc. as required.:-200 Amp. -16 KA

Each 1.00 -

Supplying and  erection  of
following depth sheet metal
cubical pedestal of suitable
dimensions( 900mm x 1000mm
x300 )with plus-minus 5 cm
variation, made from 1.6 mm thick
M.S. sheet duly fabricated in a
segregated manner for housing of
switch fuse units, by welding each
compartment on five sides & front
side hinged, complete with locking
arrangement, with sufficient No.
vertical and horizontal
intermediate switchgear housing | Sq. mtr.
149 HPSR 1012 compartments. The cubical | of face 2.00 R
2009 pedestal shall have cable entry box area
at one or two sides, with epoxy
powder coated approved paint and
bonding to the existing earth etc.
The same shall be erected in the
1:2:4 cement concrete plat-form of
suitable dimensions 15 cm high
from ground level and 45 cm thick.
The cubical pedestal shall be 15 cm
from the top of cement concrete
plat-form:-300 mm deep (nominal)
complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.

Supplying and fixing Aluminum
alloy or wrought aluminium strip
bus-bars, suitable for 200 Amp.
HPSR 415 volts capacity 4 No. each of
150 2009 1303 cross-sectional area (38mmx6mm),
in the existing enclosure or cubical
panel with all accessories including

connections etc. as required:-

Per/mtr. 1.00 -

NON Supplying and fixing of Digital
151 AR Ammeter and Volt Meter Suitable Set 1.00 -
SOR

For Control panel Box.
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NON Supplying and fixing of R)Y, B
152 SOR AR Indicators For Control panel Box. set 1.00

Earthing with G.I earth pipe 4.5
mtr. long and 40mm dia, including
accessories and providing masonry
enclosure with cover plate having
locking arrangement and watering
HPSR R .
153 1901 pipe etc.( but without charcoal or Set 2.00 -
2009
coke and salt ) complete as
required complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

Extra for using salt and charcoal for
pipe earth electrode complete as
HPSR required complete all as per
154 1902
> 2009 90 drawing and technical specification
and as directed by Engineer-in-

charge.

Set 2.00 -

Providing and laying earth
connections from earth electrode
with 6 SWG G.I. Wire in 15 mm
HPSR dia. G.l. pipe from earth electrode
155 2009 1914 etc. as required complete all as per
drawing and technical specification
and as directed by Engineer-in-

charge.

Meter 15.00 -

Supplying and laying 25mmx5mm
G.l. strip at 0.50 mtr. below ground
level for earth electrode conductor,
156 HPSR 1910 including soldering etc. as required | Meter 24.00 -
2009 complete all as per drawing and
technical specification and as
directed by Engineer-in-charge.

3-Phase Bidirectional Smart Energy
Meter with CT/ PT unit mounted in
NON side waterprof meter box complete
SOR all as per drawing and technical
specification and as directed by
Engineer-in-charge.

157 Each 1.00 -
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Supplying, installation, testing and
comissioning of Grid interactive
roof top solar photo voltaic power
generation system including solar
158 CPWD energy meter (unidirectional) & Kwp 20.00 -
space frame complete all as per
drawing and technical specification
and as directed by Engineer-in-
charge.

C FIRE FIGHTING WORKS

Supply, installation, testing and
comissioning Open Well
Submersible Pump model KOS-325,
NON 65 x 50MM, Three Phase, 2900
SOR RPM suitable for 6.9 LPS at 20 mtrs | €3ch 1.00 -
head complete all as per technical
specification and direction of
Engineer-in-charge

159

Providing, laying, testing &
commissioning of 'C' class heavy
duty MS pipe conforming to IS
3589/I1S 1239 including Welding,
fittings like elbows, tees, flanges,
tapers, nuts bolts, gaskets etc. and
DSR fixing the pipe on the wall/ceiling
160 2019 7 with suitable clamp /support frame | Rmt. 30.00 -
and painting with two or more
coats of synthetic enamel paint of
required shade complete as
required as per drawing and
technical specification and as
directed by Engineer-in-charge

May 2020 Page 140



RFP for Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala

Sr. No. Ref. Item Particulars Unit Qty Rate | Amount

Supplying and fixing 30 meter first-
aid Hose Reel with MS construction
spray painted in post office box
red, conforming to IS 884 complete
with the following as required. 20
mm nominal internal dia water
hose thermoplastic (Textile
reinforced) type -2 as per IS: 12585
161 DSR 171 20 mm nominal internal dia gun
2019 metal globe valve & nozzle. Drum
and brackets for fixing the
equipmets on wall. Connections
from riser with 25 mm dia stop gun
metal valve & M.S. Pipe and socket
complete as requiredas per
drawing and technical specification
and as directed by Engineer-in-
charge

each 4.00 -

Supply and installation CO2 fire
extinguisher 4.5 kg capacity ISl
marked confirming to 15:15683
operating temperature -302C to
559C for class 8B type of fire fitted
NON with PVC bend horn complepte in
162 SOR all respect and B & C class fire- each 7.00 -
inflammable liquids, gaseous fire
like L.P.G and acetylene and
electrical fires complete all as per
technical specification and
direction of Engineer-in-charge
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Supply and installation KANEX or
equivalent  ABC  Type Fire
Extinguisher Cap. 4 kg Filled with
Mono  Ammonium  Phosphate
Powder 50% confirms to IS 14609,
Stored Pressure Type, UGTS
Pressure Gauge, Gross Weight 6.6
Kg, Empty Weight 2.6 Kg, Can
Height 490mm, Diameter 140
10mm, Discharge Time 18 Sec,
Controllable discharge mechanism,
Jet Range 3 Meters, Average
Discharge is 90%, applicable on
NON Class AB & C and electrically
SOR started Fire, A Rating- 2A, B Rating
21B, Can Construction : Deep
drawn & CO2 Mig welded, EPDM
Rubber Hose with both end
Aluminum clamped, Internal
Coating - Epoxy Powder coating,
External Coating - Pure Polyester
Powder coating (UV Resistant),
Brass forged valves with safety Pin
is of SS material, Sheet metal
thickness : 1.8 mm, ISI Approved IS
15683 : 2006 complete all as per
technical specification and
direction of Engineer-in-charge

163 Each 7.00 -

TOTAL AMOUNT

(Total Amount in words: RUPEES .....civcrumrarimrsmmsssersssssssssssssassnsassassnssnsassnnas

e 11 117D |

Instructions:

a) DHARAMSHALA SMART CITY LIMITED does not guarantee the quantity for
the particular line items given above. The actual quantity for the given
items may vary. The payment shall be made based on unit cost quoted for
the particular item on actual work/ item is undertaken/ supplied.

b) All items provided should be under Insurance. The Insurance should be for
entire duration of the Project including operation and maintenance period
and comprehensive covering damages for Theft, Fire, Natural Calamities,
Riots and Terrorists activities etc as per clause 1.9.

c) All the prices are to be entered in Indian Rupees only in figures and
words.
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f)

g)

h)

i)

k)

DHARAMSHALA SMART CITY LIMITED reserves the right to ask the Bidder
to submit proof of payment against any of the taxes, duties, levies
indicated.

Rates to be quoted in considering that all the items and services to be
provided at the locations provided by DHARAMSHALA SMART CITY
LIMITED.

The rates quoted shall include all Taxes including GST, Duties and Levies.
Standard deductions will be made in the invoices as per the prevailing
practice.

The rate shall be quoted inclusive of all leads and lifts and other
incidentals for the completion of each item of work. Cost of any
dewatering, slush removal, shoring and strutting, removal of stumps and
placing concrete in/under water is deemed to be included in the respective
items. No additional cost will be allowed in this regard.

The contractor has to arrange suitable dumping site for unserviceable
material, excess earth and debris at his own risk and cost.

All the dismantled serviceable material shall be property of the successful
bidder, the bidder shall quote his rates accordingly.

The bidder should refer the RFP document for details on the technical
requirements of the items of work and the benchmark specifications for
the items mentioned in the financial formats.

Any component/ fixtures/ ancillary/ adjunct to the specified item shall be
deemed to have been included in the unit rates quoted above.
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Annexure 4- Format for Declaration by the bidder for not being
Blacklisted / Debarred

(To be submitted on the Letterhead of the bidder)

Date: dd/mm/yyyy
To

MD CUM CEO

Dharamshala Smart City Limited
Old Himuda Building, Chilgari,
Dharamshala - 176215
Himachal Pradesh

Subject: Declaration for not being debarred/ black-listed by Central
Government/ any State Government/ Public Sector Undertaking in India or
similar agencies globally as on the date of submission of the bid

RFP Reference No: XX
Dear Sir/ Ma’am,

I, authorized representative of , hereby solemnly
confirm that the (“"Company”) is not debarred/
black -listed by Central Government/ any State Government/ Public Sector
Undertaking in India or similar agencies globally for unsatisfactory past
performance, corrupt, fraudulent or any other unethical business practices or for
any other reason as on last date of submission of the bid.

In the event of any deviation from the factual information/ declaration,
DHARAMSHALA SMART CITY LIMITED reserves the right to reject the bid or
terminate the Contract without any compensation to the Company.

Thanking you,
Yours faithfully,

Signature of Authorized Signatory (with official seal)

Date:

Name:
Designation:
Address:
Telephone & Fax:
E-mail address:
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Annexure 5 - Format of sending pre-bid queries

RFP Reference No: XX
Bidder’s Request For Clarification

Name and complete official Telephone, Fax and E-mail of the
address of Organization organization
submitting query/request for Tel:
clarification Fax:
Email:

S.No. Clause No. Page Content Of RFP Change
Requiring Requested/
Clarification Clarification

required

Signature:

Name of the Authorized signatory:
Company seal:

Date and Stamped

Note: Bidders are requested to send the queries in PDF with Sign and Company
Seal and also in MS Excel in the above format for making consolidation process
easy.
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Annexure 6- Power of Attorney
(On a non-judicial stamp paper of appropriate value duly attested by notary
public)

Know all men by these presents, we (name and address of the registered office
of the Sole Applicant) do hereby constitute, appoint and authorize Mr./
Ms. R/o who is presently employed with us
and holding the position of , to do in our name and on our
behalf, all such acts, deeds and things, necessary in connection with or
incidental to the bid for "Construction of Hostel at Regional Mountaineering
Centre at Dharamshala” (the “Project”), including signing and submission of
all documents and providing information/ responses to DHARAMSHALA SMART
CITY LIMITED and representing us in all matters in connection with our bid for
the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said
attorney pursuant to this Power of Attorney and that all acts, deeds and things
done by our aforesaid attorney shall and shall always be deemed to have been
done by us.

For (Signature)

(Name, Title and Address)

Accept

..................... (Signature)

(Name, Title and Address of the Attorney)
Notes:

To be executed by the Applicant.

2. The mode of execution of Power of Attorney should be in accordance with
the procedure, if any, laid down by the applicable law and the charter
documents of the executant(s) and when it is so required the same should
be under common seal affixed in accordance with the required procedure.

3. Also, wherever required, the executant(s) should submit for verification
the extract of the charter documents and documents such as a resolution/
Power of attorney in favour of the Person executing this Power of Attorney
for the delegation of power hereunder on behalf of the bidder.
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POWER OF ATTORNEY FOR LEAD MEMBER BY THE CONSORTIUM MEMBER

(On Non- Judicial Stamp Paper of appropriate Value to be purchased in the name of
Consortium)

Know All Men By These Presents That We, the Members whose details are given
hereUNder........coi e have formed a Consortium and

having our Registered Office(s)/ Head Office(s) at ..o (here in
after called the ‘Consortium’ which expression shall unless repugnant to the context
or meaning thereof, include its successors, administrators and assigns) do hereby

constitute, nominate and appoint
M S e g e e e e aeaa s having its Registered/
Head Office at ..o as our duly constituted lawful Attorney

(hereinafter called “Lead Member”) to exercise all or any of the powers for and on
behalf of the CONSORTIUM to participate in bid for “"Construction of Hostel at
Regional Mountaineering Centre at Dharamshala”, as per the Scope of Work
stipulated therein for which bids have been invited by the DHARAMSHALA SMART
CITY LIMITED, to undertake the following acts:

() To submit proposal, participate and correspond in respect of the aforesaid Bid
- Specification of DHARAMSHALA SMART CITY LIMITED on behalf of the
“Consortium”.

(i)  To negotiate with DHARAMSHALA SMART CITY LIMITED the terms and
conditions for award of the contract pursuant to the aforesaid bid and to sign
the contract with the DHARAMSHALA SMART CITY LIMITED for and on behalf
of the "CONSORTIUM”.

(iii)  To do any other act or submit any document related to the above.

(iv) To receive, accept and execute the contract for and on behalf of the
“Consortium”.

(v) To submit the Performance Bank Guarantee in the prescribed format and as
per terms of the Contract.
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It is clearly understood that the Lead Member shall ensure performance of the
Contract and if one or both the members fail to perform their respective portion of
the Contract, the same shall be deemed to be a default by all the members.

It is expressly understood that this power of Attorney shall remain valid, binding
and irrevocable till completion of the Contract period i.e., from the date
of execution of the Contract.

The Consortium hereby agrees and undertakes to ratify and confirm all the
whatsoever the said Lead Member quotes in the bid, negotiates and signs the
Contract with the DHARAMSHALA SMART CITY LIMITED and/ or proposes to act on
behalf of the Consortium by virtue of this Power of Attorney and the same shall
bind the Consortium members as if done by itself.

In Witness Thereof, the members constituting the Consortium as aforesaid have
executed these present on this .......cccccceeiiiiis day of ..coveiieens Two Thousand
Eighteen.

for and on behalf of the member of the

Consortium ..

Accept
...................... (Signature)
(Name, Title and Address of the Attorney)

Notes:
1. The mode of execution of Power of Attorney should be in accordance with the

procedure, if any, laid down by the applicable law and the charter documents
of the executant(s) and when it is so required the same should be under
common seal affixed in accordance with the required procedure.

2. Also, wherever required, the executant(s) should submit for verification the
extract of the charter documents and documents such as a resolution /
Power of attorney in favour of the Person executing this Power of Attorney
for the delegation of power hereunder on behalf of the executant(s).
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Annexure 7 - Format for Bank Guarantee for Earnest Money Deposit

To

MD CUM CEO

DHARAMSHALA SMART CITY LIMITED
Old Himuda Building, Chilgari,
Dharamshala - 176215

Himachal Pradesh

Dear Sir/ Ma'am,
BANK GUARANTEE for Earnest Money Deposit - For <Project Name>

Whereas <<Name of the bidder>> (hereinafter called 'the Bidder') has submitted
the bid to DHARAMSHALA SMART CITY LIMITED for Construction of Hostel at
Regional Mountaineering Centre at Dharamshala” (hereinafter called "the
bid").

Know all Men by these presents that we <<... >> having our office at
<<Address>> (hereinafter called "the Bank") are bound to DHARAMSHALA
SMART CITY LIMITED (hereinafter called "the Authority") for a sum of Rs.
<<Amount in figures>> (Rupees <<Amount in words>> only).

The Bank binds itself, its successors and assigns by these presents. Sealed with
the Common Seal of the said Bank this <<Date>>.

The conditions of this obligation are:

1. If the bidder withdraws its bid during the period of bid validity specified
by the bidder on the Bid Form; or

2. If the bidder, having been notified of the acceptance of its bid by the
Authority during the period of validity of bid

(a) Withdraws its participation from the bid during the period of validity of bid
document; or

(b)  Fails or refuses to participate in the subsequent process after having been
shortlisted;

We undertake to pay to the Authority up to the above amount upon receipt of its
first written demand, without the Authority having to substantiate its demand,
provided that in its demand the Authority will note that the amount claimed by it is
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due to it owing to the occurrence of one or both of the two conditions, specifying
the occurred condition or conditions.

This guarantee will remain in force up to <<insert date>> and including
<<extra time over and above mandated in the RFP>> from the last date of
submission and any demand in respect thereof should reach the Bank not later
than the above date.

NOTHWITHSTANDING ANYTHING CONTAINED HEREIN:

I. Our liability under this Bank Guarantee shall not exceed Rs. <<Amount
in figures>> (Rupees<<Amount in words>> only)
II. This Bank Guarantee shall be valid up to <<insert date>>)

ITI. It is condition of our liability for payment of the guaranteed amount or any
part thereof arising under this Bank Guarantee that we receive a valid
written claim or demand for payment under this Bank Guarantee on or
before <<insert date>>) failing which our liability under the guarantee will
automatically cease.

(Authorized Signatory of the Bank)

Seal:

Date:
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Annexure 8 — Format for Performance Bank Guarantee

For Contract Performance Bank Guarantee
Ref: < --- >

Date:

Bank Guarantee No.:

To
MD CUM CEO
DHARAMSHALA SMART CITY LIMITED

Dear Sir,

PERFORMANCE BANK GUARANTEE - For <Project Name>

WHEREAS

M/s. (name of Bidder), a company registered under the Companies Act, 1956/2013,
having its registered and corporate office at (address of the Bidder), (hereinafter
referred to as “our constituent”, which expression, unless excluded or repugnant to
the context or meaning thereof, includes its successors and assigns), agreed to
enter into a Contract dated ........ (Hereinafter,

referred to as “Contract”) with you for "Construction of Hostel for the Regional
Mountaineering Centre at Dharamshala”, in the said Contract.

We are aware of the fact that as per the terms of the Contract, M/s. (name of the
bidder) is required to furnish an unconditional and irrevocable Bank Guarantee in
your favour for an amount of 10% of the Total Contract Value, and guarantee the
due performance by our constituent as per the Contract and do hereby agree and
undertake to pay any and all amount due and payable under this bank guarantee,
as security against breach/ default of the said Contract by our Constituent.

In consideration of the fact that our constituent is our valued customer and the fact
that he has entered into the said Contract with you, we, (name and address of the
bank), have agreed to issue this Performance Bank Guarantee.

Therefore, we (name and address of the bank) hereby unconditionally and
irrevocably guarantee you as under:
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In the event of our constituent committing any breach / default of the said
Contract, and which has not been rectified by him, we hereby agree to pay you
forthwith on demand such sum/s not exceeding the sum of 10% of the Total
Contract Value i.e.,............. <in words> without any demur. Notwithstanding
anything to the contrary, as contained in the said Contract, we agree that your
decision as to whether our constituent has made any such default(s) / breach(es),
as aforesaid and the amount or amounts to which you are entitled by reasons
thereof, subject to the terms and conditions of the said Contract, will be binding on
us and we shall not be entitled to ask you to establish your claim or claims under
this Performance Bank Guarantee, but will pay the same forthwith on your demand
without any protest or demur.

This Performance Bank Guarantee shall continue and hold valid till 90 (Ninety) days
after completion date, subject to the terms and conditions in the said Contract.

We bind ourselves to pay the above said amount at any point of time commencing
from the date of the said Contract until 90 (Ninety) days after the completion date.

We further agree that the termination of the said Contract, for reasons solely
attributable to our constituent, virtually empowers you to demand for the payment
of the above said amount under this guarantee and we would honor the same
without demur.

We hereby expressly waive all our rights: Requiring to pursue legal remedies
against DHARAMSHALA SMART CITY LIMITED; and for notice of acceptance hereof
any action taken or omitted in reliance hereon, of any defaults under the Contract
and any resentment, demand, protest or any notice of any kind.

We, the Guarantor, as primary obligor and not merely Surety or Guarantor of
collection, do hereby irrevocably and unconditionally give our guarantee and
undertake to pay any amount you may claim (by one or more claims) up to but not
exceeding the amount mentioned aforesaid during the period from and including
the date of issue of this guarantee through the period.

We specifically confirm that no proof of any amount due to you under the Contract
is required to be provided to us in connection with any demand by you for payment
under this guarantee other than your written demand.
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Any notice by way of demand or otherwise hereunder may be sent by special
courier, telex, fax, registered post or other electronic media to our address, as
aforesaid and if sent by post, it shall be deemed to have been given to us after the
expiry of 48 hours when the same has been posted. If it is necessary to extend this
guarantee on account of any reason whatsoever, we undertake to extend the period
of this guarantee on the request of our constituent under intimation to you.

This Performance Bank Guarantee shall not be affected by any change in the
constitution of our constituent nor shall it be affected by any change in our
constitution or by any amalgamation or absorption thereof or therewith or
reconstruction or winding up, but will ensure to the benefit of you and be available
to and be enforceable by you during the period from and including the date of issue
of this guarantee through the period.

Not with standing anything contained hereinabove, our liability under this
Performance Guarantee is restricted to 10% of the Contract Value, and shall
continue to exist, subject to the terms and conditions contained herein, unless a
written claim is lodged on us on or before the aforesaid date of expiry of this
guarantee.

We hereby confirm that we have the power/s to issue this Guarantee in your favor
under the Memorandum and Articles of Association / Constitution of our bank and
the undersigned is / are the recipient of authority by express delegation of power/s
and has / have full power/s to execute this guarantee under the Power of Attorney
issued by the bank in your favor.

We further agree that the exercise of any of your rights against our constituent to
enforce or forbear to enforce or any other indulgence or facility, extended to our
constituent to carry out the contractual obligations as per the said Contract, would
not release our liability under this guarantee and that your right against us shall
remain in full force and effect, notwithstanding any further arrangement that may
be entered into between you and our constituent, during the entire currency of this
guarantee.

Notwithstanding anything contained herein:

Our liability under this Performance Bank Guarantee shall not exceed 10% of the
Total Contract Value. This Performance Bank Guarantee shall be valid only from the
date of signing of Contract to 90 (Ninety) days after the completion date; and
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We are liable to pay the guaranteed amount or part thereof under this Performance
Bank Guarantee only and only if we receive a written claim or demand on or before
90 (Ninety) days after the completion date.

Any payment made hereunder shall be free and clear of and without deduction for
or on account of taxes, levies, imports, charges, duties, fees, deductions or
withholding of any nature imposts. This Performance Bank Guarantee must be
returned to the bank upon its expiry. If the bank does not receive the Performance
Bank Guarantee within the above-mentioned period, subject to the terms and
conditions contained herein, it shall be deemed to be automatically cancelled.

This guarantee shall be governed by and construed in accordance with the Indian
Laws and we hereby submit to the exclusive jurisdiction of courts of Justice in India
for the purpose of any suit or action or other proceedings arising out of this
guarantee or the subject matter hereof brought by you may not be enforced in or
by such count.

Yours faithfully,
For and on behalf of the ............... Bank,

(Signature)
Designation
(Address of the Bank)

Note:

This guarantee will attract stamp duty as a security bond.

A duly certified copy of the requisite authority conferred on the official/s to execute
the guarantee on behalf of the bank should be annexed to this guarantee for
verification and retention thereof as documentary evidence in the matter.
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5. Contract Forms

This Section contains forms which, once completed, will form part of the
Contract. The forms for Performance Security and Advance Payment

Security, when required, shall only be completed by the Contractor after
contract award.

o Letter of Acceptance

e Contract Agreement
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6. Letter of Acceptance

[on letterhead paper of the Employer]

...................... [date]....................

TO! e, [name and address of the Implementing Agency]........................
Subject:.....cooeiiiieiee, [Notification of Award Contract NO]..................cc..cc.ov.... .

This is to notify you that your RFP/Bid dated.................. [insert date]................ for
execution of the.................. [insert name of the contract and identification

number, as given in the PCC]...........ccocverrnmnarasnsns for the Accepted Contract

Amount of.......cccceeviieeieenn [insert amount in numbers and words and name of

currency], as corrected and modified in accordance with the Instructions to
Bidders is hereby accepted by DSCL.

You are requested to furnish the Performance Security within 15 days in accordance
with the Conditions of Contract, using for that purpose the of the Performance
Security Form included in Annexure 8. Contract Forms, of the Bidding Document.

JA Lo o] g¥d=Te IS] (o] I= LU =SS

Name and Title of SIgNatory ... .

=T [0 2o =T o Lo PSR
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THIS AGREEMENT made the ... day of . between
........................... [name of the Employer] ..................... (hereinafter “the
Employer”), of the one part, and ........ccc.cceece. [name of the Implementing
Agency].........cceeeiineeennne, (hereinafter “the Implementing Agency”), of the other

WHEREAS the Employer desires that the Works known as “Construction of Hostel
for the Regional Mountaineering Centre at Dharamshala’.should be executed
by the Implementing Agency, and has accepted a Bid by the Implementing Agency
for the execution and completion of these Works and the remedying of any defects
therein,

The Employer and the Implementing Agency agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed
as part of this Agreement. This Agreement shall prevail over all other Contract

documents.

(i) the Agreement

(ii) the Letter of Acceptance

(iii) the Letter of Award

(iv) the addenda Nos (if any)

(v) the Special Conditions of Contract

(vi) the General Conditions of Contract, including appendix;

(vii) the Specifications

(viii) the Drawings

(ix) Bill of Quantities

(x) any other document listed in the PCC as forming part of the
Contract,
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3. In consideration of the payments to be made by the Employer to the
Implementing Agency as specified in this Agreement, the Implementing
Agency hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the
Contract.

4. The Employer hereby covenants to pay the Implementing Agency in
consideration of the execution and completion of the Works and the remedying
of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed

in accordance with the laws of.....cccciiiiiiiinnnnen. [name of the borrowing
country] ..........cccoeeeveenns on the day, month and year specified above.

Signed by: Signed by:

For and on behalf of the Employer for and on behalf of the Implementing Agency
in the in the

presence of: presence of:

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date
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