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UBLIC SCHOOQLS

WORLD-CLASS EDUCATION FOR ALL CHILDREN

ROCKFORD BOARD OF EDUCATION
INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES
FOR SCHOOL DISTRICT NO. 205
ROCKFORD, ILLINOIS

IFB No. 17-22 Lewis Lemon Elementary School Additions & Renovations
DATE: Friday, January 20, 2017

RE: ADDENDUM NO. 1

To All Bidders:

Attached are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part
of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note
the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as
changes to one portion may affect the work of another.

If you plan to hand deliver your IFB submission on the due date, please note you must check in on the
3rd floor prior to coming to the bid opening. Please allow time for this as late submission will not be
accepted.

Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions
concerning the technical aspect of the documents to the Purchasing Process Manager by email at
tamara.pugh@rps205.com.

Version 06252013 MFP



l RICHARD L. JOHNSON
ASSOCIATES | ARCHITECTS

ADDENDUM ONE

Project No.: RPS# 17-22
Date: JANUARY 20, 2017
Subject: CHANGES TO BIDDING DOCUMENTS
Project: CAFETERIA ADDITION AND REMODELING TO LEWIS LEMON ELEMENTARY SCHOOL
ROCKFORD PUBLIC SCHOOLS
ROCKFORD, ILLINOIS
Bids Due: 2:00PM, WEDNESDAY, FEBRUARY 1, 2017

From: RICHARD L. JOHNSON ASSOCIATES, INC.

4703 CHARLES STREET

ROCKFORD, IL 61108
To: ALL PROJECT DOCUMENT HOLDERS
Please reproduce this Addendum as needed, and attach to the Project Manuals for the above project.

Bidders shall indicate receipt of this and all Addenda in the space provided on the Bid Form. Failure to do so
may be sufficient cause to reject the bid.

Sincerely,
RICHARD L. JOHNSON ASSOCIATES, INC.

Terry Carbaugly, Principal

This Addendum consists of:

Pages 1 thru 3.

Revised Bid Form: Pages BD-1 thru BD-6

Pre-Bid Conference Opening Statement - 1 page

Pre-Bid Attendance Record -4 pages

Pre-Bid Meeting Minutes - 4 pages

Revised 8.5X11 Drawings: ADC 1.1 dated January 19, 2017

4703 Charles Street Rockford, IL 61108 (815)398-1231 (815)398-1280 fax www.tljarch.com



NOTE: Wherein this Addendum conflicts with the original Project Manual and Drawings, this Addendum shall
govern.

CLARIFICATIONS

1.1. Pre-bid Conference Opening Statement attached.

1.2. Pre-Bid Meeting Notes attached.

1.3. Pre-Bid Meeting Sign-In Sheet attached.

1.4. The rework of the exhaust for the two existing exterior toilet rooms north of the kitchen is
included in the bid documents - see sheet M101.

1.5. Atthis time there is no summer school or other school activities taken place over the summer.

1.6. The first day of the 2017-2018 school year is August 21, 2017.

1.7. Spring break is March 27,2017 thru March 31,2017. As stated in the pre-bid meeting, the west
parking lot is to start March 27 and be completed in July 15. The goal is to complete or at a
minimum restored the new parking area with a gravel by the time school is back in session,
March 31st. After March 31, the new parking lot is to be used by staff for the remaining 2016-
2017 school year. This allows the contractor to start construction on the cafeteria addition.

CHANGES to the PROJECT MANUAL

2. BID FORM

2.1. Delete the original bid form and substitute the attached bid form which changed the
Commencement and Completion dates for construction and the last paragraph in the unit price
section on page BD-1 changing the 650 cu yd cost from Base bid to Alternate Bid #1.

CHANGES to the CIVIL DRAWINGS

3. SHEET C02

3.1. Provide construction snow fencing for the new West Parking lot. See attached addendum
drawing ADC 1.1.

ADDENDUM NUMBER 1 RPS Project Number: 17-22

January 20,2016 PAGE 2



BIDDING QUESTIONS and ANSWER LOG

4. BIDDING QUESTIONS AND ANSWERS

4.1. Question #1) Inputting an F60 (6’ x 6’ x 1’) into the drawing appears to not align with the drawn
dimensions of the footing at this location - Col C/6 (as well as all other locations with F60 and
F66 footings - spot checked). It appears to be drawn as a 4’ x 4’ footing (drawn as a
representative only) Due to the unsuitable soils on site, it would appear that the rammed
aggregate piers would line up and support the entire profile of the F60, but would not do so in
the drawing above. Please advise. If there is a mistake in the drawings, it could possibly affect
strip footings, rebar and rebar installation. Just want to make sure I’'m not missing anything
and my takeoff is spot on for the foundation work.

Answer #1) The drawings are “graphically representing” the foundations and shouldn’t be
scaled. The footing sizes are called out and should be referenced in the footing schedule and
details, respectively for the appropriate sizes. The aggregate piers are a ground improvement
system, which improve the overall characteristics of the surrounding soil. This is different than
the common caisson or helical piers that are point specific.

4.2. Question #2) Strip Footing located at Col 2 is 2’4” x 12” thick. Placing this on the drawing it does
not appear the drawing reflects the size of spec’d footing size. | pulled the 35’ 10” measurement
and it corresponds with the provided scale (3/16” = 1’) and measurement between Col B and
Col C. However, pulling a vertical measurement along the dashed outline of the strip footing
along Col 2 measure 3’2” vs. the 2°4” specified in the drawings. Please advise whether the
drawing accurately represents the correct strip footing width or if the 2’4” is intended at this
location and the drawing is not an accurate representation of the size.

Answer #2) Please refer to previous RFI response to question #1, do not scale drawings.

4.3. Question #3) Is Tandus walk off carpet to be supplied by Rockford Public School District 205, or
by flooring contractor?

Answer #3) Carpet tile and adhesives are to be supplied and installed by flooring contractor.

4.4. Question #4) Is moisture mitigation under scope of concrete contractor, or flooring contractor.

Answer #4) As noted on Page 096813-3, paga. 3.1.D, If moisture mitigation readings are higher
than recommended limits in new concrete slabs, the General Contractor is responsible to
provide Moisture Mitigation.

END ADDENDUM NUMBER 1

ADDENDUM NUMBER 1 RPS Project Number: 17-22
January 20,2016 PAGE 3



Board of Education Rockford, Illinois
Bid # 17-22

FORM OF PROPOSAL FOR SINGLE CONTRACTS

TOTAL PROJECT

BID SUBMITTED BY

Date

Gentlemen/Ladies:

The undersigned, having become familiar with the local conditions affecting cost of work and with
the Bidding Documents, including Advertisement for Bids, Instructions to Bidders, Bid Form,
General Conditions, Supplementary Conditions, Drawings and Specifications, and Addenda issued
thereto, as prepared by Operations and Facilities, Rockford Public Schools, Rockford, Illinois,
hereby agrees to furnish all labor, material and equipment necessary to complete Cafeteria
Addition and Remodeling Work to Lewis Lemon Elementary School, 1993 Mulberry Street,
Rockford, IL 61101 for the amount shown below:

BASE BID:

Total ($ ).

ALTERNATES:

Alternate #1: All work associated with the West parking lot, including site and electrical work.

Alternate #1 ($ ).

UNIT PRICES:

Should the net result of change for any of the following categories of work require more or less
guantity of work than originally indicated in the Drawings and/or Specifications, the price for such
added or deducted work will be as follows:

ITEMS UNIT  UNIT PRICE
Removal of unsuitable soil and provide compacted engineered fill ....................... cuyd. $
Removal of unsuitable soil and provide compacted granular backfill ..................... cuyd. $

Contractor to include the cost of 650 cu yd of unsuitable soil and provide compacted granular
backfill in its place under Alternate #1.

BD-1



COST BREAKDOWN - INFORMATIONAL PURPOSES ONLY:

Contractor to provide the portion of Base Bid that includes the remodeling scope of work for the
Dishwashing Area only, excluding the kitchen equipment and installation of kitchen equipment.

Total ($ ).

Contractor to provide the portion of Base Bid that includes all new kitchen equipment not supplied
by the Owner and installation of all Owner-supplied and Contractor-supplied kitchen equipment.

Total ($ ).

ADDENDA RECEIVED
The undersigned acknowledges receipt of Addenda to inclusive.

BD-2



Board of Education Rockford, Illinois
Bid # 17-22

COMMENCEMENT AND COMPLETION OF CONTRACT

The undersigned agrees, if awarded the Contract, to commence the contract work within five (5)
days of receipt of Order to Proceed and to complete said Work within the specified completion
time. The undersigned further agrees to execute the Contract, furnish satisfactory performance and
payment bond as well as insurance coverage, as specified in strict accordance with the Contract
Documents. We further agree to complete the project based on the completion dates set below.

New Building Addition

Start Construction March 27, 2017
Substantial Completion October 16, 2017

Kitchen Remodeling

Start Construction June 6, 2017

Substantial Completion (See Sequencing Plan) August 11, 2017
Parking Lot

Start Construction March 27, 2017

Substantial Completion July 15, 2017

Note: All Final Completion dates shall be two weeks following the above mentioned dates.

BIDDER
(Corporation) (Partnership) (Individual) Use One
Address
Street
City State Zip Code
Phone No.
By
Title
FEIN NO. Affix Corporation Seal if Corporation:

If not a Corporation this Bid must be notarized.

Date

BD-3



Board of Education Rockford, Illinois
Bid # 17-22

BID DEPOSIT CERTIFICATION

A Bid Deposit is required in the amount of 5% of the total Bid including Alternate Bids. This Bid
Deposit is to be a Bid Bond, Bank Draft or Certified Check made payable to the “Rockford School
District No. 205”, as a guarantee that if awarded all or part of the Bid, the firm will enter into
contract to perform as per specification.

Amount of Total Bid 3

Amount of Bank draft or Certified Check $

Signature of Authorized Representative

Company Name

Street Address

City & State

Zip

Telephone

Area Code Number

FEIN OR SOCIAL SECURITY NUMBER

BD-4



Board of Education Rockford, Illinois
Bid # 17-22

SUBCONTRACTOR LISTING

1. Pursuant to bidding requirements for the Work titled:

Cafeteria Addition and Remodeling Work to Lewis Lemon Elementary School for
portions of the Work equaling or exceeding ¥ of 1% of the total proposed Contract Sum
the undersigned proposes to use the following Subcontractors. The undersigned proposes
to perform all other portions of the Work with his/her own forces. The Owner reserves the
right to qualify all Subcontractors.

2. Portion of the Work Subcontractor Name and City

Provide signature identical to that shown Bidder:
on the bid form

By

BD-5



Board of Education Rockford, Illinois
Bid # 17-22

SUBSTITUTION LISTING

1. Pursuant to bidding requirements of the Work titled:

Cafeteria Addition and Remodeling Work to Lewis Lemon Elementary School the
Contract sum proposed by the undersigned on the Bid Form is for the Work as shown on the
drawings. Described in the specifications, and otherwise defined in the Contract
Documents. However, the undersigned proposes the following for Owner’s consideration.
Should the Owner accept any or all of the proposed substitutions, the Bidder’s proposed
Base Bid amount will be changed by the amount shown.

2. Specified Drawing No.  Proposed Proposed Change
Product or or Spec. Substitution in Contract sum
Material Section

Provide signature identical to that shown Bidder:

on the bid form

By

BD-6



ROCKFORD PUBLIC SCHOOLS

17-22 Lewis Lemon Elementary School Addition and Renovations
Pre-Bid Meeting Sign-In Sheet

Wednesday, January 18, 2017 at 3:00 p.m.

PRE-BID CONFERENCE OPENING STATEMENT

Welcome to the mandatory pre-bid conference for IFB 17-23 Lewis Lemon Elementary School
Addition and Renovations for the Rockford Public Schools.

The purpose of this meeting is to receive input, comments, questions, clarifications and suggested
changes relative to this solicitation. As a reminder, the only acceptable changes to the Bid/RFP are
formal Addendums published by the RPS Purchasing department. Additionally, the Addendum may
address other issues identified by the School District.

The goal of today’s meeting is to increase your knowledge of the solicitation as it is written and
provide an information mechanisim in which you may advise the School District of any changes it
should make. Consequently, any changes you wish the Rockford Public Schools to consider must be
submitted in writing to the Purchasing department before the deadline as expressed in the solicitation.

We will try to answer as many of the questions as possible. If we cannot answer a question today, we
will defer that answer to the published Addendum. Additionally, minutes from this pre-bid conference
will be published in the Addendum.

» Bid Opening is scheduled for Wednesday, February 1, 2017 at 2:00 pm Rockford Board of
Education, 6th floor Conference Room. Late bids will not be accepted. Faxed or emailed bids
will not be accepted.

> Board Approval February 14, 2017
> Bid RFI Procedures - Email Only - All correspondence during the bid process MUST be sent to

Tamara Pugh, Purchasing Manager at tamara.pugh@rps205.com Last RFI will be accepted
until January 27" at 4:30 pm. Last addendum will be issued by January 30" at 4:30 pm.

» Addendums will be emailed to all attendees at the pre-bid conference, posted on the RPS
website, Demand Star and the 3 printing companies.

» PLEASE reference the REQUIRED FORMS CHECK LIST for all documents that must be

submitted with your bid offer form. All forms must be properly completed, signed and submitted
or your bid will be deemed non-responsive. 5% Bid bond for the Base bid to be included.

| will turn it over to the Project Manager for summary of the project.
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UBLIC SCHOOLS

WORLD-CLASS EDUCATION FOR ALL CHILDREN

PRE-BID MEETING SIGN-IN SHEET

ROCKFORD PUBLIC SCHOOLS
17-22 Lewis Lemon Elementary School Addition and Renovations

Pre

-Bid Meeting Sign-In Sheet

Wednesday, January 18, 2017 at 3:00 p.m.

IFB # 17-22 Lewis Lemon Elementary School Addition and Renovation

Wednesday, January 18, 2017 3:00 pm (CST)

Crrrunaghenn,

>

Printed Name Company Name Company Address Telephone E-mail
ey Coabrra | LS Tk ||. Celog 85258 -f22 | Hearbavdherhyerdia
/ . 0S40 W\, 2w\ «WfFﬁLDﬂE@\
A= E\W;yﬂ, A = A N Lo e

U&;\ L&l S\B\&M\m ELscTr] < 800 (. SoutH ST. FRExpser é1032 E15=266-9217 Q:S@q?\%&&\\uc\_ o
Wg 2&? n r . "
malx Hecouly wrzeﬁ m.,} [ne e(hon, e 302 . hﬁ.@% “SE ok lec2ewsii@ sto8orde min
7707 FocegchiliS o ¥
ﬂv%& foss Elocwtivt \\&\3} Lovee PR-TC e (§15) 703055 | exflast Panl - con
, V| s E-SPrynG ST )
Qe&\ﬂv/\g* m\ \ \w\ﬁm \im\tx Comtpuctron F re¢perf i I 4 168 26 \, sr; skl Hicam m%w«a& on
S evk.\,\/ < - - = R\.Q.\:
VW FriTa DT e~—=ST e\ Q\ﬂMWM&W\N\D 5 .ﬂw\.ﬂ. w\\oD G R Mw.\rh@ﬂ%&lﬁ) VIV
24620 [XTAVL VN
(> S . MUED Sen ST mpw (lmaflial @ wilsow
N;@C:PW \X}?Ghz /\\»\\N\MOI n‘.h\.lh\GO\u). ?ﬁﬁ?\\,ﬁr mo:o< &&W ~o\V 3 2 EcEcTL(C o .0 m




ROCKFORD PUBLIC SCHOOLS
17-22 Lewis Lemon Elementary School Addition and Renovations

Pre

-Bid Meeting Sign-In Sheet

Wednesday, January 18, 2017 at 3:00 p.m.

Printed Name Company Name Company Address Telephone E-mail
Jusna ¢SS M- MAvison ST (SNF62 — | Jushn-somam @
9 Soen sin ScanseoL | Roek coe > _IL 6 Lo~ 2037 SCengool, cex
oL - oS00 Fast BnSt| gy gvz | Todd@hatu 48
10 __ .0& sﬁac.—\ T(.@\(klt») Wr‘ B ool e 00 )& 30 dlombary | g
& “\N%\MB&&»&WH ST | 2523 \\\\\@N\N\\Qw
i | WDt PRz 0B | PHSS MQ\\\
Feco ¢. ST 815~ 39¢% Soo77 @
12| SLOTT Ban | SDS Coca oD /(03 3321 Dseelode. nb.c
! Lroohe @ $d$ e
13 %\vsuofr m&%g \l v L4 b 2
u| SR | colbreemyr | WP SHEREERE R QWF CoRSCenpRudial Cop e
5291 2eamTm  Parxway ‘NS ahess@ N
15 | A ~vorew Ime Arc Desion Loves Parw L & i) “31-1300 areel esign - €O 9
. v 0 \S\*\.On\ﬂ\p
16 \\/\uﬁ..ﬂ lﬂlwAOmﬂvmm &.\.ALQW\N-\Q\ < QO sy
s Tz biccard @cordconstresion,
5| TOU Bicaen | LoD ST, (227 €. StPAE  Pockford M_ﬁo i 2

18

19

20




ROCKFORD PUBLIC SCHOOLS
17-22 Lewis Lemon Elementary School Addition and Renovations

Pre-Bid Meeting Sign-In Sheet
Wednesday, January 18, 2017 at 3:00 p.m.
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MANDATORY PRE BID MEETING NOTES
IFB No. 17-22
Rockford Public School District #205
Lewis Lemon Elementary School Addition & Renovations

PRE-BID DATE & TIME: Wednesday, January 18, 2017 @ 3:00 PM

A. General Items
1. Meeting Sign-Up Sheet was passed around to attendees.
2. Terry Carbaugh, from Richard L. Johnson Associates, read the Opening Statement.

3. Key Dates:
e Bids Due - Wednesday, February 1, 2017 at 2:00p.m.
e Last RFI - Friday January 27, 2014 @ 4:30pm
e Last Addendum - Monday January 30, 2014 @ 4:30pm
e Board Meeting - Tuesday, February 14, 2017
e Award/Notice to Proceed - Wednesday February 15, 2017

B. Project Manual - General Scope:

1. Bid RFI Procedure — Email Only — All correspondence MUST be sent to Tamara Pugh, Executive
Director of Budget and Purchasing at tamara.pugh@rps205.com.

2. 5% Bid Bond MUST Accompany the Bid. (base bid and alternate bids)
3. 100% Performance & Payment Bond will be required for the project. (after contract is awarded)
4. The materials used on the project are Tax Exempt.
5. The building permit will be obtained by RPS thru the Regional Office of Education.
6. All workers are required to complete the criminal background check.
7. The project will be bid out for a single contract.
8. Bid Form
o Alternate:

- Alternate #1: West parking lot including electrical site work.

e Unit Prices:
- Removal of unsuitable soil and provide compacted engineered fill


mailto:tamara.pugh@rps205.com

- Removal of unsuitable soil and provide compacted granular backfill

Note: Contractor was to include in base bid the removal of 650 cu yd of back fill and provide
compacted granular backfill. Now that the west parking lot is an alternate, the cost shall be
included in Alternate #1. This will be clarified by addendum.

e Cost Breakouts:

- Contractor to provide the portion of Base Bid that includes the remodeling scope of work for
the Dishwashing Area only, excluding the kitchen equipment and installation of kitchen
equipment.

- Contractor to provide the portion of Base Bid that includes all new kitchen equipment not
supplied by the Owner and installation of all Owner-supplied and Contractor-supplied kitchen
equipment.

9. Construction Start / Completion Dates

New Building Addition Project Manual Drawings
Start Construction June 6, 2017 March 27, 2017
Substantial Completion December 16, 2017 October 16, 2017

Kitchen Remodeling

Start Construction June 6, 2017 June 6, 2017
Substantial Completion August 11, 2017 August 11, 2017
(See Sequencing Plan sheet OA101)

Parking Lot

Start Construction June 6, 2017 March 27, 2017
Substantial Completion August 4, 2017 July 15, 2017

Note: Start /Completion will be revised and clarified by addendum.
The start date for the 2017-2018 school year will be clarified by addendum

10. Submittals shall be processed electronically through a cloud based service "Submittal Exchange™.
- Contractor is responsible for setting up this service and associated cost.

11. Closeout Procedures:
- Contractor shall provide closeout documents in electronic format to BHFX.

Note: In addition to the required closeout submittal to BHFX, the district would like all closeout
documents on a disk. This will be clarified by addendum.

12. Testing (Sect. 014000-4) Quality Requirements.
- Where services are indicated as contractors responsibility, contractor shall hire a qualified testing
agency.
- Contractor must coordinate any testing with owners testing services. (B&F tech. Code Services)

13. Progress Cleaning
- Contractor shall keep the project site and daily work areas clean.



14. Contractors is responsible for construction site security.

15. Contractors is to provide a job/office trailer.
- Location shown on drawings

16. Contractor's shall have a full time superintendant on site at all times work is taking

place.

17. Contractors can tap off the existing building's electrical, gas and water services for construction
purposes.

18. Construction toilet need to be provided.

19. Summer school or activities in the school over the summer will be clarified by addendum.

. Drawing's - General scope:

- North East corner of the building: cafeteria addition, parking lot renovations, dumpster pad and
enclosure.

- Construction Staging Area:

a.
b.

option #1 staging area around construction site
option #2 to include staging in track area

Note: Civil drawings call for 6', spec's call for 8'. An 8' fence is required and will be clarified by

addendum.

- North Parking Lot: (March 27, 2017 Thru October 16, 2017)

hD OO oW

remove existing asphalt, existing base to remain - some coring required at dumpster
remove curb and portion of existing sidewalk.

remove (1) tree and (1) lighting pole and base.

reshape existing base as needed - additional base may be required

1000 gallon grease trap

new sidewalk

- Cafeteria Addition: (March 27, 2017 Thru October 16, 2017)

a.

b.
C.
d

Q o

addition built over a sloping site - matching finish floor at kitchen

interior ramp and stairs

renovation of existing corridor

bad soils (contractor is responsible for the design and coordination of aggregate piers)

GC to hire design / geotechnical contractor

existing toilets remain as is - contractor work stops at doors

commissioning is required and the commissioning agent shall be hired by the GC

moisture mitigation is required if RH levels are too high - If required, it will be handled by
change order

Note: The exhaust for the existing two toilet rooms off the north parking lot will be clarified by

addendum



- Kitchen remodeling: (June 6, 2017 thru August 11, 2017)
a. demo office and utility room
b. rework serving line
c. new kitchen equipment owner and contractor provided
d. quarry tile new and patching

- West Parking Lot: (March 27, 2017 Thru July 15, 2017)
a. removal of unsuitable soils
b. removal of drinking fountain and (1) tree
C. connect two existing parking lots
d. new light fixtures on existing light poles

Note: Construction fencing for the west parking lot will be clarified by addendum.

END OF MEETING NOTES
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CAFETERIA ADDITION AND REMODELING
TO LEWIS LEMON ELEMENTARY SCHOOL
Rockford, Illinois

RICHARD L. JOHNSON
ASSOCIATES | ARCHITECTS

JOB NO. 15-052

DATE: January 19, 2017
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