Specimen Estimate for Renovation and Cleaning of Sullage Water of Pond in
Villages Bhagwanpura Block Malout Distt- Sri Muktsar Sahib

Unit 3 Acre
Sr.N [tem No. L B D Qty. Unit Rate Pre Amount
1 |Const. of Out fall drain/pipe line p
for collecting of sullage water
from different points to one point
with 14" dia R.C.C. Pipe N.P.2
1 126 1 126.00 Rft
1 137 1 137.00 Rft
1 42 1 42.00 Rft
Total 305.00 Rft | 445.00 [A.R.| 135725.00
2 |Excavation in trenches with
straight or open cutting in streets,
lanes or in open areas for
intramural sullage drains, by
mecanical means (JCB or
Hydraulic excavator) including
manually dressing of bed,
complete in all respects.
(29.1b)
(i) i.c. (Screening Chamber) 1 15 11.00 4 660.00 Cft
1st well 1 3.14 | 95.06 6.75 2014.80 | Cft
2nd well 1 3.14 | 60.06 | 4.75 895.79 Cft
3rd well 1 3.14 | 33.06 6.75 700.71 Cft
Total 4271.30 | Cft
or Cum | 120.88 54.22 - 6553.99
3 |Extra for wet earth work from
bottom of excavation up to level of
sub soil water
120.88 7.75 80 1686.24
4 |Cement concrete 1:6:12 with
stone Ballast Mech. Mix(Ch.no.
(i) i.c. (Screening Chamber) 1 15 11.00 0.5 82.50 Cft
1st well 1 3.14 | 81.00 0.5 127.17 Cft
2nd well 1 3.14 | 49.00 0.5 76.93 Cft
3rd well 1 3.14 | 25.00 0.5 39.25 Cft
Total 325.85 Cft
Total 651.70 Cft
or Cum 18.44 1557.12 | 28| 36759.21
5 |First Class B.B work laid in C.M 1:5
in Foundation as per ch.no.11.5
Screening Chamber Long wall
1st step 2 14.5 2.25 0.5 32.63
2nd step 2 13.75 | 1.875 0.5 25.78
3rd step 2 13 1.5 0.5 19.50
4th step 2 12.25 | 1.125 2.5 68.91

short wall




1st step 2 6 2.25 0.5 13.50
2nd step 2 6 1.875 0.5 11.25
3rd step 2 6 1.5 0.5 9.00
4th step 2 6 1.125 2.5 33.75
Total 214.31
D/d pipe area 2 3.14 [0.5625] 1.125 3.97
Net Qty.(460.69-3.97) 210.34
or Cum 5.95 248548 | 54 | 22784.32
6 |12.5mm thick cement plaster with
C.M 1:3 with 1mm thick cement
rendering as per ch.no.15.8+15.48
Screening Chamber inside 2 |(10+6) 4 - 128.00
Total 128.00
D/d pipe dia 22/7x0.75x0.75 1.76
Net Qty.(128-176) 126.24
or Sqm 11.73 12499 |40 2052.18
7 [Providing and fixing M.Steel
vertical grating 40mmx6mm
72 4 - - 288.00
or Rmt 87.78
.@Rs. 1.88 Kg. /Rmt | 165.03
1.65 689490 | 23| 13995.82
8 |Centring & Shuttering in
foundation & Plinth (Ch.no. 9.1)
1st well (Settling Chamber)inside 1 3.14 | 16.00 12 602.88 Sft
outside| 1 3.14 | 17.50 12 659.40 Sft
2nd well (oily water chamber) 1 3.14 | 12.00 10 376.80 Sft
incido
outside| 1 3.14 | 13.50 10 423.90 Sft
3rd well inside 1 3.14 8.00 12 301.44 Sft
outside| 1 3.14 9.50 12 357.96 Sft
Total 2722.38 | Sft
D/d Inlet and outlet pipe TTr2 6 3.14 0.75 0.75 10.60 Sft
Net Qty(2722.38-10.60) Total 2711.78 | Sft
or Sqm | 25192 132.14 | 35| 44940.58
9 |Providing and laying cuttting
jointing R.C.C pipe NP2 450mm
dia as per ch.no.
10 2.5 - - 25.00 Rmt| 1102.00 37192.50
10 |R.C.C. M-20 in foundation & Plinth.
(Ch.no. 10.15)
1st well for bed 1 3.14 | 76.56 0.75 180.30
Ver.wall 22/7x4(17.50x17.50- - - - - 473.78
16x16)x12
2nd well 1 3.14 | 45.56 0.75 107.29
Ver. wall 22 /7x4(13.5x13.5- - - - - 300.53
12x12)x10
3rd well 1 3.14 | 22.56 0.75 53.13
Ver. wall 22/7x4(9.50x9.50- - - - - 247.50
8x8)x12
Total 1362.53
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D/d pipe area 3x2 | 3.14 [0.5625| 0.750 7.95
Net Qty.(1489.70-7.95) 1354.58
or Cum 38.33 3161.20 | 28| 155114.89
11 |C.T.D. Bars (Ch.no. 18.18)
Qty as per item no. 8 - - - or Cum 38.33
.@Rs. 90 Kg. / Cum 3794.40
Or 37.94 Qtl. [ 5166.94 | 16 | 227423.07
12 [Earth filling in pond aroung R.C.C
Sump well. av. lead 5km
1 50 50 6.50 | 16250.00
Total | 16250.00
D/d 1st well 1 3.14 | 76.56 | 6.50 1562.59
2nd well 1 3.14 | 4556 | 6.50 929.88
3rd well 1 3.14 | 2256 | 6.50 460.45
Screening Chamber 1 12.25 | 8.25 6.50 656.91
Total 3609.83
Net Qty.(16250-3609.83) Total | 12640.17
or Cum | 357.72 182.00 65104.49
13 |Const. of lining in pond (Road
Side)
1 110 - - 110.00
Total 110.00
or Rmt 33.53 3860.90 129448.34
14 |Providing and fixing G.I Fencing 1 |[587.05 - - 587.05
(137+126+154+31+52.5+5+42)
or Rmt| 178.93 1479.61 | AR| 264750.02
15( |Making bore and installation of 1 16 10 160.00 |Rmt| 354.0 15| 65132.32
a) |pumping set for dewatering
arrangements complete in all
respects. (C.S.R 25.5)
(b) |Providing Running and
Maintenance of pumping set 8H.P
Generator set for dewatering
arrangements complete in all
respects. (The Engine with
pumping set of 8 HP will run 4
Rorec) (CSR 25 4)
12x22x32=8448 Hours x1 Nos 1 - - - 8448.00 | Hr 1594 | 15| 154860.29
well
16 |Providing and laying P.C.C M-20
for footh path and along pond well
Along road 1 155 10 - 1550.00 | Sft
Between sump well 1 50 50 - 2500.00 | Sft
Total | 4050.00 | Sft
D/d Screening chamber 1 12.25 | 8.250 - 101.06 Sft
1st well 1 3.14 |76.560 - 240.40 Sft
2nd well 1 3.14 |45.560 - 143.06 Sft
3rd well 1 3.14 |22.560 - 70.84 Sft
Total 555.36
Net Qty(4050-555.36) 3494.64 7442 |AR.| 260069.2
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17 [Providing and fixing M.S frame
with grill for well and screening
chamber size 40x40x6mm
1 12.25 | 8.250 - 101.06 Sft
1 3.14 |76.560 - 240.40 Sft
1 3.14 |45.560 - 143.06 Sft
1 3.14 |22.560 - 70.84 Sft
Total 555.36
.@2.41kg per sft 1338.41
or Qtl. 13.38 6894.90 | 23| 113507.07
18 |Painting three coat including one
priming coat with ordinary paint
on steel work. (Ch no. 16.21 b+
16.22 b)
Take Double of item no.21 i.e
555.36x2 Total 1110.72 | Sft
OR 103.19 |Sgm| 55.17 |25 7115.96
19 |Const. of Cow ghat 1 - - - 1 no. | 62107.68 62107.68
20 |Extra Carriage of C/S,C.Bazri & 76.46 698.00 53366.55
Stone agg
21 |Extra Carriage of F/Sand 1.68 364.00 609.99
Total| 1860299.66
Difference of Rate of Material ()| 78467.12
Net.Total| 1781832.54
22 |Add 2% Misc. exp. 35636.65
G.Total| 1817469.19
Say Rs. 18.17
LAC

Note:-

This is a Proforma Estimate based on various assumptions . Detailed Estimate should be prepared as per actual
site conditions and got Techincally Sanctioned before execution of work.

Lumpsum Rates have been taken for Estimate purpose only. Payment should be made as per actual work done.

Market Rates have been taken for Estimate purpose only.These should be verified before execution/payment.
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Consumption

Sr.No [tem Qty Cement R/sand [C/Sand|C/Bazri| Stone agg. Steel Bricks
1 |Cement concrete 1:6:12 with stone| 18.44 4334 |  ------ 9.13 | -------- 1826 | - | -mmeeee-
Ballast Mech. Mix(Ch.no. 10.7 b ii)
2 |First Class B.B work laid in C.M 1:5 5.95 8.63 149 | - | - | e | 2857.237335
in Foundation as per ch.no.11.5
3 [12.5mm thick cement plaster with | 11.73 1.70 019 | - | - | e ] e
C.M 1:3 with 1mm thick cement
rendering
4 |R.C.C. M-20 in foundation & Plinth.| 38.33 27984 |  ------- 16.48 | 32.58 | - | e | e
(Ch.no. 10.15)
5 [C.T.D. Bars (Ch.no. 18.18) 3794 | ------- | e | e | e | e 37.94
Total 333.52 1.68 25.61 | 32.58 18.26 37.94 2857.24
76.46
Difference of Rate of Material
1 Cement 333.52 Bags@.50/- per Bag 16675.80
2 C/Sand 25.61 | Cum@34.77per Cum 890.57
3 Stone Matal 18.26 | Cum@70.63per Cum 1289.61
4 C/Bazri 32.58 | Cum@97.67 per Cum 3182.52
5 Steel 3794 | Qtl.@888.80 per Qtl. 33724.63
6 Stru. Steel 13.38 Qtl.@895per Qtl. 11978.79
7 Bricks 2857 Nos.@177.76 per 1000 Nos. 507.90
Total 68249.83
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Analysis of rates for the Construction Of Retaining Wall Type A

UNIT 100 Rft.
Sr. [tem L B D Qty. Rate |Premiu| Amount
No. o. m%
1 [Earth workin excavation of
foundation
trenches in all kinds of soils upto 100 [3.375( 2 675 cft
6' dep.
Or Cum| 19.10 | 66.28 80 2278.70
2 [Cement conc. 1:8:16 with brick 100 [3.375] 0.75 | 253 Cft
ballast 40 mm guage
Or Cum| 7.16 |1534.38| 28 14062.28
3 |Ist class B.B. work in 1:5 C.M. in
found. & plinth
1st step 1| 100 | 2.63 | 1.50 | 394
2nd step 1| 100 | 2.25 | 1.50 | 338
3rd step 1| 100 [1.875| 1.50 | 281
4th step 1| 100 | 1.50 | 0.50 75
Cft | 1088
Or Cum| 30.78 | 2485.48 54 |117814.73
4 |Ist class B.B. workin 1:5 C.M. in
super structure
100 | 1.50 | 0.50 75
100 | 1.125]1.125]| 127
Cft |201.56
Or Cum| 5.70 |2668.08( 54 23420.41
5 |Ist class B.B. workin 1:4 C.M. in
S/S
5th step 100 | 1.125[0.375( 42 Cft
Or Cum| 1.19 |2755.49( 54 5049.71
Extra carriage of materials above 13 364.00 4745.00
5km (Fine Sand.
Total | 167370.83
Difference rate of materials. 6608.00
N. Total| 160762.83
Say Rs.| 1608.00
Per Rft
CONSUMPTION STATEMENT
Sr. Item Qty. CEMENT [SAND B/BALLAST |BRICKS
No.
1 [Cement conc. 1:8:16 with B.B. 7.16 12.89 3.58 7.16 -
2 |Ist class B.B. workin 1:5 C.M. 36.48 52.90 9.12 - 17511
3 | B.B.workin 1:4 C.M.in S/S 1.19 2.08 0.30 - 572
Total 67.87 13.00 7.16 18083
Difference of Quarry Rate.
1|Cement 67.87 Bags @ Rs.50/- Per Bag | 3394.00
2|Bricks 18083 Nos. @ Rs.177.76Nos. 3214.00
| | | Total |6608.00




DETAILED ESTIMATE FOR THE CONSTRUCTION ANIMAL GHAT AT VILL-BHAGWANPURA

BLOCK MALOUT DISTT. SRI MUKTSAR SAHIB

Sr. [tem No Length | Bredth |Ht/Depth Qty Cost
No (Feet.) (Feet.) | (Feet.)
1 |Earth work in excavation in foundations,
trenches etc. in all kinds of soil where
pick jumper work is not involved and
not exceeding 2.0 metres depth
including dressing of bottom and sides
of trenches, stacking the excavated soil
clear from the edge of excavation as per
CSR 6.6
Side vert. toe wall (0+5.5/2=2.75) 2 26.500 2.250 2.75 328.00 [Cft
Hori. Toe wall 2 18.500 1.500 1.50 83.00 [Cft
411.00 |Cft
12.00 [Cum
@Rs.| 66.28 80% 119.30 Cum 1432.00
2 |Cement Conc. 1:6:12 with stone
aggrigate 40 mm gauge using
mechanical mixer volumetric type. (CSR
Ch.10.7 b (ii)
Side vert. toe wall 2 26.500 2.250 0.50 60.00 |Cft
Hori. Toe wall 2 18.500 1.500 0.50 28.00 [Cft
under floor. 1 20.000 | 18.500 0.33 122.00 |Cft
210.00 [Cft
6.00 [Cum
@ Rs.| 1557.12 28% |1993.11| Cum 11959.00
3 [First class burnt brick work laid in
cement sand mortar 1:5 in foundation
and plinth. as per CSR 11.5
Side toe wall 1st step. 2 25.750 1.500 0.500 39.00 |Cft
2nd step. 2 25.375 1.125 0.500 29.00 |Cft
3rd step. (0+5.5/2=2.75) 2 25.00 0.75 2.75 103.00 |Cft
Tap toe wall 1st step. 1 19.63 0.75 0.50 7.00 |Cft
2nd step. 1 20.00 0.75 0.50 8.00 |Cft
Battom toe wall 1st step. 1 23.13 0.75 0.50 9.00 [Cft
2nd step. 1 23.50 0.75 0.50 9.00 |[Cft
Side Parapet. 2 20.00 0.75 1.00 30.00 |Cft
Total | 234.00 [Cft
OR 7.00 |Cum
@ Rs.| 2485.48 54% | 3827.64 | Cum 26793.00




Compaction of earth work and
prepration o sub grade including
lossening, leveling of earth 225mm
thick top layer rough dressing of soil
final dressing of earth to give level
camber, watering, rolling with road
roller, compacting the bed to achieve
minimum dry density as given in table
300-2 as per technical clause 305 of
MORTH & H specification (in case of link
roads earth work to be done by villagers.
(CSR Ch.24.4 C)

1 20 18.500 [ 0.000 [370.000 |Sft
1 20+23.5 | 5.000 5.000 [109.000|Sft
5
Total |479.000|Sft
OR 44.50 |Sqm
@ Rs. 5.18 14% 591 Sqm 263.00
Sand filling under Floor. (A.R.)
1 20 18.500 [ 0.330 [ 122.00 |Cft
Total | 122.00 |cft
OR 3.46
@Rs.| 31545 0% 315.45 Sqm 1090.00
First class burnt brick work laid in
cement sand mortar 1:4 in foundation
and plinth. as per CSR 11.7
1 20.000 | 18.500 | 0.375 [ 139.00 |Cft
18 20.000 0.250 0.375 34.00 |Cft
1 21.5+25 | 5.000 0.375 44.00 |Cft
2
Total [ 217.00 [Cft
OR 6.15 [Cum
@ Rs.| 2572.89 54% | 3962.25| Cum 24350.00
12.5mm thick cement plaster 1:4 (CSR
Ch. No 15.9)
Side vert. toe wall  (0+6.5/2=3.25) 2 20.000 3.250 - 130.00 |Sft
onside parapet. 2 20.000 1.000 - 40.00 |Sft
2 20.000 0.750 - 30.00 [Sft
Total | 200.00 | Sft
OR 18.58 | Sgm
@Rs.| 84.10 40% | 117.74 Sqm 2188.00
Extra Carriage of Material
i) Fine Sand Cum
9.04 .@Rs. [364.00 Cum 3290.56
ii) Course Sand Cum
.@Rs. [698.00 Cum 0.00
iii) Bajri Cum
.@Rs. [698.00 Cum 0.00
iv) Stone Ballast Cum




5.94 .@Rs. [698.00 Cum 4146.12
Total 65511.68
Difference of quarry rate of materials ( (-) 3404.00
Detail attached )
N.Total| 62107.68
Say Rs. 0.62

Lacs
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Consumption Statement of Animal Ghat

Item Qty. Cement F/Sand Stone  Bricks
mettal
P.C.C. 1:6:12 6.00 Cum 14.10 2.97 5.94 -
B.B. Work 1:5 7.00 Cum 10.15 0.75 - 3360
Sand filling. 3.48 Cum - 3.48 - -
B.B.inCSM 1:4  6.15 Cum 10.76 1.54 - 2952
12.5mm C.P.1.4 18.58 Sqm 2.23 0.3 ] )
37.24 9.04 594 6312.00
Bag Cum Cum Nos.
Differrence of Quarry Rate of Materials.
Cement 37.24 Bag .@ Rs. 50.00 Per Bag
Bricks. 6312.00 Nos. @ Rs.177.76 Per 1000 Nos.
S. Metal 5.94 Qtl. .@ Rs.70.63 Per Cum

Total

Say Rs.

1862.00
1122.00
420.00
3404.00
3404.00
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Analysis of rate for Sand filling under floor for the Construction of Animal Ghat in
Pond at Village Bhagwanpura Block Malout Distt- Sri Muktsar Sahib.

Unit =Cum

1. Quarry Rate of Sand 52.75
2. Carriage of First 5 Km 142.50
Add 20% Premium on Rs. 142.50 28.50
3. Loading & Undloading 26.60
Add 75% Premium on Rs. 26.60 19.95
4. Labour for Sand Filling Under Floor 25.80
Add 75% Premium on Rs. 25.80 19.35

Total 31545

Certified that the lead is minimum/Possible



Analysis for P.C.C Conc. M-20 for footh path along pond wall & Ret.wall at

vill. Bhagwanpura
Sr. [tem No L B H |Qty Rate Pre | Amount
N miu
o} m%
1 [Prapration of sub grade to
the required slops &
Camber ch.no.24.4 (c)
100
or Sgqm| 9.29 518 14 54.86
2 |Providing and laying
spreading G.S.B Grade-I as
per ch.no.24.8
11100x0.25 25
orcum| 0.708| 511.18] 47 531.64
3 |[40mm gauge stone agg.
C.C1:6:12 as per
ch.no.10.7 b (ii)
Same as per item no.2 i.e 0.708]| 1557.12| 28| 1410.13
4 [P.C.C M-20 as per ch.no.
10.15
1/100x0.33 33.33
or Cum| 0.943| 3274.96( 28] 3954.01
5 |Extra Carriage of 2.914| 698.00 2034.264
C/S,C.Bazri & Stone agg
from mirthal to site of
work
Total| 7984.90
Diff. of Quarry Rate (-) 542.96
N.Total| 7441.94
Sft 74.42




Consumption Statement

Sr Item Qty. Cement |C.Sand | C.Bazri | Stone G.S.B
No. Agg.
1 [G.S.B 0.71 - - - - 0.9056
2 |C.C. 1:6:12 0.71 1.662625 | 0.035 - 0.700 -
3 |P.C.CM-20 0.94 6.1310535 | 0.4245 | 0.84892 - -
7.79 0.459 | 0.849 0.700 0.906
Bag Cum Cum Cum Nos.
Differrence of Quarry Rate of Materials.
1 |Cement 7.79 .@Rs.50/Bags 389.68
2 |C.Sand 0.459 .@Rs.34.77/Cum 15.98
3 |C.Bazri 0.849 .@Rs.97.67/Cum 82.91
4 |S.Agg. 0.700 .@Rs.70.63/Cum 49.47
5 [G.S.B 0.906 .@Rs.5.43 4.92
Total 542.96
SayRs. | 542.96
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Analysis for providing and fixing M.S angle and 12mm Sqm bars for top Jali of Screening
Chamber and well in pond

Sr.N [tem No L B H Qty Rate | Pre | Amount
0. miu
m%
1 [Providing and fixing
40x40x6mm Angle for
frame
Long side 2 10 - - 20
Short side 2 6 - - 12
Support 2 6 - - 12
For Main Hole 7 2 - - 14
Total 58
orrmt | 17.68 | 3.5 | kg 61.87
2 |Providing and fixing
12mm squre bars for
Jali @3" C/C spacing
1 24 10 - 240
orrmt | 73.15 | 1.13| kg 82.66
Total 144.54

Weight per sfti.e 144.54 /60 kg/sft| 2.41




Analysis for fencing along pond with M.S Chain link fencing by taking length 300mtr.
Centre to Centre distance of post 3mtr. at vil.Bhagwanpura

Sr. [tem No L B H |Qty Rate Pre Amount
No. miu
1 |C/S for Conc. in
Foundation as per
ch.no.9.11
101x2(1+1.125)1.25 536.56
or Sqm| 49.85 117.27 | 35 7891.41
2 |P.C.C1:2:4 ch.no.(10.12)
101x1x1.125x1.25 142.03
orcum| 4.019 | 2723.85| 26 13794.95
3 |Providing and fixing M.S
pipe 40x40x4mm as per
ch.no.18.38
Top 300 300
Bottom 300 300
Vertical 101 1.3 131.3
Total | 731.3
.@3.85kg per Rmt Kg |2815.51| 78.06 23 270327.33
4 |M.S flat 40mmx5mm thick
Top & Bottom 2 300 - - 600
Vertical 101 0.84 - - 84.84
Total | 684.84
.@1.57kg per Rmt 1075.2
orQtl. | 10.75 | 6894.9 | 23 91184.67
5 |Providing and fixing G.I
Chain Link with Both ends
kunckled of Mesh size
4"X4"
1 300 0.911 | 273.42 300 Sgqm 82026
6 |Painting two coats with
ready mixed paint
including primary coat on
new metallic surface as
per ch.no.16.17
M.S Pipe - - - - 110.77
(300+300+101x0.9144)x
2(0.04+0.04)
M.S Flat - - - - 54.78
(300+300+101x0.84)x2(
0.04)
Total | 165.55 | 55.17 25 11416.74



mailto:.@3.85kg%20per%20Rmt
mailto:.@1.57kg%20per%20Rmt

Extra Carriage of 5.43 698.00 3787.526793
C/S,C.Bazri & Stone agg
from mirthal to site of
work at vill.Bhagwanpura
Total 480428.64
Diff. of Quarry Rate (-) 36546.98
N.Total 443881.66
Rmt 1479.61




Consumption Statement

Sr Item Qty. Cement |C.Sand | C.Bazri Stone G.S.B
No. Agg.
1 |P.C.C1:2:4 4.02 26.13 1.81 3.62 - -
26.13 1.81 3.62 - -
Bag Cum Cum Cum Nos.
Differrence of Quarry Rate of Materials.
1 |Cement 26.13 .@Rs.50/Bags 1306.32
2 |C.Sand 1.81 .@Rs.34.77/Cum 62.89
3 |C.Bazri 3.62 .@Rs.97.67/Cum 353.32
4 |Stru. Steel 38.91 .@Rs.895 34824.45
Total 36546.98
SayRs. | 36546.98
Executive Engineer S.D.0.(PR) AE
Panchayati Raj P.W. Divison MALOUT

Shri Muktsar Sahib.
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Analysis for Conc. M-15 lining in pond By taking length at vil.Bhagwanpura

Sr. [tem No L B H |Qty Rate Pre | Amount
No miu
. m%
1 |Earth filling for lining by
taking from outside
1x100x0.5x10x10 5000
or Cum 141.50
Add extra filling for lip
cutting
1 100 1414 0.5 707
or Cum 20.01
50% of 141.50 70.75 20.01 90.76 182 AR | 16518.32
2 [Compaction of earth by
rolling & watery complete
as per ch.no.6.2 g (i)(ii)
.@4.33+4.15 same as per item 161.51 8.48 80 2465.29
no.li.e 141.50+20.01
Rolling (iii) 161.51 36.5 5895.115
3 |Earth work for lip cutting
for lining as per
ch.no.19.23
(a)
Lip cutting 1 100 1414 0.5 707
or Cum 20.01 68.78 | 12 | 1541.296
4 |E/w in excavation for toe
wall in bed for lining
1 100 1 2.5 250
or Cum 7.08 66.28 | 80 844.076
5 [40mm guage S.Agg. of C.C
1:6:12 as per ch.no.10.7
b(ii)
Toe wall 1 100 1 0.33 | 33.00
Top parapet toe wall 1 100 1.5 0.33 [ 49.50
Total | 82.50
or Cum 2.335 | 1557.12| 28 | 4653.422
6 |E/W in excavation for
drains & bed sleepers as
per ch.no.19.10
Sleeper Cutting 11 0.667 0.5 14.14 | 51.87
or Cum 1.468 | 485.97 | 26 898.89
7 |Cement conc. lining

150mm or less for side
slope for vertical height
upto 3.5m.
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For toe wall 1 100 0.75 2.16 | 162.00
For side slop 1 100 14.14 0.25 | 353.50
Top 1 100 0.75 0.25 | 18.75
Bed sleeper 11 0.66 0.5 14.14 | 51.33
Total | 585.58
or Cum 16.57 |2913.79| 18 | 56978.576
8 |First Class B.B work laid
in CM 1:5 inF&P as
ch.no.11.5
Top parapet 1st step 1 100 1.125 0.25 28.13
2nd step 1 100 0.75 1.5 | 112.50
Total | 140.63
or Cum 3.98 |2485.48| 54 | 15232.808
9 |12.5mm thick Cement
plaster with C.M 1:4 as
per ch.no.15.9
Side of parapet 2 100 - 1 200.00
Top 1 100 0.75 - 75.00
Total | 275.00
or sqm| 25.55 84.10 | 40 | 3007.9627
10 [Extra Carriage of R.sand 5.08 364.00
11 |Extra Carriage of C/S, 25.84 | 698.00 18035.705
C.Bazri & Stone agg from
mirthal to site of work
Total| 126071.45
Diff. of Quarry Rate (-) 8361.01
N.Total| 117710.44
Say Rs. 1177.10
or Rmt 3860.90
Executive Engineer S.D.0.(PR) AE
Panchayati Raj P.W. Divison MALOUT

Shri Muktsar Sahib.




Consumption Statement

Sr Item Qty. Cement [R.Sand | C.Sand C.Bazri | Stone | Bricks
No. Agg.
1 |C.C.1:6:12 2.33 5.49 - 1.16 - 2.31 -
2 [P.C.CM-15 16.57 107.72 - 7.46 14.91 - -
3 [B.w1:5 3.98 5.77 0.99 - - 1910.25
12.5mm thick Cement
4 |plaster with C.M 1:4 25.55 3.07 4.09 - - - -
122.04 5.08 8.61 14.91 2.31 | 1910.25
Bag Cum Cum Cum Cum Nos.
Differrence of Quarry Rate of Materials.
1 |Cement 122.04 .@Rs.50/Bags 6102.00
2 |C.Sand 8.613 .@Rs.34.77/Cum 299.48
3 |C.Bazri 14.915 .@Rs.97.67/Cum 1456.72
4 |S.Agg. 2.311 .@Rs.70.63/Cum 163.25
5 |G.S.B 1910.25 |[.@Rs.177.76 339.57
Total 8361.01
Say Rs. 8361.01
Executive Engineer S.D.0.(PR) AE
Panchayati Raj P.W. Divison MALOUT

Shri Muktsar Sahib.
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Analysis for Extra Carriage of River Sand from fazilka Quarry to site of of
work at. Vill. BHAGWANPURA Block MALOUT.
Unit: Cum
Lead : 62Km

Carriage 0.00
6 Kmto 10 Km @ 11.25/- 56.25
11 Km to 20 Km @ 7.50/- 75.00
21 Km to 40 Km @ 4.50/- 90.00
41 Km to 60 Km @ 3.35/- 67.00
61 Km to 62 Km @ 1.70/- 3.40

Total 291.65
Add 25% premium on Rs.288.25 72.056
Add 20% premium on Rs.3.40 0.68

G.Total 364.39

Say Rs. 364.00

Certified that the lead is taken minimum & possible.

S.D.O(PR) A.E/JE
MALOUT



Analysis for Extra Carriage of C/Bazri from Mirthal Quarry to site of work
at. Vill. BHAGWANPURA Block MALOUT.

Unit: Cum
Lead: 272 Km

Carriage 0.00
6 Kmto 10 Km @ 11.25/- 56.25
11 Km to 20 Km @ 7.50/- 75.00
21 Km to 40 Km @ 4.50/- 90.00
41 Km to 60 Km @ 3.35/- 67.00
61 Km to 150 Km @ 1.70/- 153.00
151 Km to 272 Km @ 1.10/- 134.20

Total 575.45
Add 25% premium on Rs. 228.25 = 72.06
Add 20% premium on Rs. 153.00 = 30.60
Add 15% premium on Rs.134.20 20.13

G.Total 698.24

Say Rs. 698.00

Certified that the lead is taken minimum & possible.

S.D.O(PR) A.E/J.E
MALOUT



ANALYSIS OF RATE FOR SUPPLYING & FIXING CHAIN LINK FABRIC UNIT 10 SQM

Sr. [tem No L B H |Qty Rate | Pre | Amount
N miu
A mOA4
1 |Supplying of Galvanized
Steel Chain Link Fence
fabric with both ends of
Quantity - - - - 10
Add Wastage@5% - - - - 0.5
Total| - - - - 1 10.50
AS DGS & D Rate Contract no GSCCI/ST 4 /RC
P2050000/0215/24/06659/726 Date 14-03-2014
Weight per sqm 2.205kg. Rate Rs. 66.49 per kg=per | 10.50| 146.67 1540.035
Add Vat/CST@13.75% 211.75
Total| 1751.785
Add for CArriage @ Rs.10/ per sqm 10 10 100
Sundries such as nuts,bolts,washers etc. 10 40 400
Total| 2251.785
Labour cost @Rs. 60/-per sqm 10 60 600
Add Contractor's profit & 129
Overhead charges @
21.5% on labour cost
Total| 2980.785
Add Labour cess @1% on above 29.81
Total| 3010.595
Say Rs. 300
Per sqm
Executive Engineer S.D.0.(PR) AE
Panchayati Raj P.W. Divison MALOUT

Shri Muktsar Sahib.




